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ARCHITECT OF RECORD SERVICES FOR ADDITION AND RENOVATION OF FACILITIES - PS1799Z

EXECUTION PAGE

THIS AGREEMENT for Architect of Record Services for Faciliies (Agreement”), effective
as of May 11, 2010, but actually executed on the date witnessed below, is entered into by and
between the Public Building Commission of Chicago, a municipal corporation of the State of
Illinois, having its principal office at Room 200, Richard J. Daley Center, 50 West Washington
Street, Chicago, lllinois 60602, (the "Commission”}, and WallinfGomez Architects, Ltd. with
offices at 711 S. Dearborn Street, Suite 606 Chicago, lllinois 60605 (the "Architect").

Recitals:

Whereas, the Commission intends fo undertake from time to time the acquisition,
demolition, renovation, development, construction and/or impfovement of buildings, facilities and
other improvements ("Project”) located in the City of Chicago (“City”) &t the request of various
governmental and public agencies ("User Agency”).

WHEREAS, the Commission requires certain professional services as described in
Schedule B of this Agreement as modified from time to time by Task Order (the “Services") in
connection with the Projects undertaken by the Commission for the use and benefit of a User
Agency.

WHEREAS, the Architect desires to be retained by the Commissicn to perform the
Services and has represented to the Commission that the Architect is qualified and competent, by
education and training, and has the knowledge, skill, experience and other resources necessary to
prepare drawings, specifications and construction documents necessary to complete the Project in
accordance with standards of reasonable professional skill and diligence, and fo perform the
Services required by this Agreement in accordance with terms and conditions of this Agreement.

WHEREAS, in reliance upon the Archifect's representations and Key Personnel as
identified in Schedule E, the Commission has selected the Architect to perform the Services on the
terms and conditions set forth in this Agreement as modified from fime to time by Task Order.

NOW,THEREFORE, the parties have executed this Agreement on the terms and
conditions in the Agreement: :
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ARCHITECT OF RECORD SERVICES FOR ADDITION AND RENOVATION OF FACILITIES — PS17992
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ATTEST:

% Date; g\‘dl/ ~20fC Zgax

BUILDING COMMISSION OF CHICAGO

Date:

Edgrick JohnsiyfF Secretary 0

Date: 7"9 Q’/ 0

Date: 8“3 ')O

County of: ﬂ()dk
State of; _L////)O/ 3

Subscribed and swom to before me by Gomezi%“‘{
If of Consultant this % ?of&d@{, 20/0 .
Notary Public

My Commission expires: —?7 / 0/ / / I~
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ARCHITECT OF RECORD SERVICES FOR ADDITION AND RENOVATION OF FACILITIES ~ PS17997

SCHEDULE A

TERMS AND CONDITIONS
Article 1. INCORPORATION OF RECITALS

Section .01 The malters recited above, the “Background Information,” are incorporated in and
made a part of this Agreement.

Article Il DEFINITIONS AND USAGE

Section 201  Definitions.  The following phrases have the following meanings for purposes of
this Agreement;

{a) Additional Services. Additional Services to be provided by the Architect of Record
pursuant to the provisions of a Task Order.

(b) Agreement. This Agreement for Architect-of-Record Servicas, between the
Commission and the Architect, including all exhibits, schedules and documents
altached hereto and incomorated herein by reference, and all amendments,
modifications, revisions or Task Orders made in accordance with its terms.

{c) Architect or Architect of Record. The company or other entity identified in this
Agreement, and such successors or assigns, if any, as may be authorized by the
terms and conditions of this Agreement.

(d) Architects Estimate of Probable Construction Cost. The Architect's professional
opinien of the cost necessary to construct the Project and fumnish all items
required to complete the Project as described in the coresponding Design Phase
Deliverables prepared by the Architect in accordance with the Task Order.

{e) Authorized Commission Representatives. One or more persons designated in
wiiting by the Executive Director for the purposes of assisting the Commission in
managing the Project, As specifically directed by the Commission, the Authorized
Commission Representative will act on behalf of the Commission

() Commission or PBC. The Public Building Commission of Chicago, a municipal
corporation organized under the Public Building Commission Act of the State of
lllinois, as amended, or its duly authorized officers.

(9) Construction Budget. The fotal funds budgeted by the Commission for
constructing the Project and fumishing all items necessitated by the Project which
must be shown or described in the Confract Documents to be prepared by the
Architect in accordance with this Agreement. The Construction Budget does not
include any payments made to the Architect, or Commission Consultants or
reimbursable expenses to Schedule C.
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(h) Confract Documents. Al of the Contract Documents for the construction and
improvement of the Project including the Bidding Instructions, Standard Terms
and Conditions for Construction Contracts, Standard Terms and Conditions
Procedures Manual, Technical Specifications, Drawings, Addenda, Bulletins and
Modifications. '

() CW System or CW. The on-line collaboration workspace and document
management system established and maintained by the Commission for
electronic submission and receipt of documents and reports.

() Day. Unless otherwise indicated, the word "day* means calendar day. The
phrase "business day" refers fo Monday through Friday, except for national
holidays.

{k) Deliverables. The documents, in any format (electronic or hard copy) requested
by the Commission, including fechnical specifications, designs, drawings, plans,
reports, forms, recommendations, analyses, and interpretations, the Architect is
required, under this Agreement and assigned Task Order, fo provide to the
Commission,

() Design Architect. The Design Architect is the person retained by the Commission
for the purpose of preparing the prototype and concept design documents for the
Project.

{m) Key Personnel. Those job titles and individuals identified in Schedule E.

(n) Project. Various School Facilities undertaken by the Commission for use by the
User Agency.

(0) Project Schedule. The Project Schedule that will be provided to the Architect by
the Commission In CPM andfor summary bar chart form. The duration for the
Project Schedule will be the same duration stated in Project Book 1, of the
Contract Documents approved by the Commission for the Project. The Project
Schedule will clearly identify major activities within the Project, including each
phase of planning, design and construction. The Architect must provide details of
its pre-construction activities and will promptly notify the Authorized Commission
Representative whenever there is an actual or projected variance to the Project
Schedule.

(p) Record Documents. Drawings prepared by the Architect in an electronic editable
format approved by the Commission showing significant changes in the work
made during construction, based on marked-up prints, drawings, shop drawings
and other data furnished by the Project's building contractor.

(9} Services. Collectively, the duties, responsibilities and tasks that are necessary to
allow the Architect to provide the Scope of Services required by the Commission
under this Agreement and the assigned Task Order.
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(r) Subconsultant or Subcontracter. Any person or entity hired or engaged by the
Architect fo provide any part of the Services required under the terms of this
Agreement and the assigned Task Order. '

(s) Task Order. A document Issued by the Commission to the Architect pursuant to
this Agreement that authorizes in writing Services andfor Deliverables to be
provided by the Architect together with any applicable exhibits or schedules, a
timetable for Deliverables and the applicable fees.

{t) User Agency. The Board of Education for the City of Chicago.

Section 202  Usage and Conventions.

(a) Captions and Headings. The captions and headings of the various sections of this
Agreement are used solely for reference purposes and do not construe, nor will
they be deemed or used to construe, interpret, limit, or extend the meaning or
scope of any work, clause, paragraph, ar provision of this Agreement.

(b) The term “include,” in all its forms, means “include, without limitation” unless stated
otherwise.

{c} Terms of one gender imply the other gender(s) unless the context clearly indicates
otherwise. Use of the singular includes the plural and vice versa.

Article IIl. INCORPORATION OF DOCUMENTS

The Schedules A through H are incorporated in and made a part of this Agreement. By executing
this Agreement, the Architect acknowledges that Architect is familiar with the contents of each of
such documents and will comply fully with all applicable portions of them in performing the
Services.

Section 3.01  Policies Conceming MBE and WBE (Schedule G). The Commission's policies
conceming utilization of minority business enterprises ("MBE") and women business enterprises
("WBE"), as the same may be revised from time to fime.

Article IV. ENGAGEMENT AND STANDARDS FOR PERFORMING SERVICES

Section4.01  Engagement. The Commission engages the Architect, and the Architect accepts
the engagement, to provide the Services described in this Agreement and the assigned Task
Order, as the same may be amended from time to time by mutual agreement of the Commission
and the Architect. -

Section4.02  Key Personnel.  The Architect must not reassign or replace Key Personnel
without the written consent of the Commission. The Commission may at any time in writing notify
Architect that the Commission will no longer accept performance of Services under this Agreement
by one or more Key Personnel listed in Schedule E of this Agreement. Upon that notice, Architect
must immediately suspend the Key Person or Key Persons from performing Services under this
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Agreement and must replace him or them with a person or persons with comparable professional
credentials and experience. Such replacements are subject to approval by the Commission.

Section 4.03  Adequate Staffing. The Architect must, upon receiving a fully executed copy of
this Agreement, assign and maintain for the duration of this Agreement an adequate staff of
competent personnel that is fully equipped, licensed as appropriate, available as needed, qualified
and assigned to perform the Services. The Architect must include among its staff the Key
Personnel and positions as identified and specified in Schedule E of this Agreement. The level of
staffing may be revised from time to time by nofice in writing from Architect to the Commission and
with prior written consent of the Commission.

Section 4.04  Nondiscrimination. In performing under this Agreement the Architect will not
discriminate against any worker, employee, applicant for employment, or any member of the public,
because of race, color, creed, national origin, gender, age, or disability, or otherwise commit an
unfair labor practice. The Architect certifies that hefshe is familiar with, and wil comply with, all
applicable provisions of the Civil Rights Act of 1964, 28 U.S.C. § 1447, 42 US.C. §§ 1971,
1975a-1975d, 2000a to 2000h-6 (1992); the Age Discrimination in Employment Act of 1967, 29
US.C. §§ 623-634 (1992); the Americans with Disabiliies Act of 1990, 29 U.S.C. § 7086, 42
US.C. §§ 12101-12213, 47 US.C. §§ 152, 221, 225, 611 (1992); 41 CFR. § 60 (1992); 41
CFR. § 60 (1992); reprinted in 42 U.S.C. 2000(e) note, as amended by Executive Order No.
11,375 32 Fed. Reg. 14,303 (1967) and by Executive Order No. 12,086, 43 Fed. Reg. 46,501
(1978}, the Age Discrimination Act, 43 U.S.C. Sec. 6101-6106 (1981); P.L. 101-336; 41 C.F.R.
part 60 et seq. (1990); the Ilinols Human Rights Act, 775 ILCS 5/1-101 et seq. (1990), as
amended; the Discriminafion in Public Contracts Act, 775 ILCS 10/0.01 et seq. (1990), as
amended; the Environmental Barriers Act,, 410 ILCS 25/1 et seq; and the Chicago Human Rights
Ordinance, Chapter 2-160, Section 2-160-010 et seq. of the Municipal Code (1990), as amended,
and a Resolution passed by the Board of Commissioners of the Public Building Commission of
Chicago on October 1, 2009, conceming participation of Minarity Business Enterprises and Women
Business Enterprises on contracts awarded by the Commission. The Architect will further furnish
such reports and information as may be requested by the Commission, the lilinois Department of
Human Relations, or any other administrative or govemmental entity overseeing the enforcement,
or adminisfration of, or compliance with, the above-mentioned laws and regulations.

Section4.05  Employment Procedures; Preferences and Compliance. Salaries of employees of
the Architect performing work under this Agreement will be paid unconditionally, and not less often
than once a month, without deduction or rebate on any account except such payroll deductions as
are mandatory or permitted by applicable law or regulations. The Architect cerfifies that he/she is
familiar with, and will comply with, all applicable provisions of 820 ILCS 130/0.01 through 130112
{Prevailing Wage Act), 30 ILCS 570/1 through 570/7 (Employment of Iinols Workers on Public
Works Act) and 30 ILCS 560/0.01 through 560/7 (Public Works Preference Act). The Architect will
also comply with all applicable "Anfi-Kickback" faws and regulations, including the "Anti-Kickback"
Act of 1986, 41 U.S.C. §§ 51-58 (1992); 18 U.S.C. § 874 (1992); 40 U.S.C. § 276c (1986) and
the [linois Criminal Code of 1961 720 ILCS 5/33E-1 et. seq. If, in the performance of this
Agresment, any direct or indirect "kick-back® is made, as defined in any of the above mentioned
laws and regulations, the Commission may withhold from the Architect, out of payments due to the
Architect, an amount sufficient to pay any underpaid employees the difference between the
salaries required to be paid under the law and this Agreement and the salaries actually paid such
7
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employees for the fotal number of hours worked. The amounts withheld may be disbursed by the
Commission for and on account of the Architect to the respective employees to whom they are
due, as determined by the Commission in its sole discretion.

Section4.06  Compliance with Policies Conceming MBE and WBE.,  Without limiting the
generality of the requirements of the policies of the Commission referred to in Section 3.01 above,
the Architect will use every reasonable effort to utilize minority business enterprises for not less
than 25% and women business enterprises for not less than 5% of the value of the Services, in
accordance with the Resolution passed by the Board of Commissioners of the Commission on
October 1, 2009, conceming participation of minority business enterprises and women business
enterprises on contracts, other than construction contracts, awarded by the Commission and to
fumish to the Commission, such reports and other information conceming compliance with such
Resolution as may be requested by the Commission from time fo time.

Section4.07 Records. The Architect must maintain accurate and complete records of
expenditures, costs and time incurred by the Architect and by consultants engaged by the Architect
in connection with the Project and the Services. Such records will be maintained in accordance
with recognized commercial accounting practices. The Commission may examine such records at
the Architect's offices upon reasonable nofice during normal business hours. The Architect must
retain all such records for a period of not less than five (5} calendar years after the termination of -
this Agreement. However, if there is a disagresment over fees, then such records must be
retained for an additional five (5) calendar years or until a finat resolution of the matter whichever
oceurs first.

Section 4.08  Document Control

a) The Commission has an on-line collaboration and document management system, {the
"CW System"). The Architect shall use the CW System when providing its services to:
track the Work, manage the Project, and follow the Commission’s procedures for electronic
submission and receipt of documents as directed by the Commission Representative. The
CW System shali be the mode of conveyance and repository for all Project Record
Documents. The Architect shall post all Project-related documents, including Record
Documents, on fhe CW System. By executing this Agreement, the Architect agrees to
comply with all terms and conditions required by the Commission for the use of the CW
System.

b.) Within 15 calendar days of the Nofice fo Proceed, the Architsct shall designate an
employee that will serve as its System Coordinator. The Architect's System Coordinator
will be the point of contact for the Commission for Implementation and support for the
Design Architect's use of the CW System.

c.} Employees of the Architect and its Subconsultants who will use the CW System must
complete the training provided by the Commission. Each such employee must furnish a
valid e-mail address to the Authorized Commission Representative prior to the training.

d.) The CW System requires a broadband connection with the Infemet (e.g., at a minimum,
T1, cable modem, or DSL) for effective use. The Architect must fumish its own hardware
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and software, including, but not limited to, personal computers, peripheral software, virus
protection software and high-speed document scanners, A written communication and
document transmittal from the Architect to the Commission will oceur via the CW System.
In the event that hand signatures and/or stamps are required for the document, unless
otherwise directed by the Authorized Commission Representafive, the transmittal of such
documents shall be made simultaneously via the CW System and a hard copy shall be
transmitted as required by the Contract Documents. Signed and/or stamped documents
must be scanned and uploaded to the CW System.

) The Architect shall be solely responsible for its use of the CW System, as well as use of
the CW System by its Subconsultants.

f) The Architect shall submit all invoices in electronic format using the PBC's CW System
and document management system. All submitted invoices shall include a cover page as
provided by the Commission.

Section4.09  Compfiance with Laws. In performing its engagement under this Agreement and
the assigned Task Order, the Architect must comply with all applicable federal, state and iocal
laws, rules, and regulations.

Section 410  Weekly Meetings. Weekly meetings for the Project and project team will be
scheduled upon the Commission's request for the duration of the Services. The Architect will
cause such meetings to be attended by appropriate personnel of the design team engaged in
performing or knowledgeable of the Services.

Section4.11  Defects in Project. The Architect must notify the Commission immediately if the
Architect obtains knowledge of an issue or circumstances which could result in a delay in the
performance of Services or significant problem in connection with the Project, including without
limitation, construction defects, cost overruns or scheduling delays.

Section 4.12  Performance Standard.

(a) The Architect represents that the Services performed under this Agreement and
the assigned Task Order will proceed with efficiency, promptness and diligence
and will be executed In a competent and thorough manner, in accordance with
reasonable professional standards in the field consistent with that degree of skil
and care ordinarily exercised by practicing design professionals performing
services of a scope, purpose, and magnitude comparable with the Services to be
provided under this Agreement. This includes, but is not limited to, a thorough
review by the Architect of any design documents for the Project prepared by the
Commission’s Design Architect. The Commission expects the Architect fo
undertake a thorough review of the concept design documents and/or prototype,
and to identify any errors, omissions, inconsistencies or ambiguity in the concept
design, as well as any changes in any pertinent code that may have occurred.
Regardless of any errors, omissions, inconsistencies or ambiguity in the concept
design andfor prototype, the Commission will hold the Architect solely and
completely responsible for any and all errors, omissions, inconsistencies or
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ambiguity in Architect's Deliverables, including, but not limited to, the construction
documents for the Project. The Architect further promises that it will assign at all
times during the term of this Agreement the number of experienced, appropriately
trained employees necessary for the Architect to perform the Services in the
manner required by this Agreement and the assigned Task Order.

(b) The Architect must ensure that all Services that require the exercise of

professionat skills or judgment are accomplished by professionals qualified and
competent in the applicable discipline and appropriately licensed, if required by
law.  The Architect must maintain current copies of any such licenses and
provide these copies upon request by the Commission. The Architect remains
responsible for the professional and technical accuracy of all Services furnished
whether by the Architect or others on its behalf, Al deliverables will be prepared
in a form and content satisfactory to the Commission and delivered in a timely
manner consistent with the requirements of this Agreement and the assigned
Task Order,

(c) The Architect must not assign any business or individual who is disqualified by the

Commission or debarred under any ofher governmenta! agency's procedures fo
provide the Services under this Agreement and the assigned Task Order.

(d) If the Architect fails to comply with the obligations under the standards of this

Agreement and the assigned Task Order, the Architect must perform again at its
own expense all Services required to be re-performed as a direct or indirect result
of that failure. Any review, approval, acceptance or payment for any of the
Services by the Commission does not relieve the Architect of its responsibility to
render the Services and Deliverables with the professional skill and care and
technical accuracy required by this Agreement and the assigned Task Order,
This provision in no way limits the Commission’s rights against the Architect
either under this Agreement, at law or equity.

(e} Evaluations of the Construction Budget Commission's budget for the Project, the

Secfion 4.13

preliminary estimate of the Cost of the Work and updated estimates of the Cost of
the Work prepared by the Architect represent the Architect's judgment as a
design professional familiar with the construction industry. I is recognized,
however, that neither the Architect nor the Commission has control over the cost
of labor, materials or equipment, over the Contractors methods of determining
bid prices, or over competitive bidding, market or negotiating conditions.

Emors _and Omissions.  As directed by the Commission's Authorized

Representative, the Architect wil, without additional compensation, prepare addenda, change
orders and/or bulletins required to correct or clarify negligent errors, omissions or ambiguities. The
Commission has a committee that reviews the project for alleged errors and omissions by the
Architect. The Commitiee will, as appropriate, conduct an intemal review of any alleged eror or
omission, provide a written statement of claim regarding the alleged emor or omission fo the
Architect, allow the Architect fo respond in writing, and meet with the Architect to attempt to settle
the claim when the Commission concludes an error or omission has occurred. The Architect will
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attend such meetings without additional compensation. Upon notice or discovery, and as directed
by the Commission, the Architect will perform, without additional compensation, the required
professional services 1o issue an addenda to the bidding documents, or change orders to the
Contract Documents, to correct or clarify emors, omissions, or ambiguities. The Comrnission
reserves the right fo recover, from the Architect, damages incurred by the Commission resuiting
from errors or cmissions in the Contract Documents prepared by the Architect. The Commission
may withhold payments, in whole or in part, for a material breach of this Agreement, including but
not limited, fo the Architect's failure to perform services or meet the schedule, design errors or
omissions and fallure to adhere to the terms of this Agreement or the assigned Task Order,

If the Commission and the Architect disagree with regard to the Architect's fault or as to whether
the Architect is entitled to Additional Services for the work required by the Commission in this
paragraph, then the Architect may assert a dispute pursuant to the provisions of this Agreement.
However, the Architect must provide Services as directed by the Commission during the pendency
of any dispute.

Section4.14  Representation and Covenant by Consultant. Neither the Architect nor any
affiliate of the Architect is listed on any of the following fists maintained by the Office of Foreign
Assets Control of the U.S. Department of the Treasury, the Bureau of Industry and Security of the
U.S. Department of Commerce or their successors, or on any other list of persons or entities with
which the User Agency or the Commission may nol do business under any applicable faw, rule,
regulation, order or judgment: the Specially Designated Nationals List, the Denied Persons List, the
Unverified List, the Entity List and the Debarred List. For purposes of this subparagraph only, the
term “affiliate,” when used to indicate a relationship with a specified person or entity, means a
person or entity that, directly or indirectly, through one or more intermediaries, controls, is
controlled by or is under common confrol with such specified person or entity, and a person or
entity shall be deemed fo be controlled by another person or entity, if controlled in any manner
whatsoever that results in control in fact by that other person or entity (or that other person or entity
and any persons or entities with whom that other person or entity is acting jointly or in concert),
whether directly or indirectly and whether through share ownership, a trust, a contract or otherwise.

Section4.15  Subcontract Terms and Conditions. Architect shall include a provision in any and
all subcontracts that Architect may enter info for the performance of the Services that states that
the Subcontractor shall comply with the terms and conditions of this Agreement and the Assigned
Task Orders in its performance of its portion of the Services. In addition, each subcontract for the
performance of the Services shall provide that the Commission is a third-party beneficiary to the
subcontract, and may enforce any of the subcontract terms including, but not limited to, those
pertaining to standard of performance, indemnity and insurance. Nothing in this Agreement, nor
any subconfract entered info pursuant to this Agreement, shall state, imply or be construed to state
or imply that the Commission or its User Agency are indemnitors or insurers of the Architect or
Architect's Subcontractors. Each subcontract shall further require that by executing the
subcontract, the Subcontractor consents to an assignment of the subcontract by the Architect to
the Commission upon the request of the Commission for such assignment.

k|
SAProcurement Shared Information\RFQ far AOR Services for Addiions and Rencvations\AOR
AgreemenfiCN_PBC_ROC_AORWallinGomez_20100624.doc
Last printed: 6/124120103:47 PM




Article V, TASK ORDERS

Seclion5.01  Task Order Service Requests. During the term of this Agreement, the
Commission may issue one or more requests or solicitations for specific Services to be performed
under this Agreement (a "Task Order Service Request” or "TOSR"). Each such Task Order
Service Request will identify the Project, describe the specific Services to be performed, the
desired completion date, and any other information or documents to be provided by the Architect in
responding to the Task Order Service Request.

Section 502  Task Order Proposals. The Architect must submit to the Commission a written
response to the Task Order Service Request by providing the information and documents
requested (the "Task Order Proposal”). The Task Order Proposal will propose a schedule, budget,
Deliverables, a list of technical personnel who will perform the Services and any other information
or requested documents in the Task Order Service Request. The Task Order Proposal must be
submitted within the time specified in the Task Order Service Request. Any costs associated with
the preparation of such Task Order Proposal are not compensable under this Agreement and the
Commission is not liable for any such costs.

Section 5.03  Review Process. The Commission will review the Task Order Proposal and may
elect to approve it, reject it, or use it as a basis for further negotiations with Architect regarding the
Task Order and specific Services to be performed and/or Deliverables to be provided, If the
Commission and Architect negotiate changes to the Task Order regarding the specific Services
and/or Deliverables fo be provided, Architect must submit a revised Task Order Proposal (based
upon such negotiations) to the Commission.

Section5.04  Notice of Approval of Task Orders. All Task Orders are subject to the written
approval of the Commission and no Task Order will become binding upon the Commission until it is
approved in writing by the Executive Director. Absent approval of a Task Order and issuance of a
Notice to Proceed as provided in the following sub-paragraph, the Commission will not be obligated
to pay or have any liability to Architect for any Services or Deliverables provided by Architect
pursuant {o such Task Order.

Section 5.05  Nofice fo Proceed. After approval of the Architect’s engagement to perform
Services under a Task Order (as evidenced by the execution of the Notice of Award by the
Executive Director, the Commission shall issue a Notice to Proceed authorizing the Services that
are within the scope of such Task Order and attaching or incorporating the applicable Task Order.
Upon receipt of an executed Notice to Proceed issued by the Authorized Commission
Representative, the Architect will promptly commence and perform, in accordance with the Task
Order, the Services set forth in the Task Order. The Architect shall not commence the applicable
Services unless and until the Commission issues the Notice to Proceed.

Section 5.06  No Obligation. The Architect acknowledges and agrees that the Commission is
under no obligation to issue any Task Orders, and that it is within the Commission's discretion
whether lo include the Architect in any solicitation for Task Order Proposals.
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Article VI. TERMS

Section6.01  Duration. The term of this Agreement is two (2) years with two (2) successive one
year renewal options at the sole discretion of the Commission. The term of this Agreement shall
begin upon the final execution of this Agreement, and, subject to the provisions of Section 6.02
below, shall expire two (2) years after the effective date of this Agreement, or any renewal option
period if exercised by the Commission. However, when a Task Order Service Requested has been
issued, during the durafion of the Agreement, the Agreement shall remain in effect until the
services have been completed as determined by the Commission.

Section 6,02 Termination by the Commission. The Commission has the right, at any time, to
terminate this Agreement in whole or in part, with or without cause, by written notice given to the
Architect at least 30 days before the effective date of termination. So long as the Architect s not
in default under this Agreement at the time of termination, the Commission will pay the Architect, in
accordance with the terms of this Agreement, all compensation and reimbursements due to the
Architect for periods up to the effective date of termination. The Commission may exercise any
right of set off regarding Architect’s failure to properly perform Services from payments that are due
to Architect. '

Section6.03  Suspension by the Commission. The Commission also has the right, at any
time and from time to time, with or without cause, to suspend the performance of the Archilect
hereunder with respect to all or any part of the Services, by written nofice given to the Architect at
least five (5) days before the effective date of suspension. During the notice perlod, the Architect
must wind down ifs Services, So long as the Architect is not in default under this Agreement at the
time of suspension, the Commission will pay the Architect, In accordance with the terms of this
Agreement, all compensation and reimbursements due to the Architect for periods up to the
effective date of suspension

(a) During the period the Architect's performance is suspended, the Architect is not
entitled 1o incur fees or bill the Commission, except for Architect's fime for
participating in substantive meefings concerning the Project {but not for meetings
to discuss Architect’s invoices or claims). The Architect may bill such time spent
during a suspension only if the Architect's participation is requested by the
Commission and only for the time of one individual per mesting. Commission wil
pay for such time at the applicable houdy billing rate set forth in Schedule C.
Participation in meetings at the request of the Commission is not considered to be
resumption of the Architect’s Services.

(b} If the Architect is required to resume ifs Services under this Agreement, the
Commission will notify Architect in writing, giving Architect a reasonable period
not to exceed ten (10) days to remobilize itself. The Architect may bill such time
spent on remobilization. The Commission will pay for such remobilization as is
reasonable and billed at the hourly rate for one Senior Project Manager or less at
the hourly billing rate set forth in Schedule C. The number of days during which
the suspension period lasted, including any remobilization time, will be added to
the Completion Date of Services as determined in accordance with the provisions
of the Project Schedule, establishing a revised Complefion Date of Services, and
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Architect will re-commence its Services at the point they were suspended and
may resume billing in accordance with the terms of this Agreement.

Section 6.04  Effect of Termination or Suspension. Termination or suspension of this
Agreement in whole or in part does not relieve the Architect from liability for ifs performance of any
obligation under this Agreement or any assigned Task Order that was performed or was fo have
been performed by the Architect on or before the effective date of termination or suspension, In no
event will the Commissfon be liable to the Architect for any loss, cost or damage, including Jost
profits, which the Architect or any other party may sustain by reason of the Commission terminating
or suspending this Agreement.

Section8.05  Force Majeure. Neither of the parties will be liable to the other for any delay or
failure in performance hereunder due to causes which are beyond the control of the party unable fo
perform. If a force majeure occurs, the party delayed or unable to perform will giva prompt notice
fo the other party, and the Commission may, at any time during the continuation of the force
majeure event, elect to suspend the performance of the Architect under this Agreement for the
duration of the force majeure. The Commission will not be obligated to pay for the Services to the
extent and for the durafion that performance of the Services is delayed or prevented by force
majeure, but, provided the Architect s not in default of any obligation of the Architect under this
Agreement, the Commission will pay to the Architect, according to the terms of this Agreement,
- and the assigned Task Order, all compensation and reimbursements due to the Architect for
periods up to the effective date of suspension.  The term "force majeure” means an extraordinary
event or effect that the parties could not have anticipated or controlled and that renders
performance impossible or impracticable for the duration of the event or effect, Such events or
effects include but are not limited to: extraordinary acts of nature, such as tornadoes; or of people,
such as acts of terorism; or of governments, such as imposition of martial law,

Article VI, COMPENSATION OF ARCHITECT; REIMBURSEMENT FOR EXPENSES

Section7.01  Compensation of the Architect: Submission of Invoices through CW. The total
amount of fees [and costs] to be paid by the Commission during the term of this Agreement,
excluding any renewal option periods, shall not exceed the sum of $3,000,000.00. The
Commission shall compensate the Architect for the Services in the manner set forth in Schedule C
of this Agreement, or as modified by assigned Task Order. The Consultant shall submit all
invoices, no more frequently than once every thirty {30) days, in electronic format using the CW
System. All submitted involces shall include a cover page as provided by the Commission and the
assigned Task Order number. Failure to submit invoices through CW will result in delayed or non-
payment to the Consultant,

Atticle VIll.  RIGHTS AND OBLIGATIONS OF COMMISSION

Section 8.01  General and Specific. In connection with the administration of the Project by the
Commission and the performance of this Agreement by the Architect, the Commission has the
following rights and obligations, in addition o those provided elsewhere in this Agreement and the
assigned Task Orders:
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(a) Information. The Commission will provide the Architect all information reasonably
required conceming the Commission's requirements for the Project and the
Services.

(b) Review of Documents. Subject to the provisions of this Agreement, the
Commission will make reasonable efforts to examine documents submitted by the
Architect and render decisions pertaining to them with reasonable promptness.

(c} Site Data. To the extent the Commission determines to be necessary for the
Architect to perform the Services, the Commission may fumish, or may authorize
the Architect to obtain from a company or companies approved by the
Commissfon as Reimbursable Expenses:

(iy A certified survey of the site or sites providing, as required, all grades
and lines of streets, alleys, pavements and adjoining property, rights-
of-way, encroachments, boundaries and contours of the building site.

(i) Afitle report.

(iii) Information concerning locations, dimensions and data pertaining fo
existing buildings and other improvements

(iv) Title information as to restrictions, easements, zoning and deed
restrictions.

{v) Information concerning availability of both public and service and
utility lines.

(vi) If the Architect does procure these or any other services at the
request of the Commission, the Architect shall not be liable for the
substantive accuracy or completeness of such services, nor shall the
Architect be vicariously liable for the procured services,

(d) Tests and Reports. To the extent required for the Architect fo perform the
Services, the Commission may furnish structural, civil, chemical, mechanical,
results of test borings and pits for determining soit and subsoil conditions and/or
other tests and reports or may authorize the Architect to procure such tests and
reports from a consultant or consultants approved in writing by the Commission.
The Commission will pay for such tests and reports, however, the Commission
may direct the Architect to procure such professional services as Reimbursable
Expenses and submit invoices to the Commission for payment as provided in
Schedule C.

(e} Architect's Rights and Obligations with Respect to Commission-Provided
Information (*CPI"}). Architect may rely upon the CPI provided by the Commission
as described in this Section 8.01, provided, however, that the Commission
expects the Architect to review such CPI in detail and verify such CPI to the
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extent it may be reasonable and prudent for the Architect to do so for the proper
performance of the Services under this Agreement and the assigned Task
Orders. The Commission makes no warranties and representations with respect
fo the accuracy of the information provided. Architect must promptly report any
erors, omissions, inconsistencies or ambiguities in the CPI to the Authorized
Commission Representative. In the event that Architect believes that additional
compensation is due to the Architect from the Commission because of errors,
omissions, inconsistencies or ambiguities in the CPi, the Commission wil
consider a request for additional compensation if, and only if, Architect furnishes
reasonable and appropriate evidence that Architect has mef its obligation to
review and verify the CPI.

Section 8.02  Audits. The Commission has the right to abstract and audit the books of the
Architect and its subcontractors on all subjects relating to the Project and/or the Services.

Section 8.03  Legal, Auditing and other Services, The Commission will arrange and pay for
such legal, auditing, insurance counseling and other services as the Commission, in its sole
discretion, may determine to be required for the Project. Such payments will not include legal or
auditing expenses arising out of or relating to any errors or omissions, or claimed errars or
omissions, of the Architect.

Section 804  Ownership of Documents. Al designs, drawings, documents, data, studies and
reports prepared by the Architect or any party engaged by the Architect pertaining fo the Project
andfor the Services will be the property of the Commission. Architect shall provide the
Commission with opportunity fo review all such documents and shall provide copies to the
Commission upon written request. The Architect may reuse standard details and specifications on
other projects.

(a) The parties intend that, to the extent permitted by law, the drawings, specifications
and other design documents fo be produced by the Architect and ifs
subcontractors pursuant to this Agreement (the "Work”) will conclusively be
deemed “works made for hire” within the meaning and purview of Section 101 of
the United States Copyright Act, 17 US.C. § 101 et seq., and that the
Commission, the User Agency and their successors and assigns, will be the
copyright owner of all aspects, elements and components of them in which
copyrights can subsist. To the extent that any of the foregoing does not qualify as
a “work made for hire," the Architect hereby imevocably grants, conveys,
bargains, sells, assigns, transfers and delivers to the Commission, the User
Agency and their successors and assigns, all right, title, and interest in and to the
copyrights and all .S, and foreign copyright registrations, copyright applications
and copyright renewals for them, and all other intangible, intellectual property
embodied in or pertaining to the Work contracted for under this Agreement, and
the assigned Task Orders, free and clear of any liens, claims or other
encumbrances, to the fullest extent permitted by law.

(b) The Architect will execute all documents and, at the expense of the Commission,
perform all acts that the Commission may reasonably request in order to assist
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the Commission, the User Agency and their successors and assigns, in perfecting
their rights in and to the copyrights relating to the Work.

(c} The Architect represents to the Commission, the User Agency and their
successors and assigns, that: (1) the Work consfitutes a work of authorship; (2)
on the date of this Agreement and the Assigned Task Order the Architect is the
lawful owner of good and marketable litle in and to the copyrights for the Work
(including the copyrights on designs and plans relating to the Work); (3) the
Architect has the legal right fo fully assign any such copyright with respect to the
Work; (4) the Architect has not assigned any copyrights nor granted any licenses,
exclusive or non-exclusive, to any other party; and (5) the Architect is not a party
to any other agreement or subject to any other restrictions with respect to the
Work.

(d) In addition, the Architect represents that the plans and designs for the Work will,
upon completion of the Services be complete, entire and comprehensive in
accordance with the typical practices and performance standard of this
Agreement. The Architect will provide to the Commission the final plans and
specifications for the project in an editable, electronic form. Further, the Architect
will not restrict or otherwise interfere with the Commission's andfor the User
Agency's future actions in authorizing the use, adaptation, revision, or
modification or destruction of the Work provided that the Architect is indemnified
by the Commission for any damages resulting from any such future re-use or
adaptation of the Work by having the Executive Director and Architect execute an
Electronic File Transfer Agreement.

Atticle IX. INDEMNIFICATION

Section9.01  Indemnification. The Architect must indemnify, defend, keep and save harmless
the Commission and the User Agency and their respective commissioners, board members,
officers, officials and employees, from and against all claims, demands, suits, losses, costs and
expenses, including the fees and expenses of attorneys, (including court costs and expert's fees)
that may arise out of or be based on any injury to persons or property that is, or is claimed to be,
the result of the Architect's negligent performance or non-performance of the agreement or of any
error or omission or negligent or willfully wrongful act of the Architect, or and any person employed
by the Architect, or and any Subcontractor retained by the Architect in connection with any
assigned Task Order.

No official, employee or agent of the Commission shall be charged personally by Architect, or by
any subcontractor or assignee of Architect, with any liability or expenses of defense, or be held
personally liable to them under any term or provision of this Agreement and any assigned Task
Order, or because of the Commission’s execution or attempted execution of this Agreement and
assigned Task Order, or because of any breach of this Agreement and assigned Task Order.

To the exient permissible by law, Architect waives any limits to the amount of its obligations to
indemnify, defend or confribute to any sums due pursuant to Architect’s obligations under this
Article IX, including any claim by any employee of Architect that may be subject to the Workers'
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Compensation Act, 820 ILCS 305/1 et seq., or any other law or judicial decision (such as Kotecki v.
Cyclops Welding Corporation, 146 lil. 2d 155 {1991)). The Commission, however, does not waive
any limitations it may have on its liabllity under the [linois Workers’ Compensation Act, the lllinois
Local Government and Governmental Employees Tort Immunity Act, the Hiinois Pension Code, or
any other statute.

Article X, INSURANCE MAINTAINED BY THE ARCHITECT

The Architect will purchase and maintain at all times during the performance of Services, for the
benefit of the Commission, the User Agency and the Architect, insurance coverage which wil
insure the Commission, the User Agency and the Architect against claims and liabilities which
could arise out of the performance of such Services, including the insurance coverage limits set
forth in Schedule D to this Agreement.

Article XI. DEFAULT

Section 11.01 Events of Default. Each of the following occumrences constitutes an Event of
Default by the Architect under this Agreement:

(a) Failure or refusal on the part of the Architect to duly observe or perform any
obligation or agreement on the part of the Architect contained in this Agreement
and any assigned Task Order, which failure or refusal continues for a period of 10
days {or such longer pericd as the Commission, in its sole discretion, may
determine if such failure is not capable of being cured within such 10-day period)
after the date on which written notice of it has been given to the Architect by the
Commission;

(b) Any representation or warranty of the Architect set forth in this Agreement or
otherwise delivered pursuant to this Agreement will have been false in any
material respect when so made or furnished:

(c) The Architect becomes insolvent or ceases doing business as a going concem, or
. makes an assfgnment for the benefit of creditors, or generally fails to pay, or
admits in writing its inability to pay, its debts as they become due, or files a
voluntary petition in bankruptcy, or is adjudicated a bankrupt or an insolvent, or
fles a petition seeking for itself any reorganization, arangement, composition,
readjustment, liquidation, dissolution, or similar arrangement under any present or
future statute, law or regulation relating to bankruptcy or insolvency, or fles an
answer admitting the material allegations of a petition filed against it in any such
proceeding, or appiies for, consents to or acquiesces in the appointment of a
trustee, receiver, liquidater or other custodian of it or of all or any substantial part
of its assets or properties, or if it or its principals will take any action in furtherance
of any of the foregoing;

{d) Any proceeding is commenced against the Architect seeking reorganization,
arangement, readjustment, liquidation, dissolufion or similar relief under any
present or future statute, faw or regulation relating to bankruptcy which is not
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vacated, stayed, discharged, bonded or dismissed within 60 days following
commencement of the proceeding, or appointment of, without the Architect's
consent or acquiescence, any trustee, receiver, liquidator or other custodian of
Custodian or of all or any substantial part of the Architect's assets and propetties,
and such appointment will not have been vacated, stayed, discharged, bonded or
otherwise dismissed within 60 days of the appointment.

(e} The Architect's material failure to perform any of its obligations under this
Agreement and assigned Task Order, including any of the following:

(i) Failure due to a reason or circumstance within the Architect's reasonable control to
perform the Services with sufficient personnel, and equipment or with sufficient
material to ensure the performance of the Services according fo this Agreement and
assigned Task Order;

(i)  Failure to properly perform the Services or inability to perform the Services as a
result of insolvency, filing for bankruptcy or assignment for the benefit of creditors;

(i) Failure fo promptly re-perform within a reasonable time the Services that were
rejected as ermoneous or unsatisfactory per the terms of this Agreement and
assigned Task Orders;

(iv) Discontinuance of the Services for reasons within the Architect's reasonable control;
or

(v}  Fallure to comply with a material term of this Agreement, including the provisions
conceming insurance and nondiscrimination.

(v} The Architect shall have a ten day period to cure following written notice for the
events of default listed here.

() Any change in ownership or control of the Architect (as defined in Article XV}
without prior written approval of the Executive Director which approval the
Executive Director will not unreasonably withhold.

(g) The Architect's default under any cther agreement it presently may have or may
enter into with the Commission, the User Agency, the City of Chicago, the
Chicago Public Schools or the Chicago Park District, Architect acknowledges
that in event of a default under this Agreement the Commission may also declare
a default under any such other agreements.

Section 11.02 Consequence of Default. If an Event of Default occurs and continues, then the
Commission may exercise any right, power or remedy permitted to it by law or in equity and has, in
particular, without limiting the generality of the foregoing, the right to terminate this Agreement
upon written notice to the Architect, in which event the Commission has no further obligations
hereunder or liability to the Architect except as to payment for Services actually received and
accepted by the Cemmission through the effective date of termination, subject fo set off of any
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claims of the Commission against the Architect for failure to properly perform its services. No
courses of dealing on the part of the Commission or delay or failure on the part of the Commission
to exercise any right will operate as a waiver of such right or otherwise prejudice the Commission's
rights, powers or remedies. The Commissioner's decision to ferminate this Agreement is not
subject to claim or dispute under Article XII,

Section 11.03 Remedies Not Exclusive. No right or remedy in this Agreement conferred upon
or reserved fo the Commission is exclusive of any right or remedy provided or permitted under this
Agreement or by law or equity, but each is cumulative of every other right or remedy given in this
Agreement or now or hereafter existing at law or in equity or by statute or otherwise, and may be
enforced concurrently or from time to time.

Article XII. CLAIMS AND DISPUTES

Section 12.01 General. Al Claims arising under, related to or in connection with the terms of
this Agreement or its inferpretation, whether involving law or fact or both, including questions
concerning allowability of compensation, and all claims for alleged breach of contract wil first be
presented to the Authorized Commission Representative. The Architect wil present all disputes
which cannot be resolved by discussion with the Authorized Commission Representative to the
Executive Director for final determination, subject to Section 12.04 below.

Section 12.02 Claim Procedure. The Architect will make all requests for determination of claims
in writing, specifically referencing this Section, and will include: 1) the issue(s) presented for
resolution; 2) a statement of the position of the Architect; 3) the facts underlying the dispute; 4)
reference to the applicable provisions of this Agreement by page and section; 5) identification of
any other parties believed to be necessary to the resolution; and 6) all documentation which
describes and relates to the dispute. The Authorized Commission Representative will have 30
business days to respond in writing to the Claim by supplementing the submission or providing its
own submission. The Authorized Commission Representative will attempt to negotiate a resolution
of the claim by agreement, but if a negotiated resolution is not achieved, the Authorized
Commission Representafive must provide a written ruling within 60 days of receipt of the Claim,
However, if the Archilect agrees in writing, an exiension not to exceed sixty (60} days may be
granted by the Executive Director. The Dispute must be filed within thirty (30) days of the receipt of
the ruling by the Authorized Commission Representative.

Section 12.03  Dispute Procedure. In the event that the Authorized Commission Representative
and Architect can not resolve the Claim, the Architect may file a Dispute to the Executive Director.
The Dispute submission must be in writing and contain the information required in Section 12.02
above and be copied {o the Authorized Commission Representative. The Authorized Commission
Representative shall file a response within thirty (30) days.

Section 12.04  Executive Director's Determination. The Executive Director's final decision will be
rendered in writing no more than forty-five (45) business days after receipt of the response by the
Authorized Commission Representative was filed or was due unless the Executive Director notifies
the Architect that additional time for the decision Is necessary. The Architect must follow the
procedures set out in this Section to receive the Executive Director's final decision. In the event
the Architect disagrees with the Execufive Director's final decision, the Architect may, as its sole

20
S:\Procurement Shared Information\RFQ for AOR Services for Addiions end RenovationstA0R
AgreemenfiCN_PBC_ROC_AORWallinGomez_20100624.dog
Last printed: 6/24/20103:47 PM




and exclusive remedy, file a common law writ of cerfiorari in the Circuit Court of Cook County
which shall be the sole and exclusive judicial remedy of the Architect, However, the Architect
must have followed the procedures in this section as a condition precedent to filing a common law
writ of certiorari and must file the common law writ of certiorari within thirty-five (35) days of receipt
of the Executive Director's decision or all right to seek judicial review is waived.. The Architect
shall not withhold performance of any Services required by the Commission under this Agreement
and the assigned Task Crder during the dispute resolution period.

Section 12.05  Architect Self-Help Prohibited. The Architect must never withhold performance of
its Services by, for example, refusing to review and approve appropriately submitted invoices or
pay applications, timely to make recommendations on general contractor claims, or promptly to
issue other appropriate approvals needed by others where doing so would potentially harm third
parties, such as Subconsultants, the general contractor, or its subcontractors. Doing so fo gain
potential leverage In negotiating or settling the Architect's claims against the Commission or User
Agency will constitute bad faith on the Architect's part. This provision is not intended to prohibit
the Architect from exercising its well-considered professional judgment, however, in carrying out its
dulies and responsibilities under this Agreement and the assigned Task Crders.

Article XIll.  CONFIDENTIALITY

All of the reports, information, or data prepared or assembled by the Architect under this
Agreement and assigned Task Orders are confidential, and except as may be necessary to
perform its services the Architect must not make such reports, information or data available to any
party without the prior writien approval of the Commission. In addition, the Architect must not,
without the prior written consent of the Commission, prepare or distribute any news releases,
articles, brochures, advertisements or other materials conceming this Agreement, the Project or
the Services. If the Architect is served with a subpoena requiring the production of documents or
information which is deemed confidential, the Architect will immediately notify the Commission in
writing and provide a copy of the subpoena to the Commission in sufficient time for the
Commission to attempt to quash, or take other action in relation to, the subpoena,

Architect acknowledges and understands that the Deliverables required by the Commission
pursuant to this Agreement and assigned Task Orders include the documents that the Commission
will use to solicit bids for the construction of the project identified in the Task Order Service
Request. ILis of the utmost importance to the Commission that any and all information pertinent to
such bids not be divuiged to any third parties prior to the opening of bids for such Project.
Accordingly, Architect and its Subcontractors, of any tier, are expressly prohibited from divulging
any information that might materially impact a bid for such Project to any person or individual that is
not a party to this Agreement. Architect acknowledges and agrees that its obligations fo the
Commission with respect fo information pertinent to bidding on such Project are those of a
fiduciary, and that the Commission will hold Architect to the standard of care of a fiduciary in this
respect.

Article XIV.  ASSIGNMENT

The, Architect acknowledges that the Commission is induced to enter into this Agreement by the

personal qualifications of the principals, staff and employees of the Architect and, therefore, that

neither this Agreement nor any right or obligation in this Agreement may be assigned by the
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Architect, in whole or in part, without the prior written approval of the Commission. For purposes of
this paragraph, if the Architect undergoes a "change in control,* the change in control is deemed an
assignment of this Agreement. (A transfer of more than 50% of the equity ownership of the
Architect during any 12-month period.) In the event of an assignment by the Architect without the
prior written approval of the Commission, the Commission will have the right to immediately
terminate this Agreement without fault or responsibility. The Architect further acknowledges that
the Architect represented to the Commission the availability of certain members of the Architect's
staff who will be assigned to this Agreement and assigned Task Orders; therefore, in the event of
the unavailability of such members for any reason, the Architect must so notify the Commission in
writing, and must assign other qualified members of the Architect's staff, as approved by the
Commission, to the Project.

Article XV,  RELATIONSHIP OF PARTIES

Under this Agreement and any assigned Task Orders, the relationship of the Architect to the
Commission is that of an independent contractor, and the Architect will have no right or authority to
make contracts or commitments for or on behalf of the Commission, to sign or endorse on behalf of
the Commission any instruments of any nature or 1o enter into any obligation binding upon the
Commission, This Agreement and assigned Task Orders will not be construed as an agreament
of partnership, joint venture, or agency.

Article XVI. GENERAL

Section 16.01  Architect's Authority. ~ The Architect represents that its execution of this
Agreement s authorized by a resolution of its Board of Directors, if a corporation, or simitar
goveming document if a partnership or a joint venture, and the signatures(s) of each person
signing on behalf of the Architect have been made with complete and full authority to commit the
Architect to all terms and conditions of this Agreement, including each and every representation,
certification and warranty contained or incorporated by reference in i,

Section 16.02  Counterparts. This Agreement may be executed in any number of counterparts,
any of which will be deemed an original.

Section 16.03 Entire Agreement,  This Agreement constitutes the entire understanding and
agreement between the parfies to this Agreement and supersedes any and all prior or
contemporaneous oral or written representations or communications with respect to the subject
matter hereof, all of which communications are merged in this Agreement. This Agreement must
not be modified, amended or in any way altered except by an instrument in writing signed by both
of the parties.

Section 16.04 Goveming Law. This Agreement has been negotiated and executed in the State
of Minois and will be construed under and in accordance with the laws of the State of llinois.

Section 16.05 No Waiver. The waiver by either party of any breach of this Agreement will not
constitute a waiver as to any succeeding breach.

Section 16.06  Notices. All notices required to be given under this Agreement must be given in

writing and must be hand delivered or sent by United States certified or registered mail, postage

prepaid, addressed to the Commission or to the Architect at their respective addresses set forth
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above, as appropriate. If given as provided in this Agreement, such nolice is deemed to have
been given on the date of delivery, if delivered by hand, and on the second business day after
mailing, if given by mail, The Commission or the Architect may, from time to fime, change the
address to which notices will be sent by giving notice to the other party in the manner provided in
this subparagraph.

Section 16.07 - Non-liability of Public Officials. No Commission Board member, employee, agent,
officer, or official is personally liable to Architect or its subcontractors, and Architect and its
subcontractors are not enfitled to, and must not attempt to, charge any of them with liability or
expense or hold them personally liable to Architect or its subcontractors under this Agreement.

Section 16,08 Severablity.  If any provision of this Agreement is held fo be invalld or
unenforceable by a court of competent jurisdiction, such provision will be severed from this
Agreement and such invalidity or unenforceability will not affect any other provision of this
Agreement, the balance of which will remain in full force and effect; provided, however, that if such
provision is deemed invalid or unenforceable as a matter of law, such provision will be deemed to
have been modified so as fo be valid and enforceable to the maximum extent permitted by law.

Section 16.09 Successors and Assigns. Except as otherwise provided in this Agreement, this
Agreement is binding upon and inures to the benefit of each of the parties to this Agreement and
their respective successors and assigns. '

Section 16.10  Non-appropriation of Funds. If funds have not been appropriated in full or in part,
the Commission has the right to terminate this Agreement. The Commission will not authorize the
Architect to provide services under this Agreement and assigned Task Orders unless sufficient
funds are appropriated to pay for the services.

REMAINDER OF THE PAGE INTENTIONALLY LEFT BLANK
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ARCHITECT OF RECORD SERVICES FOR ADDITION AND RENOVATION OF FACILITIES - PS1 7982

SCHEDULEB

SCOPE OF SERVICES

The Architect will enter into a Task Order with the Commission. The Architect Task Order will be
executed in a Lump Sum/ Fixed Fee/Not fo Exceed Basis Format, on a project by project basis.
On a Task Order basis, the Architect will; (i) work with the Commission to complete the design for
the Projects and solicit stakeholder approvals; (ii) prepare and stamp the documents that will be
issued by the Commission for regulatory approvals, bidding and construction: and (iii) assist the
Commission in the oversight of the construction of the Projects. The Architect wil typically be
responsible for the following disciplines as a part of its basic services: (i) architectural; (i) structural
engineering; (iii) civil engineering; (iv) landscape architecture; (v) MEP/FP engineering; and {vi)
and sustainability (LEED) consuliing services.

The Architect must perform any or all of the ordered and required Services in a salisfactory manner
consistent with the standard performance stated in Section 4.12 of this Agreement, The Architect
will be responsible for the professional and technical accuracy and completeness of all planning
studies, plans, designs, drawings, specifications, calculations, cost estmates and all other work or
materials furnished.

Typica! Task Orders are outlined as follows:
l. Building Assessment / Order of Magnitude Scope Development

The Architect shall create a namative-based work product containing sufficient detail to
allow the Commission's cost estimator to provide a cost estimate. This product shall
also contain information provided by landscape, structural, mechanical, elecirical,
plumbing, fire protection engineers, as necessary. The following steps may be
necessary in order to provide this deliverable:

A. Site visits and review of as-built drawings

B. Building assessments including, but nof limited fo, architectural, landscape,
structural, mechanical, electrical, plumbing, life safety and civil disciplines.

C. Meeting with User Agency representatives

D. Meetings with City Agencies, as necessary, including Bureau of Fire Prevention,
MOPD, and others.

I Contract Documents Development
A. Schemalic Design Phase
During the Schematic Design phase, the Architect shall provide the following Services:

i. Consultation with the Commission, the User Agency and others, as
appropriate, regarding the goals and requirements of the Project, including
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vi,

vil.

viil.

the total Project Budget (comprised of the construction budgets for both
Site Preparation and Building Construction scope of work).

i. Analysis of the requirements of the Project, including confirmation of the

established conceptual design, the conditions of the site and the survey,
and consultation with the Commission to establish the design, and the
functionality and financial feasibility of the Project.

Facilitate and document a sustainable design charrette and follow up
sessions with all subconsultants and such other participants as directed
by the Authorized Commission Representative. The purpose of the
charrette is to confirm that the Project's target LEED™! rating of Silver is
achievable and to develop the appropriate design strategies, for all project
phases, fo ensure that this rating can be achieved or fo make altemative
plans if it is determined that the desired rating is not feasible.

Preparation of documents necessary to illustrate any required
amendments to the public right of way.

As required, prepare Request for Clarification submittals for PBC or User
Agency questions.

Preparation and presentation of Schematic Design options for the Project
for review by the Commission and the User Agency. Preparation of
schematic drawings and design studies (including materials) based upon
analysis of Project requirements. Preparation of a general description of
the scope of the Project, a preliminary estimate of construction costs
(*Architect's Estimate of Probable Construction Costs”).

Preparation of plans, elevations, sections, oufline specifications and
narratives, as required, fo describe fhe architectural, structural,
mechanical, plumbing, fire protection and electrical aspecis of the
selected design option for preparation of the Architect’s Estimate of
Probable Construction Costs.

In the event the Architect’s Estimate of Probable Construction Costs
exceeds the Construction Budget at the Schematic Design stage, the
Architect will present one or more scope reduction alfematives, as
directed by the Authorized Commission Representative, which can be
delivered within the Construction Budget.

As required, review the Schematic Design documents along with
necessary value engineering Items, if any, with the Authorized
Commission Representative and align the Architects Estimate of
Probable Construction Costs with the Construction Budget for the Project.

Conduct and document preliminary reviews with required regulafory
agencies, including, but not limited to, Bureau of Fire Prevention, Chicago
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Department of Transportation, Mayor's Office for People with Disabilities,
and Office of Emergency Management and Communications.

xi. Conduct and prepare a code analysis package, including, but not limited
to, the following components:

1. Occupancy classification.

Construction type.

Occupant load by area and floor,

Trave! distances.

Accessibility,

Exit types, units and widths.

Plumbing fixture counts.

Loading berths and parking requirements.
Fire resistance requirements.

xil. At the completion of Schematic Design Services, transmit two copies of
the complete, and editable electronic version of the final milestone
documents to the Authorized Commission Representative for review and
fransmittal to the User Agency. Prepare a wiitten and oral report of the
Schematic Design phase for presentation to the User Agency.
Presentalion to be made as directed in writing by the Authorized
Commission Representative,

LN A w N

xiif. Prepare and issue hard copies of the Schematic Design Drawings, Outline
Specifications and Narratives to various stakeholders for the Schematic
Design Milestone Review.

Xiv. Schematic Design Phase Deliverables include:

1. Cerfification of Compliance with the Commission's Design
Checklist, :

2, Site Preparation Schemalic Design Documents and Estimate of
Probable Construction Cost (broken down by CSI division or other
approved format);

3. Building Construction Schematic Design Documents and Estimate
of Probable Construction Cests in the format provided by the
Commission;

4. Sustainable Design Goals and target LEED checklist, including all
LEED detail;

5. Storm water analysis and management proposal;
6. Proposed Public Right of Way Amendment Plan;
7. Issuance of a zoning analysis package;
26
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XV,

8. lssuance of a code analysis package;
9. Provide an initial utility coordination and public infrastructure plan;

10. Provide an initial energy simulation model using the DOE2
Modeling Software;

11. Request for Clarification compilation and log; and

12. Issuance of milestone packages (Site Preparation and Building
Construction) for review.

Immediately upon the Authorized Commission Representative's review
and written approval of the Deliverables of the Schematic Design Services
phase, such written approval to be conveyed in a Notice to Proceed for
the next phase of the Services, begin the next phase on the updated and
approved schedule.

B. Design Development Phase

During the Design Development Phase, the Architect shall provide the following
Services: '

Vi,

vii,

Consistent with the approved Schematic Design phase Deliverables
(including drawings and design studies), Architect will prepare plans,
elevations and other drawings and outline specifications necessary io
llustrate the size and character of the Project in ifs essentials including
kinds of materials, type of structure, mechanical and electrical systems
and such other work as may be required {the "Design Development
Documents").

. Subject to the prior written consent of the Authorized Commission

Representative, incorporate the Schematic Design Milestone Review
comments into the Design Development Documents.

Preparation and presentation of documents necessary for User Agency
departmental approvals.

Develop a keyed fumniture, fixture and equipment plan and schedule for
review and approval. The plan must locate devices requiring any power,
data, communication, low voltage wiring, security and life safety
equipment for Commission and User Agency review and approval. The

- Plan will also indicate any equipment requiring water supply, drainage,

condensate lines and vents for each device or piece of equipment.

Develop a hardware and device location plan for Commission and User
Agency review and approval.

Develop a signage plan and specifications for Commission and User
Agency review and approval.

Develop a Project Documentation Log based upon contract document
requirements. A template for matrix development will be provided by the
Authorized Commission Representative.
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viil.

xi.

Xii.

Preparation of documents necessary for the Planned Development
process as well as participation in any required meetings to facilitate the
rezoning of the Project site, including community meetings as requested
by the authorized Commission Representative.

Update the Architect's Estimate of Probable Construction Costs. Review
the Design Development Documents along with the necessary cost and/or
scope reduction items, if any, with the Authorized Commission
Representative and incorporate modifications and revisions into the
Design Development Documents as required to align the Architect's
Estimate of Probable Construction Costs with the Construction Budget for
the Project.

Using a complete set of Design Development Documents, reflecting all
improvements described for the Project provide an updated Architect's
Estimate of Probable Construction Costs containing:

1. A narraive overview of the updated Architect's Estimate of
Probable Construction Costs compared to the Construction
Budgets (or the Revised Construction Budgets established during
Schematic Design).

2, Architect’s Estimate of Probable Construction Costs must include
a summary and division breakdown, The summary must include
a concise description of the basis for the estimate, including
source of pricing information, estimating methods, and
descriptions for any mark-ups, factors, and allowances included
for items such as escalation, contractor overhead and profit, and
market conditions.

3. A detailed comparison and reconciliation of the current and
previous Architect's Estimate of Probable Consfruction Costs with
an explanafion of any variance by component organized by CSI
format or other appropriate format as directed by the Authorized
Commission Representative.

4. Asummary of all approved Construction Budget revisions.

At completion of the Design Development phase, transmit one complete
set of the final Design Development Documents, including the updated
Architect's Estimate of Probable Construction Cost and details, to the
Authorized Commission Representative for review and transmittal to the
User Agency. Prepare a written and oral report of the Design
Development phase for presentation to the User Agency. Presentation to
be made as directed in wriing by the Authorized Commission
Representative. Subject to the prior written direction of the Authorize
Commission Representative, incorporate User Agency comments into the
Construction Documents.

Conduct and document preliminary reviews with required regulatory
agencies, including, but not limited to, Bureau of Fire Prevention, Chicago
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Xii.

Xiv.

Xxvi,

Department of Transportation, Mayor's Office for People with Disabilities,
and Office of Emergency Management and Communications.

Conduct and prepare a code analysis package, including, but not limited
to, the following components:

1. Occupancy classification.

Construction type.

Occupant load by area and floor.

Travel distances.

Accessibility.

Exit types, units and widths.

Plumbing fixture counts,

Loading berths and parking requirements.

PN TN

9. Fire resistance requirements.

Prepare and issue hard coples of the Design Development Drawings,
Outline Specifications, and Naratives to various stakeholders designated
by the Authorized Commission Represeniative for the Design
Development Milestone Review. Upon receipt of the review comments,
the Architect will be required to respond in writing on the review form
furnished by the Authorized Commission Representative.

if the updated Architect's Estimate of Probable Construction Costs
exceeds the Construction Budget then, upon written request of the
Authorized Commission Representative, Architect must continue to revise,
modify or correct any or all of the Project design, drawings and
specifications, as necessary, in a manner satisfactory to the Commission
until the correspondingly revised Architect's Estimate of Probable
Consfruction Costs is within the Consfruction Budget, Such revisions,
modifications and corections in the plens, specifications and drawings will
be submitted for review and approval to the Authorized Commission
Representative within a reasonable time (not to exceed 30 days) after
nofice and direction by the Authorized Commission Representative. The
Services provided in this Section 11.B.15 of Schedule B shall be provided
by the Architect without compensation or an extension to the Project
Schedule.

If the Authorized Commission Representative requests a change in scope
of the Project, and after review and comment and upon written request of
the Authorized Commission Representative, Architect shall revise or
modify any or all of the Project design, drawings and specifications, as
necessary, in a manner safisfactory to the Commission. If requested by
the Authorized Commission Representative, and subject to the execution
of a witlen Amendment in accordance with Section 4.13 of this
Agreement, Architect will be compensated for the Additional Services
29

S:\Procurement Shared InformationiRFQ for AOR Services for Additions and Renovations\AOR
AgreemenfiCN_PBC_ROC_AORWalinGomez_20100624.doc

Last printed: 6/24/20103:47 PM




provided in this Section 11.B.16 of Schedule A on either a negotiated L.ump
Sum basis or in accordance with the Billing Rates established in
accordance with the requirements of Schedule D,

xvii. Design Development Phase Deliverables include:

1.
2,

13.
14.

15.
16.
17.
18.

Certification of Compliance with Commission’s Design Checklist,

Building Construction Design Development Documents (including
specifications) and Estimate of Probable Construction Costs in
the format provided by the Commission.

Issuance of approved Fumiture, Fixture and Equipment Plan and
Schedule. '

Issuance of approved Hardware and Device Location Plan and
Schedule.

issuance of Submittal and Closeout Matrix.

Updated LEED checklist.

Updated Storm water Analysis and Management Proposal.
Proposed Public Right of Way Amendment Plan,

Provide an updated energy simulation model.

. Plan Commission Documentation for rezoning process.
. Issuance of initial MEP coordination documents.
. Issuance of compilation of issued Meeting Minutes (Meeting

Minutes shall be recorded and furnished by the Authorized
Commission Representative).

Issuance of code analysis package.

Provide a complete ufility coordination and public infrastructure
plan.

Documentation for User Agency Departmental Approvals.
Request for Clarification compilation and log

Issuance of milestone packages for review,

Response to milestone review comments.

xviii, Immediately upon the Authorized Commission Representative’s review
and written approval of the deliverables of the Design Development
phase, begin the next phase on the updated and approved schedule.

C. Construction Documents Phase

During the Construction Documents phase, the Architect shall provide the
following Services:
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i

if.

Consistent with the approved Design Development Documents, Architect
will prepare all Consfruction Documents as necessary to obtain bids for
the construction of the project. Milestone reviews and estimates will be
performed at 60%, 90% and 100% completion on the dates listed in the
Project Schedule, including architectural and engineering working
drawings, designs, plans, calculations and specifications setting forth in
defail construction industry standard elements required for the
architectural, structural, civil, mechanical, electrical, plumbing, heating,
ventilation, air conditioning, fire protection, service-connected equipment
and site work. At every milestone of completion, provide the Commission
with editable electronic drawing files in the most current version of
AutoCAD as well as multiple hard copies at the direction of the Authorized
Commission Representative.

. Prepare and deliver 60%, 90% and 100% Construction Documents

including modifications and revisions in the approved by written direction
of the Authorized Commission Representative.

Using a complete set of Design Development Documents, reflecting all
improvements described for the Project provide an updated Architect's
Estimate of Probable Construction Cost containing:

1. A namafive overview of the updated Architect's Estimate of
Probable Construction Cost compared to the Construction
Budgets (or the Revised Construction Budgets established during
Schematic Design).

2. Architect's Estimate of Probable Construction Cost must include a
summary and division breakdown. The summary must include a
concise description of the basis for the estimate, including source
of pricing information, esfimating methods, and descriptions for
any mark-ups, factors, and allowances included for items such as
escalation, contractor averhead and profit, and market conditions.

3. A detalled comparison and reconciliaion of the current and
previous Architect's Estimate of Probable Construction Cost with
an explanation of any variance by component organized by CS!
format or other appropriate format as directed by the Authorized
Commission Representative.

4. A summary of all approved Construction Budget revisions.

Prepare an Inspection and Testing Plan as part of the construction
documents. The plan must be in spreadsheet format, following the
specification section numbering system. Each inspection, test and
required certificate will be identified by specification section number. The
Authorized Commission Representative will identify the testing firm(s) that
will be used on the Project, and provide a sample Inspection and Testing
Plan for use of the Architect. The Inspection and Testing Plan must
provide for:
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v,

vi.

vii,

viii,

1. Verification of responsibiiities for providing inspections, tests and
certificates.

2. Scope of services for the testing and inspection services REQ,

3. A scorecard fo monitor the completion of required inspections and
tests, and the  submittal of required certificates.

Prepare and present an update of the Architect's Estimate of Probable
Construction Costs prior to the completion of 60%, 90 % and 100%
Construction Document Deliverables.  Review the Construction
Documents along with value engineering items with the Authorized
Commission Representative to align Architect's Estimate of Probable
Construction Costs with the Construction Budget.

If the Architect's Estimate of Probable Construction Cosls exceeds the
Construction Budget, then, upon written request of the Authorized
Commission Representative, Architect must continue to revise, modify or
correct any or all of the Project design, drawings and specifications as
necessary in a manner satisfactory fo the Commission until the
comrespondingly revised Architect’s Estimate of Probable Construction
Costs is within the Construction Budget. Such revisions, modifications
and corrections in the plans, specifications and drawings will be submitted
to the Authorized Commission Representative within a reasonable time
(not to exceed 30 days) after notice and direction by the Authorized
Commission Representative. The Services provided in this Section 11.C.6
of Schedule A shall be provided by the Architect withaut compensation or
any extension of time for the performance of the Services.

If the Authorized Commission Representative requests a change in scope
of the Project, after review and comment and upon written request of the
Authorized Commission Representative, Architect shall revise or modify
any or all of the Project design, drawings and specifications as necessary
in a manner satisfactory to the Commission and consistent with the Task
Order process set forth in Schedule A, Article V. If requested by the
Authorized Commission Representative, Architect will be compensated for
the Additional Services provided in Schedute C on either a negotiated
Lump Sum basis or in accordance with the Billing Rates established in
accordance with the requirements of Schedule C.

At the completion of the each Consfruction Document milestone (60%,
90% and 100%), transmit hard copies of the milestone documents fo the
Authorized Commission Representalive for review and transmittal to the
User Agency. Prepare a written and oral report of the Construgction
Document phase for presentation to the User Agency. Presentation to be
made as directed in writihg by the Authorized Commission
Representative. Subject to the prior written direction of the Authorized
Commission Representative, incorporate User Agency comments into the
subsequent phase of the Construction Documents.
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ix.

Xi.

Xil,

Xiil,

Xiv.

Commission's Performance Evaluation of Construction Documents: The
Commission will review the Architects performance in providing
Construction Documents after the project has been bid. The Architect will
be required to atiend a meeting to discuss its performance review.

Conduct and document preliminary reviews with required regulatory
agencies, including, but not limited fo, Bureau of Fire Prevention, Chicago
Department of Transportation, Mayor's Office for People with Disabilities,
and Office of Emergency Management and Communications.

Conduct and prepare a code analysis package, including, but not limited
to, the following components:

1. Occupancy classification.

Construction type.

Occupant load by area and floor.

Travel distances.

Accessibility.

Exit types, units and widths,

Plumbing fixture counts.

Loading berths and parking requirements.
Fire resistance requirements,

O B N DAL

Prepare and issue hard copies of the Construction Document Drawings,
Outline Specifications, and Narratives to various stakeholders designated
by the Authorized Commission Representative for the Construction
Document Milestone Reviews. Upon receipt of the review comments, the
Architect will be required to respond in wrifing on the review form
fumished by the Authorized Commission Representafive.

Update the Submittal and Closeout Matrix based upon Construction
Document requirements.

Construction Document Deliverables for each milestone (60%, 90% &
100%) include:

1. Certification of Compliance with Commission's Design Checklist.
2. lssue updated Submittal and Closeout Matrix.

3. Site  Preparation  Construction  Documents  (including
specifications) and Estimate of Probable Construction Cost in the
format provided by the Commission.

4. Building Construction Documents {including specifications) and
Estimate of Probable Construction Costs In the format provided
by the Commission.
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Updated LEED checklist.
Updated Storm water Analysis and Management Proposal.
Compilation of issued meeting minutes.

Issuance of updated zoning analysis package and required
rezoning documentation as required.

9. Provide an updated energy simulation model.
10. Issuance of updated code analysis package.

e R L

11. Issuance of updated MEP coordination documentation.
12. Request for Clarification compilation and log
13. Issuance of milestone packages for review.

xv. Immediately upen the Commission's review and written approval of the
deliverables of each Construction Documents phase (60%, 90% and
100%, begin the next phase on the updated and approved schedule.

xvi, Prior to submission of 80% Construction Documents to the Commission,
Architect shall prepare coordination documents fo confirm that the various
elements of the Architect’s Construction Documents are sufficiently
coordinated fo support an accurate bid process and minimize the polential
for change orders during the construction phase of the project. The
Architect will resolve any known conflicts prior to issuing the Bid Set of
documents, Coordination documents shall address the following, at a
minimum:

a. Limited available space for installation or service. Architect shall
overlay plans of each design discipline and verify space requirements and conflicts
between trades and/or disciplines. Architect shall make revisions to the design
drawings to resolve conflicts between various disciplines.

b. Incompatibility between items provided under different disciplines
{such as difference in voltage between equipment specified under Division 15 and
electrical power provided under Division 16).

c. Inconsistencies between drawings and specifications (between
disciplines and within each discipline).
d. As required to manage discipline coordination, the Architect must

prepare multi layered, color-coded CAD drawings to manage discipline
coordination, resolve conflicts, and present the findings of coordination process to
the PBC’s design review feam. The Architect will provide reproducible and CAD
drawing files of these documents to the PBC.

xvii. At a minimum, the Architect must prepare a combination of elevation and
plan detail sections in areas where large services and/or a significant
concentration of smaller services share adjacent space. As part of the
60% Design Review, the Architect will propose for the Commission's
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concurrence, the locations where these coordination details will be
prepared. These details will typically be prepared for the following areas:

1.

Above ceilings in comidors to confirm that services, fixtures, and
other devices can fit between the designed ceiling height and the
bottom of any structural members or other obstructions. The
horizontal spacing of these items will also be reviewed to confirm
that desired locations of lighting fixtures and other devices can be
achieved.

Slabs where services would logically be installed within the slab
on grade or on deck. The Architect will confirm that these
services can fit within the slab cross section without

. compromising the structural integrity of the slab. Any limitations

on embedded services will be noted on the construction
documents.

Areas andfor rooms where a significant number of services
converge. This includes mechanical rooms, MDF rooms, IDF
rooms, electrical closets, fire pump rooms, and any other areas or
rooms where the coordination of individual or multiple services
are required with multiple disciplines. Where a significant number
of services penetrate a wall, floor, ceiling, or roof in close
proximity, the Architect will design and detail an appropriate
chase with respect fo structural elements, code issues, and
proper installation of the services.

Within mechanical, equipment, and other specialty rooms to
confirm that the required equipment, panels, racks, fixtures,
ventilation, and other equipment, along with the services entering
these rooms will fit within the designed space and layout. Checks
will be made for door swings, as well as, equipment accessibility
into and within the room.

Locations on the site or under the building where major existing or
new ulilifies come in close proximify to each other and/or other
new or existing structures, This would include locations where
these services enter the building or penefrate the foundations.

xviil. The Architect will prepare documents that confirm that the appropriate
power, communication, and other low voltage services are shown running
to and from each required deviceffixture and back to the appropriate
originating or receiving location are included in the design. This
coordination may be a represented by a composite device/service
schedule that cross references the appropriate interface points.

The Architect will prepare documents that confir that water supply,
drainage, condensate lines, and vents for each required device, fixture,
and piece of equipment are included in the design.

xix.
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XX,

XX,

The Architect will be responsible for the overall coordination review. As
gach coordination document is completed, the Architect will review and
resolve significant conflicts. The Architect must resolve alf known conflicts
prior to issuing the bid documents, Any items where the Architect
recommends leaving coordination to the construction contractor must be
specifically reviewed by the Architect with the Commission’s design review
team.

Aitend the Commission's internal Bid Package Review Conference where
the Commission and User Depariment will verify that the construction
documents, including the coordination documents, prepared by the
Architect are ready to issue for bids.

D. Bidding Phase
During the Bidding Phase, the Architect shafl provide the following Services:

vi.

vil,

Assemble and review all Bid Documents required, including, but not
limited to all drawings, and technical specifications, Commissioning Agent
Design Intent and Commissioning Plan.

ii. Attend and document two Pre-Bid Conference Meetings. In addition fo

the general, open Pre-Bid Meeting, a technical working Pre-Bid Meeting
will be for the purpose of making a detailed technical presentation and
respond to questions from prospective bidders.

Prepare addenda, as directed by the Commission, to address bidder's
questions that require clarification. Consider and document all written
requests for product substitutions before receipt of bids.

Review bids and prepare an evaluation and recommendation for award
relative to the Project and Construction Budget. Assist in finalizing the
agreement(s) with the contractor(s) to construct the Project.

If the lowest responsive and responsible bid obtained exceeds the
Construction Budget, the Commission may either award the construction
contract to the lowest responsive and respensible bidder, or request that
the Architect, without additional compensation, make revisions to the
Project, including design, scope, quality, drawings, specifications,
deletions and substitutions for the purpose of decreasing Project costs to
the point that the bids received are within the Construction Budget.  All
such revisions require the prior written approval of the Authorized
Commission Representative. The right of the Commission to require such
revision and re-bidding will not be exhausted by a single revision and re-
bidding, but will be a continuing right until the lowest responsive and
responsible bid received is within the Construction Budget.

Assist the Commission, without additional compensation, in the solicitation
of new bids.

Attend the Commission’s Pre-Bid Conference, Technical Review and
review bids as required by the Authorized Commission Representative.
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il Construction Administration and Project Close-Out

The Renovation Architect of Record shall be on site weekly to conduct construction
administration. Hourly requirement shall be determined by project complexity and
scope of work.

A. Contract Administration Phase

During the Construction Administration Phase, the Architect shall provide the following
Services:

1. Attend and participate in regularly scheduled: (f) weekly Project meetings, and
(i) monthly pay applications meetings for approval of contractor pay requests.
Provide no less than 12 hours of field observation of the construction per week in
order fo monitor the progress and conformance of the permanent features of the
work to the requirements of the Contract Documents. The Architect's on-site
representative shall not be removed or replace before final completion of the
Project without the prior written approval of the Authorized Commission
Representative.  The Architect's on-site representalive will be removed
immediately upon written request of the Authorized Commission Representative.

2. If necessary during construction, interpret the meaning and intent of the
Contract Documents, and with the Authorized Commission Representafive's
concurrence, transmit such information to the contractor, [f requested by the
Authorized Commission Representative, make recommendations on any claims
between the Commission and any confractor with whom the Commission has a
confract relating fo the Project and any other matters relating to the execution and
progress of the work or the interpretation of the Contract Documents.

3. Unless the Commission specifies, in writing, a shorter or longer time period,
within 5 business days following receipt the Architect must comment upon and
submit to the Authorized Commission Representative Architect's responses to
requests for approval of subcontractors, delivery schedules, material lists, shop
drawings, samples, and the like. However, the parlies acknowledge that the
Architect's intemal costs and efficiencies during the construction phase are
dependent on the Contractor's submitfals and inquiries conforming to pre-
approved schedules and deadlines, Any time limits for the Architect’s review of
shop drawings or other submittals is conditioned upon the Contractor's preparing
and obtaining the Architect's approval of a master schedule of submittals and
subsequently fransmitting the submittals to the Architect in accordance with this
schedule. Addifionally, if after commencement of construction, the Commission
requests Architect fo review and analyze a requested product or material
substitution, the Architect shall undertake such review only as an Additional
Service and after obtaining the Commission's approval to do so.

4. Provide and distribute Construction Documents and explanatory skelches as
required during construction,  Review and approve samples, shop drawings,
product data, as-built drawings, product substitutions and other submissions for
compliance with the design concept of the Project and fuffiliment of the
contractor's obligations as set forth in the Contract Documents.
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5. Provide an expert in roofing on the Project Site throughout the
construction/installation of the roof for the Project.

6. Implement the Commission's specifications and procedures for processing
scope changes, including applications for extensions of fime. Receive and review
all proposals, revisions in drawings and change orders requested by the
contractor, Commission, User Agency, or as required by unforeseen conditions in
the field, and make recommendations regarding practicality, costs, unit prices,
time and material changes, effect on completion schedule and risk fo the project.

7. Submit recommendations fo the Authorized Commission Representative for
approval before insfituting any changes to the requirements of the Contract
Documents. Process and prepare all bulletins, proposals, revisions in drawings
and change orders approved by the Commission. Monitor all scope changes
during construction to ensure compliance with approved revisions.

8. Identify instances of non-conformance of the Work, document such instances
in a manner acceptable to the Authorized Commission Representative, and assist
the Authorized Commission Representative in providing notice to contractors of
such instances of non-conformance as necessary.

9. lssue clarifications for proper execution of the Work required by the Contract
Documents; provided, however, the Architect shall not have control or charge of
and will not be responsible for construction means and methods, techniques,
sequences or procedures, or for safety precautions and programs in connection
with the Work or for the act or omissions of the contractor, subcontractors or any
other persons performing any of the work in accordance with the Confract
Documents. Notwithstanding any contrary or potentially ambiguous description of
the Architect's Services, it is intended that the Architect shall have no responsibility
for jobsite safety on the Project. The Contractor and Subcontractors shall have full
and sole authority for all safety programs and precautions in connection with the
Work. When the Architect is present at the site, such presence shall be only for
the purpose reviewing the Work for deviations from the Construction Documents
or defects, and the Architect shall have no authority to take any action whatsoever
on the site regarding safety precautions or procedures.

10. Maintain RFI and Bulletin logs in a format acceptable to the Authorized
Commission Representative.

11. Review the Work to establish preliminary acceptance of the Project.
B. Close Cut Phase

During the Project Close out Phase, the Architect shall provide the following
Services:

1. Conduct a comprehensive final inspection of the Project with the Authorized
Commission Representative and User Agency to verify that the materials furnished
and the work performed are substantially compliant with the contract documents.

2. The AOR is responsible for faciltating a walkthrough on site with the
Authorized Board Representafive, Commissioning Agent and User Agency to
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review punch list items identified in the Confractor prepared initial punch list. The
AOR will consolidate and prepare punch lists indicating the items of work
remaining to be accomplished before a Certificate of Final Acceptance will be
issued. Prepare cerfificates of preliminary and final completion in consultation
with the Commission and the User Agency.

3. Oversee the Contractor's efforts to assemble and deliver to the Commission
all guarantees, warranties, operating and maintenance manuals required by the
Contract Documents.

4. The User Agency requires a set of record drawings prepared and coordinated
by the Architect. This set of record drawings must be provided in editable, auto-
CAD format. The Architect shall, accordingly, oversee the Contractor’s efforis fo
expedite the preparafion and delivery of the Contractor's own record, “as-built”
drawings and operations and maintenance manuals of the Project in accordance
with the specifications. The "as-built” documents will be subject to the approval of
the Commission. Submit approved “as-built" documents to the Commission upon
completion of the Project.

5. Upon completion of the construction contract and all "punch list" items in
accordance with the Confract Documents, issue a Certificate of Finat Acceptance.
A Certificate must not be issued by the Architect until, to the best of its knowledge,
information and belief, all work has been completed in accordance with the
Contract Documents.

6. Post Construction Review. The Commission will review Architect's
performance in providing services during construction after the project punch list is
complete. The Architect will be required to attend a meeting to discuss the
performance review.

7. Project Close-out Approval Form. The Architect shall draft and complete the
Project Closeout Approval Form for the Project.
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ARCHITECT OF RECORD SERVICES FOR ADDITION AND RENOVATION OF FACILITIES - PS1799Z

SCHEDULE €

COMPENSATION OF THE ARCHITECT

ARCHITECT'S FEE

The Commission shall pay the Architect for the satisfactory performance of the Services
the amount specified in each Task Order assigned by the Commission on a Lump Sum/
Fixed Fee/Not to Exceed Basis (“Fee”).

Architect's Fee will include consultant’s profit, overhead, general conditions, and all items
not specifically identified as Reimbursable Expenses.

BILLING RATES AND COMPENSATION FOR ADDITIONAL SERVICES

The Commission shall compensate the Architect for Additional Services on either a
negotiated Lump Sum Fee basis or a Time Card Not-to-Exceed Fee basis as agreed fo by
the Architect and approved by the Commission in the form of an Amendment issued in
accordance with Section 4.13 of this Agreement. In the case of Tims Card billings, rates of
reimbursement for the Architect's employees (and employees of any Subconsultant
performing Additional Services) will be the actual base salaries paid to the specific
employee performing the services times a 2.5 mulfiplier.

The 2.5 multiplier will fully compensate the Architect for all direct and indirect costs
associated with the Additional Services. Indirect costs included in the mulliplier shall
constitute full and complete compensation to the Architect for labor burden costs {including
Workers' Compensation insurance, FICA, SUTA, health benefits, long term disability
benefits, pensions and similar contribution and other statufory and non-statutory employee
benefits), indirect administrative expenses, general and administrative expenses,
overhead, additional premium costs for insurance {including but not limited to general
liability, professional liability, valuable papers and automobile, but excluding additional
insurance premium costs for specialty subconsultants and Subcontractors), computer and
related charges, postage and handling charges, parking and mileage charges, telephone
service {including local calling charges), profit, and all items not specifically identified
below as “Reimbursable Expenses.”

REIMBURSABLE EXPENSES
"Reimbursable Expenses” as referred to in this Agreement, are actual expenditures at cost

- without mark-up or surcharge, incurred by the Architect, and required for the Services for

any assigned Task Orders. Reimbursable Expenses must be supported with proper
documentation in the form of itemized invoices which include a notation stating the Project-
related purpose of the expenditure.

The following will be considered Reimbursable Expenses:

1. Plotting, printing, reproduction and distribution of drawings specifications, and
presentation materials requested by the Commission, or required for scheduled
reviews of the progress of the work by the Commission and/or the User Agency,
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public or city agency mestings and hearings, and as required for professional peer
reviews of documents as directed by the Commission.

2. Printing and distribution costs associated with shop drawing and submittal reviews
during construction.

The following are NOT Reimbursable Expenses:

1. Plotting, printing and distribution of drawings and specifications for the purpese of

coordination between members of the Architect's team, or otherwise incidental to
the Architect's Services are not Reimbursable Expenses.

2. Office and administrative expenses, including telephone system expenses,
photocopying, duplicating costs, postage, office & drafting supplies, fax and
delivery services (except as noted above in A. 1. and A. 2. are not Reimbursable
Expenses.

C.22 The following shall be Reimbursable Expenses provided that the Architect has obtained
the prior written approval by the Authorized Commission Representative:

1. Expense of fransportation and fiving of principals and employees traveling in
connection with the Project, but not including fravel and expense to and from the
job site or within a 50-mile radius of downtown Chicago. Travel expenses include
coach air fare, hotel and per diem costs, aufo rental, fue! and insurance, and must
be supported with proper documentation in the form of itemized invoices.

2. Fees and costs of special consulting services requested by the Commission such
as acoustical, theater, food service, masonry, roofing and elevator consultants will
be paid as a reimbursable expense.  Civil, structural, mechanical, electrical,
plumbing and fire protection engineering services are included within the Fixed

Fee.

3. Costs for rental or purchase of special items or equipment requested by the
Commission.

4, Fees and costs to secure necessary permits or civil agency approvals, including

permit fees and expenditure fees.
Costs of surveys, geotechnical and environmental technical testing and reparts.

Other direct costs of the Project may be approved as a Reimbursable Expense by
Commission’s Authorized Representative provided that written approval is
obtained in advance of incurring the expense and provided that the expense is fo
be reimbursed on a Lump Sum basis.

C.2.3 The assigned Task Orders will specify the limits for Reimbursable Expenses.
C.3  METHOD OF PAYMENT

C.3.1 Involces. Once each month, the Architect will submit an invoice through CW fo the
Commission for Services performed during the preceding month, and the Architect will be
paid on a monthly basis provided it has performed the Services to the reasonable
satisfaction of the Commission, except that Project Close-out phase services that will be
paid in one lump sum after the completion Date of Services. ~or- The Architect will submit
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C3.2

C3.3

invoices through CW {o the Commission for Services performed, that will be paid as the
Consultant satisfactorily completes Services at milestones set by the Commission.

Each invoice must reference the contract number, task order number, project name and be
supported with such reasonable detail and data as the Commission may require, including
detail and data related to Subconsultant costs. In accordance with the terms of the
Agreement, the Architect must maintain complete decumentation of all costs incurred for
review and audit by the Commission or its designated audit representative(s). Each
invoice must be submitted in the format directed by the Commission. Invoices must be
accompanied by a progress report in a format acceptable to the Commission. Such
progress report must identify any variances from budget or schedule and explain and the
reasons for such variances.

The Architect must attach MBE and WBE utilization reports on the form enfitled “Status
Report of MBE and WBE Sub-Contract Payments”, at the time of submitting each monthly
invoice. The report must indicate the current and cumulative payments fo the MBE and
WBE Subconsultants and sucontractors.

Invoice Disputes. If the Commission disputes certain items in the Architect’s invoices, the
amount not disputed will be paid in full. The amount in question must be resolved in
accordance with the Claim and Disputes provisions of this Agreement.

Payment. Payment will be processed within thity (30) days after the Commission
receives an acceptable invoice from the Architect.

REMAINDER OF PAGE INTENTIONALLY LEFT BLANK
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ARCHITECT OF RECORD SERVICES FOR ADDITION AND RENOVATION OF FACILITIES — PS1799Z
SCHEDULE D
INSURANCE REQUIREMENTS

In general, unless otherwise specified in the assigned Task Orders, the Architect must provide and
maintain at Architect's own expense, until expiration or termination of this Agreement and during
the time period following expiration if Architect is required to retum and perform any additional
work, the minimum insurance coverage and requirements specified below, insuring all operations
related to this Agreement.

D.1. INSURANCE TO BE PROVIDED:
D.1.1. Workers’' Compensation and Employers Liability

Workers' Compensation Insurance, as prescribed by applicable law covering all employees who
are fo provide a service under the Agreement and Employers Liability coverage with limits of not
less than $500.000 each accident, iiness, or disease.

D.1.2. Commercial General Liability (Primary and Umbrella)

Commerclal General Liability Insurance or equivalent with limits of not less than $5,000,000 per
oceurrence for bodily injury, personal injury, and property damage liability.  Coverage must
include, but are not limited fo the following: All premises and operations, preducts/completed
operations, separation of insureds, defense, and contractual liabilty (with no limitation
endorsement). The PBC, Board of Education of the City of Chicago and City of Chicago must be
named as additional insureds on a primary, non-contributory bass for any liability arising directly or
indirectly from the work.

Subcontractors performing work for Architect must maintain limits of not less than $1,000,000 per
occurrence with the same terms herein.

D.1.3. Automobile Liability (Primary and Umbrella)

When any motor vehicles (owned, non-owned and hired) are used in connection with work to be
performed, the Architect must provide Automobile Liabiiity Insurance, with limits of not less than
$2.000,000 per occurence for bodily injury and property damage. The PBC, Board of Education of
the City of Chicago and City of Chicago must be named as additional insureds on a primary, non-
contributory basis. -

Subcontractors performing work for the Architect must maintain fimits of not less than $1,000,000
per occurrence with the same terms herein.

D.1.4. Professional Liability

When Architect performs work in connection with the Agreement, Professional Liability Insurance

43

S:AProcurement Shared InformationRFG for ACR Services for Additions and RenovationstAOR
AgregmenfiGN_PBC_ROGC_AORWalinGomez_20100624.doc
Last prinfed; 6/24/20103:47 PM




must be maintained with limits of not less than $5.000,000 covering acls, ermors, or omissions.
When policies are renewed or replaced, the policy retroactive date must coincide with, or precede
the, start of work on the Agreement. A claims-made policy, which is not renewed or replaced,
must have an exiended reporting period of fwo (2) years.

Subcontractors performing work for Architect must maintain limits of not less than $1,000,000 per
occurrence with the same terms herein.

D.1.5. Property

The Architect is responsible for all loss or damage to PBC, Board and/or City property at full
replacement cost. The Architect is responsible for all loss or damage to personal property
(including but not limited to materials, equipment, tools and supplies) owned, rented, or used by
Architect

D.1.6. Valuable Papers

When any plans, designs, drawings, specifications, data, media, and documents are produced or
used under the Agreement, Valuable Papers Insurance wil be maintained in an amount to insure
against any loss whatsoever, and will have limits sufficient to pay for the re-creation and
reconstruction of such records.

D7 Contractors Pollution Liability

When any work is performed which may cause a poltution exposure, Contractors Pollution Liability
must be provided covering bodily injury, property damage and other losses caused by pollution
conditions that arise from the Agreement scope of services with fimits of not less than $2,000,000
per ocourrence. Coverage must include completed operations, contractual liability, defense,
excavation, environmental cleanup, remediation and disposal. When policies are renewed or
replaced, the policy retroactive date must coincide with or precede, start of work on the Contract.
A claims-made poticy, which is not renewed or replaced, must have an extended reporting period
of two (2) years. The PBC, the Board of Education of the City of Chicago and the City of Chicago
are to be named as additional insureds on a primary, non-contributory basis.

Subcontractors performing work for Consultant must maintain limits of not less than $1.000,000 per
occurrence with the same terms herein.

D.1.8 Railroad Protective Liability

When any work is to be done adjacent to or on railroad or transit property, Architect must provide
or cause to be provided, with respect fo the operations that Architect or subcontractors perform,
Railroad Protective Liability Insurance in the name of railroad or transit entity, The policy must have
limits of not less than the requirement of the operating ralroad/transit entity for losses arising out of
injuries to or death of all persons, and for damage to or destruction of property, including the loss of
use thereof.
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ADDITIONAL REQUIREMENTS

The Architect must furnish the Public Building Commission Procurement Department, Richard J.
Daley Center, Room 200, Chicago, IL 60602, original Certificates of Insurance, or such similar
evidence, to be in force on the date of this Agreement, and Renewal Certificates of Insurance, or
such similar evidence, if any insurance policy has an expirafion or renewal date occurring during
the term of this Agreement. The Architect must submit evidence of insurance to the PBC prior to
Agreement award. The receipt of any certificate does not constitute agreement by the PBC that
the insurance requirements in the Agreement have been fully met or that the insurance policies
indicated on the certificate are in compliance with all Agreement requirements. The failure of the
PBC to obtain certificates or other insurance evidence from Architect is not a waiver by the PBC of
any requirements for the Architect to obtain and maintain the specified insurance. The Architect
will advise all insurers of the Agreement provisions regarding insurance.  Non-conforming
insurance does not relieve Architect of the obligation to provide insurance as specified in this
Agreement. Nonfulfillment of the insurance conditions may constitute a breach of the Agreement,
and the PBC retains the right to stop work until proper evidence of insurance is provided, or the
Agreement may be terminated.

The PBC reserves the right to obtain copies of insurance policies and records from the Architect
and/or Its subcontractors at any time upon written request.

The insurance must provide for 60 days prior writien notice to be given to the PBC if coverage Is
substantially changed, canceled, or non-renewed.

Any deductibles or self-insured retentions on referenced insurance coverage must be borne by
Architect.

The Architect hereby waives and agrees that their insurers waive their rights of subrogation against
the PBC, Board of Education of the City of Chicago and the City of Chicago, their respective Board
members, employees, elecled officials, or representatives.

If Architect is a joint venture or limited liability company, the insurance policies must name the joint
venture or limited liability company as a named insured.

The insurance coverage and limits provided by Architect in no way limit the Architect's liabilities
and responsibilities specified within the Agreement or by law.

Any insurance or self-insurance programs maintained by the PBC, Board of Education of the City
of Chicago and the City of Chicago do not contribute with insurance provided by the Architect
under the Agreement. )

The required insurance to be carred is not limited by any limitations expressed in the
indemnification language in this Agreement or any limitation placed on the indemnity in the
Agreement given as a matter of law.
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The Architect must require all its subcontractors to provide the insurance required in this
Agreement, or Architect may provide the coverage for its subcontractors. All subcontracters are
subject to the same insurance requirements of Architect unless otherwise specified in this
Agreement.

if Architect or its subconiractors desires additional coverage, the party desiring the additional
coverage is responsible for the acquisition and cost.

The PBC's Risk Management Department maintains the rights to medify, delete, alter or change
these requirements.

The Commission’s Risk Management Department mainfains the rights to modify, delefe,
alter or change these requirements. Insurance requirements may be altered, including, but
not limited to naming other entities or persons as additional insureds, based upon the
issuance of specific task orders.
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ARCHITECT OF RECORD SERVICES FOR ADDITION AND RENOVATION OF FACILITIES — PS1799Z
SCHEDULEE

KEY PERSONNEL

(CONSULTANT'S KEY PERSONNEL FORM FOLLOWS THIS PAGE)
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TEAM CHICAGO PUBLIC SCHOOLS o pooTON PROIECTS ASARCHITECT | yeag BUDGET

Reed Elementary MCR and ADA Project 2009 2,800,000

Galllstel Elementaty ;”eii ::tmm Project/Modular 2009 | 2,000,000

Ella Flagg Young Window/Masonry Renovation 2009 700,000

Richard Dafey Window Replacement/Renovation 2009 500,000

TERRA Harlan High School MCR and ADA Project (2 Phases) 2008 3,200,000

Dvorak School MCR, New Elevatar, ADA Project 2008 3,100,000

Graham School Complete Roof Replacement 2008 450,000

LaSalle |l School Masonry Repairs 2008 300,000

Hisch ighschool | utent Acommodationilen | 2009 | 3000

HMS zlool.;t:v?t:‘;:z :Id MEP firm Boller replacement 2008 3,750,00

HMS Efxiﬁ‘l';::'mp arm Bofler replacement 2008 4,500,00

Roosevelt High School Dental Suite Build out 2008 200,000

Clemente High School Health Clinlc Interlor renovation 2008 175,000

Agassiz School Classroom/Lunchroom build out 2008 225,000

LaSalle I} Magnet School ::’::ﬁ;’t:i’:fg::;’:sg' lighting. finishes, | 2008 | 1,300,000

Chicago Academy High Schoal cievaton, new bathroorms ADAProject | 07| 3200000

AIO Offices at Hayes School - Interlor renovation 2008 375,000

Dunne Elementary School MCR, Intefiors, new fire alarm, ADA 2008 850,00

Von Humboldt Elementary interfor Renovatian, ADA Project 2008 1,500,00

Orozco School Health Clinic interfor build out 2007 425,000

Ames Middle School Health Clinic Interior bulld out 2007 450,000

Marquette Middle School Health Clinic Interior bufld out 2007 350,000

Perspectives High School Health Clinic interior build out 2007 500,000

Reavis Middle School Health Clinic Interior build out 2007 450,000

TERRA Durkin Park School Annex Annex, Link, parking lot 2006 1,300,000

ROOF REPLACEMENT PROJECTS YEAR' BUDGET

Richards Schoo! Roof and masonry rebuild 2008 375,000

ACE High School Complete Roof Replacement 2008 375,000

Everett School Roof and masonry replacement 2008 525,000

Wacker School Complete Roof Replacement, 2008 425,000

Oglesby Schoal Complete Roof Replacement, 2008 495,000

Libby School Roof and parking lot 2008 575,000
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Agustin Gomez-Legl

Education:

*

Loycla Academy Jesuit Acadamy
Bachelors of Architectura,
lllinols Institute of Technology
Master of Architecture,

Nlinols insttute of Technology

Registered Architect;

State of lllinois

Affiliations:

Chicago Department of BuildIngs:
Building Board of Appeals
Chicago Department of Bulldings:
Bullding Code Committee

Erie Elementary Charter School:
Board of Directors

YMCA of Chicago,

Rauner Family YMCA:

Board of Directors

Chicago Area Runners Assoclation:
Board of Directors

Hispanic American Construction
Industry Association:

Member

James Otls Elementary School:
Local School Council 2000 - 2007

* lLoyola Academy:
* Trustee 1997 - 2003

Agustin Gomez-Leal
President

Experlence Summary:

Agustin Gomez-leal Is President and Principal-in-Charge of Wallin/Gomez Architects,
Ltd., and has accrued 22 years of experience in a wide range of projects for not-for-
profits, institutional, educational and healthcare users. He works closely with the client

design teams and consuitants ensuring efficient programming, realistic budgets and

quality design.

Working with large user groups has become a spetialty, guiding a variety clients ranging
from educators and parents to artists, doctors and nurses. The human needs puzzie is a
source of enjoyment for him.

Mr. Gomez continues to draw from his extensive experience In programming and
planning with these diverse user groups. He understands how to guide them through the
challenges of programming, immediate needs, long range planning, building code
requirements and ever present budgeting challenges,

Mr. Gomez continues to be an active member of the Chicago Community. He works on
several not-for-profit boards and remalins grounded in the community. Professionally, the
City of Chicago requested that he serve as a Board Member of the Building Board of
Appeals and on the Committee to write the Chicago Building Code for 2010.

Professional Posts:
President of Wallin/Gomez Architects Ltd,, Chicago, lllinois; 1990 - Present (20 years)

Projects In Eductaion:

Twatin Elementary School - Addition
Deneen Elementary School - Addition
Marsh Elementary School - Addition
Shoop Elementary School - Addition

CPS Managing Architect team
CPS Managing Architect team
CPS Managing Architect team
- CPS Managing Architect team

Mollison School - Renovation
Kelly High School - MCR Renovation

CPS Managing Architect team
CPS Managing Architect team

Chicago Academy High School JOC Project CPS Architect of Record
Von Humboldt Elementary School 10C Project CPS Architect of Record
Dunne Elementary School JOC Project CPS Architect of Record
Hayes AIO Offices School JOC Project CPS Architect of Record
King High School Special Student Accomm. JOC Project CPS Architect of Record
Harlan High School - Renovation CPS Architect of Record
Gallistel School - Renovatlon CPS Architect of Record
Reed School - Renovation CPS Architect of Record

WALLIN/GOMEZ ARCHITECTS LT

711 SOUTH DEARBORN, SUITE 606

CHICAGO, ILLINOGIS (0605  312-427-4702  FAX 312-427-66N ADMIN@WGALTD.COM




ARCHITEGT OF RECORD SERVICES FOR ADDITION AND RENOVATION OF FACILITIES - P31799Z
SCHEDULE F-1

DISCL.OSURE OF RETAINED PARTIES

A. Definitions and Disclosure Requirements

1. As used herein, “Architect” means a person or entify that has any contract with the Public
Building Commission of Chicago ("Commission”).

2, Commission bids, contracts, and/or qualification submitfals must be accompanied by a
disclosure statement providing certain information about lobbyists whom the Architect has
retained or expects to retain with respect to the contract. [n particular, the Architect must
disclose the name of each such person, his or her business address, the name of the
relationship, and the amount of fees paid or estimated to be paid. The Architect is not
required to disclose employees who are paid solely through the Architect's regular payroll.

3. “Lobbyists" means any person {a) who for compensation or on behaif of any person other
than himself undertake to influence any legislative or administrative action, or (b) any part
of whose duties as an employee of another includes underfaking to influence any
legislative or administrative action.

B. Certification
Architect hereby certifies as follows:

1. This Disclosure relates to the following transaction:

Description or goods or services to be provided under Contract: F51799Z
Aratr 1 TEZ 7L ,/EN@/ME‘EK/N o Ceal/feel

2. Nameof Achitect /AL LI / boMeE Arcrorecrs LTO.

3. EACH AND EVERY lobbyist retained or anticipated fo be retained by the Architect with
respect to or in connection with the contract is listed below. Attach additional pages if

necessary.
Retained Parties: None
Name Business Address Relationship Fees (indicate
(Attorney, Lobbyist, whether paid or
etc.) estimated)
AN VE
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Check Here If No Such Persons Have been Retained or Are Anticipated To Be Retained:

4.

The Architect understands and agrees as follows:

a. The information provided herein is a material inducement to the Commission
execution of the contract or other action with respect to which this Disclosure of
Retained Parties form is being executed, and the Commission may rely on the
information provided herein. Furthermore, if the Commission determines that any
information provided herein is false, incomplete, or inaccurate, the Commission
may ferminate the contract or other transaction, lerminate the Architect's
participation in the contract or other transactions with the Commission.

b. If the Architect is uncertain whether a disclosure is required, the Architect must
gither ask the Commission’s Representative or his or her manager whether
disclosure is required or make the disclosure.

e This Disclosure of Retained Pariies form, some or all of the information provided
herein, and any attachments may be made available fo the public on the Internet,
in response to a Freedom of Information Act request, or otherwise. The Architect
waives and releases any possible rights or claims it may have against the
Commission in connection with the public release of information contained in the
completed Disclosure of Retained Parties form and any attachments.

Under penalty of perjury. | cerfify that | am authorized fo execute this Disclosure of Retained
Parties on behalf ﬁ Architect and that the information disclosed herein Is true and complete.

Slignature

771 /;/w;‘\—?// G 2570
Date

Articr v (GomETZ —CcExy

LRETID T

Name ( Type or Print) -Tile

Subscribed and swom to before me

YOFFICIAL SEAL"
this > day of 20[0) HECTOR CORTES
{ y NOTARY PUBLIC, STATE OFILLINOIS

Notary Public
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ARGHITECT OF RECORD SERVICES FOR ADDITION AND RENOVATION OF FACILITIES - PS1799Z
SCHEDULE F-2
DISCLOSURE AFFIDAVIT

(COMMISSION'S DISCLOSURE AFFIDAVIT FORM EXECUTED BY CONSULTANT FOLLOWS
THIS PAGE)
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ATTACHMENT H _
DISCLOSURE AFFIDAVIT

REQUEST FOR QUALIFICATIONS
FOR ARCHITECT OF RECORD SERVICES FOR
ADDITION AND RENOVATION OF FACILITIES

PS1739
Respondénuc ompany Name: Wallin/Gomez Architects LTD Agustin Gomez-Leal
Address: 711 8. Dearborn Street, Ste, 606 Chicago, IL 60605
Federal Employer 1D, #; 23083763 Social Security #
Telephone No.: 312-427-4702
Contact Name: Agustin Gomez-Leal

Contact E-Mail: °0Me2@wgaltd.com

I. DISCLOSURE OF OWNERSHIP INTERESTS
This statement is attached to and is a part of the submittal submitied by:
walin/Gomez  Architects, Ltd.

Pursuant to Resolution No. 5371 of the Board of Commissioners of the Public Building Commission of Chicago, alt
proposers shall provide the following information with their submittal. If the question is not applicable, answer “NA”,
If the answer is none, please answer “none”.

Bidder/Proposer/Contractoris a: /] Corporation S[ne
[ ] Partnarship [ JLLP
[ ] Joint Venture [ ] Not-for-Profit Corporation
{ 1 Sole Proprietorship [ ] Cther

tmportant Note: If a joint venture, attach a copy of joint venturs agreement to this form. Joint ventures must submita
list of projects underway or completed as a joint venture on Attachment B - Relevant Experience.

How many years has the firm or venture been in business under its present namg? V7

A

Under what other namas, if any, has the firm or venture operated? N

. ) 17
How many years has your firm been performing the services covered by this RFQ?
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4, The Consuttant understands and agrees as follows;

a. The information provided herein is a material inducement fo the Commission execution of the
contract or other action with respect to which this Disclosure of Retained Parties form is being
executed, and the Commission may rely on the information provided herein. Furthermore, if the
Commission determines that any information provided herein is false, incomplete, or inaccurate,

the Commissicn may terminate the contract or other transaction, terminate the Consultant's
participation in the contract or other transactions with the Commissian.

b If the Consuttant is uncertain whether a disclosure is required, the Consultant must either ask the
Commission's Representative or his or her manager whether disclosure is required or make the
distlosure.

c. This Disclosure of Retained Parties form, some or ail of the information provided herein, and any

attachments may be made available to the public on the Internet, in response to a Freedom of
Information Act request, or otherwise. The Consultant waives and releases any possible rights or
claims it may have against the Commission in connection with the public release of information
contained in the completed Disclosure of Retained Parties form and any atachments,

Under penalty of perjury. | certify that | am authorized to execute this Disclosure of Retained Parties on behalf of the

Con:s}ult’am /an e information disclosed herein is true and complete.
e
/ 04/07/2010
.
éiﬁlgture Date
Agustin Gomez-Leal President
Name ( Type or Print) Title

N

Subscribed and swom to before me

April 10
this o7 day of P 20

oo SN s |

"OFFICIAL SEAL"

HECTOR CORTES
NOTARY PUBLIC, STATE OF ILLINOIS

Notary Public

VAR

[ L ]

e,
[N}
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SECTION 1. FOR PROFIT CORPORATION OR LIMITED LIABILITY COMPANY (LLC)
a. State of Incorporation or organization Ilincis
b. Authorized to do business in the State of llincis: Yes [ No| ]

c. Names of all officers of corporation or LLC Names of all directors of corporation
{or attach list): (or attach fist):

Name (Print or Type) Titie {Print or Type) Name (Print or Type) Title (Print or Type)

Agustin Gomez President Donald J. Wallin Director

d. If the corporation has fewer than 100 shareholders indicale here or attach a list of names and addresses of all
shareholders and the percentage interest of each.

Name (Print or fype) Address Ownership interest
Agustin Gomez-Leal 531 N. Bishop St., Chicago, lllinois 606: 51 o
L]
Donald J. Wallin 072 S. Park Terrace, Chicago, Wlincis 6061 49 %
%

e. if the corporation has 100 or more shareholders, indicale here or aliach a list of names and addresses of all
shareholders owning shares equal to or in excess of seven and one-half percent (7.5%) of the proportionale
ownership of the corporation and indicate the percentage interest of each.

Name (Print or Type) Address Owvmership Interest
N/A %

%

%

f  ForLLC's, state whether member-managed or identity managing member.
NIA
g. ForLLC's identify each member:

Name (Print or Type) Address Ownership Interest

NIA %

%

%
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h. Is the comporation or LLC owned partially or completely by one or more cther corporations or legal entiies?
Yes| ] No |/

If “yes" provide the above information, as applicable, for each such corporation or entity.

SECTION 2. PARTNERSHIPS

a. fthe bidder/propaser or Contractor is a partnership, indicate the name of each pariner and the percentage of interest
of each therein. Also indicate, if applicable, whether general pariner (GP) ar limited partner (LP)

Name of Pariners {Print or Type) Percentage Inleresi

N/A "

%

%

SECTION 3, SOLE PROPRIETORSHIP

a. The bidder/proposer or Contractor is a sole proprietorship and is not acting in any representative capacity on behaf of
any beneficiary: Yes| | NolJ
If NO, complete items b. and ¢, of this Section 3.

b. If the sole proprigtorship is held by an ageni(s) or a nominea(s), indicate the principal(s) for whom the ageht or
nominea holds such interest. '

Name(s) of Principalis). (Printar Type)
N/A

c. If the interest of a spouse or any other party is construclively controlled by another persen or legal entity, stale tl!e
name and address of such person or entily possessing such control and the relationship under which such control is
being or may exercised.

MName(s) Address(as)

N/A

SiProcurement Shared InformakomRFQ for AOR Services for Additions and RenovabonsiRFQ_PBC_LMK AddRencArchPool 20100316.doc 65 CF 69

b . A | e |

[ N ]

| e——




d—

Lo O O B OO O ey

g [—

e

SECTION 4. LAND TRUSTS, BUSINESS TRUSTS, ESTATES & OTHER ENTITIES

If the bidder/proposer or Contractor is a land lrust, business trust, estate or other similar commercial or legal entity, identify
any representative, person or entity holding tegal title as well as each beneficiary in whose behalf tills is held including the
_name, address and percentage of interest of each beneficiary.

Name(s) Address(es)
N/A

SECTION 5. NOT-FOR-PROFIT CORPORATIONS
a. State of incorporation N/A
b. Name of 2]l officers and directors of corporation (or altach list):

Name (Print or Type) Title (Print or Type) Name (Print or Type) Title (Print or Type)
N/A

NCTE: The Public Building Commission of Chicage may requite additional information from any entity or individual o
achieve full disclosure retevant o the fransaction. Further, any material change in the information required above must be
provided by supplementing this statement at any time up fo the time the Public Building Commission of Chicago takes
action ¢n the contracl or other action requested of the Public Building Commission.

1. MBEAWBE INFORMATION
ls Company a certified minovity or woman business enterprise? Yes i No.
if yes, check one: MBE ¥~ WBE

Certifisd by: City of Chicago
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{Govemmental Body or Agency)
Date of Certification

in. LICENSING

Is your firm ficensed to do business in the City of Chicago, Cook County, Winois?
Yes_ v No___

List categories in which the fim of venture is licensed to do business and indicate registration or license numbers, if
applicable. Please indicate which govemment entity issued the license.

Category Registered Licanse Crganization Intend to
{or license number) issting License  Perform? Yes/No
Profesional Design 184-002948 State of Winois Yes
Firm - Architect

V.  INSURANCE

Atiach a sample Certificate of Insurance which demonstrales the ability to obtain the coverages specified in
ATTACHMENT E - INSURANCE REQUIREMENTS.

COMMITMENT TO COMPLY WITH THE INDEMNIFICATION PROVISIONS IN THE AGREEMENT AND ALL
OTHER REQUIREMENTS.

I/We Wallin/Gomez Architects, Ltd. an authorized representative of the Respondent
agree o comply with indemnification p@Wﬂmr requirements.
Signed by: / / > >
v
Title: President
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V. ANTI-COLLUSION

The Respondenl, its agents, officers, or employees have not directly or indirectly enfered into any agreement,
participated in any collusion, or otherwise taken any action in restraint of free competitive bidding in connection with
this submittal or contracl. Failure to attest o this section as part of the bid will make the bid non-responsive and not
eligible for award consideration.

1 declare that this Statement of General Information about Respondent has been examined by me and to the best of my

knowledge and belief is a true, comect, and complete statement of the b/us;n ﬁﬁom

L/ @ignatbraﬁumorized Officer

Aguslin Gomez-Leal

Name of Authorized Officer (Print or Typs)

President
Title
312-427-4702 x216
) Winois Telephone Number
Stata of
Cook

County of

. o7 April 10
Signed and sworn to before me on this day of ,20___hy

IQ_?/@A ¢ 9})7% (Name) as77@\ﬁa))fff?:&/)//{" (Title) of
/ Cz}} / .gs M{/Af\)}uﬁ é&(’/&ﬁééﬁéﬁrﬁmpmef or Contractor)

"OFFICIAL SEAL'"
HEGTOR CORTES

NOTARY PUBLIC, STATE OF ILLINOIS

Corwrission Explres 10/21/2011
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ARCHITECT OF RECORD SERVICES FOR ADDITION AND RENOVATION OF FACILITIES - PS17992

SCHEDULE G

SPECIAL CONDITIONS REGARDING THE UTILIZATION OF
MINORITY AND WOMEN OWNED BUSINESS ENTERPRISES
' FOR PROFESSIONAL SERVICES

1.  Policy Statement

a.  ltis the policy of the Public Building Commission of Chicago ("PBC") to ensure competitive
business opportunities for MBE and WBE firms in the performance of Contracts, to prohibit
discrimination in the award of or participation in Contracts, and to abolish arbitrary barriers te full
participation in Contracts by all persons, regardless of race, sex or ethnicity. Therefore, during
the performance of this Contract, the Professional Service Provider must agree that it will not
discriminate against any person or business on the basis of race, color, religion, ancestry, age,
marital status, physical or mental handicap, unfavorable dischargs from military service, parental
status, sexual orientation, national origin or sex, in the solicitation or the purchase of goods and
services or the subcontracting of work in the performance in this Confract.

b.  The Commission requires the Professional Service Provider also agree to take affirmative action
1o ensure that MBE and WBE firms have the maximum opportunity to compete for and perform
subcontracts with respect to this Confract.

¢.  The Commission requires the Professional Service Provider to notify MBE and WBE firms,
utilized on this contract, about opportunities on contracts without affirmative action goals.

2. Aspirational Goals

a. Upon the effective date of these Special Conditions, the bi-annual aspirational goals are to
award 25% of the annual dollar value of all Commission Contracts to certified MBEs and 5% of
the annua! dollar value of all Commission Confracts to qualified WBES.

b.  Further, the Professional Service Provider must agree to use its best efforts fo include MBE and
WBE firms in any Contract modification work that increases the Contract value. Where the
proposed contract modification involves work, which can be performed by MBEs, and WBEs
already performing work on the contract such MBEs and WBEs will participate in such work
specified in the contract modification.

c.  Failure to carry out the commitments and policies set forth in this Program constitute a material
hreach of contract and may result in termination of the Professional Service Provider or such
other remedy, as the Commission deems appropriate.

3. Definitions
a. For purposes of this Special Condition, the following definitions applies:

(1) *Certified Minority Business Enterprise” means a person or entity granted certification by the
City of Chicago, County of Cook, Metropolitan Water Reclamation District, Chicago Minority
Business Development Council, Central Management Service of the State of Ilincis, and
Women's Business Development Center.

(2) *Certified Women's Business Enterprise’ means a person or entity granted certification by
the Gity of Chicago, County of Cook, Mefropolitan Water Reclamation District, Chicago Minority
Supplier Development Council Inc., Central Management Service of the State of llinois, and
Women's Business Development Center.
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{3) “Professional Service Confract” means a contract for professional services of any type.

{4) *Contract Specific Goals” means the subcontracting goals for MBE and WBE participation
established for a particular contract based upon the availability of MBEs and WBES fo perform
and anticipated scope of work of the contract and the Commission’s progress towards meeting
the aspirational goals.

(5) “Professional Service Provider” means any person or business entity that seeks to enter into
a Professional Service Contract with the Commission and includes all partners, affiiates and
joint ventures of such person or entiy.

(B) *Executive Director” means the Executive Director of the Commission or her duly designated
representative as appointed in writing.

(7) “Good faith efforts® means actions undertaken by a Professional Service Provider to achieve
a Contract Specific Goal that by their scope, intensity and appropriateness o the objective can
reasonably be expected to fulfill the Program's requirements.

(8) "Joint venture® means an association of two or more persons or entities or any combination
of two or more business enterprises and persens numbering two or more, proposing to perform
a single for-profit business enterprise, in which each joint venture pariner contributes property,
capital, efforts, skill and knowledge, and in which the MBE or WBE is responsible for a distinet,
clearly-defined portion of the work of the confract and whose share in the capital contribution,
control, management, risks and profits of the joint venture is equal to its ownership interest
Joint ventures must have an agreement in writing specifying the terms and conditions of the
relationships between the parties and thelr relationship and responsibilities ta the contract.

{9) “Minority” means:

a. Any individual in the following racial or ethnic groups, members of which are
rebuttably presumed to be socially disadvantaged:

(i) African-Americans or Blacks, which includes persons having origins in
any of the Black racial groups of Africa;

(if) Hispanics, which includes persons of Spanish culture with origins in
Menxico, South or Central America or the Caribbean Istands, regardless of
race;

(iliy Asian-Americans, which includes {persons whose origins are in any of
the original peoples of the Far East, Southeast Asia, the islands of the
Pacific or the Northem Marianas, or the Indian Subcontinent};

(iv) American Indians, which includes persons having origins in any of the
original peoples of North and South America (including Central America)
and who maintain tribal affiliation or community attachment; and

b, Individual members of other groups, including but not limited to Arab-
Americans, found by the Commission to be socially disadvantaged by having
suffered racial or ethnic prejudice or cultural bias within American society, without
regard to individual qualities, resulting in decreased opportunities to compete in
Chicago area markets or o do business with the Commission.
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e

{10) *Minority-owned business enferprise” or "MBE" means a small local business enterprise
which is at least 51% owned by one or more economically disadvantaged minority persons, or
in the case of a publicly held corporation at least 51% of all classes of the stock of which is
owned by one or more economically disadvantaged minority persons whose management,
policies, major decisions and daily business operations are independently managed and
controlied by one or more economically disadvantaged minority persons.

(11) *Program" means the minority- and women-owned business enterprise construction
procurement program established in this special condition.

(12) "Women-owned business enterprise” or “WBE" means a small local business enterprise
which s at least 51% owned by one or more economically disadvantaged women or in the case
of a publicly owned business, at least 51% of all classes of the stock of which is owned by cne
or more economically disadvantaged women, whose management, policies, major decisions
and daily business operations are independently managed and controlled by one or more
ecanomically disadvantaged womer,

Determining MBEAVBE Utilization

The methodology for detetmining MBE and WBE utilization will be determined for purposes of
analysis with respecl to this contract as follows:

The total doliar value of the contract awarded to the certified MBE or WBE firm will be credited to
such participation.  Only minority business participation may be counted foward MBE
participation and only women business participation may be counted toward WBE participation.

The total dollar value of a contract with a firm owned and controlled by minority women is
counted toward either the MBE or WBE goal, but not both. The Professional Service Provider
employing the firm may choose the goal fo which the contract value is applied. Various work
done by one and the same sub-consultant will be considered, for the purpose of this principle,
as work effectively done under one subcontract only, which sub-consuitant may be counted
toward only one of the goals, not toward both.

A Professional Service Provider may count toward its MBE or WBE goal the portion of the total
dollar value of a contract with an eligible joint venture equal to the percentage of the ownership
and control of the MBE or WBE partner in the Joint venture. A joint venture seeking fo be
credited for MBE participation may be formed among certified MBE and WBE firms, or between
certified MBE and WBE firms and a non-MBEMBE fimm. A joint venfure satisfies the eligibility
standards of this Program if the certified MBE or WBE participant of the joint venture:

(1) Shares in the ownership, control, management responsibilities, risks and profits
of the joint venture; and

(2 Is responsible for a clearly defined portion of work to be performed in proportion
to the MBE or WBE ownership percentage.

A Professional Service Provider may count toward its MBE and WBE goals only expenditures to
firms that perform a commercially useful function in the work of a confract. A firm is considered
to perform a commercially-useful function when it is responsible for execution of a distinct
element of the work of a contract and camies out its responsibilies by actually performing,
managing, and supervising the work involved. To determine whether a firm is performing a
commercially useful function, the Commission will evaluate the amount of work subcontracted,
industry practices and other relevant factors.

Consistent with _normal industry practices, a MBE or WBE fimn may enter into subconfracts, If a
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MBE or WBE Professional Service Provider subcontracts a significantly greater portion of the
work of a contract than would be expected on the basis of normal industry practices, the MBE or
WBE will be rebuttably presumed not to be performing a commercially-useful function.

f. A Professional Service Provider may count toward its goals expenditures fo MBE or WBE
manufacturers (i.e., suppliers that produce goods from raw materials or substantially alters them
before resale).

g. A Professional Service Provider may count toward its goals expenditures to MBE or WBE
suppliers provided that the supplier performs a commercially useful function in the supply
process.

5. Submission of Proposals :

a.  The following exhibits and documents constitute the Respondents MBE/WBE compliance
proposal and must be submitted at the time of the proposal.

(1) Evidence of Certification; Affidavit of MBE/WBE. A copy of each proposed MBE
and WRE firm's Lefter of Ceriification from the City of Chicago, Department of Procurement
Services or any other entity accepted by the Public Bullding Commission of Chicago must be
submitted. The PBC certification by the City of Chicago, County of Caok, Metropolitan Water
Reclamation District, Chicago Minority Business Development Council, Central Management
Service of the State of llinois, METRA, and Women's Business Development Center.

(2) Exhibit B; Affidavit of MBE/Non-MBE or WBE/Non-WBE Joint Ventures, Where
the Respondent's MBE/WBE compliance proposal includes participation of any MBE or WBE as
a joint venture participant, the Proposer must submit a “Exhibit B: Affidavit of MBE/Non-MBE or
WBE/Non-WBE Joint Venture® with an attached copy of the joint venture agreement proposed
among the parties, The Exhibit B and the joint venture agreement must clearly evidence that
the MBE or WBE participant will be responsible for a clearly defined portion of the work to be
performed and that the MBE or WBE finm's responsiblities are in proportion with its ownership
percentage.

3 Exhibit C: Letter of Intent to Perform as a sub-consultant, Subconsuitant, or
Materia! Supplier, Exhibit C, executed by the MBE/WBE firm {or Joint Venture sub-consuitant)
must be submitted by the Proposer for each MBE/WBE included on the Exhibit D. Exhibit C
must accurately detail the work to be performed by the MBE or WBE firm and the agreed rates
and prices to be paid.

4) Exhibit D; Affidavit of Prime Professional Service Provider Regarding MBE or
WBE Utilization. A completed Exhibit D committing to the utilization of each listed MBE or WBE
firm. Unless the Proposer has submitted a completed request for a waiver of participation by
MBE/WBE fimms (See Request for Waiver procedures in Section 7), the Proposer must include
the specific dollar amount or percentage of participation of each MBEABE firm listed on its
Exhibit D, The total dollar commitment to proposed MBE firms must at least equal the MBE
goal, and the total dollar commitment to proposed WBE firms must at least equal the WBE goal.
Proposers are responsible for calculating the dolfar equivalent of MBE or WBE utilization as
percentages of their fotal proposal.

b.  The submittals must have all blank spaces on the Exhibit pages applicable to the contract
correctly filed in. Agreements between a Proposer and a MBE/WBE in which the MBEMBE
promises not to provide subcontracting quotations to other Proposers are prohibited.

B. Evaluation of Compliance Proposals
a.  The Respondents MBEMWBE compliance proposal will be evaluated by the Commission. The
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Proposer agrees to provide, upon request, eamest and prompt cooperation to the Executive
Director o her designee in submitting to interviews that may be necessary, in allowing entry to
places of business, in providing further decumentation, or in soliciting the cooperstion of a
proposed MBE or WBE firm in providing such assistance. A proposal may be treated as non-
responsive by reason of the determination that the Respondent’s propesal did not contain a
sufficient level of Certified MBE or WBE participation, that the Proposer was unresponsive or
uncooperative when asked for further information relfafive to the proposal, or that false
statements were made in the Exhibits.

b, If the Commission's review of a Respondent's proposal concludes that the MBE or WBE
proposal was deficient, the Commission will promptly notify the Proposer of the apparent
deficiency and instruct the Proposer to submit (within 3 business days of such notice given by
the Commission) a modification of the MBE or WBE Proposal, in proper format, which remedies
the deficiencies cited. Failure to correct all deficiencies cited by the Commission will be cause
for rejection of the Respondent's proposal as non-responsive.

c Proposers will not be permitted fo modify their MBE/WBE compliance proposal except insofar as
directed to do so by the Commission. Therefors, all terms and conditions stipulated for
prospective MBE and WBE consultants or suppliers must be satisfactorily negotiated prior to the
submission to the Commission of the Respondent's MBEAVBE compliance proposal. If
circumstances must arise, however, where a proposed MBE/WBE is no longer available, the
process described in Section 12 must be followed.

7. Request for Waiver

a,  If a Proposer is unable to identify qualified MBE and WBE firms to perform sufficient work to
fulfill the MBE or WBE percentage goals for this Contract, the proposal must include a written
request for walver. A request for waiver must be sent to the Executive Director and must set
forth the Respondent's inability to obtain sufficient MBE and WBE firms notwithstanding good
faith attempts to achieve such participation.

b.  Good Faith efforts to achieve participation include but are not limited to:
(1) Attendance at the Pre-proposal conference;

(2) The Respondent's general affirmative action policies regarding the utilization of MBE and
WBE firms, plus a description of the methods used fo carry out those policies;

{3) Adverfisement in trade association newsletters and minerity and woman-oriented and
general circulation media for specific sub-consultants;

{4) Timely nofificaion of specific sub-consultants to minority and woman assistance
agencies and associations,

(5} Description of direct negotiations with MBE and WBE firms for specific sub-consultants,
including:

i. The name, address and telephone number of MBE and WBE firms contacted; '

ii. A description of the information provided to MBE and WBE firms regarding the
poriions of the work to be performed; and

ii. The reasons why addifonal MBE and WBE firms were not obtained in spite of
negotiations.

{6) A statement of the efforts made fo select portions of the work proposed to be performed
by MBE and WBE firms (such as sub-supplier, transport, engineering, disfribution, or any other
roles contributing to production and delivery as specified in the contract) in order to increase the
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8.

c.

likelihood of achieving sub participation.

(7) As to each MBE and WBE contacted which the Proposer considers to be not qualified, a
detailed statement of the reasons for the Respondent's conclusion.

{8) Efforts made by the Proposer to expand its search for MBE andfor WBE firms beyond
usual geographic boundaries.

(9) General efforts made to assist MBE and WBE firms to overcome participation barriers.

The Executive Director, after review and evaluation of the request provided by the Proposer,
may grant a waiver request upon the determination that: '

(1) Sufficient qualified MBE andfor WBE firms capable of providing the goods or services
required by the contract are unavailable despite the good faith efforts of the Proposer,

(2) The price(s) quoted by potential MBE and/or WBE firms for goods or services is above
competitive levels to an extent unwamanted by any increased cost of doing business
attributable to the present effects of disadvantage or discrimination.

Faiture To Achieve Goals

If the Professional Service Provider cannot achieve the contract specific goals, as the Project
proceeds, it must have documented its good faith efforts to do so. In determining whether the
Professional Service Provider has made such good faith efforts, the performance of other
Professional Service Providers in meeting the goals may be considered. The Executive Director
or her designee shall consider, at a minimum, the Professional Service Provider's efforts to do
the following:

(1) Soliciting through reasonable and available means the interest of MBEs or WBEs that
Provide interested MBEs or WBEs with adequate information about the plans, specifications
and requirements of the contract, including addenda, in a timely manner to assist them in
responding to the solicitation.

(2) Provide interested MBEs or WBEs with adequate information about the plans,
specifications and requirements of the contract, including addenda, in a timely manner to assist
them in responding to the solicitation.

(3) Negotiating in good faith with interested MBEs or WBEs that have submitied proposals.
Documentation of negotiation must include the names, addresses and telephone numbers of
MBEs or WBEs that were solicited; the date of each such solicitation; a description of the
information provided regarding the plans and specifications for the work selected for
subcontracting; and evidence as to why agreements could not be reached with MBES or WBES
to perform the work. That there may be some additional costs involved in solicitation and using
MBEs and WBEs is not a sufficient reason for a Professional Service Provider's failure to meet
the goals, as long as such costs are reasonable.

(4) Not rejecting MBEs or WBES as being unqualified without sound reasons based on the
thorough investigation of a thelr capabiliies. The MBEs' or WBEs' standing within its industry,
membership in specific groups, organizations, or associations and political or social affiliations
are not legitimate cases for rejecting or not soliciting proposals to meet the goals.

(5} Making a portion of the work available to MBE or WBE sub=consultants and suppliers and
to select those portions of the work or material consistent with the available MBE or WBE sub-
consultants and suppliers, so as to facilitate meeting the goals.

(6) Making good faith efforts despite the ability or desire of a Professional Service Provider to
perform the work of a contract with its own organization. A Professional Service Provider that
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desires to self-perform the work of a contract must demonstrate good faith efforts unless the
goals have been met.

(7} Selecting portions of the work to be performed by MBEs or WBEs in order to increase the
likelihood that the goals will be met, This includes, where appropriate, breaking out contract
work items into economically feasible units to facilitate MBE or WBE participation even when
the Contract might otherwise prefer to perform these items with its own forces.

{8) Making efforts to assist interested MBEs or WBES in obtaining bonding lines of credit or
insurance as required by the Commission or Professional Service Provider.

{9) Making efforts to assist interested MBEs or WBEs in obtaining necessary equipment,
supplies, materials or related assistance or services, including participation in a mentor-
pratégée program; and

(10) Effectively using the services of the Commission; minority or women community
organizations; minority or women groups; local, state and federal minority or women business
assistance offices; and other organizations fo provide assistance in the recruitment and
placement of MBEs or WBEs.

9. Reporting and Record-Keeping Requirements

a.  The Professional Service Provider, within five (5) working days of contract award, must execute
a formal subcontract or purchase order in compliance with the terms cf the Professional Service
Provider's proposal and MBEMWBE assurances. Upon request by the PBC, the Professional
Service Provider must provide copies of the confracts or purchase orders executed between i
and the MBE and WBE firms. During the performance of the contract, the Professional Service
Provider will submit partial and final waivers of iien from MBE and WBE sub-consuitant and
suppliers indicating the current payment amount and the cumulative dollar amount of payments
made to dafe.

b.  The Professicnal Service Provider must maintain records of all relevant data with respect to the
ufilization of MBE and WBE firms, including without limitation payroll records, tax retums and
records, and books of account in such detail as the Commission requires, and retain such
records for a period of at least 3 years after final acceptance of the work. Full access to such
records will be granted to the Commiission and/or its designees, on five (5) business days’ notice
in order for the Commission to determine the Professional Service Provider's compliance with ifs
MBE and WBE commitments and the status of any MBE or WBE firm performing any portion of
the contract.

c. The Professional Service Provider will file regular MBE and WBE utilization reports on the form
entitled *Stafus Report of MBE and WBE Sub-Contract Payments’, at the time of submitfing
each monthly invoice. The report must indicate the cument and cumulative payments to t MBE
and WBE sub-contractors.

10.  Disqualification of MBE or WBE

The Contract may be terminated by the Executive Director upon the disqualification of the
Professional Service Provider as an MBE or WBE if the sub-consultants status as an MBE or WBE
was a factor in the award and such status was misrepresented by the Professional Service
Provider.

a.  The Coniract may be terminated by the Executive Director upon the disqualification of any MBE
or WBE if the sub-consultants or supplier's status as an MBE or WBE was a factor in the award
of the contract and the status of the sub-consultant or supplier was misrepresented by the
Professional Service Provider. [f the Professional Service Provider Is determined not to have
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been involved in any misrepresentation of the stafus of the disqualified sub-consultant or
supplier, the Professional Service Provider shall make good faith efforts to engage a qualified
MBE or WBE replacement.

11, Prohibition On Changes To MBE/WBE Commitments

a  The Professional Service Provider must not make changes to its contractual MBE and WBE
commitments or substitute such MBE or WBE sub-consuitants without the prior written approval
of the Executive Director. Unauthorized changes or substitutions, including performing the work
designated for a sub-consultant with the Professional Service Provider's own forces, is a
violation of this section and & breach of the contract with the Commission, and may cause
termination of the contract for breach, andfor subject the Professional Service Provider to
contract remedies or other sanctions. The facts supporiing the request must not have been
known nor reasonably must have been known by the parties prior to entering info the
subcontract.

12, MBE/WBE Substitution Requirements and Procedures

a  Arbitrary changes by the Professional Service Provider of the commitments eadier certified in
the Exhibit D are prohibited. Further, after once entering into each approved MBE and WBE
sub-contract agreement, the Professional Service Provider shall thereafter neither terminate the
subcontract, nor reduce the scope of the work to be performed by the MBE or WBE, nor
decrease the price to the MBE or WBE, without in each instance recelving the prior written
approval of the Executive Director. [n some cases, however, it may become necessary fo
substitute a new MBE or WBE in order to actuafly fulfill the MBE or WBE requirements. In such
cases, the Execufive Director must be given reasons justifying the release by the Professional
Service Provider of prior specific MBE or WBE commitments established in the contract, and will
need to review the eligibility of the MBE or WBE presented as a subsfitute. The substitution
procedure will be as follows:

(1) The Professional Service Provider must notify the Executive Director immediately in
writing of an apparent necessity to reduce or terminate a MBE or WBE subcontract and to
propose a substitute firm for some phase of work, if needed in order to sustain the fulfiiment of
the MBE/WBE contract requirements.

(2) The Professional Service Provider's nofification must include the specific reasons for the
proposed substitution. Stated reasons which would be acceptable include any of the following
reasons: &} Unavailabifity after receipt of reasonable notice to proceed; b) failure of
performance; c)financial incapacity; d) refusa! by the sub-consultant fo honor the proposal price
or scope; €) mistake of fact or law about the elements of the scope of work of a solicitation
where a reasonable price cannot be agreed; f) failure of the sub-consultant to meet insurance,
licensing or bonding requirements; g} the sub-consultant's withdrawal of its proposal; or h)
decertification of the sub-consultant as MBE or WBE.

(3) The Professional Service Provider's position must be fully explained and supported with
adequate documentation. Stated reasons which will not be acceptable include: replacement
firm has been recruited to perform the same work under terms more advantageous fo the
Professional Service Provider; issues about performance by the committed MBE or WBE were
disputed {unless every reasonable effort has already been taken to have the issues resolved or
mediated safisfactorily); an MBE or WBE has requested reasonable price escalation which may
be justified due to unforeseen circumstances.

The Profession Service Provider's nofification must include the names, address and principal
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official of any proposed substitute MBE or WBE and the dollar value and scope of work of the
proposed subcontract. Attached must be all the same MBEMWBE affidavits, documents and
Letters of Intent which are required of the proposed MBE or WBE firms.

(4) The Executive Director will evaluate the submitted documentation, and respond within
fifteen (15) working days to the request for approval of a substitution. The response may be in
the form of requesting more information, or requesting an interview to clarify or mediate the
problem. In the case of an expressed emergency need to receive the necessary decision for
the sake of job progress, the Executive Director will instead respond as soon as practicable.

(5) Actual substitution of a replacement MBE or WBE to fulfill contract requirements must not
be made before the Executive Director’s approval is given of the acceptability of the substitute
MBE or WBE. This subcontract must be executed within five (5) working days, and a copy of
the MBE WBE subcontract with signatures of both parfies to the agreement must be submitted
immediately to the Executive Director.

b.  The Executive Director will not approve extra payment for escalated costs incurred by the
Professional Service Provider when a substitution of sub-consultants becomes necessary for the
Professional Service Provider in order to comply with MBE/WBE contract requirements.

¢.  No relief of the MBE/WBE requirements will be granted by the Executive Director except In
exceptional circumstances. Requests for complete or parfial waiver of the MBEAVBE
requirements of this confract must be made in writing, stating all details of the request, the
circumstances, and any addifional relevant information. The request must be accompanied by a
record of all efforts taken by the Professional Service Provider to locate specific firms, solicit
MBE and WBE praposals, seek assistance from technical assistance agencies, and other good
faith efforts undertaken to achieve compliance with the MBE/WBE goals.

13.  Non-Compliance

a.  The Executive Director has the authority to apply suitable sanctions to the Professional Service
Provider if the Professional Service Provider is found to be in non-compliance with the MBE and
WBE requirements. Failure to comply with the MBE or WBE terms of this contract or failure to
use MBE or WBE firms as stated in the Professional Service Provider's assurances constitutes a
material breach of the contract, and may lead to the suspension or termination of the contract in
part or in whole. In some cases, monthly progress payments may be withheld until corective
action is taken.

b. When the contract is completed, if the Executive Director has determined that the Professional
Service Provider did not comply in the fulfilment of the required MBE and/or WBE goals, and a
grant of relief of the requirements was not obtained, the Commission will be damaged in the
failure to provide the benefit of participation to minority or women business fo the degree set
forth in this Specfal Condition. In that case, the Commission may disqualify the Professional
Service Provider from entering info future confracts with the Commission.

14, Severability

If any section, subsection, paragraph, clause, provision or application of these Special Conditions is
held invalid by any count, the invalidity of such section, paragraph, clause or provision will not affect
any of the remaining provisions hereof.
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Exhibit B - Joint Venture Affidavit (1 of 3)

This form need not be filed In if alt joint venturers are MBE/WBE firms. In such case, however, & written joint
venture agreement among the MBE/WBE firms should be submitted, Each MBE/MBE joint venturer must also
attach a copy of their current certification fotfor,

1. Name of joint venture

2. Address of joint venture

3. Phone number of joint venture
4, Identify the firms that comprise the joint venture

A. Describe the role(s) of the MBE/WBE firm(s) in the joint venture, (Note that a “clearly defined portion of
work® must here be shown as under the responsibility of the MBE/WBE firm.)

B. Describe very briefly the experience and business qualifications of each non-MBE/WBE joint venturer.

5, Nature of joint venture's business

Provide a copy of the Joint venture agreement.

Ownership; What percentage of the joint venture is claimed to be owned by MBEAWBE? %
Specify as to:

A. Profit and loss sharing %

B. Capital contributions, Including equipment %

C. Other applicable ownership interests, including ownership options or other agreements which restrict
ownership or control,

D. Describe any loan agreements between joint venturers, and identify the terms thereof.
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Exhibit B- Joint Venture Affidavit (2 of 3)

9. Control of and participation in this Contract: Identify by name, race, sex, and *fim" those individuals
{and their titles) who are responsible for day-to-day management and policy decision making, including,
but not limited to, those with prime respansibility for:

A. Financial decisions

B. Management decisions such as:
1)  Estimating

2)  Marketing and Sales

3)  Hiring and firing of management personnel

4)  Other

A. Purchasing of major items or supplies

B. Supervision of field operations

C. Supervision of office personnel

D. Describe the financial controls of the joint venture, e.q., will a separate cost center be established;
which venturer will be responsible for keeping the books; how will the expense thersfore be
reimbursed; the authority of each joint venturer to commit or obligate the ofher. Describe the
estimated contract cash flow for each joint venturer, -

E. State approximate number of operational personnel, thelr craft/role and positions, and whether they
will be employees of the majority firm or the joint venture.

2. Please state any material facts of additional information periinent to the control and structure of this
joint venture,
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Exhibit B - Joint Venture Affidavit (3 of 3)

THE UNDERSIGNED SWEAR THAT THE FOREGOING STATEMENTS ARE CORRECT AND INCLUDE
ALL MATERIAL INFORMATION NECESSARY TO IDENTIFY AND EXPLAIN THE TERMS AND
OPERATIONS OF OUR JOINT VENTURE AND THE INTENDED PARTICIPATION BY EACH JOINT
VENTURER IN THE UNDERTAKING. FURTHER, THE UNDERSIGNED COVENANT AND AGREE TO
PROVIDE TO THE PUBLIC BUILDING COMMISSION OF CHICAGO CURRENT, COMPLETE AND
ACCURATE INFORMATION REGARDING ACTUAL JOINT VENTURE WORK AND THE PAYMENT
THEREFOR AND ANY PROPOSED CHANGES IN ANY OF THE JOINT VENTURE AGREEMENTS AND
TO PERMIT THE AUDIT AND EXAMINATION OF THE BOOKS, RECORDS, AND FILES OF THE JOINT
VENTURE, OR THOSE OF EACH JOINT VENTURER RELEVANT TO THE JOINT VENTURE, BY
AUTHORIZED REPRESENTATIVES OF THE COMMISSION. ANY MATERIAL MISREPRESENTATION
WILL BE GROUNDS FOR TERMINATING ANY CONTRAGT WHICH MAY BE AWARDED AND FOR
INITIATING ACTION UNDER FEDERAL OR STATE LAWS CONCERNING FALSE STATEMENTS.

Note: I, after filing this Exhibit B and before the completion of the joint venture's work on this
Contract, there is any significant change in the information submitied, the joint venture must inform
the Public Building Commission of Chicago, either directly or through the Consultant if the joint

venture is a sub-consultant,

Name of Joint Ventursr

Signature

Name

Title

Dale

State of County of

On this day of .20
before me appeared (Name)

to me personally known, who, being duly swom,
did execute the foregoing affidavit, and did state
that he or she was properly authorized by to
execute the affidavit and did so as his or her
free ast and deed

Name of Joint Venturer

Signature

Name

Title

Date

State of

On this
before me appeared (Name)

County of
day of + 20

to me personally known, who, being duly swom,
did execute the foregoing affidavit, and did state
that he or she was properly authorized by to
execute the affidavit and did so as his or her
free act and deed

{Name of Joint Venture) (Name of Joint Venture)
Notary Public Notary Pubfic
Commission expires: Commission expires:
(SEAL) (SEAL)
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5 TAMBEMWBEUTILZATIONPLAN o™ 2B o = % 2 2m e "

Business Enterprise for Minorities, Females, and Persons with Disabilities Act

Wallin/Gomez Architects, Ltd. is a certified Minority Business Enterprise, and has extensive experience working on
projects with MBE/DBE/WBE requirements. Among the many agencies involved in past projects with these
requirements are: Chicago Public Schools, Chicago Public Building Commission, illinois Facilities Fund,
LISC/Chicago, as well as many other municipal and non-for-profit agencies. We have established an excellent
rapport with several engineering and architectural consulting firms that meet MBE/DBE/WBE requirements, and
are cormmitted to working with these consultants on our projects.
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PUBLIC BUILDING COMMISSION OF CHICAGO

Contract No,

SCHEDULE D - Atfidavh of Professional Service Provider Regarding MBE/WBE

Participation
{1 of2)

Name of Project; RFQ - Project(s) TBD

STATE OF ILLINQIS }
88
COUNTY OF COOK ;
g: cennection with the above-captioned contract, | HEREBY DECLARE AND AFFIRM that | am
- ]
President
Tille
and duly authorized representative of
Wallin/Gomez Architects Ltd
Name of Professional Service Provider
whosa address is

711 S. Dearborn Street, Suite B06; Chicago, iL. 60605-1827

in the City of C1c39°

State of {linois

and that | have personally reviewed the material and facts submitted with the attached Schedules
of MBEAWBE participation In the above-referencad Contract, including Scheduls C and Scheduls
B (if applicablie), and the fokowing is a statement of the extent to which MBE/WBE firms will
participate In this Contract if awarded to this firm as the Gonltractor for the Project.

Dalar Credit Toward MEE/WBE
Type of Work to ba Done In
Nams of MBE/WHEE Contractor Accordance with Scheduls C Goals
MBE WBE
L N
Matrix Engineering Structural N TBD s
HMS Engineering [Mech/Elec/Plumbing s TBD $
Terra Engineefing Civil s s TBD
$
$ $
3 $
$ %
Total Net MBE/'WBE Credit|$ $
Percent of Total Baze Bld Yol %)

Tha Professional Service Provider may count toward its MBEAVBE goal a portion of the total

dollar valve of a contract with a jolnt venture equal to the percentage of tha ownarship and control

of the MBE/WBE partner.



PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No.

SCHEDULE D - Affidavit of Professionaj Service Provider Regarding MBE'WBE
Pa?gclp;)tlon
of

SUB-SUBCONTRACTING LEVELS

0

———— % of the dollar value of the MBEWBE subcontract will be sublet to non-MBEWBE
contractors,

190 _ o of the doliar value of the MBEMWEBE subcontract wil bo sublet to MBEWBE
contractors.

il MBEWBE subcontractor will not ba sub-subcontracting any of the work dascribed in this
Schedule, a 2ero (0) mustbe filled In each biank above.

if more than 10% of the value of the MBE/WBE subcontractor's scope of work will ba sublet, a
brief explanation and description of the work to be sublet must ba provided.

The undersigned will entar intc a formal agreement for the above work with the above-raferenced
MBEAWBE firms, conditioned upon performance as Protessional Service Provider of a Contract
with the Commission, and will do so within five (5) business days of raceipt of a notice of Contract
awand from the Commission.

/

1
17
LY/
Wallin/lGomez Architects Lid %f A
Signeture o

Name of Professional Sesvice Provider (Print)

April 7, 2010 stin Gomez-Leal
Date Name (Print)
312-427-4702

Phons

IF APPLICABLE:

By:

Joint Venture Pertoer (Print) Signature

Date Name (Print)

MBE WBE __Non-MBE/WEE __

Phone/FAX

13




_I_\iqustin Gomez-Leal

From: bounce@mwdbe.com on behalf of Office of Compliance/Supplier Diversity [City of Chicago]
[supplierdiversity@cityofchicago.org]

Sent: Wednesday, June 02, 2010 8:19 AM

To: Agustin Gomez-Leal

Subject: Chicago Outreach Notification: Certification Extension Notice

CITY OF CHICAGDO

OFFICE OF COMPLIANCE

-- REMINDER NOTICE -- REMINDER NOTICE -- REMINDER NOTICE --

To: Agustin Gomez-Leal
Re: Wallin-gomez Architects, Ltd,

Dear Agustin Gomez-Leal:

This letter is to inform you that the City of Chicago has extended your status as an MBE/WBE/BEPD until September 1, 2010. This
extension does not guarantee eligibility in the program but will act as a courtesy extension while we complete a review of the
documentation submitted by your firm,

If your certification status does not expire or, if your No Change Affidavit for continued certification is not due until after September
1, 2010, then this letter has no impact on your existing certification status.

Please notify us immediately, if the financial condition of your business has changed since submittal of your finanicals with your No
Change Affidavit, we may request additional information from you prior to the expiration of the courtesy period. This information will
assist us in making a determination on the recertification of your firm.

Please present this letter as evidence of your certication to be included with bid document submittals. The Department of Procurement
Services and Sister Agencies have been notified of this courtesy extension and will accept this letter as evidence of certification for
bidding purposes.

If you have any questions, please feel free to call our office at 312-747-7778.

Sincerely,

He bpiie sy Cpnplisnee.

City of Chicago - Office of Compliance




City of Chicago
Richard M. Daley, Mayor

Department of
Procurement Services

Monte! M. Gayles
Chief Procurement Officer

City Hall, Room 403

F21 Nerth LaSalle Street
Chicago, [Hinois 60602
(312) 744-4900

(312) 744-2949 (TTY)

http:/fwww cityolchicago.org

April 16, 2009

Agustin Gomez-Leal
Wallin/Gomez Architects I_td.
711 S. Dearborn Street - Suite 606
Chicago, Il. 60605-1827

Annual Certificate Expires: Mavy 1, 2010
Vendor Number: 1040363

Dear Mr. Gomez.[.eal

We are pleased to inform you that Wallin/Gomez Architects Ltd. has been certified
as a DBE by the City of Chicago. This DBE certification is valid until May 2014;
however your firm must be re-validated annually. Your firm's next annual validation is
required by May 1, 2010. This certification is effective on the date of this letter.

As a condition of continued certification during this five-year period, you must file a No-
Change Affidavit within 60 days prior to the date of expiration. Please note that you
must include a copy of your most current Federal Corporate Tax Return. Failure to
file this Affidavit will result in the termination of your certification. You must also notify
the: City of Chicago of any changes in ownership or control of your firm or any other
matters or facts affecting your firm's eligibility for certification.

The City may commence actions to remove your firm's eligibility if you fail to notify us of
any changes of facts affecting your firm's certification or if your firm otherwise fails to
cooperate with the City in any inquiry or investigation. Removal of eligibility procedures
may also be commenced if your firm is found to be involved in bidding or contractual
irregularities.

Your firm's name will appear in the lllinois Unified Certification Program (ILUCP) DBE
Directory. The Directory can be accessed via Internet at
hitp:iwww.dot state il.us/ucp/ucp.htmi. Area(s) of speciaity will be listed as:

Professional Design Services; Architectural Services and Consulting

Your firm's participation on City contracts will be credited only toward DBE goals in your
area(s) of specialty. While your participation on City contracts is not limited to your
specialty, credit toward DBE goals will be given only for work done in the specialty
category.

Thank you for your continued interest in the City's Disadvantaged Business Enterprise
Program.

Sincerely,

ark Hands
Managing Deputy Procurement Officer

MH/bc
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Vendor Information
Business Name
Owner
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Fax
Email
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Certification Information
Certifying Agency
Certification Type
Certification Date
Renewal Date

Expiration Date

Certified Business
Description

Commodity Codes
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Wallin-gomez Architects, Ltd.
Agustin Gomez-Leal

711 South Dearborn Street, Suite 606
Chicago, IL €0605-1827

3124274702
312-427-6611
gomez@wagaltd.com

City of Chicago

MBE - Minority Business Enterprise
37112009

9/1/2010

6/30/2014

Professional Design Services; Architectural Services and
Consulting

Code Description

NAICS 54131

Customer Support

Architectural Services (More)
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SCHEDULE C - Letter of Intent from MBE/WBE
To Perform As
Subcontractor, Subconsultant, and/or Material Supplier (% of 2)

SCHEDULE C AND SUPPORTING DOCUMENTS MUST BE SUBMITTED WITH

PROPOSAL
Name of Project: _AREMITRET oP RECo2N Fol AppITION A RESOUMIDA FALLMES
Project Number, _P$ 199
FROM:
bla HMSEALESAMS MBE X WBE
(Name of MBE or WBE)
TO:

_ _(_D_ﬁg)_mag_-%mgmand Public Building Commission of Chicago
(Name of Professional Service Provider)

The undersigned intends to perform work in connection with the above-referenced project as
(check one):

a Sole Proprietor X aCorporation
a Partnership a Joint Venture

The MBE/WBE status of the undersigned is confirmed by the attached Letter of Certification, dated
. In addition, in the case where the undersigned is a Joini
Venture with a non-MBE/WBE firm, a Schedule B, Joint Venture Affidavit, is provided.

The undersigned is prepared to provide the following described services or supply the following
described goods in connection with the above-named project.

The above-described services or goods are offered for the following price, with terms of payment
as stipulated in the Contract Documents.




SCHEDULE C - Letter of Intent from MBE/WBE
To Perform As
Subcontractor, Subconsultant, andfor Material Supplier (2 of 2)

PARTIAL PAY ITEMS

For any of the above items that are partial pay items, specifically describe the work and
subcontract dollar amount:

If more space is needed to fully describe the MBEMWBE firm's proposed scope of work and/or
payment schedule, altach additiona! shest(s).

SUB-SUBCONTRACTING LEVELS

% of the dollar value of the MBE/WBE subcontract will be sublet {o non-MBE/WBE
contractors.

% of the doilar value of the MBE/WBE subcontract will be sublet to MBE/WBE contractors.
If MBE/WBE subcontractor will not be sub-subcontracting any of the work described in this
Schedule, a zero (0) must be filed in each blank above. If more than 10% percent of the value of
the MBEMWBE subcontractor's scope of work will be sublet, a brief explanation and description of
the work to be sublet must be provided. '

The undersigned will enter into a formal agreement for the above work with the General Bidder,
conditioned upon its execution of a contract with the Public Building Commission of Chicago, and will

do so within five (5) working days of receipt of a notice of Contract award from the Commission. By:
HMS BrngmeEgr g gé.
N f MBE/WBE Firm (Print Signat
ame o BE Firm (Prin) ignature  \_~ _

1)
Date Name (Print)
Phone
IF APPLICABLE: By:
Joint Venture Partner (Print) Signature
Date Name (Print)

MBE ___WBE ___ Non-MBE/WBE___




City of Chi
Ri rdMﬁq.Mum

Department of
Promm;t_Senim

Montdl M. Gayles
Chief Procurement Officer

City Hall, Room 403
121 North LaSalle Street
Chicago, Ilinois 60602
(312) 744-4900

(312) 744-2049 (TTY)

huip:/fwww.cityolchicago.org

NETBORIGADS

May 1, 2009

Haneef Shakes)!, Prosident

HMS Services, Inc. d/b/a HMS Engineering
414 North Orleans, Suite #306

Chicago, lllincis 60610

Annual Certificate Explres: May 1, 2010
Vendor Number: 1068582

Dear Mr.-Shakeel: - -

We are pleased to inform you that HMS Services, Inc, &/b/a HMS Engineering
has been certified as a DBE by the City of Chicago. This DBE certification is valid
until May 1, 2014; however your firm must be re-validated annually. Your firm's next
annual validation is required by May 1, 2010. This certification is effective on the
date of this letter, .

As a condition of continued certification during this five-year periad, you must file g No-
Change Affidavit within 60 days prior to the date of expiration: Please note that you
must Include a copy of your most current Fedaral Corporate Tax Return. Failure
to file this Affidavit will result In the termination of your certification. - You must also
notify the City of Chicago of any changes in ownership or control of your firm-or any
other matters or facts affecting your firm's eligibility for certification.

The City may commence actions to remove your firm's ellgibility if you fall to nofify us
of any changes of facts affecting your firm’s certification or if your firm otherwise fails
to cooperate with the City in any inquiry or investigation. Remoaval of eligibillty
procedures may also be commenced if your firm is found to be involved in bidding or
contractual irregularities. .

Your firm’s name will appear In the Iliinols Unitied Gentification Program (ILUCP)
DBE Directory. The Directory can be accessed via Intomet at

hito:/www.dot.state.il. us/ucpfucp.html. Area(s) of speciaity will be listed as:

Professional Engineering Services and Consuiting; Environmental .
Consulting; Inspection and Testing Services; Professlonal Design Firm

Your firm's. participation on Clty contracts wilt be credited:only toward DBE goals in
your area(s} of specialty. While your participation.on Clty contracts is not limited to
your specialty, credit toward DBE goals will be given only for work done in the
speciatty category.

Thank you for your continued interest in the Clly's Disadvantaged Business Enterprise
Program.

Sincerely,

Mark Hands
Managing Deputy Procurement Officer

MH/ds




City of Chicago - Certification and Compliance System

Vendor Information

Vendor Information
Business Name
Owner

Address
> Map This Address

Phone
Fax
Email
Website

Certification Information
Certifying Agency
Certification Type
Certification Date
Renewal Date

Expiration Date

Certified Business

CLOSE WINDOW

Hms Services, Inc.
Haneef Shakeel

414 N. Orleans, Suite 306
Chicago, IL 60610

312-661-1516
312-661-1517

hms@hmsmep.com
www.hmsmep.com

City of Chicago

MBE - Minority Business Enterprise

9/3/2009

8/1/2010

8/1/2012

PROFESSIONAL ENGINEERING SERVICES AND CONSULTING;

Description ENVIRONMENTAL CONSULTING; INSPECTION AND TESTING
SERVICES; PROFESSIONAL DESIGN FIRM

Commodity Codes

Code Description

NIGP 90652 Interior Design, Space Planning, and Exhibits/Displays

NIGP 90735 Designing Services

NIGP 90783 Testing Services

NIGP 91842 Engineering Consulting

NIGP 91843 Environmental Consuiting

NIGP 92555 Inspecting, General/Engineering

Customer Support

Print This Page

Copyright © 2010 B2Gnow. All rights reserved.
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Exhibit C » Letter of Intent from MBE/WBE
To Perform As
Subcontractor, Subconsultant, and/or Material Supplier {1 of 2)

Name of Project;_Architect of Record for Addition & Renovation Facilities

Project Number: PS 1799

FROM:
Matrix Engineering Corporation MBE v WBE
(Name of MBE or WBE)
TO:
Wallin Gomez Architects, Ltd. and Public Building Commission of Chicago

(Name of Professional Service Provider)
The undersigned intends to perform work in connection with the above-referenced project as (check one):
a Sole Proprietor v a Corporation
a Partnership a Joint Venture
The MBEMWBE status of the undersigned is confirmed by the attached Letter of Certification, dated

May 21, 2010 . In addition, in the case where the undersigned is a Joint Venture with a
non-MBE/WBE firm, a Schedule B, Joint Venture Affidavit, is provided.

The undersigned is prepared to provide the following described services or supply the following described
goods in connection with the above-named project.

Structural Engineering Design Services

The above-described services or goods are offered for the following price, with terms of payment as

stipulated in the Confract Documents.
TBD

63
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AgreementiCN_PBC_ROC_ACRWallinGamez_20100624.doc
Last printed: 6/24/20103:47 PM




Exhibit C - Letter of Intent from MBE/WBE

To Perform As
Subcontractor, Subconsultant, and/or Material Su pplier {2 of 2)

PARTIAL PAY ITEMS

For any of the above items that are partial pay items, specifically describe the work and subcontract dollar
amount:

I more space is needed to fully describe the MBEAVBE fim's proposed scope of work and/or payment
schedule, attach additional sheet(s), :

SUB-SUBCONTRACTING LEVELS
0 9% ofthe dollar value of the MBE/WBE subcontract will be sublet to non-MBE/WRE confractors.

—

0 % of the dollar value of the MBE/WBE subcontract will be sublet to MBE/WBE contractors,
If MBE/WBE subcontractor will not be sub-subcontracting any of the work described in this Exhibit, a zero
(0) must be filled in each blank above. If more than 10% percent of the value of the MBE/WBE
subcontractor's scope of work will be sublet, a brief explanation and description of the work to be sublet
must be provided.

The undersigned will enter into a formal agreement for the above work with the General Bidder, conditioned
upon its execution of a contract with the Public Building Commission of Chicago, and will do so within five
(5) working days of recelpt of a notice of Contract award from the. ission,

By:

Matrix Engineering Corporation ﬁ)f,

Name of MBE/WBE Firm (Print) Signature !
June 25, 2010 Gene C. Mojekwu

Date Name (Print)

{312) 427-1200

Phone

IF APPLICABLE:

By:

Joint Venture Pariner (Print) Signature

Date Name (Print)

MBE __ WBE ___ Non-MBEMWBE ___

Phone

64
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City of Chicage
Richard M. Daley, Mavor

Office of { omphance
Arthony O, Roswell

bFageivg Director

[rePagi Center

333 Sourh State Street

L hicago, Menois tiiting
(RIS S

310 7473020 FAX
G2y M2 (1T

hitpfwww oivelchienre neg

N %@%@D%
£
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RECEIVED

MAY 2 62010

May 21,2010
MATRIX ENG&NEERINQCORP,

Dear Vendor:;

This letter is to inform you that the City of Chicago has extended your
status as a certified business until September 1. 2010. This extension does
not guarantee eligibility in the program but will act as a courtesy extension
while we complete a review of the documentation submitted by your firm.

If your certification status docs not cxpirc or, if your No Change Affidavit
for continued certification is not due until after September 1. 2010, then
this letter has no impact on your existing certification status.

Please notify us immediately, if the financial condition of your business
has changed since submittal of your financials with your Ne Change
Affidavit, we may request additional information from you prior to the
expiration of the courtesy period. This information will assist us in making
a determination on the recertification of your firm.

Please present this letter as evidence of your certification to be included
with bid document submittals. The Department of Procurcment Scrvices
and Sister Agencies have been notified of this courtesy extension and will
accept this letter as evidence of certification for bidding purposes.

If you have any questions, please feel free to call our office at 312-747-
7778.

Sincerely,

ey O fomt]

Anthony O. Boswell
Executive Director




City of Chicago
Richard M. Daley, Mayor

Department of
Procurement Services

Montel M. Gayles
Chief Procurement Officer

City Hall, Room 403

121 North LaSalle Street
Chicago, Lilinois 60602
(312) 744-4900

(312) 744-2949 (ITY)

http:/fwww cityofchicago.org

NEIGHBORHO0DS
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BUILDING CRICAGO TOGETIER

February 27, 2009

Dr. Eugene C. Mojekwu

Matrix Engineering Corporation
33 West Jacksen Blvd. — 4™ Floor
Chicago, lllinois 60604

Annual Certificate Expires: January 1, 20190
Vendor Number: 1049093

Dear Mr. Mojekwu:

Congratulations on your continued eligibility for certification as a MBE by the City of
Chicago. This MBE certification is valid until January 1, 2013; however your firm rmust
be re-validated annually. Your firm's next annual validation is required by
January 1. 2010,

As a condition of continued certification during this five year period, you must file a No-
Change Affidavit within 60 days prior to the date of expiration. Failure to file this
Affidavit will result in the termination of your certification. Please note that you must
include a copy of your most current Federal Corporate Tax Return. You must
also notify the City of Chicago of any changes in ownership or controf of your firm or
any other matters or facts affecting your firm's eligibility for certification.

The City may commence action to remove your firm’s eligibility if you fail to notify us of
any changes of facts affecting your firm's certification or if your firm otherwise fails to
cooperate with the City in any inquiry or investigation. Removal of eligibility
procedures may also be commenced if your firm is found to be invoived in bidding or
contractual irregularities.

Your firm’s name will be listed in the City's Directory of Minority Business Enterprises
and Women Business Enterprises in the specialty area(s) of:

Professional Design Firm; Structural Engineering Services and Consulting;
Professional Engineering Services and Consuiting

Your firm's participation on City contracts will be credited only toward MBE goals in
your area(s) of specialty. While your participation on City contracts is not limited to
your specialty, credit toward MBE goals will be given only for work done in the
specialty category.

Thank you for your continued interest in the City's Minority and Women Business
Enterprise Programs.

‘%;ely’ /QZ

p ,..»? ——
&

ﬂark Ha{ds

Managing Deputy Procurement Officer

MH/la




City of Chicago
Richard M. Daley, Mayor

. Department of

Procurement Services

Barbara A. Lumpkin
Chief Procurement Officer

City Hall, Room 403

121 North LaSalfe Street
Chieago, Minois 60602
(312) 7442990

(312) 744-2949 (TTY)
http:ffaww.cityofthicago.org

BUILDING CHICAGD TOGETHER

August 22, 2007

Dr. Eugene C. Mojekwu

Matrix Engineering Corporation
33 West Jackson Blvd. — 4" Floor
Chicago, lllinois 60604

Annual Certificate Expires: January 1, 2009
Vendor Number: 1049093

Dear Dr. Mojekwu:

We are pleased to inform you that Matrix Engineering Corporation has been
certified as a MBE by the City of Chicago. This MBE certification is valid unti
January 1, 2013; however your firm must be re-validated annually. Your firm’s next
annual validation is required by January 1, 2009. TN

As a condition of continued cerlification during this five year period, you must file a No-
Change Affidavit within 60 days prior to the date of expiration. Failurs to file this
Affidavit will result in the termination of your certification. Please note thatyoumust
inciude a copy of your most current Federal Corporate Tax Return. You must
also notify the City of Chicago of any changes in ownership or control of your firm or
any other mattars or facts affecting your firm's eligibility for certification.

The City may commence action to remove your fim's eligibility if you fail to notify us of
any changes of facts affecting your firm’s certification or if your firm otherwise fails to
cooperate with the City in any inquiry or investigation. Removal of eligibility
pracedures may also be commenced if your firm is found to be involved in bidding or
contractual irregularities.

Your firm's name will be listed in the Clty's Directory of Minority Business Enterprises
and Women Business Enterprises in the specialty area(s) of:

Professional Design Firm; Structural Engineering Services and Consulting;
Professional Enginearing Services and Consulting;

Your firm's participation on City contracts will be credited only toward MBE goals in
your area(s) of spacialty. While your participation on City contracts is not limited to
your specialty, credit toward MBE goals will be given only for work déne in the
specialty category. - )

Thank you for your continued interest in the City's Minority and Women Business
Enterprise Programs. .




Exhibit C - Letter of intent from MBE/WBE
To Perform As
Subcontractor, Subconsuitant, andfor Materlal Supplier {1 of 2)

Name of Project; Architect of Record for Addition & Renovation Facilities .
Project Number: PS 1799

FROM:

Terra Engineering, Ltd. MBE WRE v
(Name of MBE or WBE)

TO:

Wallin Gomez Architect Ltd. and Public Building Commission of Chicago

(Name of Professional Service Provider)

The undersigned intends to perform work in connection with the above-referenced project as (check one):

a Sole Proprietor v a Corporation
a Partnership a Joint Venture

The MBEMWBE status of the undersigned is confimed by the attached Letter of Certification, dated
5/21110 . In addilion, in the case where the undersigned is a Joint Venture with a
non-MBE/WBE firm, a Schedule B, Joint Venture Affidavit, is provided.

The undersigned is prepared to provide the following described services or supply the following described
goods in connection with the above-named project.

Civil engineering services

The above-described services or goods are offered for the following price, with terms of payment as
stipulated in the Contract Documents.

JBD

63
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Exhibit C - Letter of intent from MBE/WBE

To Perform As
Subcontractor, Subconsultant, andfor Material Supplier (2 of 2)

PARTIAL PAY ITEMS

For any of the above items that are partial pay items, specifically describe the work and subcontract dollar
amount:
N/A

If more space is needed to fully describe the MBE/WBE firm's proposed scope of work and/or payment
schedule, attach additional sheet(s).

SUB-SUBCONTRACTING LEVELS
0 9% of the dollar value of the MBEAWBE subcontract will be sublet to non-MBE/WRE contrastors.

O 9% of the dollar value of the MBE/WBE subcontract will be sublet to MBE/WBE contractors.
If MBE/WBE subcontractor will not be sub-subcontracting any of the work described in this Exhibit, a zero
(0) must be filled in each blank above. If more than 10% percent of the value of the MBE/MWBE
subcontractor's scope of work will be sublet, a brief explanation and description of the work fo be sublet
must be provided,

The undersigned will enter into a formal agreement for the above work with the General Bidder, conditioned
upon its execution of a contract with the Public Building Commission of Chicago, and will do so within five
(5) working days of receipt of a notice of Contract award from the Commission.

By:
Terra Engineering, Ltd.

o

Name of MBEANVBE Firm {Print) Signature
06/28/10 Karen Steingraber, P.E., President
Date Name (Print)
{312) 467-0123
Phone
IF APPLICABLE:
By:
Joint Venture Partner (Print) Signature
Date Name {Print)
MBE ___WBE ___Non-MBEWBE ____

Phone

64
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City of Chicago
Richard M. Daley, Mayor

Office of Compliance

Anthony O. Boswell
Executive Director

DePaul Center

333 South State Street
Chicago, linois 60604
{312} 7471778

(312} 747-3920 (FAX)
(312) 7438-2204 (TTY)

http:/fwww cityofthicago.org

RIMLDING CRICAGO TOGETHER

May 21, 2010

Dear Vendor:

This letter is to inform you that the City of Chicago has extended your
status as a certified business until September 1, 2010. This extension does
not guarantee eligibility in the program but will act as a courtesy extension
while we complete a review of the documentation submitted by your firm.

If your certification status does not expire or, if your No Change Affidavit
for continued certification is not due until after September 1, 2010, then
this letter has no impact on your existing certification status.

Please notify us immediately, if the financial condition of your business
has changed since submittal of your financials with your No Change
Affidavit, we may request additional information from you prior to the
expiration of the courtesy period. This information will assist us in making
a determination on the recertification of your firm.

Please present this letter as evidence of your certification to be included
with bid document submittals. The Department of Procurement Services
and Sister Agencies have been notified of this courtesy extension and will
accept this letter as evidence of certification for bidding purposes.

If you have any questions, please feel free to call our office at 312-747-
7778.

Sincerely,

ponyofe-t]

Anthony O. Boswell
Executive Director




From: City of Chicago Date: 2/1/2010 4:16:01 PM
To: Tetra Engineering, Ltd. Fax: (312} 467-0220

Karen 8 Steingraber Phone: (312) 467-0123
Karen § Steingraber

Terra Engineering, Ltd. i
225 W. Ohio St, 4th FloorChicago, I 60610

Dear Karen 8 Steingraber:

In order to facilitate the transition of the City's Minority and Women Owred Business Enterprise (MBE/WBE) program
from the Departrment of Procurement Services to the Office of Compliance, we are granting Terra Engineering, Lid. a
Courtesy extension of your Women Business Enterprise (WBE). This extension means that the next No Change
Affidavit or Continued Eligibility Affidavit for Terra Engineering, Ltd. will be due on June 30, 2010. _

You will receive additional information from this Office prior to June 30, 2010 regarding your Women Business
Erterprise (WBE) renewal. In the mean time if you have any questions about this cou rtesy extension please contact
our office:

City of Chicago
Office of Compliance
333 State Street, Suite 540
Chicago, IL 60604
Telephone: 312-747-7778
Email. integrity@cityofchicago.com

Mary Elliott
Acting Managing Deputy
City of Chicago Office of Compliance




City of Chicago
Richard M. Daley, Mayor

Dopartment of
Procoreent Services

- Montel M, Gaybes
Chief Peocurement Offieer

City Hall, Room 4413

24 Norik LaSalle Sirvet
Chicaga, Mlincis 60612
M) 4000

(3133 743- 2049 (TTY)

bitp:ffwww cityofchicago.org

It
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il deg Mol v T

March 26, 2009 R

-’.{ . MY oA o= f“f‘f’
Karen Steingraber, P.E. L as 055 40
Terra Engineering, Ltd. BY-
225 West Ohio Street — 4™ Floor
Chicago, Illinois 60654
Annual Certificate Expires: February 1, 2010
Vendor Number: 1038413

Dear Ms. Steingraber:

Congratulations on your continued eligibility for certification as a WBE by the City of
Chicago. This WBE cenrification is valid until February 1, 2013; however your firm
must be re-validated annually. Your firm's next annual validation is required by
February 1, 2010. : »

As a condition of continued certification during this five year period, you must file a No-
Change Affidavit within 60 days prior to the date of expiration. Failure to file this
Affidavit will result in the termination of your certification. Please note that you must
include a copy of your most current Federal Corporate Tax Return. You must
also notify the City of Chicago of any changes in ownership or control of your firm or
any other matters or facts affecting your firm'’s eligibility for certification.

The City may commence action to remove your firm's eligibility if you fail to notify us of
any changes of facts affecting your firm’s certification or if your firm otherwise falls to
cooperate with the Cily in any Inquiry or investigation. Removal of eligibility
procedures may also be commenced if your firm is found to be involved in bidding or
contractual irregularities.

Your firm’s name will be listed in the City’s Directory of Minority Business Enterprises
and Women Business Enterprises in the specialty areafs) of:

Professional Design Services; Engir;eering Consulting and Services

Your firm's participation on City contracts will be credited only toward WBE goals in
your area(s) of specialty. While your participation on City contracts is not limited to
your specialty, credit toward WBE goals wilt be given only for work done in the

speciaity category. o

i

Thank you for your continued interest in tha City's Minority and Women Business
Enterprise Programs.

Sincerely, .
ark Hands
Managing Deputy Procurement Ofticer

MHAz

IL UCP Host: IDOT




STATUS REPORT OF MBE/WBE (SUB) CONTRACT PAYMENTS

{10f2)
Name of Project Contract Number,
Date
STATE OF ILLINOIS }
}88
COUNTY OF COOK ]

In connection with the above-captioned contract;

| DECLARE AND AFFIRM that |

(Name of Affiant)
am the

(Title)

(Name of Company)
whose address is

and duly authorized representative of

and that the following Minority and Women Business Enterprises have been contracted with, and have fumnished, or
are fumishing and preparing materials for, and have done or are doing labor on the above-capticned confract; that
there is due and to become due them, respectively, the amounts set oppasite their names for materials or labor as
stated; and that this is a full, true, and complate statement of all such MBEs/WBESs and of the amounts paid, due, and
to become due to them:

MBE/WBE Contract Amount Total Amount Balance
Name For of Previous This fo
Contract Reguests Request Complete
TOTALS
67
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STATUS REPORT OF MBE/WBE (SUB) CONTRACT PAYMENTS (2 of 2)

DO SOLEMNLY DECLARE AND AFFIRM UNDER THE PENALTIES OF PERJURY THAT THE
CONTENTS OF THE FOREGOING DOCUMENT ARE TRUE AND CORRECT, AND THAT | AM
AUTHORIZED, ON BEHALF OF THE ABOVE FIRM, TO MAKE THIS AFFIDAVIT.

{Affiang)

(Date)

On this day of
20__

before me, , the undersigned
officer, personally appeared , known fo me
to be the person described in the foregoing Affidavit and acknowledged that he {she) executed the
same in the capacity therein stated and for the purposes therein contained.

In witness thereof, | hereunto set my hand and official seal,

Notary Public
Commission Expires

(Seal)

. B8
Si\Procurament Shared InformafiomRFQ for AOR Services for Additions and RenovationstAOR
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ARCHITECT OF RECORD SERVICES FOR ADDITION AND RENOVATION OF FACILITIES - PS1799Z
SCHEDULE H
W-9 FORM
(COMMISSION'S W-9 FORM EXECUTED BY CONSULTANT FOLLOWS THIS PAGE)
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or W=9

{Rev. October 2007}

Department of the Treasury
Internal Revenue Service

Request for Taxpayer
Identification Number and Certification

Give form to the
requester. Do not
send to the IRS.

MName (as shown on your ingome tax return)
Wallin/Gomez Architects Ltd.

Business name, if different from above

Check appropriate box: D Individual/Sole proprietor

D Other (see instructions) b

¥4 Corporation
D Limited liability company. Enter the tax classification (D=disregarded entity, C=corporation, P=partnership) » ....... D payee

D Partnership Exempt

Address (number, street, and apt. or suite no.}
711 South Dearborn Street, Suite 606

Print or type

Requester's name and address (optional)

City, state, and ZIP code
Chicago, IL 60605-1827

See Speciic Instructions on page 2.

List account number(s} here (optional)

Taxpayer Identification Number (TIN)

Enter your TIN in the appropriate box. The TIN provided must match the name given on Line 1 to avoid
backup withholding. For individuals, this is your social security number (SSN). However, for a resident : '
afien, sole proprietor, or disregarded entity, see the Part | instructions on page 3. For other entities, it is
your employer identification number (EIN}. If you do not have a number, see How to get a TIN on page 3. or

Note. If the account is in more than one name, see the chart on page 4 for guidelines on whose

number to enter.

Social security number

+ »

Employer identification number
36 ! 3683763

WCertification

Under penalties of perjury, | certify that:

1. The number shown on this form is my correct taxpayer identification number (or | am waiting for a number to be issued to me), and

2. 1 am not subject to backup withholding because: (a) | am exempt from backup withholding, or (b} | have not been notified by the Intemal
Revenue Service {IRS) that | am subject to backup withholding as a result of a failure to report all interest or dividends, or (c) the IRS has

notified me that i am no longer subject to backup withholding, and

3. lam a U.S. citizen or other U.S. person (defined below}.

Certification instructions. You must ¢cross out item 2 above if you have been natified by the IRS that you are currently subject to backup
withholding because you have failed to report all interest and dividends on your tax return. For real estate transactions, item 2 does not apply.
For mortgage interest paid, acquisition or abandonment of secured property, canceliation of debt, contributions to an individual retirement
arrangement (IRA), and generally, payments other than interest and dividends, you are not required to sign the Certification, but you must

provide your correct TIN. See the in}l??:tions owpage 4.

Sign Signature of
Here U.S. person b A/‘\ \

Date W é'ls '[U

General Instructions

Section references are to the Internal R enue Code unless
otherwise noted.

Purpose of Form

A person who is required to file an information retumn with the
IRS must obtain your correct taxpayer identification number (TIN)
to report, for example, income paid to you, real estate
transactions, mortgage interest you paid, acquisition or
abandonment of secured property, cancellation of debt, or
contributions you made to an |RA.

Use Form W-9 only if you are a U.S. person (including a
resident alien}, to provide your comrect TIN to the person
requesting it (the requester) and, when applicable, to:

1. Certify that the TIN you are giving is correct {(or you are
waiting for a number to be issued),

2. Certify that you are not subject to backup withholding, or

3. Claim exemption from backup withholding if you are a U.S.
exempt payee. if applicable, you are also certifying that as a
U.S. parson, your allocable shars of any partnership income from
a U.S. trade or business is not subject to the withholding tax on
foreign partners’ share of effectively connected income.

Note. If a requester gives you a form other than Form W-9 to
request your TIN, you must use the requester’s form if it is
substantially simifar to this Form W-9.

Definition of a U.S. person. For federal tax purposes, you are
considered a L.S. person if you are:

® An individual who is a U.S. citizen or U.S. resident alien,

® A partnership, corporation, company, or association created or
organized in the United States or under the laws of the United
States,

¢ An estate {other than a foreign estate), or

® A domestic trust (as defined in Regulations section
301.7701-7).

Special rules for partnerships. Partnerships that conduct a
trade or business in the United States are generally required to
pay a withholding tax on any foreign partners’ share of income
from such business. Further, in certain cases where a Form W-9
has not been received, a partnership is required to presume that
a partner is a foreign person, and pay the withholding tax.
Therefore, if you are a U.S. person that is a partner in a
partnership conducting a trade or business in the United States,
provide Form W-9 to the partnership to establish your U.S.
status and avoid withholding on your share of partnership
income.

The person who gives Form W-9 to the partnership for
purposes of establishing its U.S. status and avoiding withholding
on its allocable share of net income from the partnership
conducting a trade or business in the United States is in the
following cases.

e The U.S. owner of a disregarded entity and not the entity,

Cat. No. 10231X
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@ The U.8. grantor or other owner of a grantor trust and not the
trust, and

& The U.S, trust (other than a grantor and not the
beneficiaries of tha trust, st

Forelgn person. if you are a forelgn person, do not use Form

W-8. Instead, use the apprepriate Form W-8 {see Publication

glghW;nhholdlng of Tax on Nonresident Allang and Forelgn
es).

Nonresidant allen who becomes a resident afien. Genarally,
only a nonresident allen individual may use the tanms of a tax
{reaty to reduca or effminete 1.3, tax on cartain types of Incoma,
However, most tax treaties contaln a provision known as a
“saving clause.” Exceptions specified In the gaving clause may

it an exenption from tax to continue for certaln types of
ncome even after the payse has otherwise bacoms a U.S,
resident allen for tax purposas,

if you are a .S, resident allen who is Rg on an exception
contained In the eaving clause of a tax o claim an
exemption from 1.8, tax on oerbafntypesoimconw.?mumust
gttachastaterrmtoFomW—cha!apodﬂaﬂmfolowmgﬂve
ems:

1. The treaty country, General , this must be the same treaty
;r]lder which you claimed axempgonﬂ'omtaxanmtdent
en.

2. The treaty article addressing the income,

a.ﬂwarﬂclanumber(orlwaﬂm)hmethreatyﬂm
containe the saving clause and fts exceptions,

4. The typs and amount of income that quaiifias for the
exemption from texe

6. Sufficlent facts to justify the exemption from tax under tha
terms of the treaty article.

Example, Articls 20 of the U.5.-China Income tax treaty aflows
an exemption from tax for scholarship Income recalved by a
Chinese student temporarlly present in the United States. Under
U.S. law, this student will bacome a res!dent allen for tax
purposes I his or her stay In the Unitad States exceeds 5
T Oni el ey S 2 o he e Profacal 1o the

.S, A ows the slons
Article 20 to continug to even after the Chinese student
becomes a resident alien of Unlted States. A Chiness
student who quallfies for this exception funder paragreph 2 of
the first protocol) and Is relying on this exception to clalm an
axemptlon from tax on his or her scholarship or fellowship
income would atiach to Form W-9 a statement that Includes the
information described above to support that axemption,

If you are a nonvesident allen or a forelgn entity not subject to
backup withholding, give the requester the appropriate
completed Form W-8.

What Is backup withholding? Persons making certain payments
fo you must under certain conditions withhold and pay o the
IRS 28% of such payments. This Is called "backup withhelding.”
Payments that mey be subject to back withholding Include
Intarest, tax-exempt interest, dividends, broker and barter
exchange transactions, rents, royaities, nonamployss pay, snd
cartain payments from fishing boat cperators. Real estate
fransactions are net subject to backup withhokiing,

You will not ba subject to backup withholding on payments
you recalva if you glve the requester your corect TIN, make the
proper certifications, and report all your taxsble nterast and
dividends on your tax retum.

Payments you recelve will be subject to backup
withholding If:
1. You do not fumish your TIN to the requester,

2. You do not certify your TIN when required (see the Part Il
instructions on page 8 for details),

- l& The IRS tells the requester that you furnished an Incorect

4. The IRS tells you that you are subject to backup
withholding because you did not raport all your interest aned
dividends on your tax retum for reportable interest and
dividends only}, or

5. You do not certify to the requester that you ara hot subject
to backup withholding under 4 above (for reportable interest and
dividend accounts opened after 1983 only).

Certaln payess and payments are exempt from backup
withholding. Sea the Instructions below and the separate
Instructions for the Raquester of Form W-9, :

Also ses Seechl rules for partnerships on pags 1.

Penaitles

. Fallure to furnish TIN, If you fall to fumish your correct TIN to a

requester, you are subject to a penalty of $50 for each
fallure unless your fallure Is dus to reasonable cause and net to
wiiiful neglect.

Clvil penalty for fatse Information with respect to

withholding. If you maks a false staternent with no reasonable

ggsg that resulfs in no baclwp withholdlng, you era subjectto a
penalty.

Criminal penalty for falsifying Information. Wilfully
certifications or affirmations may subject you to criminal
pensities including fines and/or imprisonment.

Misuse of TINs. If tha roquester discloses or uses TiNs in
violation of tederal law, the requester may bs sublect to cvil and
criminal pensltes.

Specific Instructions

i you are an individual, you must generally enter the name
shown on your income tax retum. Howaver, If you have changed
your last name, for instances, due to maniags without

tha Soclal Sacurity Admintstration of the name change, enter
vour first name, the last name shown on your soclal security
card, and your new last name,

i the account Is In foint names, llst first, and then circls, the
mofg:ﬂwpmorenﬂtywhosenmberyouantemthMi

Sale propristor. Enter Individuat name as shown on your
Income tax retum en the “Name® line. You may enter your
business, trads, or “doing business as (DRA)® name on the
“Buslness name" line.

Limited llabllty company Check the “Limited Yabliity
company”™ box only and engn!.}ﬂc'l’; appropriste code for the ta
classification ("D” for disregarded entity, "C* for corporation, P~
for partnership) In the space provided,

For a single-member LLC {Including a forelgn LLG with a
domestic owner) that Ia disregarded as an entity separate
iis owner under Regulations section 301.7701-3, enter the
owner's name on tha "Name” line. Enter the LLG's name on the
“Business name” lIne,

For an LLG classiflad as a partnership or 8 corporation, enter
the LLC's nama on the “Nams"” line and any business, trade, er
DBA nama on the *Business hame"” Ine,

Other entitina. Enter your business name as shown on required
federal tax documents on tha *Name* line. This name should
match the nama shown on the charter or other legal document
creating the entfty. You may enter any business, trada, or DBA.
name on the *Business name” Iine.

Note. You are requested to check the appropriate box for your
status (ndlividual/sole proprietor, corporation, ete.).

Exempt Payee

If you are exempt from backup withholding, enter your name as
described above and check the appropriafe box for your status,
then chack the “Exempt payes” bux in the fine following the
business name, sign and date tha form.
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Note, if you are exempt from backup withhej f should
stilf cmlgﬂgete this form to aveld pokls'spfbla M‘msﬁckup

Tha following Payees are exempt from backup withholding:

1. An organizatlon exempt from tax under saction 501(), any
IRA, or a custodial account under saction 402()(7) if the account
safisfles the requirements of section 461{1)(2),

2, The Unlted States or of its agencles or
Instrumentallties, k4

3. A state, the District of Columbla, a possession of the United
States, or any of thelr political subd;'lsm of Instrumentalities,

4. A forelgn government or any of its politicat subdivisions,
agencies, or instrumentalities, or

5. An Internationa) organization or arw of its agencias or
Instrumentalities, i

| D(l:merpayaesﬂ)atmaybeexe:nptfrombmh:pwfﬁmolding
n a2

6. A corporation,
T.Aforelgncentra!bankoflssl.lo.

S.Adealerlnsewrlﬂesorwmmaa.nqlmdtoregmerh
e United Stat, meDlshictofCalm,wa ession of
theUn!tedStatS:: poss
Q.Afuturesnonwlss!onmerduxreysbmdwtmma
Commodity Futures Trading Commission,
10.Ammamelmwmntmt

11. An entity i istsrecfatalltlme-d.lhgﬂmtax under
MInvthmgMMof1m year
581{25)Acommonmmﬂdoperatsdbyabankundersecﬂon

13. A financlal kstitution,

14, A middleman known In the investment community as g
nomines or custadian, or

15. A trust exsmipt from taxundeructimﬁ&ordescﬂbedm
section 4947,

The ehart below show:typeaofpawnmsﬂmt ba
exempt from backup withholding, medianappllesm?gme
sxempt payees listed above, 1 through 15.

IF the payment Is for . . . ;n-laiﬂnpaymomhcxomm
Olane

!memstanddvldandpaymm g:umptpaysesaxuept

Broker transactions Exermpt payees 1 through 13,
Also, a person reglatanae undear
malnveshmnAdvlaaontof
1940whomg4laﬂymua
broker

Barter exchanga transactions Exempt es | through 5

and patronage dividends peye

Payments cver $800 required Gonerally, payees

to ba reportad and direct 1m;§m1pt

sales over $5,000°

Fage &
Part I. Taxpayer Identification
Number (TIN)
Enter your TIN in the appropriate box. i are a resident

Lr TIN Is your IRS Indlvidia) identfication numbey
N). Enterltlnmesoc!a!sm-nynumbarbox. If you do not
have an ITIN, sse How to gat a TiN below,

lfyouamasolapropﬁatnrandyouhmanlﬂﬂ.youm
entereftherK'omSSN or EIN. However, the IRS prefers maatyyou
uss your SSN,

lfyouaraaslngle-memherLLctMtladismg ed
entity saperate from its owner (see Limitad abilty com Y
{LLC) on paga 2), snter the owner's SSN {or EIN, ¥ the owner
has one), Do not enter the disregarded entity's EIN. I the LLC I3
classlfiad as a corporation or partnarship, enter the entity's EIN,
Note, Sse the chart on page 4 for further clarification of name
and TIN combinations,

Howtogotanﬂ.lfywdonothaveaﬂN,a ply for one
Emmedfate:r To apply for an SSN, get Form Sg-s
fora 8 Security Card, from your joca) Soclal Security
Adminlstraticn office or get this form online at www.ssg,aov, You
may also get this form by caliing 1-B00-772-1213, Use Form
W=7, Application for IRS Individual Taxpayer

Number, to apply for

allenandyoudonothaveandamnotaﬂg e to get an SSN,
taxpayer

NumggiE!N) tnder a Buslness.
and from tha IRS by Visiting www.fre.gov or by caliing
1-800-TAX-FORM (1 -800-829-3678).
It you are asked to complets Form W-3 but do not have a TN,
Writa “Applisd For” In the space for the TN, elgn and date the
d stor. In:dmarest and dividend y
payments, and certaln payments made raspect to read
tradabla ents, genarally you wiil have 60 togsta
TIN and give it to the requester bafore you are sublect to backup
3 on payments, The 80-day rule does not apply to
other of payments. You will ba subject to backup
withholding on all such payments untll you provide your TIN to
the requester,
Note, Entering “Applied For meana that you have already
applied for an%NAg?tlmt you intend to apply for one 00N,
Caution: A o domestic entily that has a forslgn owner
must usa the eppropriate Form W-8,

Part Il, Certification

To estahilsh to tha withhol agent that you are a 1.5, person,
or rasident aflen, sign Formdhv‘wg-a. You may be requested to slgn
by the withhokiing agent even if ems 1, 4, and 5 below Indicata
otherwlee,

For a Jolnt account, only the person whosa TIN Is shown In
Part § should sign (when required), Exempt payees, see Exampt

Signature raguirsments, Complets the certification a3 Indicated
in 1 through 5 befow.

1. Interaat, dividend, and barter sxchange accounts

opened betore 1984 and broker accounts considerad actlve
uring 1983. You must give your comrect TIN, but you do not
have to sign the certification,




Fom W-g (Rav, 10-2007)

Page

3. Real astate iransactions, You must sign ths cartiiication,
You may cross out item 2 ef the certification,

4. Other payments, You must give your eomact TIN, but your
do not have 1o sign the certification unlesg youl have baen
notified that you have praviously given an Incorrect TIN, *Other
paymeltLt:* ma wym lfgrada In the coursa of ma(oth
reguester's or business rants, royafties, goods (other
{t]han Mg:lls for rnarcha?;i{so). medicaj)and heatih tg

nending payments eorpomﬂons,paymnm o a
nona?pbmf;rhserwcea%mems to cantain ﬂs;lgg boat crow
members shermen, 1088 proceeds attomeys
{noluding payments to corporations), pel

8. Morigage Interest

distributions, and pension distribitions, Yoy must give vour

comect TIN, but you do not hava to sign the on.
What Name and Number To Glive the Requaster
Far this type of socount: Qlve name and 88N of:
1. Indlvidual The Indivickal
X T\voornmulndlvlduahﬁum Thenchnlawnurdmacooumon
Baccoint) if combined funds, the first
. Indhvidus! on the account’
3. Custodian account of  mingr The miner *
(UrlﬂormGﬂtth«aAm .
4, 2. The usuaj ‘The
Rl mﬂam grantor-trusias
b, So-called trust acuount that is The actual owner *
notabgalurvﬂumstmder
atate law .
5. Sola ad | Tha owner
oy
Fnrﬂiltypoofuoco:m: Qlve name and EIN of;

8, Disregardsd ontﬁynntwmndhyan The owner
individunl

7. A vaild fruu, estais, or pemsion tuy Legal entity *

B.Cupmoru.celacﬂng Tha comporation
carporate status on Form Baag

9. Associstion, club, retg : The organization
ohwmme.ommﬂommﬁer

10, Pamempormm:l-munberu.c The parinership

11.Abmka'orngrst«ndnmm Thebmlcarornomrnoo

Tzﬂcoommmabaparumof The pubilic entity
Agrfeumnhﬂnnanwonpuble
enﬂty{suehnastatnorlocodr
governmun,uchooldlsm
pﬂaorﬁmmmagrbulhm
ogram payments

‘Ustﬁmtmddrdahm—olhm aslats, or pansion fust, (Do nat furnish the Ty
&hmgmmwhmgmhmmrﬂhmdwmh

Note. If no namg is clreled when mors than Orie name Is listad,

the number wili ba considered to be that of the first name Iisted,

Secure Your Tax Records from ldentity Thet

lldfemftgﬂmeftocmwhensomeonei;sesyowpersgnal N

RfoYm G such a3 your name, soc security number (SSN), o
Infomaﬁon.wlmoutywpermlssion,tooomht
Trand or other crimes. An ldentity thief may use your SSN to get
a]oborrnayﬁ!eataxrehxmushgyourSSNtorecehreareﬁmd

To reduce your rsic
* Protect your SSN,
& Ensure your smployer ig Protecting your SSN, and
L Baweﬁﬂwhenchooslngataxprapm'er.

Call tha IRS at 1-800-829-1040 i you think your ldent has
been uzed Inappropriataly for tax purposes, Y

Victims of dentity theft who are Sxperiencing economic hamy
or a system problem, or are seeking help In resolving tax
problems that hava not besn resolved throupgh no
rYnay be elgibla for Taxpayer Advopats Service (TAS) assistancas,

schames, lsmeereaﬂonanduseofsnmlland

to mimio legiﬂrl;lat:n%uk%ness ama:ﬂn and

wabmnumostcomnunaa 8 &n emali to a user

e 1 a0, a1 esablies oG pveorbrss e

1 scam the user intg p

Tl ol v oy S
Thelﬁsmesnotlnmtecontamvﬁmtsxpayersvlaemans.

Also, the IRS does not request personat datalled information

through emall or ask taxpayars for the PIN numbars, passworda,

or similar sacrat access Information for their credit carg, bank, or

other financial acoounts,

If yo1 receive an unsolicitad emafl claiming to be from the IRS,
forward this measage tophkshhgﬁlm.gol;. You may also report

!suseoflmlﬂSnm. 0, of other Sferaonalp erty to
meTreauny!nspectorGe':galforTaxAd nlstraﬂongt‘}pny

6E-4484, You can forward suspiclous emalls to the
Federal Trads Commission ;1 C8.90v or contact themn at
wWww.constrmar. gov/idiheft or 1—877-1DT}-IEFI'(438-4333).

Vls!tﬂwBSWebaﬂeatwwamgavtoleam mera ashout
Identity theft and how to reduce your risk,

Privacy Act Notice

Secﬁonmosofmewundﬂevemucwa fras you to de your comect TIN 1
dividends, and Dutainmlneomapaldhm moﬂgagsrwntumyou paid, the acquisition or
O Archer mummbmfwmnﬁﬂeaumpufpasumwhdpmfymemrawof

nontax ciiminal laws, or o fodarg)

payrmtoapayeewhodoumgm:mmupayer.cmnh

I
law enfwoementandhwngenooegamieaheom
Ymmmmﬁdammmmmmmmmuhdhﬂhahxm

perscns who must fils infortmation returns with the IRS to report interest
abandanment of sectrad property, cancellation ofdobt,ot;‘
cmmm%hbtofcdumbil.y:‘n’a [EE-§
mommmamm.mmmdmwmmmad
tarrariam.

Payetsmstgenerallywmahaldzs% ofmmbrehmmmmdoemm othar
penatties may also apply,
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SCHEDULE|
ELECTRONIC FILE TRANSFER AGREEMENT

Between the Architect and the Owner

Owner: | Public Building Commission of Chicago (PBC)
RE: ELECTRONIC MEDIA
PROJECT NAME AND NO.:

DESCRIPTION OF DATA: This Agreement shall apply to all Electronic Drawings which are
listed and otherwise identified in an attached cover letter({s) to the PBC

TERMS OF AGREEMENT:

1. The PBC acknowledges thal it has requested Architect to provide certain designs as electronic
drawing file data in disk format and that the information contained on these disks is provided
for ifs sole use and convenience. The PBC, at its own discretion, may choose to reassign this
data to a third party, to whom all terms of this agreement shall also apply, by obtaining the third
party’s signature on the line below and sending a signed copy fo Architect.

2. The undersigned further acknowledges that the true record of the design is the most recent
printed copy of the design by Architect, and that emors and other changes may subsequently
be introduced fo the electronic format without the fault or knowledge of, and beyond the control
of Architect.

3. The PBC and Architect hereby acknowledge and agree that to the extent the PBC, its agents,
employees, consultants or contractors modify a design on electronic drawing file data such that
the design differs from the last sealed hard copy prepared by the Architect, the PBC shall be
responsible for any cost or harm incurred by the PBC due such modification.

4. This Data is an instrument of professional service prepared by Architect. Unless otherwise
provided for in the Agreement, the reuse of this data, including designs and information
ad therein shall be at the sole risk of the user. .

7= > '1 <
red Signature [date]

d-and Accepted for:

Signature of PBC Executive Director [date]
Acknowledged and Accepted by Third Party:

Signature of Third Party [date]
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