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EXECUTION PAGE
ENVIRONMENTAL RENOVATION/DEMOLITION SERVICES ~ PS2061D

THIS AGREEMENT effective as of January 1, 2016, but actually executed on the date witnessed, is entered into by and between
the Public Building Commission of Chicago, a municipal corporation of the State of lllinois, having its principal office at Room
200, Richard J. Daley Center, 50 West Washington Street, Chicago, llinois 60602, (the "Commission”), and

Carnow, Conibear & Assoc., Ltd. 600 W. Van Buren Street, Suite 500

Chicago, lllinois 60607 (the "Consultant’).
Address City State Zip

Recitals:

with offices at

Whereas, the Commission intends to undertake from time to time the acquisition, demolition, renovation,
development, construction and/or improvement of buildings, facilities and other improvements (“Project”) located in
the City of Chicago (“City”) at the request of various governmental and public agencies (“User Agency”).

WHEREAS, the Commission requires certain professional services as described in Schedule B the
Agreement (the “Services”) contained herein, in connection with the Projects undertaken by the Commission for the
use and benefit of a User Agency.

WHEREAS, the Consultant desires to be retained by the Commission to perform the Services and has
represented to the Commission that the Consultant is qualified and competent, by education and fraining, and has
the knowledge, skill, experience and other resources necessary to perform the Services required by the Agreement
in accordance with terms and conditions of the Agreement.

WHEREAS, in reliance upon the Consultant's representations and Key Personnel as identified in Schedule
E of this Agreement, the Commission has selected the Consultant to perform the Services on the terms and
conditions set forth in this Agreement as modified from time to time by Task Order.

NOW, THEREFORE, the parties have executed this Agreement on the terms and conditions that follow:
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Date:

Mayor Rahm Emmanuel
Chairman

ATTEST:

Date: Z// 74/4/ Z

Lori Ank Lypstn 7/

Secretary

vl

Presnd or Apprbved Signatory

AFFIX CORPORATE
SEAL, IF ANY, HERE

County of: ©00k

State of: lllinois

Subscribed and sworn to before me by Brian LoVetere

Date:

and

on behalf of Consultant this 2Nd__ day ofFebruanpo 16

CoLoen Lonitona

Notary Public ) ’
My Commission expires: / \gl 'QI ‘/11

(SEAL OF NOTARY)

Approved as to form f‘d legality:

Neal & Leroy, LLC

Environmental Renovation/Demolition Services
Carnow, Conibear, & Assoc., Ltd/.

OF1CIAL SEAL
OLIVIA SANTANA

NOTARY PUBLIC - STATE OF ILLINOIS

MY COMMISSION EXPIRES:08/19/17 $

Date:f)? “g - /C
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SCHEDULE A
TERMS AND CONDITIONS

1. Recitals. The Recitals set forth on the Execution Page of this Agreement are hereby incorporated herein by reference.

2. Definitions. The herein words and phrases have the following meanings for purposes of this Agreement.

a.

Agreement means this Professional Services Agreement for Specialty Consulting Services, including all schedules,
exhibits or documents attached hereto and/or incorporated by reference herein, and all amendments, supplements or
Task Orders made in accordance with the terms hereof.

Commission means the Public Building Commission of Chicago, a municipal corporation organized under the Public
Building Commission Act of the State of lllinois, as amended, or its duly authorized officers or employees.

Consultant means the company or other entity identified in this Agreement, and such successors or assigns, if any, as
may be authorized to perform the Services required by the terms and conditions of this Agreement.

CW System or CW means the on-line collaboration workspace and document management system established and
maintained by the Commission for electronic submission and receipt of documents and reports.

Deliverables means the documents, in any format (electronic or hard copy) requested by the Commission, including
without limitation drawings, plans, reports, forms, recommendations, and analyses, that the Consuitant is required
under this Agreement to provide to the Commission.

Equipment means the articles or physical resources, tangible or intangible, including but not limited to, hardware,
firmware or software enabling the Commission to implement the Projects and Consultant to perform the Services under
this Agreement.

Executive Director means the person employed by the Commission as its Executive Director or the duly authorized
representative thereof.

Key Personnel means those job fitles and persons as identified in such positions in the Request for Qualifications
response.

Services means collectively, the duties, responsibilities and tasks that are necessary in order for the Consultant to
provide the Scope of Services required by the Commission under Section IV of the Request for Qualifications response
and the assigned Task Order.

Sub-consultant or Subcontractor means a parinership, firm, corporation or entity other than the Consultant that
furnishes labor, materials and/or equipment to the Consultant related to the performance of the Services andfor
improvement of the Project.

Task Order means a document issued by the Commission to the Consultant pursuant to this Agreement that
authorizes in writing Services andfor Deliverables to be provided by the Consultant, together with any applicable
exhibits or schedules, a timetable for any Deliverables and the applicable fees.

3. Incorporation of Documents. The Resolution passed by the Board of Commissioners of the Commission on October 1,
2009, concerning utilization of minority business enterprises ("MBE") and women business enterprises ("WBE"), as the
same may be amended from time to time, is hereby incorporated in and made a part of this Agreement. By executing this
Agreement, Consultant acknowledges and agrees that Consultant is familiar with the contents of such Resolution and will
comply fully with all applicable portions thereof in performing the Services.

4. Engagement and Standards for Performing Services.

a.

Engagement. The Commission hereby engages the Consultant, and the Consultant hereby accepts such
engagement, to provide the Services described in this Agreement, as the same may be amended, in writing, from time
to ime by mutual agreement of the Commission and the Consultant.

Performance Standard. The Consultant represents and agrees that the Services performed under this Agreement
will proceed with efficiency, promptness and diligence and will be executed in a competent and thorough manner, in
accordance with reasonable professional standards in the field consistent with that degree of skill and care ordinarily
exercised by practicing consulting professionals performing services of a scope, purpose, and magnitude comparable
with the Services to be provided under this Agreement and the assigned Task Order. Ifin the course of performing the
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6.

Services, Consultant identifies any condition, situation, issue or problem that may impact the performance of the
Services or the Project, Consultant shall promptly provide notice to the Commission.

¢. Consultant's Personnel. The Consultant agrees that it will assign at all times during the term of the Agreement the
number of experienced, appropriately trained employees necessary for the Consultant to perform the Services under
this Agreement and the assigned Task Order in the manner required by this Agreement. Consultant must not reassign
or replace Key Personnel without the written consent of the Commission. Consultant must ensure that all Services and
Deliverables that require the exercise of professional skills or judgment are accomplished by professionals qualified
and competent in the applicable discipline and appropriately licensed, if required by law. Consultant must maintain
current copies of any such licenses and provide such copies, upon request, to the Commission. Consultant remains
responsible for the professional and technical accuracy of all Services and Deliverables furnished, whether by the
Consultant or others on its behalf. Consultant must, at all times, use it best efforts on behalif of the Commission to
assure timely and satisfactory rendering and completion of the Services. Consultant must perform all Services in
accordance with the terms and conditions of this Agreement, to the reasonable satisfaction of the Commission. Al
Deliverables must be prepared in a format satisfactory to the Commission and delivered in a timely manner consistent
with the requirements of this Agreement and the assigned Task Order.

d. Independent Contractor. In performing the Services under this Agreement, Consultant shall at all times be an
independent contractor, and does not and must not act or represent itself as an agent or employee of the Commission
or the User Agency. As an independent contractor, Consultant is solely and wholly responsible for determining the
means and methods for performing the Services. The Agreement will not be construed as an agreement of partnership,
joint venture, or agency.

e. Limitations on Sub-Consultants and Subcontractors. Consultant must not use any business or individual who is

disqualified by the Commission or debarred under any other governmental agency's procedures to provide the
Services under the Agreement.

f  Failure to Meet Performance Standard. If the Consultant fails to comply with its obligations under the standards of
the Agreement, the Consultant must perform again, at its own expense, all Services required to be re-performed as a
direct or indirect result of that failure. Any review, approval, acceptance or payment for any of the Services by the
Commission does not relieve Consultant of its responsibility to render the Services and Deliverables with the
professional skill and care and technical accuracy required by the Agreement. This provision in no way limits the
Commission’s rights against the Consultant, either under the Agreement, at law or in equity.

g. Changes to the Services. The Commission may from time to time, request changes o the terms of the Agreement,
Task Order or the Services of the Consultant to be performed hereunder. Such changes, including any increase or
decrease in the amount of compensation and revisions to the duration of the Services or timetable for Deliverables,
which are mutually agreed upon by and between the Commission and Consultant, shall be incorporated in a written
amendment to this Agreement or the Task Order. The Commission shall not be liable for any changes absent such
written amendment.

Representations and Warranties. Consultant represents, warrants and covenans that (a) it will comply with all laws and
regulations in performing the Services; (b) it will perform the Services in accordance with the terms and conditions of the
Agreement in a professional and workmanlike manner consistent with best industry standards and practice; (c) it possesses
all right, power and authority to enter into this Agreement; (d) all Deliverables shall be original works of Consultant or that
Consultant shall have all rights necessary to provide such Deliverables; and (e) neither the Services, Deliverables or any
other materials or any part thereof, provided to the Commission shall infringe any patent, copyright, trademark, trade secret
or other proprietary right of a third party. If any Services performed by Consultant fail to meet the above warranties, then
without limiting any other remedies at law or in equity, Consultant shall promptly correct or re-perform any such affected
Services at no cost to the Commission. Further, Consultant acknowledges that the Commission has entered or will enter
into agreements with third party vendors to provide a third party data hosting site and a disaster recovery site. Consultant
agrees to abide by all rules, regulations and other requirements prescribed by such third party vendors in order to gain
access to the Equipment and perform the Services required by this Agreement.

Duties and Obligations of Consultant.

a. Nondiscrimination. The Consultant agrees that in performing this Agreement it shall not discriminate against any
worker, employee or applicant for employment, or any member of the public, because of race, creed, gender, color,
national origin or disability, or otherwise commit an unfair labor practice. Attention is called to applicable provisions of
the Civil Rights Act of 1964, 88-352, July 2, 1964, 78 Stat. 241 et. Seq. the Americans with Disabilities Act of 1990, 42
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U.S.C. 12010 et. Seq., the Age Discrimination Act, 43 U.S.C. Sec. 6101-6106 (1981); llinois Human Rights Act 775
ILCS 5/1-101 et. Seq. and the Public Works Employment Discrimination Act 775 ILCS 10/0.0 1 through 10/20, the
Chicago Human Rights Ordinance, Chapter 2-160, Section 2-160-010 et seq. of the Municipal Code (1990), as
amended, and a Resolution passed by the Board of Commissioners of the Public Building Commission of Chicago on
October 1, 2009, conceming participation of Minority Business Enterprises and Women Business Enterprises on
contracts awarded by the Commission. The Consultant will furnish such reports and information as requested by the
Commission or the llinois Department of Human Relations or any other administrative or governmental entity
overseeing the enforcement, administration or compliance with the above referenced laws and regulations.

b. Employment Procedures, Preferences and Compliances. Salaries of employees of Consultant performing work
under this Agreement shall be paid unconditionally and not less often than once a month without deduction or rebate

on any account except only such payroll deductions as are mandatory or permitted by the applicable law or
regulations. Attention is called to [llinois Compiled Statutes, 1992 relating to Wages and Hours including 820 ILCS
130/0.01 through 130/12 thereof (Prevailing Wage Act), 30 ILCS 570/1 through 570/7 (Employment of lllinois Workers
on Public Works Act) and 30 ILCS 560/0.01 through 560/7 (Public Works Preference Act).] The Consultant shall
comply with all applicable “Anti-Kickback” laws and regulations, including the “Anti-Kickback” Act of June 13, 1934 (48
Stat. 948: 62 Stat. 740; 63 Stat. 108; 18 U.S.C. § 874; 40 U.S.C. § 276¢) and the lllinois Criminal Code of 1961 720
ILCS 5/33E-1 et. seq. If, in the performance of this Agreement, there is any direct or indirect kickback, the Commission
shall withhold from the Consultant, out of payments due to it, an amount sufficient to pay employees underpaid the
difference between the salaries required hereby to be paid and the salaries actually paid such employees for the total
number of hours worked. The amounts withheld shall be disbursed by the Commission for and on account of the
Consultant fo the respective employees to whom they are due.

¢. Ethics. The Consultant has read and agrees to comply with all provisions of the Code of Ethics Resolution passed by
the Commission on October 3, 2011, which is available on the Commission’s website at
www.pbcchicago.com/pdf/RES_PBC_ecr_CodeofEthicsConsolApril%202013_20130405.pdf and is incorporated into
this Agreement by reference. Any contract negotiated, entered into, or performed in violation of any of the provisions
of this Section will be voidable by the Commission.

d. Inspector General. The Consultant and its subconsultants, including all officers, directors, agents, pariners and
employees of such entities shall cooperate with the Inspector General of the Public Building Commission in any
investigation or hearing undertaken pursuant to Public Building Commission Resolution 7576 adopted by the Board of
Commissioners of the Public Building Commission of Chicago on October 1, 2010. On projects funded by the City of
Chicago, the Consultant and its subconsultants, including all officers, directors, agents, partners and employees of any
such entities, shall cooperate with the Inspector General of the City in any investigation or hearing undertaken pursuant
to Chapter 2-56 of the Chicago Municipal Code. Each Consultant understands and will abide by all provisions of
Chapter 2-56 of the Municipal Code of Chicago. All Consultants will inform their respective subconsultants of this
provision and require compliance herewith. Consultant shall cooperate and comply with the Inspector General of the
User Agency in any investigation or hearing undertaken pursuant to the enabling ordinance or resolution pertaining to
the authority of such Inspector General that has been promulgated by such User Agency.

e. Delays. The Consultant agrees that no charges for damages or claims for damages shall be asserted by it against the
Commission for any delays or hindrances from any cause whatsoever during the progress of any portion of the
Services. Such delays or hindrances, if any, shall be compensated for by an extension of time to complete the
Services, for such reasonable period as may be mutually agreed upon between the parties, it being understood,
however, that the agreement of the Commission to allow the Consultant to complete the Services or any part of them
after the time provided for the completion thereof herein shall in no way operate as a waiver on the part of the
Commission of any of its rights hereunder.

f.  Records. The Consultant shall maintain accurate and complete records of expenditures, costs and time incurred by
Consultant in connection with the Project and the Services. Such records shall be maintained in accordance with
recognized commercial accounting practices. The Commission may examine such records at Consultant's offices
upon reasonable notice during normal business hours. Consultant shall retain all such records for a period of not less
than five calendar years after the termination of this Agreement.

g. CW System. The Commission may require the Consultant to use the Commission's electronic document management
system in performing the Services and the assigned Task Order. At the direction of the Commission, the Consultant
must follow the CW procedures and submit progress reports and other Deliverables through the CW System. The
Consultant must attend courses and receive training on the CW System provided by or on behalf of the Commission.
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8.

Any costs incurred by Consultant as a result of the attendance of Consultant's personnel at CW System courses are
not compensable by the Commission.

Time of Essence. The Consultant acknowledges and agrees that time is of the essence in the performance of this
Agreement and that timely completion of the Services is vital o the completion of the Project by the Commission.
Consultant agrees to use its best efforts to expedite performance of the Services and the assigned Task Order and
performance of all other obligations of the Consultant under this Agreement and any other agreement entered into by
the Commission which are managed or administered by the Consultant as a result of the Consultant's engagement
hereunder.

Compliance with Laws. In performing its engagement under this Agreement, the Consultant shall comply with all
applicable federal, state and local laws, rules and regulations including but not flimited to, those referenced in
subparagraphs (a) and (b) above.

Progress Meetings. Meetings to discuss the progress of the Project andfor to review the performance of the
Consultant may be scheduled upon the Commission's request, at mutually agreeable times and locations, and the
Consultant agrees to cause such meetings to be attended by appropriate personnel of the Consultant engaged in
performing or knowledgeable of the Services. ‘

Term.

a.

The term of this Agreement is two (2) years with two (2) successive one (1)-year renewal options at the sole discretion
of the Commission. This agreement may be terminated by the Commission, with cause, upon thirty (30) days notice to
the Consultant and, provided further, that this agreement may be terminated at any time during the term by mutual
agreement of the parties.

The Commission shall have the right, at any time, to terminate the term of this Agreement, with or without cause, by
written notice given to the Consultant at least thirty (30) days prior to the effective date of termination. In addition, the
Commission shall have the right, at any time and from time to time, with or without cause, to suspend the performance
of the Consultant hereunder with respect to all or any part of the Services, by written notice given to the Consultant at
least five (5) days prior to the effective date of suspension. Termination or suspension of this Agreement shall not
relieve the Consultant from liability for the performance of any obligation of the Consultant under this Agreement
performed or to have been performed by the Consultant on or before the effective date of termination or suspension.
Provided the Consultant is not in default under this Agreement at the time of termination or suspension, the
Commission agrees to pay to the Consultant, in accordance with the terms of this Agreement, all compensation and
reimbursements due to the Consultant for periods up to the effective date of termination or suspension. In no event
shall the Commission be liable to the Consultant for any loss, cost or damage which the Consultant or any other party
may sustain by reason of the Commission terminating or suspending this Agreement as provided herein; provided,
however, that the Commission may, in its sole discretion, reimburse the Consultant for actual expenses approved by
the Commission. -

If the Project, in whole or substantial part, is stopped for a period longer than thirty (30) days under an order of any
court or other governmental authority having jurisdiction of the Project, or as a result of an act of government, such as
a declaration of national emergency making materials unavailable, through no act or fault of the Consultant, or if the
Commission fails to make any payment or perform any other obligation hereunder, the Consultant shall have the right
to terminate this Agreement, by written notice given to the Commission at least seven (7) days prior to the effective
date of termination, and shall have the right to recover from the Commission all compensation and reimbursements
due to the Consultant for periods up to the effective date of termination.

Compensation of Consultant; Submission of Invoices through CW. The total amount of compensation to be paid by
the Commission during the term of this Agreement shall not exceed the sum of $1,500,000.00 The Commission shall
compensate the Consultant for the Services in the manner set forth in Schedule A of this Agreement, or as modified by
written authorization. The Consultant shall submit all invoices, no more frequently than once every thirty (30) days, in
electronic format using the CW System. All submitted invoices shall include a cover page as provided by the Commission
and the assigned Task Order number. Failure to submit invoices through CW will result in delayed or non-payment to the
Consultant.
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9. Rights and Obligations of Commission. In connection with the administration of the Project by the Commission and the
performance of this Agreement by the Consultant, the Commission shall have the following rights and obligations, in
addition to those provided elsewhere in this Agreement:

a. Information. The Commission shall provide the Consultant all reasonably requested information concerning the
Commission's requirements for the Project and the Services.

b. Review of Documents. Subject to the provisions of subparagraph 5(d) above, the Commission agrees to make a
reasonable effort to examine documents submitted by the Consultant and render decisions pertaining thereto with
reasonable promptness.

¢. Site Data. To the extent the Commission determines to be necessary for the Consultant to perform the Services and
the assigned Task Order, the Commission may furnish to the Consultant information concerning the nature of the
Project, existing conditions and other data or reports pertaining to the site and the proposed development thereof,

d. Tests and Reports. The Commission may also furnish structural, civil, chemical, mechanical, soil mechanical and/or
other tests and reports if determined by the Commission in its sole discretion to be necessary in order for the
Consultant to perform the Services.

e. Legal, Auditing and other Services. The Commission shall arrange and pay for such legal, auditing, insurance
counseling and other services as the Commission, in its sole discretion, may determine to be required for the
Consultant to perform the Services. Such payments shall not include legal or auditing expenses arising out of or
relating to any errors or omissions, or claimed errors or omissions, of Consultant.

f. Designated Representatives. The Commission may designate, at its sole discretion, one or more representatives
authorized to act in its behalf.

g. Ownership of Documents. All documents, data, studies and reports prepared by the Consultant or any party
engaged by the Consultant, pertaining to the Services shall be the property of the Commission, including copyrights.

h. Audits. The Commission shall have the right to audit the books and records of the Consultant on all subjects relating
to the Services.

10. Indemnification of Commission and Third Party Vendors. The Consultant hereby agrees to indemnify, keep and save
harmless the Commission and the User Agency and their respective commissioners, board members, officers, agents,
officials and employees and any third party hosting site or disaster recovery site from and against all claims, demands, suits,
losses, costs and expenses, including but not limited to, the fees and expenses of attorneys, that may arise out of or be
based on any injury to persons or property that is or is claimed to be the result of an error, omission or act of the
Consultant or any person employed by the Consultant to the maximum extent permitted by applicable law.

11. Insurance to_be Maintained by Consultant. The Consultant shall purchase and maintain at all times during the
performance of Services hereunder, for the benefit of the Commission, the User Agency and the Consultant, insurance
coverage as set forth in ATTACHMENT E.

12. Default.

a. Events of Default. Any one or more of the following occurrences shall constitute an Event of Default under this
Agreement:

i. Failure or refusal on the part of the Consultant duly to observe or perform any obligation or Agreement on the part
of the Consultant contained in this Agreement, which failure or refusal continues for a period of ten (10) days (or
such longer period as the Commission, in its sole discretion, may determine if such failure is not capable of being
cured within such ten (10) day period) after the date on which written notice thereof shall have been given to the
Consultant by the Commission;

il. Failure of Consultant to perform the Services to the standard of performance set forth in this Agreement;

iii. Any representation or warranty of the Consultant set forth herein or otherwise delivered pursuant to this
Agreement shall have been false in any material respect when so made or furnished;

iv. The Consultant becomes insolvent or ceases doing business as a going concern, or makes an assignment for the
benefit of creditors, or generally fails to pay, or admits in writing its inability to pay, its debts as they become due,
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13.

14.

15.

16.

or files a voluntary petition in bankruptcy, or is adjudicated a bankrupt or an insolvent, or files a petition seeking for
itself any reorganization, arrangement, composition, readjustment, liquidation, dissolution, or similar arrangement
under any present or future statute, law or regulation relating to bankruptcy or insolvency, or files an answer
admitting the material allegations of a petition filed against it in any such proceeding, or applies for, consents to or
acquiesces in the appointment of a trustee, receiver, liquidator or other custodian of it or of all or any substantial
part of its assets or properties, or if it or its principals shall take any action in furtherance of any of the foregoing;
or

v. There shall be commenced any proceeding against the Consultant seeking reorganization, arrangement,
readjustment, liquidation, dissolution or similar relief under any present or future statute, law or regulation relating
to bankruptcy which is not vacated, stayed, discharged, bonded or dismissed within sixty (60) days thereof, or
there shall be appointed, without the Consultant's consent or acquiescence, any trustee, receiver, liquidator or
other custodian of Custodian or of all or any substantial part of the Consultant's assets and properties, and such
appointment shall not have been vacated, stayed, discharged, bonded or otherwise dismissed within sixty (60)
days thereof.

b. Remedies. If an Event of Default shall occur and be continuing, then the Commission may exercise any right, power
or remedy permitted o it by law or in equity and shall have, in particular, without limiting the generality of the foregoing,
the right to terminate this Agreement upon written notice to the Consultant, in which event the Commission shall have
no further obligations hereunder or liability to the Consultant except as to payment for Services actually received and
accepted by the Commission through the effective date of termination. No course of dealing on the part of the
Commission or delay or failure on the part of the Commission to exercise any right shall operate as a waiver of such
right or otherwise prejudice the Commission's rights, powers or remedies.

¢. Remedies not Exclusive. No right or remedy herein conferred upon or reserved to the Commission is exclusive of
any right or remedy herein or by law or equity provided or permitted, but each shall be cumulative of every other right
or remedy given hereunder or now or hereafter existing at law or in equity or by statute or otherwise, and may be
enforced concurrently therewith or from time to time.

Confidentiality. All of the reports, information, or data prepared or assembled by the Consultant under this Agreement are
confidential, and the Consultant agrees that such reports, information or data shall not be made available to any party
without the prior written approval of the Commission. In addition, the Consultant shall not, without the prior written consent
of the Commission, prepare or distribute any news releases, articles, brochures, advertisements or other materials
concerning this Agreement, the Project, the Services or any assigned Task Order. Consultant acknowledges that it is
entrusted with or has access to valuable and confidential information and records of the Commission and User Agency.
Consultant must at all imes act in the best interests of the Commission and User Agency consistent with the professional
obligations assumed by Consultant in entering into this Agreement. Consultant promises to cooperate with the officials,
employees and agents of the Commission and User Agency in furthering the Commission’s and User Agency's interests.

Assignment. The Consultant acknowledges that the Commission is induced to enter into this Agreement by the personal
qualifications of the principals, staff and employees of the Consultant and agrees, therefore, that neither this Agreement nor
any right or obligation hereunder may be assigned by the Consultant, in whole or in part, without the prior written approval of
the Commission. The Commission expressly reserves the right to assign or otherwise transfer all or any part of its interests
hereunder without the consent or approval of the Consultant.

Personnel. The Consultant further acknowledges that the Consultant has represented to the Commission the availability of
certain members of the Consultant's staff who will be assigned o the Project, and agrees, therefore, that in the event of the
unavailability of such members, the Consultant shall so nofify the Commission in writing, and, upon the approval of the
Executive Director, shall assign other qualified members of the Consultant's staff, to the Project ]

Relationship of Parties. The relationship of the Consultant to the Commission hereunder is that of an independent
contractor, and the Consultant, except to the extent expressly provided to the contrary in this Agreement, shall have no right
or authority to make contracts or commitments for or on behalf of the Commission, to sign or endorse on behalf of the
Commission any instruments of any nature or to enter into any obligation binding upon the Commission. This Agreement
shall not be construed as an Agreement of partnership, joint venture, or agency.

Environmental Renovation/Demolition Services Page 10 of 167
Carnow, Conibear, & Assoc., Ltd/. PS2061D




17. Miscellaneous.

a.

Counterparts. This Agreement may be executed in any number of counterparts, any of which shall be deemed an
original.

Entire Agreement. This Agreement constitutes the entire understanding and Agreement between the parties hereto
and supersedes any and all prior or contemporaneous oral or written representations or communications with respect
fo the subject matter hereof, all of which communications are merged herein. This Agreement shall not be modified,
amended or in any way altered except by an instrument in writing signed by both of the parties hereto.

Force Majeure. Neither of the parties shall be liable to the other for any delay or failure in performance hereunder due
to causes which are beyond the control of the party unable to perform. If a force majeure occurs, the party delayed or
unable to perform shall give prompt notice to the other party, and the Commission may, at any time during the
continuation of the force majeure event, elect to suspend the performance of the Consultant under this Agreement for
the duration of the force majeure. The Commission shall not be obligated to pay for Services to the extent and for the
duration that performance thereof is delayed or prevented by force majeure, but, provided the Consultant is not in
default of any obligation of the Consultant hereunder, the Commission shall pay to the Consultant, according to the
terms hereof, all compensation and reimbursements due to the Consultant for periods up to the effective date of
suspension.

Governing Law. This Agreement has been negotiated and executed in the State of lllinois and shall be construed
under and in accordance with the internal laws of the State of lllinois.

No Waiver. The waiver by either party of any breach of this Agreement shall not constitute a waiver as to any
succeeding breach.

Notices. All notices required to be given hereunder shall be given in writing and shall be hand delivered or sent by
United States certified or registered mail, postage prepaid, addressed to Commission and to the Consultant at their
respective addresses set forth above. If given as herein provided, such notice shall be deemed to have been given on
the date of delivery, if delivered by hand, and on the second business day after mafling, if given by mail. The
Commission or the Consultant may, from time to time, change the address to which notices hereunder shall be sent by
giving notice to the other party in the manner provided in this subparagraph.

Severability. In the event that any provisions of this Agreement shall be invalid, illegal or unenforceable, the validity,
legality and enforceability of the remaining provisions shall not in any way be affected or impaired thereby.

Successors and Assigns. Except as otherwise provided herein, this Agreement shall be binding upon and inure fo
the benefit of each of the parties hereto and their respective successors and assigns.

Consultant's Authority. Execution of this Agreement by the Consultant is authorized by a resolution of its Board of
Directors, if a corporation, or similar governing document if a partnership or a joint venture, and the signatures(s) of
each person signing on behalf of the Consultant have been made with complete and full authority to commit the
Consultant to all terms and conditions of this Agreement, including each and every representation, certification and
warranty contained or incorporated by reference in it.
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SCHEDULE B
SCOPE OF SERVICES

The Public Building Commission of Chicago (PBC) requires the services of qualified and experienced environmental
consultants or teams in order to perform Renovation/Demolition Services for the PBC.

4.2. General Scope of Services - Environmental Consulting Services for Renovation and Demolition

The Environmental Consultant (the “Consultant”) will enter into a Task Order with the PBC. The Consultant's Task
Order will be executed in a Not to Exceed format, on a project by project basis. The Consultant will provide, on a
Task Order basis, all Services, including inspections, drawings and specifications and performance of
renovation/demolition oversight activities including hazardous (and non-hazardous) waste removal activities, and the
oversight of lead and asbestos abatement activities.

If the Consultant is performing in a satisfactory manner, the Commission will assign additional Task Orders to the
Consultant for each of the future phases of Services required until Project completion.

The Consultant's Services shall include, but are not limited to, the following categories of work:
A. Asbestos Containing Materials Inspections

The Consultant shall conduct asbestos containing materials inspections of buildings as requested by the PBC that
are scheduled for either renovation or demolition activities. The types of buildings can range from residential,
commercial, industrial and school buildings. For renovation activities in schools, the Consultant shall follow the
Asbestos Hazard Emergency Response Act (AHERA) requirements and for all non-school building renovation and
demolition projects, the Consultant shall follow the National Emission Standards for Hazardous Air Pollutants
(NESHAP) for Asbestos (Code of Federal Regulations at 40 C.F.R. Part 61, Subpart M requirements). For work in
school buildings, the Consultant must have an IDPH licensed Project Designer on-staff.

Surveys shall be completed by conducting a thorough inspection of all areas that will be affected by the
renovation/demolition activities in the facility for asbestos containing materials in accordance with the regulations
above and by utilizing an llinois Department of Public Health (IDPH) licensed asbestos inspector. The IDPH
licensed asbestos inspector shall sign the final inspection report. Samples shall be analyzed by a “National Voluntary
Laboratory Accreditation Program” (NVLAP) accredited laboratory.

The Consultant shall provide draft and final asbestos survey reports to the PBC for review and comment, which
includes a site map indicating a north arrow, material types, quantities, locations, laboratory data sheets, analytical
results, copies of IDPH licenses for inspectors, chain of custody forms, and a chart and clear summary of results
(utilizing existing site/floor plans to indicate sample locations). The Consultant shall be prepared to conduct revisions
to the document as requested by the PBC. The Consultant shall be required to upload the final document to the
“Collaboration Workspaces” (CW) website.

B. Lead-Based Paint Inspections

The Consultant shall conduct lead-based paint inspections as requested by the PBC using an X-Ray Fluorescence
(XRF) lead paint analyzer on painted surfaces in the structure to be renovated/demolished. This survey shall be
conducted by an IDPH licensed Lead Inspector.

The Consultant shall provide draft and final reports that shall consist of the name of the lead inspector, his/her license
number, the date of inspection, list all substrates inspected, the colors of paint on each substrate and wall direction
for each sample, the reading for each sample positive/negative/inconclusive, an evaluation for each sample taken if
the paint is in good, fair or poor condition, and a chart and clear summary of results (utilizing existing siteffloor plans
to indicate sample locations). Results of any laboratory analyses shall be included in this report along with the chain-
of-custody forms as necessary. The IDPH licensed lead inspector shall sign the final inspection report.
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The Consultant shall provide draft and final lead survey reports to the PBC for review and comment, which includes a
site map indicating material types, quantities, locations, laboratory data sheets, analytical results, copies of IDPH
licenses for inspectors, chain of custody forms, a chart and clear summary of results (utilizing existing site/floor plans
to indicate sample locations). The Consultant shall be prepared to conduct revisions to the document as requested
by the PBC. The Consultant shall be required to upload the final document to the CW website.

C. Hazardous Material Building Inspections

The Consultant shall conduct an inspection of the structure(s) planned for renovation/demolition for hazardous (and
non-hazardous) materials such as PCB-containing components, mercury-containing components, chemicals, and
other hazardous (and non-hazardous) materials that require removal prior to renovation/demolition.

The Consultant shall provide a draft and final survey report that contains locations, estimated volumes, CAS registry
numbers, quantities and types of materials, photographs, results of the inspection, limitations and recommendations.
The Consultant shall be prepared to conduct revisions to the document as requested by the PBC. The Consultant
shall be required to upload the final document to the CW website.

D. Design Drawings and Specifications
Asbestos Containing Materials (ACM) and Lead-Based Paint (LBP)

The Consultant shall prepare ACM andfor LBP abatement drawings using existing or generated plans and CAD
drawings. The Consultant shall utilize existing or generated site/floor plans and ACM and LBP inspections to indicate
ACM and LBP requiring abatement prior to renovation/demolition. The Consultant shall use the ACM and LBP
inspections and create (or modify existing) ACM and LBP abatement specifications to tailor them for the abatement
work. ACM abatement plans shall be created utilizing an asbestos project designer, licensed by IDPH. Additionally,
the Consultant shall prepare necessary documents in order to “delist” the structure as a school building prior to
demolition activities. For work in school buildings, the Consultant must have an IDPH licensed Project Designer on-
staff.

The Consultant shall provide draft and final copies of the abatement specifications and drawings to the PBC. The
Consultant shall be prepared to conduct revisions to the document as requested by the PBC. The Consultant shall be
required to upload the final document to the CW website.

Hazardous Materials

The Consultant shall prepare hazardous (and non-hazardous) materials removal specifications for all materials
requiring removal and recycling/disposal prior to the renovation/demolition of a building.

The Consultant shall provide draft and final copies of the hazardous (non-hazardous) specifications to the PBC. The
Consultant shall be prepared to conduct revisions to the document as requested by the PBC. The Consultant shall
be required to upload the final document to the CW website.

E. Oversight of Waste Removal Activities

At a minimum, the Consultant shall be responsible for the following Hazardous (and Non-Hazardous) waste
materials management and oversight activities at a typical PBC renovation/demolition project:

1. The Consultant shall be familiar with the specifications and waste inventory of all buildings to be
renovated or demolished including quantities, classifications, and locations of all waste within the
buildings requiring removal by a hired Contractor.

2. The Consultant shall attend all project related meetings with PBC and the AOR team.
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3. The Consultant shall review and approve all submittals related to the handling, removal and disposal of
all regulated waste from all buildings included in the scope of work.

4. The Consultant shall coordinate with Renovation/Demolition Contractor on-site and shall maintain all
submittal records and upload them to CW on a weekly basis.

5. The Consultant shall be responsible to maintain schedules of all waste removal activities on-site.
6.  The Consultant shall be responsible to inspect the areas where waste is being removed and stored.

7. The Consultant shall inspect all waste leaving the site and shall sign-off on all waste manifests and bills
of lading on behalf of the PBC.

8.  The Consultant shall also be responsible to meet with regulators as requested and shall respond within
twenty-four (24) hours to any violation notices received.

9. The Consultant shall respond to site issues, unforeseen conditions, regulatory inspections/citation, site
emergencies, spills, etc on an emergency response basis and prepare a detailed comprehensive report
at the conclusion of each incident.

10.  The Consultant shall assist PBC PM with review and comment of all pay applications as requested.

11, The Consultant shall prepare a report documenting all waste removal activities that occurred on site,
which includes photographed activities, signed waste manifests, transporter information, submittals, etc.

F. Oversight of Asbestos Abatement Activities

The Consultant shall provide IDPH licensed Asbestos Air Sampling Professionals/ Project Managers (ASP/PM) who
shall coordinate daily work activities with the Renovation/Demolition General Contractor and their Asbestos
Abatement Contractor. The Consultant shall monitor asbestos abatement activities in accordance with all local, state
and federal guidelines. The Consultant shall review the asbestos contractor submittals including, but not limited to:

Notifications;

Worker and supervisor licensing;
Disposal facility information;
Health and Safety Plan;

Sign in sheets; and

Waste manifests.

SR wWwN =

At a minimum, the ASP/PMs shall be responsible for the following daily oversight activities per containment at the
PBC job site:

1. The ASP/PM shall post and maintain all necessary notices/permits required to be posted at the jobsite.
The ASP/PM shall maintain a copy of the ACM inspection report at the job-site.
The ASP/PM shall conduct containment inspections.

The ASP/PM shall inspect the work areas and abatement procedures.

ok N

The ASP/PM shall visually inspect the engineering controls systems including negative pressure
ventilation systems, decontamination procedures and respiratory protection worn by asbestos
abatement employees.

6. The ASP/PM shall monitor the contractor work methods including workspace cleanliness, wet work
methods, bag out, and final cleaning.
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7. The ASP/PM shall evaluate whether visible debris and asbestos containing materials have been fully
removed as per the specifications.

8. The ASP/PM shall conduct air monitoring in accordance with the National Institute for Occupational
Safety and Health (NIOSH) Method 7400, counting rules and all local, state and federal requirements.
The ASP/PM shall provide work area monitoring (inside and outside containments) and final clearance
inspection, testing and sample analysis using phase contrast microscopy (PCM) in accordance with
applicable regulations.

9. The timing and sequencing, including area start and finish points, of abatement must be coordinated
with the PBC PM, the renovation/demolition contractor and their asbestos abatement contractor for the
overall project.

10.  The ASP/PM shall prepare daily reports documenting the abatement activities.

11.  The ASP/PM shall also prepare monitoring reports in a standardized reporting format to document on-
site monitoring during abatement that includes, at a minimum:

Summary of work by building, including summaries of abated materials;
Company and ASP Name and License;

Date and time of activities;

Sampling methods used,

Asbestos abatement contractor;

Daily worker log;

Work area sign-in and out logs;

Photographs during abatement activities (before and after);
Notifications;

Worker and Supervisor Licensing;

Waste Manifests;

Analyticalffilled out air sampling forms by ASP;

Daily inspectors logs;

Other forms and/or logs required by state and federal regulations; and
Provide sampling and analysis of unexpected ACM encountered during the work.

G. Oversight of Lead Abatement Activities

OS I T RTTSQ@TOLO T

The Consultant shall provide IDPH licensed lead inspectors who shall coordinate daily work activities with the
Renovation/Demolition General Contractor and their Lead Abatement sub-contractor. The Consultant shall monitor
lead abatement activities in accordance with all local, state and federal guidelines and shall review the lead
contractor submittals including but not limited to:

Notifications;

Worker and supervisor licensing;
Health and Safety Plan;
Disposal facility information;
Sign in sheets; and

Waste manifests.

SIS o ol

At a minimum, the lead inspector shall be responsible for the following general activities at the PBC job site:

1. Inspect the containments, work areas and lead abatement procedures.

2. Maintain a copy of the LBP inspection report at the job-site.

3. Postand maintain all necessary notices/permits required to be posted at the jobsite.
4. Prepare daily reports documenting the LBP abatement activities.
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5. Visually inspect the engineering controls systems including negative pressure ventilation systems,
decontamination procedures and respiratory protection worn by lead abatement employees.
6. Monitor contractor work methods including workspace cleanliness, work methods, and final cleaning.

Before a work area may be released for re-occupancy, the Consultant shall provide the following services:

1. The Consultant shall visually inspect the work area to ensure that all abated or mitigated surfaces and
all floors have been treated to provide smooth and easily cleanable surfaces.

2. Lead dust levels on horizontal surfaces are tested below the levels established by the IDPH. All
environmental lead samples must be submitted and analyzed by an accredited laboratory, as defined in
the regulations.

3. The Constitant shall provide the lead abatement contractor a signed copy of the compliance
investigation report required by Section 845.225 of the IDPH regulations before being released from the
work area and allowing the work area for re-occupancy and removing the isolation barriers.

The timing and sequencing, including area start and finish points, of abatement must be coordinated with the PBC
PM, the renovation/demolition contractor and their lead abatement contractor for the overall project.

The lead inspector shall also prepare monitoring reports in a standardized reporting format to document on-site
monitoring during abatement that includes, at a minimum:

Summary of work by building, including summaries of abated materials;
Company and lead inspector name and license;

Date and time of activities;

Sampling methods used,

{ ead abatement contractor;

Daily worker log;

Work area sign-in and out logs;

Photographs during abatement activities (before and after);
Notifications;

Worker and Supervisor Licensing;

Waste Manifests;

Chains of Custody/Analytical signed by lead inspector;

Daily inspectors logs; and

Other forms and/or logs required by state and federal regulations.
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C.141

Cc1.2
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C.15.
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C.21

C22.

C3

C.3.1.

SCHEDULE C
COMPENSATION OF THE CONSULTANT

CONSULTANT'S FEE

The Commission shall pay the Consultant for the satisfactory performance of the Services for all work
included in each duly executed Task Order assigned by the Commission on in the amount specificed in
each Task Order (Fee). The hourly rates attached herein represent the basis for each fee proposal from
Consultant.

Consultant's Fee will include profit, overhead, general conditions, materials, equipment, computers,
vehicles, office labor, field labor, insurance, deliverables, and any other costs incurred in preparation and
submittal of deliverables including travel to and from Commission’s job sites/meetings, cell phone, computer
usage, vehicles, mileage, taxi fares, parking, tolls insurance, and any other costs incurred.

Should the Commission require additional services above and beyond those described in Schedule B, the
Consultant will be required to submit a proposal, where the Commission reserves the right to negotiate, and
the Commission must authorize approval of Consultant’s agreement, in writing.

The Commission shall compensate the Consuitant for Reimbursable Expenses that are approved by the
Commission prior to being incurred. Reimbursable Expenses shall include actual expenditures for
subcontractors, laboratory costs, and leased or rented equipment, as well as those expenditures as
identified and approved by the Commission on a Task Order basis.

The Consultant's mark-up rates for the administration and oversight of subcontractors shall not exceed five
percent of the subcontractor's invoice.

HOURLY RATES FOR CONSULTANT AND SUBCONSULTANT PERSONNEL

All Consultant and Subconsultant personnel along with the billable hourly rate are subject to the prior
approval of the Commission. The hourly rates shall not include compensation for overtime pay or holiday

pay.

Rates contained herein shall be enforceable for the term (and any subsequent option years exercised) of
the agreement. Consultant may request, in writing to the Contract Officer, a request for a rate revision not
less than 60 days at the end of each Calendar year. The request must be accompanied by justification by
the Consultant. Revision or modifications of hourly rates shall be made at the sole discretion of the
Commission.

METHOD OF PAYMENT

Invoices. The Consultant will submit invoices, via CW, to the Commission for Services performed that will
be paid in one lump sum after all Services required by each Task Order have been completed to the
reasonable satisfaction of the Commission.

Each invoice must reference the contract number, task order number, project name and include reasonable
detail to sufficiently describe the services performed. At its discretion, the Commission may require detail
and data relating to Subconsultant costs. In accordance with the terms of the Agreement, the Consultant
must maintain complete documentation of all costs incurred for review and audit by the Commission or its
designated audit representative(s). Each invoice must be submitted in the format directed by the
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Commission. Invoices must be accompanied by a progress report in a format acceptable to the
Commission. Such progress reports must identify any variances from budget or schedule and explain
reasons for any such variance(s).

C.32. Payment. Payment will be processed within thirty (30) days after Commission receives an acceptable
invoice from the Consultant.

REMAINDER OF PAGE INTENTIONALLY LEFT BLANK
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LOADED HOURLY RATES
ENVIRONMENTAL CONSULTING SERVICES RENOVATION AND DEMOLITION - PS2061D

Complete the followng Hourly Rate table and provide various hourly rates for the staff who will work on Environmental

Consulting Services for Renovation and Demolition projects. The hourly rate shall include typical overhead and/on
reminbursable costs for each staff member such as driving to and from PBC job sites or meetings, cell phone and computer,
usage, vehicles, mileage, taxi cab fares, parking, tolls, insurance, marketing and any other costs incurred as typical overhead.
Assessment/Project Management Services ‘
A Senior Project Manager Perhour § 135.00
B  Project Manager Perhour §$ 110.00
[C  Field Services Supervisor Perhour § 95.00
ID Clerical Perhour § 40.00
E  Licensed Professional Engineer, PE Perhour § 115.00
F  Environmental Scientist (40hr HAZWOPPER) Perhour § 75.00
G Environmental Technician Perhour § 55.00
| CADD Operator Perhour § 65.00
1 Certified Industrial Hygienist Perhour § 150.00
J  Licensed Asbestos Management Planner ~ Perhour $ 95.00
|K Licensed Asbestos Project Manager Perhour § 75.00
IL Licensed Asbestos Air Sampling Professional Perhour  § 75.00
IM Licensed Lead Inspector Perhour  § 75.00
lN Licensed Risk Assessor Perhour § 75.00
IO Certified Hazardous Materials Manager Perhour § 135.00
IP Clerical/Administrative Perhour §$ 40.00
la  Insert Other Title Here Perhour §$ 75.00
Environmental Design Services
A Environmental Engineer P.E. Perhour § 115.00
B  CAD Specialist Perhour § 65.00
iC Drafting Technician Perhour § 55.00
E Clerical/Administrative Staff Perhour §$ 40.00
E  Project Manager Perhour  § 110.00
F St Project Designer Perhour § 135.00
G Licensed Asbestos Designer Perhour §$ 150.00
H Lead Design Perhour $ 110.00
Il Hazardous Materials Design Perhour § 135.00
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SCHEDULE D
INSURANCE REQUIREMENTS

In general, unless otherwise specified in the assigned Task Orders, the Consuiltant must provide and maintain at
Consultant's own expense, until expiration or termination of the Agreement and during the time period following
expiration if Consultant is required to retum and perform any additional work, the minimum insurance coverage and
requirements specified below, insuring all operations related to the Agreement.

D.1.  INSURANCE TO BE PROVIDED
D.1.1. Workers’' Compensation and Employers Liability

Workers' Compensation Insurance, as prescribed by applicable law covering all employees who are to provide a
service under the Agreement and Employers Liability coverage with limits of not less than $1,000,000 each accident,
iliness or disease.

D.1.2. Commercial General Liability (Primary and Umbrella)

Commercial General Liability Insurance or equivalent with limits of not less than $5,000,000 per occurrence for bodily
injury, personal injury, and property damage liability. Coverage must include at least the following: All premises and
operations, products/completed operations, separation of insureds, defense, and contractual liability. The Public
Building Commission of Chicago, the City of Chicago and the User Agency and Owners specified on the Task Order
must be named as Additional Insured on a primary, non-contributory basis for any liability arising directly or indirectly
from the work.

Subcontractors performing work for Consultant must maintain limits of not less than $1,000,000 per occurrence with
the same terms herein.

D.1.3. Automobile Liability (Primary and Umbrella)

When any motor vehicles (owned, non-owned and hired) are used in connection with work to be performed, the
Consultant must provide Automobile Liability Insurance, with limits of not less than $2,000,000 per occurrence for
bodily injury and property damage. The Public Building Commission of Chicago, the City of City of Chicago and the
User Agency and Owners must be named as Additional Insured on a primary, non-contributory basis for any liability
arising directly or indirectly from the work.

Subcontractors performing work for Consultant must maintain limits of not less than $1.,000,000 per occurrence with
the same terms herein.

D.1.4. Professional Liability

When Consultant performs work in connection with the Agreement, Professional Liability Insurance must be
maintained with limits of not less than $5,000,000 covering acts, errors, or omissions. The policy will include
coverage for wrongful acts, including but not limited to errors, acts or omissions, in the rendering or failure to render
professional services resulting in a pollution incident. When policies are renewed or replaced, the policy retroactive
date must coincide with, or precede the, start of work on the Agreement. A claims-made policy, which is not renewed
or replaced, must have an extended reporting period of two (2) years.

Subcontractors performing work for Consultant must maintain limits of not less than $1,000,000 per occurrence with
the same terms herein

D.1.5  Property

The Consultant is responsible for all loss or damage to personal property including but not limited to materials,
equipment, tools, and supplies owned, rented, or used by Consultant.
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D.1.6  Valuable Papers

When any plans, designs, drawings, data, media, or other documents are produced or used under this Agreement,
Valuable Papers Insurance shall be maintained in an amount to insure against any loss whatsoever, and shall have
limits sufficient to pay for the re-creation and reconstruction of such records.

D.1.7  Contractors Pollution Liability

Contractors Pollution coverage is required with limits of not less than $5,000.000 per occurrence for any portion of
the services, which may entail, exposure to any pollutants, whether in the course of sampling, remedial work or any
other activity under this contract. The contractor pollution liability policy will provide coverage for sums that the
insured become legally obligated to pay as loss as a result of claims for bodily injury, property damage and/or clean-
up costs caused by any pollution incident arising out of the Work including remediation operations, transportation of
pollutants, owned and non-owned disposal sites and any and all other activities of Contractor and its subcontractors.
Pollution incidents will include, but not be limited to, the discharge, dispersal, release or escape of any solid, liquid,
gaseous or thermal irritant or contaminant, including but not limited smoke, vapors, soot, fumes, acids, alkals, toxic
chemicals, medical waste, waste materials, lead, asbestos, silica, hydrocarbons and microbial matter, including fungi,
bacterial or viral matter which reproduces through release of spores or the splitting of cells or other means, including
but not limited to, mold, mildew and viruses, whether or not such microbial matter is living.

The policy will be maintained for a period of three years after final completion and include completed operations
coverage. The policy will include the Public Building Commission of Chicago, the City of City of Chicago and the
User Agency and Owners as Additional Insured on a primary and non-contributory basis for on going and completed
operations.

Subcontractors performing work for Contractor must maintain limits of not less than $1,000,000 per occurrence with
the same terms herein.

D.1.8  Railroad Protective Liability

When any work is to be done adjacent to or on railroad or transit property, Consultant must provide or cause to be
provided, with respect to the operations that Consultant or subcontractors perform, Railroad Protective Liability
Insurance when required by the railroad or transit entity, in the name of railroad or transit entity. The policy must have
limits of not less than the requirement of the operating railroad/transit entity for losses arising out of injuries to or
death of all persons, and for damage to or destruction of property, including the loss of use thereof.

In all instances when work is to be performed within fifty (50) feet of a right-of-way, Consultant and sub-consultants
performing work in the area are required to endorse their liability policies with form CG 24 17 to eliminate the
exclusion for work within fifty (50) feet of the rail right-of-way. Evidence of this endorsement must be submitted with
the Certificate of Insurance required below.

D.2.  ADDITIONAL REQUIREMENTS

The Consultant must furnish the Public Building Commission Procurement Department, Richard J. Daley Center,
Room 200, Chicago, IL 60602, original Certificates of Insurance, or such similar evidence, to be in force on the date
of this Agreement, and Renewal Certificates of Insurance, or such similar evidence, if any insurance coverage has an
expiration or renewal date occurring during the term of this Agreement. The Consultant must submit evidence of
insurance to the Commission before award of Agreement. The receipt of any certificate does not constitute
agreement by the Commission that the insurance requirements in the Agreement have been fully met or that the
insurance policies indicated on the certificate are in compliance with all Agreement requirements. The failure of the
Commission to obtain certificates or other insurance evidence from Consultant is not a waiver by the Commission of
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any requirements for the Consultant to obtain and maintain the specified coverage. The Consultant will advise all
insurers of the Agreement provisions regarding insurance. Non-conforming insurance does not relieve Consultant of
the obligation to provide insurance as specified in this Agreement. Nonfulfillment of the insurance conditions may
constitute a breach of the Agreement, and the Commission retains the right to stop work until proper evidence of
insurance is provided, or the Agreement may be terminated.

The Commission reserves the right to obtain copies of insurance policies and records from the Consultant and/or its
subcontractors at any time upon written request.

The insurance must provide for 30 days prior written notice to be given to the Commission if any policies are
canceled, substantially changed, or non-renewed.

Any deductibles or self-insured retentions on referenced insurance must be borne by Consultant.

The Consultant hereby waives and agrees to require their insurers to waive their rights of subrogation against the
Public Building Commission of Chicago, the City of City of Chicago and the User Agency and Owners and their
respective Board members, employees, elected and appointed officials, and representatives and owners or parties in
possession of property.

The insurance coverage and limits furnished by Consultant in no way limit the Consultants liabilities and
responsibilities specified within the Agreement or by law.

Any insurance or self-insurance programs maintained by the Public Building Commission of Chicago, the City of City
of Chicago and the User Agency and Owners do not contribute with insurance provided by the Consultant under the
Agreement.

The required insurance to be carried is not limited by any limitations expressed in the indemnification language in this
Agreement or any limitation placed on the indemnity in the Agreement given as a matter of law.

If Consultant is a joint venture or limited liability company, the insurance policies must name the joint venture or
limited liability company as a named insured

The Consultant must require all its subcontractors to provide the insurance required in this Agreement, or Consultant
may provide the coverage for its subcontractors. All subcontractors are subject to the same insurance requirements
of Consultant unless otherwise specified in this Agreement.

If Consultant or its subcontractors desire additional coverage, the party desiring the additional coverage is
responsible for the acquisition and cost.

Consultant must submit the following:
1. Standard ACORD form Certificate of Insurance issued to the Public Building Commission of
Chicago as Certificate Holder including:
a. All required entities as Additional Insured
b. Evidence of waivers of subrogation
C. Evidence of primary and non-contributory status
2. All required endorsements including the CG2010 1001 or similar

The Commission’s Risk Management Department maintains the rights to modify, delete, alter or change these
requirements.
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ACORD
——

CERTIFICATE OF LIABILITY INSURANCE

CARNCON-02 SHARMAAJ
DATE (MM/DDIYYYY)

2/4/2016

THIS CERTIFICATE IS ISSUED AS

REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED

certificate holder in lieu of such endorsement(s).

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. 1f SUBROGATION [S WAIVED, subject to
the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the

PRODUCER

Willis of Hllinois, Inc.
clo 26 Century Bivd
P.O. Box 305191

CONTACT

CONIACT willis Towers Watson Certificate Center

PHONE ¢ (877) 945-7378 FAX wo): (888) 467-2378
_(AIC, No, Ext): \ (AIC, No)

EMAIL . certificates@willis.com

Nashville, TN 37230-5191
INSURER(S) AFFORDING COVERAGE NAIC #
insurer A : Navigators Specialty Insurance Company 36056
INSURED insurer & : Hartford Underwriters Insurance Company 130104
Carnow, Conibear & Associates, Ltd. INSURER ¢ ; Travelers Property Casuaity Company of America 25674
g%?tzvs\é(a)n Buren NSURER b : Hartford Casualty Insurance Company 29424
Chicago, IL 60607 INSURERE :
INSURER F :
COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:

THIS IS TO GERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

Iﬂ?RR TYPE OF INSURANCE ;I\r?grl)' (‘SUW\?(;l POLICY NUMBER 5%%7\(555 (53%%%) LIMITS
A | X | COMMERCIAL GENERAL LIABILITY EACH OCCURRENCE $ 1,000,000
| | cLamsmaoe OCCLR X CH15NP4030263NC 07/31/2015 | 07/31/2016 | DAVAREIORNTED o) | § 100,000
— MED EXP (Any one person) | $ 5,000
- PERSONAL & ADVINJURY | § 1,000,000
| GEN'L AGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE $ 2,000,000
| | rouicy | X | FES Loc PRODUCTS - COMPIOP AGG | $ 2,000,000
OTHER: $
AUTOMOBILE LIABILITY GOMBINEDSINGLELMIT 15 1,000,000
B | |anvauto X 83UECVO6154 07/31/2015 | 07/31/2016 | BODILY INJURY (Per persan) | $
B Qb%g‘éVNED ig?gg:;f’ BODIL;’ I:\JrUDRTm (:;rE accident) | §
| X | wrepautos | X NON-QWNED R o $
$
| Jumerertaums | X | oceur EACH OCCURRENCE $ 4,000,000
A | X | EXcESS LiAB CLAIMS-MADE CH15NP4030263NC 07/31/2015 | 07/31/2016 | AGGREGATE $ 4,000,000
DED | | ReTENTIONS - - $
WORKERS COMPENSATION P -
AND EMPLOYERS' LIABILITY vIN X [Efure | [E%
C  |ANY PROPRIETOR/PARTNER/EXECUTIVE 6JUB-0G22690-9-15 07/31/2015| 07/31/2016 | £.L. EACH ACCIDENT $ 1,000,000,
OFFICERMEMBER EXCLUDED? NIA
{Mandatory in NH) E.L. DISEASE - EA EMPLOYEE] $ 1,000,000
If yes, describe under
DESGRIPTION OF OPERATIONS below E.L. DISEASE - POLICY LIMIT | $ 1,000,000
A [Prof & Poll Liab. CH15NP4030263NC 07/31/2015 | 07/31/2016 |Ded: $25,000/Limit: 5,000,000
D |[Commercial Property 83SBAUR6716 07/31/2015 | 07/31/2016 |See Attached

Project # PS2060D
Coverage for Contractual Liability is provided under General Liability policy.

Insureds as respects to General Liability and Auto Liability.
SEE ATTACHED ACORD 101

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

The Professional and Pollution Liability Coverages covered on Navigators policy are also covered under the Umbrella/Excess policy.

The Public Building Commission of Chicago, the City of Chicago and the User Agency and owners specified on the Task Order are included as Additional

CERTIFICATE HOLDER

CANCELLATION

Public Building Commission

50 West Washington Street
Richard J. Daley Center, Room 200
|Chicago, IL 60602

T

SHOULD ANY OF THE ABOVE DESCRIBED POLIGIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE

erpo\/w

ACORD 25 (2014/01)

© 1988-2014 ACORD CORPORATION. All rights reserved.

The ACORD name and logo are registered marks of ACORD




AGENGCY CUSTOMER ID; CARNCON-02 SHARMAAJ

— \ Loc#: 1
ACORD
N ADDITIONAL REMARKS SCHEDULE Page 1 of 1
AGENCY NAMED INSURED
Willis of lllinois, Inc. Carnow, Conibear & Associates, Ltd.
600 W Van Buren

POLICY NUMBER Suite 500
SEE PAGE 1 Chicago, IL 60607

CARRIER NAIC CODE

EE PAGE 1 SEE P 1 EFFECTIVE DATE: SEE PAGE 1

ADDITIONAL REMARKS

THIS ADDITIONAL REMARKS FORM IS A SCHEDULE TO ACORD FORM,
FORM NUMBER: _ACORD 25 FORM TITLE: Certlficate of Liabillty Insurance

Description of Operations/Locations/Vehicles:
General Liability and Auto Liability policies shall be Primary and Non-contributory with any other insurance in force for or which may
be purchased by Additional Insureds.

ACORD 101 (2008/01) © 2008 ACORD CORPORATION. All rights reserved.
The ACORD name and logo are registered marks of ACORD




ADDITIONAL COVERAGE SCHEDULE

COVERAGE LIMITS
POLICY TYPE: Commercial Property BPP- $1,750,000
CARRIER: Hartford Casualty Insurance Company Valuable Papers- $50,000

POLICY TERM: 7/31/2015 - 7/31/2016
POLICY NUMBER: 83SBAUR6715




SCHEDULE E
KEY PERSONNEL

(ATTACHED HERETO AND INCORPORATED HEREIN)

Environmental Renovation/Demolition Services
Carnow, Conibear, & Assoc., Ltd/.
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Environmental Consulting Services for Renovation/Demolition - 2061
Key Personnel Matrix
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Alroth, Bruce X X
Barry, Brian X X
Bremer, David 25 X X X X X X X X X
Campoli, lan X
Christian, Evan 1 X
De Bord, Robert 1 X X
Dobby, John X X X
Harrington, Joseph 3 3 X X
Huffer, Todd g |13 Xt X | X X X X X X X
lwankiw, Marcos X X X X
Juneau, Daniel 171251 X | X | X X X X X X X X 1| X
Kokoneshi, Renisa 1 1 X X
Korec, Vlastimil X
Lantry, Derek 17119 ] X XiX X X X X X X
Lehnhardt, James X X X X
Madden, Eric 3 3 X X
McCormick, Douglas 5115 X X X X X X X X X
Melero, Nohemi 8 8 X X
"Ogunbiyi, Alade X X X X
Ryan, Stephen 126 X X X
Screeden, Adam 3 4 X X X
Wyco, Mark 7 1321 X X X X X

Environmental Renovation/Demolition Services
Carnow, Conibear, & Assoc., Ltd/.
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Bruce Alroth
Industrial Hygienist

As an Industrial Hygienist, Bruce Alroth performs
asbestos surveys, lead based paint inspections
and risk assessments. He oversees asbestos and
lead abatement and mitigation and performs air
sampling.

EXPERIENCE

23 years performing environmental consulting
services.

PROFESSIONAL LICENSES/REGISTRATION

Asbestos Inspector/Air Sampling Professional/

Project Manager - IDPH

Lead Inspector/Risk Assessor - IDPH

Hazardous Waste Operations and Emergency
Response 29 CFR 1910.120 - Trained

Radiation Safety Awareness 49 CFR 172.702 and
172.704 - Trained

Confined Space Training - OSHA 29 CFR
1910.146 - Trained

PROJECT EXPERIENCE

Habitat

Performed lead-based paint inspections in 180
buildings with over 2000 units slated for
renovation. Conducted clearance wipe and soil
samples prior to re-occupancy. Completed all work
in accordance with HUD guidelines.

Managing Environmental Consultant - CPS
Provide environmental consulting services to the
Chicago Public School for over 250 schools in
Regions 3 and 4. Conduct emergency response
and other consulting services for environmental
hazards including asbestos, lead-based paint,
PCB’s, mercury, mold and indoor air quality.

Westat

Performed lead dust wipe sampling and allergen
dust collection in lllinois, Kentucky, Minnesota,
Ohio, North Carolina, Indiana, Oregon, Missouri,
and North Dakota as part of a national study. The
project lasted for six months.

O’Hare International Airport

Provided full time project management and air
sampling services at numerous asbestos
abatement projects at O’'Hare International Airport.
These projects included the interior Face projects,
Heat Exchange Upgrade project, Terminal 2
Renovation project, and the Ring Tunnel

Environmental Renovation/Demolition Services
Carnow, Conibear, & Assoc., Ltd/.

Renovation project. Managed the abatement
activities, ensured the specifications and regulations
were followed, conducted air sampling during and
after abatement activities to ensure the safety of the
public, as well as airport personnel, and completed
summary reports detailing each project.

United States Gypsum (USG)

Performed an asbestos survey in a large gypsum
facility. Determined locations and quantities of ACM
and collected bulk samples of suspect asbestos
material. Prepared detailed CAD drawings
summarizing the locations of ACM. Performed
additional sampling for formaldehyde, total fibers,
total dust, and VOC'’s during a trial run of a new
product to determine exposer to employees.

Universal Oil Products (UOP)

Performed asbestos abatement project
management and air sampling for various projects,
including periodic air sampling as part of the
asbestos Operations and Management Program.
Assisted in radon measurement and drinking water
surveys in numerous UOP facilities as part of a
company-wide safety audit. Collected samples
following required sampling procedures and
protocol.

Metra, Chicago, lllinois

Performed inspection and clearance air sampling
and analysis for asbestos following abatement
projects. Performed lead based paint inspections
and surface wipe sampling for clearance after
lead-based paint removal. Performed these projects
on an emergency response basis.

Passavant Pavilion Demolition - Northwestern
Medical Center - Chicago, lllinois

Conducted full time on-sight project management
and air sampling during the abatement of asbestos,
lead-based paint, PCBs, mercury and other
hazardous materials. Conducted the onsite
monitoring during the abatement to allow for the
demolition of the Passavant Pavilion.




Bruce Alroth

lllinois Licensed Asbestos Inspector, Project Manager, and
Air Sampling Professional

g ez s ASBESTOS

{4 PROFESSIONAL
LM S LICENSE
ID NUMBER ISSUED  EXPIRES
100 - 06066 3/116/2016  05/15/2016

BRUCE ALROTH
600 W VAN BUREN, SUITE 500
CHICAGO, IL 860607

ervrorrmentst Hesll

ENDORSEMENTS TC EXPIRES
INSPEGTOR 12212015
PROJECT MANAGER 12132018
AIR SAMPLING PROFESSIONAL |

Alteration of this license shafl result (n legat action |
This license issued under authorily of the State of {liinois |
partment of Public Health
This license is valid ordy when accompanied by a valid
training cowrse cetificate,

Environmental Renovation/Demolition Services
Carnow, Conibear, & Assoc., Ltd/.

22



W0DA195e5S10' MMM

401a4id ‘oAlesed >£§\, 0TOSZOZTHTHIA :42qUINN 31edYIIaD

\N\Q\%WVQ g S10Z/2/2T °3eq uonedidxd

$T02/2/2T 91eq wex3

$102/2/C1 :=1eq 3sino)

“IT SRLL VOSL pue (VHIHY) 1V asuodsas Adusbiswz piezeH s03s9qsy €9/ UdD O Vd3 UM 2doueplodoe Ul uopelipatooe Jo
sesod.ind o) JuswsbeuE|y [2IUSWILOAUT Jo Juswedaq euRipul pue U3|eaH dilqnd 40 juswiiedaq sioul||I 243 Aq pa3IpaJode S| 9SIN0D BYL "%0L
JO 2J02S WNWIUIW B Y3Im Wwexa Aousradwod ayj passed sey pue 3Sin0d I3yssioy 1010adsu Buipjing s03sadsy 2yl paisjduwiod Ajjnjssadons sey

Ujod|y 2on4g

19ysaljoy
10309dsu| Buipjing so}saqsy

006€-559 (0€9) ¢ £TS09 Ti O0IGMOJ[IM ¢ 199115 SWEBPY 'S £€CL

"oUuj S_Q_n:m 2 Sujujel] jeuonednddQ

Page 27 of 167

ovation/Demolition Services

=
[}
£
c
£
>
(=
w

23

[V aYa V-V K.
LR LAYAYE =

Tr)

- A
gt ASS0CTT TRy

Q




WO ARIESSICMANA

lopauiqg ‘onjessqg >Em

poonedry
Ly Avieay =4

TZOEE0ZTHTUSY H3qUINN S3EaRIa)
\Jw\“\%wﬁﬂm wuﬁmw\ ST0Z/E/2T :91eq uonedxa

b10Z/€/2T 3eq wexy

Page 28 of 167

¥102/€/21 °31eQ SSUN0)

"II 93LL YOSL pue (Vi3HV) 1PV asuodsal Aousbiawig piezeH soissqsy ‘€97 ¥4 OF Vd3 Ulim adue
| pdo2de Ul uope;|palode jo sssodind
Joj Juswabeuely [ejuswiuoldiAUg Jo JuaWwedoq BUBIpUT pUB YIBSH Dljgnd JO Judwpedaq SIOUN[I 8Y) Aq PojIpPaJe S| 9SIN0I SYL %0/ JO 9103S
wnwiuw e yym wexa Asuazadwod auyy passed sey pue 8sIN0d J3UsSaJay JOSIAIRANS JUBWSIRqY SOISAASY a4y} pajeiduwiod Ajjnissasons sey

U]0Jjy 20n.g

laysa.ijoy
losiAl1adng Jusuidleqy sojsaqsy

006€-559 (0£9) ¢ £TS09 71 OOIGMO]jIM ¢ 199115 SWePY 'S €€T/

"ou|] ‘Ajddng @ Sujuiel] jeuoi}ednasdaQ

Environmental Renovation/Demolition Services

Carnow, Conibear, & Assoc., Ltd/.




AL H(J ‘Hos, \9\ ) 2 Auypry i

e ﬁ
)Y \ i _

COCLOZOLGHISN <Y 2I2Lf1143]) LOG] Lo DIga,] Sop(] 9810,)

(JSILC] SOISDGSY DULOGALY SULIDINDAG] [PUD Suydumy - 7w HSOIN)

Burunoy) 4041,y 018298y
‘ Emmm 284000 21f] Pajajdid0d Ajjfssadons soj|
yjodjy aondg

IDif] $21{1).19.0 S1[ [

,,,; mn %:E BG90% i ‘clispy pleybunds s 10921

Ly SOTIAIBS BUILIDI] [pUoDdNI20

Environmental Renovation/Demolition Services

Carnow, Conibear, & Assoc., Ltd/.

Page 29 of 167

25

PS2061D



Bruce Alroth

Illinois licensed Lead Risk Assessor

By Lt T M LEAD RISK
IDPH ASSESSOR LICENSE

LEAD ID  ISSUED EXPIRES
002713 11/25/2014  1/31/2016
Bruce Alrcth
7431 Fullerton

Elmwood Park, IL 60707 E
HLLIHOIS LEAD PROGRAM

Enviroanmental Heallh

Alteration of this license shall result in legal action

RISK ASSESSOR CERTIFICATE EXPIRES
1072212017

This license issued under authority of the State

of lllinois -Department of Public Health

This license is valid only when accompanied by

a valid training course certificate

if found retum to 525 W Jefferson St Springfield, IL 62761

Environmental Renovation/Demolition Services
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Brian Barry
Industrial Hygienist

As a licensed project manager and air sampling
professional, Brian Barry provides on-sight air
sampling, safety inspections, recommends corrective
procedures for asbestos abatement activity, and
analysis of asbestos air samples. He also conducts
building surveys to locate, identify and provide
recommendations for remedial action of asbestos and
other hazardous building material.

EXPERIENCE

Mr. Barry has over 9 years of experience providing
environmental consulting services. He also performs
project management, air sampling and building
inspections in many public buildings. Mr. Barry has
extensive experience in demolition, commercial and
residential.

PROFESSIONAL CERTIFICATIONS

Asbestos Inspector/Air Sampling Professional/
Project Manager — IDPH

PROJECT EXPERIENCE

UOP Honeywell

Mr. Barry served as the licensed Asbestos Project
Manager/Air Sampling Professional during removal of
ashestos-containing materials at the UOP Honey
facility in DesPlanes, IL. Mr. Barry was responsible for
coordination of abatement activities between the client
and the abatement contractor, ensuring that the site
safety plan was followed, that work was conducted
according to the contract specifications. Mr. Barry was
also conducted daily air monitoring and final clearance
air sampling.

Crystal Lake School District

Mr. Barry served as the licensed Asbestos Project
Manager/Air Sampling Professional during asbestos
abatement projects conducted for the Crystal Lake
School District in Crystal Lake, IL. Mr. Barry was
responsible for enforcing the contract specifications
and the lllinois Department of Public Health
regulations for school abatement projects. Mr. Barry
conducted project management services by entering
the asbestos containment on a regular basis and
conducted daily air monitoring and final clearance air
sampling. Mr. Barry was responsible for all project
record keeping and documentation.

Public Building Commission Chicago/SIP Project
Mr. Barry served as an Asbestos Building
Inspector/Lead Sampling Technician during the survey

Environmental Renovation/Demolition Services
Carnow, Conibear, & Assoc., Ltd/.

phase of the PBCC SIP Project. As an Asbestos
Building Inspector, Mr. Barry assisted the senior
project management staff during site investigations for
planned renovation projects to be performed within the
Chicago Public Schools. Mr. Barry was responsible
for identifying suspect asbestos-containing materials,
collecting representative bulk samples of suspect
materials for laboratory analysis and reviewing
previous asbestos reports completed for the schools.
Mr. Barry also assisted the design team by recording
data during the lead-based paint investigations
conducted.




Brian Barry
llinois Licensed Asbestos Inspector, Project Manager, and
Air Sampling Professional

UEE RIS DR EATARE O Bl HIMEH ASBESTOS
— PROFESSIONAL
LICENSE
ID NUMBER ISSUED EXPIRES
100 - 111867 3M6/2016 05/15/2018
BRIAN J BARRY . '
6020 GREEN DRYWE
WOODRIDGE, IL 60517
Ervircnmerdsd Healin
ENDORSEMENTS TC EXPIRES
INSPECTOR 12722016
PROJECT MANAGER 121142015
AR SAMPLING PROFESSIONAL

Alteration of this license shall result in legal action
This license issued under autherity of tha State of liinois
Depariment of Publio Heslth
This license is valid only when accompanied by a valid
{ralning course cerlificate.

Environmental Renovation/Demolition Services
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David S. Bremer, CHMM, REM
Director, Environmental Engineering
Services

David Bremer directs a staff of professional engineers,
professional geologists, environmental
scientist/specialists, computer aided drafting
technicians, and industrial hygienists in the
performance of environmental site investigations,
environmental design and engineering, Site
Remediation Program (SRP) investigations and
reporting, Leaking Underground Storage Tank (LUST)
removals, closures and reimbursements, geotechnical
evaluations, geophysical investigations, construction
and demolition management, as well as asbestos, lead
and various other environmental investigations and
clean-ups. He prepares and evaluates proposals for
department and inter-company departments. He
performs quality control/quality assurance and also
serves as Project Executive on projects. He serves as
principal contact with clients, architects, designers,
construction managers, and regulatory agencies. He
assists in negotiations regarding clean-up costs with
sellers, buyers, developers, and governmental
agencies.

EXPERIENCE

26 years performing environmental consulting
services. Project experience includes: over 1000
Phase | and |l ESAs; over 100 LUST sites, over 75
SRP sites; RCRA and TSCA closures, preparing
remediation design packages of residential,
commercial and public buildings and facilities;
managing muiti-million dollar remediation projects;
remediation/treatment design, demolition and
construction management activities; and managing
other types of environmental and industrial hygiene
projects.

EDUCATION

BS, Industrial Engineering Technology

Southern lllinois University, Carbondale, lllinois
AS, Highway Engineering Technology

Morrison Institute of Technology, Morrison, lllinois

PROFESSIONAL CERTIFICATIONS

Certified Hazardous Materials Manager
Recognized Environmental Manager

Asbestos Inspector/Management Planner — IDPH
Lead Inspector — IDPH

40-Hour OSHA HAZWOPER

8-Hour OSHA HAZWOPER Supervisor

Environmental Renovation/Demolition Services
Carnow, Conibear, & Assoc., Ltd/.

PROJECT EXPERIENCE

City of Chicago Department of Fleet and Facilities
Management (2FM)

Environmental Engineering Services — Various
Residential, Commercial, and Industrial Sites

Director for all environmental engineering services
performed under the multi-year term contract.
Manages, directs and performs quality control/quality
assurance for Phase | and 1l Environmental Site
Assessments, UST removals and closure reporting,
Site Remediation Program investigations and
reporting, and environmental remediation for
numerous city projects. Prepares remediation cost
estimates for abatement, UST removals, and soil and
groundwater remediation, asbestos abatement,
demolition for future development of the contaminated
sites. Managed the assessments and remediation of
sites contaminated by previous use including PNAs,
Inorganics, PCBs, solvents, USTs and ASTs. Enrolied
sites in the IEPA’s Site Remediation Program. Prime
contact for interface with regulatory agency and City.
Principal liaison between the 2FM, other City
agencies, and developers. Assisted the City in
obtaining No Further Remediation letters on numerous
sites through both LUST program and SRP.

Public Building Commission of Chicago
Environmental Engineering Services — Various
Residential and Commercial Sites

Project Executive for Environmental Engineering and
Renovation and Demolition Contracts. Managed and
coordinated over 50 projects for the PBC. These
include services from initial Phase | ESAs through
NFR letters. Recent PBC projects include
development of sites for the Jones College Prep,
Taylor Lauridsen Park, Rosenblum Park, and
Southwest Area Middle School. Worked with
Architects of Record and PBC to prepare design plans
to remediate sites as part of redevelopment. Prepared
remediation design bid packages for Site Prep
activities as well as development phases of the
projects. Principal contact between PBC/Construction
Manager, and Contractor for all remediation design
and construction issues. Conducted review of design
project submittals and assisted with Contractor pay
application review. Enrolled various sites in IEPA’s
Site Remediation Program. Managed both on-site
oversight staff and office report preparation staff.
Performed quality control and quality assurance for all
SRP and/or LUST reports. Assisted the PBC in
obtaining No Further Remediation letters for numerous
sites. Managed overall budget for consultant and
subcontractor activities.




David S. Bremer, CHMM, REM (Continued)

Page 2

City of Chicago Department of Aviation
Environmental Engineering and Asbestos Abatement
Services — Midway Airport Terminal Development
Program

Managed and performed Phase | and Il ESAs, Phase
Il Remedial Design, demolition/construction oversight,
and review of contractor's submittals. Compiled
assessment and investigation data from numerous
sites prepared by Carnow Conibear as well as data
from reports prepared by others to prepare design
plans and technical specifications for the proposed
development. The remediation design plans included
removal of ASTs, USTs, asbestos, lead paint, PCBs,
universal wastes, and the removal and disposal of
hazardous materials. Environmental design and
construction management for eleven design packages
performed as part of the MATDP. Several of the
packages had overlapping work performed under
separate bid packages by separate contractors.
Served as principal contact and field manager as
representative of the CDA on all environmental issues
for over four years during the redevelopment phases
of the project. Managed several engineers and
specialist that documented the construction,
abatement, UST removal, and remediation activities.
Successfully closed numerous LUST incident sites.
Two SRP NFRs were obtained for select acquisition
properties. Managed the budget and performed quality
control and quality assurance during project phases.

City of Chicago Department of Aviation

Hazardous Waste Remediation Project

O’Hare International Airport Acquisition Area —

O’Hare Modernization Program

Served as Project Executive/Senior Project Manager
for the $6.2 million remediation of three parcels of
acquired land. Project included the in-situ stabilization
and removal of 82,000 tons of hazardous waste,
33,000 tons of special waste, 50,500 gallons of
impacted groundwater, and replacement of 34,000
tons of backfill. All remediation work was required to
be completed in 75 days before a scheduled ground
breaking ceremony by the Mayor of Chicago for the
OMP. All requested mercury hazardous waste
removal, hazardous waste lead treatment and removal
as well as petroleum special waste removal work
requested to be removed by the City was completed
by the deadline. Project also included the removal of a
UST and numerous scrap tires encountered during the
progression of work and changing backfill material due
to other OMP design plan changes. Managed the
overall budget and a staff of two field personnel and
two office engineers throughout the duration of the
project. Managed the preparation of a Remedial
Action Completion Report and UST Corrective Action
Completion Report.

Environmental Renovation/Demolition Services
Carnow, Conibear, & Assoc., Ltd/.

City Colleges of Chicago

Geotechnical and Environmental Investigations
Student Services/Parking Facility Development at
Truman College and New Malcolm X College
Managed the environmental and geotechnical
investigations for a new six-story building/parking
facility at Truman College. The project included
performing over 30 soil borings, installation of
monitoring wells, rock coring, and vane shear testing.
Evaluated physical and analytical laboratory data for
environmental impact and geotechnical characteristic.
Managed the preparation of four overlapping
remediation design packages for the development.
Coordinated submittal reviews, remediation oversight
and closeout activities. Managed all environmental
oversight, submittal review and closeout for the Site
Preparation caisson package for the New Malcolm X
College. Currently managing all environmental design,
oversight, and closeout work for the main building
development package for the New Malcolm X College.

Chicago Department of Aviation

Phase |, ll, and Ill Environmental Site Assessments,
Asbestos Surveys, AST Removal

Managed the performance of Phase |, II, and llI ESAs
at former Meigs Field Airport as part of closure plan.
Project included laboratory data from 80 soil borings
and incorporation of data from former investigations.
Reports included Tier 3 PNA background study.
Removed several ASTs. Performed asbestos surveys
on several buildings. Served as primary contact of the
DOA in discussions with the DOE and Chicago Park
District.

Chicago Department of Aviation

Underground Storage Tank Facility

Decommission and Removal

Managed the $1.2 million aircraft fueling facility
decommissioning at Midway Airport. Removed USTs
from 3 facilities, excavated 5,700 cubic yards of soil,
and replaced 10,000 tons of fill. Installed acoustic
sound wall, security fence, asphalt pavement, piping
system, and sewer. Prepared all paperwork to secure
an NFR letter from the IEPA for all sites.

LEARN Charter School

Site Remediation Program Consulting

Project Manager for the development of two properties
that were developed as an elementary school and
associated parking lot. The school building property
was formerly operated as a plating facility and the
parking lot was a former gasoline station. Both
presented some challenges but were successfully
managed through the SRP and received approvals on
the RAP and RACR without delay to the start of
construction or schooi opening. NFR letters were
received for both sites.




David S. Bremer, CHMM, REM

lllinois Licensed Asbestos Inspector and Management
Planner

5 G (et s Taes v O TR HEKI T ASBESTOS

DI PROFESSIONAL
y 20 LICENSE '
ID NUMBER ISSUED EXPIRES
100 - 04277 3/46/2016  05/15/2016
DAVID S BREMER ‘
5738 150TH ST
OAK FOREST, IL 60452
Erparonrrerist Healih
ENDORSEMENTS TC EXPIRES
INSPECTOR 12122016
MANAGEMENT PLANNER 1120/2018

Alteration of this license sl result In tegal action
This lloense issued under authonity of the State of liiinois
ent of Public Health
This license is valid only when accompanied by a vaiid
{raining course certificele.
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David Bremer
llinois Licensed Lead Inspector

MR Taalin PP T N W I BT MR A

LEAD INSPECTO
IDP = LIgENgET "

LEAD ID ISSUED EXPIRES
4011014 1172612014  1/31/2016

David S Bremer
5738 150TH STREET

OAK FOREST, IL 80452 |\ o) -2 PROGRAM

Envirenrmental Health

Alteration of this license shall result in legal action
INSPECTOR CERTIFICATE EXPIRES 1/13/2017

This license issued under authority of the State of
lllinois -Department of Public Heaith

This license is valid only when accompanled by a
valid training course cerlificate

if found returnte 525 W.Jefferson Street
Springfield, Il 62761
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David S. Bremer, CHVMIM, REM

Registered Environmental Manager

drational Regigtry of
Eunivonmenta] Professionals,
CERTIFIED

David Bremer REM 10270
Regisiered Environmental Manager

The Persop Named Abava s
Queliied as Dafined by the NREP 02/15/2016

i FistCertfied: 02152008  Expiration Date
Execulive Direstor
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lan J. Campoli
Industrial Hygienist

As an Industrial Hygienist, lan Campoli performs
industrial hygiene and employee exposure
investigations. He is also experienced in conducting
surveys for asbestos, indoor air quality, mold, radon,
and other hazardous materials. He performs
investigations for schools, government agencies and
property owners/ managers.

EXPERIENCE

3 years performing environmental consulting services

EDUCATION

BS, Environmental Health
llinois State University, Normal, lllinois

PROFESSIONAL LICENSES/TRAINING

Licensed Radon Measurement Professional — lllinois
Emergency Management Association

Asbestos Air Sampling Professional — lllinois
Department of Public Health

Asbestos Awareness Training - 29 CFR 1910.1001
29 CFR 1926.1101 — Trained

PROJECT EXPERIENCE

Elgin Community College, Elgin, IL

Evaluated indoor air quality at Elgin Community
College’s 12 building campus. Project included
performing environmental monitoring for temperature,
relative humidity, carbon monoxide, carbon dioxide,
and volatile organic compounds (VOCs). In addition,
conducted visual inspections of building interiors and
exteriors and accessible portions of HVAC system
equipment.

Rock Valley Community College, Rockford, IL
Conducted an indoor air quality assessment
throughout the Rock Valley College campus, which
included classroom and administrative buildings.
Testing was performed to determine levels of
temperature, relative humidity, carbon monoxide,
carbon dioxide, volatile organic compounds, and
respirable dust.

Community School District 303, St. Charles, IL
Performed short term radon measurement testing
throughout 22 school and administration buildings
utilized by Community School District 303. Testing

Environmental Renovation/Demolition Services
Carnow, Conibear, & Assoc., Ltd/.

was performed to determine radon levels throughout
occupied buildings.

H. Kramer & Co., Chicago, IL

Completed personal air monitoring at H. Kramer & Co.
Foundry. Project included setting up and monitoring
personal air samples on multiple employees to
determine lead and cadmium exposures. Testing was
performed to maintain OSHA compliance.

Rush University Medical Center, Chicago, IL
Conducted personal air samples at Rush University
Medical Center. Project included setting up and
monitoring personal air samples on multiple
employees, to monitor Ethyl Ether, Ethanol and
Acetone exposure levels.

Friendship Village of Schaumburg, Schaumburg,
IL

Performed an indoor air quality assessment in multiple
locations throughout Friendship Village of
Schaumburg. Project included performing
environmental monitoring for temperature, relative
humidity, carbon monoxide, carbon dioxide, volatile
organic compounds (VOCs) and formaldehyde.

Sears Holdings Management Corporation, Hoffman
Estates, IL

Performed an indoor mold assessment at Sears
Holdings Management Corporation. Project included
collecting multiple indoor air samples to be analyzed
for mold, as well as a visual inspection for indicators of
mold or microbial growth.

PolyScience, Niles, IL

Performed personal air samples at PolyScience
manufacturing plant. Project included setting up and
monitoring personal air samples on employees, set to
monitor n-hexane, acetone and toluene exposure
levels.

Chicago Public Schools (CPS)

Provided environmental consulting services to various
Chicago Public Schools located in Regions 3, 4 and 5.
Assisted in project management and air sampling for
asbestos abatement projects. Assisted in asbestos
and lead-based paint building surveys.

Sargent & Lundy, Chicago, IL

Conducted an indoor air quality assessment
throughout multiple locations at the Sargent & Lundy
office. Testing was performed to determine levels of
temperature, relative humidity, carbon monoxide,
carbon dioxide, volatile organic compounds, and
respirable dust.
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lan Campoli
lllinois Licensed Asbestos Air Sampling Professional

P I TN ORUEYE IV I AT ASBESTOS

~& PROFESSIONAL
LICENSE
ID NUMBER ISSUED EXPIRES

100 - 19188 3/16/2015  05/15/2016

lan J Campoli . ,

900 W Newport Ave, Apt. G

Chicago, IL 60657
Ernironmeris Heslh

ENDORSEMENTS TC EXPIRES

AIR SAMPLING PROFESSIONAL

AMetation of this license shall resutt In legal action

THs ficense issued under authority of the State of lllinois
of Public Health

This license is valid only when accompanied by & valid
training course cerlificate.
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Evan Christian
Industrial Hygienist

As an Industrial Hygienist, Evan Christian
performs industrial hygiene and employee
exposure investigations and training. He is also
experienced in conducting surveys for asbestos,
lead, indoor air quality, mold, noise, and other
hazardous materials. He performs investigations
for schools, corporations and property owners/
managers. Prior to these duties, Mr. Christian
performed environmental consulting to a wide
range of clients including United States Steel
Corporation, Suncoke Energy, and US
Department of Veterans Affairs.

EXPERIENCE

3 years performing environmental consulting
services

EDUCATION

BS, Environmental Management
Indiana University, Bloomington, Indiana

PROFESSIONAL LICENSES/REGISTRATION

Asbestos Air Sampling Professional/ Project
Manager — IDPH

Asbestos Building Inspector-IDEM

General Industry 29 CFR 1910 OSHA - 10 Hour

Trained

PROJECT EXPERIENCE

United States Steel Corp., Gary, Indiana
Assisted with the daily asbestos management of
the entire Gary Works facility. Conducted a wide
variety of industrial hygiene surveys including
lead-based paint, mold, and various hazardous
substances and gases. Faced with unique
environmental and safety challenges in a dynamic
workplace.

Chicago Public Schools (CPS)

Provide environmental consuiting services to
various Chicago Public Schools located in
Regions 3, 4, and 5. Conducts project
management and air sampling for asbestos and
lead abatement projects. Assists in asbestos and
lead-based paint surveys.

Environmental Renovation/Demolition Services
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ArcelorMittal SA

Assisted with the daily asbestos management of
the Inland facility. Tasks included air sampling,
project management, field surveys, collection of
bulk samples for laboratory analysis, and
inspection reports.

L.ombard Public Schools

Performed asbestos and mold abatement Project
Management and Air Sampling. Assisted in
performing building inspections for asbestos-
containing materials.

Suncoke Energy

Conducted quarterly OSHA compliance air
sampling and provided related reports.
Recommended relevant industrial hygiene surveys
that were in line with Suncoke Environmental
Health and Safety Management goals.

Navy Pier Centennial Project, Chicago, IL
Provided asbestos air sampling during the
excavation of asbestos containing and thorium
contaminated soils.

US Department of Veterans Affairs, Chicago, IL
Performed asbestos project management and air
sampling during abatement projects in VA
hospitals. Authored associated reports.

Brandenburg Industrial Services, Chicago, IL
Provided asbestos, lead, and respirable dust
negative exposure assessments during demolition
activities at commercial buildings and power
plants.

NiSource, Merrillville, IN

Provided asbestos, dust, and arsenic industrial
hygiene surveys at NIPSCO generating stations
throughout northwest Indiana.

Indiana Dunes National Lakeshore, Porter, IN
Interned with the National Park Service performing
invasive plant control. Identified over 3o species
of invasive plants and assisted with the
development of best management practice plans
for the ecology of a diverse park.
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Evan Christian
lllinois Licensed Project Manager, and Air Sampling

Professional
g . ASBESTOS
’ IDPH PROFESSIONAL
' A R LICENSE
ID NUMBER ISSUED EXPIRES
100 - 16466 3/20/2018  05/15/2016

EVAN | CHRISTIAN
1404 119th Street
Whiting, IN 46384

Ersdronymardzl Hoall
ENDORSEMENTS TC EXHRES
BROIEDT MANAGER 121202016
AR SANPLING PROFESSIONAL

Asteration of this license shall result in legal action
This liceras issued under authority of the State of lllinois
) Depariment of Public Health
This licerse s valid only when accompanied by a valid
training course cadilicate.

Environmental Renovation/Demolition Services
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Robert DeBord
Industrial Hygienist

As an Industrial Hygienist, Robert DeBord
performs industrial hygiene and employee
exposure investigations and training. He is
also experienced in conducting surveys for
asbestos, lead, indoor air quality, mold, noise,
radon, and other hazardous materials. He
performs investigations for schools,
government agencies and property owners/
managers. Prior to these duties, Mr. DeBord
has worked in the environmental field for 16
years completing various environmental
health and safety assignments.

EXPERIENCE

16 years performing environmental consuiting
services

EDUCATION

2 Years, Business
South Suburban College, South Holland, IL

High School Diploma 1984
Thorton Township High School, Harvey,
lllinois

PROFESSIONAL
LICENSES/REGISTRATION

Asbestos Air Sampling Professional/ Project
Manager — IDPH

Asbestos Project Manager — IDPH
Asbestos Building Inspector — IDPH

PROJECT EXPERIENCE

Various School Districts

Oversees and supervises asbestos removal
and cleaning in various schools district such
as Elgin School District 46, Joliet School
District 204, Crystal Lake School District 47,
and Chicago Public Schools. Coordination of
environmental consulting, proper inspection
and collecting samples for laboratory testing,

Environmental Renovation/Demolition Services
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location of hazardous containing materials,
evaluation of asbestos insulated pipes and
surfaces. Ensure all safety regulations are
met during the process of removal, cleaning
and control of asbestos abatement related
materials

Chicago Housing Authority

Oversight of the removal of roofing material,
lining and monitoring visible emission created
during roofing materials removal at the
Chicago housing administrative building

Various Private Clients

Perform numerous Environmental Site
Assessments to assist clients in building a
comprehensive report for locations of
hazardous material in various properties.
Perform site inspections, review background
information, requests. Evaluate potential
sources of environmental concerns and
provide recommendations. Monitored and
managed projects with a demolition company
in Detroit Michigan for the city of Urbana
Champaign lllinois, also managed projects in
different industries, manufacturing sites,
Hospitals and homes.

Managing Environmental Consultant for
Chicago Public Schools

Provide and coordinate environmental
consulting

service to Chicago Public School buildings,
throughout Regions 3, 4, and 5 for the past 2
years. Participated in emergency response
and

Capital Project support for various
environmental

Hazards such as asbestos, lead-based paint,
mold and also performed indoor air quality.




ASBESTOS

PUELIC  PROFESSIONAL
HEALTH LICENSE
ID NUMBER ISSUED EXPIRES
160 - 05864 5/15/2014  0&/15/2815
ROBERT W DE BORD
301 MIAMI ST
PARK FOREST, IL. 60466

Ernaronmertisl Heslth

ENDORSEMENTS TC EXPIRES
INSPECTOR 5/6/2015
PROJECT MANAGER 3/20/2015
AIR SAMPLING PROFESSIONAL

Atteration of this license shall result in legal action
This license issuad under autharlly of the State of llincis
Departimert of Public Health
This license is valid onty when accompanied by a valid
fraining coirse certificate.
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Suite 3300
17850 S. Kedzle Ave,

HezelCrest, ILeoizs  RAJ G. GUPTA, M.D., F.C.C.P,, FA.C.P.

v 0'53’22"5.%'655 Internal Medicine & Pulmonary Medicine
(708) 799-5677

LUNG SPECIALIST

24 HOUR
ANSWERING SERVICE

(708) 922-3172

Name _ "%6% DE wﬂb Aﬂ°4’,

Address Datg

- R Ahot g weat:

Kesfiia ooy Mask WPF5

»-Dispense Generic Equivalent Unjess otherwise prohibited
[ -May Not Substitute  Refill Times
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John M. Dobby, CIH, CSP
Director, Occupational Health &
Safety Services

John Dobby provides direct client services and
technical guidance to clients and Carnow Conibear
staff in industrial hygiene, occupational safety and
health, indoor air quality, and mold. He performs
surveys and investigations, designs remediation
plans, and designs and conducts training. Prior to
his career at Carnow Conibear, he performed
similar services for several other consulting firms
and a national insurance carrier.

EXPERIENCE

Mr. Dobby has conducted or directed more than
3,000 industrial hygiene surveys and occupational
health and safety evaluations over a career
spanning more than 40 years.

EDUCATION

B.A. Physics

B.A. Philosophy
Benedictine College
Atchison, Kansas

PROFESSIONAL LICENSES/REGISTRATION

Certified Industrial Hygienist - American Board of
Industrial Hygiene (ABIH)

Certified Safety Professional - Board of Certified
Safety Professionals (BCSP)

Licensed Asbestos Project Designer - lllinois
Department of Public Health (IDPH)

Licensed Industrial Hygienist - lllinois
Environmental Protection Agency (IEPA)

American Industrial Hygiene Association (AIHA)
National Member

AIHA Indoor Environmental Quality Committee,
Former Member

ABIH - Indoor Environmental Quality Sub-Specialty

AIHA Chicago Section, Former Board of Directors

American Conference of Governmental Industrial
Hygienists (ACGIH) - Associate Member

American Society of Heating, Refrigerating and
Air-Conditioning Engineers (ASHRAE) -
Member

PUBLICATIONS

The Indoor Air Quality Investigator's Guide, 2006,
AIHA, Contributing Author

Environmental Renovation/Demolition Services
Carnow, Conibear, & Assoc., Ltd/.

PROJECT EXPERIENCE

Confidential Insurance Company, Various U.S.
Locations

Designed and conducted industrial hygiene
surveys for workers' compensation insurance
clients of a nation-wide insurance company.

Confidential Plastic Molding Mfg. Company
Directed and conducted industrial hygiene surveys
and performed environmental, safety and health
audits for U.K.- based molded plastic
manufacturing concern with domestic and
international locations.

Confidential Beverage Can Mfg. Company
Directed and conducted environmental, safety and
health audits for U.K.- based beverage can
manufacturing company with domestic and
international locations.

Confidential Banking Client, Chicago, lilinois
Managed and performed comprehensive mold
investigations and remediation design plans for 14
Chicago area banks.

Confidential Retail Company, Columbus, Ohio
Conducted indoor air quality investigations and
mold investigations for national retail outlets in 12
states involving monitoring and sampling for air
quality parameters. Evaluated air handling
systems.

Loyola University Medical Center, Maywood,
lllinois

Directed and conducted indoor air quality
investigations. Performed evaluations of industrial
hygiene exposures including waste anesthetic gas
exposures to operating room staff.

Confidential Glass Container Mfg. Company
Conducted and directed industrial hygiene surveys
and performed safety and health audits for a
French-owned glass container manufacturing
company with 15 facilities in the U.S.

Confidential Chewing Gum Mfg. Company
Conducted and directed industrial hygiene surveys
in the company's manufacturing locations in the
U.S. and Canada.

Northwestern University, Evanston, lllinois
Designed and conducted indoor air quality and
mold investigations on the Evanston and Chicago
campuses.




John Dobby

lllinois Licensed Project Designer

b b R L ASBESTOS
DPH PROFESSIONAL

LICENSE
1D NUMBER ISSUED EXPIRES
100 - 09261 3116/2016  05/15/2016
JOHN M DOBBY. A
600 W VAN BUREN 8T, SUITE
CHICAGO, IL 60607
Ervdronmeris Healh
ENDORSEMENTS TC EXPIRES
PROJECT DESIGNER 1112452015

Alterafion of this license sivell result In legal action
This license issued under authority of the State of Hiinois
) Depariment of Public Health
This license is valid enly when accompanied by & valid
fraining course certificate,

Environmental Renovation/Demolition Services
Carnow, Conibear, & Assoc., Ltd/.
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AB. H®

american board of industrial hygiene’

organized to improve the practice of industrial hygiene
proclaims that

John M. Dobby

having met all requirements of
education, experience and examination, and
ongoing maintenance,
is hereby certified in the

COMPREHENSIVE PRACTICE
of
INDUSTRIAL HYGIENE
and has the right to use the designations

CERTIFIED INDUSTRIAL HYGIENIST

CiH

Certificate Number 3109 CP

Awarded: December 20, 1985

Expiration Date: June 1, 2018

¢~~~ Chair ABIH Executive Director ABIH

Page 64 of 167
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John Dobby
Certified Safety Professional

BCSP | BOARD OF CERTIFIED SAFETY PROFESSIONALS

2301 W. Bradtey Avenue, Champaign, iL 61821 | P, +1 217-359-9263
To verify current status, visit besp.org/certiiication_directory.

Having met the applicable requirements defined by its bylaws,
BCSP hareby authorizes the use of

Certified Safety Professional (CSP)

to
John M Dobby
Expires on Certificate # Recertify by
12/31/2015 CSP-13979 12/31/2017
ASEI:RETA"RY
Environmental Renovation/Demolition Services Page 65 of 167
PS2061D
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Joseph Harrington
Environmental Specialist

Joseph Harrington performs and oversees
environmental engineering, site remediation, and
environmental site investigations. He performs Phase |
and Phase Il Environmental Site Assessments, UST
removal oversight, and regulatory groundwater and
soil reporting.

EXPERIENCE

Three years experience in environmental consulting
services.

EDUCATION

BS, Civil and Environmental Engineering
University of Wisconsin, Madison, Wisconsin

PROFESSIONAL CERTIFICATIONS

Engineer in Training
2-Hour Asbestos Awareness Training
40-Hour Hazardous Waste Site Worker Training

PROJECT EXPERIENCE

Various Clients

Phase | Environmental Site Assessments

Evaluated potential environmental risks and sources of
contamination to determine current and historical
recognized environmental conditions (RECs).
Performed site inspections, interviews, and historical
research of regulatory agency listings and
documentation of previous site usage.

Phase Il Environmental Site Assessments

Performed initial soil and groundwater sampling to
investigate site conditions and determine the presence
of Contaminants Of Concern (COCs). Laboratory
results from the sampling activities were analyzed to
determine contaminants in exceedance of regulatory
standards.

Environmental Sampling and Reporting

Performed extensive soil and groundwater sampling to
determine extent and location of identified COCs.
Prepared Comprehensive Site Investigation Reports,
Remediation Objectives Reports, and Remedial Action
Plans, to fulfill lllinois EPA reporting duties.
Assessments included Tier I and Tier lll evaluations,
groundwater modeling, and AutoCAD drawing.

UST Removal Oversight and Reporting
Performed oversight of UST removal activities
including the removal of impacted soils. Collected
confirmatory soil samples to verify extent of
contamination and prepared associated reports.

Environmental Renovation/Demolition Services
Carnow, Conibear, & Assoc., Ltd/.

Remediation Oversight and Reporting

Performed oversight activities for various
redevelopment projects. Oversaw site remediation
activities including the removal of impacted soil and
the construction of engineered barriers. Prepared
Remedial Action Completion Report to document
remedial activities and apply for a No Further
Remediation Letter upon completion of each project.

City of Chicago Department of Fleet & Facility
Management

Remediation Oversight and Reporting

Performed remediation oversight and imported backfill
verification for a trailhead at the Bloomingdale Trail.
Fill sources were inspected, sampled, and reviewed to
verify compliance with stipulations of an
Intergovernmental Agreement property transaction.

City of Chicago Department of Aviation

Lead Contamination Investigation

Performed soil sampling and data analysis to
determine the extent of hazardous lead contamination
and exceedance of Soil Remediation Objectives.
Developed site drawings as a component of a
remedial design plan. Performed oversight of the
hazardous lead treatment and disposal, including air
sampling and confirmation soil sampling.

Chicago Park District

Topsoil Submittal Review

Performed analysis of laboratory data and approved
submittal of topsoil to be imported to Fosco Park.

City of Chicago Department of Public Health

Fit Testing

Conducted respirator fit testing on several COPH
employees. Oversaw proper fit using Bitrex solution.

General Service Administration

Annual Emissions Repott

Performed analysis of natural gas emissions based on
boiler properties and operation hours. Calculated
pollutant discharge rates and frequencies to fulfill EPA
Title V reporting.

Chicago Public Schools

Inspection, Sampling, and Reporting

Performed hazardous material surveys, waste
characterization services, and disposal efficiency
analysis. Assessments were based upon historical site
usage, onsite inspection, and selective sampling.

Housing Authority of Joliet

IHDA Documentation

Performed Phase | and Il Environmental Site
Assessments and additional sampling at Des Plaines
Gardens Homes. Incorporated investigation findings
and evaluated additional environmental considerations
to fulfill application requiramente far lllinnic Haneing

Development Authority R N
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Joseph W. Harrington

Enrolled Professional Engineering Intern

tate of Fllix

Department of Financial and Professional Regulation
Division.of Professional Regulation

o The barson. fitrn or corporation whose name appears on this cerificate has complied
LICENSE NO, with the provisions of thefllinois Statutes andfor rules and regulations and is hereby

‘. i aulhotized 1o €ngage in the activily as indicated below. ' )
061.036955 * ’

‘ ENROLLED
PROFESSIONAL ENGINEER
INTERN

JOSEPH W HARRINGTON
7504 CHURCHILL ST
MORTON GROVE, IL 60053

. N '
MANUEL FLORES e ‘\.m JAY STEWART
ACTING SECRETARY \\ DIRECTOR

The official status of this license can be verified at www.idfpr.com 7526632

Environmental Renovation/Demolition Services
Carnow, Conibear, & Assoc., Ltd/.
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Todd Huffer
Team Manager

Todd Huffer performs and oversees industrial
hygiene, employee exposure and safety
investigations. He collects indoor and outdoor air,
surface and water samples for indoor air quality,
mold, asbestos, lead, and other parameters. Prior
to joining Carnow Conibear, Mr. Huffer performed
Safety Officer services and managed the asbestos
program for the University of Chicago.

EXPERIENCE

13 years performing environmental consulting
services

EDUCATION

BS, Environmental Health
llinois State University, Normal, lllinois

PROFESSIONAL LICENSES/REGISTRATION

~ Asbestos Inspector, Project Manager, Air Sampling
Professional, Management Planner - IDPH
Lead Inspector/Risk Assessor - IDPH

PROJECT EXPERIENCE

Chicago Public Schools, Chicago, lllinois
Manages, inspects and oversees all capital
improvement renovations for asbestos and lead.
Works with architect's and design team to identify
and coordinate environmental work duting the
projects.

The University of Chicago, Chicago, lllinois
Taught safety courses for all university employees.
Courses included asbestos training, chemical
safety, ladder safety, laboratory safety, chemical
hygiene, respirator use, fire safety, and
HAZCHEM. Continues to perform various safety
training classes for CCA.

Confidential Client, Chicago, lllinois

Managed and performed comprehensive mold
investigation at 30 story downtown condominium
conversion project following a water tank rupture.
Project involved inspection of entire facility, mold
sampling and air sampling, mold remediation work
plan, consultation at construction meetings, and air
clearance sampling following remediation.

Confidential Client, Chicago, lllinois
Managed and performed comprehensive mold
investigation at renowned downtown museum of

Environmental Renovation/Demolition Services
Carnow, Conibear, & Assoc., Ltd/.

an exhibit following a water intrusion incident
during construction activities. Project involved mold
sampling and air sampling, consultation at
construction meetings, and air clearance sampling
following remediation.

Confidential Client, Chicago, lllinois

Managed and performed comprehensive mold
investigations at numerous mid-rise condominium
construction projects following water intrusion
incidents. Projects involved inspection of the sites,
mold sampling and air sampling, mold remediation
work plans, consultation at construction meetings,
and air clearance sampling following remediation.

Homeowners and Insurance Companies,
lllinois, Indiana, Wisconsin

Conducted mold investigations in numerous
residences related to mold claims filed with
insurance company. Collect air, swab, and tape
sampling. Monitored remediation and collected
clearance air samples.

Confidential Property Management Firms,
Chicago, lllinois

Conducted indoor air quality investigation of
numerous downtown Chicago office buildings.
Investigated complaints of degraded indoor air
quality and sickness. Performed visual inspections
and sampled air for air quality parameters
including moid, VOCs, and respirable dust.

Confidential Natural Energy Service Company,
Chicago, lllinois

Performed asbestos inspection of large community
college, including numerous mechanical rooms
and systems, classrooms and electrical closets.
Assisted in the design of the asbestos abatement
and the solicitation for bids from abatement
contractors. Performed project management and
oversight during abatement.

Confidential Client, Chicago, lilinois
Performed asbestos inspection of large candy
manufacturing plant. Assisted in the design of the
asbestos abatement and the solicitation for bids
from abatement contractors. Performed project
management and oversight during abatement.

Homeowners and Commercial Property
Owners, lllinois, Indiana, Wisconsin
Conducted lead-based paint inspections of single
family homes, multi-tenant facilities, large
manufacturing facilities, and other commercial
facilities. Utilized x-ray fluorescence spectrometer
and performed inspections using HUD protocols.

\RNO!
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Todd Huffer

lllinois Licensed Asbestos Inspector, Management Planner,
Project Manager, and Air Sampling Professional

~ Tet ptes P fd v e pf PRt BT ASBESTOS

PROFESSIONAL
ot LICENSE
ID NUMBER ISSUED EXPIRES
100 - 09870 3/16/2016  05/15/2016

TODD T HUFFER

315 HATLEN CO&IRT“

MT. PROSPECT, H.. 60056
Ernironmendal Heatih

ENDORSEMENTS TC EXPIRES

INSPECTOR 127212015

MANAGEMENT PLANNER 212012016

PROJECT MANAGER 1211172015
AIR SAMPLING PROFESSIONAL
Alteration of this llcense shall result in legal action
This license issued under authority of the State of llinois
ent of Public Health
This license is vafid only when accompanied by & valid
{raining cowrse certificate.

Environmental Renovation/Demolition Services
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Todd Huffer

lllinois Licensed Lead Risk Assessor

[ YRR SRR TR L il EE R

]D ; LEAD RISK
-4 B B ASSESSOR LICENSE

LEADID ISSUED EXPIRES
410158 1112512014 1a1z2018
Todd T Huffer

600 W, Van Buren Street, Suite 5
Chicago, IL 60607

[LLINOIS LEAD PROGRAM
Environmental Health

Alteration of this license shall result in legal action

RISK ASSESSOR CERTIFICATE EXPIRES
10/22/2017

This ligense issued under authority of the State

of lllinois -Department of Public Health

This license is valid only when accompanied by

a valid {raining course certificate

If found retumn to 525 W.Jefferson St Springfield, IL 62761

Environmental Renovation/Demolition Services
Carnow, Conibear, & Assoc., Ltd/.
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Marcos Iwankiw
Industrial Hygienist

As an Industrial Hygienist, Marcos lwankiw
performs asbestos surveys, lead based paint
inspections and risk assessments. He oversees
asbestos and lead abatement and mitigation and
performs air sampling. Prior to Carnow Conibear,
he performed similar work American Laboratories
and ACES.

EXPERIENCE

27 years performing environmental consulting
services

PROFESSIONAL LICENSES/REGISTRATION

Asbestos Inspector/Air Sampling Professional/
Project Manager - IDPH

Lead Inspector/Risk Assessor - IDPH

Hazardous Waste Operations and Emergency
Response 29 CFR 1910.120 - Trained

Radiation Safety Awareness 49 CFR 172.702 and
172.704 - Trained

Confined Space Training - OSHA 29 CFR
1910.146 - Trained

PROJECT EXPERIENCE

Habitat

Performed lead-based paint inspections in 180
buildings with over 2000 units slated for
renovation. Conducted clearance wipe and soil
samples prior to re-occupancy. Completed all work
in accordance with HUD guidelines.

Chicago Housing Authority

Managed the abatement and mitigation of lead and
asbestos in several Senior Citizen Housing
Developments. Performed inspections for
asbestos, recommended removal strategies, and
conducted project management, air sampling and
clearance sampling during the abatement.

Metra, Chicago, lllinois

Performed inspection and clearance air sampling
and analysis for asbestos following abatement
projects. Performed lead based paint inspections
and surface wipe sampling for clearance after
lead-based paint removal. Performed these
projects on an emergency response basis.

Environmental Renovation/Demolition Services
Carnow, Conibear, & Assoc., Ltd/.

City Colleges of Chicago

Provided asbestos abatement monitoring and
testing for the district wide City Colleges of Chicago.
Conducted asbestos abatement project
management, collected bulk samples of suspect
asbestos containing materials, and developed
selective operations and Maintenance (O&M)
Guidelines for renovation, and completed design
specifications.

The Lockformer Company

Oversaw the abatement of thermal system
insulation from several areas of the plant and the
subsequent re-insulation of those areas. Conducted
on-site phase contrast microscopy sample analysis
to expedite the project.

Managing Environmental Consultant - CPS
Provide environmental consuiting services to the
Chicago Public School for over 250 schools in
Regions 3 and 4. Conduct emergency response
and other consulting services for environmental
hazards including asbestos, lead-based paint,
PCB=s, mercury, mold and indoor air quality.

Nicor

Conducted mercury inspections in residences and
commercial properties following news of possible
mercury leaks during gas meter replacement over
the previous two decades. Identified meter type and
performed air sampling for mercury vapor.
Performed remediation oversight of contaminated
areas.

The Old Chicago Post Office

Performed an asbestos and lead based paint
inspection of the 2.6 million square foot building.
Worked with a team of inspectors and completed
the inspection in two weeks. Collected over 500
suspect asbestos samples and over 1000 suspect
lead based paint samples. Provided oversight for
emergency asbestos clean-up and abatement.




Marcos Ilwankiw

Licensed lllinois Asbestos Inspector, Project Manager, and
Air Sampling Professional

a (o AT o sl 1R ASBESTOS
; IDP ¥ PROFESSIONAL
i e mrrerfiti o : LICENSE
ID NUMBER ISSUED EXPIRES
100 - 03176 3/10/2016  0B/15/2016

MARCOS IWANKIW
600 W. VAN BUREN STREET,
CHICAGO, IL 80607

Erpironemerdst Health
ENDORSEMENTS 'TC EXPIRES
INEPECTOR 12/212015
PROJECT MANAGER 1211112015
AIR SAMPLING PROFESSIONAL

Alteration of this license shall result in legal action
This ficense issued under authority of the State of llincis
et of Public Health
This licerse ie valid only when accompanied by a valid
tralning course certificate,

Environmental Renovation/Demolition Services
Carnow, Conibear, & Assoc,, Ltd/.
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Marcos Iwankiw
lllinois Licensed Lead Risk Assessor

) ID P H ASSESSOR LICENSE

LEAD ID IS8SUED EXPIRES
i}O? 19% 1102512044  134rz0i6
Marcos Iwankiw

600 W. Van Buren Street, Suite §
Chicago, IL 60807

LLING'S | EAD PROGRAM
Environmental Health

Alteration of this license shall result in legal action
RISK ASSESSOR CERTIFICATE EXPIRES
11312017

This license issued under authority of the State

of inols -Department of Public Health

This license is valid only when accompanied by

a valid training course certificate

i found retum to 525 W.Jefferson St Springfield, IL 62761

Environmental Renovation/Demolition Services
Carnow, Conibear, & Assoc., Ltd/.
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Daniel J. Juneau
Director of Operations

As Director of Field Operations, Daniel Juneau
oversees the scheduling, resource utilization and
quality control of Carnow Conibear's Asbestos and
Lead Services Department. Mr. Juneau aiso
directs the activities of all Team Managers, Field
Supervisors and Industrial Hygienists in the
management of asbestos, lead, and hazardous
material projects. Mr. Juneau develops and
implements design and sampling concepts,
oversees and coordinates environmental
inspections, prepares contract/bid documents and
works directly with client contacts from a wide
range of school districts, commercial buildings,
residential structures, government agencies and
property management groups. Prior to these
duties, Mr. Juneau performed Operations
Management, Industrial Hygiene and
Environmental Services for GSG Environmental,
TEM, Incorporated, and RCM Laboratories.

EXPERIENCE & EDUCATION

25 years performing environmental consulting
services.

B.A. Business Administration — St. Mary's
University, Winona. Minnesota

PROFESSIONAL LICENSES/REGISTRATION &
TRAINING

Asbestos Inspector/Air Sampling Professional/
Project Manager and Management
Planner - lllinois, Indiana and Ohio

AIHA-AAR Certified PCM Microscopist

Lead Inspector/Risk Assessor - lllinois

OSHA 30 Hour Construction Training

OSHA 40 Hour Hazwoper Trained

Confined Space & Aerial Lift Training

Certified XRF Operator for Scitec, RMD and Niton

Instrumentation
EPA RRRP Certified Lead-Based Paint Renovator

PROJECT EXPERIENCE

Managing Environmental Consultant for
Chicago Public Schools

Provide and coordinate environmental consulting
services for over 250 Chicago Public School
buildings throughout Regions 3 and 4 for past 15
years. Coordinate emergency response and
Capital Project support for various environmental
hazards including asbestos, lead-based paint,
PCBs, mercury, mold and indoor air quality.

Environmental Renovation/Demolition Services
Carnow, Conibear, & Assoc., Ltd/.

Northwestern University — Renovation of Harris
Hall and Annie May Swift

Comprehensive building inspections, design, bid
process management, Project Management and
Air Monitoring during the abatement of asbestos
and lead-based paint. Special considerations
required for each building due to historic
preservation requirements.

Northwestern Memorial Hospital — Wesley
Pavilion

Inspection surveys, project design, and oversight
of all full-time on-site project management and air
sampling during the abatement of asbestos, lead,
PCBs, mercury and other hazardous materials
prior to demolition of the 750,000 sf high-rise
Wesley Pavilion in downtown Chicago.

Capital Renovation Projects for the CPS
Managed and performed comprehensive
environmental inspections followed by project
design and abatement of lead-based paint and
asbestos containing materials for over 100 school
buildings in the City of Chicago. Provided overall
guidance and technical consultation for architects,
construction managers and school officials.
Evaluated and selected contractors to perform
over $65 Million in asbestos and lead abatement
and mitigation.

Dixon Correctional Facility - lllinois Capital
Development Board (Medium Security)
Performed Emergency Response Inspections for
the identification of asbestos containing thermal
insulating materials associated with 7 separate
buildings exceeding 175,000 total square feet. The
inspections and project logistics included
underground pipe tunnels, unexcavated crawl
spaces, and building mechanical rooms. The
project expanded to include an intricate abatement
design with special consideration and flexibility
required due to the nature of the facility and
security issues.

Charter One Bank — Various Branch Locations
Performed environmental inspection, design,
oversight, monitoring and record keeping related to
extensive interior mold remediation and asbestos
abatement. Coordinated over 1 million dollars of
remediation work that included over 25 separate
branch locations. Continues to work directly with
facilities and maintenance personnel for
emergency response projects and employee
complaints related to indoor air quality.

Specialized engineering controls are often required
to maintain bank security.




Daniel Juneau
lllinois Licensed Asbestos Inspector, Management Planner,
Project Manager, and Air Sampling Professional

PROFESSIONAL
LICENSE

ID NUMBER ISSUED EXPIRES
100 - 03613 8/16/2016 D51 5{2616

DANIEL J JUNEAL

1408 OAKWOODAVENUE

DES PLAINES, IL 60016
Ervironmeriadl Heolh

’ Bt [re2 ur rap P HEWER ASBESTOS

ENDORSEMENTS TC EXPIRES
INSPECTOR V242126
MANAGEMENT PLANNER W202016
PROJECT MANAGER 1211172015
AIR SAMPLING PROFESSIONAL

Alteration of this license shall result in legal action
This license Issued under authority of the State of Hinois
Department of Public Health
Thes license is valid only when accompaniad by e velid
training ocurse certificate.,

CARNOW

Environmental Renovation/Demolition Services
Carnow, Conibear, & Assoc., Ltd/.
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Daniel Juneau

lllinois Licensed Lead Risk Assessor

IDPH ASSESSOR LICENSE

LEADID ISSUED EXPIRES
ooda7z 112512014 113112016
Daniel Juneau
1408 Oakwood Ave
Des Plaines, IL 80016 . ,,
LLINOIS LEAD PROGRAM
Environmental Health

Alteration of this license shall resull in legal action
RISK ASSESSOR CERTIFICATE EXPIRES
3712016

This license issued under authority of the State
of lllinois -Department of Public Health

This license is valid only when accompanied by
a valid training course certificate

If found return to 526 W.Jefferson St Springfield, (L. 62761

Environmental Renovation/Demolition Services
Carnow, Conibear, & Assoc., Ltd/.
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Renisa Kokoneshi, EIT
Environmental Specialist |

Renisa Kokoneshi performs and oversees
environmental engineering, site remediation, and
environmental site investigations.

EXPERIENCE

Less than a year of experience in environmental
consulting services.

EDUCATION

BS, Civil Engineering
University of lllinois at Chicago, Chicago, Illinois

PROFESSIONAL CERTIFICATIONS

Engineer in Training

PROJECT EXPERIENCE

Various Private Clients

Performed Phase | Environmental Site Assessments
to assist clients in purchasing decisions of various
properties. Performed site inspection, review
background information, title searches, reviews of
Freedom of Information Act (FOIA) requests, zoning,
Sanborn, aerial, wetland, flood zone, regulatory
databases, and USGS maps regarding site history,
geology, hydrology, and potential contamination
migration pathways. Evaluated potential sources of
environmental concerns and provide
recommendations.

Ilinois Housing Development Authority (IHDA)
Environmental Checklist

Performed a National Environmental Policy Act
(NEPA) review for various projects. The review
included an llinois Housing Development Authority
(IHDA) and Housing and Urban Development (HUD)
checklist of statutory requirements based on site
observations and document review. Evaluated the
significance of the effects of the proposal on the
character, features and resources of the project area.
Recommended feasible ways in which the proposal or
its external factors should be modified in order to
minimize the adverse environmental impacts and
restore or enhance environmental quality.

Chicago Public Schools

Performed design reviews for various Chicago Public
Schools. Performed soil sampling, historic research,
and reviews of Freedom of Information Act (FOIA)
requests. Evaluated potential sources of
environmental concerns. Periodically conducted site

Environmental Renovation/Demolition Services
Carnow, Conibear, & Assoc., Ltd/.

inspections to monitor the disposal of site soils and the
importation of the backfill materials.

Public Building Commission of Chicago
Remediation Oversight

Performed oversight activities for various projects.
Oversaw construction activities including the removal
of impacted soil, importation of the backfill materials,
and the construction of artificial turf fields,
playgrounds, school buildings, and other site
improvements. Reviewed contractor submittals,
prepared daily reports and generated final summary
reports for issuance to the client.

Hazardous Materials Surveys

Performed hazardous materials survey for Dunne
Elementary School. The hazardous survey consisted
of visually inspecting the subject site to determine the
presence and location of the hazardous materials prior
to renovation and demolition work.

1915 N. Elston Avenue

Performed soil and vapor-soil sampling as part of
Phase Il Environmental Site Assessments. Advanced
four soil borings, logged all samples to classify soll,
performed field screening of soil for volatile organic
compounds (VOCs) using a photoionization detector
(PID), and collected one soil sample from each
borehole and two soil gas samples for laboratory
analysis.

Fit Testing

Conducted qualitative respirator fit testing for McNeal
Hospital employees. Demonstrated employees how to
properly fit the respirator according to the
Occupational Safety and Health Administration
(OSHA) regulations and oversaw proper fit using
Bitrex solution.
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Vlastimil Korec
Industrial Hygienist

As an Industrial Hygienist, Vlastimil Korec
performs industrial hygiene and employee
exposure investigations and training. He is also
experienced in conducting surveys for asbestos,
lead, indoor air quality and mold. He performs
investigations for schools, government agencies
and property owners/ managers. Prior to these
duties, Mr. Korec worked for Regulatory
Compliance Management, Inc. and Midwest
Environmental Consulting Inc., performing as an
AutoCad technician and Project Manager.

EXPERIENCE

11 years performing environmental consulting
services

EDUCATION

SOU Rousinov High School, Czech Republic
CAD semestres in Waubonsee Community
College, Sugar Grove, IL

PROFESSIONAL LICENSES/REGISTRATION

Asbestos Air Sampling Professional/ Project
Manager/ — IDPH

PROJECT EXPERIENCE

Various Private Clients

Perform numerous environmental consulting
services to various private clients throughout the
Chicagoland and Midwest.

Aurora School District
Performed project oversight, air sampling

monitoring, and record keeping during abatement

of asbestos containing materials in various
schools. Also, provided oversight for mold
mitigation projects in various schools and
performed mold air sampling.

Rockford School District
Performed project oversight, air sampling

monitoring, and record keeping during abatement

of asbestos containing materials in various
schools.

Environmental Renovation/Demolition Services
Carnow, Conibear, & Assoc., Ltd/.

OSF Hospital, Peoria, lllinois

Assisted with asbestos project management and
air sampling for asbestos abatement activities
during the renovation of the hospital. Also,
provided oversight for mold mitigation projects
throughout the hospital and performed mold air
sampling.

Randhurst Mall, Mount Prospect, lllinois
Assisted with asbestos project management and
air sampling for asbestos abatement activities
during the demolition of the shopping center.

Northridge Shopping Center, Milwaukee, Wi
Performed project oversight, air sampling
monitoring, and record keeping during abatement
of asbestos containing materials.

CGH Medical Center, Sterling, lllinois
Performed project oversight, air sampling
monitoring, and record keeping during abatement
of asbestos containing materials in various phases
of renovation. Also, provided oversight for mold
mitigation projects and performed mold air
sampling.

State Line Energy, LLC, Hammond, Indiana
Performed project oversight, air sampling
monitoring, and record keeping during abatement
and patching/repairing of asbestos containing
materials trough out the power plant.

Saint Joseph Hospital, Chicago, lllionois
Assisted with project management and air
sampling for the fire protection system upgrade
and sprinkler installation throughout the building.
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Vliastimil Korec

lllinois Licensed Asbestos Project Manager,

and Air Sampling Professional

b PN T sREdIVE I h?m Hraare ASBESTOS
@ ’ — PROFESSIONAL
L LICENSE
ID NUMBER ISSUED  EXPIRES

100 - 08525 3116/2016  05/15/2016

VLASTIMIL KOREC
7400 W. IRVINGRARK RD., AP
NORRIDGE, IL 60706

Errdrorimeris Health
ENDORSEMENTS TC EXPIRES
PROECT MANAGER 12112015
AR SAMPLING PROFESSIONAL

Alteration of this license shall result in legal action
This licenee lseued under authority of the State of llincis
ent of Public Health '
This license is valid anly when sccompanied by a valid
training course certificate.

Environmental Renovation/Demolition Services
Carnow, Conibear, & Assoc., Ltd/.
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Derek Lantry
Team Manager

As Team Manager, Derek Lantry oversees a team
of Industrial Hygienists to complete asbestos, lead,
radon, and other hazardous materials
investigations for schools, government agencies
and property owners/ managers. He also performs
and maintains quality control for computer-aided
design (CAD) related projects. Prior to these
duties, Mr. Lantry performed similar services for
the Will County Health Department.

EXPERIENCE

19 years performing environmental consulting
services

EDUCATION

BS, Environmental Health
lllinois State University, Normal, lilinois

PROFESSIONAL LICENSES/REGISTRATION

Asbestos Inspector/Air Sampling Professional/

Project Manager/Management Planner - IDPH

Asbestos Inspector - MDLEG, WI DOHS

Lead Inspector/Risk Assessor - IDPH

Radon Measurement Professional - IEMA

General Industry 29 CFR 1910 OSHA - 30 Hour
Trained

Hazardous Waste Operations and Emergency

Response 29 CFR 1910.120 - Trained

Graduate Certificate in Geographic Information

Sytems (GIS)

PROJECT EXPERIENCE

Chicago Housing Authority

Managed the abatement and mitigation of
asbestos, lead, and mold at several Housing
Developments.Performed inspections for asbestos,
lead, and mold, recommended removal strategies,
and conducted project management, air sampling
and clearance sampling during the abatement.
Managed and evaluated perimeter air monitoring
during the demolition of several Housing
Developments. Performed perimeter air sampling
for respirable dust, total dust, asbestos, lead, and
particulate matter less than 10 micrometers, and
evaluated dust suppression methods.

Environmental Renovation/Demolition Services
Carnow, Conibear, & Assoc., Ltd/.

University of lllinois — Gregory Hall

Provided environmental consulting services for the
60,000 square feet building renovation at Gregory
Hall. Conducted the asbestos-containing material
survey, assisted with the asbestos abatement design
documents, and coordinated the on-site asbestos
abatement project management and air monitoring.

Public Building Commission of Chicago
Environmental Consultant retained by Chicago
2016/Public Building Commission of Chicago
(PBCC) to conduct hazardous material, asbestos,
and lead surveys, prepare remediation cost
estimates, development plans and specifications and
provide overall General Environmental Management
services for the demolition of the former 36-acre 28
campus buildings located at the former Michael
Reese Hospital Campus.

Northwestern University — Annie May Swift Bldg.
Environmental Consultant for the complete building
wide renovation. Renovations included extensive
interior demolition and asbestos abatement followed
by restoration and new construction. Supported the
entire renovation process by performing
comprehensive inspections, environmentai scope of
work and design preparation, management of the

-abatement contractor selection process and

oversight, monitoring and record keeping when any
hazardous material was removed to support the
renovation.

Managing Environmental Consuiltant for Chicago
Public Schools

Provide and coordinate environmental consulting
services for over 250 Chicago Public School
buildings throughout Regions 3 and 4 for past 15
years. Coordinate emergency response and Capital
Project support for various environmental hazards
including asbestos, lead-based paint, PCBs,
mercury, mold and indoor air quality.

The Habitat Company, Chicago, lllinois

Managed and performed asbestos, lead, and radon
investigations at numerous residential structures.
Responsibilities included coordinating site access
and field staff, collection of asbestos, lead paint, and
radon samples for laboratory analysis, and providing
detailed summary reports with drawings and
recommendations. The project also required
technical assistance during abatement activities
followed by clearance sampling and reporting.

CARNOW
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Derek Lantry

llinois Licensed Asbestos Inspector, Project Manager, and
Air Sampling Professional

EBY TTHATR T 1% S5 HEG T ASBESTOS
a -~ PROFESSIONAL
LICENSE
ID NUMBER ISSUED EXPIRES
100 - 08733 3/16/2015  05/15/20186

DEREK LANTRY
800 W VAN BUREN ST, SUITE
CHICAGQ, iL 60607

Erwvironmerdst Heslih
ENDORSEMENTS TC EXPIRES
INSPECTOR 1472112015
PROJECT MANAGER 1211112016
AR SAMPLING PROFESSIONAL

AHteration of this license shall result In legal action
This license iseued under authority of the State of llinois
Department of Public Heallh
This license is valid only when accompanied by a valid
traning course cendificete.

Environmental Renovation/Demolition Services
Carnow, Conibear, & Assoc., Ltd/.
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James Lehnhardt
Industrial Hygienist

As an Industrial Hygienist, James Lehnhardt
performs asbestos surveys and lead based paint
inspections. He oversees asbestos and lead
abatement and mitigation projects and performs air
sampling. Prior to Carnow Conibear, he performed
similar work with Asbestos Control Methods (ACM),
Turnkey Environmental, Forensic Analytical and
ATC Associates.

EXPERIENCE

Over 20 years performing environmental consulting
services

EDUCATION

B.S., Biology
Western lllinois University, 1989

PROFESSIONAL LICENSES

Asbestos Inspector/Air Sampling
Professional/Project Manager - IDPH
Lead Inspector - IDPH

PROJECT EXPERIENCE

Disaster Recovery Services/ Insurance Client /
New Orleans, LA.

Provided on-site inspection and assessment
services for the post-hurricane recovery and
cleanup operations following Hurricane Katrina,
primarily at privately owned multi-family residential
buildings.

Environmental Services / Ashestos Building
Inspector and Project Manager/ AT&T / IL
Providing comprehensive asbestos and lead
consulting services at various AT&T facilities
throughout lllinois. Responsibilities include: ACM
inspection, Project Management according to
Asbestos Hazard Emergency Response Act
(AHERA) guidelines, and completion of
comprehensive Abatement/Mitigation Summary
reports.

Environmental Services / Asbestos Building
Inspector and Lead Inspector/ Historic Old Post
Office / Chicago / IL

Provided ACM/LBP comprehensive survey Of the
Old Chicago Post Office prior to proposed
renovations.

Environmental Renovation/Demolition Services
Carnow, Conibear, & Assoc., Ltd/.

Environmental Services / Asbestos Building
Inspector / Various Hospitals throughout the
Midwest and West Coast Including Loyola
University Medical Center and Kaiser
Permanente.

Provided asbestos and lead paint assessment and
inspections associated with capital renovation
projects. Assisted in project design and bid
document preparation for asbestos and lead paint.
Provided project oversight of muitiple projects

Managing Environmental Consultant / Project
Manager and Asbestos Building Inspector/
Chicago Public Schools / Chicago, IL. (1998 —~ To
Date).

Provided Managing Environmental Consultant
services for High Schools in three of the six regions
for the Chicago Public Schools. Responsibilities
included providing asbestos building inspections
and lead inspections for asbestos, lead paint, pigeon
excrement, Contaminated Soil, Mold, and other
issues associated with capital renovation projects as
well as for the operational needs of the schools.

Project Manager for asbestos abatement at various
Chicago Public Schools. Duties included
conducting field visits to all schools to ensure
contractor compliance with project specifications,
coordinating field staff, scheduling clearance testing,
and distributing laboratory analytical information.
Other responsibilities included on-going
communication with project managers to update
project status, identification of contractor
deficiencies, and recommendation of appropriate
measures.

Universal Oil Products (UOP) / IL

Performed asbestos abatement project
management and air sampling for various projects,
including periodic air sampling as part of the
asbestos Operations and Management Program.

Saint Joseph Hospital / IL

Performed periodic asbestos inspections in
coordination with several major renovation projects
as well as performing asbestos abatement project
management and air sampling for related projects.




James Lehnhardt

llinois Licensed Asbestos Inspector, Project Manager, and
Air Sampling Professional

oy T R T RCRIL (LA ASBESTOS
PROFESSIONAL
LICENSE
iD NUMBER ISSUED EXPIRES
100 - 4208 3/16/2015  05/15/2016
JAMES D LEHNHARDT e
15301 KILPATRIGK AVE, APT.
OAK FOREST, 60452
Erpdronments Heafih
ENDORSEMENTS TC EXPIRES
INSPECTOR 121212015
AR SAMPLING PROFESSIONAL

Alteration of this license shall result in legal action
This license issuad under authority of the State of llinoks
Departmenrt of Public Health
This license is valid only when sccompanied by a valid
training course cerlificate.

Environmental Renovation/Demolition Services
Carnow, Conibear, & Assoc., Ltd/.
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James Lehnhardt
lllinois Licensed Lead Risk Assessor

R LA L L E L S

L} LEAD INSPECTOR
ID P : LICENSE

LEADID ISSUED EXPIRES
OBEsY 2/212016 113142018

James Lehnhacdt

15301 Kilpatrick Ave, Apt. #4 g ‘

Oak Forest, IL 80452 | /551 a PROGRAM
Emndronmental Health

Alteration of this license shall resuit In fegal action
INSPECTOR CERTIFICATE EXPIRES 4/24/2018

Ttus .hcense issued under authority of the State of
Minois -Department of Public Health

This license is valid only when accompanied by a
valid training course certificate

if found redurn to 525 W Jefferson Street
Springfield, IL 62761

Environmental Renovation/Demolition Services
Carnow, Conibear, & Assoc., Ltd/.
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Eric Madden
Environmental Specialist

Eric Madden performs and oversees environmental
engineering, site remediation, and environmental site
assessment projects.

EXPERIENCE

Over three years of experience performing oversight of

site remediation activities for Carnow, Conibear &
Assoc., Lid.

EDUCATION

B.S. Environmental Geosciences
Northern lllinois University, DeKalb, lllinois

PROFESSIONAL CERTIFICATIONS

40 Hour HAZWOPER

PROJECT EXPERIENCE

Public Building Commission of Chicago
Rosenblum Park

Performed oversight activities for Rosenblum Park.
Oversaw construction activities including the removal
of impacted soil and the construction of artificial turf
fields, playgrounds, asphalt surfaces and other site
improvements. Reviewed contractor submittals and
assisted with the generation of final reports for
issuance to the client.

Dominguez Elementary School

Performed oversight activities for Dominguez
Elementary School. Oversaw construction activities
including the removal of impacted soil. Reviewed
contractor submittals and generated final reports for
issuance to the client.

Jones College Athletic Field

Performed oversight of Test Pits to investigate
anomalies identified in Ground Penetrating Radar
(GPR) survey. Documented Field activities and
prepared summary report of findings.

Environmental Renovation/Demolition Services
Carnow, Conibear, & Assoc., Ltd/.
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Douglas M. McCormick
Field Supervisor

As a Field Supervisor, Douglas McCormick
performs muiltiple tasks for the Asbestos and Lead
Services Department. He performs and manages
inspections, abatement/mitigation, and clearance
sampling for schools, government agencies and
property owners/ managers. Mr. McCormick is also
responsible for managing budgets and contracts
for various projects. Prior to these duties, Mr.
McCormick served as Director of Operations for
Arcos Environmental Services, Field Operations
Manager for Environmental Design International
inc., and performed industrial hygiene services for
United Analytical Services, and TEM, Inc.

EXPERIENCE

15 years performing environmental consulting
services

PROFESSIONAL LICENSES/REGISTRATION

Asbestos Inspector/Air Sampling Professional/
Project Manager — IDPH

Asbestos Inspector - WDHFS, IDEM

Lead Inspector/Risk Assessor — IDPH

Hazardous Waste Operations and Emergency

Response 29 CFR 1910.120 - Trained

Radiation Safety Awareness 49 CFR 172.702 and
172.704 - Trained

Confined Space Training - OSHA 29 CFR

1910.146 - Trained

PROJECT EXPERIENCE

Managing Environmental Consultant - CPS
Provide environmental consulting services to the
Chicago Public School for over 250 schools in
Regions 3 and 4. Conduct emergency response
and other consulting services for environmental
hazards including asbestos, lead-based paint,
PCB's, mercury, mold and indoor air quality.

Outboard Marine Corporation — Plant 2
Technical lead for all asbestos and lead services,
Oversaw all field inspection activities, site safety
management, reporting and client presentation.
Project conducted from 9/2007-12/2007

Dirksen Federal Courthouse

Provided asbestos inspection, sampling strategies,
abatement design specifications and senior project
management for the fire system upgrade project.

Environmental Renovation/Demolition Services
Carnow, Conibear, & Assoc., Ltd/.

Included extensive surveys of interior areas related
to the fire system upgrade and space renovations.
Project conducted from 9/2005-2/2008

United States Coast Guard — Sheboygan,
Wisconsin Station House

Managed the environmental aspects of the
renovation project to take place at the Sheboygan,
Wisconsin Station House for the United States
Coast Guard (USGC). Responsibilities included
coordination of site access and travel
arrangements, overseeing field staff, coordination
with laboratories, ensuring all federal/state/local
regulations were followed and developing an
inspection report per USCG specifications. Project
conducted in August 2006

Cook County Hospital Campus

Senior project manager on the Cook County
Hospital Campus Project. Duties included all
preliminary project work, setting up inspection
schedule, overseeing all on-site work, managing a
seven member team for field inspection activities,
reviewing previous documents to develop a
sampling strategy, developing project design
specifications for asbestos and lead work,
coordination of staff for abatement oversight
activities, ensuring compliance with project design
and regulations, coordination of work locations with
contractor and client, developing an air sampling
plan, and compilation/review of close out reports.
Project conducted from 3/2005-9/2006

AHERA Three Year Reinspection/Management
Plan Development — University of lllinois
Chicago East Campus/lllinois Youth
Centers/Elgin Mental Health Center

Senior Project Manager for the Capital
Development Board AHERA Three Year
Reinspection/Management Plan Development
Project. Responsibilities included coordination with
facilities for asbestos inspections, staff and
equipment assignment, report preparation/review
and submittal. The project scope included
updating/creation of management plans for
properties owned by the Capital Development
Board. Project conducted from 2/2003-12/2004

lllinois Department of Transportation

Senior project manager for the lllinois Department
of Transportation (IDOT) statewide asbestos
survey project. Performed project job cost
estimating and coordination, staff and equipment
management, and reporting. The project scope
included the inspection of properties acquired by
IDOT to be demolished for roadway improvement
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Douglas McCormick

lllinois Licensed Asbestos Inspector, Project Manager, and
Air Sampling Professional

2 M Tomymrsss ) F SpE 4265100 ASBESTOS ’
’ ID ] PROFESSIONAL
T 2R LICENSE
ID NUMBER ISSUED EXPIRES

100 - 08%04 3/116/2016 05/ Ziﬁﬁi

DOUGLAS M McCORMICK
2001 HABBERTGN
PARK RIDGE, 11, 60068

Errdronrments Hesin
ENDORSEMENTS TC EXPIRES
INSPECTOR 1011002015
PROJECT MANAGER 121112015
AR SAMPLING PROPESSIONAL

Alteretion of this license shall result in legal action
This lcense issued under autherity of the State of lilinais
) Department of Public Health
Thig license ks valid only when accompanied by a valid
training course certificate,
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NIST-NVLAP TEM Air Samples 101130
NISTNVLAP Bulk Sgmple Analysis 101130

' TEM, Incorporated NFAARR bertampa ™ 010238
\

443 Duane Street, Glen Ellyn, Illinois 60137 Phone (630) 790-0880 Fax (630) 790-0882

THIS CERTIFIES THAT

DOUG McCORMICK

_ -

has completed the training course entitled

SAMPLING AND EVALUATING
AIRBORNE ASBESTOS DUST (NIOSH 582)
AT
ASBESTOS ABATEMENT 8ITES

MAY 27 -~ JUNE 2, 1998
given by:

TEM, INCORPORATED
443 DUANE STREET
GLEN ELLYN, ILLINOIS 60137
(630) 790-0880

CERTIFICATE NUMBER NS8-03-2635

/__’-\
/ JAMEE/TﬁINENGA, CIH
PRESIDENT

THIS COURSE IS REGISTERED
WITH THE ILLINOIS DEPARTMENT OF PUBLIC HEALTH
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Douglas McCormick
[llinois Licensed Lead Risk Assessor

£ ARSI A I Fan Hb %

LEAD RISK
IDP B ASSESSOR LICENSE

LEADID ISSUED EXPIRES
010064 11/25/2014  1/51/20%6
Douglas M McCormick
2001 Habberton Ave
Park Ridge, IL 60068

ILLINOIS LEAD PROGHAM
Epvironmenial Health

Alteration of this license shall result in legal action

RISK ASSESSOR CERTIFICATE EXPIRES
1192015

This license issued under authority of the State

of lllinois -Department of Public Health

This license is valid only when accompanied by

a valid training course certificate '

If found return to 525 W Jefferson 5t Springfield, IL 62761

Environmental Renovation/Demolition Services
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Nohemi Melero
Field Supervisor

Nohemi Melero performs and oversees environmental
engineering, site remediation, and environmental site
investigation projects. She performs Phase | and
Environmental Site Assessments, IEPA Site
Remediation Project investigations, hazardous
material surveys, UST removals, closures, and
groundwater investigations.

EXPERIENCE

Eleven years of experience in environmental
consuiting services.

EDUCATION

BS, Environmental Science
Roosevelt University, Chicago, lllinois

PROFESSIONAL CERTIFICATIONS

40-Hour OSHA HAZWOPER
OSHA Confined Space Entry Training
Asbestos Awareness Training

PROJECT EXPERIENCE

Chicago Housing Authority/City of Chicago
Department of Environment

Remediation Oversight

Performed and oversaw a variety of projects including
Phase | and Il Environmental Site Assessments, Site
Remediation Program reporting, and remediation
oversight activities. CHA projects include Henry
Horner Homes, Madden Wells, LeClaire Courts,
Stateway Gardens, and Altgeld Gardens.

Managing Environmental Consultant - CPS
Manages, inspects and oversees capital improvement
renovations for environmental concerns., Works with
architect’s and design team to identify and coordinate
environmental work during the projects.

Various Private Clients

Perform numerous Phase | Environmental Site
Assessments to assist clients in purchasing decisions
of various properties. Perform site inspections, review
background information, title searches, review of
Freedom of Information Act (FOIA) requests, zoning,
Sanborn, aerial, wetland, flood zone, regulatory
databases, and USGS maps regarding site history,
geology, hydrology, and potential contamination
migration pathways. Evaluate potential sources of
environmental concerns and provide
recommendations.

Environmental Renovation/Demolition Services
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General Services Administration (GSA)

Perform expanded-scope Phase | Environmental Site
Assessments for federal buildings investigations. In
addition to standard ASTM Phase | ESA requirements,
the assessments followed the NEPA protocol and
incorporated air, water, land, sound, and other
environmental impacts and included a
recommendation if necessary.

Public Building Commission of Chicago
Performed and oversaw a variety of projects including
Phase | and Il Environmental Site Assessments, Site
Remediation Program reporting, geophysical studies,
hazardous materials surveys, LUST investigations,
and remediation oversight activities. Recent PBCC
projects include development of sites for the Haas
Park Field House, Gwendolyn Brooks College Prep
Additions, Mariano Azuelas Elementary School,
William Jones College Prep High School, and
Abraham Lincoln Elementary School Annex.

Chicago Department of Fleet and Faclilities
Management (2FM)

Performed Phase | and Il Environmental Site
Assessments for 2FM in the development of sites for
urban gardens. Assessed sites contaminated by
previous use, USTs, and ASTs.

AIG

Reviewed numerous Phase | and il ESAs and various
documents and summarized the recognized
environmental conditions, concerns, and conclusions.

Forest Preserve District of DuPage County

Oak Meadows Golf Course

Performed oversight of UST removal activities
including the removal of impacted soils. Took
confirmatory soil samples to verify extent of
contamination. Completed a UST Summary Report for
the site.

Layser and Freiwald

Conducted residential well sampling and assisted in
soil sampling for a large on-going lawsuit regarding
groundwater and soil contamination to a residential
area. Sampled 20 residential sites for groundwater
and 5 agricultural areas for soil contamination.
Screened groundwater samples for temperature and
turbidity.

Homeowners and Rental Properties, lllinois
Conducted radon testing in numerous residences and
rental properties related to proactive air quality testing.

Chicago Department of Public Health
Conducted respirator fit testing on several CDPH
employees. Oversaw proper fit using Bitrex solution.
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Alade Ogunbiyi
Industrial Hygienist

As an Industrial Hygienist, Alade Ogunbiyi
oversees various projects at numerous buildings
raging from commercial, public, residential to
schools districts and also monitors air quality of the
environment using devices to collect and analyze
them under a microscope. He supervises all site
workers to ensure productivity and safety
requirement as stated in IDPH regulations and
ensure the maintenance of professional relationship
amongst clients and contactors.

Mr. Ogunbiyi previously worked with former Mid
West Engineering, now called Geocon Professional
where he played the active role of a Laboratory
technician in analyzing soil sampling, verification,
proctor, road coring and flagging, site layout for
drilling, asbestos bulk sampling and monitoring
asbestos abatement site as the supervisor or
project manager or air sampling professional.

EXPERIENCE / EDUCATION

10 years performing Environmental Consulting
Services.

HND in Architecture, Lagos State Polytechnic,
Lagos Nigeria. (Equivalent of United States
Associates’ Degree in Architecture)

PROFESSIONAL LICENSES/REGISTRATION &
TRAINING

Asbestos Air Sampling Professional/
Project Manager / Supervisor — IDPH
Road flagging

OSHA 30 Hour Construction Training

PROJECT EXPERIENCE

Various School Districts

Oversees and supervises asbestos removal and
cleaning in various schools district such as Elgin
School District 46, Joliet School District 204,
Crystal Lake School District 47, and Chicago Public
Schools. Coordination of environmental consulting,
proper inspection and collecting samples for
laboratory testing, location of hazardous containing
materials, evaluation of asbestos insulated pipes

Environmental Renovation/Demolition Services
Carnow, Conibear, & Assoc., Ltd/.

and surfaces. Ensure all safety regulations are met
during the process of removal, cleaning and control
of asbestos abatement related materials

Chicago Housing Authority

Oversight of the removal of roofing material, lining
and monitoring visible emission created during
roofing materials removal at the Chicago housing
administrative building

Various Private Clients

Perform numerous Environmental Site
Assessments to assist clients in building a
comprehensive report for locations of hazardous
material in various properties. Perform site
inspections, review background information,
requests. Evaluate potential sources of
environmental concerns and provide
recommendations. Monitored and managed
projects with a demolition company in Detroit
Michigan for the city of Urbana Champaign lllinois,
also managed projects in different industries,
manufacturing sites, Hospitals and homes.

Managing Environmental Consultant for
Chicago Public Schools

Provide and coordinate environmental consulting
service to Chicago Public School buildings,
throughout Regions 3, 4, and 5 for the past 2 years.
Participated in emergency response and

Capital Project support for various environmental
Hazards such as asbestos, lead-based paint, mold
and also performed indoor air quality.

General Services Administration (GSA)
Inspected and monitored air quality during
abatement project at various federal buildings.

Robert Roudebush Veteran Medical Hospital,
Indianapolis

Provided environmental management of the Robert
Roudebush Veteran Hospital in Indiana during the
process of entire renovation and modification of the
hospital floors. The project expanded to include an
intricate abatement Design with special
consideration and flexibility required due to the
nature of the facility and security issues.
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Alade Ogunbiyi

llinois Licensed Asbestos Project Manager and Air Sampling
Professional

1 IDP Pl?C?I?EESSS.I;gEAL

LICENSE
ID NUMBER ISSUED EXPIRES
100 - 11271 3M6/2016  05/15/2016
ALADE O. OGUNBIYI

845 WHITE OAKMANE
UNIVERSITY PARK. IL 60484
Ermirorimental Heal®

ENDORSEMENTS TC EXMRES
PROJECT MANAGER 12112015
AIR SAMPLING PROFEZSIONAL

Atteration of this license shall result in legal action
This license issued under autherity of the State of inois
tment of Publle Health
This icense is valid only when accompanled by a valid
{raining course certificate
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Stephen J. Ryan, PE
Senior Project Manager,
Environmental Engineering Services

Mr. Ryan provides direct client services and technical
guidance to clients and Carnow Conibear staff in the
performance of environmental site investigations, site
remediation projects, and site remediation design.

EXPERIENCE

Over 26 years performing environmental consuilting
services, including: conducting Phase | and Il ESAs;
investigating, reporting and providing remedial design
for numerous LUST and voluntary program clean-up
sites; preparing remediation design packages of
residential, commercial and public buildings and
facilities; managing large remediation projects
including RCRA and Superfund projects.

EDUCATION

BS Civil/Environmental Engineering, University of
Wisconsin, Madison, Wisconsin

PROFESSIONAL CERTIFICATIONS

Licensed Professional Engineer- lllinois, Minnesota
Licensed Asbestos Project Designer- lllinois
40-Hour OSHA HAZWOPER

8-Hour OSHA Site Managers & Supervisors
10-Hour OSHA Construction Safety & Health
OSHA Excavation & Trenching

Risk Assessment Methodology for Water (RAM-W)

PROJECT EXPERIENCE

City of Dayton, OH, Brownfields, Dayton
Technology Campus- Voluntary Action Program
(VAP) Environmental Engineering Services —
Technical manager for 8 acre site including multiple
UST'’s, wrote Remedial Action Plan, provided
Remedial Design and Operation and Maintenance
Plan for a multi-technology remedy to meet RCRA
requirements including capping, MNA, ozone/sparge,
vapor intrusion, Soil Vapor Extraction (SVE) and
LNAPL product recovery systems as part of Ohio’s
Voluntary Action Program with the objective of
obtaining No Further Action status.

David Speer Academy, Chicago, IL IEPA Site
Remediation Program (SRP)

Environmental Engineering Services —Senior
Professional Engineer- Remedial activities conducted
at the Site consisted of UST removal, removal and off-
site disposal of excess soil, installation of a sealed

Environmental Renovation/Demolition Services
Carnow, Conibear, & Assoc., Ltd/.

sump system, and engineered barrier construction.
These measures were performed as part of the
development plans for the property, in accordance with
the approved RAP and additional correspondence with
the IEPA. A comprehensive No Further Remediation
(NFR) Letter was issued for the Site by the IEPA after
completion and submittal of a Remedial Action
Completion Report (RACR).

Kwik Trip, Inc., Retail Petroleum Marketer
Environmental Engineering and Project Management
Remedial Action at Multiple Sites- Investigated
petroleum LUST sites; desighed and installed over a
dozen air-sparge/SVE systems across the upper
Midwest. Designed and installed a muiti-technology
free-product recovery, groundwater pump-and-treat
with GAC, SVE system for a 21,000-gallon UST free-
product release into a karst aquifer in lowa. System
successfully recovered thousands of gallons of
product. Designed injection gallery and obtained
injection well permit from US EPA.

Fred Anderson Park, Chicago, IL, SRP
Environmental Engineering, Sr. Project Manager-
Responsible for environmental consulting services
and environmental construction oversight for the
redevelopment of a 1.09 acre IEPA Site Remediation
Program (SRP) site. Carnow Conibear conducted
additional site investigation and generated the
Comprehensive Site Investigation/Remedial
Objectives Report/Remedial Action Plan
(CSI/ROR/RAP) document for the development of
vacant land into a public park. A comprehensive No
Further Remediation (NFR) Letter is currently pending
from the IEPA after completion and submittal of a
Remedial Action Completion Report (RACR).

Eban Junction, MI, MDEQ LUST Project
Management Program Site, Remedial Action,
Environmental Engineering Services- Directed pilot
testing, process design and specification of an SVE
system to remove petroleum hydrocarbon volatile free
product from the soils and from a fractured bedrock
aquifer.

Former Johnson Controls Site, Lexington, TN,
Voluntary Cleanup Oversight and Assistance
Program (VOAP) Environmental Engineering Services
—Technical Manager- Provided direction and QA/QC of
investigation of a LUST site combined with a large
chlorinated plume extending over one mile off-site
including hydrogeology, fate and transport. Designed
and installed an ozone/sparge system servicing 30
sparge wells. Provided design & oversight for SVE
pilot test and for subsequently installed SVE system to
capture chlorinated vapors from off-site migration.




Stephen J. Ryan P.E. (Continued)

Page 2

Also, designed horizontal sparge wells and an
additional ozone/sparge system for use down-gradient.

Remedial Action, Chatfield, Minnesota, Bulk Oil
Storage Facility, Environmental Engineering
Services, Project Engineer. Assisted with investigation,
obtained permits, designed and instalied a seven-
extraction well, telemetry controlied, dual-phase SVE
system utilizing a liquid ring pump and two ring
compressors for cleanup of a large hydrocarbon plume
in the Saint Peter sandstone drinking water aquifer. An
air stripper was utilized for treatment of the vacuum-
extracted petroleum contaminated groundwater and
discharged to storm sewer.

Former Cook Corporation, Cheboygan, Mi, MDEQ
LUST Project Management Program Environmental
Engineering, Sr. Project Engineer- Acted as Owners
Representative for State of Michigan providing review
and QA/QC of all investigation and design documents
for a petroleum contaminated LUST site including an
operations and maintenance plan. Pilot tests were
conducted and a dual phase SVE/groundwater
extraction system was installed to capture the
groundwater and vapor plume.

Bellaire Bay Mart, Bellaire, MI, MDEQ LUST Project
Management Program, Environmental Engineering,
Sr. Project Engineer- Responsible for project
management, review and QAQC for investigation,
focused feasibility study and remedial design including
operations and Maintenance Plan. Provided QA/QC
for the 30%, 95% and 100% design plans and
specifications along with bid packages.. A dual-phase
groundwater extraction/ SVE system was designed
and installed to remediate petroleum contaminated
groundwater and soil.

Former Moore’s Milwood Site, Kalamazoo, Mi,
MDEQ LUST Project Management Program
Environmental Engineering, Sr. Project Engineer- .
Provided QA/QC for the 30%, 95% and 100% design
plans and specifications along with bid packages along
with pilot test report and O&M Plan review. An air
sparge/ SVE system was designed and installed to
remediate petroleum contaminated groundwater and
soil. 21 SVE extraction wells and 21 air sparge
injection wells were installed along with an air
sparge/SVE system equipped with a thermal oxidizer
and GAC units.

Klinger Lake Marina Site, Klinger Lake,MI, MDEQ
LUST Project Management Program Environmental
Engineering, Sr. Project Engineer- Responsible for

Environmental Renovation/Demolition Services
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project management, review and QAQC for remedial
design including operations and Maintenance Plan.
Provided QA/QC for the 30%, 95% and 100% design
plans and specifications. A muitiple submersible pump
groundwater extraction well system along with a SVE
system was designed and installed to remediate
petroleum contaminated groundwater and soil.

Extracted groundwater was treated via GAC units prior‘

to discharge to sanitary sewer.

Starvation Lake Party Store, Blue Lake Township,
M|, MDEQ LUST Project Management Program
Environmental Engineering, Sr. Project Engineer-
Provided QA/QC for the 30%, 95% and 100% design
plans and specifications. An air sparge/ SVE system
was designed and installed to remediate petroleum
contaminated groundwater and soil. SVE extraction
wells and air sparge injection wells were installed
along with an air sparge/SVE system equipped with a
thermal oxidizer and GAC units.

Joe and Sons, Gwinn, MI, MDEQ LUST Project
Management Program Environmental Engineering,
Sr. Project Engineer- Provided QA/QC for the
Feasibility Study, 30%, 95% and 100% design plans
and specifications including the O&M Plan. An air
sparge/ SVE system was designed and installed to
remediate petroleum contaminated groundwater and
soil. SVE extraction wells and air sparge injection
wells were installed along with an air sparge/SVE
system equipped with a thermal oxidizer and GAC
units.

Former Grand Traverse Overall Supply,
Greilickville, MI, MDEQ LUST Project Management
Program Environmental Engineering, Sr. Project
Engineer- Provided QA/QC for the pilot test, 30%, 95%
and 100% design plans and specifications. An SVE
system was designed and installed to remediate
petroleum contaminated groundwater and soil. SVE
extraction wells were installed along with an air SVE
system equipped with a thermal oxidizer and GAC
units.

Payless Super America, Sturgis, MI, MDEQ LUST
Project Management Program Environmental
Engineering - As Technical Manager for Weston
Solutions, Mr. Ryan was responsible for project
management, review and technical QAQC under the
MDEQ PM contract for investigation, health and
safety plan and remedial design including O&M Plan
and CQAP. Mr. Ryan provided QA/QC for the 30%,
95% and 100% design plans and specifications along
with review of the bid packages. An air sparge
groundwater treatment system along with an SVE
system was designed and installed to remediate
petroleum contaminated groundwater and soil.
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Department of Financial and Professional Regulation
Division of Professional Regulation

The person, firm or corporation whoss name appears on this cantificats has complied
LICENSE NO. wih the provisions of the [llinois Statutes and/or rules and regutations and is hereby EXPIRES:

062.06 6023 awtherized to engage In the activity as indicated below. 1 1 I3 o 12 015

LICENSED
PROFESSIONAL ENGINEER

STEPHEN J RYAN
710 BIRCH RD
LAKE BLUFF, iL 60044

"\ MANUEL FLORES T JAY STEWART
ACTING SECRETARY DIRECTOR
8165893

Cut on Dotted Line

For further reference, the Department is now providing a personal
customer identification “Contact Number” which you may use in
lieu of your social security number or FEIN number when
contacting the Department. Your number is: 3808779

State of lllinols
LICENSE NO Department of Fi it and Prof R L]
- 062.066023 Division of Professional Rogulat
LICENSED
PROFESSIONAL ENGINEER

STEPHEN J RYAN

EXPIRES:
1113012015

M ﬁ 7 o MANUEL FLORES = JAY STEWART
ACTING SECRETARY @m*omscma

The official status of this license can be venfied at www .idfpr com

i
t
H
!

8165693
Cut on Dotted Line =€

20131127-1/00775
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Stephen J. Ryan

llinois Licensed Asbestos Project Designer

SR A1 el O B HE T ASBESTOS

¥ PROFESSIONAL
LICENSE
ID NUMBER ISSUED EXPIRES
100 - 19448 2126/2016  05/45/2016
STEPHEN J RYAN. “
710 BIRCH RD. -

LAKE BLUFF, IL 60044
Ervdronmerdsd Heolln

ENDORSEMENTS TC EXPIRES

PROJECT DESIGNER 171412016

Alteration of this Heense shall result in legat action
This license issued under authorily of the State of (llinois
Department of Public Health
Thig ficense s valid only when accompanied by a valid
Areinify cowse certificate.

_CARNOW
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Adam Screeden
Environmental Specialist

Adam Screeden performs and oversees environmental
engineering, site remediation, and environmental site
assessment projects.

EXPERIENCE

One year experience in ecological consulting
performing wetland delineations, threatened and
endangered species surveys and wetland permitting
with ENCAP, Inc. Three years performing Phase | and
Phase Il Environmental Site Assessments and
oversight of site remediation activities for Carnow,
Conibear & Assoc., Ltd.

EDUCATION

B.A. Zoology and Environmental Science
Miami University, Oxford, Ohio

PROFESSIONAL CERTIFICATIONS

40 Hour HAZWOPER
OSHA 30 Hour Construction Industry Outreach
Training Program

PROJECT EXPERIENCE

Various Private Clients

Performed numerous wetland delineations and
assisted clients in development decisions, avoidance
and minimization, and mitigation options. Handled
wetland permitting and agency negotiations with
various Chicagoland counties and the U.S. Army
Corps of Engineers. Performed multiple Threatened
and Endangered Species Surveys for several different
species throughout northern lllinois.

Performed numerous Phase | Environmentai Site
Assessments to assist clients in purchasing and
development decisions of various properties.
Performed site inspections, title searches, and reviews
of Freedom of Information Act (FOIA) requests and
background information. Reviewed zoning, Sanborn
maps, aerial photographs, wetland inventories, flood
zone maps, regulatory databases, and USGS maps
regarding site history, geology, hydrology, and
potential contamination migration pathways.
Evaluated potential sources of environmental concerns
and provided recommendations.

Performed numerous Phase |l Environmental Site
Assessments to characterize soil and groundwater
contamination resulting from previous site uses.
Oversaw drilling operations, characterized soils, and

Environmental Renovation/Demolition Services
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collected soil and groundwater samples. Reviewed
laboratory data and generated final reports.

Chicago Park District

Remediation Oversight and SRP Reporting
Performed oversight activities for Fosco Park project.
Oversaw site remediation activities including the
removal and grading of impacted soil and the
construction of engineered barriers. Reviewed
contractor submittals and generated IEPA Site
Remediation Program Remedial Action Completion
Report.

Public Building Commission of Chicago
Remediation Oversight

Performed oversight activities for Rosenblum Park and
Lloyd Elementary School projects. Oversaw
construction activities including the removal of
impacted soil and the construction of artificial turf
fields, playgrounds, asphalt surfaces and other site
improvements. Reviewed contractor submittals and
generated final reports for issuance to the client.

Hazardous Materials Surveys

Performed numerous hazardous materials surveys
throughout Chicago Public Schools elementary and
high schools. Work consisted of inventorying
materials with special disposal considerations prior to
renovation work.

LEARN Charter Network

Phase Il Environmental Site Assessments and
Remediation Oversight

Performed Phase Il Environmental Site Assessments
on three separate parcels. Oversaw remedial activity
including abrasive blasting and cleaning of a 90,000
square foot former electroplating facility. Oversaw
selective demolition work within the building.
Conducted personal and bulk exterior air sampling for
lead, hexavalent chromium, and cyanide. Oversaw
disposal of various wastes generated during the
remediation and demolition process.
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Mark Wyco
Industrial Hygienist

As an Industrial Hygienist, Mark Wyco performs
industrial hygiene, and employee exposure
investigations and training. He is a licensed
asbestos inspector and conducts asbestos
inspections, and performs indoor air quality and
mold investigations.

In addition, Mr. Wyco performs heaith and safety
services such as review of fall protection, and
confined space programs, and oversees site
remediation projects related to environmental
contamination.

EXPERIENCE

28 years performing environmental consulting
services

EDUCATION

BS, Chemistry
llinois State University
Normal, lllinois

PROFESSIONAL
REGISTRATION/SPECIALIZED TRAINING

Asbestos Inspector - IDPH
HAZWOPR 40 hour worker training.

PROJECT EXPERIENCE

Major Capital Renovations - CPS

Performed asbestos and lead inspections in
numerous schools for the Chicago Public Schools
as part of the MCR consulting team. Assist with
project management and air sampling during
asbestos and lead abatement/mitigation.

Fall Protection Review - Private Client
Performed a fall protection systems inspection for
the facility maintenance department. This
inspection inciuded a survey 8 buildings with

various roof levels and interior maintenance areas.

MSDS Review - Private Client

Conducted a review of their product MSDS
information, including updating the information to
meet new, international standards, and inciuding -
an exposure risk assessment for potential
manufacturing contaminates.

Confined Space Survey — U46
Conducted a confined space survey in four
separate school facilities

Environmental Renovation/Demolition Services
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Mold Remediation Design - Federal Aviation
Authority (FAA)

Developed mold remediation standards and
specifications for abatement of mold growth in the
Kansas City International Airport Air Traffic Control
Tower.

Department of Defense (DOD) — Various
Facilities

Performed comprehensive asbestos surveys at
three major Air Force bases in South Carolina,
Arizona and Oklahoma.

Argonne National laboratory

Performed a historical review of waste handling
practices and waste streams at the Hot-Cell Facility
to classify potential mixed waste streams.

lllinois Environmental Protection Agency,
Cluster Site landfill Cap Project Chicago,
lllinois

Managed the day to day construction activities
related to the construction of a landfill cap on a 90
acre CERCLA site on the south side of Chicago,
lllinois.

Various Facilities

Oversight, documentation, testing and reporting on
the closure of numerous underground storage tank
sites at various commercial, industrial and
residential facilities at various locations. These
projects include numerous sites that were classified
as leaking USTS sites, requiring additional
remediation, testing and documentation.

Phase | and Phase Il investigations

Performed Phase | and Phase 1l investigations on
various real properties throughout the country,
Including commercial, shopping malls, office
buildings, industrial and multi-unit residential
properties.

Hazardous Waste ldentification and Clean-Up.
Performed site investigation and sampling of
hazardous wastes at various Commercial and
industrial facilities in lllinois, Indiana, Michigan, and
Wisconsin.

Laboratory Chemical Clean-Up

Performed lab pack clean-ups at various industrial
and academic labs in Illinois, Michigan, and
Wisconsin. This included the identification and
neutralization of shock sensitive compounds.

CARNOW




Mark Wyco

lllinois Licensed Asbestos Inspector

’ §Lapadse TP rd s 1 Meial g Wt ASBESTOS
| ) ID PROFESSIONAL
y R : LICENSE
ID NUMBER ISSUED EXPIRES
100 - 03815 3M6/2016  05/16/2016
MARK J WYCO
1109 WOODBU%YLANE D1
WHEELING, IL 60090
Erndrorrnerhs Heslddh
ENDORSEMENTS TC EXPIRES
INSPECTOR 120212018
AR SAMPLING PROFESSIONAL

Alteration of this Heense shall result in legal action
This icense issued under authority of the State of lllinoks
Depariment of Public Health
This license iz valid only when accompanted by & valid
{raining course cerlificate.
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EXHIBIT A
LEGAL ACTIONS

(ATTACHED HERETO AND INCORPORATED HEREIN)

Environmental Renovation/Demolition Services
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EXHIBIT A
LEGAL ACTION

Firm Name: Carnow, Conibear & Assoc., Ltd.

If the answer to any of the questions below is YES, you must provide a type written, brief description, and/or

explanation on a separate sheet following this page. Each question must be answered.

Question Yes No
Has the firm or venture been issued a notice of default on any contract awarded to it in the last 3 ]
years?
Does the firm or venture have any legally filed judgments, claims (liquidated damages, or other), 0
arbitration proceedings or suits pending or outstanding against the firm or venture or its officers?
If the answer to the preceding question is “Yes”, provide the requisite explanation on a separate
sheet and enter the dollar amount of claims or judgments and the contract value of the contract on O ]
which the claim was filed NA
Within the past 3 years has the firm or venture been a party to any lawsuits or arbitration O
proceedings with regard to any contracts?
Within the last 3 years, has any officer or principal of the firm or venture ever been an officer or
principal of another organization that failed to complete any contract as a result of termination, ]
litigation, arbitration or similar matter?
Has any key person with the firm or venture or its predecessor ever been convicted of or charged
with any state or federal crime (excluding traffic violations), including but not limited to, 0
embezzlement, theft, forgery, bribery, falsification or destruction of records, receipt of stolen
property, criminal anti-trust violations, bid-rigging or bid-rotating?
Has the firm or venture ever been temporarily or permanently debarred from contract award by any 0
federal, state, or local agency?
Within the last 3 years, has the firm or venture been investigated or assessed penalties for any H
statutory or administrative violations (including but not limited to MBE, WBE, EEOC violations)?
Has the firm or venture ever failed to complete any work awarded to it?

X
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EXHIBIT B
DISCLOSURE AFFADAVIT

(ATTACHED HERETO AND INCORPORATED HEREIN)
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EXHIBIT B
DISCLOSURE AFFIDAVIT

Any firm proposing to conduct any business transactions with the Public Building Commission of Chicago must
complete this Disclosure Affidavit. Please note that in the event the Contractor is a joint venture, the joint venture
and each of the joint venture partners must submit a completed Disclosure Affidavit.

Brian LoVetere s Chief Operating Officer

Name Title

andon behafof cAIMNOW, Conibear & Assoc., Ltd.
(“Bidder/Proposer/Respondent or Contractor”) having been duly sworn under oath certifies the following:

The undersigned

1 NemeofFim: Ca@rnow, Conibear & Assoc., Ltd.

2 Address: 600 W. Van Buren Street, Suite 500, Chicago, IL 60607
3. Telephone: 312.762.2967 Fax: 312.782.5145

4 FEIN: 36-2835478 SSN:

5. Nature of transaction (check the appropriate box):

[] Sale or purchase of land

[] Construction Contract

(W] Professional Services Agreement
] Other

6. Disclosure of Ownership Interests
Pursuant to Resolution No. 5371 of the Board of Commissioners of the Public Building Commission of
Chicago, all bidders/proposers shall provide the following information with their bid/proposal. If the question
is not applicable, answer “NA”. If the answer is none, please answer “none”.

(W] Corporation ] Limited Liability Company
[ Partnership [] Limited Liability Partnership
] Sole Proprietorship ] Not-for-profit Corporation
[] Joint Venture [] Other:

REMAINDER OF PAGE INTENTIONALLY LEFT BLANK
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EXHIBIT B

DISCLOSURE AFFIDAVIT
CORPORATIONS AND LLC'S
1. State of Incorporation or organization: Minois
2. Authorized to conduct business in the State of lllinois: [B] Yes [ ] No
3. Identify the names of all officers and directors of the business entity (attach list if necessary).
Dr. Shirley Conibear President / Treasurer
Mr. Brian LoVetere Chief Operating Officer
Ms. Jeanne Boysen Vice President / Secretary
4. Identify all shareholders whose ownership percentage exceeds 7.5% of the business entity (attach list if
necessary).
Ownership Interest
Name Address Percentage
Dr. Shirley Conibear 600 W. Van Buren Street, Suite 500, Chicago, It. 60607 | 60 %
Mr. Brian LoVetere 600 W. Van Buren Street, Suite 500, Chicago, It. 60607 | 40 %
5. LLC’s ONLY, indicate management type and name:
[] Member-managed
["] Manager-managed
Name:
6. Is the corporation or LLC owned partially or completely by one or more other corporations or legal entities?
[]Yes
[E] No
If "yes” provide the above information, as applicable, for each such corporation or entity such that any
person with a beneficial ownership interest of 7.5% or more in the corporation contracting in the PBC is
disclosed. For example, if Corporation B owns 15% of Corporation A, and Corporation A is contracting with
the PBC, then Corporation B must complete a Disclosure Affidavit. If Corporation B is owned by
Corporations C and D, each of which owns 50% of Corporation B, then both Corporations C and D must
complete Disclosure Affidavits.
REMAINDER OF PAGE INTENTIONALLY LEFT BLANK
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EXHIBIT B
DISCLOSURE AFFIDAVIT

PARTNERSHIPS

1. If the bidder/proposer or Contractor is a partnership, indicate the name of each partner and the percentage
of interest of each therein. Also indicate, if applicable, whether general partner (GP) or limited partner (LP)

Ownership Interest
Name Percentage
N/A

SOLE PROPRIETORSHIP

1. The bidder/proposer or Contractor is a sole proprietorship and is not acting in any representative capacity
on behalf of any beneficiary: [] Yes [ INo

If the answer to the previous question is no, complete items 2 and 3 of this section.

2. Ifthe sole proprietorship is held by an agent(s) or a nominee(s), indicate the principal(s) for whom the agent
or nominee holds such interest.

Name(s) of Principal(s)

N/A

3. If the interest of a spouse or any other party is constructively controlled by another person or legal entity,
state the name and address of such person or entity possessing such control and the relationship under
which such control is being or may exercised

Name Address
N/A

REMAINDER OF PAGE INTENTIONALLY LEFT BLANK
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EXHIBIT B
DISCLOSURE AFFIDAVIT

CONTRACTOR CERTIFICATION

A. CONTRACTORS

1. The Contractor, or any affiliated entities of the Contractor, or any responsible official thereof, or any
other official, agent or employee of the Contractor, any such affiliated entity, acting pursuant to the
direction or authorization of a responsible official thereof has not, during a period of three years prior to
the date of execution of this certification:

a. Bribed or attempted to bribe, or been convicted of bribery or attempting to bribe a public officer
or employee of the City of Chicago, the State of lliinois, any agency of the federal government
or any state or local government in the United States (if an officer or employee, in that officer's
or employee’s official capacity); or

b. Agreed or colluded, or been convicted of agreement or collusion among bidders or prospective
bidders in restraint of freedom of competition by agreement to bid a fixed price or otherwise; or

¢. Made an admission of such conduct described in 1(a) or (b) above which is a matter of record
but has not been prosecuted for such conduct.

2. The Contractor or agent, partner, employee or officer of the Contractor is not barred from contracting
with any unit of state or local government as a result of engaging in or being convicted of bid-rigging? in
violation of Section 3 of Article 33E of the lllinois Criminal Code of 1961, as amended (720 ILCS 5/33E-
3), or any similar offense of any state or the United States which contains the same elements as the
offense of bid-rigging during a period of five years prior to the date of Submission of this bid, proposal
O response.

3. The Contractor or any agent, partner, employee, or officer of the Contractor is not barred from
contracting with any unit of state or local government as a result of engaging in or being convicted of
bid-rotating? in violation of Section 4 of Article 33E of the lllinois Criminal Code of 1961, as amended
(720 ILCS 5/33E-4), or any similar offense of any state or the United States which contains the same
elements as the offense of bid-rotating.

4. The Contractor understands and will abide by all provisions of Chapter 2-56 of the Municipal Code
entitled “Office of the Inspector General” and all provisions of the Public Building Commission Code of
Ethics Resolution No.5339, as amended by Resolution No. 5371.

5. The Contractor certifies to the best of its knowledge and belief, that it and its principals:

a. Are not presently debarred, suspended, proposed for debarment, declared ineligible, or
voluntarily excluded from covered transactions by any federal, state or local department or
agency.

b. Have not within a three-year period preceding this bid or proposal been convicted of or had a
civil judgment rendered against them for: commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing a public (federal, state or local)
transaction or contract under a public transaction; violation of federal or state antitrust statutes;
commission of embezzlement, theft, forgery, bribery, falsification or destruction of records;
making false statements; or receiving stolen property;
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EXHIBIT B
DISCLOSURE AFFIDAVIT

c. Are not presently indicted for or otherwise criminally or civilly charged by a governmental entity
(federal, state or local) with commission of any of the offenses enumerated in paragraph (5)(b)
above; and

d. Have not within a three-year period preceding this bid or proposal had one or more public
transactions (federal, state or local) terminated for cause or default.

B. SUBCONTRACTORS

1.

The Contractor has obtained from all subcontractors being used in the performance of this contract or
agreement, known by the Contractor at this time, disclosures substantially in the form of Section 1, and
certifications substantially in the form of Section 2, of this Disclosure Affidavit. Based on such
disclosures and certification(s), and any other information known or obtained by the Contractor, is not
aware of any such subcontractor or subcontractor’s affiliated entity or any agent, partner, employee or
officer of such subcontractor or subcontractor’s affiliated entity having engaged in or been convicted of
(a) any of the conduct described as prohibited in this document; (b) bid-rigging, bid-rotating, or any
similar offense of any state or the United States which contains the same elements as bid-rigging or
bid-rotating, or having made an admission of guilt of the conduct described in Section 2 which is matter
of record but has/have not been prosecuted for such conduct.

The Contractor will, prior to using them as subcontractors, obtain from all subcontractors to be used in
the performance of this contract or agreement, but not yet known by the Contractor at this time,
certifications substantially in the form of this certification. The Contractor shall not, without the prior
written permission of the Commission, use any of such subcontractors in the performance of this
contract if the Contractor, based on such certifications or any other information known or obtained by
Contractor, became aware of such subcontractor, subcontractor’s affiliated entity or any agent,
employee or officer of such subcontractor or subcontractor's affiliated entity having engaged in or been
convicted of (a) any of the conduct described as prohibited in this document of or (b) bid-rigging, bid-
rotating or any similar offenses of any state or the United States which contains the same elements as
bid-rigging or bid-rotating or having made an admission of guilt of the conduct described as prohibited
in this document which is a matter of record but has/have not been prosecuted for such conduct. The
Contractor shall cause such subcontractors to certify as to all necessary items. In the event any
subcontractor is unable to certify to a particular item, such subcontractor shall attach an explanation to
the certification.

For all subcontractors to be used in the performance of this contract or agreement, the Contractor shall
maintain for the duration of the contract all subcontractors’ certifications required by this document and
Contractor shall make such certifications promptly available to the Public Building Commission of
Chicago upon request.

The Contractor will not, without the prior written consent of the Public Building Commission of Chicago,
use as subcontractors any individual, firm, partnership, corporation, joint venture or other entity from
whom the Contractor is unable to obtain a certification substantially in the form of this certification.

The Contractor hereby agrees, if the Public Building Commission of Chicago so demands, to terminate
its subcontractor with any subcontract if such subcontractor was ineligible at the time that the
subcontract was entered into for award of such subcontract. The Contractor shall insert adequate
provisions in all subcontracts to allow it to terminate such subcontract as required by this certification.
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EXHIBIT B
DISCLOSURE AFFIDAVIT

C. STATE TAX DELINQUENCIES

1. The Contractor is not delinquent in the payment of any tax administered by the llinois Department of
Revenue or, if delinquent, the Contractor is contesting, in accordance with the procedures established
by the appropriate Revenue Act, its liability for the tax or amount of the tax.

2. Alternatively, the Contractor has entered into an agreement with the lllinois Department of Revenue for
the payment of all such taxes that are due and is in compliance with such agreement.

3. If the Contractor is unable to certify to any of the above statements, the Contractor shall explain below.
Attach additional pages if necessary.

N/A

If the letters "NA”, the word “None” or no response appears on the lines above, it will be conclusively
presumed that the Undersigned certified to the above statements.

4. If any subcontractors are to be used in the performance of this contract or agreement, the Contractor
shall cause such subcontractors to certify as to paragraph (C)(1) or (C)(2) of this certification. In the
event that any subcontractor is unable to certify to any of the statements in this certification, such
subcontractor shall attach an explanation to this certification.

D. OTHER TAXES/FEES

1. The Contractor is not delinquent in paying any fine, fee, tax or other charge owed to the City of
Chicago.

2. If Contractor is unable to certify- to the above statement, Contractor shall explain below and (attach
additional pages if necessary).

N/A

If the letters “NA”, the word “None” or no response appears on the lines above, it will be conclusively
presumed that the Undersigned certified to the above statements.

E. PUNISHMENT

1. A Contractor who makes a false statement material to Section I(A)(2) of this certification commits a
Class 3 felony. 720 ILCS 5/33E-11(b).

F. JUDICIAL OR ADMINISTRATIVE PROCEEDINGS
1. The Contractor is not a party to any pending lawsuits against the City of Chicago or the Public Building

Commission of Chicago nor has Contractor been sued by the City of Chicago or the Public Building
Commission of Chicago in any judicial or administrative proceeding.
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EXHIBIT B
DISCLOSURE AFFIDAVIT

2. If the Contractor cannot certify to the above, provide the (1) case name; (2) docket number; (3) court in
which the action is or was pending; and (4) a brief description of each such judicial or administrative
proceeding. Attach additional sheets if necessary.

N/A

If the letters “NA”, the word “None” or no response appears on the lines above, it will be conclusively
presumed that the Undersigned certified to the above statements.

CERTIFICATION OF ENVIRONMENTAL COMPLIANCE

A. Neither the Contractor nor any affiliated entity of the Contractor has, during a period of five years prior to the
date of execution of this Affidavit: (1) violated or engaged in any conduct which violated federal, state or
local Environmental Restrictions, (2) received notice of any claim, demand or action, including but not limited
to citations and warrants, from any federal, state or local agency exercising executive, legislative, judicial,
regulatory or administrative functions relating to a violation or alleged violation of any federal, state or Jocal
statute, regulation or other Environmental Restriction; or (3) been subject to any fine or penalty of any
nature for failure to comply with any federal, state or local statute, regulation or other Environmental
Restriction.

If the Contractor cannot make the certification contained in the above paragraph, identify any exceptions
(attach additional pages if necessary):

N/A

If the letters “NA”, the word “None” or no response appears on the lines above, it will be conclusively
presumed that the Undersigned certified to the above statements.

B. Without the prior written consent of the Public Building Commission of Chicago, Contractor will not employ
any subcontractor in connection with the contract or proposal to which this Affidavit pertains without
obtaining from such subcontractor a certification similar in form and substance to the certification contained
in Paragraph A of this Section Il prior to such subcontractor's performance of any work or services or
furnishing any goods, supplies or materials of any kind under the proposal or the contract to which this
Affidavit pertains.

C. Until completion of the Contract's performance under the proposal or contract to which this Affidavit
pertains, the Contractor will not violate any federal, state or local statute, regulation or other Environmental
Restriction, whether in the performance of such contract or otherwise.

INCORPORATION INTO CONTRACT AND COMPLIANCE

The above certification shall become part of any contract awarded to the Contractor set forth on page 1 of this
Disclosure Affidavit and are a material inducement to the Public Building Commission of Chicago’s execution of
the contract, contract modification or contract amendment with respect to which this Disclosure Affidavit is being
executed and delivered on behalf of the Contractor. Furthermore, Contractor shall comply with these
certifications during the term and/or performance of the contract.
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EXHIBIT B
DISCLOSURE AFFIDAVIT

VERIFICATION

Under penalty of perjury, | certify that | am authorized to execute this Disclosure Affidavit on behalf of the
Contractor set forth on page 1, that | have personal knowledge of all the certifications made herein and that the
same are true.

The Contractor must report any change in any of the facts stated in this Affiddvit to the Public Building
Commission of Chicago within 14 days of the effective date of such change by completing and submitting a new
Disclosure Affidavit. Failure to comply with this requirement is grounds for yourffj be deemed non-qualified
ig Building Commission of
Chicago, Director of Compliance, 50 W. Washington, Room 200, Chigago, IL

4 ’ Signature of Authorized Officer
Brian LoVetere
Name of Authorized Officer (Print or Type)

Chief Operating Officer

Title
312.762.2967
I Telephone Number
stae of |1INOIS
County of Cook
Signed and sworn to before me on this 2nd day of 2nd , 20 - by
Brian LoVetere (Name) as Chief Operating Officer (Tite) of

Carnow, Conibear & Assoc., Ltd. (Bidder/Proposer/Respondent or Contractor)

(Droti Lty

Notary Public Signature and Seal

APPAAARAP S AP IS SIS S I DY
OFFICIAL SEAL
OLIVIA SANTANA
NOTARY PUBLIC - STATE OF ILLINOIS
MY COMMISSION EXPIRES:08/19/17
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(ATTACHED HERETO AND INCORPORATED HEREIN)
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EXHIBIT C
DISCLOSURE OF RETAINED PARTIES

Definitions and Disclosure Requirements
As used herein, “Consultant’ means a person or entity who has any contract with the Public Building

Commission of Chicago (“Commission”).
Commission bids, contracts, and/or qualification submissions must be accompanied by a disclosure
statement providing certain information about lobbyists whom the Consultant has retained or expects to
retain with respect to the contract. In particular, the Consultant must disclose the name of each such
person, his or her business address, the name of the relationship, and the amount of fees paid or estimated
to be paid. The Consultant is not required to disclose employees who are paid solely through the
Consultant's regular payroll.
“Lobbyists” means any person who (a) for compensation or on behalf of any person other than himself
undertake to influence any legislative or administrative action or (b) any part of whose duties as an
employee of another includes undertaking to influence any legislative or administrative action.

Certification
Consultant hereby certifies as follows:

This Disclosure relates to the following transaction(s):

Environmental Reno/Demo Services

Description or goods or services to be provided under Contract:

Name of Consultant: Carnow, Conibear & Assoc., Ltd.

EACH AND EVERY lobbyist retained or anticipated to be retained by the Consultant with respect to or in connection
with the contract listed below. Attach additional pages if necessary.

Retained Parties:
Name Business Address Relationship Fees
(Attorney, Lobbyist, etc.) (indicate total whether paid or
estimated)

(W] Check Here If No Such Persons Have been Retained or Are Anticipated To Be Retained

The Consultant understands and agrees as follows:
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Under penalty oflpe
behalf of the Copsul

EXHIBIT C
DISCLOSURE OF RETAINED PARTIES

The information provided herein is a material inducement to the Commission execution of the
contract or other action with respect to which this Disclosure of Retained Parties form is being
executed, and the Commission may rely on the information provided herein. Furthermore, if the
Commission determines that any information provided herein is false, incomplete, or inaccurate,
the Commission may terminate the contract or other transaction, terminate the Consultant's
participation in the contract or other transactions with the Commission.

If the Consultant is uncertain whether a disclosure is required, the Consultant must either ask the
Commission's Representative or his or her manager whether disclosure is required or make the
disclosure.

This Disclosure of Retained Parties form, some or all of the information provided herein, and any
attachments may be made available to the public on the Internet, in response to a Freedom of
Information Act request, or otherwise. The Consultant waives and releases any possible rights or
claims it may have against the Commission in connection with the public release of information
contained in the completed Disclosure of Retained Parties form and any attachments.

. | certify that | am authorized to execute this Disclosure of Retained Parties on
and that the information disclosed herein is true and complete.

February 2, 2016

Signatu/ | Y

Brian LoVetere

Date

Chief Operating Officer

Name (Type or Print)

Subscribed and sworn to before me
tis 2Nd oy of POV 50 4

ey Santans

Notary Public

Environmental Renovation/Demolition Services
Carnow, Conibear, & Assoc., Ltd/.

Title

OFFICIAL SEAL
OLIVIA SANTANA
NOTARY PUBLIC - STATE OF ILLINOIS

MY COMMISSION EXPIRES:08/19117 ¢
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EXHIBIT D
SPECIAL CONDITIONS REGARDING THE UTILIZATION OF
MINORITY AND WOMEN OWNED BUSINESS ENTERPRISES
FOR PROFESSIONAL SERVICES

1. Policy Statement

a. It is the policy of the Commission to ensure competitive business opportunities for MBE and WBE firms in the
performance of Contracts, to prohibit discrimination in the award of or participation in Contracts, and to abolish
arbitrary barriers to full participation in Contracts by all persons, regardless of race, sex or ethnicity. Therefore,
during the performance of this Contract, the Consuitant must agree that it will not discriminate against any person or
business on the basis of race, color, religion, ancestry, age, marital status, physical or mental handicap, unfavorable
discharge from military service, parental status, sexual orientation, national origin or sex, in the solicitation or the
purchase of goods and services or the subcontracting of work in the performance in this Contract.

b. The Commission requires the Consultant also agree to take affirmative action to ensure that MBE and WBE firms
have the maximum opportunity to compete for and perform subcontracts with respect to this Contract.

¢. The Commission requires the Consultant to notify MBE and WBE firms, utilized on this contract, about opportunities
on contracts without affirmative action goals.

2. Aspirational Goals

a. Upon the effective date of these Special Conditions, the bi-annual aspirational goals are to award 25% of the annual
dollar value of all Commission Construction Contracts to MBEs and 5% of the annual dollar value of all Commission
Construction Contracts to WBEs.

b. Further, the Consultant must agree to use its best efforts to include MBE and WBE firms in any Contract
modification work that increases the Contract value by 10% of the initial Contract value or $50,000, whichever is
less. Where the proposed contract modification involves work which can be performed by MBEs and WBEs already
performing work on the contract such MBEs and WBEs will participate in such work specified in the contract
modification.

¢. Failure to carry out the commitments and policies set forth in this Program constitute a material breach of contract
and may result in termination of the Consultant or such other remedy, as the Commission deems appropriate.

3. Definitions
a. For purposes of this Special Condition, the following definitions applies:
i. Certified Minority Business Enterprise” means a person or entity granted certification by the City of Chicago or
County of Cook.

ii. Certified Women’s Business Enterprise” means a person or entity granted certification by the City of Chicago
or County of Cook.

iii. “Professional Service Contract” means a contract for professional services of any type.
iv. “Contract Specific Goals” means the subcontracting goals for MBE and WBE participation established for a
particular contract based upon the availability of MBEs and WBEs to perform and anticipated scope of work of

the contract and the Commission’s progress towards meeting the aspirational goals.

v. “Consultant’ means any person or business entity that seeks to enter into a Professional Services Contract
with the Commission and includes all partners, affiliates and Joint Ventures of such person or entity.

vi. “Executive Director’ means the Executive Director of the Commission or his duly designated representative
as appointed in writing.
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vil. “Good faith efforts” means actions undertaken by a Consultant to achieve a Contract Specific Goal that by
their scope, intensity and appropriateness to the objective can reasonably be expected to fulfill the Program’s
requirements.

viii. “Joint Venture” means an association of two or more persons or entities or any combination of two or more
business enterprises and persons numbering two or more, proposing to perform a single for-profit business
enterprise, in which each Joint Venture partner contributes property, capital, efforts, skill and knowledge, and
in which the MBE or WBE is responsible for a distinct, clearly-defined portion of the work of the contract and
whose share in the capital contribution, control, management, risks and profits of the Joint Venture is equal to
its ownership interest. Joint Ventures must have an agreement in writing specifying the terms and conditions
of the relationships between the parties and their relationship and responsibilities to the contract.

ix. “Program” means the minority- and women-owned business enterprise professional service procurement
program established in this special condition.

4, Determining MBE/WBE Utilization

The methodology for determining MBE and WBE utilization will be determined for purposes of analysis with respect to
this contract as follows:

a. The total dollar value of the contract awarded to the certified MBE or WBE firm will be credited to such participation.
Only minority business participation may be counted toward MBE participation and only women business
participation may be counted toward WBE participation.

b. The total dollar value of a contract with a firm owned and controlled by minority women is counted toward either the
MBE or WBE goal, but not both. The Consultant employing the firm may choose the goal to which the contract
value is applied. Various work done by one and the same subconsultant will be considered, for the purpose of this
principle, as work effectively done under one subcontract only, which subconsultant may be counted toward only
one of the goals, not toward both.

¢. A Consultant may count toward its MBE or WBE goal the portion of the total dollar value of a contract with an eligible
Joint Venture equal to the percentage of the ownership and control of the MBE or WBE partner in the Joint Venture.
A Joint Venture seeking to be credited for MBE participation may be formed among certified MBE and WBE firms, or
between certified MBE and WBE firms and a non-MBE/WBE firm. A Joint Venture satisfies the eligibility standards
of this Program if the certified MBE or WBE participant of the Joint Venture:

i. Shares in the ownership, control, management responsibilities, risks and profits of the Joint Venture; and
ii. Is responsible for a clearly defined portion of work to be performed in proportion to the MBE or WBE
ownership percentage.

d. A Consultant may count toward its MBE and WBE goals only expenditures to firms that perform a commercially
useful function in the work of a contract. A firm is considered to perform a commercially-useful function when it is
responsible for execution of a distinct element of the work of a contract and carries out its responsibilities by actually
performing, managing, and supervising the work involved. To determine whether a firm is performing a
commercially useful function, the Commission will evaluate the amount of work subcontracted, industry practices
and other relevant factors.

e. Consistent with normal industry practices, a MBE or WBE firm may enter into subcontracts. If a MBE or WBE
Consultant subcontracts a significantly greater portion of the work of a contract than would be expected on the basis
of normal industry practices, the MBE or WBE will be rebuttably presumed not to be performing a commercially-
useful function.
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f. A Consultant may count toward its goals expenditures to MBE or WBE manufacturers (i.e., suppliers that produce
goods from raw materials or substantially alters them before resale).

g. A Consultant may count toward its goals expenditures to MBE or WBE suppliers provided that the supplier performs
a commercially useful function in the supply process. Expenditures to suppliers will only be counted if the supplies
are sold to the Consultant or subconsultant that installs those supplies in the Work.

5. Submission of Bid Proposals

a. The following schedules and documents constitute the Bidder's MBE/WBE compliance proposal and must be
submitted at the time of the bid or proposal or within such extended period as provided in Article 23.

Evidence of Certification: Affidavit of MBE/WBE. A copy of each proposed MBE and WBE firm’s Letter of
Certification from the City of Chicago, Department of Procurement Services or the County of Cook must
be submitted.

i. Schedule B: Affidavit of MBE/Non-MBE or WBE/Non-WBE Joint Ventures. Where the Bidder's MBE/WBE

compliance proposal includes participation of any MBE or WBE as a Joint Venture participant, the Bidder
must submit a “Schedule B: Affidavit of MBE/Non-MBE or WBE/Non-WBE Joint Venture” with an attached
copy of the Joint Venture agreement proposed among the parties. The Schedule B and the Joint Venture
agreement must clearly evidence that the MBE or WBE participant will be responsible for a clearly defined
portion of the work to be performed and that the MBE or WBE firm'’s responsibilities are in proportion with
its ownership percentage.

Schedule C: Letter of Intent to Perform as a Subconsuitant, Subconsultant, or Material Supplier, Schedule
C, executed by the MBE/WBE firm (or Joint Venture Subconsultant) must be submitted by the Bidder for
each MBE/WBE included on the Schedule D. Schedule C must accurately detail the work to be performed
by the MBE or WBE firm and the agreed rates and prices to be paid.

Schedule D; Affidavit of Prime Consultant Regarding MBE or WBE Utilization. A completed Schedule D
committing to the utilization of each listed MBE or WBE firm. Unless the Bidder has submitted a
completed request for a waiver of participation by MBE/WBE firms (See Request for Waiver procedures in
Section 23.01.10), the Bidder must include the specific dollar amount of participation of each MBE/WBE
firm listed on its Schedule D. The total dollar commitment to proposed MBE firms must at least equal the
MBE goal, and the total dollar commitment to proposed WBE firms must at least equal the WBE goal.
Bidders are responsible for calculating the dollar equivalent of MBE or WBE utilization as percentages of
their total base bid.

b. The submittals must have all blank spaces on the Schedule pages applicable to the contract correctly filled in.
Agreements between a Bidder and a MBE/WBE in which the MBE/WBE promises not to provide subcontracting
quotations to other Bidders are prohibited.

6. Evaluation of Compliance Proposals

a.

During the period between bid opening and contract award, the Bidder's MBE/WBE compliance proposal will be
evaluated by the Commission. The Bidder agrees to provide, upon request, earest and prompt cooperation to the
Executive Director or his designee in submitting to interviews that may be necessary, in allowing entry to places of
business, in providing further documentation, or in soliciting the cooperation of a proposed MBE or WBE firm in
providing such assistance. A bid may be treated as non-responsive by reason of the determination that the
Bidder's proposal did not contain a sufficient level of Certified MBE or WBE participation, that the Bidder was
unresponsive or uncooperative when asked for further information relative to the proposal, or that false statements
were made in the Schedules.
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If the Commission’s review of a Bidder's proposal concludes that the MBE or WBE proposal was deficient, the
Commission will promptly notify the Bidder of the apparent deficiency and instruct the Bidder to submit (within 3
business days of such notice given by the Commission) a modification of the MBE or WBE Proposal, in proper
format, which remedies the deficiencies cited. Failure to correct all deficiencies cited by the Commission will be
cause for rejection of the Bidder's proposal as non-responsive.

Bidders will not be permitted to modify their MBE/WBE compliance proposal except insofar as directed to do so by
the Commission. Therefore, all terms and conditions stipulated for prospective MBE and WBE subconsultants or
suppliers should be satisfactorily negotiated prior to the submission to the Commission of the Bidder's MBE/WBE
compliance proposal with the bid. If circumstances should arise, however, where a proposed MBE/WBE is no
longer available, the process described in Section 23.01 should be followed.

If the Compliance Proposal includes participation by material suppliers, the PBC will request copies of the offers
from such suppliers. The offers must be furnished to the PBC within three (3) business days of the bidder’s receipt
of the request for such offers from the PBC. The PBC may make such request by electronic mail. The offers must
specify: (i) the particular materials, equipment and/or supplies that will be furnished; (i) the supplier's price for each
of the items; (iii) the total price of the items to be furnished by the supplier, (iv) the supplier's source for the items
(e.g., manufacturer, wholesaler) and (v) the subconsultant that the supplies will be purchased by.

7. Request for Waiver

a. If a Bidder is unable to identify qualified MBE and WBE firms to perform sufficient work to fulfill the MBE or WBE
percentage goals for this Contract, the bid or proposal must include a written request for waiver. A request for
waiver must be sent to the Executive Director and must set forth the Bidder's inability to obtain sufficient MBE and
WBE firms notwithstanding good faith attempts to achieve such participation.

b. Good Faith efforts to achieve participation include but are not limited to:

i. Attendance at the Pre-bid conference;

ii. The Bidder's general affirmative action policies regarding the utilization of MBE and WBE firms, plus a
description of the methods used to carry out those policies;

iii. Advertisement in trade association newsletters and minority and woman-oriented and general circulation
media for specific sub-bids;

iv. Timely notification of specific sub-bids to minority and woman Consultant assistance agencies and
associations;

v. Description of direct negotiations with MBE and WBE firms for specific sub-bids, including:

a. The name, address and telephone number of MBE and WBE firms contacted;

b. A description of the information provided to MBE and WBE firms regarding the portions of the work to be
performed; and

¢. The reasons why additional MBE and WBE firms were not obtained in spite of negotiations.

vi. A statement of the efforts made to select portions of the work proposed to be performed by MBE and WBE
firms (such as sub-supplier, transport, engineering, distribution, or any other roles contributing to production
and delivery as specified in the contract) in order to increase the likelihood of achieving sub participation.
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vii. As to each MBE and WBE contacted which the Bidder considers to be not qualified, a detailed statement of
the reasons for the Bidder's conclusion.

vii. Efforts made by the Bidder to expand its search for MBE and/or WBE firms beyond usual geographic
boundaries.

ix. General efforts made to assist MBE and WBE firms to overcome participation barriers.

c. The Executive Director, after review and evaluation of the request provided by the Bidder, may grant a waiver
request upon the determination that:

i. Sufficient qualified MBE and/or WBE firms capable of providing the goods or services required by the contract
are unavailable despite the good faith efforts of the Bidder;

ii. The price(s) quoted by potential MBE and/or WBE firms for goods or services is above competitive levels to
an extent unwarranted by any increased cost of doing business attributable to the present effects of
disadvantage or discrimination.

8. Failure To Achieve Goals

a. If the Consultant cannot achieve the contract specific goals, as the Project proceeds, it must have documented its
good faith efforts to do so. In determining whether the Consultant has made such good faith efforts, the
performance of other Consultants in meeting the goals may be considered. The Executive Director or his designee
shall consider, at a minimum, the Consultant’s efforts to do the following:

i. Soliciting through reasonable and available means the interest of MBEs or WBEs that Provide interested
MBEs or WBEs with adequate information about the plans, specifications and requirements of the contract,
including addenda, in a timely manner to assist them in responding to the solicitation.

ii. Provide interested MBEs or WBEs with adequate information about the plans, specifications and
requirements of the contract, including addenda, in a timely manner to assist them in responding to the
solicitation.

iii. Negotiating in good faith with interested MBEs or WBEs that have submitted bids. Documentation of
negotiation must include the names, addresses and telephone numbers of MBEs or WBEs that were solicited;
the date of each such solicitation; a description of the information provided regarding the plans and
specifications for the work selected for subcontracting; and evidence as to why agreements could not be
reached with MBEs or WBEs to perform the work. That there may be some additional costs involved in
solicitation and using MBEs and WBESs is not a sufficient reason for a Consultant’s failure to meet the goals,
as long as such costs are reasonable.

iv. Not rejecting MBEs or WBES as being unqualified without sound reasons based on the thorough investigation
of a their capabilities. The MBEs' or WBEs' standing within its industry, membership in specific groups,
organizations, or associations and political or social affiliations are not legitimate cases for rejecting or not
soliciting bids to meet the goals.

v. Making a portion of the work available to MBE or WBE subconsultants and suppliers and to select those
portions of the work or material consistent with the available MBE or WBE subconsultants and suppliers, so
as to facilitate meeting the goals.
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vi. Making good faith efforts despite the ability or desire of a Consultant to perform the work of a contract with its
own organization. A Consultant that desires to self-perform the work of a contract must demonstrate good
faith efforts unless the goals have been met.

vii. Selecting portions of the work to be performed by MBEs or WBES in order to increase the likelihood that the
goals will be met. This includes, where appropriate, breaking out contract work items into economically
feasible units to facilitate MBE or WBE participation even when the Contract might otherwise prefer to perform
these items with its own forces.

viii. Making efforts to assist interested MBEs or WBES in obtaining bonding lines of credit or insurance as required
by the Commission or Consultant.

ix. Making efforts to assist interested MBEs or WBEs in obtaining necessary equipment, supplies, materials or
related assistance or services, including participation in a mentor-protégée program; and

x. Effectively using the services of the Commission; minority or women community organizations; minority or
women Consultants’ groups; local, state and federal minority or women business assistance offices; and other
organizations fo provide assistance in the recruitment and placement of MBEs or WBEs.

b. In the event the Public Building Commission determines that the Consultant did not make a good faith effort to
achieve the goals, the Consultant may file a dispute to the Executive Director as provided in Article X! of the
Standard Terms and Conditions.

9. Reporting and Record-Keeping Requirements

a. The Consultant, within 5 working days of contract award, must execute a formal subcontract or purchase order in
compliance with the terms of the Consultant's bid proposal and MBE/MWBE assurances, and submit to the
Commission a copy of the MBE and WBE subcontracts or purchase orders, each showing acceptance of the
subcontract or purchase order by the MBE and WBE firms. During the performance of the contract, the Consultant
will submit waivers of lien from MBE and WBE subconsultants and suppliers indicating the current payment amount
and the cumulative dollar amount of payments made to date. The Consultant will file regular MBE and WBE
utilization reports on the form entitled “Status Report of MBE and WBE (Sub) Contract Payments” at the time of
submitting each monthly Payment Estimate, which reflects the current status of cumulative and projected payments
to MBE and WBE firms.

b. The Consultant must maintain records of all relevant data with respect to the utilization of MBE and WBE firms,
including without limitation payroll records, tax returns and records, and books of account in such detail as the
Commission requires, and retain such records for a period of at least 3 years after final acceptance of the work.
Full access to such records will be granted to the Commission and/or its designees, on 5 business days’ notice in
order for the Commission to determine the Consultant's compliance with its MBE and WBE commitments and the
status of any MBE or WBE firm performing any portion of the contract.

10. Disqualification of MBE or WBE
a. The Contract may be terminated by the Executive Director upon the disqualification of the Consultant as an MBE or

WBE if the Consultant's status as an MBE or WBE was a factor in the award and such status was misrepresented
by the Consultant.
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The Contract may be terminated by the Executive Director upon the disqualification of any MBE or WBE if the
Subconsultant's or supplier's status as an MBE or WBE was a factor in the award of the contract and the status of
the subconsultant or supplier was misrepresented by the Consultant. If the Consultant is determined not to have
been involved in any misrepresentation of the status of the disqualified subconsultant or supplier, the Consultant
shall make good faith efforts to engage a qualified MBE or WBE replacement.

11. Prohibition On Changes To MBE/WBE Commitments

12.

The Consultant must not make changes to its contractual MBE and WBE commitments or substitute such MBE or
WBE subconsultants without the prior written approval of the Executive Director. Unauthorized changes or
substitutions, including performing the work designated for a subconsultant with the Consultant's own forces, is a
violation of this section and a breach of the contract with the Commission, and may cause termination of the contract
for breach, andfor subject the Consultant to contract remedies or other sanctions. The facts supporting the request

must not have been known nor reasonably should have been known by the parties prior to entering into the

subcontract.

a.

MBE/WBE Substitution Requirements and Procedures

Arbitrary changes by the Consultant of the commitments earlier certified in the Schedule D are prohibited. Further,
after once entering into each approved MBE and WBE sub-contract agreement, the Consultant shall thereafter
neither terminate the subcontract, nor reduce the scope of the work to be performed by the MBE or WBE, nor
decrease the price to the MBE or WBE, without in each instance receiving the prior written approval of the
Executive Director. In some cases, however, it may become necessary to substitute a new MBE or WBE in order
to actually fulfill the MBE or WBE requirements. In such cases, the Executive Director must be given reasons
justifying the release by the Consultant of prior specific MBE or WBE commitments established in the contract, and
will need to review the eligibility of the MBE or WBE presented as a substitute. The substitution procedure will be
as follows:

i.  The Consultant must notify the Executive Director immediately in writing of an apparent necessity to
reduce or terminate a MBE or WBE subcontract and to propose a substitute firm for some phase of work,
if needed in order to sustain the fuffililment of the MBE/WBE contract requirements.

i.  The Consultant's notification should include the specific reasons for the proposed substitution. Stated
reasons which would be acceptable include any of the following reasons: a) Unavailability after receipt of
reasonable notice to proceed; b) failure of performance; c)financial incapacity; d) refusal by the
subconsultant to honor the bid or proposal price or scope; e) mistake of fact or law about the elements of
the scope of work of a solicitation where a reasonable price cannot be agreed; f) failure of the
subconsultant to meet insurance, licensing or bonding requirements; g) the subconsultant's withdrawal of
its bid or proposal; or h) decertification of the subconsultant as MBE or WBE.

The Consultant's position must be fully explained and supported with adequate documentation. Stated
reasons which will not be acceptable include: replacement firm has been recruited to perform the same
work under terms more advantageous to the Consultant; issues about performance by the committed MBE
or WBE were disputed (unless every reasonable effort has already been taken to have the issues resolved
or mediated satisfactorily); an MBE or WBE has requested reasonable price escalation which may be
justified due to unforeseen circumstances.

i.  The Consultant's notification should include the names, address and principal official of any proposed
substitute MBE or WBE and the dollar value and scope of work of the proposed subcontract. Attached
should be all the same MBE/WBE affidavits, documents and Letters of Intent which are required of the
proposed MBE or WBE firms.
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iv.  The Executive Director will evaluate the submitted documentation, and respond within fifteen (15) working
days to the request for approval of a substitution. The response may be in the form of requesting more
information, or requesting an interview to clarify or mediate the problem. In the case of an expressed
emergency need to receive the necessary decision for the sake of job progress, the Executive Director will
instead respond as soon as practicable.

v.  Actual substitution of a replacement MBE or WBE to fulfill contract requirements must not be made before
the Executive Director's approval is given of the acceptability of the substitute MBE or WBE. This
subcontract must be executed within five (5) working days, and a copy of the MBE WBE subcontract with
signatures of both parties to the agreement should be submitted immediately to the Executive Director.

The Executive Director will not approve extra payment for escalated costs incurred by the Consultant when a
substitution of subconsultants becomes necessary for the Consultant in order to comply with MBE/WBE contract
requirements.

No relief of the MBE/WBE requirements will be granted by the Executive Director except in exceptional
circumstances. Requests for complete or partial waiver of the MBE/WBE requirements of this contract must be
made in writing, stating all details of the request, the circumstances, and any additional relevant information. The
request must be accompanied by a record of all efforts taken by the Consultant to locate specific firms, solicit MBE
and WBE bids, seek assistance from technical assistance agencies, and other good faith efforts undertaken to
achieve compliance with the MBE/WBE goals.

13, Non-Compliance

a.

The Executive Director has the authority to apply suitable sanctions to the Consultant if the Consultant is found to
be in non-compliance with the MBE and WBE requirements. Failure to comply with the MBE or WBE terms of this
contract or failure to use MBE or WBE firms as stated in the Consultant’s assurances constitutes a material breach
of the contract, and may lead to the suspension or termination of the contract in part or in whole. In some cases,
monthly progress payments may be withheld until corrective action is taken.

When the contract is completed, if the Executive Director has determined that the Consultant did not comply in the
fulfillment of the required MBE and/or WBE goals, and a grant of relief of the requirements was not obtained, the
Commission will be damaged in the failure to provide the benefit of participation to minority or women business to
the degree set forth in this Special Condition. In that case, the Commission may disqualify the Consultant from
entering into future contracts with the Commission.

14, Severability

a.

If any section, subsection, paragraph, clause, provision or application of these Special Conditions is held invalid by
any count, the invalidity of such section, paragraph, clause or provision will not affect any of the remaining
provisions hereof.
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SCHEDULE B - Joint Venture Affidavit (1 of 3)

This form is not required if for a Joint Venture where all parties are certified MBE/WBE firms. In such case, however, a
written Joint Venture agreement among the MBE/WBE firms should be submitted. Each MBE/WBE Joint Venturer must also
attach a copy of their current certification letter.

1.

Name of Joint Venture

Address of Joint Venture

Phone number of Joint Venture

Identify the firms that comprise the Joint Venture
16

A. Describe the role(s) of the MBE/WBE firm(s) in the Joint Venture. (Note that a “clearly defined portion of work’”
must here be shown as under the responsibility of the MBE/WBE firm.)

B. Describe very briefly the experience and business qualifications of each non-MBE/WBE Joint Venturer.

Environmental Reno/Demo Services

Nature of Joint Venture's business

Provide a copy of the Joint Venture agreement.

Ownership: What percentage of the Joint Venture is claimed to be owned by MBE/WBE? %
Specify as to:

A. Profit and loss sharing %

B. Capital contributions, including equipment %

C. Other applicable ownership interests, including ownership options or other agreements which restrict ownership or
control.

D. Describe any loan agreements between Joint Venturers, and identify the terms thereof.

Environmental Renovation/Demolition Services Page 161 of 167
Carnow, Conibear, & Assoc., Ltd/. PS2061D




EXHIBITD
SPECIAL CONDITIONS REGARDING THE UTILIZATION OF
MINORITY AND WOMEN OWNED BUSINESS ENTERPRISES
FOR PROFESSIONAL SERVICES
SCHEDULE B - Joint Venture Affidavit (2 of 3)

9. Control of and participation in this Contract: Identify by name, race, sex, and "firm" those individuals (and their titles)
who are responsible for day-to-day management and policy decision making, including, but not limited to, those with
prime responsibility for:

A.

B.

Financial decisions:

Management decisions such as:

1. Estimating:

2. Marketing/Sales:

X

Hiring and firing of management personnel:

Purchasing of major items or supplies:

Supervision of field operations:

Supervision of office personnel:

Describe the financial controls of the Joint Venture, e.g., will a separate cost center be established; which venturer
will be responsible for keeping the books; how will the expense therefor be reimbursed; the authority of each Joint
Venturer to commit or obligate the other. Describe the estimated contract cash flow for each Joint Venturer.

State approximate number of operational personnel, their craft/role and positions, and whether they will be
employees of the majority firm or the Joint Venture.

10, Please state any material facts of additional information pertinent to the control and structure of this Joint Venture.
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EXHIBIT D
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SCHEDULE B - Joint Venture Affidavit (3 of 3)

THE UNDERSIGNED SWEAR THAT THE FOREGOING STATEMENTS ARE CORRECT AND INCLUDE ALL MATERIAL
INFORMATION NECESSARY TO IDENTIFY AND EXPLAIN THE TERMS AND OPERATIONS OF OUR JOINT VENTURE AND THE
INTENDED PARTICIPATION BY EACH JOINT VENTURER IN THE UNDERTAKING. FURTHER, THE UNDERSIGNED COVENANT
AND AGREE TO PROVIDE TO THE PUBLIC BUILDING COMMISSION OF CHICAGO CURRENT, COMPLETE AND ACCURATE
INFORMATION REGARDING ACTUAL JOINT VENTURE WORK AND THE PAYMENT THEREFOR AND ANY PROPOSED
CHANGES IN ANY OF THE JOINT VENTURE AGREEMENTS AND TO PERMIT THE AUDIT AND EXAMINATION OF THE BOOKS,
RECORDS, AND FILES OF THE JOINT VENTURE, OR THOSE OF EACH JOINT VENTURER RELEVANT TO THE JOINT VENTURE,
BY AUTHORIZED REPRESENTATIVES OF THE COMMISSION. ANY MATERIAL MISREPRESENTATION WILL BE GROUNDS FOR
TERMINATING ANY CONTRACT WHICH MAY BE AWARDED AND FOR INITIATING ACTION UNDER FEDERAL OR STATE LAWS
CONCERNING FALSE STATEMENTS.

Note: If, after filing this Schedule B and before the completion of the Joint Venture's work on this Contract, there is any significant
change in the information submitted, the Joint Venture must inform the Public Building Commission of Chicago, either directly or through
the Consultant if the Joint Venture is a sub-consultant.

Name of Joint Venturer Name of Joint Venturer

Signature Signature

Name Name

Title Title

Date Date

State of County of State of County of

On this day of , 20 Onthis ____day of ,20

before me appeared (Name)

to me personally known, who, being duly sworn,

did execute the foregoing affidavit, and did state
that he or she was properly authorized by

{Name of Joint Venture)
to execute the affidavit and did so as his or her
free act and deed.

before me appeared (Name)

to me personally known, who, being duly sworn,

did execute the foregoing affidavit, and did state
that he or she was properly authorized by

(Name of Joint Venture)
to execute the affidavit and did so as his or her
free act and deed.

Notary Public Notary Public
Commission expires: Commission expires:
(SEAL) (SEAL)

Environmental Engineering Services
Carnow, Conibear, & Assoc,, LTD.
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SCHEDULE C - Letter of Intent from MBE/WBE (1 of 2)
To Perform As
Subcontractor, Subconsuitant, and/or Material Supplier

Name of Project:

Project Number:

FROM:
wee VA e N/A
(Name of MBE or WBE)
TC:
and Public Building Commission of Chicago
{Name of Bidder)

The undersigned intends to perform work in connection with the above-referenced project as (check one):

| I a Sole Proprietor I :] a Corporation
| I a Partnership | | a Joint Venture

The MBEMBE status of the undersigned is confirmed by the attached Letter of Certification, dated
. In addition, in the case where the undersigned is a Joint Venture with a non-MBE/WBE
firm, a Schedule B, Joint Venture Affidavit, is provided.

The undersigned is prepared to provide the following described services or supply the following described goods in
connection with the above-named project.

The above-described services or goods are offered for the following price, with terms of payment as stipulated in the
Contract Documents.
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SCHEDULE C - Letter of Intent from MBE/WBE (2 of 2)
To Perform As
Subcontractor, Subconsultant, and/or Material Supplier

PARTIAL PAY ITEMS

For any of the above items that are partial pay items, specifically describe the work and subcontract dollar amount:

If more space is needed to fully describe the MBE/WBE firm's proposed scope of work and/or payment schedule, attach -
additional sheet(s).

SUB-SUBCONTRACTING LEVELS
9% of the dollar value of the MBE/WBE subcontract will be sublet to non-MBE/WBE contractors.

% of the dollar value of the MBE/WBE subcontract will be sublet to MBE/WBE contractors.

If MBE/WBE subcontractor will not be sub-subcontracting any of the work described in this Schedule, a zero (0) must be
filed in each blank above. If more than 10% percent of the value of the MBE/WBE subcontractor's scope of work will be
sublet, a brief explanation and description of the work to be sublet must be provided.

The undersigned will enter into a formal agreement for the above work with the Bidder, conditioned upon its execution of a
contract with the Public Building Commission of Chicago, and will do so within five (5) working days of receipt of a notice of
Contract award from the Commission.

BY:
Name of MBE/WBE Firm (Prin{) Signature
Date Name (Print)
Phone
IF APPLICABLE:
BY:
Joint Venture Partner (Print) Signature
Date Name (Print)
MBE___ WBE____ Non-MBE/WBE _
Phone
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SCHEDULE D - Affidavit of General Contractor Regarding MBE/WBE Participation (1 of 2)

Name of Project:

STATE OF ILLINOIS )
158
COUNTY OF COOK  }

fn connection with the above-captioned contract, | HEREBY DECLARE AND AFFIRM that | am the

Title and duly authorized representative of

Name of General Contractor whose address is

in the City of , State of

and that | have personally reviewed the material and facts submitted with the attached Schedules of MBE/WBE participation
in the above-referenced Contract, including Schedule C and Schedule B (if applicable), and the following is a statement of
the extent to which MBE/WBE firms will participate in this Contract if awarded to this firm as the Contractor for the Project.

Dollar Credit Toward
Type of Work to be Done in MBE/WBE Goals

Name of MBE/WBE Contractor Accordance with Schedule C

MBE WBE

| en} | e
>

L=

€« | e
R

Total Net MBE/WBE Credit | $ $

Percent of Total Contract Value % %

The Professional Service Provider may count toward its MBE/WBE goal a portion of the total dollar value of a contract with
a joint venture equal to the percentage of the ownership and control of the MBE/WBE partner.
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SCHEDULE D - Affidavit of General Contractor Regarding MBE/WBE Participation (2 of 2)

The undersigned will enter into a formal agreement for the above work with the above-referenced MBE/WBE firms,
conditioned upon performance as Contractor of a Contract with the Commission, and will do so within five (5) business days

of receipt of a notice of Contract award from the Commission.

BY:

Name of Contractor (Print)

Date

Phone

IF APPLICABLE:

BY:

Joint Venture Partner (Print)

Date

Phone/FAX

Environmental Renovation/Demolition Services
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Signature

Name (Print)

Signature

Name (Print)

MBE __ WBE ___ Non-MBE/WBE
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