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EXECUTION PAGE
PROFESSIONAL SERVICES AGREEMENT
PROFESSIONAL ENGINEERING SERVICES

AGREEMENT NO. PS962

THIS AGREEMENT dated as of March 14, 2006 but actually executed on the date witnessed, is entered into
by and between the Public Building Commission of Chicago, a municipal corporation of the State of Illinois,
having its principal office at Room 200, Richard J. Daley Center, 50 West Washington Street, Chicago, Mlinois
60602, (the ""Commission"), and Greeley and Hansen LLC, a Illinois Limited Liability Company with offices
at 100 South Wacker Drive, Chicago, IL 60606, (the "Engineer™).

BACKGROUND INFORMATION

THE COMMISSION on behalf of the CITY OF CHICAGO DEPARTMENT OF WATER
MANAGEMENT (referred to in this Agreement as the “User Agency™), intends to undertake the construction
and/or improvement of the following facility or facilities in Chicago, Illinois 60649, described in Schedule A
attached to the Agreement (the “Project”):

Project: SWPP Chlorine Improvements
DWM Project No. F1226
Chicago, Illinois 60649

The Commission requires certain professional services described in the Agreement, in connection with the
Project and desires to retain the Engineer on the terms and conditions set forth in the Agreement to perform
such services. The Engineer desires to be so retained by the Commission and has represented to the
Coommission that the Engineer has the knowledge, skill, experience and other resources necessary to perform
the Services in the manner provided by the Agreement.

The Engineer has consulted with the Commission and the User Agency, reviewed the Project Documents
(defined below), made site inspections, and taken such other actions as the Engineer deemed necessary or
advisable to make itself fully acquainted with the scope and requirements of the Project and the Services. The
Engincer represents that it is qualified and competent by education, training and experience to modify the
drawings, specifications and construction documents as necessary to complete the Project originally prepared
under a separate agreement with the User Agency and to provide professional engineering services to
administer the construction of the Project in accordance with standards of reasonable professional skill and
diligence. :

The Project is comprised of the addition of a new chlorine facility at the South Water Purification Plant. The
new addition is proposed to be a 3-story building of 39,358 square feet, housing water purification equipment,
i.e. a Chlorination Plant.

The Construction Budget for the Project as determined by the Commission is approximately $37,000,000 and
the Engineer confirms to the Commission that such Budget based upon current area, volume or other unit cost,
the requirements of the Project and allowances for cost escalation and Project contingencies, is reasonable for
the construction of the Project.

The Commission has relied upon the Engineer’s representations in selecting the Engineer.
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NOW THEREFORE, The parties agree on the Terms that follow:
SIGNED on: ﬂu@ygﬂ” =2 J L2056

Engineer: Greeley and Hansen LLC

BY: ( BY: \QQM
Principa ‘ Principal
AFFIX CORPORATE

SEAL, IF ANY, HERE

County of: Lok
State of. _Zzssa015

Subscribed and sworn to before me by jﬁ/ﬁﬂf C. VoGEL  and SefHer H- PALAC  onbehalfof
Engineer this o2&7# day of Juey 2006,

dpApﬂ/M:Z Q-CZM,«LM

J/ Notgty Public /
My Commission expires:

(SEAL OF NOTARY)

"OFFICIAL SEAL"
JOSEPHINE JENSEN

NOTARY PUBLIC, STATE OF ILLINOIS
MY COMMISSION EXPIRES 02-13-08
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1.

2.

AGREEMENT NO.: PS962

TERMS

INCORPORATION OF RECITALS

The matters recited above are incorporated in and made a part of the Agreement.

A,

ii.

iii.

iv.

viii.

ix.

xi.

Xil.

DEFINITIONS AND USAGE
Definitions, The following phrases have the following meanings for purposes of the Agreement:

Agreement. This Agreement for Professional Engineering Services between the Commission and the
Engineer, including all attached exhibits, schedules and documents and all such exhibits, schedules
and documents incorporated by reference, all component parts and all amendments, modifications, or
revisions made in accordance with its terms.

Commission. The Public Building Commission of Chicago, a municipal corporation, acting by and
through its Chairman, Secretary, Assistant Secretary, Executive Director, Director of Development,
Portfolio Manager or designated consultant or consultants, including the Commission’s authorized
representative, as designated by the Commission in writing.

Construction Budget. The total funds budgeted by the Commission for constructing the Project and
furnishing all items necessitated by the Project which must be shown or described in the Contract
Documents prepared by the Engineer in accordance with this Agreement. The Construction Budget
does not include any paymenis made to the Engineer or its subcontractors or reimbursable expenses
pursuant to Schedule C.

Contingent Additional Services. Additional services to be provided by the Engineer for the Project
pursuant to the provisions of Schedule A.

Contract Documents. All of the component parts of the Contract between the Commission and the
General Contractor for the construction and improvement of the Project including the general and
special conditions, technical specifications, drawings, addenda, bulletins and modifications to those
parts.

. Day. Unless otherwise indicated, the word "day” means calendar day. The phrase "business day"

refers to Monday through Friday, except for national holidays.

i.Deliverables. The documents, in whatever format requested by the Commission, including technical

specifications, designs, drawings, plans, reports, forms, recommendations, analyses, and
interpretations, the Engineer is required under this Agreement to provide to the Commission.

Engineer. The company or other entity identified in the Agreement, and such successors or assigns,
if any, as may be authorized by the terms and conditions of the Agreement.

Key Personnel. Those job titles and individuals identified in Schedule E.

Services. Collectively, the duties, responsibilities and tasks that are necessary to allow the Engineer
to provide the Scope of Services required by the Commission under this Agreement.

Special Consultants. Include but are not limited to, geotechnical, structural, environmental hazard
and LEED subcontractors and are eligible for reimbursement under the terms of the Agreement.

Subcontractor. Any person or entity hired or engaged by or through the Engineer to provide any part
of the Services, including subconsultants of any tier.
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AGREEMENT NO.: P5962

xiii. Technical Personnel. Includes partners, officers and all other personnel of the Engineer, including

technical typists assigned to the Project, exclusive of general office employees.

xiv. Transfer Documents. Materials, such as plans, specifications, manuals and other materials, if any,

prepared by others, as indicated in Schedule B, and provided to the Engineer for reference.

xv.User Agency. The governmental agency, identified in the Background Information, that requested the

Hi.

iv.

Commission to undertake the construction andfor improvement of the Project.

Usage and Conventions.

Captions and Headings. The captions and headings of the various sections of the Agreement are
used solely for reference purposes and do not construe, nor will they be deemed or used to construe,
interpret, limit, or exiend the meaning or scope of any work, clause, paragraph, or provision of the
Agreement.

The term “include,” in all its forms, means “include, without limitation™ unless stated otherwise.

Terms of one gender imply the other gender(s) unless the context clearly indicates otherwise. Use of
the singular includes the plural and vice versa.

References to “approved by the Commission” or to “approval by the Commmission” are not
intended to and must not be interpreted to absolve the Engineer from liability due to errors and
Omissions.

INCORPORATION OF DOCUMENTS

The documents identified in this Section are incorporated in and made a part of the Agreement. By
executing the Agreement, the Engineer acknowledges that Engineer is familiar with the contents of each of
such documents and will comply fully with all applicable portions of them in performing the Services.

a.

b.

b.

Project Documents. The plans and specifications for the Project as described on Schedule B. The
Engineer must verify the completeness and accuracy of all Project Documents, including information
in the Transfer Documents.

Policies Concerning MBE and WBE. The Commission’s policies concerning utilization of minority
business enterprises ("MBE") and women business enterprises ("WBE™), as the same may be revised
from time to time.

ENGAGEMENT AND STANDARDS FOR PERFORMING SERVICES

Engacement. The Commission engages the Engineer, and the Engineer accepts the engagement, to
provide the Services described in this Agreement, as those Services may be amended from time to
time by mutual agreement of the Commission and the Engineer.

Key Personnel. The Engineer must not reassign or replace Key Personnel without the written consent
of the Commission. The Commission may at any time in writing notify Engineer that the Commission
will no longer accept performance of Services under this Agreement by one or more Key Personnel
listed in the Agreement in Scheduale E. Upon that notice Engincer must immediately suspend the
Key Person or Key Persons from performing Services under this Agreement and must replace him or
them with a person or persons with comparable professional credentials and experience. Such
replacements are subject to approval by the Commission.

Adequate Staffing. The Engineer must, upon receiving a fully executed copy of this Agreement,
assign and maintain for the duration of the Agreement an adequate staff of competent personnel that is
fully equipped, licensed as appropriate, available as needed, qualified and assigned exclusively to
perform the Services. The Engineer must include among its staff the Key Personnel and positions as
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AGREEMENT NO.: P$962
identified in the Agreement and specified in Schedule E. The level of staffing may be revised from
time to time by notice in writing from Engineer to the Commission and with prior written consent of
the Commission.

d. Nondiscrimination. In performing under this Agreement the Engineer will not discriminate against
any worker, employee, applicant for employment, or any member of the public, because of race, color, -
creed, national origin, gender, age, or disability, or otherwise commit an unfair labor practice. The
Engineer certifies that he/she is familiar with, and will comply with, all applicable provisions of the
Civil Rights Act of 1964, 28 US.C. § 1447, 42 U.S.C. §§ 1971, 1975a-1975d, 2000a to 2000h-6
(1992); the Age Discrimination in Employment Act of 1967, 29 U.S.C. §§ 623-634 (1992); the
Americans with Disabilities Act of 1990, 29 US.C. § 706,42 U.S.C. §§ 12101-12213,47U.S.C. §§
152, 221,225, 611 (1992); 41 C.F.R. § 60 (1992); 41 C.FR. § 60 (1992); reprinted in 42 U.S.C.
2000(e) note, as amended by Executive Order No. 11,375 32 Fed. Reg. 14,303 (1967) and by
Executive Order No. 12,086, 43 Fed. Reg. 46,501 (1978); the Age Discrimination Act, 43 U.S.C.
Sec. 6101-6106 (1981); P.L. 101-336; 41 C.F.R. part 60 et seq. (1990); the Illinois Human Rights
Act, 775 ILCS 5/1-101 et seq. (1990), as amended; the Discrimination in Public Contracts Act, 775
ILCS 10/0.01 et seq. (1990), as amended; the Environmental Barriers Act., 410 ILCS 25/1 et seq; and
the Chicago Human Rights Ordinance, Chapter 2-160, Section 2-160-010 ef seq. of the Municipal
Code (1990), as amended. The Engineer will further furnish such reports and information as may be
requested by the Commission, the Illinois Department of Human Relations, or any other administrative
or governmental entity overseeing the enforcement, or administration of, or compliance with, the
above mentioned laws and regulations.

e. Employment Procedures: Preferences and Compliance. Salaries of employees of the Engineer,

performing work under this Agreement, will be paid unconditionally, and not less often than once a
month, without deduction or rebate on any account except such payroll deductions as are mandatory or
permitted by applicable law or regulations. The Engineer certifies that hefshe is familiar with, and
will comply with, all applicable provisions of 820 ILCS 130/0.01 through 130/12 (Prevailing Wage
Act), 30 ILCS 570/1 through 570/7 (Employment of Tllinois Workers on Public Works Act) and 30
ILCS 560/0.01 through 560/7 (Public Works Preference Act). The Engineer will also comply with all
applicable "Anti-Kickback™ laws and regulations, including the "Anti-Kickback™ Act of 1986, 41
U.S.C. §§51-58(1992); 18 U.S.C. § 874 (1992);40U.5.C. § 276¢ (1986) and the Tllinois Criminal
Code of 1961 720 ILCS 5/33E-1 et. seq. If, in the performance of this Agreement, any direct or
indirect "kick-back" is made, as defined in any of the above mentioned laws and regulations, the
Commission may withhold from the Engineer, out of payments due to the Engineer, an amount
sufficient to pay any underpaid employees the difference between the salaries required to be paid
under the law and this Agreement and the salaries actually paid such employees for the total number of
hours worked. The amounts withheld may be disbursed by the Commission for and on account of the
Engineer to the respective employees to whom they are due, as determined by the Commission in its
sole discretion.

f. Compliance with Policies Concerning MBE and WBE. Without limiting the generality of the

requirements of the policies of the Commission referred to in paragraph 3 above, the Engineer will use
every reasonable effort to utilize minority business enterprises for not less than 25% and women
business enterprises for not less than 5% of the value of the Services, in accordance with the
Resolution passed by the Board of Commissioners of the Commission on October 1, 2004, concerning
participation of minority business enterprises and women business enterprises on contracts, other than
construction contracts, awarded by the Commission and to furnish to the Commission, such reports
and other information concerning compliance with such Resolution as may be requested by the
Commission from time to time.
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AGREEMENT NO.: PS962
g. No Damages for Delay. The Engineer will not assert charges or claims for damages against the
Commission for any delays or hindrances from any cause whatsoever during the performance of any
portion of the Services. Such delays or hindrances, if any, will be compensated for by an extension of
time to complete the Services and, compensation based on Schedule C or paragraph 5.c. for such
reasonable period as will be determined by the Commission, it being understood, however, that the
agreement of the Commission to allow the Engineer to perform the Services or any other obligation
under the Agreement after the time provided for its completion will in o way operate as a waiver on

the part of the Commission of any of its rights under the Agreement.

h. Records. The Engineer must maintain accurate and complete records of expenditures, costs and time
incurred by the Engineer and by consultants engaged by the Engineer in connection with the Project
and the Services. Such records will be maintained in accordance with recognized commercial
accounting practices. The Commission may examine such records at the Engineer's offices upon
reasonable notice during normal business hours. The Engineer must retain all such records for a
period of not less than five calendar years after the termination of the Agreement.

i. Time is of the Essence. The Engineer acknowledges that time is of the essence in the performance of
services required by the Agreement and that timely completion of the Services is vital to the
completion of the Project. The Engineer must use every reasonable effort to expedite performance of
the Services and performance of all other obligations of the Engineer under the Agreement and any
other agreements entered into by the Commission which are managed or administered by the Engineer
as a result of the Engineer's engagement under the Agreement.

j-  Compliance with-Laws. In performing its engagement under the Agreement, the Engineer must
comply with all applicable federal, state and local laws, rules, and regulations.

k. Progress Meetings. Meetings to discuss the progress of the Project and/or to review the performance
of the Engineer may be scheduled upon the Commission's request, at mutually agreeable times and
locations. The Engineer will cause such meetings to be attended by appropriate perscnnel of the
Engineer engaged in performing or knowledgeable of the Services. The Engineer will document the
results of these Progress Meetings and distribute the minutes of the meetings to all parties.

I Defects in Project. The Engineer must notify the Commission immediately if the Engineer obtains
knowledge of an issue or circumstances which could result in a delay in the performance of Services
or significant problem in connection with the Project, including construction defects, cost overruns or
scheduling delays.

m. Performance Standard.

i. The Engineer represents that the Services performed under the Agreement will proceed with
efficiency, promptness and diligence and will be executed in a competent and thorough manner, in
accordance with reasonable professional standards in the field consistent with that degree of skill
and care ordinarily exercised by practicing design professionals performing similar services in the
same locality at the same site and under similar circumstances and conditions. The Engineer
further promises that it will assign at all times during the term of the Agreement the number of
experienced, appropriately trained employees necessary for the Engineer to perform the Services
in the manner required by the Agreement.

ii. The Engineer must ensure that all Services that require the exercise of professional skills or
judgment are accomplished by professionals qualified and competent in the applicable discipline
and appropriately licensed, if required by law. The Engineer must maintain current copies of any
such licenses and provide these copies upon request by the Commission. The Engineer remains
responsible for the professional and technical accuracy of all Services furnished, whether by the
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AGREEMENT NO.: PS962
Engineer or others on its behalf. All deliverables will be prepared in a form and content
reasonably satisfactory to the Commission and delivered in a timely manner consistent with the
requirements of the Agreement,

iil. The Engincer must not use any business or individual who is disqualified by the Commission
or debarred under any other governmental agency’s procedures to provide the Services under the
Agreement.

iv. If the Engineer fails to comply with the obligations under the standards of the Agreement, the
Engineer must perform again at its own expense, all Services required to be re-performed as a
direct or indirect result of that failure. Any review, approval, acceptance or payment for any of the
Services by the Commission does not relieve the Engineer of its responsibility to render the
Services and deliverables with the professional skill and care and technical accuracy required by
the Agreement. This provision in no way limits the Commission’s rights against the Engineer
either under the Agreement, at law or equity.

0.  Amendments to this Agreement. The Commission may from time to time request changes to the terms
and Services of the Agreement. Such changes, including any increase or decrease in the amount of
compensation and revisions to the duration of the Services, which are mutually agreed upon by and
between the Commission and Engineer, will be incorporated in a written amendment to the
Agreement. The Commission will not be liable for any changes absent such written amendment.

0. Energy Conservation Ordinance. Whenever the Project requires design of new buildings or structures,
additions or alterations of existing buildings or structures or a portion of them, the Engineer must:
comply with the provisions of the Energy Conservation Ordinance, Chapter 18-13 of the Municipal
Code of Chicago. The Engineer must select and/or recommend for installation by contractor energy-
efficient mechanical, water-heating, electrical distribution and illamination systems and equipment for
the effective use of energy.

p. Compliance with The Chicago Standard. The City of Chicago has adopted The Chicago Standard, a
new set of construction standards for public buildings. The Chicago Standard was developed to guide
the design, construction and renovation of municipal facilities in a manner that provides healthier
indoor environments, reduces operating costs and conserves energy resources. It also includes
provisions for outfitting, operating and maintaining those facilities. The Chicago Standard takes
advantage of new building technologies and practices to enhance the well-being and quality of life of

. everyone working in and using these buildings, as well as the neighborhoods in which they are
located. The Engineer will monitor the Project for adherence to The Chicago Standard to achieve, ata
minimum, the LEED™ rating of Certified.

5. TERM

a. Duration. The term of the Agreement begins on the Commencement Date of Services specified in
Schedule A, and subject to the provisions in this section, expires upon completion of the Services and
acceptance of the Deliverables by the Commission or, if the Services are of an on-going nature, on the
Completion Date of the Services specified in Schedule A. The term of the Agreement may be
extended by the mutual agreement of the Commission and the Engineer.

b. Termination by the Commission. The Commission has the right, at any time, to terminate this
Agreement in whole or in part, with or without cause, by written notice given to the Engineer at least

1 Leadership in Energy and Environmental Design
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AGREEMENT NO.: PS962
30 days before the effective date of termination. So long as the Engineer is not in default under this
Agreement at the time of termination, the Commission will pay the Engineer, in accordance with the
terms of this Agreement, all compensation and reimbursements due to the Engineer for periods up to
the effective date of termination. The Commission may, however in its sole discretion, reimburse the
Engineer for actual expenses approved by the Commission.

¢. Suspension by the Commission. The Commission also has the right, at any time and from time to
time, with or without cause, to suspend the performance of the Engineer hereunder with respect to all
or any part of the Services, by written notice given to the Engineer at least 5 days before the effective
date of suspension. During the notice period the Engineer must wind down its Services. So long as
the Engineer is not in default ynder this Agreement at the time of suspension, the Commission will pay
the Engineer, in accordance with the terms of this Agreement, all compensation and reimbursements
due to the Engineer for periods up to the effective date of suspension. If the Engineer’s performance
is suspended more than 90 days under this provision, the Engineer may, at its option, exercise its rights
under this section to terminate this Agreement.

L During the period the Engineer’s performance is suspended, the Engineer is not entitled to
incur fees or bill the Commission, except for Engineer’s time for participating in substantive
meetings concerning the Project (but not for meetings to discuss Engineer’s invoices or claims).
The Engineer may bill such time spent during a suspension only if the Engineer’s participation is
requested by the Commission and only for the time of one individual per meeting. Commission
will pay for such time at the applicable hourly billing rate set forth in Schedule C. Participation
in meetings at the request of the Commission is not considered to be resumption of the Engineer’s
Services.

ii. If the Engineer is required to resume its Services under this Agreement, the Commission will
notify Engineer in writing, giving Engineer a reasonable period not to exceed 10 days to
remobilize itself. The Engineer may bill such time spent on remobilization. The Commission
will pay for such remobilization as is reasonable and billed at the hourly rate for one Senior
Project Manager or less at the hourly billing rate set forth in Schedule C. The number of days
during which the suspension period lasted, including any remobilization time, will be added to the
Completion Date of Services set forth in Schedule A, establishing a revised Completion Date of
Services, and Engineer will re-commence its Services at the point they were suspendcd and may
resume billing in accordance with the terms of the Agreement.

d. Effect of Termination or Suspension. Termination or suspension of this Agreement in whole or in
part does not relieve the Engineer from liability for its performance of any obligation under this
Agreement that was performed or was to have been performed by the Engineer on or before the
effective date of termination or suspension. In no event will the Commission be Hable to the Engineer
for any loss, cost or damage, including lost profits, which the Engineer or any other party may sustain
by reason of the Commission terminating or suspending this Agreement as provided in it.

e. Termination by the Engineer. If the Project, in whole or substantial part, is stopped for a period longer
than 90 days under an order of any court or-other governmental authority having jurisdiction of the
Project, or as a result of an act of government, such as a declaration of national emergency making
materials unavailable, through no act or fault of the Engineer, or if the Commission suspends
Engineer’s performance of its Services on the Project for more than 90 days for any reason, or if the
Commission fails after notice and an opportunity to cure to make any payment or perform any other
obligation hereunder, the Engineer has the right to terminate this Agreement, by written notice given
to the Commission at least 7 days before the effective date of termination, and has the right to recover
from the Commission all compensation and reimbursements earned by the Engineer under this
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AGREEMENT NO.: P5962
Agreement for periods up to the effective date of termination. If Engineer for any reason does not
exercise its right to terminate hereunder, and if the Project and Engineer’s Services are later resumed,
Engineer will provide its Services as set forth in this Agreement without adjustment of compensation.

Force Majeure. Neither of the parties will be liable to the other for any delay or failure in
performance hereunder due to causes which are beyond the control of the party unable to perform. If
a force majeure occurs, the party delayed or unable to perform will give prompt notice to the other
party, and the Commission may, at any time during the continuation of the force majeure event, elect
to suspend the performance of the Engineer under the Agreement for the duration of the force
majeure. The Commission will not be obligated to pay for the Services to the extent and for the
duration that performance of the Services is delayed or prevented by force majeure, but, provided the
Engineer is not in default of any obligation of the Engineer under the Agreement, the Commission will
pay to the Engineer, according to the terms of the Agreement, all compensation and reimbursements
due to the Engineer for periods up to the effective date of suspension. The term “force majeure”
means an extraordinary event or effect that the parties could not have anticipated or controlled and that
renders performance impossible or impracticable for the duration of the event or effect. Such events
or effects include but are not limited to: extraordinary acts of nature, such as tornadoes; or of people,
such as acts of terrorism; or of governments, such as imposition of martial law. The term does not
include, for example, typical Chicago inclement weather (i.e. weather the severity of which is less
than a standard deviation from the 5-year mean for the Chicago Midway area as established by the
National Oceanic and Atmospheric Administration) or labor strikes.

6. COMPENSATION OF ENGINEER; REIMBURSEMENT FOR EXPENSES
The Commission will compensate the Engineer for the Services in the amount and manner set forth on
Schedule C.

7. RIGHTS AND OBLIGATIONS OF COMMISSION

General and Specific. In connection with the administration of the Project by the Commission and the

performance of the Agreement by the Engineer, the Commission has the following rights and

obligations, in addition to those provided elsewhere in the Agreement:

i. Information. The Commission will provide the Engineer all information reasonably required
concerning the Commission's requirements for the Project and the Services.

ii. Review of Documents. Subject to the provisions of the Agreement, the Commission will
make reasonable efforts to examine documents submitted by the Engineer and render decisions
pertaining to them with reasonable promptness.

iii. Site Data. To the extent the Commission determines to be necessary for the Engineer to
perform the Services, the Commission may furnish, or may authorize the Engineer to obtain from
a company or companies approved by the Commission as Reimbursable Expenses:

(1) A certified survey of the site or sites providing, as required, ail grades and lines of streets,
alleys, pavements and adjoining property, rights-of-way, encroachments, boundaries and
contours of the building site.

(2) A certified title. ' -

(3) Information concerning locations, dimensions and data pertaining to existing buildings and
other improvements

(4) Title information as to restrictions, easements, zoning and deed restrictions.
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(5) Information concerning availability of both public and service and utility lines. See Schedule
A for more details.

iv. Tests and Reports. To the extent required for the Engineer to perform the Services, the
Commission may furnish structural, civil, chemical, mechanical, results of test borings and pits
for determining soil and subsoil conditions and/or other tests and reports or may authorize the
Engineer to procure such tests and reports from a consultant or consultants approved in writing by
the Commission. See Schedule A for more details. The Commission will pay for such tests and
reports, however, the Commission may direct the Engineer to procure such professional services
as Reimbursable Expenses and submit invoices to the Commission for payment as provided in
Schedule C.

b. Limited Exculpation of Engineer. The Engineer is not liable to the Commission under the provisions
of subparagraphs 7.a.iii and 7.a.iv for the substantive content of such tests and reports obtained from a
consultant engaged by the Engincer and approved by the Commission, but only if the Engineer has
exercised reasonable diligence in the selection of the consultant and also only if the Engineer has
caused the consultant to purchase and maintain professional liability insurance in accordance with
Schedule D, protecting the Commission, the User Agency, and the Engineer from any loss or claim
arising out of the consultant’s performance. See Schedule A and D for detailed requirements.

c. Audits. The Commission has the right to abstract and audit the books of the Engineer and its
subcontractors on all subjects relating to the Project and/or the Services.

d. Legal. Auditing and other Services. The Commission will arrange and pay for such legal, auditing,
insurance counseling and other services as the Commission, in its sole discretion, may determine to be
required for the Project. Such payments will not include legal or auditing expenses arising out of or
relating to any errors or omissions, or claimed errors or omissions, of the Engineer.

e. Designated Representatives. The Commission may designate, at its sole discretion, one or more
representatives authorized to act in its behaif. No extras or credits to subcontractors will be authorized
by anyone other than the Commission.

f. Ownership of Documents. All designs, drawings, documents, data, studies and reports prepared by
the Engineer or any party engaged by the Engineer, pertaining to the Project and/or the Services will
be the property of the Commission,

L The parties intend that, to the extent permitted by law, the drawings, specifications and other
design documents to be produced by the Engineer and its subcontractors pursuant to this
Agreement (the “Werk™) will conclusively be deemed “works made for hire” within the
meaning and purview of Section 101 of the United States Copyright Act, 17 U.S.C. § 101 et seq.,
and that the Commission, the User Agency and their successors and assigns, will be the copyright
owner of all aspects, elements and components of them in which copyrights can subsist. To the
extent that any of the foregoing does not qualify as a “work made for hire,” the Engineer hereby
irrevocably grants, conveys, bargains, sells, assigns, transfers and delivers to the Commission, the
User Agency and their successors and assigns, all right, title, and interest in and to the copyrights
and all U.S. and forcign copyright registrations, copyright applications and copyright renewals for
them, and all other intangible, intellectual property embodied in or pertaining to the Work
contracted for under the Agreement, free and clear of any liens, claims or other encumbrances, to
the fullest extent permitted by law.

ii. The Engineer will execute all documents and, at the expense of the Commission, perform all
acts that the Commission may reasonably request in order to assist the Commission, the User
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Agency and their successors and assigns, in perfecting their rights in and to the copyrights relating
to the Work.

if. The Engineer represents to the Commission, the User Agency and their successors and
assigns, that (i} the Work constitutes a work of authorship; (2) on the date of this Agreement the
Engineer is the lawful owner of good and marketable title in and to the copyrights for the Work
(including the copyrights on designs and plans relating to the Work); (3) the Engineer has the
legal right to fuily assign any such copyright with respect to the Work; (4) the Engineer has not
assigned any copyrights nor granted any licenses, exclusive or non-exclusive, to any other party:
and (5) the Engineer is not a party to any other agreement or subject to any other restrictions with
respect to the Work.

In addition, the Engineer represents that the plans and designs for the Work will, upon completion
of the Services be complete, entire and comprehensive in accordance with the performance
standard of this Agreement. Further, the Engineer will not restrict or otherwise interfere with the
Commission’s and/or the User Agency’s future actions in authorizing the use, adaptation,
revision, or modification or destruction of the Work provided that the Engineer is indemnified for
any damages resulting from any such future re-use or adaptation of the Work as may be authorized
by the Commission.

8. INDEMNIFICATION

a. Indemnity by Third Parties. The Commission will require, by appropriate provision in each contract let
by the Commission after the date of this Agreement with respect to the Project that the contractor(s)
and consultant(s) under such contracts must indemnify, save and hold harmless the Commission, the
User Agency and the Engineer, and each of them, and their respective commissioners, board members,
officers, and employees, from all claims, demands, suits, actions, losses, costs and the like, of every
nature and description, made or instituted by third parties, arising or alleged to arise out of the work
under such contract, and that the contractor(s) and consultant(s) under such contracts will purchase
and maintain during the life of such contract such insurance as the Commission may require. The
amount and insurer for such insurance are subject to approval by the Commission.

b. Indemnification by Engineer. The Engineer must indemnify, defend, keep and save harmless the
Commission and the User Agency and their respective commissioners, board members, officers,
officials and employees, from and against all claims, demands, suits. losses, costs and expenses,
including the fees and expenses of attorneys, (including court costs and expert’s fees) that may arise
out of or be based on any injury to persons or property that is, or is claimed to be, the result of the
Engineer’s performance or non-performance of the Agreement or of any error, omission or negligent
or willfully wrongful act of the Engineer, or and any person employed by the Engineer, or and any
Subcontractor retained by the Engineer in connection with this Project.

9. INSURANCE MAINTAINED BY THE ENGINEER

The Engineer will purchase and maintain at all times during the performance of Services, for the benefit of
the Commission, the User Agency and the Engineer, insurance coverage which will insure the
Comuiission, the User Agency and the Engineer against claims and Habilities which could arise out of the
performance of such Services, including the insurance coverages set forth in Schedule D to this
Agreement.
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10. DEFAULT

a. Events of Default. Each of the following occurrences constitutes an Event of Default by the Engineer
under the Agreement:

i.

ii.

i,

iv.

PS962 072606

Failure or refusal on the part of the Engineer to duly observe or perform any obligation or
agreement on the part of the Engineer contained in the Agreement, which failure or refusal
continues for a period of 10 days (or such longer period as the Commission, in its sole discretion,
may determine if such failure is not capable of being cured within such 10-day period) after the
date on which written notice of it has been given to the Engineer by the Commission;

Any representation or warranty of the Engineer set forth in this Agreement or otherwise
delivered pursuant to the Agreement will have been false in any material respect when so made or
furnished; '

The Engineer becomes insolvent or ceases doing business as a going concern, or makes an
assignment for the benefit of creditors, or generally fails to pay, or admits in writing its inability to
pay, its debts as they become due, or files a voluntary petition in bankruptcy, or is adjudicated a
bankrupt or an insolvent, or files a petition seeking for itself any reorganization, arrangernent,
composition, readjustment, liquidation, dissolution, or similar arrangement under any present or
future statute, law or regulation relating to bankruptcy or insolvency, or files an answer admitting
the material allegations of a petition filed against it in any such proceeding, or applies for,
consents 10 or acquiesces in the appointment of a trustee, receiver, liquidator or other custodian of
it or of all or any substantial part of its assets or properties, or if it or its principals will take any
action in furtherance of any of the foregoing;

Any proceeding is commenced against the Engineer seeking reorganization, arrangement,
readjustment, liquidation, dissolution or similar relief under any present or future statute, law or
regulation relating to bankruptcy which is not vacated, stayed, discharged, bonded or dismissed
within 60 days following commencement of the proceeding, or appointment of, without the
Engineer's consent or acquiescence, any trustee, receiver, liquidator or other custodian of
Custodian or of all or any substantial part of the Engineer's assets and properties, and such
appointment will not have been vacated, stayed, discharged, bonded or otherwise dismissed within
60 days of the appointment.

The Engineer’s material failure to perform any of its obligations under the Agreement
including any of the following:

(1) Failure due to a reason or circumstance within the Engineer’s reasonable control to perform
the Services with sufficient personnel, and equipment or with sufficient material to ensure the
performance of the Services;

(2) Failure to perform the services in accordance with the requirements of the Agreement;

(3) Failure to properly perform the Services or inability to perform the Services as a result of
insolvency, filing for bankruptcy or assignment for the benefit of creditors;

(4) Failure to promptly re-perform within a reasonable time the Services that were rejected as
erroneous or unsatisfactory;

{5) Discontinuance of the Services for reasons within the Engineer’s reasonable control;

(6) Failure to comply with a material term of the Agreement, including the provisions concerning
insurance and nondiscrimination.
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Vi Any change in ownership or control of the Engineer, as defined in paragraph 13, without prior

written approval of the Executive Director which approval the Executive Director will not
unreasonably withheld.

vil. The Engineer’s default under any other agreement it presently may have or may enter into
with the Commission. Engineer acknowledges that in event of a default under the Agreement the
Commission may also declare a default under any such other agreements.

Remedies. If an Event of Default occurs and continues, then the Commission may exercise any right,
power or remedy permitted to it by law or in equity and has, in particular, without limiting the
generality of the foregoing, the right to terminate the Agreement upon written notice to the Engineer,
in which event the Commission has no further obligations hereunder or liability to the Engineer except
as to payment for Services actually received and accepted by the Commission through the effective
date of termination. No courses of dealing on the part of the Commission or delay or failure on the
part of the Commission to exercise any right will operate as a waiver of such right or otherwise
prejudice the Commission's rights, powers or remedies.

Remedies Not Exclusive. No right or remedy in the Agreement conferred upon or reserved to the
Commnission is exclusive of any right or remedy provided or permitted under this Agreement or by law
or equity, but each is cumulative of every other right or remedy given in the Agreement or now or
hereafter existing at law or in equity or by statute or otherwise, and may be enforced concurrently or
from time to time.

DISPUTES

General. The Engineer will present all disputes arising under, related to or in connection with the
terms of the Agreement or its interpretation, whether involving law or fact or both, including questions
concerning allowability of compensation, and all claims for alleged breach of contract, in writing to
the Executive Director for final determination.

Procedure. The Engineer will make all requests for determination of disputes in writing specifically
referencing this Section, and will include: 1) the issue(s) presented for resolution; 2) a statement of the
position of the Engineer; 3) the facts underlying the dispute; 4) reference to the applicable provisions
of the Agreement by page and section; 5} identification of any other parties believed to be necessary to
the resolution; and 6) all documentation which describes and relates to the dispute. The Engineer will
promptly provide the Executive Director with a copy of the request for determination of the dispute.
The Portfolio Manager will have 30 business days to respond in writing to the dispute by
supplementing the submission or providing its own submission to the Executive Director. Failureby
the Portfolio Manager to respond will not be an admissién of any allegations made in the request for
dispute resolution, but will constitute a'waiver of the opportunity to respond to such allegation(s), if
any. The Executive Director may thereafter reach his decision in accordance with such other
information or assistance as may be deemed reasonable, necessary or desirable.

Effect. The Executive Director’s final decision will be rendered in writing no more than 45 business

~ days after receipt of the response by the Project Manager was filed or was due unless the Executive

Director notifies the Engineer that additional time for the decision is necessary. The Executive
Director's decision will be conclusive, final, and binding on all partics. The Engineer must follow the
procedures set out in this Section and receive the Executive Director’s final decision as a condition
precedent to filing a complaint in the Circuit Court of Cook County or any other court. The Engineer
will not withhold performance of any Services required by the Commission under this Agreement
during the dispute resolution period.
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d. Engineer Self-Help Prohibited. The Engineer must never withhold performance of its Services by, for
example, refusing to review and approve appropriately submitted invoices or pay applications, timely
to make recommendations on general contractor claims, or promptly to issue other appropriate
approvals needed by others where doing so would potentially harm third parties, such as
subconsultants, the general contractor, or its subcontractors. Doing so to gain potential leverage in
negotiating or settling the Engineer’s claims against the Commission or User Agency will be
considered to be bad faith on the Engineer’s part. This provision is not intended to prohibit the
Engineer from exercising its well-considered professional judgment, however, in carrying out its
duties and responsibilities under the Agreement.

12. CONFIDENTIALITY

13.

14.

All of the reports, information, or data prepared or assembled by the Engineer under the Agreement are
confidential, and the Engincer must not make such reports, information or data available to any party
without the prior written approval of the Commission. In addition, the Engineer must not, without the prior
written consent of the Commission, prepare or distribute any news releases, articles, brochures,
advertisements or other materials concerning the Agreement, the Project or the Services. If the Engineer is
served with a subpoena requiring the production of documents or information which is deemed confidential,
the Engineer will immediately notify the Commission in writing and provide a copy of the subpoena to the
Commission in sufficient time for the Commission to attempt to quash, or take other action in relation to,
the subpoena.

ASSIGNMENT

The Engineer acknowledges that the Commission is induced to enter into this Agreement by the personal
qualifications of the principals, staff and employees of the Engineer and, therefore, that neither the
Agreement nor any right or obligation in the Agreement may be assigned by the Engineer, in whole or in
part, without the prior written approval of the Commission. For purposes of this paragraph, if the Engineer
undergoes a change in control, the change in control is deemed an assignment of the Agreement; a change
in control is defined as a transfer of more than 50% of the equity ownership of the Engineer during any 12-
month period. In the event of an assignment by the Engineer without the prior written approval of the
Commission, the Commission will have the right to immediately terminate the Agreement without fault or
responsibility. The Engineer further acknowledges that the Engineer represented to the Commission the
availability of certain members of the Engineer's staff who will be assigned to Project; therefore, in the
event of the unavailability of such members for any reason, the Engineer must so notify the Commission in
writing, and must assign other qualified members of the Engineer's staff, as approved by the Commission,
to the Project.

RELATIONSHIP OF PARTIES

Under the Agreement, the relationship of the Engineer to the Commission is that of an independent
contractor, and the Engineer, except to the extent expressly provided to the contrary in the Agreement, will
have no right or authority to make contracts or commitments for or on behalf of the Commission, to sign or
endorse on behalf of the Commission any instruments of any nature or to enter into any obligation binding
upon the Commission. The Agreement will not be construed as an agreement of partnership, joint venture,
or agency.

15, GENERAL

a. Engineer’s Authority. The Engineer represents that its execution of the Agreement is authorized by a
resolution of its Board of Directors, if a corporation, or similar governing document if a partnership or
a joint venture, and the signatures(s) of each person signing on behalf of the Engineer have been made
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with complete and full authority to commit the Engineer to all terms and conditions of the Agreement,
including each and every representation, certification and warranty contained or incorporated by
reference in it.

b. Counterparts. The Agreement may be executed in any number of counterparts, any of which will be
deemed an original,

¢. Entire Agreement. The Agreement constitutes the entire understanding and agreement between the
parties to this Agreement and supersedes any and all prior or contemporaneous oral or written
representations or communications with respect to the subject matter hereof, all of which
communications are merged in this Agreement. The Agreement must not be modified, amended or in
any way altered except by an instrument in writing signed by both of the parties.

d. Governing Law. The Agreement has been negotiated and executed in the State of Illinois and will be
construed under and in accordance with the laws of the State of IIinois.

€. No Waiver. The waiver by either party of any breach of the Agreement will not constitute a waiver as
to any succeeding breach,

f.  Notices. All notices required to be given under this Agreement must be given in writing and must be
hand delivered or sent by United States certified or registered mail, postage prepaid, addressed to the
Commission or to the Engineer at their respective addresses set forth above, as appropriate. If given
as provided in this Agreement, such notice is deemed to have been given on the date of delivery, if
delivered by hand, and on the second business day after mailing, if given by mail. The Commission
or the Engineer may, from time to time, change the address to which notices will be sent by giving
notice to the other party in the manner provided in this subparagraph.

g. Non-liability of Public Officials. No Commission trustee, employee, agent, officer, or official is
personally liable to Engineer or its subcontractors, and Engineer and its subcontractors are not entitled
to, and must not attempt to, charge any of them with liability or expense or hold them personally liable
to Engineer or its subcontractors under this Agreement.

h.  Severability. If any provision of the Agreement is held to be invalid or unenforceable by a court of
competent jurisdiction, such provision will be severed from the Agreement and such invalidity or
unenforceability will not affect any other provision of the Agreement, the balance of which will
remain in full force and effect; provided, however, that if such provision is deemed invalid or
unenforceable as a matter of law, such provision will be deemed to have been modified so as to be
valid and enforceable to the maximurm extent permitted by law. :

1. Successors and Assigns. Except as otherwise provided in the Agreement, the Agreement is binding
upon and inures to the benefit of each of the parties to the Agreement and their respective successors
and assigns.

j.  Emors and Omisgions. The Commnission has a committee that reviews the Project for alleged errors
and omissions by the Engineer. The Commiittee will, as appropriate, conduct an internal review of the
alleged error and omission, provide a written statement of claim on the alleged error and omission to
the Engineer, allow the Engineer to respond in writing, and meet with the Engineer to attempt to settle
the claim when the Commission concludes an error or omission has occurred. The Engineer will
attend such meetings without additional compensation.

Upon notice or discovery, and as directed by the Commission, the Engineer will perform, without
additional compensation, the required professional services to correct and/or clarify errors, omissions,
or ambiguities to the bidding documents or change orders provided by the Engineer under this
Agreement. The Commission reserves the right to recover damages from the Engineer for all or a
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portion of the costs associated with change orders issued to correct errors or work omitted in the
construction documents prepared by the Engineer to the extent that such damages arise out of the
Engineer’s failure to meet the Performance Standard set forth in paragraph 4.m.i.

The Commission may withhold payments, in whole or in part, for a material breach of the Agreement,
including but not limited to, the Engineer’s failure to perform the Services or meet the schedule, to
design errors or omissions, and failure to adhere to terms of the Agreement.

If the Engineer is terminated under the Agreement, the Engineer will not be liable for any changes to
the documents made by another Engineer contracted by the Commission to complete the Project.

k. Non-appropriation of Funds. If funds have not been appropriated in full or in part, the Commission
has the right to terminate the Agreement.

SCHEDULES FOLLOW.
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SCHEDULE A
SCOPE OF SERVICES

SWPP Chlorine Improvements
DWM Project No. F1226
CHICAGO, ILLINOIS 60649

The Engineer will provide all Services required to administer the construction of the Project as described
herein. The design of this project was performed under an agreement with the City of Chicago Department of
Water Management (DWM) and all issues regarding the design of the project are to be resolved through that
agreement. Services will commence upon issuance by the Commissicn of a notice to begin those Services
(“Notice to Proceed” or “NTP”). The term of this Agreement will terminate on the Completion Date of
Services stated below,

Commencement Date of Services: Upon Issuance of the NTP
Completion Date of Services: 36 Months after the Initial NTP

The Services are separated intc phases which include Bidding Phase Services, Construction Phase Services and
Project Close-Out. The Deliverables (and any other work product) of each of the phases must be approved by
the Commission in writing before commencement of the subsequent or dependent phase. Tt is expressly
understood and agreed that references in the Agreement to "approved by the Commission” or to "approval by
the Commiission” will not be interpreted to absolve the Engineer from liability due to errors and omissions. In
this Schedule A, regardless of whether a time limit is specified for particular tasks or duties, it is intended that
the Engineer will perform iis Services promptly, with sufficient staffing, and all in accordance with the
Performance Standard in the Agreement. More details on the Services and Compensation are provided.in
Attachment C-1 (TABLE 1 — Professional Engineering Services Budget and Attachment C-2 (TABLE 2 -
Reimbursables) to Schedule C of this Agreement.

The Commission’s designated representative will assist the Commission in managing the Project and will have
the authority, as specifically directed by the Commission, to act on its behalf. The Commission designates
James Gallagher as the Commission’s designated representative for the Project.

Not included in the Scope of this Agreement: A.l.  PROGRAMMING SERVICES
A.2. SCHEMATIC DESIGN SERVICES.
A.3. DESIGN DEVELOPMENT
A4, CONSTRUCTION DOCUMENTS

The Engineer will:
A.5. BIDDING AND PRE-CONSTRUCTION PHASE SERVICES

A.5.1. Assemble and Review All Required Bid Documents — Review and amend the Commission’s bid
documents and contract documents so that they are coordinated with the construction documents prepared
under the User Agency Agreement and the Commission’s bid schedule. Review the necessary Instructions to
Bidders, Proposal Forms, Contract Forms, General Conditions and Special Conditions of the Contract supplied
by the Commission. Prepare the bid documents in the Commission’s approved format and as directed by the
Commission.

A.5.2. Assist in Soliciting Bids — Assist the Commission in soliciting bids by issuing Notice of Bid
Opportunity letters for the work represented in the contract documents, drawings and specifications to all
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contractors on the applicable Commission pre-qualified list of qualified contractors (less than ten) eligible to
bid on the work.

A.5.3. Addend Pre-Bid Meetings — Attend and document the four meetings, prior to Bid.

A.54. Prepare Addenda — Prepare addenda, as directed by the Commission, to address bidder’s questions
that require clarification. No product substitutions will be reviewed during the bid period.

A.5.5. Review Bids — Review bids and prepare a technical evaluation and recommendation of General
Contractor award relative to the Project and Construction Budget as directed by the Commission, and submit in

a timely manner to the Commission for approval. Assistin negotiating an agreement with the contractor(s) to
construct the Project. Assist at meetings with up to 3 lowest responsible bidders.

A.5.6. Revise Documents - If the lowest responsible bid, as determined by the Commission, obtained on any
solicitation of bids, is in excess of the related budget, the Commission may award the construction contract to
the lowest responsible bidder. Revisions of any or all of the Project Documents including design, scope,
quality, drawings, specifications, deletions and substitutions will be made as directed by the User Agency in
conformance with the design Agreement. Such revisions will be approved by the Commission.

A.5.7. Assist in Re-Bidding — Assist the Commission in soliciting new bids.

A58, Coordinate Procurement of Permits, Licenses and Certificates - Provide assistance in expediting,
coordinating and securing necessary orders, ordinances, re-zoning, street and alley vacations, permits, licenses,
fees, or other approvals, as applicable, that are required by local, state and federal agencies to permit
construction of the Project. Such assistance will include conferences with and presentations to appropriate
regulatory agencies including the Building Department and Fire Prevention Bureau of the City of Chicago and
other governmental bodies. Coordinate the Project with quasi-public agencies or utility companies involved in
the Project.

A.5.9. Coordinate Procurement and Assembly of Permits, Licenses and Certificates — Coordinate the
procurement and assembly of all required permits, licenses, and certificates from the General Contractor and
arrange delivery of same to the Commission.

A.6. CONSTRUCTION PHASE SERVICES

A.6.1. Project Management - Manage and direct the services provided under this Agreement. Establish an
onsite organization line of authority to implement all construction phases of the Project in a coordinated and
efficient manner. Establish and maintain onsite a complete library of all contract documents, addenda,
bulletins, scope changes, approved shop drawings and material samples. Establish and implement procedures
for, and maintain coordination among, the Commission, the User Agency, the General Contractor, and other
agencies having jurisdiction over the Project with respect to all construction aspects of the Project. Provide
and distribute drawings required during construction of the Project.

A.6.2. Observation of the Contractor’s Work — Maintain 2 Resident Project Representative onsite fulltime
as the primary point of contact with the Commission, User Agency and the General Contractor. Develop and
establish a quality inspection control system so that the required standards of construction are achieved.
Conduct onsite observations of the General Contractor, keep the Commission advised of the progress and
quality of the work, endeavor to guard the Commission against defects and deficiencies in the work of
-contractors, and reject any materials or work found during such observations that fails to conform to the
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Contract Documents. Review the work to establish preliminary acceptance of the Project. Engineer will not
supervise, direct or have control over General Contractor's work. Engineer will not have authority over or
responsibility for construction means, methods, techniques, sequences or procedures or for safety precautions
or programs. Engineer will not guarantee the performance of the General Contractor nor his subcontractors.
Engineer will not be responsible for the failure of the General Contractor nor his subcontractors to perform the
work in accordance with the Contract Documents. The onsite fulltime Resident Project Representative will not
be removed or replaced before full completion of the work without prior written approval of the Commission.
The onsite fulltime Resident Project Representative will be removed immediately upon written request of the
Commission.

A.6.3. Respond to Requests for Interpretation/Clarification — Upon request during construction, interpret
the meaning and intent of the Contract Documents, and with the Commission’s and User Agency's
concurrence, transmit such information in writing to the General Contractor. If requested by the Commission,
make recommendations on any claims between the Commission and any contractor with whom the
Commission has a contract relating to the Project and any other matters relating to the execution and progress
of the work or the interpretation of the Contract Documents. Log incoming and outgoing Requests for
Interpretation from the General Contractor and provide weekly updates of the submittal log to the General
Contractor on site. Issue clarifications for proper execution of the work required by the Contract Documents;
provided, however, not have control or charge of and will not be responsible for construction means and
methods, techniques, sequences or procedures, or for safety precautions and programs in connection with the
work or for the act or omissions of the contractor, subcontractors or any other persons performing any of the
work in accordance with the Contract Documents. The Commission shall reimburse the Engineer for charges
for evaluating and responding to the General Contractor’s Requests for Interpretations/Clarification that do not
require clarification or interpretation as described in Paragraph 1.2 CLARIFICATIONS AND
INTERPRETATIONS of Section 01300 of the Contract Documents.

A.6.4. Complete or Review Testing — Complete or review all testing required by the technical sections of
the specifications and applicable codes and regulations to ascertain compliance with the Contract Documents.
Engage and manage the services of an independent material testing firm to perform the required testing of
excavations, embankment, backfill materials, pavements, concrete and steel. Engage and manage the services
of an independent environmental testing firm to perform required environmental clearance testing. Coordinate
on-site testing activities including those provided and performed by the General Contractor. Coordinate,
observe and document factory tests as required by the Contract Documents, Evaluate test results for
conformance to Contract requirements and forward the evaluation to the Commission,

A.6.5. Review and Approve Submittals — Monitor the flow of all documents and materials for proper
sequence of approvals to identify potential delays in the progress of the work. Review and approve schedules,
samples, manufacturers’ drawings, working drawings, product data, as-built drawings, product substitutions
and other submissions to determine compliance with the design concept of the Project. Log incoming and
outgoing submittals from the General Contractor. Provide weekly update of submittal log to the General
Contractor on site. Distribute submittals in accordance with established requirements. The Commission shall
reimburse the Engineer for charges for evaluating and responding to the General Contractor’s third and
subsequent submittals as described in Paragraph 3.9 REPETITIVE REVIEWS of Section 01300 of the
Contract Documents.

A.6.6. Review General Contractor’s Schedule — Review, recommend acceptance and monitor, on a
periodic basis, the General Contractor’s baseline and updated schedules for compliance with the individual
milestone dates in the Contract Documents and the Master CPM milestone dates using Primavera Project
Planner. In instances where schedule slippage and/or schedule conflicts are forecast to occur, make
recommendations to the Commission as to how to remedy the schedule slippage and/or schedule conflicts.
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