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EXECUTION PAGE
PROFESSIONAL SERVICES AGREEMENT NO. PS1105

THIS AGREEMENT effective as of June 12, 2007, but actuaily executed on the date witnessed, is entered into by and
between the Public Building Commission of Ghicago, a municipal corporation of the State of lllinois, having its principal
office at Room 200, Richard J. Daley Center, 50 West Washington Street, Chicago, Minois 60602, (the
"Commission"), and Guajardo REC Architects LLC with offices at 445 East lllinois Street, Suite 650, {the
"Architect™), at Chicaga, Hlinois.

Background Information — Recitals:

Whereas, The Comemission on behalf of the Chicago Public Schools {referred to in this Agreement as the “User
Agency”), intends to undertake the construction and/or improvement of the folfowing facility or facilities in Chicago,
llinois described in Schedule A attached to the Agreement {the “Project”):

SOUTHWEST AREA ELEMENTARY SCHOOL

Whereas, the Commission requires certain professional services described in the Agreement, in connection with the
Project and desires to retain the Architect on the terms and conditions set forth in the Agreement to perform such
Services. The Architect desires to be so retained by the Commission and has represented to the Commission that the
Architect has the knowledge, skill, experience and other resources necessary to perform the Services in the manner
provided by the Agreement.

Whereas, the Architect has consulted with the Commission and the User Agency, made site inspections, and taken
such other actions as the Architect deemed necessary or advisable to make itself fully acquainted with the scope and
requirements of the Project and the Services. The Architect represents that it is qualified and competent by education,
training and experience to prepare drawings, specifications and construction documents necessary io complete the
Project in accordance with siandards of reasonable professional skill and diligence.

Whereas, the Construction Budget for the Project will be established by the Commission after completion of Schematic
Design based upon the requirements of the Project and allowances for cost escalation and Project contingencies.

Whereas, the Commission has relied upon the Architect’s representations in selecting the Architect.
NOW THEREFORE, the parties agree on the terms and conditions that follow:

SIGNED by: /ﬁ(/ﬁ& 5:}7'27 Lo27

PU UILDING COMMISSION O CAGO by:

Chalrmgn "; Attest: M

ARCHITECT, Guajardo REC Architects LLC:

Presiden

County of: CGOK
State of: _I I I -
Subscribed and sworn to before me by mw@gand on behalf of

Architect this _=2'FTA day of A 5 , 2007 .

Nolafy Public
My Commission expires: (SEAL OF NOTARY)

OFFICIAL SEAL
MARY STETLER
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Articlel. INCORPORATION OF RECITALS

Section 1.01  The matters recited above, the “Background Information,” are incorporated in and made a
part of the Agreement.

Article 1l. DEFINITIONS AND USAGE

Section 2.01  Definitions. The following phrases have the following meanings for purposes of the
Agreement: :

(@)

(b)

{c)

(d)

(f)

(h)

0

)

Agreement. This Agreement for Architect-of-Record Services, between the Commission and the
Architect, including all attached exhibits, schedules and documents and all such exhibits, schedules
and documents incorporated by reference, all component parts and all amendments, modifications,
or revisions made in accordance with its terms.

Architect. - The company or other entity identified in the Agreement, and such successors or
assigns, if any, as may be authorized by the terms and conditions of the Agreement.

AOR's Estimate of Probable Construction Cost. The Architect's professional opinion of the cost to
necessary congtruct the Project and furnish all items required to complete the Project as described
in the corresponding design phase Deliverables prepared by the Architect in accordance with the
Agreement.

Authorized Commission Representatives. One or more persons designated in writing by the
Executive Director for the purposes of assisting the Commission in managing the Project. As
specifically directed by the Commission, the Authorized Commission Representative will act on
behalf of the Commission,

Commission. The Public Building Commission of Chicago, a municipal corporation, acting by and
through its Chairman, Secretary, Assistant Secretary, Executive Director, including the Authorized
Commission Representative, as designated by the Executive Director in writing.

Construction Budget. The total funds budgeted by the Commission for constructing the Project and
furnishing all items necessitated by the Project which must be shown or described in the Contract
Documents to be prepared by the Architect in accordance with this Agreement. The Construction
Budget does not include any payments made to the Architect or Commission Consultants or
reimbursable expenses pursuant to Schedule D.

Additional Services. Additional services to be provided by the Architect for the Project pursuant to
the provisions of Schedule A.

Contract Documents.  All of the Contract documents for the construction and improvement of the
Project including the Bidding instructions, Standard Temms and Conditions for Construction
Contracts, Technical Specifications, Drawings, Addenda, Bulletins and Modifications to those parts.

Day. Unless otherwise indicated, the word “day” means calendar day. The phrase "business day"
refers to Monday through Friday, except for national holidays.

Deliverables. The documents, in any format (electronic or hard copy) requested by the
Commission, including technical specifications, designs, drawings, plans, reports, forms,
recommendations, analyses, and interpretations, the Architect is required, under this Agreement, to
provide to the Commission.
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(k) Key Personnel. Those job titles and individuals identified in Schedule F.
() Project. Southwest Area Elementary School.

(m) Project Schedule. The Project Schedule will be provided to the Architect in CPM and/or summary
bar chart form. The Project Schedule will represent the information in Book 1 of the Contract
Documents approved by the Commission for the Project. The Project Schedule wilf clearly identify
major activities within the Project, including each phase of planning, design and construction. The
Architect must provide details of their pre-comstruction activities and will promptly notify the
Authorized Commission Representative whenever there is an actual or projected variance to the
Project Schedule.

(n) Record Documents. Drawings prepared by the Architect in an electronic editable format approved
by the Commission showing significant changes in the work made during construction, based on
marked-up prints, drawings, shop drawings and other data furnished by the Project’s building
contractor.

{0) Services. Collectively, the duties, responsibilities and tasks that are necessary to allow the
Architect to provide the Scope of Services required by the Commission under this Agreement.

(p) Subconsultant or Subcontractor. Any person or entity hired or engaged by the Architect to provide
any part of the Services required under the terms of this Agreement. '

(q) User Agency. The governmental agency or agencies identified in the Background Information that
requested the Commission to undertake the construction and/or improvement of the Project.

Section 2.02 Usage and Conventions

(a) Captions and Headings. The captions and headings of the various sections of the Agreement are
used solely for reference purposes and do not construe, nor will they be deemed or used to
construe, interpret, limit, or extend the meaning or scope of any work, clause, paragraph, or
provision of the Agreement.

{b) The term “include,” in all its forms, means “include, without limitation” unless stated otherwise.

(c) Terms of one gender imply the other gender(s) unless the context clearly indicates otherwise. Use
of the singular includes the plural and vice versa.

Article lll. INCORPORATION OF DOCUMENTS

The following documents are incorporated in and made a part of the Agreement. By executing the
Agreement, the Architect acknowledges that Architect is familiar with the contents of each of such
documents and will comply fully with all applicable portions of them in performing the Services.

Section 3.01  Policies Concerning MBE and WBE. The Commission's policies concerning utilization of
minority business enterprises ("MBE")} and women business enterprises ("WBE"), as the same may be
revised from time to time.

Article IV. ENGAGEMENT AND STANDARDS FOR PERFORMING SERVICES
Section 4.01 Engagement. The Commission engages the Architect, and the Architect accepts the

engagement, to provide the Services described in this Agreement, as those Services may be amended by
an Amendment to the Agreement as provided below in Section 4.13.
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Section 4.02 Key Personnel. The Architect must not reassign or replace Key Personnel without the
written consent of the Commission. The Commission may at any time in writing notify Architect that the
Commission will no longer accept performance of Services under this Agreement by one or more Key
Personnel listed in the Agreement in Schedule F.  Upon that notice Architect must immediately suspend
the Key Person or Key Persons from performing Services under this Agreement and must replace him or
them with a person or persons with comparable professional credentials and experience. Such
replacements are subject to approval by the Commission.

Section 4.03 Adequate Staffing. The Architect must, upon receiving a fully executed copy of this
Agreement, assign and maintain for the duration of the Agreement an adequate staff of competent
personnel that is fully equipped, licensed as appropriate, available as needed, qualified and assigned
exclusively to perform the Services. The Architect must include among its staff the Key Personnel and
positions as identified in the Agreement and specified in Schedule F. The level of staffing may be revised
from time to time by notice in writing from Architect to the Commission and with prior written consent of the
Commission.

Section 4.04 Nondiscrimination. In performing under this Agreement the Architect will not discriminate
against any worker, employee, applicant for employment, or any member of the public, because of race,
color, creed, national origin, gender, age, or disability, or otherwise commit an unfair labor practice. The
Architect certifies that he/she is familiar with, and will comply with, all applicable provisions of the Civil
Rights Act of 1964, 28 U.S.C. § 1447, 42 U.S.C. §§ 1971, 1975a-1975d, 2000a to 2000h-6 (1992); the
Age Discrimination in Employment Act of 1967, 29 U.S.C. §§ 623-634 (1992); the Americans with
Disabilities Act of 1990, 29 U.S.C. § 706, 42 U.S.C. §§ 12101-12213, 47 U.S.C. §§ 152, 221, 225, 611
(1992); 41 C.F.R. § 60 (1992); 41 C.F.R. § 60 (1992); reprinted in 42 U.S.C. 2000(e) note, as amended by
Executive Order No. 11,375 32 Fed. Reg. 14,303 (1967) and by Executive Order No. 12,086, 43 Fed,
Reg. 46,501 (1978); the Age Discrimination Act, 43 U.S.C. Sec. 6101-6106 (1981); P.L. 101-336; 41
C.F.R. part 60 et seq. (1990); the Hiinois Human Rights Act, 775 ILCS 5/1-101 et seq. (1990), as
amended; the Discrimination in Public Contracts Act, 775 ILCS 10/0.01 et seq. (1980), as amended; the
Environmental Barriers Act., 410 ILCS 25/1 et seq; and the Chicago Human Rights Ordinance, Chapter 2-
160, Section 2-160-010 et seq. of the Municipal Code (1990), as amended. The Architect will further
furnish such reports and information as may be requested by the Commission, the Illinois Department of
Human Relations, or any other administrative or governmental entity overseeing the enforcement, or
administration of, or compliance with, the above mentioned laws and regulations.

Section 4.05 Employment Procedures: Preferences and Compliance. Salaries of employees of the

Architect, performing work under this Agreement, will be paid unconditionally, and not less often than once
a month, without deduction or rebate on any account except such payroll deductions as are mandatory ot
permitted by applicable law or regulations. The Architect certifies that he/she is familiar with, and will
comply with, all applicable provisions of 820 ILCS 130/0.01 through 130/12 {Prevailing Wage Act), 30 ILCS
570/1 through 570/7 (Employment of lllinois Workers on Public Works Act) and 30 ILCS 560/0.01 through
560/7 (Public Works Preference Act). The Architect will also comply with all applicable "Anti-Kickback”
laws and regulations, including the "Anti-Kickback” Act of 1986, 41 U.S.C. §§ 51-58 (1992); 18 U.S.C. §
874 (1992); 40 U.S.C. § 276¢ (1986) and the Illlinois Criminal Code of 1961 720 ILCS 5/33E-1 et. seq. If,
in the performance of this Agreement, any direct or indirect "kick-back” is made, as defined in any of the
above mentioned laws: and regulations, the Commission may withhold from the Architect, out of payments
due to the Architect, an amount sufficient to pay any underpaid employees the difference between the
salaries required to be paid under the law and this Agreement and the salaries actually paid such
employees for the total number of hours worked. The amounts withheld may be disbursed by the
Commission for and on account of the Architect to the respective employees to whom they are due, as
determined by the Commission in its sole discretion.

Section 4.06 Compliance with Policies Concerning MBE and WBE. Without limiting the generality of the
requirements of the policies of the Commission referred to in Section 3.01 above, the Architect will use
every reasonable effort to utilize minority business enterprises for not less than 25% and women business
enterprises for not less than 5% of the value of the Services, in accordance with the Resolution passed by
the Board of Commissioners of the Commission on October 1, 2004, concerning participation of minority
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business enterprises and women business enterprises on contracts, other than construction contracts,
awarded by the Commission and to furnish to the Commission, such reports and other information
concerning compliance with such Resolution as may be requested by the Commission from time to time.

Section 4.07 RBecords. The Architect must maintain accurate and complete records of expenditures,
costs and time incurred by the Architect and by consultants engaged by the Architect in connection with the
Project and the Services. Such records will be maintained in accordance with recognized commercial
accounting practices.  The Commission may examine such records at the Architect's offices upon
reasonable notice during normal business hours. The Architect must retain all such records for a period of
not less than five calendar years after the termination of the Agreement. However, if there is a
disagreement over fees, then five years or until a final resolution of the matter - whichever occurs later,

Section 4.08 Compliance with Laws. in performing its engagement under the Agreement, the Architect
must comply with all applicable federal, state and local laws, rules, and regulations.

Section 4.09 Weekly Meetings. Weekly mestings for the Project and project Team will be scheduled
upon the GCommission’s request for the duration of the Services. The Architect will cause such meetings to
be attended by appropriate personnel of the Design Team engaged in performing or knowledgeable of the
Services.

Sectfon 4.10 Defects in Project. The Architect must notify the Commission immediately if the Architect
obtains knowledge of an issue or circumstances which could result in a delay in the performance of
Services or significant problem in connection with the Project, including construction defects, cost overruns
or scheduling delays.

Section 4.11 Performance Standard.

(a) The Architect represents that the Services performed under the Agreement will proceed with
efficiency, prompiness and diligence and will be executed in a competent and thorough manner, in
accordance with reasonable professional standards in the field consistent with that degree of skill
and care ordinarily exercised by practicing design professionals performing services of a scope,
purpose, and magnitude comparable with the Services to be provided under this Agreement. The
Architect further promises that it will assign at all times during the term of the Agreement the
number of experienced, appropriately trained employees necessary for the Architect to perform the
Services in the manner required by the Agreement.

(b} The Architect must ensure that all Services that require the exercise of professional skills or
judgment are accomplished by professionals qualified and competent in the applicable discipline
and appropriately licensed, if required by law. The Architect must maintain current copies of any
such licenses and provide these copies upon request by the Commission. The Architect remains
responsible for the professional and technical accuracy of all Services furnished, whether by the
Architect or others on its behalf. All deliverables will be prepared in a form and content satisfactory
to the Commission and delivered in a timely manner consistent with the requirements of the
Agreement.

(c) The Architect must not use any business or individual who is disqualified by the Commission or
debarred under any other governmental agency’s procedures to provide the Services under the
Agreement,

{d) If the Architect fails to comply with the obligations under the standards of the Agreement, the
Architect must perform again at its own expense, all Services required to be re-performed as a
direct or indirect result of that failure. Any review, approval, acceptance or payment for any of the
Services by the Commission does not relieve the Architect of its responsibility to render the
Services and deliverables with the professional skill and care and technical accuracy required by
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the Agreement. This provision in no way limits the Commission’s rights against the Architect either
under the Agreement, at law or equity.

(e) Evaluations of the Commission’s budget for the Project, the preliminary estimate of the Cost of the
Work and updated estimates of the Cost of the Work prepared by the Architect represent the
Architect's judgment as a design professional familiar with the construction industry. It is
recognized, however, that neither the Architect nor the Commission has control over the cost of
labor, materials or equipment, over the Contractor's methods of determining bid prices, or over
competitive bidding, market or negotiating conditions.

Section 412  Emors and Omissions. As directed by the Commission’s Authorized Representative, the
Architect will, without additional compensation, prepare addenda, change orders and/or bulletins required to
correct or clarify errors, omissions or ambiguities. The Commission has a commitiee that reviews the
project for alleged errors and omissions by the Architect. The Committee will, as appropriate, conduct an
internal review of the alleged error and omission, provide a written statement of claim regarding the alleged
error and omission to the Architect, allow the Architect to respond in writing, and meet with the Architect to
attempt to settle the claim when the Commission concludes an error or omission has occurred. The
Architect will atiend such meetings without additional compensation. Upon notice or discovery, and as
directed by the Commission, the Architect will perform, without additional compensation, the required
professional services to issue an addenda to the bidding documents, or change orders to the contract
documents, to correct or clarify errors, omissions, or ambiguities. The Commission reserves the right to
recover, from the Architect, damages incurred by the Commission resulting from errors or omissions in the
construction documents prepared by the Architect. The Commission may withhold payments, in whole or in
part, for a material breach of the Agreement, including but not limited, to the Architect’s failure to perform
services or meet the schedule, design errors or omissions and failure to adhere to terms of this Agreement.

If the Commission and the Architect disagree with regard to the Architect's fault or as to whether the
Architect is entitled to Additional Services for the work required by the Commission in this paragraph, then
the Architect may assert a dispute pursuant to the provisions of this Agreement. However, the Architect
must provide Services as directed by the Commission during the pendency of any dispute.

Section 4.13  Amendments to this Agreement. The Commission may from time to time request changes
to the terms and Services of the Agreement. Such changes, including any increase or decrease in the
amount of compensation and revisions to the duration of the Services, which are mutually agreed upon by
and between the Commission and Architect, will be incorporated in a written amendment to the Agreement.
The Commission will not be liable for any additional payment absent such written amendment.

Article V. TERM

Section 5,01 Duration. The term of the Agreement begins on the Commencement Date of Services
specified in Schedule A, and subject to the provisions in this section, expires upon completion of the
Services and acceptance of the Deliverables by the Commission.

Section 5.02 Termination by the Commjssion. The Commission has the right, at any time, to terminate
this Agreement in whole or in part, with or without cause, by written notice given to the Architect at least 30
days before the effective date of termination. So long as the Architect is not in default under this
Agreement at the time of termination, the Commission will pay the Architect, in accordance with the terms of
this Agreement, all compensation and reimbursements due to the Architect for periods up to the effective
date of termination. The Commission may exercise any right of set off regarding Architect's failure to
properly perform Services from payments that are due to Architect.

Section 5.03  Suspension by the Commission. The Commission also has the right, at any time and from
time to time, with or without cause, to suspend the performance of the Architect hereunder with respect to
all or any part of the Services, by written notice given to the Architect at least 5 days before the effective
date of suspension. During the notice period the Architect must wind down its Services. So long as the
Architect is not in default under this Agreement at the time of suspension, the Commission will pay the
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Architect, in accordance with the terms of this Agreement, all compensation and reimbursements due to the
Architect for periods up to the effective date of suspension

{a) During the period the Architect’s performance is suspended, the Architect is not entitled to incur
fees or bill the Commission, except for Architect’s time for participating in substantive meetings
concerning the Project (but not for meetings to discuss Architect's invoices or claims). The
Architect may bill such time spent during a suspension only if the Architect’s participation is
requested by the Commission and only for the time of one individual per meeting. Commission will
pay for such time at the applicable hourly billing rate set forth in Schedule D.  Participation in
meetings at the request of the Commission is not considered to be resumption of the Architect's
Services.

(b) If the Architect is required to resume its Services under this Agreement, the Commission will notify
Architect in writing, giving Architect a reasonable period not to exceed 10 days to remobilize itself.
The Architect may bill such time spent on remobilization. The Commission will pay for such
remobilization as is reasonable and billed at the hourly rate for one Senior Project Manager or less
at the hourly billing rate set forth in Schedule D. The number of days during which the suspension
period lasted, including any remobilization time, will be added to the Completion Date of Services
as determined in accordance with the provisions of Schedule C, establishing a revised Completion
Date of Services, and Architect will re-commence its Services at the point they were suspended
and may resume billing in accordance with the terms of the Agreement.

Section 5.04  Effect of Termination or Suspension. Termination or suspension of this Agreement in
whole or in part does not relieve the Architect from liabifity for its performance of any obligation under this
Agreement that was performed or was to have been performed by the Architect on or before the effective
date of termination or suspension. In no event will the Commission be liable to the Architect for any loss,
cost or damage, including lost profits, which the Architect or any other party may sustain by reason of the
Commission terminating or suspending this Agreement as provided in it.

Section 5.05 Force Majeure. Neither of the parties will be liable o the other for any delay or failure in
performance hereunder due to causes which are beyond the control of the party unable to perform. If a
force majeure occurs, the party delayed or unable to perform will give prompt notice to the other party, and
the Commission may, at any time during the continuation of the force majeure event, slect to suspend the
performance of the Architect under the Agreement for the duration of the force majeure. The Commission
will not be obligated to pay for the Services to the extent and for the duration that performance of the
Services is delayed or prevented by force majeure, but, provided the Architect is not in default of any
obligation of the Architect under the Agreement, the Commission will pay to the Architect, according to the
terms of the Agreement, all compensation and reimbursements due to the Architect for periods up to the
effective date of suspension. The term “force majeure” means an extraordinary event or effect that the
parties could not have anticipated or controlled and that renders performance impossible or impracticable
for the duration of the event or effect. Such events or effects include but are not limited to: extraordinary
acts of nature, such as tornadoes; or of people, such as acts of terrorism; or of governments, such as
imposition of martial law. '

Article VI. COMPENSATION OF ARCHITECT; REIMBURSEMENT FOR EXPENSES

The Commission will compensate the Architect for the Services in the amount and manner set forth on
Schedule D. _ '

Article VII. RIGHTS AND OBLIGATIONS OF COMMISSION
Section 7.01 General and Specific.  In connection with the administration of the Project by the

Commission and the performance of the Agreement by the Architect, the Commission has the following
rights and obligations, in addition to those provided elsewhere in the Agreement:
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(a) Information. The Commission will provide the Architect all information reasonably required
conceming the Commission's requirements for the Project and the Services.

(b) Review of Documents. Subject to the provisions of the Agreement, the Gommission will make
reasonable efforis to examine documents submitted by the Architect and render decisions
pertaining to them with reasonable promptness.

{c) Site Data. To the extent the Commission determines to be necessary for the Architect to perform
the Services, the Commission may furnish, or may authorize the Architect to obtain from a company
- or companies approved by the Commission as Reimbursable Expenses:

(i) A certified survey of the site or sites providing, as required, all grades and lines of streets, alleys,
pavements and adjoining property, rights-of-way, encroachments, boundaries and contours of
the building site.

(i) A certified tille.

(iif) Information concerning locations, dimensions and data pertaining to existing buildings and other
improvements.

{iv) Title information as to restrictions, easements, zoning and deed restrictions.

{v) Information concerning availability of both public and service and utility lines. See Schedule A
for more details.

(vi} If the Architect does procure these or any other services at the request of the Commission, the
Architect shall not be liable for the substantive accuracy or completeness of such services, nor
shall the Architect be vicariously liable for the procured services.

(d) Tests and Reports. - To the extent required for the Architect to perform the Services, the
Commission may furnish structural, civil, chemical, mechanical, results of test borings and pits for
determining soil and subsoil conditions and/or other tests and reports or may authorize the Architect
to procure such tests and reports from a consuitant or consultants approved in writing by the
Commission. See Schedule A for more details. The Commission will pay for such tests and
reports, however, the Commission may direct the Architect to procure such professional services as
Reimbursable Expenses and submit invoices to the Commission for payment as provided in
Schedule D.

Section 7.02  Audits. The Commission has the right to abstract and audit the books of the Architect and
its subcontractors on all subjects relating to the Project and/or the Services. :

Section 7.03  Legal. Auditing and other Services. The Commission will arrange and pay for such legal,
auditing, insurance counseling and other services as the Commission, in its sole discretion, may determine
to be required for the Project. Such payments will not include legal or auditing expenses arising out of or
relating to any errors or omissions, or claimed errors or omissions, of the Architect.

Section 7.04 Ownership of Documents. Al designs, drawings, documents, data, studies and reports

prepared by the Architect or any party engaged by the Architect, pertaining to the Project and/or the

Services will be the property of the Commission. Architect shall provide the Gommission with opportunity to

review all such documents and shall provide copies to the Commission upon written request. The Architect
- may reuse standard details and specifications on other projects.

{a) The parties intend that, to the extent permitted by law, the drawings, specifications and other design
documents to be produced by the Architect and its subcontractors pursuant to this Agreement (ihe
“Work”) will conclusively be deemed “works made for hire” within the meaning and purview of
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Section 101 of the United States Copyright Act, 17 U.S.C. § 101 et seq., and that the Commission,
the User Agency and their successors and assigns, will be the copyright owner of all aspects,
elements and components of them in which copyrights can subsist. To the extent that any of the
foregoing does not qualify as a “work made for hire,” the Architect hereby irrevocably grants,
conveys, bargains, sells, assigns, transfers and deiivers to the Commission, the User Agency and
their successors and assigns, all right, title, and interest in and to the copyrights and all U.S. and
foreign copyright registrations, copyright applications and copyright renewals for them, and all other
intangible, intellectual property embodied in or pertaining to the Work contracted for under the
Agreement, free and clear of any liens, claims or other encumbrances, to the fullest extent
permitted by law. '

(b) The Architect will execute all documents and, at the expehse of the Commission, perform all acts
that the Commission may reasonably request in order to assist the Commission, the User Agency
and their successors and assigns, in perfecting their rights in and to the copyrights relating to the
Work.

{c) The Architect represents to the Commission, the User Agency and their successors and assigns,
that (1) the Work consfitutes a work of authorship; (2) on the date of this Agreement the Architect is
the lawful owner of good and marketable title in and to the copyrights for the Work (including the
copyrights on designs and plans relating to the Work); (3) the Architect has the legal right to fully
assign any such copyright with respect to the Work; (4) the Architect has not assigned any
copyrights nor granted any licenses, exclusive or non-exclusive, to any other party; and (5) the
Architect is not a party to any other agreement or subject to any other restrictions with respect to
the Work.

(d) In addition, the Architect represents that the plans and designs for the Work will, upon completion of
the Services be complete, entire and comprehensive in accordance with the typical practices and
performance standard of this Agreement. The Architect will provide the Commission the final plans
and specifications for the project in an editable, electronic form. Further, the Architect will not
restrict or otherwise interfere with the Commission’s and/or the User Agency's future actions in
authorizing the use, adaptation, revision, or modification or destruction of the Work provided that
the Architect is indemnified by the Commission for any damages resulting from any such future
re-use or adaptation of the Work by having the Executive Director and Architect execute an
Eiectronic File Transfer Agreement in the form attached to this Agreement as Exhibit C.

Article VIIl. INDEMNIFICATION

Section 8.01 Indemnification. The Architect must indemnify, defend, keep and save harmless the
Commission and the User Agency and their respective commissioners, board members, officers, officials
and employees, from and against all claims, demands, suits, losses, costs and expenses, including the fees
and expenses of attorneys, (including court costs and expert's fees) that may arise out of or be based on
any injury to persons or property that is, or is claimed to be, the result of the Architect's negligent
performance or non-performance of the agreement or of any error or omission or hegligent or wilifully
wrongful act of the Architect, or and any person employed by the Architect, or and any Subcontractor
retained by the Architect in connection with this Project.

Article IX. INSURANCE MAINTAINED BY THE ARCHITECT

The Architect will purchase and maintain at all times during the performance of Services, for the benefit of
the Commission, the User Agency and the Architect, insurance coverage which will insure the Commission,
the User Agency and the Architect against claims and liabilities which could arise out of the performance of
such Services, including the insurance coverages set forth in Schedule E to this Agreement.
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Article X. DEFAULT

Section 10.01 Events of Defauli. Each of the following occurrences constituies an Event of Default by
the Architect under the Agreement: ?

(a)

(b)

(©

()

{e)

Failure or refusal on the part of the Architect to duly observe or perform any obligation or
agreement on the part of the Architect contained in the Agreement, which failure or refusal
continues for a period of 10 days (or such longer period as the Commission, in Its sole discretion,
may determine if such failure is not capable of being cured within such 10-day period) after the date
on which written notice of it has been given to the Architect by the Commission;

Any representation or warranty of the Architect set forth in this Agreement or otherwise delivered
pursuant to the Agreement will have been false in any material respect when so made or furnished:;

The Architect becomes insolvent or ceases doing business as a going concern, or makes an
assignment for the benefit of creditors, or generally fails to pay, or admits in writing its inab#lity to
pay, its debts as they become due, or files a voluntary petition in bankruptcy, or is adjudicated a
bankrupt or an insolvent, or files a petition seeking for itself any reorganization, arrangement,
composition, readjustment, liquidation, dissolution, or similar arrangement under any present or
future statute, law or regulation relating to bankruptcy or insolvency, or files an answer admitting the
material allegations of a petition filed against it in any such proceeding, or applies for, consents to
or acquiesces in the appointment of a trustee, receiver, liquidator or other custodian of it or of all or
any substantial part of its assets or properties, or if it or its principals will take any action in
furtherance of any of the foregoing;

Any proceeding is commenced against the Architect seeking reorganization, arrangement,
readjustment, liguidation, dissolution or similar relief under any present or future statute, law or
regulation relating to bankruptcy which is not vacated, stayed, discharged, bonded or dismissed
within 60 days following commencement of the proceeding, or appointment of, without the
Architect's consent or acquiescence, any ftrustee, receiver, liquidator or other custodian of
Custodian or of all or any substantial part of the Architect's assets and properties, and such
appointment will not have been vacated, stayed, discharged, bonded or otherwise dismissed within
60 days of the appointment.

The Architect’s material failure to perform any of its obligations under the Agreement, including any
of the following:

(i) Failure due to a reason or circumstance within the Architect's reasonable control to perform the
Services with sufficient personnel, and equipment or with sufficient material to ensure the
performance of the Services according to Schedule C in this Agreement;

(i} Failure to properly perform the Services or inability to perform the Services as a result of

insolvency, filing for bankruptcy or assignment for the benefit of creditors;

(i) Failure to promptly re-perform within a reasonable time the Services that were rejected as

erroneous or unsatisfactory per the Terms of this Agreement;

(iv) Discontinuance of the Services for reasons within the Architect's reasonable control; or

(v) Failure to comply with a material term of the Agreement, including the provisions concerning

insurance and nondiscrimination.

{(vi) The Architect shall have a ten-day period to cure following written notice for the events of default

listed here.
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(  Any change in ownership or control of the Architect {as defined in Article X!li} without prior written
approvat of the Executive Director which approval the Executive Director will not unreasonably
withhold.

{(g) The Architect's default under any other agreement it presently may have or may enter into with the
Commission, the User Agency, the City of Chicago, the Chicago Public Schools or the Chicago
Park District.  Architect acknowledges that in event of a default under the Agreement the
Commission may also declare a default under any such other agreements.

Section 10.02 If an Event of Defauit occurs and continues, then the Commission may exercise any right,
power or remedy permitted to it by law or in equity and has, in particular, without limiting the generality of
the foregoing, the right to terminate the Agreement upon written notice to the Architect, in which event the
Commission has no further obligations hereunder or liability to the Architect except as to payment for
Services actually received and accepted by the Commission through the effective date of termination,
subject to set off of any claims of the Commission against the Architect for failure to properly perform its
services. No courses of dealing on the part of the Commission or delay or failure on the part of the
Commission to exercise any right will operate as a waiver of such right or otherwise prejudice the
Commission’s rights, powers or remedies. The Commission’s decision to terminate the Agreement is not
subject to claim or dispute under Article X).

Section 10.03 Remedies Not Exclysive. No right or remedy in the Agreement conferred upon or reserved
. 1o the Commission is exclusive of any right or remedy provided or permitied under this Agreement or by law
or equity, but each is cumulative of every other right or remedy given in the Agreement or now or hereafter
existing at law or in equity or by statute or otherwise, and may be enforced concurrently or from time to
time.

Article XI. CLAIMS AND DISPUTES

Section 11.01 General.  All Claims arising under, related to or in connection with the terms of this
Agreement or its interpretation, whether involving law or fact or both, including questions concerning
allowability of compensation, and all claims for alleged breach of contract will first be presented to the
Authorized Commission Representative. The Architect will present all disputes which can not be resolved,
by discussion with the Authorized Commission Representative, to the Executive Director for final
determination, subject to Section 11.04 below,

Section 11.02 Claim Procedure. The Architect will make all requests for determination of claims in
writing, specifically referencing this Section, and will include: 1) the issue(s) presented for resolution; 2} a
statement of the position of the Architect; 3) the facts underlying the dispute; 4) reference to the applicable
provisions of the Agreement by page and section; 5) identification of any other parties believed to be
necessary to the resolution; and 6) all documentation which describes and relates to the dispute. The
Authorized Commission Representative will have 30 business days to respond in writing to the Claim by
supplementing the submission or providing its own submission. The Authorized Commission
Representative will attempt to negotiate a resolution of the claim by agreement, but if a negotiated
resolution is not achieved, the Authorized Commission Representative must provide a written ruling within
60 days of receipt of the Claim. However, if the Architect agrees in writing, an extension not to exceed sixty
(60} days may be granted by the Executive Director. The Dispute must be filed within thirty (30} days of the
receipt of the ruling by the Authorized Commission Representative.

Section 11.03 Dispute Procedure. In the event that the Authorized Commission Representative and
Architect can not resolve the Claim, the Architect may file a Dispute to the Executive Director. The Dispute
submission must be in writing and contain the information required in Section 11.02 above and be copied to
the Authorized Commission Representative.  The Authorized Commission Representative shall file a
response within thirty (30) days.

Section 11.04 Executive Director's Determination. The Executive Director's final decision will be rendered
in writing no more than 45 business days after receipt of the response by the Authorized Commission
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Representative was filed or was due unless the Executive Director notifies the Architect that additional time
for the decision is necessary. The Architect must follow the procedures set out in this Section to receive
the Executive Director's final decision. In the event the Architect disagrees with the Executive Director's
final decision, the Architect may file, a common law writ of certiorai in the Circuit Court of Cook County
which shall be the sole and exclusive judicial remedy of the Architect. However, the Architect must have
followed the procedures in this section as a condition precedent to filing a common law writ of certiorai. The
Architect shall not withhold performance of any Services required by the Commission under this Agreement
during the dispute resolution period.

Section 11.05 Architect Self-Help Prohibited. The Architect must never withhold performance of its
Services by, for example, refusing to review and approve appropriately submitted invoices or pay
applications, timely to make recommendations on general contractor claims, or promptly to issue other
appropriate approvals needed by others where doing so would potentially harm third parties, such as
subconsultants, the general contractor, or its subcontractors. Doing so to gain potential leverage in
negotiating or settling the Architect's claims against the Commission or User Agency will constitute bad faith
on the Architect's part.  This provision is not intended to prohibit the Architect from exercising its well-
considered professional judgment, however, in carrying out its duties and responsibilities under the
Agreement. :

Article XIl. CONFIDENTIALITY

All of the reports, information, or data prepared or assembled by the Architect under the Agreement are
confidential, and except as may be necessary to perform its services the Architect must not make such
reports, information or data must available to any party without the prior written approval of the
Commission.  In addition, the Architect must not, without the prior written consent of the Commissicn,
prepare or distribute any news releases, articles, brochures, advertisements or other materials concerning
the Agreement, the Project or the Services. If the Architect is served with a subpoena requiring the
production of documents or information which is deemed confidential, the Architect will immediately notify
the Commission in writing and provide a copy of the subpoena to the Gommission in sufficient time for the
Commission to attempt to quash, or take other action in relation to, the subpoena.

Article Xill. ASSIGNMENT

The Architect acknowledges that the Commission is induced to enter into this Agresement by the personal
qualifications of the principals, staff and employees of the Architect and, therefore, that neither the
Agreement nor any right or obligation in the Agreement may be assigned by the Architect, in whole or in
part, without the prior written approval of the Commission. For purposes of this paragraph, if the Architect
undergoes a change in control, the change in control is deemed an assignment of the Agreement; a change
in control is defined as a transfer of more than 50% of the equity ownership of the Architect during any 12-
month period. in the event of an assignment by the Architect without the prior written approval of the
Commission, the Commission will have the right to immediately terminate the Agreement without fault or
responsibility. The Architect further acknowledges that the Architect represented to the Commission the
availability of certain members of the Architect’s staff who will be assigned to Project; therefore, in the event
of the unavailability of such members for any reason; the Architect must so notify the Commission in writing,
and must assign other qualified members of the Architect's staff, as approved by the Commission, to the
Project.

Article XIV.RELATIONSHIP OF PARTIES

Under the Agreement, the relationship of the Architect to the Commission is that of an independent
contractor, and the Architect will have no right or authority to make contracts or commitments for or on
behalf of the Commission, to sign or endorse on behalf of the Commission any instruments of any nature or
to enter into any obligation binding upon the Commission. The Agreement will not be construed as an
agreement of partnership, joint venture, or agency.
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Article XV. GENERAL

Section 15.01 Architect's Authority. The Architect represents that its execution of the Agreement is
authorized by a resolution of its Board of Directors, if a corporation, or similar governing document if a
partnership or a joint venture, and the signatures(s) of each person signing on behalf of the Architect have
been made with complete and full authority to commit the Architect to all terms and conditions of the
Agreement, including each and every representation, certification and warranty contained or incorporated
by reference in it.

Section 15.02 Counterparts. The Agreement may be executed in any number of counterparis, any of
which will be desmed an original.

Section 15.03 Entire Agreement. The Agreement constitutes the entire understanding and agreement
between the parties to this Agreement and supersedes any and all prior or contemporaneous oral or written
representations or communications with respect to the subject matter hereof, all of which communications
are merged in this Agreement. The Agreement must not be modified, amended or in any way altered
except by an instrument in writing signed by both of the parties.

Section 15.04 Governing Law. The Agreement has been negotiated and executed in the State of
Illinois and will be construed under and in accordance with the laws of the State of lilinois,

Section 15.05 No Waiver. The waiver by either party of any breach of the Agreement will not constitute a
waiver as {0 any succeeding breach.

Section 15.06 Notices. All notices required to be given under this Agreement must be given in writing and
must be hand delivered or sent by United States certified or registered mail, postage prepaid, addressed to
the Commission or to the Architect at their respective addresses set forth above, as appropriate. If given
as provided in this Agreement, such notice is deemed to have been given on the date of delivery, if
delivered by hand, and on the second business day after mailing, if given by mail. The Commission or the
Architect may, from time to time, change the address to which notices will be sent by giving notice to the
other party in the manner provided in this subparagraph. '

Section 15.07 Non-liability of Public Officials. No Commission Board member, employee, agent, officer,
or official is personally liable to Architect or its subcontractors, and Architect and its subcontractors are not
entitled to, and must not attempt to, charge any of them with liability or expense or hold them personally
liable to Architect or its subconiractors under this Agreement.

Section 15.08 Severability. If any provision of the Agreement is held to be invalid or unenforceable by a
court of competent jurisdiction, such provision will be severed from the Agreement and such invalidity or
unenforceability will not affect any other provision of the Agreement, the balance of which will remain in full
force and effect; provided, however, that if such provision is deemed invalid or unenforceable as a matter of
law, such provision will be deemed to have been modified so as to be valid and enforceable to the
maximum extent permitted by law.

Section 15.09 Successors and Assigns. Except as otherwise provided in the Agreement, the Agreement
is binding upon and inures to the benefit of each of the parties to the Agreement and their respective
successors and assigns.

Section 15.10 Non-appropriation of Funds. If funds have not been appropriated in full or in part, the
Commission has the right to terminate the Agreement. The Commission will not authorize the Architect to
provide services under this Agreement unless sufficient funds are appropriated to pay for the services.
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SCHEDULE A
SCOPE OF SERVICES
SOUTHWEST AREA ELEMENTARY SCHOOL
CHICAGO, ILLINCIS

The Architect will provide all Services required to complete the coordinated design of the Project. The term
of this Agreement will terminate when all Services required have been completed to the reasonable
satisfaction of the Commission.

Commencement Date of Services: Upon issuance of Notice-to-Proceed

The Services are separated into two parts: Design/Engineering for Site Preparation and
Design/Engineering for Vertical (Building) Construction. Phase | and Phase Il are, in turn, each divided into
phases: Schematic Design Phase; Design Development Phase; Construction Documents Phase; Bidding
Phase; Construction Phase and Close Out Phase. The Deliverables {and any other work product) of each
of the phases must be approved by the Authorized Commission Representative in writing before
commencement of the subsequent or dependent phase.

The Architect will perform its Services promptly, with sufficient staffing to achieve the dates in
Schedule C, Project Schedule.

The Authorized Commission Representative will assist the Commission in managing the Project and will
have the authority, as specifically directed by the Executive Director, to act on its behalf.

. SCHEMATIC DESIGN
During the Schematic Design phase, the Architect shall provide the following Services:

A Consultation with the Commission, the User Agency and others, as appropriate, regarding
the goals and requirements of the Project, inciuding the total Project Budget {comprised of the
construction budgets for both Site Preparation and Building Construction scope of work).

B. Analysis of the requirements of the Project, including confirmation of the established
conceptual design, the conditions of the site and the survey, and consultation with the Commission
to establish the design, and the functionality and financial feasibility of the Project.

C. Upon review of the Commission’s Environmental Consultant's findings, develop a proposed
Site Preparation scope of work coordinated with the AOR’s geotechnical consultant findings and the
proposed utility service connections into the new building. This proposed scope of work will be
submitted to the Authorized Commission Representative for review and approval.

D. Facilitate and document a sustainable design charrette and follow up sessions with
participants as directed by the Authorized Commission Representative. The goal of the charrette is
to confirm that the Project's target LEED™' rating of Silver is achievable and to develop the
appropriate design strategies, for all project phases, to ensure that this rating can be achieved or to
make alternative plans if it is determined that the desired rating is not feasible.

E. Preparation of documents necessary to illustrate any required amendments to the public
right of way.

F. As required, prepare Request for Clarification submittals for PBC or User Agency
questions. '

G. Preparation and presentation of Schematic Design options for the Project for review by the
Commission and the User Agency. Preparation of schematic drawings and design studies
(including materials) based upon analysis of Project requirements. Preparation of a general

‘Leadership in Energy and Environmental Design
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description of the scope of the Project, a preliminary estimate of construction costs (“AOR’s
Estimate of Probable Construction Costs™).

H. Preparation of plans, elevations, sections, outline specifications and narratives, as required,
to describe the architectural, structural, mechanical, plumbing, fire protection and electrical aspects
of the selected design option for preparation of the AOR's Estimate of Probable Consiruction Cost.

I In the event the AOR’s Estimate of Probable Construction Cost exceeds the Construction
Budget at the Schematic Design stage, the Architect will present one or more scope reduction
alternatives, as directed by the Authorized Commission Representative, that can be delivered within
the Gonstruction Budget.

J As required, review the Schematic Design documents along with necessary value
engineering items, if any, with the Authorized Commission Representative and align the AOR's
Estimate of Probable Cost with the Construction Budget for the Project.

K. At the completion of Schematic Design Services, transmit one complete hard copy and
editable electronic version of the final milestone documents to the Authorized Commission
Representative for review and transmittal to the User Agency. Prepare a written and oral report of
the Schematic Design phase for presentation to the User Agency. Presentation to be made as
directed in writing by the Authorized Commission Representative.

L. Prepare and issue hard copies of the Schematic Design Drawings, Outline Specifications
and Narratives to various stakeholders for the Schematic Design Milestone Review.

M. Immediately upon the Authorized Commission Representative’s review and written
approval of the Deliverables of the Schematic Design Services phase, begin the next phase on the
updated and approved scheduie.

N. Schematic Design Phase Deliverables include:

1. Site Preparation Schematic Design Documents and Estimate of Probable Construction
Cost (broken down by CS| division or other approved format);

2. Building Construction Schematic Design Documents and Estimate of Probable
Construction Costs (broken down by CS| division or other approved format);

3. Sustainable Design Goals and target LEED checklist;
4. Proposed Public Right of Way Amendment Plan;
5. Request for Clarification compilation and log; and

6. Issuance of milestone packages (Site Preparation and Building Construction) for
review. '
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n DESIGN DEVELOPMENT
During the Design Development phase, the Architect shall provide the following Services:

A Consistent with the approved Schematic Design phase Deliverables {including drawings
and design siudies), Architect will prepare plans, elevations and other drawings and outline
specifications necessary to illustrate the size and character of the Project in its essentials including
kinds of materiais, type of structure, mechanical and electrical systems and such other work as may
be required (the "Design Development Documents").

B. Subject to the prior written consent of the Authorized Commission Representative,
incorporate the Schematic Design Milestone Review comments into the Design Development
Documents.

C. Preparation- and presentation of documents necessary for User Agency departmental
approvals (including, but not limited to food service, athletics, administration, science, music and
art)

D. Preparation of documents necessary for the Planned Development process as well as
participation in any required meetings to facilitate the rezoning of the Project site.

E. Update the AOR's Estimate of Probable Construction Cost. Review the Design

Development Documents along with the necessary cost and/or scope reduction items, if any, with
the Authorized Commission Representative and incorporate modifications and revisions into the
Design Development Documents as required to align the AOR’s Estimate of Probable Cost with the
Construction Budget for the Project.

F. Continued development of the Site Preparation Package inclusive of necessary
environmental, geotechnical and site utility service termination, rerouting or connection scope of
work.

G. Using a complete set of Design Development Documents, reflecting all improvements
described for the Project provide an updated AOR's Estimate of Probable Construction Cost
containing:

1. A narrative overview of the updated AOR’s Estimate of Probable Construction Cost
compared to the Construction Budgets (or the Revised Construction Budgets established
during Schematic Design).

2. AOR'’s Estimate of Probable Construction Cost must include a summary and
division breakdown. The summary must include a concise description of the basis for the
estimate, including source of pricing information, estimating methods, and descriptions for
any mark-ups, factors, and allowances included for items such as escalation, contractor
overhead and profit, and market conditions.

3. A detailed comparison and reconciliation of the current and previous AOR's
Estimate of Probable Construction Cost with an expianation of any variance by component
organized by CSI format or other appropriate format as directed by the Authorized
Commission Representative.

4, A summary of afl approved Construction Budget revisions.

H. At completion of the Design Development phase, transmit one complete set of the final
Design Development Documents, including the updated AOR’s Estimate of Probable Construction
Cost and details, to the Authorized Commission Representative for review and transmittal to the
User Agency. Prepare a written and oral report of the Design phase for presentation to the User
Agency. Presentation to be made as directed in writing by the Authorized Commission
Representative.  Subject to the prior written direction of the Authorized Commission
Representative, incorporate User Agency comments inte the Construction Documents.
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|l If the updated AOR’s Estimate of Probable Construction Cost exceeds the Construction Budget
then, upon written request of the Authorized Commission, Architect must continue to revise, modify
or correct any or all of the Project design, drawings and specifications in a manner satisfactory to
the Commission until the correspondingly revised AOR's Estimate of Probable Construction Cost
conforms to the Construction Budget. Such revisions, modifications and corrections in the plans,
specifications and drawings will be submitted to the Authorized Commission Representative within
a reasonable time {not to exceed 30 days) after notice and direction by the Authorized Commission
Representative. The Services provided in this Section Ii. I. of Schedule A shall-be provided by the
Architect without compensation.

J.  If the Authorized Commission Representative requests a change in scope of the Project, and
after review and comment and upon written request of the Authorized Commission Representative,
Architect shall revise or modify any or all of the Project design, drawings and specifications in a
manner safisfactory to the Commission. If requested by the Authorized Commission
Representative, and subject to the execution of a written Amendment in accordance with Section
4.13 of this Agreement, Architect will be compensated for the Additional Services provided in this
Segction Il. J. of Schedule A on either a negotiated Lump Sum basis or in accordance with the Billing
Rates established in accordance with the requirements of Schedule D.

K. Immediately upon the Authorized Commission Representative’s review and written approval of
the deliverables of the Design Development phase, begin the next phase on the updated and
approved schedule.

L. Design Deveiopment Phase Deliverables include:

1. Site Preparation Design Development Documents (including specifications) and
Estimate of Probable Construction Cost (broken down by CSI division or other approved
format)

2. Building Construction Design Development Documents (including specifications) and
Estimate of Probable Construction Costs (broken down by CSI division or other approved
format)

3. Updated LEED checklist

4. Plan Commission Documentation for rezoning process

5. Documentation for User Agency Departmental Approvals

6. Request for Clarification compilation and log

7. Issuance of milestone packages (Site Preparation and Building Construction) for
review.

]38 CONSTRUCTION DOCUMENTS

During the Construction Documents phase, the Architect shall provide the following
Services:

A Consistent with the approved Design Development Documents, Architect will prepare all
Construction Documents as necessary to obtain bids for the construction of the project. Milestone
reviews and estimates will be performed at 60%, 90% and 100% completion on the dates listed in
Schedule C Project Schedule, including architectural and engineering working drawings, designs,
plans, calculations and specifications setting forth in detail construction industry standard elements
required for the architectural, structural, civil, mechanical, electrical, plumbing, heating, ventilation,
air conditioning, fire protection, service-connected equipment and site work. At every milestone of
completion, provide the Commission with editable electronic drawing files in the most current
version of AutoCAD as well'as multiple hard copies at the direction of the Authorized Commission
Representative.
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B. Prepare and deliver 60%, 90% and 100% Construction Documents including modifications
and revisions in the approved by written direction of the Authorized Commission Representative.

C. Prepare and present an update of the AOR’s Estimate of Probable Construction Cost prior
to the completion of 60%, 90 % and 100% Construction Document Deliverables. Review the
Construction Documents along with value engineering items with the Authorized Commission
Representative io align AOR'’s Estimate of Probable Construction Cost with the Construction
Budget.

1. If the AOR'’s Estimate of Probable Construction Cost exceeds the Construction
Budget, then, upon written request of the Authorized Commission Representative, Architect
must continue to revise, modify or correct any or all of the Project design, drawings and
specifications in a manner satisfactory to the Commission until the correspondingly revised
AOR’s Estimate of Probable Construction Cost conforms to the Construction Budget. Such
revisions, modifications and corrections in the plans, specifications and drawings will be
submitted to the Authorized Commission Representative within a reasonable time (not to
exceed 30 days) after notice and direction by the Authorized Commission Representative.
The Services provided in this Section Iil. C. 1. of Schedule A shall be provided by the
Architect without compensation.

2. If the Authorized Commission Representative requests a change in scope of the
Project, after review and comment and upon written request of the Authorized Commission
Representative, Architect shall revise or modify any or all of the Project design, drawings
and specifications in a manner satisfactory to the Commission. If requested by the
Authorized Commission Representative, and subject to the execution of a written
Amendment in accordance with Section 4.13 of this Agreement, Architect will be
compensated for the Additional Services provided in the Section lil. C. 2. of Schedule A on
either a negotiated Lump Sum basis or in accordance with the Billing Rates established in
accordance with the requirements of Schedule D.

D. At the completion of the each Construction Document milestone {60%, 90% and 100%),
transmit hard copies of the phase documents to the Authorized Commission Representative for
review and transmittal to the User Agency. Prepare a writien and oral report of the Construction
Document phase for presentation to the User Agency. Presentation to be made as directed in
writing by the Authorized Commission Representative. Subject to the prior written direction of the
Authorized Commission Representative, incorporate User Agency comments into the subsequent
phase of the Construction Documents.

E. Immediately upon the Commission’s review and written approval of the deliverables of each
Construction Documents phase (60%, 90% and 100%, begin the next phase on the updated and
approved schedule.

F. Commission's Performance Evaluation of Construction Documents: The Gommission will
review the Architect’s performance in providing Construction Documents after the project has been
bid. The Architect will be required to attend a mesting to discuss its performance review.

G. Construction Document Deliverables for each milestone (60%, 90% & 100%,) include:

1. Site Preparation Gonstruction Documents (including specifications) and Estimate of
Probable Construction Cost (broken down by CSI division or other approved format)

2. Building Construction Documents (including specifications) and Estimate of Probable
Construction Costs (broken down by CSI division or other approved format)

3. Updated LEED checklist
4. Request for Clarification compilation and log

5. lssuance of milestone packages (Site Preparation and Building Construction) for
review. :

Page 18 of 36
AOR - GREC ($1.9M) on Southwest Area Elementary (v 7-6-07) - PS1105




Iv. COORDINATION DOCUMENTS

During the Construction Documents phase, the Architect shall also provide the following
Services:

A. Prior to submission of 90% Construction Documents to the Commission, Architect shall
prepare coordination documents to confirm that the various elements of the design team's
construction documents are sufficiently coordinated to support an accurate bid process and
minimize the potential for change orders during the construction phase of the project. The Architect
will resolve any known conflicts prior to issuing the Bid Set of documents. Coordination documents
shall address the following, at a minimum:

1. Limited available space for installation or service. Architect shall overlay plans of each
design discipline and verify space requirements and conflicts between trades and/or
disciplines. Architect shalt make revisions to the design drawings to resolve conflicts
between various disciplines.

2. Incompatibility between items provided under different disciplines (such as difference in
voltage between equipment specified under Division 15 and electrical power provided
under Division 16). .

3. Inconsistencies between drawings and specifications (between disciplines and within
each discipline).

B. As required to manage discipline coordination, the Architect must prepare multi layered,
color coded CAD drawings to manage discipline coordination, resoive conflicts, and present the
findings of coordination process to the PBC's design review team. The Architect will provide
reproducible and CAD drawings files of these documents to the PBC.

C. At a minimum the Architect must prepare a combination of elevation and plan detail
sections in areas where large services and/or a significant concentration of smaller services share
adjacent space. As part of the 60% Design Review, the Architect will propose for the PBC's
concurrence, the locations where these coordination details will be prepared. These details will
typically be prepared for the following areas:

1. Above ceilings in corridors to confirm that services, fixtures, and other devices can fit
between the designed ceiling height and the bottom of any structural members or other
obstructions. The horizontal spacing of these items will also be reviewed to confirm that
desired locations of lighting fixtures and other devices can be achieved.

2. Slabs where services would logically be installed within the slab on grade or on deck.
The Architect will confirm that these services can fit within the slab cross section without
compromising the structural integrity of the slab. Any limitations on embedded services will
be noted on the construction documents,

3. Areas and/or rooms where a significant number of services converge. This includes
mechanical rooms, MDF rooms, IDF rooms, electrical closets, fire pump rooms, and any
other areas or rooms where the coordination of individual or multiple services are required
with multiple disciplines. Where a significant number of services penetrate a wall, floor,
ceiling, or roof in close proximity, the Architect will design and detail an appropriate chase
with respect to structural elements, code issues, and proper installation of the services.

4. Within mechanical, equipment, and other specialty rooms to confirm that the required
equipment, paneis, racks, fixtures, ventilation, and other equipment, along with the services
entering these rooms will fit within the designed space and layout. Checks will be made for
door swings, as well as, equipment accessibility into and within the room.

5. Locations on the site or under the building where major existing or new utilities come in
close proximity to each other and/or other new or existing structures. This would include
locations where these services enter the building or penetrate the foundations.
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D. The Architect will prepare documents that confirm that the appropriate power, communication,
and other low voltage services are shown running to and from each required deviceffixture and
back to the appropriate originating or receiving location are included in the design. This
coordination may be a represented by a composite device/service schedule that cross references
the appropriate interface points.

E. The Architect will prepare documents that confirm that water supply, drainage, condensate
lines, and vents for each required device, fixture, and piece of equipment are included in the
design.

F. The Architect will be responsibie for the overall coordination review. As each coordination
document is completed, the Architect will review and resolve significant conflicts. The Architect
must resolve all known conflicts prior to issuing the bid documents. Any items where the Architect
recommends leaving coordination to the construction contractor must be specifically reviewed by
the Architect with the PBC’s design review team.

V. BIDDING PHASE SERVICES
During the Bidding phase, the Architect shall provide the following Services:

A Assemble and review all Bid Documents required, including, but not limited to all drawings,
and technical specifications, Commissioning Agent Design Intent and Commissioning Plan.

B. Attend and document two Pre-Bid Conference Meetings. In addition to the general, open
Pre-Bid Meeting, a technical working Pre-Bid Meeting will be for the purpose of making a detailed
technical presentation and respond to questions from prospective bidders.

C. Prepare addenda, as directed by the Commission, to address bidder's questions that
require clarification. Consider and document all written requests for product substitutions before
receipt of bids.

D. Review bids and prepare an evaluation and recommendation for award relative to the
Project and Construction Budget. Assist in finalizing the agreement(s) with the contractor(s) to
construct the Project.

E. If the lowest responsive responsible bid obtained exceeds the Construction Budget the
Commission may either award the construction contract to the lowest responsive responsible
bidder, or request that the Architect without additional compensation, make revisions of any or all of
the Project including design, scope, quality, drawings, specifications, deletions and substitutions to
the end that the construction cost not be in excess of the Construction Budget. All such revisions
will be subject to the prior written approval of the Authorized Commission Representative. The
right of the Commission to require such revision and re-bidding will not be exhausted by a single
revision and re-bidding, but will be a continuing right until the lowest responsible bid received is
within the Construction Budget.

F. Assist the Commission, without additional compensation, in the solicitation of new bids.
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VL CONSTRUCTION PHASE SERVICES
During the Construction phase, the Architect shall provide the following Services:

A Attend and participate in regularly scheduled monthly "pencil draw” mestings for approval
of contractor pay requests.

B. If necessary during construction, interpret the meaning and intent of the Contract
Documents, and with the Authorized Commission Representative’s concurrence, transmit such
information to the contractor. If requested by the Authorized Commission Representative, make
recommendations on any claims between the Commission and any contractor with whom the
Commission has a contract relating to the Project and any other matters relating to the execution
and progress of the work or the interpretation of the Contract Documents.

C. Unless the Commission specifies in writing a shorter or longer time period, within 10
business days following receipt the Architect must comment upon and submit to the Commission
for concurring approval requests for approval of subcontractors, delivery schedules, material lists,
shop drawings, samples, and the like. However, the parties  acknowledge that the Architect's
internal costs and efficiencies during the construction phase are dependent on the Contractor's
submittals and inquiries conforming to pre-approved schedules and deadlines. Any time limits for
the Architect’s review of shop drawings or other submittals is conditioned upon the Contractor's
preparing and obtaining the Architect's approval of a master schedule of submitials and
subsequently transmitting the submittals to the Architect in accordance with this schedule.
Additionally, if after commencement of construction, the Commission requests Architect to review
and analyze a requested product or material substitution, the Architect shall undertake such review
only as an Additional Service and after obtaining the Commission’s approval to do so.

D. Provide and distribute Construction Documents and explanatory sketches required during
construction.  Review and approve samples, shop drawings, product data, as-built drawings,
product substitutions and other submissions for compliance with the design concept of the Project
and fulfillment of the contractor's obligations as set forth in the Contract Documents.

E. implement the Commission’s specifications and procedures for processing scope changes,
including applications for extensions of time. Receive and review all proposals, revisions in
drawings and change orders requested by the contractor, Commission, User Agency, or as
required by field other unforeseen conditions and make recommendations regarding practicality,
costs, unit prices, time and material changes, effect on completion schedule and risk to the project.

F. Submit recommendations to the Authorized Commission Representative for approval
before instituting any changes to the requirements of the Contract Documents.  Process and
prepare all bulletins, proposals, revisions in drawings and change orders approved by the
Commission. Monitor all scope changes during construction to ensure compliance with approved
revisions. :

G. Issue clarifications for proper execution of the work required by the Contract Documents;
provided, however, the Architect shall not have control or charge of and will not be responsible for
construction means and methods, techniques, sequences or procedures, or for safety precautions
and programs in connection with the work or for the act or omissions of the contractor,
subcontractors or any other persons performing any of the work in accordance with the Contract
Documents. Notwithstanding any contrary or potentially ambiguous description of the Architect’s
Services, it is intended that the Architect shall have no responsibility for jobsite safety on the
Project. The Contractor and Subcontractors shall have full and sole authority for all safety
programs and precautions in connection with the Work. When the Architect is present at the site,
such presence shall be only for the purpose of endeavoring to protect the Commission against any
deviations or defects in the completed construction Work, and the Architect shall have no authority
to take any action whatsoever on the site regarding safety precautions or procedures.

H. Review the work to establish preliminary acceptance of the Project.
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VI,

VIl

PROJECT CLOSE OUT SERVICES
Buring the Project Close Out phase, the Architect shall provide the following Services:

A. Conduct a comprehensive final inspection of the Project with the Authorized Commission
Representative and User Agency to verify that the materials furnished and the work performed are
substantially compliant with the contract documents.

B. The AOR is responsible for facilitating a walkthrough on site with the Authorized
Commission Representative, Commissioning Agent and User Agency to review punchlist items
identified in the Contractor prepared initial punchlist. The AOR will consolidate and prepare punch
lists indicating the items of work remaining to be accomplished before a Certificate of Final
Acceptance will be issued. Prepare certificates of preliminary and final completion in consultation
with the Commission and the User Agency.

C. Oversee the Contractor’s efforts to assemble and deliver to the Commission all guarantees,
warranties, operating and maintenance manuals required by the Contract Documents.

D. Oversee the Contractor’s efforts to expedite the preparation and delivery of record (“as-
built”) drawings and operations and maintenance manuals of the Project in accordance with the
specifications. - The “as-built” documents will be subject to the approval of the Commission.
Submit approved “as-built” documents to the Commission upon completion of the Project. The
Architect shall be entitled to rely on the accuracy and completeness of the marked-up set of
drawings kept by the Contractor during the Project.

E. Upon completion of the construction contract and all "punch list" items in accordance with
the Contract Documents, issue a Certificate of Final Acceptance. A Certificate must not be issued
by the Architect until, to the best of its knowledge, information and belief, all work has been
completed in accordance with the Contract Documents.

F. Post Construction Review. The Commission will review Architect's performance in
providing services during construction after the project punch list is complete. The Architect will be
required to attend a meeting to discuss the performance review.

G. Project Close Out Approval Form. The Architect shall draft and complete the Project
Closeout Approval Form for the Project. A sampie form is attached to the Scope as Exhibit 1.

ADDITIONAL RESPONSIBILITIES AND REPRESENTATIONS
Architect shall:

A, Facilitate and document the value engineering process. Evaluate proposed building
systems as to quality, first cost and life cycle cost, constructability, material and product availability.
Propose alternate materials and system assemblies as well as the resultant cost savings
opportunities.

B. Develop a furniture, fixiure and equipment plan to locate electronic devices including
power, data, communication, security and life safety equipment.

‘C. Provide assistance in expediting, coordinating and securing all necessary orders,

ordinances, permits, licenses, fees, or other approvals, as applicable, that are required by local,
state and federal agencies to permit construction of the Project. Such assistance will include
conferences with and presentations to appropriate regulatory agencies including the Building
Department and Fire Prevention Bureau of the City of Chicago and other governmental bodies.
Coordinate all aspects of the Project with any quasi-public agencies or utility companies involved in
the Project.

D. Oversee the Contractor's procurement and assembly of all required permits, licenses, and
certificates from the contractor and arrange delivery of same to the Commission. :
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E. Energy Simulation Modeling Using Department of Energy DOE 2 Sofiware. Using the
DOE2 Energy Modeling Software, model the energy use of the building and provide both a hard
copy and electronic version on a compact disk of the input and the output. The information
provided regarding the input and output will become the property of the Public Building
Commission.

ADDITIONAL SERVICES

The following Additional Services may be authorized in writing by the Commission. If requested by
the Authorized Commission Representative, and subject to the execution of a written Amendment
in accordance with Section 4.13 of this Agreement, Architect will be compensated for the Additional
Services on either a negotiated Lump Sum basis or in accordance with the Billing Rates established
in accordance with the requirements of Schedule D:

A. Architect's On-site Observation. Architect may be required to assign qualified on-site
representatives acceptable to the Commission during such times as construction is in progress for
the purpose of periodic on-site observation of the progress and conformance of the permanent
features of the work to the requirements of the Contract Documents. The Architect's on-site
representative shall not be removed or replaced before full completion of the without prior written
approval of the Authorized Commission Representative. The Architect's on-site représentative will
be removed immediately upon written request of the Authorized Commission Representative.

B. Architect may be required to provide detailed specifications and coordinate the bidding and
installation of Fixtures, Furnishings and Equipment (FF&E) not covered in the Project, sculpiure,
murals and other related features and special equipment not included in the construction contract.

C. Architect may be required to provide consultation concerning replacement of any work
damaged or destroyed by fire or other cause during construction and furnish additional services as
may be required in connection with the replacement of the work.

D. Architect may be required to provide additional services made necessary by the default of
the contractor in the performance of the construction contract.
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SCHEDULE B :
PROJECT DOCUMENTS

SOUTHWEST AREA ELEMENTARY SCHOOL
CHICAGO, ILLINOIS

THIS PAGE INTENTIONALLY LEFT BLANK
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SCHEDULE C
PROJECT SCHEDULE

SOUTHWEST AREA ELEMENTARY SCHOOL
CHICAGO, ILLINOIS
A. Site Preparation: Schematic Design Phase:
Schematic Design: Schematic Design documents shall be completed not later than October 13, 2007.
B. Site Preparation: Construction Documents Phase:

1. 75% Construction Documents: 75% Construction Documents shall be completed by September 26,
2007. :

2. 100% Construction Documents. 100% Construction Documents shall be completed by October 13,
2007.

C. Site Preparation: Construction Phase Services:
Site Preparation work is anticipated to complete not later than February 20, 2008.
D. Building: Schematic Design Phase:

Schematic Design: Schematic Design documents shall be completed not later than November 20,
2007.

E. Building: Design Development Phase:

Design Development Documenis shall be completed within 60 calendar days after completion of
Schematic Design. '

F. Building: Construction Documents Phase:

1. 60% Construction Documents: 60% Construction Documents shall be completed within 60
calendar days after the date of written approval of the Design Development Phase issued by the
Authorized Commission Representative.

2. 90% Construction Documents. - 90% Construction Documents shall be completed within 35
calendar days after the date Architect receives final written comments on its 60% Construction
Bocuments Deliverable issued by the Authorized Commission Representative.

3. 100% Construction Documents. 100% Construction Documents shall be completed within 35
calendar days after the date Architect receives final written comments on its 90% Construction
Documents Deliverable issued by the Authorized Commission Representative.

G. Building: Bid and Award Phase:

The Bid and Award phase of the project, from bid advertisement to bid opening through final contract
award, is anticipated to require 63 calendar days to complete.

H. Building: Construction Phase Services:

Construction of the Project building is anticipated to require 450 calendar days to complete after
issuance of Notice to Proceed to the contracior.

. Building: Time of Completion

Time of completion for the Schematic Design, Design Development 60%, 90%, and 100% Construction
Documents, Bid and Award, and Construction Phase Services to be provided shall be as stated above.
Any time adjustments to the above phases shall be authorized in writing by the Commission.

|
J. The Architect ‘
|

The Architect shall perform the requested services based on the terms and conditions stated in this
Agreement.
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SCHEDULED
COMPENSATION OF THE ARCHITECT

SOUTHWEST AREA ELEMENTARY SCHOOL
CHICAGO, ILLINOIS
L ARCHITECT'S FEE

A The Commission shall pay the Architect for the satisfactory performance of the Services a Fixed
Fee ("Fee”) of $1,900,000.00. The Fee will be allocated and payments made on a monthly on percent
complete basis as follows:

Allocation of Fee:

Site Preparation $150,000.00
Schematic Design $24,950.00
Design Development $28,600.00
Construction Documents $53,550.00
Bidding Phase Services " $ 7,150.00
Construction Phase Services $28.600.00
Project Close-out $ 7,150.00
Design/ Engineering of Building $1,750,000.00
'Schematic Design $264,300.00
Design Development $351,900.00
Construction Documents $614,200.00
Bidding Phase Services $ 86,600.00
Construction Phase Services $346,400.00
Project Close-out $ 86,600.00
B. Architect’s Fee will include consultant’s profit, overhead, general conditions, and all items not
specifically identified as Reimbursable Expenses.
i BILLING RATES AND COMPENSATION FOR ADDITIONAL SERVICES
A The Commission shall compensate the Architect for Additional Services on either a negotiated

Lump Sum Fee basis or a Time Card Not-to-Exceed Fee basis as agreed to by the Architect and
approved by the Commission in the form of an Amendment issued in accordance with Section 4.13
of this Agreement. In the case of Time Card billings, rates of reimbursement for the Architect's
employees (and employees of any Subconsultant performing Additional Services) will be the actual
base salaries paid to the specific employee performing the services times a 2.5 multiplier.

The 2.5 multiplier will fully compensate the Architect for all direct and indirect costs associated with i
the Additional Services. Indirect costs included in the multiplier shall constitute full and complete |
compensation to the Architect for labor burden costs (including Workers’ Compensation insurance, |
FICA, SUTA, health benefits, long term disability benefits, pensions and similar contribution and
other statutory and non-statutory employee benefits), indirect administrative expenses, general and
administrative expenses, overhead, additional premium costs for insurance (including but not
limited to general liability, professional liability, valuable papers and automobile, but excluding

Page 26 of 36
AOR - GREC ($1.9M) on Southwest Area Elementary {v 7-6-07) - PS1105




additional insurance premium costs for specialty subconsultants and Subcontractors), computer
and related charges, postage and handling charges, parking and miteage charges, telephone
service (including local calling charges), profit, and all items not specifically identified below as
“Reimbursable Expenses.”

V. REIMBURSABLE EXPENSES

A, “Reimbursable Expenses” as referred to in this Agreement, are actual expenditures at cost without
mark-up or surcharge, incurred by the Architect, and required for the Services. Reimbursable
Expenses must be supported with proper documentation in the form of itemized invoices which
include a notation stating the Project-related purpose of the expenditure.

The following will be considered Reimbursable Expenses:

1. Plotting, printing, reproduction and distribution of drawings specifications, and presentation
materials requested by the Commission, or required for scheduled reviews of the progress
of the work by the Commission and/or the User Agency, public or city agency meetings and
hearings, and as required for professional peer reviews of documents as directed by the
Commission. '

2. Printing and distribution costs associated with shop drawing and submittal reviews during
construction.

The following are NOT Reimbursable Expenses:

1. Plotting, printing and distribution of drawings and specifications for the purpose of
coordination between members of the Architect’s team, or otherwise incidental to the
Architect’s Services are not Reimbursable Expenses.

2. Office and administrative expenses, including telephone system expenses, photocopying,
duplicating costs, postage, office & drafting supplies, fax and delivery services (except as
noted above in A. 1. and A. 2. are not Reimbursable Expenses.

B. The following shall be Reimbursable Expenses provided that the Architect has obtained the prior
written approval by the Authorized Commission Representative:

1. Expense of transportation and living of principals and employees traveling in connection
with the Project, but not including travel and expense to and from the job site or within a 50-
mile radius of downtown Chicage. Travel expenses include coach air fare, hotel and per
diem costs, auto rental, fuel and insurance, and must be supported with proper
documentation in the form of itemized invoices.

2. Fees and costs of special consulting services requested by the Commission such as
acoustical, theater, food service, masonry, roofing and elevator consultants will be paid as
a reimbursable expense. Civil, structural, mechanical, electrical, plumbing and fire
protection engineering services are included within the Fixed Fee.

3. Costs for rentai or purchase of special items or equipment requested by the Commission.

4, " Fees and costs to secure necessary permits or civil agency approvals, including permit
fees and expenditure fees.

Costs of surveys, geotechnical and environmental technical testing and reports.

6. Other direct costs of the Project may be approved as a Reimbursable Expense by the
Authorized Commission Representative provided that written approval is obtained in
advance of incurring the expense and provided that the expense is to be reimbursed on a
Lump Sum basis.

C. Reimbursable Expenses shall not exceed $190,000.00 except as approved by the Commission in
the form of an Amendment issued in accordance with Section 4.13 of this Agreement.
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VL.

METHOD OF PAYMENT

invoices. Once each month, the Architect will submit an invoice to the Commission for Services
performed during the preceding month with the exception of Project Close-out phase services that
will be paid in one lump sum after the completion Date of Services.

Each invoice must be supported with such reasonable detail and data as the Commission may
require, including detail and data related to Subconsultant costs. In accordance with the terms of
the Agreement, the Architect must maintain complete documentation of all costs incurred for review
and audit by the Commission or its designated audit representative(s). Each invoice must be
submitted in the format directed by the Commission. Invoices must be accompanied by a progress
report in a format acceptable to the Commission. Such progress report must identify any variances
from budget or schedule and explain and the reasons for such variances.

Payment will be processed within 30 days after Commission receives an acceptable invoice from
the Architect.

Invoice Disputes. If the Commission disputes certain items in the Architect's invoices, the amount
not disputed will be paid in full. The amount in question must be resolved in accordance with the
Claim and Disputes provisions of this Agreement. :

INVOICING

The Architect will submit one original of its monthly invoice to the Authorized Commission
Representative for approval.
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SCHEDULEE
INSURANCE REQUIREMENTS
SOUTHWEST AREA ELEMENTARY SCHOOL

CHICAGO, ILLINOIS

Guajardo REC Architects LLC
PS1105

The Architect must provide and maintain at Architect’s own expense, until expiration or termination of the
Agreement and during the time period following expiration i Architect is required to return and perform any
additional work, the minimum insurance coverage and requirements specified below, insuring all operations
related to the Agreement.

E.1. INSURANCE TO BE PROVIDED
E.1.1. Workers’ Compensation and Employers Liability

- Workers’ Compensation Insurance, as prescribed by applicable law covering all employees who are to
provide a service under the Agreement and Employers Liability ‘coverage with limits of not less than
$100.000 each accident or illness.

E.1.2. Commercial General Liability (Primary and Umbrella)

Commercial General Liability Insurance or equivalent with limits of not less than $2.000.000 per occurrence
for bodily injury, personal injury, and property damage liability. Coverage must include the following: All
premises and operations, products/completed operations, separation of insureds, defense, and contractual
liability (with no limitation endorsement). The Public Building Commission and User Agency must be
named as additional insureds on a primary, non-contributory basis for any liability arising directly or
indirectly from the work.

Subcontractors performing work for Architect must maintain limits of not less than $1.000,000 per
occurrence with the same terms herein

E.1.3. Automobile Liability (Primary and Umbrella)

When any motor vehicles {owned, non-owned and hired) are used in connection with work to be performed,
the Architect must provide Automobile Liability Insurance, with limits of not less than $2.000.000 per
occurrence for bodily injury and property damage. The Public Building Commission of Chicago and User
Agency must be named as additional insureds on a primary, non-contributory basis.

Subcontractors performing work for Architect must maintain fimits of not less than $1,000.000 per
occurrence with the same terms herein

E.1.4. Professional Liability

When any professional consultant performs work in connection with the Agreement, Professional Liability
Insurance will be maintained with limits of not less than $2,000,000 covering acts, errors, or omissions.
Coverage must include contractual liability. When policies are renewed or replaced, the policy retroactive
date must coincide with, or precede the, start of work on the Agreement. A claims-made policy, which is
not renewed or replaced, must have an extended reporting period of 2 years.

Subcontractors performing work for Architect must maintain limits of not less than $1.000.000 per
occuirence with the same terms herein

E.1.5 Property

The Architect is responsible for all loss or damage to Commission and/or User Agency property at full
replacement cost. The Architect is responsible for all loss or damage to personal property (incfuding but not
imited to materials, equipment, tools, and supplies) owned, rented, or used by Architect.
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E.1.6 Valuable Papers

When any plans, designs, drawings, specifications and documents are produced or used under this
Agreement, Valuable Papers insurance shall be maintained in an amount to insure against any loss
whatsoever, and shall have limits sufficient to pay for the re-creation and reconstruction of such records.

E.2. ADDITIONAL REQUIREMENTS

The Architect must furnish the Public Building Commission Procurement Department, Richard J. Daley
Center, Room 200, Chicago, IL 60602, original Certificates of Insurance, or such similar evidence, to be in
force on the date of this Agreement, and Renewal Certificates of Insurance, or such similar evidence, if any
insurance coverage has an expiration or renewal date occurring during the term of this Agreement. The
Architect must submit evidence of insurance to the Commission before award of Agreement. The receipt of
any certificate does not constitute agreement by the Commission that the insurance requirements in the
Agreement have been fully met or that the insurance policies indicated on the certificate are in compliance
with all Agreement requirements. The failure of the Commission to obtain certificates or other insurance
evidence from Architect is not a waiver by the Commission of any requirements for the Architect to obtain
and maintain the specified coverage. The Architect will advise all insurers of the Agreement provisions
regarding insurance. Non-conforming insurance does not relieve Architect of the obligation to provide
insurance as specified in this Agreement.  Nonfulfiliment of the insurance conditions may constitute a
breach of the Agreement, and the Commission retains the right to stop work until proper evidence of
insurance is provided, or the Agreement may be terminated.

The Commission reserves the right to obtain copies of insurance poiicies and records from the Architect
and/or its subcontractors at any time upon written request.

The insurance must provide for 60 days prior written notice to be given to the Commission if insurance
coverage is substantially changed, canceled, or non-renewed.

Any deductibles or self-insured retentions on referenced insurance must be borne by Architect.

The Architect agrees that insurers waive their rights of subrogation against the Commission and the User
Agency, their respective Board members, employees, elected and appointed officials, and representatives.

The insurance and limits furnished by Architect in no way limit the Architect's liabilities and responsibilities
specified within the Agreement or by law.

Any insurance or self-insurance programs maintained by the Commission and the User Agency do not
contribute with insurance provided by the Architect under the Agreement.

The required insurance to be carried is not limited by any limitations expressed in the indemnification
language in this Agreement or any limitation placed on the indemnity in the Agreement given as a matter of
law.

It Architect of Record is a joint venture or limited liability company, the insurance policies must name the
joint venture or lirnited liability company as an named insured

The Architect must require all its subcontractors to provide the insurance required in this Agreement, or
Architect may provide the coverage for its subcontractors. Al its subcontractors are subject to the same
insurance requirements of Architect unless otherwise specified in this Agreement.

If Architect or its subcontractors desire additional coverage, the party desiring the additional coverage is
responsible for the acquisition and cost.

The Commission maintains the rights to modify, delete, alter or change these requirements.
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SCHEDULE F
KEY PERSONNEL

SOUTHWEST AREA ELEMENTARY SCHOOL
CHICAGO, ILLINOIS

ARCHITECT OF RECORD:

GUAJARDO REC ARCHITECTS

PROJECT PRINCIPAL: DONALD COPPER

MANAGING PROJECT PRINCIPAL: DAVID ERVIN

ASSOCIATE PRINCIPAL/PROJECT MANAGER: DANIEL SUMITA
PROJECT COORDINATOR: ELIZABETH FRAGOSO

STRUCTURAL ENGINEER OF RECORD:
RUBINOS & MESIA ENGINEERS
PROJECT PRINCIPAL/PROJECT ENGINEER: FARHAD REZA]

MEP/FP ENGINEER OF RECORD:

PRIMERA ENGINEERING

PROJECT MANAGER: KEN PANUCCI

PROJECT MECHANICAL ENGINEER: JOHN PALASZ

PROJECT ELECTRICAL ENGINEER: DEBORAH STEIMEL-CLAIR
PROJECT PLUMBING ENGINEER: TOM BAILEY

CIVIL ENGINEER:
TERRA ENGINEERING
PROJECT PRINCIPAL/ENGINEER: KAREN STEINGRABER

LEED CONSULTANT:
HENNEMAN ENGINEERING
LEED ENGINEER: ALEX NIKOLICH

LANDSCAPE ARCHITECT:

WOLFF LANDSCAPE DESIGN
PROJECT PRINCIPAL: TED WOLFF
PROJECT MANAGER: BOB LASKY

CONSTRUCTION COST CONSULTANT.:
VISTARA CONSTRUCTION
PRJECT PRINCIPAL: RAMESH NAIR
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, SCHEDULE G
OTHER CONDITIONS

SOUTHWEST AREA ELEMENTARY SCHOOL
CHICAGO, ILLINOIS

NONE
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EXHIBIT A
DISCLOSURE OF RETAINED PARTIES

SOUTHWEST AREA ELEMENTARY SCHOOL
| CHICAGO, ILLINOIS
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EXHIBIT B
DISCLOSURE AFFIDAVIT

SOUTHWEST AREA ELEMENTARY SCHOOL
CHICAGO, ILLINOIS
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Bidder/Proposer is a; [ ] Corporation [ ) Sal= Proprietorship
[ ] Partasrahip [ ) Not-for-Profit Corporstian
[ ] Joint Ventare IX) Osher LLT




SECTION 1, FOR PROFIT CORPOBRATION
& State of fncorporation . Deloware
b Austhorized % do besiness in the Stats of Dlinols: Yes [X] Nof ]

¢.  Names of all officers of cosporation  Numes of all directors of corporation

(or attach Nistx | (o« attach list):
Name (Frintor Type)  Tidle (Priator Type)  Name (Printor Type)  Tile (Print or Type)

d. Hﬂ:emmnmhumm 100 shareholders indicats bere or attach a bist of names and
ackiresges of all shareholders and the pereaniape interest of sach.

Interest
=
%
%
e, I the corporation has 100 or more shareholders, indicate hers o sttach a list of names agd

addreszes. of all eharsholders owning stisrss equal to or in excms of seven snd one-half
Mgﬂ&hmmﬂmemm:m
interest

Neme {Print or Type) Address

Hﬁ

f.  Is the corporation owned partially or completely by oae or more oiher corpirations?
Yes[ 1 Mo D]

¥ “yes™ provide the sbove information, as appiicable, for sach sech cérporation.




SECTIDN 2 PARTNERSHIPS

& U the bidden'proposer is a partnership, indicale the name of each parin
of imterest of 2ach therein.

Nerme of Partners (Print or Type)

®

—izmg Rondall ' 33.3
David Ervin 33.3

SECTION 3. SOLE PROPRIETORSHIP

2. The biddes/proposer is a sole proprictorship and is not acting In any representative capacity
on behalf of any beneficiary: Yes|[ ] Mo| ]
¥ NO, complete items b. and <. of ihis Section 3. -

b. I the sole proprietorship is held by mn ageni(s) or & momisents), indicate the principal(s) for
whom the agent or nomines bokds such inkerest, pal(s)

Mameys) of Principal{s). (Print or Type)

c. If the inierest of 4 spoitse or any other party is constractively controlied by another person or
legal entity, staiw the neme snd address of snch person or emiity possessing such control and
the relationship under which such conitrol i being or may exercised.

MName(s) Adkiress(es)




SECTION 4. LAND TRUSTE, BUSINESS TRUSTS, ESTATES & OTHER ENTITIES

If the bidder/proposer is a land emst, business trust, estate or other similer commercial or legal
mﬁ@ﬁmﬁfyangwﬂmmw%hﬁﬁmhgﬂﬁ&umﬂumhw@y
mwlmebﬁmﬁ%khﬂd:nﬂdmg%mﬂmmwﬁhmdm

Name(s) Adidressies)

£ B of incorporation
b. Namc of ail officers and dirsciors of corporation (or atach bt

Neme (Print or Type)  Thide (Print or Type) Mame (Print or Type)  Title (Print or Type)

NOTE: The Public Building Commission of Chicape may require additional information from
any eotity or indvidual to schieve foll disclozive redevans b0 the transaction Furiher, any
Mﬂmmﬂwmmmﬂﬂmvﬁmbemmwwm
stalemmtn'tguytimupmﬂwﬂm&ﬂu?nhﬁ;miﬂingﬂamﬁisﬁmdmcmm-ﬂﬁmm
the contract or gther action requested of the Public Building Clonmmission,




il. CONTRACTOR CERTIFICATION

A

» The Conlractor of agent, partner, emgloyee or officer of the Coatracior i not barred

. The Contractor, or any zubey o o be used in the performance of this contract,

nfﬂarmmpﬁmm mmﬁmaﬁkmﬁmmmmm
mmsﬂﬁmmmlmﬂﬁmﬂmmwmmm&
awnrd of the sobeontraict:

a. Bﬂhedﬁuuunpmdmhﬂm.whammﬁmdnfMﬁimgmhﬁbe
apeﬁiuﬂﬁmurw&ﬁwﬁtynfwdwmﬂzufnﬁnnﬂam
mnfﬂmfaﬁaﬂmwmmmrmﬂminmum
Steles (if an officsr or employee, in tat officer’s of employee's official
capacity): o

b. ﬂmﬂwﬂ]ﬂ,w@mﬁﬁﬁwmmﬂﬁmhﬂﬂm
Of prospective bidders in restraini of fresdom of compedition by agresment to bid
& fined price or otherwise; or

¢. Made an admission of such condurt described in 1(3) or (b} sbove which is &

mmiier of record bot has not been prosecoted Ror such conduct.

ﬁummﬂmﬂngwiﬂlmymitufmwhﬁlmmaumﬂﬂlﬂmmimm
or being convicted of bid-rigging” in violation of Saction 3 of Aricle 33E of the
mmmealml,uwﬂmmmmﬁwmm
offense of any state or the Uniled States which contains the same elements 85 the
Mnfﬁé-ﬁﬂing'm_a-puindﬂfﬁummmﬂm date of submittal of
this bid, propossi or rexponse.?

. The Contractor o any agoal, pariner, employes, or officer of the Contracior i ot

barred from contracting with any unit of state of local government 85 a resuft of
EngAZIng in or being convicted of bid-rousting’ in viclaion of Section 4 of Article
33E of the Tinois Crininal Code of 1961, 25 amended (720 ILCS 5/335-4), or any
simdlar offense of any state or the Unjied States which contains the same elements &
the offense of bld-rotdling,

, mcmﬁmunﬂﬂsmﬂ:mﬂwﬂ]nﬁﬂnbyanMﬁﬂthﬁufm

Wmmwmﬂmmmw and afl provisions of the
Reachution Ne. 5371

3. The Contractor certifies 1o the best of itx koowiedge and belicf, that it and its

principals:




2 Are oot presmily debamed, suspended, proposed for debarment, declimed
immmmmmmhymmﬂm
or bocal departinent or agency.

b. Havemﬂﬂmywwﬁndpmﬁingﬂﬁsﬁdwmﬁm:mﬁm
of or had 2 civil judgment readeres ngainsi them For: commission of framd or @
afhninﬂnﬁnminmfﬁﬁmmwmpﬁnghdﬂahm
pmfuuiﬂgnmhﬁc{fadﬁimwmamwﬁmwmmam

& mmmwrwmmmyu&ﬁmwmwa
mmmmmwm:mmw}ﬂﬂ;mmnfmnfﬂw
offenses emoneratad in paragraph (SKb) above; and

d Hmemwiﬁiusﬂnwmpﬁuﬂmﬁngmahidwmﬂhdmw
mawe public ransactions (federal, state or local} terminsted for cagse or defauli.

B, SUBCONTRACTOR
1, mmmmmmsmmmﬂmmmﬁ

having cngaged in or been convicted of (&) any of the condact describe in Section
E(A}[l}(n}m{b}gfﬂﬁ;mﬁﬁmﬁm{h}w;,hiﬂﬁm;wmﬁm
affensa of any staie"or the United Stales which contsins (he same elements as bid-
rigging or bidsoisting, or baving made an admission of guik of the conduct
dewihaﬂiﬁ&ﬂﬁmﬁﬁﬁﬂxﬂm(b}wﬁnhismmafmﬂﬂmmnm

2. The Contcior will, pior to using them as subcentactors, obtain from al}
:ﬂﬁmmmhmdhmepm&ﬁism«mmm
wmwm:mmﬂﬁmﬂ:ﬁMMmmmmmmmw
the Commixsion, nse sny of such subcontractors in the performance of thix contract if
the Contracior, based en such cerfificaions or any other information known or
mwmm“mnfmmm sobcontracior's
affiliated enlity or any agent, employee ar officer of such swboontrachr or
mw:mmmm;mmmwmmmﬁmmufm
demhianﬂ(ﬁHl){a}m(b}nfﬂﬂswﬁﬁﬁﬁunmmhﬁdm
bid-rotsting or any similar offensss of any siate or the Uniisd States which contains
ﬂ&mﬂmmaﬁﬂdghgwﬁﬂmhgwm;mmmmwm&gﬂ
wmmwmwmmxm}wmmuammmm
hashave fiot been prosecwied for such comdoct, The Coniractor shall cause such
subcomtractors {0 certify at (v Ssction ILANS), In the event sny subcontracior is
anable 0 certfy k Section H{A)(5), such subcontractor shall attach an explanation to
ihe ceriification.




3 Fnraﬂsmm&mmmham.iﬂﬂmpuﬁmmafmmwm

mm ﬂﬁﬂ maintain For m mﬂ of e coniract 'H Sdcasyaciors’

certifivations required by Section THB)1) and (2) above, sud Comtractor shall make

mheﬁﬁmﬁmsmﬂymwﬂm&lﬂkmmﬁng&mﬁﬁmwmﬂ:m
BpON regoest.
mmﬂnmmhmmmwmwmmmmm
Cemtimicsion of Chicapo, mee 85 subconiracions mny individual, ficm, parmership,
CONPRAton, joint vesitore or ofher enfity from whom the Comtractor is mnable to
mdnauﬂiﬁwmmhmnﬂlf i1 the: form of this centification,

allow X 10 terminots such subconracto a8 requrired by this certifioaiion.

C. STATE TAX DELINQUENCIES

I

Th mmhmmmmmwﬁmmmwwm
Mnnhﬂwﬂmﬁlnmm.ﬁddﬁqmﬁﬂmmﬁm,h
mmmmwmmmmmwmwmm“mm
Li=bility for the tax or amount of the tax.

Mvﬂy,ﬁcmmmm&immmmﬁmhmm
Dwtmnfﬂmnehrﬂmmmnfﬂmmm‘mﬂumdisin

I the Contractor is M'mmﬁ@mwurhdmcsm [(Section T {C)],
the Contracior shall explain below, Attach additional pages if necassary,

ngmmmhhmmmmﬁwsmmam
Hnﬂuuumahﬂlmmhmbmmbmﬁfyummiﬂxnm
{CW2) of this certification. Intheevmtih:mmhmmmummmﬂﬂm

mﬂmis;mﬂnthmmgmyﬁm,ﬁhmwm:hmmm
the City of Chicapo.

If Coatractor is nnihiammﬂfymmeaﬁmemﬂnmﬂzmmﬂn
helaw and aitach additiona] shests i necessary.




mm,ImmmmmmmMmymMm.
iMp amy agreement, participamed in any collusion, or otheswise taken any action in
mﬁf&&nm;nimahﬂmﬂnmmmmmﬂwmmﬂm
mmm%mﬁmﬂmﬂ&mﬂmm@ﬁdmﬁmd.meﬁwe
for swerd consideration.

A Contracior who makes 4 false stasment maizrial to Section I(AN2) of this
mﬁﬁcﬁmmmimnmm?pfehayn T20 ILCS 5/33E-11{b).

G. JUDICIAL OR ADMINISTRATIVE PROCEEDINGS

I. mmm'am;mmwm;mwmmﬂﬂmwu
proceeding.

X Hmcm-mmwﬁf?mﬂwmwdﬂams{l}mmﬂ}ﬂm
numm;ﬁ}mhﬂﬁﬂ:ﬂwmﬁmiswmpming;mmawd&mpﬁmm’
each mmch jodicisl or adminlststive proceeding  Attach additionn] shesis if

A. Nelther e Contractor aor sy afMilisid entity of the Cotractoe

has, deving a period of
five years pricr to the date of execution of this Affidavit: {1} violated or angagad in any
comdnet which viclated federal, state o local Eavironeental Resriction®, (2) recelved
mﬁm.ﬁmﬂ:ﬂ.ﬂmﬁmﬂm,iwmmmﬂnﬂ&ﬁﬁ:cﬂaﬁmwm.
ﬂmwm.mhmm;mmngmmw, legislmive, jodicial,
mlmmﬂmﬁﬁ&ﬁnﬁmﬁmxrdﬁnghnﬁnhiMvaMﬂimnfw
MMmmmmﬁMﬁmmmumwwﬂﬁmmmm
!ﬁdﬁmﬁummﬁtyﬂmjmhfﬂmum@%myfuﬂmﬂmw
focal statme, regulation ar other Envirgumantal Pesiriction,

{Attach ﬂﬂd?hﬁnn!pmﬁ'l:ﬁhﬁﬁmmﬁ;ﬂmﬁm&fﬂd&%ffm}

Wmmmmmnfuwhhﬁcﬁmmmofﬂﬁnm
mmﬂmmwmmbmmﬁmmﬁunwiﬂ:ﬂmmﬂwmd




smwhm.mmmmmminwAﬁﬁst
mﬁammawsm ufmmrkm%sm‘ﬁu:ﬁhingmy
mmwmwwmmﬂumﬂwnmmuﬁehﬂis
Affidavit pertains.

C. thﬁlmhﬁmnfﬂuﬁmﬁmfaﬁfmmmmﬂ&ﬂupmpmmmmmmiﬁh
Mtﬁfﬁdﬂmﬁﬁ-ﬂm%ﬂﬂmﬁﬂtﬁﬁﬂhﬁﬂg%ﬂ&%mmm
reguiziion or other Bnviron el Restriction, whether in the perfarmance of such

IV. CERTIFICATION OF COURT-ORDERED clm,n SUPPORT COMPLIANCE

For purpose of this Section IV, “SUBSTANTIAL OWNER"
mears; any person who owns or holds a ten percent (10%) ar mare
percentage of inesest in the Contractor, If the Contractor is an
individual or scle proprietorship, mbstantial owner means thai
i{diﬁdﬂﬂﬁfﬁﬂkmﬂ]ﬁp, Percemage of interest inclodes
direct, indirect and beneficial interests in the Comtracior. Indirect
or beneficial interest mewms that an inierest in the Contractor is
mmwnmmm,jmmmgmmmm.
state or other legel entity in which the individoal holds s inlerest
mhyagmﬁsjﬁrmmime[ﬂmhﬁha]fﬂfmmﬂxﬂwmﬁm
mmﬁﬂmmhm.wumammml
{Zﬂﬁlinmfuﬂmmm.mdminﬂiﬁdnﬂqrmﬁiyhmaﬁﬂf
pacent (S0%) or more percentage of interest in B,
ﬂlmsucﬁinﬁviﬂuﬂmmﬁiyhdhﬁﬂyhmamﬂﬂ%}m
percentage of interest in the Contractor. In this case, the response
mﬂﬁs&cﬁmw,mmmmmmﬂalmwmm ¥
mahmwmm,mmmﬂmmiw
must be applied to that pext entity.

B Contractor’s response in this Section IV iz 1 &r 2, then gl of the
Contractor's Snbstntial Owners must r&idn in compliance with
any such child suppont obligations {1) tiroughout the term of the
mmm&mrmﬁmﬂ:amﬁurmunﬁlﬂmpﬁfmnmaf
the contract is completed, a5 applicable. Faflure of Contracrors
&tmﬁﬂﬂmmmﬂninmmﬁmmmﬁrﬂﬁm
support obligations in the msmner set froth in sither 1 or 2
constitibes an event of defankt.

1. _x“mwmmmmmmmmmmemw
suppoit obligations by the Circuit Conrt of Cook Coumty or by another Minsiz coort of
sompeteit juris@icion.

2 mmwﬂmm&‘mmﬂmnﬂmsmmafmmm

jurisdietion hes issved an arder declaring one or moe Substantial Cwners i aTTERrRgE ON




their child support cbligmtions. Al such Sohetantisi Ouners, however, have antered intn
enrt-approved agrecménts for the payment of afl such child support owed, and afl snch

mm&s&mﬂ'mmmmnﬂnﬁsmﬁmt
Mmﬁiﬂﬁmmwmmwm&mmmmm
their child snpport obligations and: {1} at lenst one soch Sebstantial Owner hus oot
entered intv » court-approved agreement for the payment of i sech child sappart for the
mtmfaﬂsuﬂ:ﬂﬁhsmm;nrmmmd{z}

mmﬁﬁnﬁmsﬁﬂhﬂmmn{mm&ﬁm&mmmsmm

mmgnrlnfﬂﬁuﬁhﬁmﬁﬂiﬁﬁtMMlm&uia}inﬁmmmmhmﬂicBmng
mﬂw“smﬂmw;mmﬁﬁmﬁmmm
Mmmﬁmmmmwhchmmsﬂmﬁfﬁdaﬁmbdngmmmmﬁw
on behalf of the Coniractor. Furthermore, Contractor shall comply with these certificasions
Uuﬂupmmympaﬁm‘lmﬁfyﬂmlmwmmﬁsﬁhﬂmmmnm
hehﬂfnf&gmwmmfmhmmhﬂulhmmmmmpufﬂlw
certifications made herein and that e same are bz,

By: __Guyolordo REC Archilects, LLC

Title: __Pariner

Telelphone Number: __ 312.5661.1500

“OFFICIAL SEAL"
Stcof _ Minely =~ ELAINE D ELAM
Sobecribed and sworn o before me Sty

this 16th day of _Jyly , 2007




1, Mﬂmﬂﬁﬁmmﬂhﬁywmﬁmmﬁwmummm&
othey, or if 8 hird person controls or e the power 1o conivol boty enities, Tinitiiesim toF el incdude
withowt limitafiore inferiocking msnsgevient or ownenshlp; idowiify of inieests among family
mmmwmmﬁmmmmmwm
mumq-mmnyﬁgmmmmmwmmmmmw*

Mﬁﬁm&iﬁﬁﬁnﬂﬁﬂmﬁiﬂﬁ:nﬂ'nﬁmammﬁanﬂgmm
sither (1) prowvides such person OF reCeives from another information conesrning the prics or other
mMerial torm or verens of the bid which would ofberwide wot be dischosed o 1 competisor in m
mmmmmmdmwmmnmmmfm,nmmm
makeriol torm or dsrme teat e does pot imtemd the bid to be accepiad. see 720 ILCS 5/25-E.5,

3 Hommxﬁmdnabahmnﬁmﬁmlgﬂmemquf'mmmwmua
m.ﬂxmﬁﬁ&m,m-ﬁﬂnrm.ﬁﬁéﬂr&ﬁﬁm?ﬂﬂ-‘lnfﬂﬂdgﬁufﬂnMd’
Hﬁnniﬁimm#lﬁl,ummﬁmmmwmﬁmmﬁﬁm
u@mmmﬂmtmmwwmmw;mhmmm
aﬁﬁmﬂmgﬁ@mﬂ]hhmhhmﬂcﬂuﬂﬁnﬁﬂkmm
mmﬂ.”ﬂﬁﬁﬂhylﬁﬂﬁ&ﬁ@ﬁﬂilﬁﬁﬂﬂ@iﬂwmbﬂﬁ]fufﬂu
Corporatins 55 provided in paragraph (2) of subsection (a) of Section -4 of the Stme of INingis
Crimioal Code. .

4, Pﬂpﬂmufﬂmﬂmﬂiﬂnfﬁtmﬁﬂsﬂn,amﬂmﬂthnﬂh&nﬁnﬂwh
Bﬁmﬁqﬂmmm-@m{hniwﬂaumﬂwuﬁﬂm.hwina
patizrn over time {wiich, for the pueposes harso shail inclode ot lnast theee cotract bids within &
minﬂufhmym,lﬁ:maﬁmofwﬁzhmsmﬁlmg 1, 1989} of mbmitting sealrd
hids_mlnﬂuﬁfma‘mmﬁ&lﬁziﬁmﬂzﬂhwmﬂﬂsﬁhh&&mﬁauh
MWWHMMﬁlemﬂnmmﬁfh

mmmmﬁmwwﬁmmmwmm,mm»ﬁd
wastes, hazardou matesiols, specisl wastss o other contaminants incloding but sot Hmitezt to {1} Secton
T-2E-040 Il#Immﬁmmd%II-iutﬂmpu:?-ﬁﬁ”ﬂuﬁ:fﬁawﬁa&nf
wmw_mmmmwmwwmmumﬁ
9601 a1 seq.) the Hizardous Muerial Transporistion Act (45 U.5.C, § 1801 e 364.3. (4) te Resource
Mm_ammmmmmﬂﬁm #f seg.); {3) the Clean Water Act (33 US.C. §
1251 o1 srg.}; {6} the Cleem Adr At (42 U0 § 7401 o seg.); (V) the Toxic Subatances Comtrol Act of
1976 (15 U.5.C. § 2601 w1 req.3; {E) the Saje Drinking Water Act (42 UL5.C. § 3008 (9) the Oceupationsd
Health and Safety Act of 1970 (29 US.C. § 551 ef req.); (1R the Emergency Planing wnd Comeonity
Right o Know Act (42 D.5.C. § 12001 2f 2.} and (109 the Nlinoks Enwiroumwental Protection Act 413
ILCS 5/1 through $/56.6).




EXHIBITC
ELECTRONIC FILE TRANSFER AGREEMENT

SOUTHWEST AREA ELEMENTARY SCHOOL
CHICAGO, ILLINOIS
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ELECTRONIC FILE TRANSFER AGREEMENT
Between the Architect and the Owner

Owner: ' Public Building Commission of Chicago (PBC)
RE: ELECTRONIC MEDIA

PROJECT NAME AND NO.:  [PROJECT NAME])
[PROJECT #]

DESCRIPTION OF DATA:. This Agreement shall apply to all Eiectronic Drawings which are listed and
: otherwise identified in an attached cover letter(s) to the PBC

TERMS OF AGREEMENT:

1. The PBC acknowledges that it has requested Architect to provide certain designs as electronic drawing
file data in disk format and that the information contained on these disks is provided for its sole use and
convenience. The PBC, at its own discretion, may choose to reassign this data to a third party, to
whom all terms of this agreement shall also apply, by obtaining the third party’s signature on the fine
below and sending a signed copy to Architect.

2. The undersigned further acknowledges that the true record of the design is the most recent printed
copy of the design by Architect, and that errors and other changes may subsequently be introduced to
the electronic format without the fault or knowledge of, and beyond the control of Architect.

3. Accordingly the PBC agrees to indeninify Architect from all costs and expenses including reasonable
aftorney’s fees, pertaining to any claims which may arise out of any modification to the design
contained on the electronic drawing file data as compared to the last sealed hard copy printed by
Architect.

4. This Data is an instrument of professional service prepared by Architect. Unless otherwise provided for
in the Agreement, the reuse of this data, including designs and information included therein shall be at
the sole risk of the user.

Acknowledged and Accepted for:

Signature of PBC Executive Director [date]

Acknowledged and Accepted by Third Party: * L) \/\\ k,\ M 1>QC\ \")\/\Q Wi
O G\C/X«\Aa\ \» vedA 5&{
© WO Mw 5&@ v

ocw(5]
oS Oow\f(@(} Yave fone
Hals O\OC/ k/\O‘S hWo
el

Signature of Third Party [date]
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Aug 30 07 02:25p State Farm 708 /9845150

CERTIFICATE OF INSURANCE @ b
This certifies that STATE FARM FIRE AND CASUALTY COMPANY, Bloomington, lllinois 6 f (
X STATE FARM GENERAL INSURANCE COMPANY, Bloorington, Hlincis

] STATE FARM FIRE AND CASUALTY COMPANY, Scarborough, Ontario
O STATE FARM FLORIDA INSURANCE COMPANY, Winter Haven, Florida
O STATE FARM LLOYDS, Dallas, Texas

insures the following policyholder for the coverages indicated below:

Name of policyholder GUAJARDG ASSOCIATES LLC

Address of policyholder 345 E TLLINOLS ST STE 650 CHICAGO, IL. 60622

Location of operations oS 1105 SOUTHWEST AREA ELEMENTARY SCHOOL ~ 55 AND CENTRAL PARK
Description of operations ALL OPERATIONS DOF NAMED INSURED

The policies listed below have been issued 1o the policyhalder for the policy periods shown. The insurance described in these policies is
subject to all the terms exclusions, and conditions of those policies. The limits of liability shown may have been reduced by any paid claims.

POLICY PERIOD LIMITS OF LIABILITY
POLICY NUMBER TYPE OF INSURANCE | pfactive Date | Expiration Date {at beginning of policy period)
Comprehensive : BODILY INJURY AND
93 Th 4828 4 | Business Liability | | __10/17/06 i 10/17/07 | PROPERTY DAMAGE

This insurance includes: Products - Completed Operations
Contractual Liability

X Underground Hazard Coverage Each Qccurrence $ 1,000,000
Personal Injury
Advertising Injury {General Aggregate $ 2,000,000
B Explosion Hazard Coverage ,
& Collapse Hazard Coverage Products — Completed  $ 2, 000, 000
I WAIVER OF TRANSFER RIGHTS AGAINST OTHERS QOperations Aggregate
VALUABLE PAPERS/FIRE LEGAL $50,000
POLICY PERIOD BODILY INJURY AND PROPERTY DAMAGE
EXCESS LIABILITY Effective Date | Expiration Date {Combined Single Limit)
93 TH 5751 7 X Umbrella 10/11/06 1 10/17/07 Each Occumence $ 4,000,000
] Other : Aggregate - 8§
i Part 1 STATUTORY
: Part 2 BODILY INJURY
93~-U2-4938-1 F Workers' Compensation 08/30/07 | 08/30/08
and Employers Liability : Each Accident $ 500,000
: Disease Each Employee $ 500,000
: Disease - Policy Limit  $ 500,000
POLICY PERIOD LIMITS OF LIABILITY
POLICY NUMBER TYPE OF INSURANCE | Effective Date | Expiration Date {at beginning of policy period}
107 4231 AUTC/OWNED 07/11/07 + 07/11/08 500/500
R13 0186 A21 13M | AUTO 07/21/07 | 07/21/C8 | 500/1MM
401 1254 B22 13E AUTO 08/22/07 08/22/08 500/500

THE CERTIFICATE OF INSURANCE IS NOT A CONTRACT OF INSURANCE AND NEITHER AFFIRMATIVELY NOR NEGATIVELY
AMENDS, EXTENDS OR ALTERS THE COVERAGE APPROVED BY ANY POLICY DESCRIBED HEREIN.
ADDITIONAL INSURED: if any of the described policies are canceled befor
fls expiration date, State Farm will iry to mail a writte!
notice to the cerfificate holder 30
Name and Address of Certificate Holder days before cancellation. If however, we fail to ma
such notice, no cobligation or liability wil be impose:

PUBLIC BUILDING COMMISSION OF CHICAGO, CHICAGO PUBLIC SCHOOLS, on arm or its representatives.
AND CITY OF CHICAGO .
50 W WASHINGTON ST. ROOM 200 ; it 2 M ﬁ

CHICAGO, IL 60602 Signatlire of Authorized Representative
ACENT 08/30/07
Tille Date
Agent's Code Stamp

M)L) AFQO Code 93BF
S _

558-0942.3 04-1039 Printed nUSA. %\




