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EXECUTION PAGE

THIS AGREEMENT effective as of April 10, 2012, but actually executed on the date witnessed, is entered
into by and between the Public Building Commission of Chicago, a municipal corporation of the State of
llinois, having its principal office at Room 200, Richard J. Daley Center, 50 West Washington Street,
Chicago, llinois 60602, (the "Commission"), and Jackson Harlan, LLC with offices at 651 West
Washington, Suite 206, Chicago, IL 60861 {the "Architect"), at Chicago, llinois.

Background Information — Recitals:

WHEREAS, The Commission on behalf of the City of Chicago (referred to in this Agreement as the “User
Agency"), intends to undertake the construction and/or improvement of the Albany Park Branch Library in
Chicago, lllinois based on the scope in Schedule A attached to the Agreement (the “Project”).

WHEREAS, the Commission requires certain professional services described in the Agreement, in
connection with the Project and desires to retain the Architect on the terms and conditions set forth in the
Agreement to perform such Services. The Architect desires to be so retained by the Commission and has
represented to the Commission that the Architect has the knowledge, skill, experience and other resources
necessary to perform the Services in the manner provided by the Agreement.

WHEREAS, the Architect has consulted with the Commission and the User Agency, made sfte inspections,
and taken such other actions as the Architect deemed necessary or advisable to make itself fully acquainted
with the scope and requirements of the Project and the Services. The Architect represents that it is qualified
and competent by education, training and experience to prepare drawings, specifications and construction
documents necessary to complete the Project in accordance with standards of reasonable professional skill
and diligence.

WHEREAS, the Construclion Budget for the Project will be established by the Commission after completion
of Schematic Design based upon the requirements of the Project and allowances for cost escalation and
Project contingencies.

WHEREAS, the Commission has relied upon the Architect’s representations in selecting the Architect,

WHEREAS, the Commiission desires to incorporate the following Exhibits, which are attached herelo, into this
Agreement:

Exhibit A- Disclosure of Retained Parties
Exhibit B~ Disclosure Affidavit

Exhibit C- Special Conditions

Exhibit D- Electronic File Transfer Agreement

NOW THEREFORE, in consideration of the agreements, covenants, representations, warranties, obligations
and privileges set forth in the Contract, and intending to be legally bound thereby, Commission and the
Architect of Record, agree as follows:
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NOW THEREFORE, the duly authorized representatives of the parties have executed this Agreement
BUILDING COMMISSION OF CHICAGO

Date:

Mayor Rahm Emanuel
Chairman

ATTEST:

Lenar AT

JACKSON HARLAN, LLC:

Date: [ol—

- Date:__ &5 .4 -J2-
z .25 12
AFFIX CORPORATE
SEAL, IF ANY, HERE
County of; O)DOV—
State of: _b Ul O(é
Subscribed and sworn to before me by and
on behalf of Archifeat of Reesrd this 2.5 Mday of 20
b % % ! ¥ % 12 .

Notary Public
My Commission expires: { '""6’-"""0"5':55‘“:'7"-"%
(SEAL OF NOTARY) -t s o

$, My Commission Expires Sent. 25, 2012 b4

Approved as to form and legality

Date: 5:'523‘&0 s

Nea! & Leroy, LLC
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STANDARD TERMS AND CONDITIONS

Articlel. INCORPORATION OF RECITALS

Section 1.01 The matters recited on the Execution Page are incorporated in and made a part of the Agreemsnt.
Article l. DEFINITIONS AND USAGE
Saction 2.01 Definitions. The following phrases have the following meanings for purposes of the Agreement:

(2)

(&)

(c)

(d)

(e)

(e

t

M
0

(k)

i

{m}
(n)
(0}

Agreement.  This Agreement for Architect-of-Record Services, befween the Commission and the Architect, including all
attached exhibits, schedules and documents and all such exhibits, schedules and documents incarporated by reference,
all component parts and all amendments, modifications, or revisions made in accordance with its terms.

Architect or Architect of Record.  The company or other entity identified in the Agreement, and such successars or
assigns, if any, as may be authorized by the terms and cenditions of the Agreement.

AOR's Estimate of Probable Construction Cost. The Architect's professional opinion of the cost to necessary construct
the Project and furnish all items required to complete the Project as described in the corresponding design phase
Deliverables prepared by the Architect in accordance with the Agreement.

Authorized Commission Representatives. One or more persons designated in writing by the Executive Director for the
purposes of assisting the Commission in managing the Project. As specifically directed by the Commission, the
Authorized Commission Representative will act on behalf of the Commissien

Commission. Means the Public Building Cemmission of Chicage, a municipal corporation organized under the Public
Building Commission Act of the State of llinois, as amended, or its duly autherized efficers or employees.

Construction Budget. The fotal funds budgeted by the Commission for constructing the Preject and furnishing all items
necessitated by the Project which must be shown or described in the Contract Documents to be prepared by the Architect
in accordance with this Agreement. The Construction Budget does not include any payments made to the Architect or
Commissicn Consultants or reimbursable expenses pursuant to Schedue D.

Additional Services.  Additional services to be provided by the Architect for the Project pursuant to the provisions of
Schedule A.

Contract Documents.  All of the Contract documents for the construction and improvement of the Project including the
Bidding Instructions, Standard Terms and Conditions for Construction Contracts, Technical Specifications, Drawings,
Addenda, Bulletins and Modificatlons to those parts.

CW System or CW means the on-line collaboration workspace and document management system established and
maintained by the Commission for electronic submission and receipt of documents and reports.

Day. Unless otherwise indicated, the word "day’ means calendar day. The phrase "business day” refers to Monday
fhrough Friday, except for natianal holidays.

Deliverables. The documents, in any format {electronic or hard copy) requested by the Commissien, including technical
specifications, designs, drawings, plans, reports, forms, recommendations, analyses, and interpretations, the Architect is
required, under this Agreement, to provide to the Commissicn.

Design Architect. The Design Architect is the person retained by the Commission for the purpose of preparing the
prototype and concept design decuments fer the Project.

Key Personnel, Those job titles and individuals identified in Schadule F.

Project. Albany Park Branch Library

Project Schedule. The Project Schedule will be provided to the Architect in CPM andfor summary bar chart form. The
Project Schedule will represent the Information in Book 1 of the Contract Documents approved by the Commission for the
Project. The Project Schedule will clearly identify major activities within the Project, including each phase of planning,
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design and construction. The Architect must provide details of their pre-construction activities and will premptly notify the
Authorized Commission Representative whenever there is an actual or projected variance to the Project Schedule.

{p) Record Documents. Drawings prepared by the Architect in an electronic editable format approved by the Commission
showing significant changes in the work made during construction, based on marked-up prints, drawings, shop drawings
and other data fumished by the Projact's building contractor.

{q) Services. Collectively, the duties, responsibilities and fasks that are necessary % allow the Architact to provide the
Scope of Services required by the Commission under this Agreement.

{r) Subconsultant or Subcontractor. Any person or entity hired or engaged by the Architect to provide any part of the
Services required under the lerms of this Agreement.

(s) User Agency. The govemmental agency or agencies identified in the Background Information that requesled the
Commission to undertake the construction andfor improvement of the Project.

Section 2.02 Usage and Conventions

(a) Captions and Headings. The caplions and headings of the various sections of the Agreement are used sclely for
reference purposes and do not construe, nor will they be deemed or used to construe, interpret, limit, or extend the
meaning or scope of any work, clause, paragraph, or provision of the Agreement.

{b) The term “include,” in all its forms, means “include, without limitation” unless stated otherwise.

(¢) Terms of ane gender imply the other gender(s) unless the context clearly indicates otherwise. Use of the singufar
includes the plural and vice versa.

Articlelll.  INCORPORATION CF DOCUMENTS

The following documents are incorporated in and made a part of the Agreement. By executing the Agreement, the Archifect
acknowledges that Architect is familiar with the contents of each of such documents and will comply fully with all applicable portions
of them in performing the Services.

Section 3.01 The Architect of Record has read and agrees to comply with all provisions of the Resolution passed by the
Board of Commissioners of the Commissien on Cetober 1, 2009, concerning utifization of minority business enterprises ("MBE”)
and women business enferprises ("WBE"), as the same may be amended from time fo time, is hereby incorporated in and made a
part of this Agreement. By executing this Agreement, Consultant acknowledges and agrees that Consultant is familiar with the
contents of such Resolution and will comply fully with all applicable portions therecf in performing the Services.

Section 3.02 The Architect of Record has read and agrees to comply with alf provisions of the Code of Ethics Resolution
passed by the Commission on Qctober 3, 2011, which is available on the Commission's website at
http:/iwww.pbechicago.com/pdRES_PBC_ECR_Code of EthicsAmendOct32011_20110920.pdf, and is incorporated into this
Agreement by reference.

Section .03 The Architgct agrees to cooperale with all requests made the Commission’s Inspector General, as set forth in
the Authorization to Establish an Inspector General Function for the Public Building Commission of Chicago Resclution passed by
the Commission on 10/1/2010, which shall be made available upon request,

Article [V.  ENGAGEMENT AND STANDARDS FOR PERFORMING SERVICES

Section 4.01 Engagement. The Commission engages the Architect, and the Architect accepts the engagement, to provide
the Services described in this Agreement, as those Services may be amended by an Amendment to the Agreement as provided
below in Section 4.14.

Section 4.02 Key Personnel. The Architect must not reassign or replace Key Personnel without the written consent of the
Commission. The Commission may at any time in writing notify Architect that the Commission will no longer accept performance of
Services under this Agreement by one or more Key Personne! listed in the Agreement in Schedule F.  Upon that nolice Architect
must immediately suspend the Key Person or Key Persons from performing Services under this Agreement and must replace him
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or them with a person or persons with comparable professional credentials and experience.  Such replacements are subject to
approval by the Commission.

Section 4.03 Adsquate Staffing. The Architect must, upon receiving a fully executed copy of this Agreement, assign and
maintain for the duration of the Agreement an adequate staff of competent personnel that is fully equipped, licensed as appropriate,
available as needed, qualified and assigned exclusively to perform the Services. The Architect must include among its staff the
Key Personne! and positions as idenfified in the Agreement and specified in Schedule F.  The level of staffing may be revised from
time to time by notice in writing from Architect to the Commission and with prior writlen consent of the Commission.

Section 4.04 Nondiscrimination. In performing under this Agreement the Architect will not discriminate against any worker,
employee, applicant for employment, or any member of the public, because of race, color, creed, national origin, gender, age, or
disability, or otherwise commit an unfair labor practice. The Architact certifies that hefshe is familiar with, and will comply with, all
applicable provisions of the Civl Rights Act of 1964, 28 U.S.C. § 1447, 42 U.S.C. §§ 1971, 1975a-1875d, 2000a to 2000h-6
(1992); the Age Discrimination in Employment Act of 1967, 20 U.S.C. §§ 623-634 (1992); the Americans with Disabilities Act of
1990, 29U.8.C. § 706,42 U.S.C. §§ 12101-12213, 47 U.S.C. §§ 152, 221, 225, 611 (1992); 41 CFR. §60{1992);41CFR. §
60 (1992); reprinted in 42 U.8.C. 2000(e) note, as amended by Executive Order No. 11,375 32 Fed, Reg. 14,303 (1967) and by
Executive Order No. 12,086, 43 Fed. Reg. 46,501 (1978); the Age Discrimination Act, 43 U.S.C. Sec. 6101-6106 {1981); PL.
101-336; 41 CF.R. part 60 et seq. (1990); the llincis Human Rights Act, 775 ILCS 51-101 et seq. (1930), as amended; the
Discrimination in Public Contracts Act, 775 ILCS 10/0.01 et seq. {1990}, as amended; the Environmental Barriers Act., 410 ILCS
25/1 et seq; and the Chicago Human Rights Ordinance, Chapter 2-160, Section 2-180-010 et seq. of the Municipal Code (1990),
as amended. The Architect will further fumish such reports and information as may be requested by the Commission, the liiinois
Department of Human Relations, or any other administrative or governmental entity overseeing the enforcement, or administration
of, or compliance with, the above mentioned laws and regutations.

Sectlon 4.05 Employment Progedures; Preferences and Compliance.  Salaries of employees of the Architect, performing
work under this Agreement, will be paid unconditionally, and not less often than once a month, without deduction or rebate on any
account except such payroll deductions as are mandatory or permitted by applicable law or regulations. The Architect certifies that
hefshe is familiar with, and will comply with, all applicable provisions of 820 ILCS 130/0.01 through 130/12 (Prevailing Wage Act),
30 ILCS 57041 through 570/7 (Employment of llinois Workers on Public Works Act) and 30 ILCS 560/0.01 through 580/7 {Public
Works Preference Act). The Architect will also comply with all applicable "Anti-Kickback” laws and regulations, including the "Anti-
Kickback® Act of 1986, 41 U.S.C. 8§ 51-58 (1892); 18 U.S.C. § 874 (1992); 40 US.C. § 276¢ {1986} and the llinois Criminal
Code of 1961 720 ILCS 5/33E-1 et. seq. If, in the performance of this Agresment, any direct or indirect "kick-back" is made, as
defined in any of the above mentioned laws and regulations, the Commission may withhold from the Architect, out of payments due
to the Architect, an amount sufficient to pay any underpaid employees the difference between the salaries required to be paid
under the law and this Agreement and the salaries actually paid such employess for the fotal number of hours worked.  The
amounts withheld may be disbursed by the Commission for and on account of the Architect to the respective employees to whom
they are due, as determined by the Commissicn in its sole discretion.

Section 4.06 Compliance with Policies Conceming MBE and WBE. Without limiting the generality of the requirements of the
policies of the Commission referred to in Section 3.01 above, the Architect will use every reasonable effort to utlize minority
business enterprises for not less than 25% and women business enterprises for not less than 5% of the value of the Services, in
accordance with the Resolution passed by the Board of Commissioners of the Commission on October 1, 2003, conceming
participation of minority business enterprises and women business enterprises on confracts, other than construction contracts,
awarded by the Commission and to fumish to the Commission, such reports and other information concerning compliance with
such Resolution as may be requested by the Commission from time to time.

Section 4.07 Records. The Architect must maintain accurate and complete records of expenditures, costs and time incurred
by the Architect and by consultants engaged by the Architect in connection with the Project and the Services. Such records will be
maintained in accordance with recognized commercial accounting practices. The Commission may examine such records at the
Architect's offices upon reasonable notice during normal business hours.  The Architect must retain all such records for a period of
not less than five calendar years after the termination of the Agreement.  However, if there is a disagreement over fees, then five
years or until a final resoluticn of the matter whichever occurs later.

Section 4.08 Document Control
a) The Commission has an on-line collaboration and document management system, {the “System”). The Architect shall
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use the System when providing its services to: track the Work, manage the Project, and follow the Commission’s
procedures for electronic submission and receipt of documents as directed by the Commission Representative. The
System shall be the mode of conveyance and repository for all Project Record Documents. The Architect shall post all
Project-related documents, ingluding Record Documents, on the System. By executing its Contract, the Design Architect
agrees to comply with all terms and conditions required by the Commission for the use of the System:.

b.) Within 15 calendar days of the Notice to Proceed, the Architect shall designate an employee thal will serve as its System
Coordinator. The Architect's System Coordinator will be the point of contact for the Commission for implementation and
support for the Design Architect’s use of the System.

¢) Employees of the Architect and its Subconsultants who will use the System must complete the training provided by the
Commission. Each such employee must fumish a valid e-mail address to the Authorized Commission Representative
prior to the training.

d} The System requires a broadband connection with the Intemet (e.g, at a minimum, T1, cable modem, or DSL) for
effective use. The Architect must furnish its own hardware and software, including, but not fimited to, persenal
computers, peripheral software, virus protection software and high-speed document scanners, All written comrunication
and document transmittal from the Architect to the Commission will occur via the System. In the event that hand
signatures andfor stamps are required for the document, unless otherwise directed by the Authorized Commission
Representative, the ransmittal of such documents shall be made simuitancously via the System and hard copy, hard
copy shall be transmitted as required by the Contract Documents. Signed and/or stamped documents must be scanned
and uploaded to the System.

e.) The Architect shall be solely responsible for its use of the System, as well as use of the System by its Subconsultants.

f) The Architect shall submit all invoices in electronic format using the PBC's on-line collaboration and document
management system. The Architect will receive training for the uflization of the system by the Commission. All
submitted invoices shall include & cover page as provided by the Commission.

Section 4.09 Compliance with Laws. In performing its engagemant under the Agreement, the Architect must comply with all
applicable federal, state and local laws, rules, and regulations.

Section 4.10 Weekly Meetings. Weekly meetings for the Project and project Team will be scheduled upon the Commission's
request for the duration of the Services. The Architact will cause such meetings to be attended by appropriate personnet of the
Design Team engaged in performing or knowledgeable of the Services.

Section 4.11 Defects in Project. The Architect must notify the Commission immediately if the Archifect obtains knowledge of
an issue or circumstances which could result in a delay in the performance of Services or significant problem in connection with the
Project, including construction defects, cost averruns or scheduling delays.

Section 4.12 Performance Standard.

(a) The Architect represents that the Services performed under the Agreement will proceed with efficiency, promptness and
diligence and will be executed in a competent and thorough manner, in accordance with reasonable professional
standards in the field consistent with that degree of skill and care ordinarily exercised by practicing design professionals
performing services of a scope, purpose, and magnitude comparable with the Services to be provided under this
Agreement. This includes, but is not limited to, a thorough review by the Architect of any design documents and/or
prototype for the Project prepared by the Commission's Design Architect, The Commission expects the Architect fo
undertake a thorough review of the concept design documents andfor prototype, and to identify any errors, omissions,
inconsistencies or ambiguity in the concept design, as well as any changes in any pertinent code that may have oceurred,
Regardless of any errors, omissions, inconsistencies or ambiguity in the concept design andfor prototype, the
Commission will hold the Architect solely and complately responsible for any and all errors, omissions, inconsistencies
and ambiguity in Architect’s Deliverables, including, but not limited to, the construction documents for the Project. The
Architect further promises that it will assign at alf times during the term of the Agreement the number of experienced,
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appropriately trained employees necessary for the Architect to perform the Services in the manner required by the
Agreement,

{b} The Architect must ensure that all Services that require the exercise of professional skills or judgment are accomplished
by professionals qualified and competent in the applicable discipline and appropriately licensed, if required by law. The
Architect must maintain current coples of any such licenses and provide these copies upon request by the Commission,
The Architect remains responsibie for the professional and fechnical accuracy of all Services fumished, whether by the
Architect or others on its behall, Al defiverables will be prepared in a form and content safisfactory to the Commission
and delivered in a timely manner consistent with the requirements of the Agreement.

{c) The Architect must not use any business or individual who is disqualified by the Commission or debarred under any other
governmental agency’s procedures to provide the Services under the Agreement.

{d) If the Architect fails to comply with the cbligations under the standards of the Agreement, the Architect must perform
again at its own expense, all Services required to be re-performed as a direct or indirect result of that failure. Any review,
approval, accepiance or payment for any of the Services by the Commission does not relieve the Architect of its
responsibility to render the Services and deliverables with the professional skill and care and technical accuracy required
by the Agreement,  This provision in no way limits the Commission's rights against the Architect either under the
Agreement, at law or equity.

(e) Evaluations of the Commission's budget for the Project, the preliminary estimate of the Cost of the Work and updated
estimates of the Cost of the Wark prepared by the Architect represent the Architect's judgment as a design professional
famitiar with the construction industry. It is recognized, however, that neither the Architect nor the Commisslon has
control over the cost of labor, materials or equipment, over the Contractor's methods of determining bid prices, or over
competitive bidding, market or negotiating conditions.

Section 4.13 Errors and Omissions. As directed by the Commission’s Authorized Reprasentative, the Architect will, without
addifional compensation, prepare addenda, change arders and/or bulletins required to correct or clarify negligent errors, omissions
of ambiguities. The Commission has a commitiee that reviews the project for alleged errors and omissions by the Architect. The
Committee will, as appropriate, conduct an intemal review of the alleged error and omission, provide a written statement of claim
regarding the alleged error and omission to the Architect, allow the Architect to respond in wiiting, and meet with the Architect to
attempt to settle the claim when the Commission concludes an emor or omission has occurred. The Architect will attend such
meetings without additional compensation. Upon notice or discovery, and as directed by the Commission, the Architect will
perform, without additional compensation, the required professional services to issue an addenda to the bidding documents, or
change orders to the contract documents, to correct or clarify erors, omissions, or ambiguities. The Commission reserves the right
to recover, from the Architect, damages incurred by the Commission resulting from errors or omissions in the construction
documents prepared by the Architect. The Commissicn may withhold payments, in whole or in part, for a material breach of the
Agreement, including but nct limited, to the Architect's failure to perform services or meet the schedule, design errors or omissions
and failure to adhere to terms of this Agreement.

If the Commission and the Architect disagree with regard to the Architect's fault or as to whether the Architect is enfitied fo
Additiona! Services for the work required by the Commissicn in this paragraph, then the Architect may assert a dispute pursuant to
the provisions of this Agreement. However, the Architect must provide Services as directed by the Commission during the
pendency of any dispute.

Section 4.14 Amendments to this Agreement. The Commission may from time to time request changes to the terms and
Services of the Agresment. Such changes, including any increase or decrease in the amount of compensation and revisions to
the duration of the Services, which are mutually agreed upon by and between the Commission and Architect, will be incorporated in
a written amendment to the Agreement. The Commission will not be fiable for any additional payment absent such written
amendment,

Section 4.15 Representation and Covenant by Consultant, Nsither the Architect nor any affiliate of the Architect is listed on
any of the following lists maintained by the Office Foreign Assets Control of the U.S. Department of the Treasury, the Bureau of
Industry and Security of the U.S. Department of Commerce or their successors, or on any other list of persons or entities with which
the User Agency or the Commission may not do business under any applicable law, rule, regulation, order or judgment: the
Specially Designated Nationals List, the Denied Persons List, the Unverified List, the Entity List and the Debarred List. For
purposes of this subparagraph only, the term “affiliate,” when used to indicate a relationship with a specified person or entity,
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means a person or entity that, directly or indirectly, through one or more intermediaries, controls, is confrofled by or is under
common control with such specified person or entity, and a person or enity shall be deemed to be controlled by another person or
entity, if controfled in any manner whatsoever that results in control in fact by that other person or entify {or that other person or
entity and any persons or entifies with whom that other person or entity is acting jointly or in congert), whether directly or indirectly
and whether through share ownership, a trust, a contract or otherwise.

Section 4.16 Subcontract Terms and Conditions. Architect shall include a provision in any and all subcontracts that Architect
may enter into for the performance of the Services that states that the subcontractor shall comply with the terms and conditions of
this Agreement in Its performance of its portion of the Services. In addition, each subcontract for the performance of the Services
shall provide that the Commission is a third-party beneficiary to the subcontract, and may enforce any of the subcontract terms
including, but not limited to, those pertaining to standard of performance, indemnity and insurance, Mothing in this Agreement, nor
any subcontract to this Agreement, shall state, imply or be construed to state or imply that the Commission or its User Agency are
indemnitors of Insurers of the Architect or Architect's subcantractors, Each subcontract shall further require that by execufing the
subcontract, the subcontractor consents to an assignment of the subcontract by the Architect to the Commission upon the request
of the Commission for such assignment.

Article V. TERM

Section 5.01 Duration. The term of the Agreement begins on the Commencement Date of Services speclfied in Schedule A,
and subject to the provisions in this section, expires upon comptetion of the Services and acceptance of the Defiverables by the
Commission.

Section 5.02 Termination by the Commission. The Commission has the right, at any time, to terminate this Agresment in
whole of in part, with or without causs, by written notice given to the Architect at least 30 days before the effective date of
termination. So long as the Architect is not in default under this Agreement at the time of termination, the Commission will pay the
Architect, in accordance with the terms of this Agresment, all compensation and reimbursements due to the Architect for periods up
to the effective date of termination. The Commission may exercise any right of set off regarding Architect’s failure to properly
perform Services from payments that are due to Architect.

Section 5.03 Suspension by the Commission. The Commission also has the right, at any time and from time to time, with or
without cause, to suspend the performance of the Architect hereunder with respect to all or any part of the Services, by written
notice given to the Architect at least 5 days before the effective date of suspension. During the notice period the Architect must
wind down its Services. S0 Jong as the Architect is not in default under this Agreement at the time of suspension, the Commission
will pay the Architect, in accordance with the terms of this Agreement, all compensation and reimbursements due {o the Architect
for periods up to the effective date of suspensicn.

{a) During the perlod the Architect's performance is suspended, the Architect is not entifled to incur fees or bil the
Commission, except for Architect’s time for participating in substantive meetings concerning the Project {but not for
meetings to discuss Architect's invoices or claims), The Architect may bill such time spent during a suspension only if
the Architect's participation is requested by the Commission and only for the time of one individual per meeting.
Commission will pay for such time at the applicable hourly billing rate set forth in Schedule D. Participation in meetings
at the request of the Commission is not considered to be resumption of the Architect's Services.

(o) If the Architect s required to resume its Services under this Agreement, the Commission will nofify Architect in writing,
giving Architect a reasonable period not to exceed 10 days to remobilize itself. The Architect may bill such tims spent on
remobilization. The Commission will pay for such remobilization as is reasonable and billed at the hourly rate for one
Senior Project Manager or less at the hourly billing rate set forth in Schedule D, The number of days during which the
suspension petiod lastad, including any remobilization time, will be added to the Completion Date of Services as
determined in accordance with the provisions of Schedule C, establishing a revised Completion Date of Services, and
Architect will re-commence its Services at the point they were suspended and may resume billing in accordance with the
terms of the Agresment.
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Section 5.04 Effect of Termination or Suspension. Termination or suspension of this Agreement in whole or in part does not
relieve the Architect from liability for its performance of any obligation under this Agreement that was performed or was to have
peen performed by the Architect on or before the effective date of terminafion or suspensien. In no event will the Commission b
liable to the Architect for any loss, cost or damage, including lost profits, which the Architect or any other party may sustain by
reason of the Commission ferminating or suspending this Agreement as provided in it.

Section 5.05 Force Majeurc. Neither of the parties will be liable to the other for any delay or failure in performance
hereunder due to causes which are beyend the control of the party unable to perform.  If a force majeure occurs, the party delayed
or unable to perform will give prompt nofice to the other party, and the Commission may, at any time during the confinuation of the
force majeure event, elect to suspend the performance of the Architect under the Agreement for the duration of the force majeure.
The Commission will not be obligated to pay for the Services to the extent and for the duration that performance of the Services is
delayed or prevented by force majsure, but, provided the Architect is not in default of any obligation of the Architect under the
Agreement, the Commission will pay to the Architect, according to the terms of the Agreement, all compensafion and
reimbursements due to the Architect for periods up to the effective date of suspension.  The term "force majeure” means an
extraordinary event or effect that the parties could not have anticipated or controlled and that renders performance impossible or
impracticable for the dutation of the event or effect. Such events or effects include but are not limited to: extraordinary acts of
nature, such as tornadoes; or of people, such as acts of temorism; or of governments, such as imposition of martial law.

ArticleVl.  COMPENSATION OF ARCHITECT; REIMBURSEMENT FOR EXPENSES
The Commission will compensate the Architect for the Services in the amount and manner set forth on Schedule D.
Article VII. RIGHTS AND OBLIGATIONS OF COMMISSION

Section 7.01 General and Specific.  In connection with the administration of the Project by the Commission and the
performance of the Agreement by the Architect, the Commission has the following rights and cbligations, in addition to those
provided elsewhere In the Agreement.

(8} Information. The Commission will provide the Architect all information reasonably required conceming the Commission’s
requirements for the Project and the Services.

{b) Review of Documents. Subject to the provisions of the Agreement, the Commission will make reasonable efforts fo
examine documents submitted by the Architect and render decisions pertaining to them with reasonable promptness.

(c) Site Data. To the extent the Commission determines to be necessary for the Architect fo perform the Services, the
Commission may furnish, or may authorize the Architect to obtain from a company or companies approved by the
Commission as Reimbursable Expenses.

(i) A certified survey of the site or sites providing, as required, al grades and lines of streets, alleys, pavements and
adjoining property, rights-of-way, encroachments, boundaries and contours of the building site.

(i) A certified title.

(iity Information conceming locations, dimensions and data pertaining to existing buitdings and other improvements
(v) Title information as fo restrictions, easements, zoning and deed resfrictions.

(v) Information concerning availability of both public and service and utility lines. See Schedule A for more details.

(vi) I the Architect does procure these or any other services at the request of the Commission, the Architect shall not be
liable for the substantive accuracy or completeness of such services, nor shall the Architect be vicariously liable for
the procured services.

(d) Tests and Reports. To the extent required for the Architect to perform the Services, the Commission may furnish
structural, civil, chemical, mechanical, results of test borings and pits for determining soil and subsoil conditions andfor
other tests and reports or may authorize the Architect to procure such tests and reports from a consultant or consultants
approved in writing by the Commission. See Schedule A for more details. The Commission will pay for such tests and
reports, however, the Commission may direct the Architect to procure such professional seryices as Reimbursable
Expenses and submit invoices to the Commission for payment as provided in Schedule D.

{e) Architect's Rights and Obligations with Respect to Commission-Provided Informaticn ("CPY"). Architect may rely upon the

Fage 10 of 58

LAST DATE PRINTED 5182012




PUBLIC BUILDING COMMISSION OF CHICAGO
ARCHITECT OF RECORD
ALBANY PARK BRANCH LIBRARY
PS1930

CPI provided by the Commission as described in this Section 7.01, provided, however, that the Commission expects the
Architect to review such CPlin detail and verify such CPl to the extent ii may be reasonable and prudent for the Architect
to do so for the proper performance of the Services under this Agreement. The Commission makes no warranties and
representations with respect to the accuracy of the information provided. Architect must promptly report any emors,
omissions, inconsistencics or ambiguiies in the CPI to the Authorized Commission Representative. In the event that
Architect believes that additional compensation is due to the Architect from the Commission because of ermors,
omissions, inconsistencies or ambiguities in the CPI, the Commission will consider a request for additional compensation
if, and only if, Architect furnishes reasonable and appropriate evidence that Architect has met its obligation to review and
verify the CP).

Section 7.02 Audits. The Commission has the right to abstract and audit the books of the Architect and its subcontractors on
all subjects relating to the Project andfor the Services,

Section 7.03 Legal, Auditing and other Services. The Commission will arrange and pay for such legal, auditing, insurance
counseling and other services as the Commission, in its sole discretion, may determine to be required for the Project.  Such
payments will not include legal or auditing expenses arising out of or relating to any errors or omissions, or claimed errors or
omissions, of the Architect.

Section 7.04 Ownership of Documents.  All designs, drawings, documents, data, studies and reports prepared by the
Architect or any parly engaged by the Architect, pertaining to the Project andior the Services will be the property of the
Commission. Architect shall provide the Commission with opportunity to review all such documents and shall provide copies to the
Commission upon written request. The Architect may reuse standard details and specifications on other projects.

(a) The parties intend that, to the extent permitted by law, the drawings, specifications and other design documents to be
produced by the Architect and its subcontracters pursuant to this Agreement (the “Work®) will conclusively be deemed
“works made for hire” within the meaning and purview of Section 101 of the United States Copyright Act, 17 U.S.C. § 101
et seq,, and that the Commission, the User Agency and their successors and assigns, will be the copyright cwner of all
aspects, elements and components of them in which copyrights can subsist. To the extent that any of the foregoing does
not qualify as a *work madg for hire,” the Architect hereby irevocably grants, conveys, bargains, sells, assigns, transfers
and delivers o the Commission, the User Agency and their successors and assigns, all right, title, and interest in and to
the copyrights and alf U.S. and foreign copyright registrations, copyright applications and copyright renewals for them,
and all ofher intangible, intellectuat property embadied in or pertaining to the Wark contracted for under the Agreement,
frea and clear of any fiens, claims or other encumbrances, to the fullest extent permitted by law.

{b) The Architect will execute all documents and, at the expense of the Commission, perform alt acts that the Commission
may reasonably request in order o assist the Commission, the User Agency and their successors and assigns, in
perfecting their rights in and to the copyrights refating to the Work.

(¢} The Architect represenis fo the Commission, the User Agency and their successors and assigns, that (1) the Work
constitutes a work of authorship; (2) on the date of this Agreement the Architect is the lawful owner of good and
marketahle title in and to the copyrights for the Work (including the copyrights on designs and plans relating fo the Work);
(3) the Architect has the legal right to fully assign any such copyright with respect lo the Work; (4) the Architect has not
assigned any copyrights nor granted any licenses, exclusive or non-exclusive, to any other party; and {5) the Architectis
not a party to any other agreement or subject to any other restrictions with respect to the Work.

(d} In addition, the Architect represents that the plans and designs for the Work will, upen completion of the Services be
complete, entire and comprehensive in accordance with the typical practices and performance standard of this
Agreement. The Architect will provide the Commission the final plans and specifications for the project in an editable,
slectronic form. Furlher, the Architect will not restrict or otherwise interfers with the Commission's and/or the User
Agency's future actions in authorizing the use, adaptation, revisicn, or modification or destruction of the Work provided
that the Architect Is indemnified by the Commission for any damages resulting from any such future re-use or adaptation
of the Work by having the Executive Director and Architect execute an Electronic File Transfer Agreement in the form
attached to this Agreement as Exhibit D.

Article VIIl.  INDEMNIFICATION

Section 8.04 (a). Professional Indemnity. For claims afleging professional negligence, the Architect must defend,
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indemnify and hold the Commission and the User Agency and their respective commissicners, board members, officers,
officials and employees (heteafter the Indemnified Parties) free and harmiess from and against all claims, demands,
suits, losses, costs and expenses, including the fees and expenses of attorneys, court costs and expert's fees, that may
arise out of the Architect's negligent acts, errors and omissions and misconduct in the Architect's performance under this
Agreement or the performanice of any Subcontractor or Subconsultant retained by the Architect in connection with this
Agreement,

(b).  General Indemnity. For all other claims, the Architect must protect, defend, indemnify, hold the Cemmission and
the User Agency and their respective commissioners, board members, officers, officials and employees (hereafter the
Indemnified Parties) free and harmless from and against all claims, demands, suits, losses, costs and expenses,
including the fees and expenses of attorneys, court costs and expert's fees, that may arise out of or be based on any
injury to persons or property that is, or s claimed to be, the result of the Architect's performance under this Agreement or
any Subcontractor or Subconsultant retained by the Architect in connection with this agreement.

{e).  Theindemnification obligations provided in this Section 8 will be effective to the maximum extent permitted by
faw. This Indemnity extends to all legal costs, including, without limitation: atiorney fees, costs, liens, judgments,
sefflements, penalties, professional fees or other expenses incurred by the Indemnified Party(ies), including but not
limited to reasonable settlement of such claims. This indemnification is not limited by any amount of insurance required
under this Agreement. Further, the indemnity contained in this section will survive the expiration of termination of this
Agreement, For claims subject to the general indemnity, the Architect shall be solely responsible for the defense of any
and all claims, demands, or suits against the Indemnified Parties, including without limitation, claims by an employee,
subcontractor, agents or servants of the Seller even though the claimant may allege that the Indemnified Parties were in
charge of the Services or allege negligence on the part of the Indemnified Parties. The Indemnified Party/Parties will have
the right, at its sole option, to participate in the defense of any such suit, without relieving the Architect of its obligations
hereunder.

To the extent permissible by taw, the Architect waives any limits to the amount of its obligations to indemnify or contribute
to any sums due pursuant to Architect's obligations. Notwithstanding the forgoing, nothing herein obligates the Architect
to indemnify an Indemnified Party for the Indemnified Party’s own negligence or willful misconduct. Defense costs shall
be allocated on a comparable fault basis.

Saction 8.02 INSURANCE MAINTAINED BY THE ARCHITECT

The Architect will purchase and maintain at all times during the performance of Services, for the benefit of the Commission, the
User Agency and the Architect, insurance coverage which will insure the Commission, the User Agency and the Architect agalnst
claims and liabilities which could arise out of the performance of such Services, including the insurance coverages set forth in
Schedule E to this Agreement.

Atticle IX.  DEFAULT

Section 9.01 Events of Default, Cach of the following occummences constitutes an Event of Default by the Architect under the
Agreement:

{a) Failure or refusal on the part of the Architect fo duly observe or perform any obligation or agreement o the part of the
Architect contained in the Agreement, which failure or refusal continues for a period of 10 days {or such longer period as
the Commission, in lts sole discretion, may determine if such failure is not capable of being cured within such 10-day
period) affer the date on which written notice of it has been given to the Architect by the Commission;

(b} Any representation or wamanty of the Architect set forth in this Agreement or otherwise delivered pursuant to the
Agreement will have been false in any matetial respect when so made or furnished;

{¢) The Architect becomes insolvent or ceases doing business as a going concem, or makes an assignment for the benefit of
creditors, or generally fails to pay, or admits in writing its inability to pay, its debts as they become due, or files a voluntary
pefiion in bankruptcy, o is adjudicated a bankrupt or an insolvent, or files a pefition seeking for itself any recrganizafion,
arrangement, composition, readjustment, liquidation, dissolution, or similar arrangement under any present or future
statute, law or regulation relating to bankruptcy or insolvericy, o files an answer admitting the material allegations of a
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petition filed against it in any such proceeding, or applies for, consents to or acquiesces in the appointment of a frustee,
receiver, liquidator or other custodian of it or of all or any substantial part of its assets or properties, or if it or its principals
will take any action in furtherance of any of the foregoing;

(d) Any proceeding is commenced against the Architect seeking reorganization, arrangement, readjustment, liquidation,
dissolution or similar refief under any present or future statute, law or regulation relating to bankrupicy which is not
vacated, stayed, discharged, bonded or dismissed within 60 days following commencement of the proceeding, or
appointment of, without the Architect’s consent or acquiescence, any trustee, receiver, liquidator or other custodian of
Custodian or of all or any substantial part of the Architect's assets and properties, and such appointment will not have
been vacated, stayed, discharged, bonded or otherwise dismissed within 60 days of the appointment.

(e} The Architect's material failure to perform any of its obligations under the Agreement, including any of the following:

{i} Failure due to a reason or circumstance within the Architect’s reasonatle control to perform the Services with sufficient
personnel, and equipment or with sufficient material to ensure the performance of the Services according to Schedule
C in this Agreement;

(i) Failure to properly perform the Services or inabifity to perform the Services as a result of insolvency, fiing for
bankruptcy or assignment for the benefit of creditors;

(iii) Failure to promptly re-perform within a reasonable time the Services that were rejected as erroneous or unsatisfactory
per the Terms of this Agreement,

(iv) Discontinuance of the Services for reasons within the Architect's reasonable control; or

(v) Failure to comply with a material term of the Agreement including the provisions conceming insurance and
nondiscrimination.

(vi) The Architect shall have a ten day period to cure following written notice for the events of default listed here.

(h  Any change in ownership or control of the Architect (as defined in Article XIIf} without prior written approval of the
Executive Director which approval the Executive Director will not unreasonably withhold.

{g) The Architect’s default under any cther agresment it presently may have or may enter Into with the Commmission, the User
Agency, the City of Chicago, the Chicago Public Schools or the Chicago Park District. Architect acknowledges that in
event of a default under the Agreement the Commission may also declare a default under any such other agreements.

Section 9.02 If an Event of Default occurs and continues, then the Commission may exgrcise any right, power o remedy
permitted 1o it by law ot in equity and has, in parficular, without limiting the generality of the foregoing, the right to terminate the
Agreement upon written notice to the Architect, in which event the Commission has no further obligations hereunder or ability to
the Architect except as to payment for Services actually received and accepted by the Commission through the effective date of
termination, subject to set off of any claims of the Commission against the Architect for failure to properly perform its services. No
courses of dealing on the part of the Commission or delay or failure on the part of the Comumission to exercise any right will operate
as a waiver of such fight or ctherwise prejudice the Commission’s rights, powers or remedies. The Commissioner's decision to

tarminate the Agreement is not subject to claim or dispute under Article XI.

Section 9.03 Remedies Not Exclusive. No right or remedy in the Agreement conferred upon or reserved to the Commissicn
is exclusive of any right or remedy provided or permitted under this Agreement or by law or equity, but each is cumulative of every
other right or remedy given in the Agreement or now or hereafter existing at law or in equity or by statute or otherwise, and may be
enforced concurrently or from time fo time.

Article X. CLAIMS AND DISPUTES

Section 10,01 General.  All Claims arising under, related to or in connection with the terms of this Agreement or its
interpratation, whether involving law or fact or both, including questions zoncerning allowability of compensation, and all ¢laims for
altleged breach of contract will first be presented to the Authorized Commission Representative. The Architect will present all

disputes which can not be resolved, by discussion with the Authorized Commission Representative, to the Executive Director for
final determination, subject to Section 11.04 below.
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Section 10.02 Claim Procedure.  The Architect will make all requests for determination of claims in writing, specificatly
referencing this Section, and will include: 1) the issue(s) presented for resolution; 2) a statement of the position of the Architect; 3)
the facts underlying the dispute; 4) reference to the applicable provisions of the Agreement by page and section; 5) identification of
any other parties believed to be necessary to the resolution; and 6} all documentation which descrines and relates to the dispute.
Ths Authorized Commission Representative will have 30 business days to respond in writing to the Claim by supplementing the
submission or providing its own submission. The Authorized Commission Representative will attempt to negotiate a resolution of
the claim by agreement, but if a negotiated resolution is not achieved, the Authorized Commission Representative must provide a
writlen ruling within 60 days of receipt of the Claim. However, if the Architect agrees in writing, an extension not to exceed sixty
(60) days may be granted by the Executive Director. The Dispute must be filed within thirty {30) days of the receipt of the ruling by
the Authorized Commission Representative.

Sectlon 10.03 Dispute Procedure. In the event that the Authorized Commission Representative and Architect can not resolve
the Claim, the Architect may file a Dispute to the Executive Director, The Dispute submission must be in writing and contain the
information required in Section 11.02 above and be copied fo the Authorized Commissicn Representative.  The Authorized
Commissicn Representative shali file a response within thirty (30} days.

Section 10.04 Executive Direclor's Determination. The Executive Director’s final decision will be rendered In writing no more
than 45 business days after receipt of the response by the Commission Representative was fled or was due unless the Executive
Director notifies the Architect that additional time for the decision is necessary. The Architect must follow the procedures set outin
this Section to receive the Executive Director's final decisien. In the event the Architect disagrees with the Executive Director's final
decision, the Architect may file, a common law writ of certiorari in the Circuit Court of Cock County which shall be the sofe and
exclusive judicial remedy of the Architect. However, the Architect must have followed the pracedures in this section as a condition
precedent to filing a commeon law wril of certiorari. The Architect shall not withhold performance of any Services required by the
Commission under this Agreement during the dispute resolution period.

Section 10.05  Architect Self-Help Prohibited. The Architect must never withhold performance of its Services by, for example,
refusing to review and approve appropriately submitted invoices or pay epplications, timely to make recommendations on general
contractor claims, or promptly to issue other appropriate approvals needed by others where doing sc would potentially harm third
parties, such as subconsultants, the general contractor, or its subcontractors. Doing so to gain potental leverage in negotiating or
settling the Archifect's claims against the Commission or User Agency will constitute bad faith on the Architsct's part. This
provision is not intended to prohibit the Architect from exercising its well-considered professional judgment, however, in carrying out
its duties and responsibilities under the Agreement.

Article XI.  CONFIDENTIALITY

All of the reports, information, or data prepared or asseribled by the Architect under the Agreement are confidential, and except
as may be necessary to perform its services the Architect must not make such reports, Information or data must available to any
party without the prior written approval of the Commission. In addition, the Architect must not, without the prior written consent
of the Commission, prepare or distribute any news releases, articles, brochures, advertisements or other materials conceming
the Agreement, the Project or the Services. If the Architect is served with a subpoena requiring the production of documents or
information which is deemed confidential, the Architect will immediately notify the Commission in writing and provide a copy of
the subpoena to the Commission in sufficient time for the Commission to attempt to quash, or take other action in relation to, the
subpoena.

Architect acknowledges and understands that the Deliverables required by the Commission pursuant to this Agreement include
the documents that the Commission will use to solicit bids for the construction of [name of project]. It is of the utmost importance
to the Commission that any and all information pertinent to such bids not be divulged to any thirg parties prior to the opening of
bids for the Project. Accordingly, Architect and its subcontractors, of any tier, are expressly prohibited from divulging any
information that might materially impact a bid for the Project to any person or individual that is not a party to this Agreement.
Architect acknowledges and agrees that its obligations to the Commission with respect to information pertinent to bidding on the
Project are thoss of a fiduciary, and that the Commission will hold Architect to the standard of care of a fiduciary in this respect

Article X1Il.  ASSIGNMENT

The Architect acknowledges that the Commission is induced to enter into this Agreement by the personal qualifications of the
principals, staff and employees of the Architect and, therefore, that neither the Agresment nor any right or obligation in the
Agreement may be assigned by the Architect, in whole or in part, without the prior written approval of the Commission. For
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purposes of this paragraph, if the Architect undergoes a change in control, the change in control is deemed an assignment of the
Agreement; a change in control is defined as a transfer of more than 50% of the equity ownership of the Architect during any 12-
month period. In the event of an assignment by the Architect without the prior written approval of the Commission, the Cemmission
will have the right to immediately terminate the Agreement without fault or responsibility. The Architect further acknowledges that
the Architect represented to the Commission the availability of certain members of the Architect's staff who will be assigned to
Project; therefore, in the event of the unavailability of such members for any reason, the Architect must so notify the Commission in
wriing, and must assign other qualified members of the Architect's staff, as approved by the Commission, fo the Project.

Article XIll.  RELATIONSHIP OF PARTIES

Under the Agreement, the relationship of the Architect to the Commission is that of an independant contractor, and the Architect will
have no tight or authority to make contracts or commitments for or on behalf of the Commission, to sign or endorse on behalf of the
Commission any instruments of any nature or to enter into any obligation binding upon the Commission. The Agreement will not
be construed as an agreement of partnership, joint venture, or agency.

Article XIV. GENERAL

Section 14.01 Architect's Authority, The Architect represents that its execution of the Agreement is authorized by a resolution
of its Board of Directors, If a corporation, or similar goveming document if a partnership or & joint venture, and the signatures(s} of
each person signing on behalf of the Architect have been made with complete and full autharity to commit the Architect fo all terms
and conditions of the Agreement, including each and every representation, certification and warranty contained or incorporated by
reference in ft.

Section14.02  Counterparts, The Agreement may be executed in any number of counterparts, any of which will be deemed
an original,

Section 1403  Entire Agreement, The Agreement constitutes the entire understanding and agreement between the parties to
this Agreement and supersedes any and all prior or contemporaneous oral or wiitten representations or communications with
respect o the subject matter hereof, all of which communications are merged in this Agreement.  The Agreement must not be
modified, amended or in any way altered except by an instrument in writing signed by both of the parties.

Section 14.04  GovemingLaw.  The Agreement has been negotiated and executed in the State of Minois and will be
construed under and in accordance with the laws of the State of Illinois.

Section 14.05 No Waiver, The waiver by either party of any breach of the Agreement will not constitute & waiver as to any
succeeding breach.

Section 14.08 Notices. All notices required to be given under this Agreement must be given in writing and must be hand
delivered or sent by United States certified or registered mail, postage prepaid, addressed to the Commission or to the Architect at
their respective addresses set forth above, as appropriate. I given as provided in this Agreement, such notice is deemed to have
been given on the date of delivery, if defivered by hand, and on the second business day after mailing, if given by mail. The
Commission or the Architect may, from time to time, change the address to which notices will be sent by giving notice to the other
party in the manner provided in this subparagraph.

Section 14.07 Non-liability of Public Officials. Mo Commission Board member, employee, agent, officer, o official is
personally liable to Architect or its subcontractors, and Architect and its subcontractors are not enfitled to, and must not attempt to,
charge any of them with liability or expense or hold them personally fiable to Architect or its subcontractors under this Agreement.

Section 14.08 Severabllity. If any provision of the Agreement is held to be invalid or unenforceable by a court of competent
jurisdiction, such provision will be severed from the Agreement and such invalidity or unenforceability will not affect any other
provision of the Agreement, the balance of which will remain in full force and effect; provided, however, that if such provision is
deemed invalid or unenforceable as a matter of law, such provision will be deemed to have been modified so as to be valid and

enforceable to the maximum extent permitted by law.

Section 1409  Successors and Assigns. Except as otherwise provided in the Agreement, the Agreement is binding upon and
inures to the benefit of each of the parties to the Agreement and their respective successors and assigns.

Section 14.10 Non-appropriation of Funds.  If funds have not been appropriated in full or in part, the Commission has the
right to terminate the Agreement. The Commission will not authorize the Architect to provide services under this Agreement unless
sufficient funds are appropriated to pay for the services.
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SCHEDULE A
SCOPE OF SERVICES

|, General Requiraments

A, Completion of Design of the Project

The Architect serves as the Architect of Record for the Project, providing all Services required to complete the coordinated design
of the Project. The Commission retained a Design Architect to develop and modify the prototypes provided by the User Agency,
and to monitar the Sesvices and Deliverables prepared by the Architect(s) of Record in order to assist the Commission in verifying
that the requirements of the Commission and User Agency are met, The use of profotypes Is integral to a number of the goals of
the Commission and the User Agency, including the implementation of sustainable design in order to control future operatiens and
maintenance costs.

The Commission has also designated the Authorized Commission Representative to assist the Commission in managing the
Project and fo have the authority, as specifically directed by the Executive Director, to act on its behalf. The Architect shall
cooperate at all times with the Commission, its Authorized Commission Representative, Program Manager and Design Architect in
the performance of the Services. Although itis anticipated that the Architect will interface and cooperate with representatives of the
User Agency during the course of the Project, the Architect will take direction with respect to the Services solely from the
Authorized Commission Representative. :

As the Architect of Record, the Architect will (i) work with the prototype provided by the Commission to complete the design for the
Project, (i) prepare and stamp the construction documents that will be issued for bids by the Commission, and {iii) assist the
Commission in the oversight of the construction of the Project. The Architect is solely and completely responsible for the
completion of the design of the Project, resulting in a complete and usable facility. The Architect is liable for any and all errors and
omissions that may be found in the construction documents that are issued 1o bid for the construction of the Project.

The Commission will provide the Architect with the following documents: 1) the Concept Package for the Project prepared by the
Design Architect and 2) the Chicago Public Library Branch Prototypes Design Guidelines & Building Program.

The Goncept Package is the prototype for the Project. Be advised that_any and all material deviations from the Concept

Package and Site Plan_must be requested by the Architect and_approved, in_writing, by the Authorized Commission
Representative prior to belng included in any Deliverable for the Project. The Commission expects the Architect to undertake
a thorough review of the Concept Package for purposes that include, but are not necessarily limited to, the identification and
comection of any errors, omissions, inconsistencies, ambiguities or other issues, including, but not fimited to, compliance with &l
codes in effect at the time of performance of the Services, in the Concept Package. As stated above, the Commission will look
solely to the Architect for any and all fiabilities that may arise from any error or omission present in the construction documents for
the Project.

B. Project Site and Program Components

The site is bounded by West Foster Avenue to the North, a public alley to the South, North Kimball Avenue to the East, and private
property to the West. The prototype building design is a one-story, 16,300 square-foot branch fibrary consisting of steel framing
with masonry envelope. The building is to function as the branch library for the Albany Park Community. Major programmatic
components include a Reading Room with adjacent book stacks, circutation desk, dividable community room, restrooms, (2}
librarian's offices, library staff work areas and building systems support. The site development will include all code- and ordinance-
required amenities, including, but not limited to, parking and improvements to the adjacent public rights of way.

C. Term of this Agreement

Commencement Date of Services: April 12, 2012

The term of this Agreement will terminate when all Services required have been completed to the reasonable safisfaction of the
Commission.
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D. Organization of the Services

The Services are separated into two parts: Part | - Design/Engineering for Site Preparation and Part tl - Design/Engineering for
Vertical (Building) Construction and Site Development. Part | is, in turn, divided into 4 phases: Scope Development Phase;
Construction Documents Phase; Contract Administration Phase and Close-out Phase. Part il is, in tum, divided into 6 phases:
Schematic Design Phase; Design Development Phase, Construction Documents Phase; Bidding Phase; Contract Administration
Phase and Close-Out Phase. The Deliverables {and any other work product) of each of the phases must be approved by the
Authorized Commission Representative in writing before commencement of the subsequent or dependent phase.

E. Responsibilities of the Architect in Performing the Services

1. The Architect shall use the Commission’s project management software, as designated by the Authorized
Commission Representative for all communications with the Commission, the Authorized Commission Representative, the Design
Architect, and the Commission's Program Manager,

2. The Architect is responsible for compiling all Lessons Learned by the Commiission on similar projects prior 1o and
during the design of the Project, and implementing such Lessons Learned in the design of the Project, The Architect shall not be
relieved of its obligation to obtain the written approval of the Commission and User Agency in the event that the implementation of
any Lesson Leamed requires a materiat change to the Concept Package.

3. The Architect will identify long lead items in the construction documents so as to enable the contractors to order such
iters in & manner that maintains the Commissicn’s Project Schedule, attached as Schedule C hereto.

4. The Architect will certify its compliance with the Commission’s Design Checklist for each phase of the Services, Such
certification shall be a Deliverable for each phase of the Services.

5. The Architect will perform its Services promptly, with sufficient staffing to achieve the dates in Schedule C, Project
Schedule.

8. Read and become completely familiar with and knowledgeable of both the form and substance of the Commissien’s
bid documents, including Book 1, Requirements for Bidders, Book 2, General Conditions, Book 2A, General Conditions User
Manual, and Book 3, Technical Specifications.

7. Al parts and phases of this Project are required to be designed in accordance with USGBC standards to achieve a
minimum Leadership in Energy and Environmental Design (LEED) rating of Gold, or such other level as the Commission may
designate. The requirements for the LEED rating designated by the Commission are set forth in the US Green Building Couneil
LEED Reference Guide. LEED requirements are lo be fully integrated into the bid documents, including drawings and
specifications for all phases of the project, and are included In the scope of the Architect's responsibilities with respect to contract
administration.

8. The Architect will retain a roofing expert, and require the roofing expert to perform the following Services, as
appropriate, during the phases identified in Section B, “Requirements by Phase,” below: 1) review the roofing design, and any
portions of the design that must be coordinated with the roof, at each phase of design completion, including, but not fimited to, the
review of shop drawings; 2) develop a field observation program for the Commission's review, coordinating site visits with critical
installation activities 3) review all contractor submittals, including shop drawings, with respect to the roof; 4} attend any and all pre-
installation meetings pertaining 1o the rocf; 5) perform field cbservation Services during the installation of the roof per the approved
observation program schedule; 6) promptly alert the Authorized Commission Representative with respect to any issues during the
installation, verify that the instalialion was performed pursuant o the manufacturer's instructions, and affirm to the Commission that
the warranty has been provided to the Commission and is in full force and effect.

fl. Requirements by Phase
A. Part 1 — Design / Engineering for Site Preparation

1, Scops Development Phase
During the Scope Development Phase, the Architect shall provide the following Services:

a. Upon review of the Commission's Environmental Consultant's findings, develop a proposed Site
Preparation scope of work coordinated with the geotechnical consultant findings and the proposed utility
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service connections into the new building. The site preparation design will include alt work necessary to
abate and demolish existing structures on the site, as well as to prepare the site both environmentally and
geotechnically in order to implement the buitding construction and site development scope of work,
including, but not limited to, the development cof sail management strategies that will be subject to the
review and approval of the Commission. This proposed scope of work will be submitted to the Autharized
Commission Representative for review and approval.

Architect will coordinate the site preparation phase of design with the vertical {building) design such that
the site preparation design and contract documents and deliverables support compliance with all project
LEED goals.

Evaluate Deconstruction potential of buildings to be removed from site, ufiizing & consultant with
experience in Deconstruction.

2. Construction Documents Phase

During the Construction Cocuments Phase, the Architect shall provide the following Services:

a.

75% Construction Documents. Continued development of the Site Preparation Package inclusive of
necessary geotechnical and site utility service termination, rerouting or connection scope of work and
coordination of environmental scope of work with the Commissions environmental consultant.

i, Site Preparation Documents (including specifications).

100% Construction Documents. Final development of the Site Preparation Package inclusive of necessary
geotechnical and site utlity service termination, rerouting or connection scope of work and coordination of
environmental scope of work with the Comumissions environmental consultant.

i, Site Preparation Documents (including specifications).

i. Provide a list of required submittals and a schedule for submission with the 100% construction
documents.

ii. Provide afist of materials with expected Deconstruction value in Construction Documents.

3. Bidding and Contract Administration Phase
During the Contract Administration Phase, the Architect shall provide the following Services:

a

Attend and participate in regutarly scheduled: (i) weekly Project meetings, and {ii) monthly pay application
meetings for approval of contractor pay requests. Provide field ubservation of the construction each week
to monitor the progress and conformance of the permanent features of the Work to the requirements of the
Contract Dacuments. The Architect’s on-site representative shall not be removed or replaced before Final
Completion of the Project without the prior written approval of the Authorized Commission Represantative.
The Architect's on-site representative will be removed immediately upon the written request of the
Authorized Commission Representative,

Review any Request for Information (RF1) submitted by the contractor and provide responses within four
(4) days of receipt.

4. Close-out Phase

During the Close-out Phase, the Architect shall provide the following Services:

a.

LAST DATE PRINTED 5/8/2012

Conduct a comprehensive final inspection of the Project with the Authorized Commission Representative
and User Agency fo verify that the materials fumished and the work performed are substantially compliant
with the contract documents.

The Architect is responsible for faciitating a walkthrough on site with the Authorized Board
Representative, Commissioning Agent and User Agency to review punchlist items identified in the
Contractor prepared initial punchlist. The Architect will consolidate and prepare punch lists indicating the
iters of work remaining to be accomplished before a Certificate of Final Acceptance will be issued.
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Prepare cerfificates of preliminary and final completion in consultation with the Commission and the User
Agency.

Oversee the Contractor's efforts o prepare and deliver to the Commission an “as-built" survey of the
Project site.

Oversee the Contractor's efforts to prepare and deliver to the Commission all required LEED
documentation.

Upon completion of the construction condract issue a Certificate of Final Acceptance. A Certificate must
not be issued by the Architect until, to the best of its knowledge, information and belief, all work has been
completed in accordance with the Contract Documents.

B. Part [l - Design / Engineering for Vertical (Buliding} Construction and Site Development

1, Schematic Design Phase
During the Schematic Design phase, the Architect shall provide the following Services:

a.

Consultation with the Commission, the User Agency and others, as appropriate, regarding the goals and
requirements of the Project, including the fotal Project Budget (comprised of the consiruction budgets for
both Site Preparation and Building Construction scope of work).

Analysis of the requirements of the Project, including confirmation of the established conceptual design,
the conditlons of the sita and the survey, and consultation with the Gommissien to establish the design,
and the functionality and financial feasibility of the Project.

Facilitate and document a sustainable design charrette and follow up sessions with all subconsultants and
such other participants as directed by the Authorized Commission Representative. The purpose of the
charrette is to confirm that the Project's target LEED™! rating is achievable and to develop the appropriate
design strategies, for all project phases, to ensure that this rating can be achieved or to make alternative
plans if it is determined that the desired rating is not feasible.

Preparation of documents necessary to illustrate any required amendments to the public right of way.
As required, prepare Request for Clarification submittals for PBC or User Agency guestions.

Preparation and presentation of Schematic Design options for the Project for review by the Commission
and the User Agency. Preparation of schematic drawings and design studies (including materials) based
upon analysis of Project requirements. Preparation of a general description of the scope of the Project.

Preparation of plans, elevations, sections, outine specifications and narratives, as required, to describe
the architectural, structural, mechanical, plumbing, fire protection and electrical aspects of the selected
design option for preparation of the Commission’s Estimate of Probable Construction Costs.

In the event the Commission's Estimate of Probable Construction Costs exceeds the Construction Budget
at the Schematic Design stage, the Architect will present one or more scope reduction altemnatives, as
directed by the Authorized Commission Representative, which can be delivered within the Construction
Budget,

As required, review the Schematic Design documents along with necessary value engineering items, if
any, with the Authorized Commisslon Representative and align the Commission's Estimate of Probable
Construction Costs with the Construction Budget for the Project.

Conduct and document preliminary reviews with required regulatory agencies, including, but not limited to,
Bureau of Fire Prevention, Chicago Department of Transportation, Mayor's Office for Peopla with
Disabllities, and Chicago Department of Water Management.

Conduct and prepare a code analysis package, including, but not limited to, the following components:

LAST DATE PRINTED 5/8/2012
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i.  Oceupancy classification;

i. Construction type;

i. Occupant load by area and floor;

iv. Travel distances;

v. Accessibility;

vi. Exit types, units and widths;

vil. Plumbing fixture counts;

vii. Loading berths and parking requirsments;
ix, Fire resistance requirements,

. Atthe completion of Schematic Design Services, transmit the complete and editable electronic version of
the final milestone documents 1o the Authorized Commission Representative. Prepare a written and oral
report of the Schematic Design phase for presentation to the User Agency. Presentation to be made as
directed in writing by the Authorized Commission Representative.

m. Prepare and issue hard copies of the Schematic Design Drawings, Outline Specifications and Narratives
to various stakeholders for the Schematic Design Milestone Review. Upon receipt of the review
comments, the Architect will be required to respond in wiiting on the review form fumished by the
Authorized Commission Representative.

n. Schematic Design Phase Deliverables include:
. Certification of Compliance with the Commission's Design Checklist
ii. Site Development Schematic Design Documents;
iii. Building Construction Schematic Design Documents;

iv. Sustainable Design Goals and target LEED checklist, including a detailed narrative describing
project-specific strategies to achieve each credit. Narrative format as shown in the Commission’s
Design Management Manual,

v. Stormwater analysis and management propasal;

vi. Proposed Public Right of Way Amendment Plan;

vii. Issuance of a zoning analysis package;

viil. Issuance of a code analysis package;

ix. Provide an initial utility coordination and public infrastructure plan;

X. Provide an inlfial energy simulation model using the DOE2 Modefing Software, of such energy
modeling software as required by the Commission;

xi, fssuance of milestone packages (Site Preparation and Building Construction) for review.

0. Immediately upon the Authorized Commission Representalive's review and writlen approval of the
Dliverables of the Schematic Design Services phase, such written approval to be conveyed in a Notice to
Proceed for the next phase of the Services, begin the next phass on the updated and approved schedule.

2. Design Development Phase
During the Design Development Phase, the Architect shall provide the following Services'

a. Consistent with the approved Schematic Design phase Deliverables (including drawings and design
studies), Architect will prepare plans, elevations and other drawings and outline specifications necessary
to Illustrate the size and character of the Project in its essentials including kinds of materials, type of
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structure, mechanical and electrical systems and such other work as may be required (the *Design
Development Documents”). :

Subject to the prior writlen consent of the Authorized Commission Representative, incorporate the
Schematic Design Milestone Review comments into the Deslgn Development Documents.

Preparation and presentation of documents necessary for User Agency departmental approvals.

Develop a keyed furniture, fixture and equipment plan and schedule for review and approval. The plan
must locate devices requiring any power, data, communication, low voltage wiring, security and life safety
equipment for Commission and User Agency review and approval, The plan will alsc indicate any
equipment requiring water supply, drainage, condensate lines and vents for each device or piece of
equipment.

Develop a hardware and device location plan for Commission and User Agency review and approval,
Develop a signage plan and specifications for Commission and User Agency review and approval.

Review the Schematic Design Documents along with the necessary cost andfor scope reduction flems, if
any, with the Authorized Commission Representative and incorporate modifications and revisions into the
Design Developmant Documents as required fo align the Commission's Estimate of Probable Construction
Costs with the Construction Budget for the Project.

Conduct and document preliminary reviews with required regulatory agencies, including, but not limited to,
Bureau of Fire Prevention, Chicago Department of Transportation, Mayor's Office for People with
Disabilities, and Chicago Department of Water Management.

Conduct and prepare a code analysis package, including, but not limited to, the following components:
L Occupancy classification;

ii. Construction type;

fi. Occupant load by area and floor;

iv. Travel distances;

v. Accessibility;

vi. Exit types, units and widths;

viil. Plumbing fixture counts;

viil. Loading berlhs and parking requirements;

ix, Fire resistance requirements.

At the completion of Design Development Services, transmit the complete, and editable electronic version
of the final milestone documents to the Authorized Commission Representative. Prepare a written and
oral report of the Design Development phase for presentafion to the User Agency. Presentation to be
made as directed in writng by the Authorized Commission Representative of the final milestone
documents to the Authorized Commission Representative.

Prepare and issue hard copies of the Design Development Drawings, Qutline Spectfiications, and
Narratives to various stakeholders designated by the Authorized Commission Representative for the
Design Development Milestone Review. Upon receipt of the review comments, the Architect will be
required to respond in writing on the review form fumished by the Authorized Commission Representative.

Design Development Phase Deliverables include:
i.  Certification of Compliance with Commission's Design Checkiist;
i, Site Development Schematic Design Dacuments;
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iii. Building Construction Design Development Documents {including specifications} and Estimate of
Probable Construction Costs in the format provided by the Commission;

iv. Issuance of approved Fumiture, Fixture and Equipment Plan and Scheduls;
v. lIssuance of approved Hardware and Device Location Plan and Schedule;

vl. Updated LEED checklist and detailed narrative, indicating ell changes from prior submittal. Narrative
format per Design Management Manual;

vil, Ypdated Stormwater Analysis and Management Proposal;

viil. Proposed Public Right of Way Amendment Plan;

ix. Provide an updated energy simulation model,

%. Issuance of initial MEP coordination documents;

xi. Issuance of code analysis package;

xil. Provide a complete ufility coordination and public infrastructure plan;
xii. Documentation for User Agency Departrmental Approvals,

xiv. lssuance of milestone packages for review,

xv. Response to milestone review comments;

xvi, Submitial package for first Commissioning Authority review at Design Development; including all
systems and equipment to be commissioned. Specific requirements ere as indicated in the
Commission’s Design Management Manual.

m. If the updated Commission's Estimate of Probable Construction Costs exceeds the Construction Budget
then, upon written request of the Authorized Commission Representative, Architect must continue to
revise, madify or correct any or all of the Project design, drawings and specifications, as necessary, in a
manner satisfactory to the Commission until the correspondingly revised Commission’s Estimate of
Probable Construction Costs is within the Construction Budget. Such revisions, modifications and
corrections in the plans, specifications and drawings will be submitted for review and approval to the
Authorized Commission Representative within a reasonable time (not to exceed 30 days) after notice and
direction by the Authorized Commission Representative. The Services provided in this Section 1LB.15 of
Schedule A shall be provided by the Architect without compensation of &n extension to the Project
Schedule.

n.  Hthe Authorized Commission Representative requests a change in scope of the Project, and after review
and comment and upon written request of the Authorized Commission Representative, Architect shall
revise or modify any or all of the Project design, drawings and specifications, as necessary, in a manner
satisfactory to the Commission. If requested by the Authorized Commission Representative, and subject
to the execution of a written Amendment in accordance with Section 4.13 of this Agreement, Architect will
be compensated for the Additional Services pravided in this Section 11.B.16 of Schedule A on either a
negotiated Lump Sum basis or in accordance with the Biling Rates established in accordance with the
requirements of Schedule D.

o, Immediately upon the Authorized Commission Representative’s review and written approval of the
defiverables of the Design Development phase, begin the next phase on the updated and approved
schedule.

3. Construction Documenis Phase

During the Construction Documents phase, the Architect shall provide the following Services:

a.  Consistent with the approved Design Development Documents, Architect will prepare all Construction
Documents as necessary to obtain bids for the construction of the project. Milestone reviews and
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estimates will be performed at 80%, 90% and 100% completion on the dates listed in Schedule G Project
Schedule, including architectural and engineering working drawings, designs, plans, calculations and
specifications sstting forth in detail construction industry standard elements required for the architectural,
structural, civil, mechanical, electrical, plumbing, heating, ventilation, air conditioning, fire protection,
service-connected equipment and site work, At every milestone of completion, provide the Commission
with editable electronic drawing files in the most current version of AutoCAD as well as multiple hard
copies at the direction of the Autharized Commission Representative.

Prepare and deliver 60%, 90% and 100% Construction Documents including modifications and revisions in
the approved by written direction of the Authorized Commission Representative.

Using & complete set of 60% Construction Documents, reflecting ail improvements described for the
Project provide an AOR's Estimate of Prabable Construction Cost containing:

i A narrative overview of the AOR's Estimate of Probable Construction Cost compared to the
Construction Budgets {or the Revised Construction Budgets established during Schematic Design).

i AOR's Estimate of Probable Construction Cost must include a summary and division breakdown,
The summary must include a conciss description of the basis for the estimate, including source of
pricing information, estimating methods, and descriptions for any mark-ups, factors, and allowances
included for items such as escalation, contractor overhead and profit, and market conditions.

ii. A detailed comparison and reconciliaion of the Commission's and AOR's Estimate of Probable
Construction Cost with an explanation of any variance by component organized by CSi format or
other appropriate format as directed by the Authorized Commission Representative.

iv. A summary of all approved Construction Budget revisicns.

Prepare an Inspection and Testing Plan as part of the construction documents. The plan must be in
spreadsheet format, following the specification section numbering system. Each inspection, test and
required certificate will be identified by specification section number. The Authorized Commission
Representative will identify the testing firm(s) that will be used on the Project, and provide a sample
tnspection and Testing Plan for use of the Architect. The Inspection and Testing Plan must provide for:

i.  Verification of responsibilities for providing inspections, tests and certificates.
il. Scope of services for the testing and inspection services RFQ.

iil. A scorecard to moritor the completion of required inspections and tests, and the submittal of required
certificates.

Prepare and present an update of the AOR's Estimate of Probable Construction Costs after the completion
of 90% Construction Document Deliverables. Review the Censtruction Documents along with value
engineering items with the Authorized Commission Representative to align AOR's Estimate of Probable
Construction Costs with the Construction Budget.

If the AOR's Estimate of Probable Construction Costs exceeds the Consfruction Budget, then, upon
written request of the Authorized Commission Representative, Architect must continua to revise, modify or
correct any or all of the Project design, drawings and specifications as necessary in & manner satisfactory
to the Commission until the correspondingly revised AQR's Estimate of Probable Construction Costs is
within the Construction Budget. Such revisions, modifications and corrections in the plans, specifications
and drawings will be submitted to the Authorized Commission Representative within a reasonabls time
(not to exceed 30 days) after notice and direction by the Authorized Commission Representative, The
Services provided in this Section 11.C.6 of Schedule A shall be provided by the Architect without
compensation or any extension of ime for the performance of the Services.

if the Authorized Commyission Representative requests a change in scope of the Project, after review and
comment and upon written request of the Authorized Commission Representative, Architect shall revise or
modify any o all of the Project design, drawings and specifications as necessary in a manner satisfactory
to the Commission. If requested by the Authorize Commission Representative, and subject to the
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axecution of 2 written Amendment in accordance with Section 4.13 of this Agreement, Architect will be
compensated for the Additional Services provided in the Section I.C.7 of Schedula A cn either a
negotisted Lump Sum basis or in accordance with the Billing Rates established in accordance with the
requirements of Schedule D.

At the completion of the each Construction Document milestone (60%, 80% and 100%), transmit hard
copies of the milestone documents to the Authorized Commission Representative for review and
fransmittal o the User Agency. Prepare a written and oral report of the Construction Document phase for
presentation to the User Agency. Presentation to be made as directed in writng by the Authorized
Commission Representative. Subject to the prior written direction of the Authorized Compmission
Representative, Incorporate User Agency comments into the subsequent phase of the Construction
Documents.

Commission's Performance Evaluation of Construction Documents: The Commission wil review the
Architect's performance in providing Construction Documents after the project has been bid. The Architect
will be required to attend a meeing to discuss its performance review.

Conduct and document preliminary reviews with required requlatory agencies, including, but not limited to,
Bureau of Fire Prevention, Chicago Depariment of Transportaticn, Mayor's Office for People with
Disabilities, and Chicago Department of Water Management.

Conduct and prepare a code analysis package, including, but not limited te, the following components:
i.  Occupancy classification;

ii. Construction type;

ii. Occupant load by area and floor;

iv. Travel distances;

v.  Accessibility;

vi.  Exittypes, units and widths;

vii. Plumbing fixdure counts;

vili. Loading berths and parking requirements;

ix. Fire resistance requirements.

Prepare and issue hard copies of the Construction Document Drawings, Outine Specifications, and
Narratives to various stakeholders designated by the Authorized Commission Representative for the
Construction Document Milestone Reviews. Upon receipt of the review comments, the Architect will be
required fo respond in writing on the review form furnished by the Authorized Commission Representative.

Construction Document Detiverables for each milestone (60%, 80% & 100%) include:
i,  Cerfification of Compliance with Commission’s Design Checklist;
i. Issue updated Submittal and Closeout Matrix;

ji. Site Development Construction Documents {inciuding specifications) and Estimate of Probable
Construction Cost in the format provided by the Commission;

iv. Building Construction Documents (including specifications} and Estimate of Probable Construction
Costs in the format provided by the Commission;

v. Updated LEED checkiist and detafled narrative indicating all changes from Initial and prior submittal.
Provide narrative update at each Construction Document Milestone submittal;

vi. Updated Stormwater Analysis and Management Proposal;
vii. Issuance of updated zoning analysis package and required rezoning documentation as required;
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vili. Provide an updated energy simufation modef;

ix. lssuance of updated code analysis package,

X. Issuance of updated MEP coordination documentation;
Xi.  Issuance of milestone packages for review.

Green Permit review at 60% Construction Documents to be by the Commission. Provide electronic
package for Green Permit review to include 60% update to: LEED checklist, detaled LEED narrative;
LEED registration information; Specification Section 01352, This package is to align with and be reviewed
with 60% drawings and specifications. Respond to Green Permit Review comments no fater than the next
design deliverable until all matters are resolved, and such that any changes are reflected in the bid
documents.

Immediately upen the Commission’s review and written approval of the deliverables of each Consfruction
Documents phase (60%, 90% and 100%, begin the next phase on the updated and approved schedule.

Prior to submission of 90% Construction Documents fo the Commission, Architect shall prepare
coordination documents to confirm that the various elements of the Architect's Construction Documents
are sufficienty coordinated to support an accurate bid process and minimize the patential for change
orders during the canstruction phase of the project. The Architect will resolve any known conflicts prior to
issuing the Bid Set of documents. Coordination documents shali address the following, at a minimum:

i, Limited available space for installation or service. Architect shall overlay plans of each design
discipline and verify space requirements and conflicts between trades and/or disciplines. Architect
shall make revisions to the design drawings to resolve conflicts between various disciplines.

ii. Incompatibility between items provided under different discipiines (such as difference In voltage
between equipment specified under Division 15 and electricat power provided under Division 16).

fi. iconsistencies between drawings and specifications (between discipfines and within each discipline).

iv. As required to manage discipline coordination, the Architect must prepare multi 1ayered, color-coded
CAD drawings to manage discipline coordination, resclve canflicts, and present the findings of
coordination process to the PBC's design review team. The Architect will provide reproducible and
CAD drawing files of these documents to the PBC.

At 2 minimum, the Architect must prepare @ combination of elevation and plan detail sections in areas
where large services andjor a significant concentration of smalier services share adjacent space. As a part
of the 80% Design Review, the Architect wilt propose for the Commission's concurrence, the locations
where these coordination details will be prepared. These details will be prepared for the following areas:

i, Slabs where services would logically be installed within the slab on grade or on deck. The Architect
will confirm that these services can fit within the stab cross section without compromising the
structural integtity of the slab. Any limitations on embedded services wil be noted on the
construction documents.

i.  Areas andfor rooms where 2 significant number of services converge. This includes mechanical
rooms, MDF rooms, IDF rooms, glectrical closets, fire pump rooms, and any other areas or rooms
where the coordination of individual or multiple services are required with multiple disciplines. Where
a significant number of services penetrate a wall, floor, cefling, or roof in close proximity, the Architect
will design and detail an appropriate chase with respect to structural elements, code issues, and
proper installation of the services.

ifi.  Within mechanica!, equipment, and other specialty rooms to confirm that the required eguipment,
panels, racks, fixtures, ventilation, and other equipment, along with the services entering these rooms
will fit within the designed space and layout. Checks will be made for door swings, as well as,
equipment accessibility inte and within the room.
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Locations on the site or under the building where major existing or new utilities come in close proximity to
aach other andfor other new or existing structures. This would include focations where these services
enter the building or penetrate the foundations.

The Architect will prepare documents that confirm that the appropriate power, communication, and other
low voltage services are shown running to and from each required device/fixture and back to the
appropriate originating or receiving location are included in the design. This coordination may be a
represented by a composite devicefservice schedule that cross references the appropriate interface
points.

The Architect will prepare documents that confirm that water supply, drainage, condensate lines, and
vents for each required device, fixture, and piece of equipment are included in the design.

The Architect will be responsibie for the overall coordination review. As each coordination document is
completed, the Architect will review and resolve significant conflicts. The Architect must resolve all known
conflicts prior to issuing the bid documents. Any items where the Architect recommends leaving
coordlnation to the construction contractor must be specifically reviewed by the Architect with the
Commission’s design review team.

Atiend the Commission’s internal Bid Package Review Conference where the Commission and User
Agency will verify that the construction documents, including the coordination documents, prepared by the
Architeck are ready to lssue for bids.

4, Bidding Phase
During the Bidding Phase, the Architect shall provide the following Services:

a.

h.

Assemble and review &l Bid Documents required, including, but not limited to ali drawings, and technical
specifications, Commissioning Agent Design Intent and Commissioning Plan.

Attend and document two Pre-Bid Conference Meetings. In addition to the general, open Pre-Bid Meeting,
a technical working Pre-Bid Meeting will be for the purpose of making a detailed technical pressntation
and respond to questions from prospective bidders.

Prepare addenda, as directed by the Commission, 1o address bidder's questions that require clarification,
Consider and document all written requests for product substitutions before receipt of bids.

Review bids and prepare an evaluation and recommendation for award relafive to the Project and
Construction Budget. Assist in finalizing the agreement(s) with the contractor(s) to construct the Project.

If the lowest responsive and responsible bid obtained exceeds the Construction Budget, the Commission
may either award the construction contract to the lowest responsive and responsible bidder, or request
that the Architect, without additional compensation, make revisions to the Project, including design, scope,
quality, drawings, specifications, deletions and substitutions for the purpose of decreasing Project costs to
the point that the bids received are within the Construction Budget. Al such revisions require the prior
written approval of the Authorized Commission Representative. The right of the Commission to require
such revision and re-hidding will not be exhausted by a single revision and re-bidding, but will be a
continuing right untit the lowest responsive and responsible bid received is within the Construction Budgst.

Assist the Commission, without additional compensation, in the solicitation of new bids.

Aftend the Commission’s Pre-Bid Conference, Technical Review and review bids as required by the
Authorized Commission Representative.

Submit for LEED design phase review by the Green Building Certification Instiute (GBCY}

5. Contract Administration Phase

During the Construction Administration Phase, the Architect shall provide the following Services:

LAST DATE PRINTED 31812012
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Attend and participate in regularly scheduled: (1) weekly Project meetings, and (if) monthly pay applications
meetings for approval of contractor pay requests. Provide no less than twelve {12) hours of fieid
observation of the construction per week in order to monitor the progress and conformance of the
permanent features of the work to the requirements of the Confract Documents. The Architect's on-site
representative shall not be removed or repiacs hefore final completion of the Project without the prior
written approval of the Authorized Commission Representative. The Architect's on-sife representative will
be removed immediately upon written request of the Authorized Commission Representafive.

If necessary during construction, interpret the meaning and infent of the Contract Documents, and with the
Authorized Commyssion Representative's concurrence, transmit such information to the contractor. If
requested by the Authorized Commission Representative, make recommendations on any claims between
the Commission and any contractor with whom the Commission has & contract relating to the Project and
any other matters refating to the execution and progress of the work or the interpretation of the Contract
Documents.

Unless the Commission specifies, in writing, a shorter or longer time period, within 5 business days
following receipt the Architect must comment upon and submit to the Authorized Commission
Representative Architect's responses to requests for approval of subcontractors, delivery schedules,
material lists, shop drawings, samples, and the like. However, the parties acknowledge that the Architect's
intemal costs and efficiencies during the construction phase are dependent on the Contractor's submittals
and inquiries conforming to pre-approved schedules and deadlines. Any time limits for the Aschitect’s
review of shop drawings or other submittals is conditioned upon the Contractor's preparing and obtaining
the Architect's approval of a master schedule of submittals and subsequently transmitting the submittals to
the Architect in accordance with this schedule. Additionally, if after commencement of construction, the
Commission requests Architect to review and analyze a requested product or material substitution, the
Architect shall undertake such review only as an Additional Service and after obtaining the Commission's
approval to do so.

Provide and distribute Construction Documents and explanatory skefches as required during construction.
Review and approve samples, shop drawings, product data, as-built drawings, product substitutions and
ofher submissions for compliance with the design concept of the Project and fuifilient of the contractor’s
obligations as set forth in the Contract Documents.

Provide an expert in rocfing on the Project Site throughout the constructionfinstallation of the roof for the
Project.

Impfement the Commission's specifications and procedures for processing scope changes, including
applications for extensions of tme. Recelve and review all proposals, revisions in drawings and change
orders requested by the contractor, Commission, User Agency, or as required by unforeseen conditions in
the field, and maka recommendations regarding practicality, costs, unit prices, time and material changes,
effect on completion schedule and risk to the project.

Submit recommendations to the Authorized Commission Representative for approval before instituting any
changes to the requirements of the Contract Documents. Process and prepare all bulletins, proposals,
revisions in drawings and change orders approved by the Commission. Monitor all scope changes during
construction to ensure compliance with approved revisions.

Jdentify instances of non-conformance of the Work, document such instances in a manner acceptable to
the Authorized Commission Representative, and assist the Authorized Commission Representative in
providing natice to contractors of such instances of non-conformance as necessary.

lssue dlarifications for proper execution of the Work required by the Contract Documents; provided,
nowever, the Architect shall not have control or charge of and will not be responsible for construction
means and methods, fechniques, sequences or pracedures, or for safety precauticns and programs in
connection with the Work or for the act or omissions of the contractor, subcontractors or any ofher persons
performing any of the work in accerdance with the Contract Documents. Notwithstanding any contrary or
potentially ambiguous description of the Architect's Services, it is intended that the Architect shall have no
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responsibility for jobsite safety on the Project. The Contractor and Subcontractors shall have fuli and sole
authority for all safety programs and precautions in connection with the Work, When the Architect is
present at the site, such presence shall be only for the purpose reviewing the Work for deviafions from the
Construction Documents or defects, and the Architect shall have no authority to take any action
whatsoever on the site regarding safety precautions or procedures.

Maintain RFI and Bulletin logs in a format acceptable to the Authorized Commission Representative.
Review the Work to establish preliminary acceptance of the Project.
Administer LEED as part of Construction Administration.

6. Close-Out Phase
During the Project Close-Out Phase, the Architect shall provide the following Services:

a.

Conduct a comprehensive final inspection of the Project with the Authorized Commission Representative
and User Agency to verify that the materials furnished and the work performed are substantially compliant
with the confract documents.

The AOR is responsible for facilitating a walkthrough on site with the Authorized Board Representative,
Commissioning Agent and User Agency to review punchlist items identified in the Contracter prepared
initial punchiist. The AOR will conscolidate and prepare punch lists indicating the items of work remaining fo
he accomplished before a Certificate of Final Acceptance will be issued.  Prepare certificates of
preliminary and final completion in consultation with the Commission and the User Agency.

Oversee the Contracior's efforts to assemble and deliver fo the Commission all guarantees, warranties,
operating and maintenance manuals required by the Contract Documents.

The User Agency requires a set of record drawings prepared and coordinated by the Architect, Thig set of
record drawings must be provided in editable, auto-CAD format. The Architect shall, accordingly, overses
the Contractor's efforts to expedite the preparation and delivery of the Contractor's own record, “as-built’
drawings and operaticns and maintenance manuals of the Project in accerdance with the specifications.
The "as-built' documents will be subject to the approval of the Commission. Submit approved “as-built’
documents to the Commission upon completion of the Project.

Upon completion of the construction contract and all “punch list” items in accordance with the Contract
Documents, issue a Certificate of Final Acceptance. A Certificate must not be issued by the Architect
until, to the best of its knowledge, information and belief, all work has been completed in accordance with
the Contract Documents,

Post Construction Review. The Commission will review Architect's performance in providing services
during construction after the project punch list is complete. The Architect will be required to attend a
meeting to discuss the performance review.

Project Close Qut Approval Form, The Architect shall draft and complete the Project Closeout Approval
Form for the Project. A sample form is attached to the Scope as Exhibit 1.

At the 11 month review, the Architect shall recalibrate the design energy modal to incorporate actual
operation, utility and weather information collected during the first 11 months that the building has been
occupied, and any refevant changes made to the design during construction.

7. Additional Responsibilities and Representations Within the Architect's Base Scope Of Services

Architect shall:

a.

LAST DATE FRINTED §8/2012

The Architect is solely responsible for the development of the Project specifications. Specifications must
comply with the following criteria.  On projects where template specifications are fumished by the
Commission, the Architect is responsible to amend any templats specifications sections which do not
adhere lo the following criteria.
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i.  Specifications will follow performance criferia outiine format.
ii.  Spetifications will identify acceptable manufacturers.

il. No proprietary specifications will be permitted without written authorization from the Authorized
Commission Representative,

iv. On projects where template specifications have been provided, the Architect is responsible for the
development of any specifications which have not been provided, The Architect is responsible for the
verification of all manufacturer names and model numbers as well as the compatibility with other
systems and materials specified. Further, the Architect is responsible for verifying that each cited
acceptable manufacturer is capable of providing the product as documented in the performance
criteria. Deviations from major systems, materials or specialty items must be approved in writing on
projects where template specifications have been provided.

Facilitate and document the value enginesring process. Evaluate proposed building systems as to quality,
first cost and life cycle cost, impact on LEED certification, constructability, material and product availability.
Propose altemate materials and system assemblies a5 well as the resultant cost savings opportunifies.

Develop a furniturs, fixture and equipment plan to locate electronic devices, including power, data,
communications, security and Iife safety equipment.

Provide assistance in expediting, coordinating and securing alt necessary orders, ordinances, permits,
licenses, fees, or ofher approvals, as applicable, which are required by local, state and federal agencies to
permit construction of the Project.  Such assistance will include conferences with and presentations to
appropriate regulatory agencies including the Building Department and Fire Prevention Bureau of the City
of Chicago and other governmental bodies.  Coordinate all aspects of the Project with any quasi-public
agencies or utility companies involved in the Project.

Oversee the Contractor's procurement and assembly of all required permits, licenses, and certificates from
the contractor and arrange delivery of same to the Commission.

Energy Simutation Modeling Using Depariment of Energy DOE 2 Software. Other software may be
considered if it will provide for more suitable modeling of the key systems or design components and is
acceptable to LEED and the Commission, Using the Energy Modeling Software, model the energy use of
the building and provide both a hara copy and electronic version on a compact disk of the input and the
output. The information provided regarding the nput and output will become the property of the Pubfic
Building Commission. An updated model must be provided with each milestone submittal during the
design of the Project. Recalibrate model at 11 month review.

The Architect will be responsible for infrastructure coordination and design integration of any owner-
furnished fumiture, fixture and equipment {e.g., fumiture, communication equipment, sound systems,
security/surveillance cameras, photovoltaic panels o geothermal panels, public art).

The Architect will be responsible for assisting the Commission with any documentation and coordination
necessary o facilitate amendments to the public right of way.

Administer the Projects LEED compliance and submittal program, including providing all submittals to the
LEED reviewing authority. Administer LEED compliance as part of Architect's construction administration
for the preject,

i. Regster the project as a LEED projectin the Schematie Design Phase.

i, Coordinate, assemble and submit the design phase package to the LEED Authority curing Bid/Award
phase.

ii. Serve as LEED Project Administrator throughout the project. Pay LEED registration and review fees
for Design and Construction phase submittals, and submit for relmbursement by the Commission with
monthly Applications for Payment.
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Review construction phase LEED submittals for completeness and compliance with LEED credit
requirements, Provide comments, in Architect's role as project LEED Administrator, Expedite review
and submittal of construction phase submitials fo the LEED Authority at the completion of
Construction.

Coordinate responses to LEED Authority review at Design and Construction phase reviews: compile
reviewer comments, assign responsibilities to required responders, establish schedule for responses
to ensure timely resubmittal, review responses for compliance with credit and comment requirements,
and resubmit to LEED Authority, Coordinate and submit appeals to LEED Authority where required.

Submit Credit Interpretation Requests (CIR) at the direction of the Authorized Commission
Representative,

Continue to prosecute LEED Administrator role throughout construction and closeout until LEED
certification is achieved.

The Architect shall support the Commission in pursuit of grants or other funding streams.

The Architect will be responsible for the utility coordination and public infrastructure aspect of the Project
including, but not necessarily limited to, the foliowing:

vi.

vii,

vilt.

LAST DATE PRINTED 582012

Present the Project to the Commission's Utility Roundtable Meeting attended by each public utility
and coordinated by the Commission's Deputy Director of Utllity Coordination. The Architect wifl assist
the Deputy Director of Utility Coordination as necessary.

Meet with the engineers from Commonwealth Edison {o determine if infrastructure refocations will be
required. Provide all necessary assistance and coordination for the relocations.

Provide Commonwealth Edison with the electrical service requirements for the new facllity. Provide
necessary assistance and coordination for the new service. Assist and monitor the transition to
permanent power for the facility.

Meet with the engineers from AT&T to determine if infrastructure relocations will be required. Provide
the necessary assistance and coordination for the relocation(s).

Provide AT&T with voice and data service requirements for the new facility. Provide the necessary
assistance and coordinaticn for the new service.

Meet with the engineers from People's Energy to determine if infrastructure relocations will be
required. Provide the necessary assistance and coordination for the relocation(s}.

Provide People’s Energy with gas service requirements for the new facility. Provide the necessary
assistance and coordination for the new service.

Meet with the Department of Water Management to review and gain approval for water service and
sewer design. Provide the necessary assistance and coordination for the new service.

Meet with the engineers from the City of Chicago Depariment of Streets and Sanitation, Burgau of
Electricity to determine if infrastructure relocations or new street lighting will be required. Provide the
necessary assistance and coordination for the relocations and new lighting.

Meet with the Fire Prevention Bureau fo determine whether infrastructure relocations or new hydrants
will be required. Provide the necessary assistance and coordination for the relocations and the new
hydrants.

Meet with the Office of Emergency Management and Communications to determine whether
infrastructure relocations or new infrastructure will be required. Provide the necessary assistance
and coordination for the relocations and new infrastructure.
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xii.  Meet with the Chicago Department of Transportation fo determine whether infrastructure relocations
or new infrastructure will be required. Provide the necessary assistance and coordination for the
relocations and new infrastructure.

k. The Architect shall pasticipate and document all “lessons learned” throughout the design and construction
phases of the Project. The infent of this exercise is to conduct a comprehensive design review, thereby
documenting ways in which the prototype design may be improved during this and future implementations
of the prototype design.

I Assist the Commission with warranty inspection at 11 months following Substantial Completion of the
Project.

m. If the Architect takes any photographs of the Project for any purpase, Architect shall provide a complete
set of such photographs, in negative or digital format, to the Commission.

8. Additional Services

The following Additional Services may be authorized in waiing by the Commission, If requested by the Authorized
Commission Representative, and subject to the execution of a written Amendment in accordance with Section 4.14 of this
Agreement, Architect will be compensated for the Addiional Services on either a negotiated Lump Sum basis of in
accordance with the Billing Rates established in accordance with the requirements of Schedule D:

a. Architect may be required to provide consultation concerning replacement of any work damaged or
destroyed by fira or other cause during construction and furnish addiional services as may be required in
connection with the replacement of the work.

b.  Architect may be required to provide additional services made necessary by the defautt of the confractor in
the performance of the construction contract.
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SCHEDULE B
PROJECT DOCUMENTS

Albany Park Branch Library Design Management Manul, dated April 12, 2012.
Albany Park Branch Library Conceptual Design Documents, dated December 19, 2011
Chicago Public Library Branch Prototypes Design Guidelines & Building Program, current edition.

oW =

Chicago Public Library Branch Prototypes Guideline Specifications, current edition.
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SCHEDULEC
PROJECT SCHEDULE

A. Site Preparation: Scope Development Phase:
Scope Development: Scope Development documents shall be completed no Yater than January 18, 2013.
B. Site Preparation: Construction Documents Phase:

1. 75% Construction Documents: 75% Construction Documents shall be completed within 14 calendar days affer
completion of Scope Development,

2. 100% Construction Documents. 100% Construction Documents shall be completed within 14 calendar days after
completion of 75% Construction Documents.

C. Site Preparation: Construction Phase Services:
Site Preparation work is anficipated to be completed no later than May 10, 2013.
D. Building: Schematic Design Phase:
Schematic Design: Schematic Design documents shall be completed no later than July 30, 2012,
E. Building: Design Development Phase:
Design Development Documents shall be completed within 53 calendar days after completion of Schematic Design.
F. Building: Construction Documents Phase:

1. 60% Construction Documents: 50% Construction Documents shall be completed within 53 calendar days after the date
of written approval of ihe Design Development Phase issued by the Authorized Commission Representative.

2. 90% Construction Documents. 90% Construction Documents shall be completed within 46 calendar days after the date
Architect receives final written comments on its 60% Construction Documents Deliverable issued by the Authorized
Commission Representative.

3. 100% Construction Documents. 100% Construction Documents shall be completed within 25 calendar days after the
date Architect receives final written comments on its 90% Construction Documents Deliverable issued by the Authorized
Commission Representative.

G. Building: Bid and Award Phase:

The Bid and Award phase of the project, from bid advertisement to bid opening through final contract award, is anticipated to
require 43 calendar days to complete.

H. Building: Construction Phase Services:

Construction of the Project bullding is anticipated to reguire 453 calendar days to complete after issuance of Notice to Proceed
1o the contractor.

1. Building: Time of Completion

Time of completion for the Schematic Design, Design Dsvelopment 80%, 90%, and 100% Construction Documents, Bid and
Award, and Construction Phase Services to be provided shall be as stated above. Any time adjustments to the above phases
shall be authorized in writing by the Commission. .

J. The Architect
The Architect shall perform the requested services based on the terms and cenditions stated in this Agreement.
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SCHEDULE D
COMPENSATION OF THE ARCHITECT

L ARCHITECT'S FEE

A The Commission shall pay the Architect for the satisfactory performance of the Services a Not to Exceed Fee (Fee’) of
$768,650.00. The Fee will be allocated and payments made on a monthly on percent complete basis as follows:

Allocation of Fee:

Site Preparation $14,500.00
Scope Development 35% $ 5,075.00
Construction Documents 40% $ 5,800.00
Bidding Phase Services 5% § 7500
Construction Phase Services 15% $ 217500
Project Close-out 5% $ 72500
Design! Engineering of Building: $754,150.00
Schematic Design 15% $113,422.50
Design Development 20% $150,830.00
Construction Documents 35% $263,952.50
Bidding Phase Services 5% $ 37,707.50
Construction Phase Services 20% $150,830.00
Project Close-out 5% $ 37,707.50
B. Architect's Fee will include consultant's profit, overhead, general conditions, and all items not specifically identified as
Reimbursable Expenses.
! I BILLING RATES AND COMPENSATION FOR ADDITIONAL SERVICES
A, The Commission shall compensate the Architect for Additional Services on either & negotiated Lump Sum Fee basis of a

Time Card Not-to-Exceed Fee basis as agreed to by the Architect and approved by the Commission in the form of an
Amendment issued in accordance with Section 4.14 of this Agreement. I the case of Time Card billings, rates of
reimbursement for the Architect's employees (and employees of any Subconsultant performing Adcitional Services) will
be the actual base salaries paid to the specific employee performing the services times a 2.5 muttiplier.

The 2.5 multiplier will fully compensate the Architect for all direct and indirect costs associated with the Additional
Services. Indirect costs included in the muttiplier shall constitute full and complete compensation. to the Architect for labor
burden costs (including Workers' Compensation insurance, FICA, SUTA, health benefits, long term disability benefits,
pensions and similar confribution and other statutory and non-statutory employee benefits), indirect administrative
expenses, general and administrative expenses, overhiead, additional premium costs for insurance {including but not
fimited to general ligbility, professional liability, valuable papers and automebile, but excluding additional insurance
premium costs for specialty subconsultants and Subcontractors), computer and related charges, postage and handling
charges, parking and mileage charges, telephone service {including local calling charges), profit, and afi items not
specifically identified below as “Reimbursable Expenses.”
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20412 Hourly Direct Salary Rate Schedule for Additicnal Service Work
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JACKSON HARLAN, LLC

MAXIMUM HOURLY RATES
Position Classification 2012 2013
Principal $79.00 $82.00
Project Manager Senior Architect $71.00 $74.00
Projact Architect Field/Technical Specialist $62.00 $64.00
Architect Designer $46.00 $48.00
CADD Drafter Intern Architect $21.00 $22.00
ClericallAdministration $28.00 $28.00

Times a 2.5 multiplier




dbHMS

design build engineering

2012 RATE SCHEDULE

The following are current rates in U.S. dollars per hour for dbHMS Personnel:

TITLE

Senior Principal Architect/Engineer
Project Manager/ Senior Engineer
Design Engineer

Designer

Design Drafter

Waord Processor

All rates are valid until December 31, 2012.

STANDARD RATES
$220

5180

5145

$120

$95

$80




TGRWA

Tylhk Gustafson Reckers Wiison Andrews, LLC

Structural Engineers
Schedule A
BILLING RATES AS OF JANUARY 1, 2012
Principat $84.00/r.
Associate Principal $70.00/hr.
Senior Engineer, $64.00/hr.
Engineer I $54.00/br.
Engineer | $50.00/hr.
Manager of BIM/CAD Operations $44.00/hr.
Technician $34.00/hr.
Clerical $24.00/hr.
Mileage, IRS Allowable Rate

Reimbursable Expenses

Cost + 5%

Times a 2.5 multiplier

600 W. Van Buren St Suife 906  Chicago, lllinois 60607 Phone 312, 341.0055

Fax 312.341.9868 www.fgrwa com




David Mason & Associates
Billing Rates by Category - 2012

Labor Category $/Hr. Labor Category JHr.
Architect | $77.00 Surveyor | ' $87.50
Architect 1l $92.75 Surveyor 1| $105.00
Architect 11) $112.00 Surveyor |l $126.00
Architect IV $131.25 Surveyor IV $140.00
Architect V $157.50 Surveyor V $157.50
Architect Vi $175.00 Survey Staff | $63.00
Designer | $70.00 Survey Staff Il $77.00
Designer Il $82.25 Survey Staff Il $87.50
Designer N $98.00 Survey Staff IV $98.00
Designer IV $115.50 Survey Staff V $112.00
Designer V $140.00 Survey Staff Vi $133.00
Engineer | $87.50 Administrative Assistant | $52.50

Administrative Assistant
Engineer || $105.00 [ $70.00
Administrative Assistant
Engineer Il $122.50 1l $87.50
Administrative Assistant
Engineer IV $147.00 v $105.00
Engineer V $175.00 Technical Specialist | §$70.00
Engineer Vi $210.00 Technical Specialist |l $78.75
Principal $245.00 Technical Specialist 1l1 $105.00
Technical Specialist IV $140.00

Engineering ¢ Surveying ¢ Architecture ¢ PM/CM ¢ Planning ¢ Envirenmental




TERRY GUEN DESIGN ASSOCIATES, INC.
2012 Professionai Categories and Base Hourly Rates
for the Hiincis Department of Transportation

1/1/2012

TGDA reviews rates and grades - January and June of each calendar year

average year increase = 5%

2012 Rate | 2013 Rate | 2014 Rate | 2015 Rote | 2016 Rale
Classification Names) Hourly Hourly Hourly Hourly Hourly
Principal Landscape Architect/
Urban Besigner [LAG) Terry Guen, RLA 416892 | $177.36 | $186.23| $195.54 | $205.32
Landscape Architect (LAS):
Landscape Architect (LA3):
tandscape Architect {LA2):
Landscape Architect (LAL): Doug Pettay, RLA $78.68 $82.62 $86.75 $01.09 $95.64
Landscape Project Manager
{LM2): __ Edward Haffner $78.68 $82.62 $86.75 $91.09 595.64
Landscape Project Manager
{Lmi); Laura DeMink $70.74 $74.28 $77.99 $81.89 $85.99
Landscape Designer 3: Ken Horinko $66.99 $70.24 $73.86 $77.55 $81.43
Landscape Designer 2:
Landscape Designer 1:
Landscape Designer Intern 3:
Landscape Designer intern 2;
Landscape Designer Intern 1:  |lohn Murray $37.54 $29.41 $41.39 $43.45 545.63
Master Plantsman 4: Roy Diblik 615593 | 816372 § $17L91| $180.50 ; $189.53
Certified Forester 4: Robert Benjamin 515593 | $163.72] $171.91| $180.50) $189.53
Restoration Speciallst 4: Tom Vanderpoel 615593 | $163.72| 317191} $180.50 | $189.53
Clericatl 4; Allison Sorenson $107.63 | 311301 | $118.66| $124.60 | $130.83
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REIMBURSABLE EXPENSES

“Relmbursable Expenses” as referred to in this Agreement, are actual expenditures at cost without mark-up or surcharge,
incurred by the Architect, and required for the Services. Reimbursable Expenses must be supported with proper
documentation in the form of itemized invaices which include a notation stating the Project-related purpose of the
expenditure.

The following will be considered Reimbursable Expenses:

1. Ploting, printing, reproduction and distribution of drawings specifications, and presentation materials requested
by the Commission, or required for scheduled reviews of the progress of the work by the Commission andlor
the User Agency, public or city agency meetings and hearings, and as required for professional peer reviews of
documents as directed by the Commission.

2. Printing and distribution costs associated with shop drawing and submittal reviews during construction.

3 LEED registration and review; LEED plague and hardware.

The following are NOT Reimbursable Expenses: ,

1. Plotting, printing and distribution of drawings and specifications for the purpose of coordination between
members of the Architect’s team, or otherwise incidental to the Architect's Services are not Reimbursable
Expenses.

2. Office and administrative expenses, including telephone system expenses, phatocopying, duplicating costs,
postage, office & drafting supplies, fax and delivery semvices (except as noted above in A, 4. and A. 2. are not
Reimbursable Expenses.

The foliowing shall be Reimbursable Expenses provided that the Architect has obtained the prior written approval by the
Authorized Commission Representative.

1. Expense of transportation and living of principals and employees traveling in connection with the Project, but
not including frave! and expense to and from the job site or within a 50-mile radius of downtown Chicago.
Trave! expenses include coach air fare, hotel and per diem costs, auto rental, fuel and insurance, and must be
supported with proper documentation in the form of itemized invoices.

2. Fees and costs of special consuiting services requested by the Commission such as acoustical, theater, food
service, masonry, roofing and elevator consultants will be paid as a reimbursable expense. Civil, structural,
mechanical, electrical, plumbing and fire protection enginesring services are included within the Fixed Fee.

3 Costs for rental or purchase of spectal items or equipment requested by the Commission.
4, Fees and costs fo Secure necessary permits or civil agency approvals, including permit fees and expenditure
fees.

Costs of surveys, geotechnical and environmental tschnical testing and reports.

8. Other direct costs of the Project may be approved as a Reimbursahle Expense by Commission's Authorized
Representative provided that written approval is obtained in advance of incuring the expense and provided that
the expense Is to be reimbursed on a Lump Sum basis.

METHOD OF PAYMENT

Invoices. Onoe each month, the Design Architect will electronically submit each invoice to the Commission as detailed
in Articte IV. Engagement and Standards for Performing Services, Secticn 4.08, Document Control, 'tem f. Each invoice
shal reflact the percentage of work completed during the preceding month.

Each invoice must reference the contract number and be supported with such reasonable detall and data as the
Comimission may require, including detail and data related to Subconsultant costs. In accordance with the terms of the
Agreement, the Architect must maintain complete documentation of all costs incurred for review and audit by the
Commission or its designated audit representative(s). Each invoice must be submitted in the format directed by the
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Commission. Invoices must be accompanied by a progress report in a format acceptable to the Commission. Such
progress report must 'dentify any variances from budget or schedule and explain and the reasons for such variances.

The Architect must attach MBE and WBE utifization reports on the form entitled “Status Report of MBE and WBE Sub-
Confract Payments”, af the time of submitting each monthly invoice for review and approval. The report should indicate
the current and cumulative payments to the MBE and WBE sub-consuitants.

9. Payment will be processed within 30 days after Commission receives an acceptable invoice from the Architect

3. Invoice Disputes. If the Commission disputes certain items in the Architect’s invoices, the amount not disputed will be
paid in full. The amount in question must be resolved in accordance with the Claim and Disputes provisions of this
Agreement.

V. INVOICING

The Architect will submit one original of its monthly inveice to the Commission’s Accounts Payable Department clearly
noting the contract number for approval.
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SCHEDULEE
INSURANCE REQUIREMENTS

The Architect of Record (Architect) must provide and maintain at Architect's own expense, until expiration or termination of the
agreement and during the time period following expiration if Architact is required fo return and perform any additional work, the
insurance coverage and requirements specified below, insuring ali operations related to the Agreement.

EA1. INSURANCE TO BE PROVIDED:
EA1. Workers’ Compensation and Employers Liability

Workers' Compensatien Insurance, as prescribed by applicable law covering alf employees who are to provide a service under the
Agreement and Employers Liability coverage with limits of not less than $1,000,000 each accident, finess, or disease.

E12. Commercial General Liahility (Primary and Umbrella)

Commercial General Lisbility Insurance or equivalent with limits of not less than $5,000.000 per occurrence for bodily injury,
personal injury, and property damage fiabillty. Coverage must include, but are not Timited to the following: All premises and
operations, productsfcompleted operations, defanse, and contractual liability. The Public Building Commission of Chicago and City
of Chicago must be named as Additional Insured on a primary, non-contributory basis for any liability arising directly or indirectly
from the work.

Subcontractors performing work for Architect must maintain limits of not ess than $1,000.000 per occurrence with the same terms
hersin.

E13. Automoblle Liability {Primary and Umbrella)

When any motor vehicles (owned, non-owned and hired) are used in connection with work to be performed, the Architect must
provide Automobite Liability Insurance, with limits of not less than $2,000,000 per occurrence for bodily injury and propetty damage.
The Public Building Commission of Chicago and City of Chicago must be named as Additional nsured on a primary, non-
contributory basis,

Subcontractors performing work for the Architect must maintain limits of not less than $1,000,000 per occurrence with the same
terms herein.

EA.4,  Professional Liability

When Architect performs work in connection with the Agresment, Professional Liability Insurance must be maintained with fimits of
not less than $5,000.000 cavering acts, errors, of omissions. The policy will include coverage for wrongful acts, including but nat
limited to etrors, acts or omissions, in the rendering or failure to render professional services resulting in a poltution incident. When
policies are renewed or replaced, the policy retroactive date must coincide with, or preceds the, start of work on the Agreement,
Coverage must be maintained for two years after substantial completion. A claims-made policy, which is not renewed o replaced,
must have an extended reporting period of two (2) years.

Subcontractors performing work for Architect must maintain fimits of not less than $1,000,000 per occurrence with the same terms
herein.

E.1.5  Property

The Architect is responsible for all loss or damage to Commission, Board andjor City property at full replacement cost. Tha
Architect is responsible for all loss or damage to persenal property {including but not limited to materials, equipment, tools and
supplies) owned, rented, or used by Architect

EA.6. Valuabie Papers

When any plans, designs, drawings, specifications, data, media, and documents are produced or used under the Agreement,
Valuable Papers Insurance will be maintained in an amount to insure against any loss whatsoever, and will have limits sufficient to
pay for the re-creation and reconstruction of such recerds.
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PUBLIC BUILDING COMMISSION OF CHICAGO
ARCHITECT OF RECORD
ALBANY PARK BRANCH LIBRARY
PS1930

ADDITIONAL REQUIREMENTS

The Architect must furnish the Public Building Commission Procurement Department, Richard J. Daley Center, Room 200,
Chicago, IL 60602, original Certificates of Insurance, or such similar evidence, to be in force on the date of this Agreement, and
Renewal Certificates of Insurance, or such similar evidence, if any insurance policy has an expiration or renewal date ocourring
during the term of this Agreement. The Architect must submit evidence of insurance o the PBC prior to Agreement award. The
recelpt of any certificate does not constitute agreement by the PBC that the insurance requirements in the Agreement have been
fully met or that the insurance policies indicated on the certificate ars in compliance with all Agresment requirements. The failure
of the Public Building Commission to obtain certificates or other insurance evidence from Architect is not a waiver by the PBG of
any requirements for the Architect to obtain and maintain the specified insurance.  The Architect will advise all insurers of the
Agreement provisions regerding insurance. Non-conforming insurance does not relieve Architect of the obligation to provide
insurance as specified in this Agreement. Nonfulfillment of the insurance conditions may constitute a breach of the Agreement, and
the PBC retains the right to stop work untii proper evidence of insurance is provided, or the Agreement may be terminated.

The PBC reserves the right to obtain copies of insurance policies and records from the Architect and/or its subcontractors at any
time upon written request.

The insurance must provide for 30 days prior writien notice to be given to the PBC if coverage is substantially changed, canceled,
or non-renewed.

Any deductibles or self-insured refentions on referenced insurance coverage must be bome by Architect. Al self-insurance,
retentions and/or deductibles must conform to these requirements.

The Architect hereby waives and agrees that their insurers waive their rights of subrogation against the Public Building Commission
of Chicago and City of Chicago, their respective Board members, employees, elected officials, or representatives.

If Architect is a joint venture or limited liability company, the insurance policies must name the joint venture or limited liability
company as a Named insured.

The insurance coverage and limits provided by Architect in no way limit the Architect’s liabilities and responsibilities specified within
the Agraement or by law.

Any insurance or self-insurance programs maintained by the Public Building Commission of Chicago and City of Chicago do not
contribule with insurance provided by the Architect under the Agreement.

The required Insurance to be carried is not limited by any limitations expressed in the indemnification language in this Agreement or
any limitation placed on the indemnity in the Agreement given as a matter of law.

The Architect must require all its subcontractors to provide the insurance required in this Agreement, or Architect may provide the
coverage fo its subcontractors. All subcontractors are subject to the same insurance requirements of Archilect unless otherwise
specified in this Agreement.

If Architect or its subcontractors desires additional coverage, the party desiring the additional coverage is responsible for the
aequisition and cost.

The Public Building Commission's Director of Risk Management maintains the rights to modify, delete, alter or change these
requirements,
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ARCH

G COMMISSION OF CHICAGC
ITECT OF RECORD

ALBANY PARK BRANCH LIBRARY

PS1930

SCHEDULE
KEY PERSONNEL

Jackson Harlan, LLC - Architect
Joan Jackson: Project Manager
Peter Harlan: Project Architect

dbHMS - Mechanical, Elsctrical, Plumbing, Geo Thermal
Sachin Anand: Principal

Mark Wisz: Project Manager

Russ Hakimiyan: Mechanical Engineer

Michael Fisher: Electrical Engineer, Lighting Design
Benjamin Rubach: Plumbing Engineer

Anna Morton: GEHX Engineer

TGRWA, LLC - Structural

Kevin Wilson: Principal

Brian Sesterhenn: Senior Engineer
Christy Wendt: Technician

David Mason & Associates - Civil
Tom Kracun; Principal
Suzette Evans: Project Manager

Terry Guen Design Associates - Landscape Architec!
Terry Guen: Principal
Ted Horinko: Landscape Architect

Roofing Inspection Services, Ltd. - Roofing Consuttant
Barbara Reynalds: Chief Operating Officer

Construction Cost Systems, Ine. - Cost Estimator
Bob Svoboda: Project Manager

Marvin Fitzwater; Architectural Estimator

Richard Driber; MEP Estimator
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LAST DATE PRINTED 5/8/212

PUBLIC BUILDING COMMISSION OF CHICAGO
ARCHITECT OF RECORD
ALBANY PARK BRANCH LIBRARY
PS1930

SCHEDULE G

OTHER CONDITIONS

NONE
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EXHBIT A
DISCLOSURE OF RETAINED PARTIES

ARCHITECT’S DISCLOSURE OF RETAINED PARTIES FOLLOWS ON NEXT PAGE
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DISCLOSURE OF RETAINED PARTIES

Definitions and Disclosure Requirements

As used herein, “Consuitant” means a person or entity who has any contract with the Public
Building Commission of Chicago (“Commission”).

Commission bids, contracts, and/or qualification submittals must be accompanied by a disclosure
statement providing certain information about lebbyists whom the Consultant has retained or
expects to retain with respect to the contract. In particular, the Consultant must disclose the name
of each such person, his or her business address, the name of the relationship, and the amount of
fees pald or estimated to be paid. The Consultant is not required to disclose employees who are
paid solely through the Consultant’s regular payroll.

“Lobbyists” means any person (a) who for compensation or on behalf of any person other than
himself undertake to influence any legislative or administrative action, or (b) any part of whose

duties as an employee of another includes undertaking to influence any legistative or administrative
action.

Certification

Consultant hereby certifies as fellows:

Contract for Proj. No. 08130

Contract for Proj. No. 08130

This Disclosure relates to the following transaction:

Description or goods or services to be provided under Contract:
Architectural and Engineering Design for the Albany Park Branch Library

Jackson Harlan, LLC

Name of Consuliant:

EACH AND EVERY lobbyist retained or anticipated to be retained by the Consultant with respect
to or in connection with the contract is listed below. Attach additional pages if necessary.

Retained Parties:

Name Business Address Relationship Fees (indicate
(Attorney, Lobbyist, whether paid or
etc.) estimated)

Check Here If No Such Persons Have been Retained or Are Anticipated To Be Retained:

4,

The Consultant understands and agrees as follows:

Ver 10-05-2009




a. The information nrovided herein is a material inducement to the Commission execution of
the contract or other action with respect to which this Disclosure of Retained Parties form
is being executed, and the Commission may rely on the information provided herein.
Furthermore, if the Commission determines that any information provided herein is false,
incomplete, or inaccurate, the Commission may terminate the contract or other transaction,
terminate the Consultant's participation in the contract or other transactions with the
Commission,

b. It the Consultant is uncertain whether a disclosure is required, the Consultant must ether
ask the Commission’s Representative or his or her manager whether disclosure is required
or make the disclosure.

C. This Disclosure of Retained Parties form, some or all of the information provided herein,
and any attachments may be made avaitable to the public on the internet, in response to a
Freedom of Information Act request, or otherwise. The Gonsultant waives and releases
any possible rights or claims it may have against the Commission in connection with the
public release of information contained in the completed Disclosure of Retained Parties
form and any attachments.

Under penalty of perjury. | certify that | am authorized to execute this Disclosure of Retained Parties
on behalf of the Consultant and that the information disclosed herein is true and complete.

[ May 2, 2012
Signature ' Date
Joan Jackson Managing Member
Nams { Type or Print) Title

Subscribed and sworn to before me

.oooooooooooooooo.¢oéooooooz

"OFFICIAL SEAL" ¢
PETER J. HARLAN b4
Notary Public, State cf llincls &
y Comrmission Expires 08/06/2015 3

(YT AL L LI TSRt I 22l L)

PUrR R Ry
revoeeReYT

Yer 10-05-2000




LAST DATE PRINTED 582012

PUBLIC BUILDING COMMISSION OF CHICAGO
ARCHITECT OF RECORD
ALBANY PARK BRANCH LIBRARY
PS1930

EXHIBITB
DISCLOSURE AFFIDAVIT

ARCHITECT'S AFFIDAVIT FOLLOWS ON NEXT PAGE
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DISCLOSURE AFFIDAVIT

vame: J@Ckson Harlan, LLC
adiress: 691 W. Washington Bivd., #206, Chiago, IL
312-627-1015

36-4353944 Social Security #:

Telephane No.:

Federat Employer LD. #..

Nature of Transaction;

[ ]Sale ot purchase of land

[ }Construction Contract
Professional Services Agresment

[ ] Other

Instructions: FOR USE WITH ANY OF THE ABOVE TRANSACTIONS. Any firm proposing one of the above
Wransactions with the Public Building Commission of Chicago must comptete this Disclosure Affidavit. Please note
that in the event the Contractor is 2 joint venture, the joint venture and each of the joint venture pariners must submit
a completed Disclosure Affidavit.

The undersignedJoan Jackson , 88 Managing Member

{Name} (Title)
and on behalf of Jackson Harlan, LLC

{‘Bidder/ Proposer” or “Contracior”) having been duly swom under oath certifies that:

. DISCLOSURE OF QWNERSHIP INTERESTS

Pursuant to Resolution No. 5371 of the Board of Commissioners of the Public Building Commission of Chicago, all
bidders/proposers shall provide the following information with their bid/proposal. !f the question is not applicable,
answer "NA”. If the answer is none, please answer ‘'nong".

Bidder/Proposer/Contractoris . [_] Corporation LLC
[ Parinership L JLLP
[CJJoint Venture [ |Not-for-Profit Corporation

[ ]Sole Propristosship DOther
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SECTION 1. FOR PROFIT CORPORATION OR LIMITED LIABILITY COMPANY (LLC)

a. State of Incorporation or organization llinois

b. Authotized to do business in the State of Hiinois: Yes [«/f No[ ]

¢.  Names of all officers of corporation or LLC Names of all directors of corporation or LLC
{or attach list): {or attach list):

Name (Print or Type) Title {Print or Type) Name (Print or Type) Title (Print or Type)

Joan Jackson Managing Member

Peter Harlan Member

d.  Indicate here or attach a list of names and addresses of all shareholders owning shares equal to or in excess of
seven and one-half percent (7.5%) of the proportionate ewnership of the corporation and indicate the percentage

interest of each.
Name {Print or Type) Address Qwnership
Interest
%
Peter Harlan 728 Carpenter, Oak Park, IL 40
Joan Jackson 900 Sheridan Rd, Evanston, IL 60

e. For LLC's, state whether member-managed or identify managing member:
Joan Jackson

f. Isthe comporation or LLC owned partigliy or completely by cne or more cther corporations or legal entities?
Yes[ ] No M;

If “yes* provide the above information, as applicable, for each such corporation or entity such that any persen
with a beneficial ownership interest of 7.5% or more in the corporation contracting in the PBC is disclesed. For
example, if Corporation B owns 15% of Corporation A, and Corporation A is contracting with the PBC, then
Corporation B must complete a Disclosure Affidavit. If Corporation B is owned by Corporations C and D, each of
which owns 50% of Corporation B, then bath Corporations C and D must complete Disclosure Affidavits.
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SECTION 2. PARTNERSHIPS

a. If the bidder/proposer or Contractor is a partnership, indicate the name of each pariner and the percentage of
interest of each therein. Also indicate, if applicable, whether general partner (GP) or limited pariner (LF)

Name of Partners (Print or Type) Percentage Interest

Yo

%

%

SECTION 3. SOLE PROPRIETORSHIP

a. The bidder/proposer or Contractor is a sole proprietorship and is not acting in any representative capacity on
behalf of any beneficiary: Yes | | Noi |
if NO, complete items b. and ¢. of this Section 3.

b. If the sole proprietorship is held by an agent{s) or a nominee(s), indicate the principal(s) for whom the agent or
nominee holds such interest.

Name(s) of Principal(s}. (Print or Type)

¢. If the interest of a spause or any other party is constructively controlled by another person or legal entity, state
the name and address of such person or entity possessing such control and the relationship under which such
control is heing or may exercised.

Name(s) Address{es)

SECTION 4, LAND TRUSTS, BUSINESS TRUSTS, ESTATES & OTHER ENTITIES

If the bidder/proposer or Contractor is a land trust, business trust, estale or other similar commercial or legal entity,
identify any representative, person or entity holding legal title as well as each beneficiary in whose behalf title is held
including the name, addrass and percentage of interest of each beneficiary.

Name(s) Address(es)
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SECTION 5. NOT-FOR-PROFIT CORPORATIONS

a. State of incorporation

b. Name of all officers and directors of corporation (or attach list):

Name {Print of Type) Title (Print or Type) Name (Print or Type) Title (Print or Type)

NOTE: The Public Building Commission of Chicago may require additional information from any entity or individual to
achieve full disclosure relsvant to the transaction. Further, any material change in the information required above
must be provided by supplementing this stalement at any time up to the time the Public Building Commission of
Chicago takes action on the contract or other action requested of the Public Building Commission.

1. CONTRACTOR CERTIFICATION
A. CONTRACTCR
1. The Contractor, or any affiliated entities of the Contractor, or any responsible official therecf, or any
other official, agent or employee of the Contractor, any such affiliated entity, acting pursuant to the

direction or authorization of a responsible efficial thereof has not, during a peried of three years prior to
the date of execution of this certification:

a. Bribed or attempted to bribe, or been convicted of bribery or attempting to bribe a public efficer or
employee of the City of Chicago, the State of lllinois, any agency of the federal government or any
state or local govemment in the United States {if an officer or employee, in that officers or
employee’s official capacity); or

b. Agreed or coliuded, or been convicted of agreement or collusion among bidders or prospective
bidders in restraint of freedom of competition by agreement to bid a fixed price or otherwise; or

¢. Made an admission of such conduct described in 1(a) or (b) above which is a matter of record but
has not been prosecuted for such conduct.

2. The Contractor or agent, partner, employee or officer of the Contractor is not barred from confracting
with any unit of state or local govemment as a result of engaging in or being convicted of hid-rigging? in
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3.

5.

viclation of Section 3 of Article 33E of the Illinois Criminal Code of 1361, as amended (720 ILCS 5/33E-
3), or any similar offense of any state or the United States which contains the same elements as the
offense of bid-rigging during a period of five years prior to the date of submittal of this bid, propasal or
response.®

The Contractor or any agent, pariner, employee, or officer of the Contractor is not barred from
contracting with any unit of state or local govemment as a result of engaging in or being convicted of
bid-rotating* in victation of Section 4 of Article 33E of the Illinois Criminal Gode of 1961, as amended
{720 ILCS 5/33E-4), or any similar offense of any state or the United States which contains the same
slements as the offense of bid-rotating.

The Contractor understands and will abide by all provisions of Chapter 2-66 of the Municipal Code
entitled “Office of the Inspector General’ and all provisions of the Public Building Commission Code of
Ethics Resolution No.5333, as amended by Resolution No. 5371.

The Gontractor certifies to the best of its knowledge and belief, that it and its ptincipals:

a. Are not presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily
excluded from covered transactions by any federal, state or local department or agency.

h. Have not within a three-year period preceding this bid or proposal been convicted of or had a civil
judgement rendered against them for: commission of fraud or a criminal offense in connection with
obtaining, attempting to cbtain, or performing a public (federal, state or local) transaction or
contract under a public transaction; violation of federal or state antitrust statutes; commission of
embezzlement, theft, forgery, bribery, falsification or destruction of records; making false
statements; or receiving stolen property;

¢. Are not presently indicted for or otherwise criminally or civilly charged by a govemmental enfity
{federal, state or local) with commission of any of the offenses enumerated in paragraph {5)(b)
above; and

d. Have not within a three-year period preceding this bid or proposal had one or more public
transactions {federal, state or local) terminated for cause or default.

B. SUBCONTRACTORS

i,

Ver 09-23-2009

The Contractor has obtained from all subcontractors being used in the performance of this contract or
agreement, known by the Contractor at this time, disclosures substantially in the form of Section 1, and
certifications substantially in the form of Section 2, of this Disclosure Affidavit. Based on such
disclosures and certification(s), and any other information known or obtained by the Contractor, is not
aware of any such subcontractor or subcontractor's affiliated entity or any agent, pariner, employee ot
officer of such subcontractor or subcontractor's affiliated entity having engaged in or been convicted of
(a) any of the conduct describe in Section II(A) (1)(a) or (b} of this certification; (b) bid-rigging, bid-
rotating, or any similar offense of any state or the United States which contains the same elements as
bid-rigging or bid-rotating, or having made an admission of guilt of the conduct described i Section
[1¢A)(1){a) or (b} which is matter of record but hasfhave not been prosecuted for such conduct.

The Contractor will, prior to using them as subcentractars, obtain from all subcontractors to be used in
the performance of this contract or agreement, but not yet known by the Contractor at this time,
cerifications substantially in the form of this ceriification. The Contracter shall net, without the prior
writlen permission of the Commission, use any of such subcontractors in the performance of this
contract if the Contractor, based on such certifications o any other information known or obtained by
Contractor, became aware of such subcontractor, subcontractor's affiiated entity or any agent,
employee or officer of such subcontractor or subcontractor's affilialed entity having engaged in or been




convicted of {a) any of the conduct describe in Section [{A}(1){a) or (b} of this certification or (b) bid-
rigging, bid-rotating or any similar offenses of any state or the United States which coptains the same
elements as bid-rigging or bid-rotating or having made an admission of guiit of the conduct described in
Saction [1(A)(1)}{a} or (b) which is a matter of record but has/have not been prosecuted for such
conduct. The Cantractor shall cause stch subcontractors to certify as to Section {l{A)(5). in the event
any subcontractor is unable to certify to Section 11{A}(5), such subcontractor shall aftach an axplanation
to the cedificalion.

For all subcontractors to be used in the performance of this contract or agreemert, the Contractor shall
maintain for the duration of the contract all subcontractors' certifications requived by Section H(B)(1) and
(2) ahove, and Contractor shall make such certifications promptly available to the Public Building
Commission of Chicago upon request.

The Contractor will not, without the prior written consent of the Public Building Commission of Chicage,
use as subcontractors any individual, firm, partnership, corporation, joint venture er other entity from
whom the Contractor is unable to obtain a certification substantially in the form of this certification.

The Contractor heteby agrees, if the Public Bufiding Commission of Chicago so demands, to terminate
its subcontractor with any subcontract if such subcontractor was ineligible at the time that the
subcontract was entered info for award of such subcontract. The Contractor shall insert adequate
provisions in ali subcontracts to allow it to teminate such subcontract as required by this certification.

C. STATE TAX DELINQUENCIES

1.

The Contractor is not delinquent in the payment of any tax administered by the fllinols Depanment of
Revenue or, if delinquent, the Contractor is contesting, in accordance with the procedures established
by the appropriate Revenue Act, its liability for the tax or amount of the tax.

Altemnatively, the Contractor has entered into an agreement with the lllinois Department of Revenue for
the payment of all such taxes that are due and is in compliance with such agreement.

If the Contractor is unable to certify to any of the above statements [{Section !l (C)], the Contractor shall
explain below. Atach additional pages if necessary.

NA

If the letters “NA”, the word “None” or no response appears on the fines above, it will be conclusively
presumed that the Undersigned certified to the above statements.

If any subcontractors are to be used in the performance of this contract or agreement, the Contractor
shall cause such subcontractors to certify as to paragraph (C)(1} or {C)(2) of this certification. In the
event that any subcontractor is unable to cerify 1o any of the statements in this certification, such
subcontractor shall attach an explanation to this certification.

D. OTHER TAXES/FEES

1.

Ver 09-23-2009

The Confractor is not delinquent in paying any fine, fee, tax or other charge owed to the City of
Chicago.

if Contractor is unable fo certify to the above statement, Contractor shall explain below and attach

additional sheets if necessary.
NA




If the letters “NA”, the word “None” or no response appears on the lines above, it will be conclusively
presumed that the Undersigned certified to the above statements.

E. PUNISHMENT

A Contractor who makes a false statement material to Section 1(A)(2) of this certification commits a Class 3
felony. 720 ILCS 5/33E-11(b).

F. JUDICIAL CR ADMINISTRATIVE PROCEEDINGS

1. The Contractor is not a party to any pending lawsuits against the City of Chicago or the Public Building
Commigsion of Chicago nor has Contractor been sued by the City of Chicago or the Public Building
Commission of Chicago in any judicial or administrative proceeding.

2. If the Contractor cannot certify to the above, provide the (1) case name; {2) docket number; (3) court in
which the action is or was pending; and (4) a brisf description of each such judicial or administrative
procecding. Attach additional sheets if necessary.

NA

if the letters “NA”, the word “None” or no response appears on the lines above, it will be conclusively
presumed that the Undersigned certified to the above statements.

Il. CERTIFICATION OF ENVIRONMENTAL COMPLIANCE

A. Neither the Contractor nor any affiliated entity of the Contractor has, during a pericd of five years prior fo the
date of execution of this Affidavit; {1) viclated or engaged in any canduct which violated federal, state or
local Environmental Restrictions, (2) received notice of any claim, demand or action, including but not fimited
to citations and warrants, from any federal, state or local agency exercising executive, legislative, judicial,
requlatory or administrative functions relating to a violation or alleged violation of any federal, state or local
statute, regulation or other Environmental Restriction; or (3) been subject to any fine or penally of any

nature for failure fo comply with any federal, state or local statute, regulation or other Envircnmental
Restriction.

Iif the Contractor cannot make the cetification contained in Paragraph A of Section 1ll, identify any
exceplions:
NA

(Attach additional pages of explanation to this Disclosure Affidavit, if necessary.)

i the Tstters “NA”, the word “None” or no response appears on the lines above, it will be conclusively
presumed that the Undersigned certified to the above statements.

B. Without the prior written consent of the Public Building Commission of Chicago, Contractor will not employ
any subcontractor in connection with the contract or proposal to which this Affidavit pertains without
obtaining from such subcontractor a certification similar in form and substance to the certification contained
in Paragraph A of this Section |li prior to such subcontractors performance of any work of services or
furnishing any goods, supplies or materials of any kind under the proposal or the contract to which this
Affidavit pertains.
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C. Until completion of the Contract’s performance under the proposal or contract to which this Affidavit
pertains, the Contractor will not violate any federal, state of local statute, regulation or other Environmental
Restriction, whether in the performance of such contract or otherwise.

IV. INCORPORATICN INTQG CONTRAGT AND COMPLIANCE

The above certification shall become part of any contract awarded to the Contractor set forth on page 1 of this
Disclosure Affidavit and are a material inducement to the Public Building Commission of Chicago's execution of
the contract, contract modification or contract amendment with respect to which this Disclosure Affidavit is being
executed and delivered on behalf of the Contractor. Furthermore, Contractor shall comply with these
certifications during the term and/or performance of the contract.
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V. VERIFICATION

Under penalty or perjury, | certify that | am authorized to execute this Disclosure Affidavit on behalf of the
Contractor set forth on page 1, that | have personal knowledge of all the ceriifications made herein and that the
same are frue,

The Contractor must report any change in any of the facts stated in this Affidavit to the Public Building
Commission of Chicage within 14 days of the effective date of such change by completing and submitting a new
Disclosure Affidavit. Failure to comply with this requirement is grounds for your firm to be deemed non-qualified
{o do business with the PBCC. Deliver any such new Disclosure Affidavit to: Public Building Conmission of
Chicago, Director of Procurement, 50 W. Washington, Room 200, Chicago, IL. 60602.

VNN

Signature of Authorized Officer

Joan Jackson
Name of Authorized Officer (Print or Type)

Managing Member

Title
312-627-1015

Telephone Number

State of I LLAINESIE,

County of ool

Signed and sworn to before me on this J{ dayof APl 2082 by

Mﬂ_ (Name) as ___ <P~ (Title) of

oY) Yo A (. (Bigder/Proposer or Contractor)

)

i }@‘Fy‘l:’ubﬁc Signature and Seal

3000000000000000000000000.00
b4 "OFFICIAL SEAL"
b4 PETER J. HARLAN
$  NotaryPublic, State of ilincls
EM}! Commission Expiras 08/06/201562

BELAAAHAMBGON SR UBAGHESIP P4

*+0904
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Notes 1-5 Disclosure Affidavit

1.

Business entities are affillated if, directly or indiractly, one controls or has the power to control the otner, or if
a third person confrols or has the power to control both entities. Indicia of contral include without limitation:
intelocking management or ownership; identity of interests among family members; shared facilities and
equipment; common use of employees; or organization of another business entity using substantially the
same management, ownership or principals as the first entity.

For purposes of Section ] (A) (2) of this certification, a person commits the offense of and engages in bic-
figging when he knowingly agrees with any person who is, or but for such agreement should be, a
competitor of such person concerning any bid submitted or not submitted by such person or another to a
unit of state or local government when with the intent that the bid submitted or not submitted will result in the
award of a contract to such person or another and he either (1) provides such person or receives from
another information conceming the price or other material term or terms of the bid which would otherwise
not be disclosed to a competitor in an independent non-collusive submission of bids or (2) submits @ bid that
is of such a price or other material term or lerms that he does not intend the bid to be accepted. see 720
ILCS 5/33-E-3.

No corporation shall be barred from contracting with any unit of state or local government as a result of a
conviction, undsr either Section 33E-3 or Section 33E-4 of Article 33 of the State of lllincis Criminal Code of
1961, as amended, of any employee or agent of such corporation if the employee so convicted is no longer
employed by the corporation and: (1) it has been finally adjudicated not guilty or (2) it demonstrates to the
govemmental entity with which it seeks to contract and that entity finds that the commission of the offense
was neither authorized, requested, commanded, nor performed by a director, officer or a high managerial
agent on behalf of the corporation as provided in paragraph (2) of subsection (a) of Section 5-4 of the State
of Hlinois Criminal Code.

For purposes of Section II{A) of this certification, a person commits the offense of and engages in bid
rotating when, pursuant to any coflusive scheme or agreement with another, he engages in a pattern over
time {which, for the pumases hereof, shall include at least three contract bids within a petiod of ten years,
the most recent of which occurs after January -1, 1989) of submitting sealed bids fo units of state or local
government with the intent that the award of such bids rotates, or is distributed among, persons or business
entities which submit bids on a substantial number of the same contracts. See 720 ILCS 5/33E-4.

“Environmental Restriction” means any statute, ordinance, rule, regulation, permit, permit condition, order or
directive relating to or imposing liability or standards of conduct conceming the release or threatened
release of hazardous materials, special wastes or other contaminants into the environment, and to the
generation, use, storage, transportation, or disposal of construction debris, bulk waste, refuse, garbage,
solid wastes, hazardous materials, special wastes or other contaminants including but not limited to (1)
Section 7-28-440 or 11-4-1500 or Article XIV of Chapter 11-4 or Chapter 7-28 or 11-4 of the Municipal Code
of Chicago; (2) Comprehensive Environment Response and Compensation and Liability Act (42 U.S.C. §
0601 ef seq.) the Hazardous Material Transportation Act (49 U.S.C. § 1801 ef seq.); (4} the Resource
Conversation and Recovery Act of 1976 (42 U.S.C. § 7401 et seq.); (5) the Clean Water Act {33 US.C. §
1251 ef seq.); (6) the Clean Air Act {42 U.S.C. § 7401 et seq.); {7) the Toxic Substances Controt Act of 1976
(15 U.S.C. § 2601 ef seq); (8) the Safe Drinking Water Act (42 U.S.C. § 300f); (9} the Occupational Health
and Safety Act of 1970 (29 U.S.C. § 851 ef seq.); (10) the Emergency Planning and Community Right to
Know Act (42 U.S.C. § 11001 et seq.); and (10} the linois Environmental Protection Act (415 ILCS 5/1
through 5/56.6).
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EXHIBITC
SPECIAL CONDITIONS REGARDING THE UTILIZATION OF
MINORITY AND WOMEN OWNED BUSINESS ENTERPRISES

1, Policy Statement

a. It is the policy of the Public Building Commission of Chicago {*PEC’) to ensure competitive business opportunities for
MBE and WBE firms in the performance of Contracts, to prohibit discrimination in the award of or participation in
Confracts, and to abolish arbitrary barriers fo full participation in Contracts by all persons, regardless of race, sex or
ethnicity. Therefore, during the performance of this Contract, the Professional Service Provider must agree that it will
not discriminate against any person of business on the basis of race, calor, religion, ancestry, age, marital status,
physical or mental handicap, unfavorable discharge from military service, parental status, sexual orientation, national
origin or sex, in the solicitation or the purchase of goods and services or the subcontracting of work in the performance
in this Contract.

b. The Commission requires the Professional Service Provider also agree to take affirmative action to ensure that MBE
and WBE firms have the maximum opportunity to compete for and perform subcontracts with respect to this Contract.

C. The Commission requires the Professional Service Provider to notify MBE and WBE firms, ufilized on this contract,
about opportunities on contracts without affirmative action goals.

2. Aspirationaf Goals

a. Upon the effective date of these Special Conditions, the bi-annual aspirationat goals are to award 25% of the annual
dollar value of all Commission Construction Contracts to cerlified MBEs and 5% of the annual dollar value of all
Commission Construction Contracts to certiied WBEs.

b. The Professional Service Provider must agres to use its best efforts to award a minimum of 25% of the contract dollar
value of this Contract to certified MBES and 5% of the contract value cf this Contract to certified WBES.

C. Furiher, the Professional Service Provider must agree to use its best efforts to include MBE and WBE firms in any
Contract modification work that increases the Contract value. Where the proposed coniract modification involves work
which can be performed by MBEs and WBEs already performing work on the contract such MBEs and WBEs will
participate in such work specified in the contract modification.

d Failure to carry out the commitments and policies set forth in this Program constitute a material breach of contract and
may result in termination of the Professional Service Provider or such other remedy, as the Commission deems
appropriate.

3 Definitions
a For purposes of this Special Condition, the following definitions applies:

(1) “Cerfified Minority Business Enterprise” means a person or entity granted certification by the Cify of Chicago,
County of Cook, Metropolitan Water Reclamation District, Chicago Mincrity Business Supplier Council, Central
Management Service of the State of lllincis, and Women’s Business Development Center.

{2) “Certified Women's Business Enterprise” means a person or entity granted certification by the City of Chicago,
County of Cook, Metropolitan Water Reclamation District, Chicago Minority Busingss Devefopment Councif, Central
Management Service of the State of lllinois, and Women's Business Development Center,

(3) ‘Professional Service Contract” means a contract for professional services of any type.

{4) “Contract Specific Goals" means the subcontracting goals for MBE and WBE participation established for a
particular contract based upon the availability of MBEs and WBEs o perform and anticipated scope of work of the
contract and the Commission's progress towards meeting the aspirational goals.

(5) ‘“Professional Service Provider” means any person or business entity that seeks to enter into a Professional
Service Contract with the Commission and includes all partners, affiliates and joint ventures of such person or entity.
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{6} “Executive Director’ means the Executive Director of the Commission or his duly designated representalive as
appointed in writing.

(7} “Good faith efforts" means actions undertaken by a Professional Service Provider fo achieve a Contract
Specific Goal that by their scope, intensity and appropriateness to the objective can reasonably be expected to fulill
the Program's requirements.

(8) “Joint venture® means an associafion of two or more persons o entities or any combination of two or more
husiness enlerprises and persons numbeting two or more, proposing to perform a single for-profit business
enterprise, In which each joint venture pariner contributes property, capital, efforts, skill and knowledge, and in which
the MBE or WBE s responsible for a distinct, clearly-defined portion of the work of the contract and whose share in
the capital contribution, control, management, risks and profits of the joint venture is equal 1o it ownership inferest,
Joint ventures must have an agresment in writing specifying the ferms and conditions of the relationships between
the parties and their relationship and respensibilities to the contract,

(9 "Minorlty” means:
a. Any individual in the following racial or ethnic groups, members of which are rebuttably presumed to be
socially disadvantaged:

i, African-Americans or Blacks, which includes persons having origins in any of the Black racial groups
of Africa;

i, Hispanics, which includes persons of Spanish culture with origins in Mexico, South or Central
America or the Caribbean Islands, regardless of race,

iil. Asian-Americans, which includes {persons whose origins are in any of the original peoples of the Far
East, Southeast Asia, the islands of the Pacific or the Northern Marianas, or the [ndian Subcontinent};

jv. American Indians, which includes persons having origins in any of the original peoples of North and
South America (including Central America) and who maintain fribal affiliation or community
attachment; and

b. Individual members of other groups, including but not limited to Arab-Americans, found by the
Commission to be socially disadvantaged by having suffered racial or ethnic prejudice or cultural bias
within American society, without regard to individuat qualfities, resulting in decreased opportunities to
compete in Chicago area markets or to do business with the Commission.

(10) “Minerity-owned business enterprise” or “MBE”" means a small local business enterprise which is at least 51%
owned by one or more economically disadvantaged minority persons, of in the case of a publicly held corporation at
least 51% of all classes of the stock of which is owned by one or more economically disadvantaged minority persons
whose management, policies, major decisions and daily business operations are independently managed and
controlled by ane or more economically disadvantaged mincrity persons.

{11} ‘Program” means the minority- and women-owned business enterprise construction procurement program
established in this special condition.

(12) "Women-owned business enterprise” or “WBE" means a small local business enterprise which is at least 51%
owned by one or more economically disadvantaged women or in the case of a pubticly owned business, at least 51%
of alf classes of the stock of which is owned by one or more economically disadvantaged women, whose
management, policies, major decisions and daily business operations are independently managed and controlled by
one or more economically disadvantaged women.

4, Determining MBEMWBE Utilization

The methodology for determining MBE and WBE utilization will be determined for purpases of analysis with respect te this
contract as follows:

a. The total dollar value of the contract awarded to the certified MBE or WBE firm will be credited to such participation.
Only minority business participation may be counted toward MBE participation and only women business participation
may be counted toward WBE participation.
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b. The fotal dollar value of a contract with a firm owned and contralled by minority women is counted toward either the
MBE or WBE goal, but nat both. The Professional Service Provider employing the firm may choose the goat to which
the contract value is applied. Various work done by one and the same sub-consultant will be considered, for the
purpose of this principle, as work effectivety done under ane subcontract only, which sub-consultant may be counted
toward only one of the goals, not toward both.

c. A Professional Service Provider may count toward its MBE or WBE goal the portion of the total dollar value of a
contract with an eligible joint venture equal to the percentage of the ownership and control of the MBE or WBE partner
in the joint venture. A joint venture seeking to be credited for MBE participation may be formed among certified MBE
and WBE fisms, or between certified MSE and WBE firms and a non-MBE/WBE fim. A joint venture satisfies the
eligibility standards of this Program if the certified MBE or WBE participant of the joint venture:

(1}  Shares in the ownership, control, management responsibilities, risks and profits of the joint venture; and

(2) s responsible for a clearly defined portion of work to be performed in praportion to the MBE or WBE ownership
percentage.

d. A Professional Service Provider may count toward its MBE and WBE goals only expenditures to fims that perform a
commercially useful function in the work of a contract. A firm is considered to perform a commercially-useful function
when it is responsible for execution of a distinct element of the werk of a contract and carries out its responsibilities by
actually performing, managing, and supervising the work involved. To determine whether a firm is performing 2
commercially useful function, the Commission will evaluate the amount of work subeontracted, industry practices and
other relevant factors.

e. Consistent with normal industry practices, a MBE or WBE firm may enter into subcontracts. If a MBE or WBE
Professional Service Provider subcontracts a significantly greater portion of the work of & contract than would be
expected on the basis of normat industry practices, the MBE or WBE will be rebuttably presumed not to be performing
a commercially-useful function.

f. A Professional Service Provider may count toward its goals expenditures o MBE or WBE manufacturers (i.e.,
suppliers that produce goods from raw materials or substantially alters thern before resale).

q. A Professional Service Provider may count loward its goals expenditures to MBE or WBE suppliers provided that the
supplier performs a commercially useful function in the supply process.

5. Submission of Proposals

The following schedules and documents constitute the Proposer's MBE/WBE compliance proposal and must be
submitted at the time of the proposal.

{1) Evidence of Certification: Affidavit of MBEMWBE. A copy of each proposed MBE and WBE firm’s Letter of
Certification from the Gity of Chicago, Department of Procurement Services or any ather enfity accepted by the Public
Building Commission of Chicago must be submitted. The PBC certification by the City of Chicago, County of Cook,
Metropolitan Water Reclamation Disfrict, Chicago Minority Business Development Council, Central Management
Service of the State of llinois, METRA, and Women's Business Development Center.

(2) Schedule B: Affidavit of MBE/Non-MBE or WBE/Non-WBE Joint Veniures. Where the Proposer's MBE/WBE
compliance proposal includes participation of any MBE or WBE as a joint venture perticipant, the Proposer must
submit a “Schedule B: Affidavit of MBE/Non-MBE or WBE/Non-WBE Jaint Venture" with an attached copy of the joint
venture agresment proposed among the parties. The Schedule B and the joint venture agreement must clearly
evidence that the MBE or WBE participant will be responsible for a clearly defined portion of the work 1o be performed
and that the MBE or WBE firm’s responsibilities are in proportion with its ownership percentage.

{3) Schedule C: Letter of Intent to Perform as a sub-consultant, Subconsultant, or Material Suppiier, Schedule C,
executed by the MBE/WBE firm (or Joint Venture sub-consultant) must be submitted by the Froposer for each
MEEAWSE included on the Schedule D. Schedule C must accuraely detail the work to be performed by the MBE or
WBE firm and the agreed rates and prices to be paid.

{4) Schedule D: Affidavit of Prime Professional Service Provider Regarding MBE or WBE Utilization. A completed
Schedule D commilting to the utilization of each lisied MBE or WBE firm. Unless the Proposer has submitted a

o
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completed request for a waiver of participation by MBE/WBE firms (See Request for Waiver procedures in Section 7),
the Proposer must include the specific dollar amount or percentage of participation of each MBE/WBE firm listed on
its Schedule D. The total dollar commitment to proposed MBE firms must at least equal the MBE goal, and the total
dollar commitment to proposed WBE firms must at least equal the WBE goal. Proposers are responsible for
calculating the dollar equivalent of MBE or WBE ufilization as percentages of their total proposai.

b. The submittals must have all blank spaces on the Schedule pages applicable to the contract carrectly filled in.
Agreements between a Proposer and a MBE/WBE in which the MBE/WBE pramises not to provide subcontracting
quotations to other Proposers are prohibited.

8. Evaluation of Compliance Proposals

g The Proposer's MBE/WBE compliance proposal will be evaluated by the Commission. The Proposer agrees to
provide, upon request, earnest and prompt cooperation to the Executive Director or her designee in submitting to
interviews that may be necessary, in allowing entry to places of business, in providing further documentation, or in
soliciting the cooperation of a propased MBE or WBE firm in providing such assistance. A proposal may be freated as
non-responsive by reason of the determination that the Proposer’s proposal did not contain a sufficient level of
Certified MBE or WBE participation, that the Proposer was unresponsive or uncooperative when asked for further
information relative to the proposal, or that false statements were mada in the Schedules.

b. If the Commission's review of a Proposer's proposal concludes that the MBE or WBE proposal was deficient, the
Gommission will promptly notify the Proposer of the apparent deficiency and instruct the Proposer to submit {within 3
business days of such notice given by the Commission) a modification of the MBE or WBE Proposal, in proper format,
which remedies the deficiencies cited. Failure to correct all deficiencies cited by the Commission will be cause for
rejection of the Proposer’s proposal as non-fesponsive.

c. Proposers will not be permitted to modify their MBE'WBE compliance proposal except insofar as directed to do so by
the Commission. Therefore, all terms and condifions stipulated for prospectve MBE and WBE consultants or
suppliers should be satisfactorily negotiated prior to the submission to the Commission of the Proposer's MBE/WBE
compliance proposal. If circumstances should arise, however, where a proposed MBE/WBE is no longer available,
the process described in Section 12 should be followed.

7. Request for Waiver

a. if a Proposer is unable to identify qualified MBE and WBE firms to perform sufficient work to fulfil the MBE or WBE
percentage goals for this Contract, the proposal must include a written request for waiver. A request for waiver must
be sent to the Executive Director and must set forth the Proposer's inability to obtain sufficient MBE and WBE firms
notwithstanding good faith attempts to achieve such participation.

b. Good Faith efforts to achieve participation include but are not limited to:

(1)  Attendance at the Pre-proposal conference;

(2) The Proposer’s general affirmative action policies regarding the utilization of MBE and WBE firms, plus a
description of the methods used to camy out those policies;

(3) Advertisement in trade association newsletters and minority and woman-oriented and general circulation media
for specific sub-consultants;

{4)  Timely notification of specific sub-consultants to minority and woman assistance agencies and assoclations;
(5} Description of direct negotiations with MBE and WBE firms for specific sub-consultants, including:
. The name, address and telephone number of MBE and WBE firms contacted;

il. A description of the information provided to MBE and WBE firms regarding the portions of the work 1o be
performed; and

ii. The reasons why additional MBE and WEE firms were not obtained in spite of negotiations.
(6) A statement of the efforts made to select portions of the work proposed to be performed by MBE and WBE
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fims (such as sub-supplier, transport, engineering, distribution, or any other roles contributing to production and
delivery as specified in the contract) in order to increase the fikelihood of achieving sub participation.

(7} As to each MBE and WBE contacted which the Proposer considers to be not qualified, a detalled statement of
the reasons for the Proposer's conclusion.

{8) Efforts made by the Proposer to expand its search for MBE and/or WBE firms beyond usual geographic
boundaries.

(@) General efforts made to assist MBE and WBE firms to overcome participation barriers.

c. The Executive Director, after review and evaluation of the request provided by the Proposer, may grant a waiver
request upon the determination that:

(1)  Sufficient qualified MBE andfor WBE firms capable of providing the goods or services required by the contract
are unavailabls despite the good faith efforts of the Proposer;

(2)  The price(s) quoted by potential MBE and/or WBE firms for goods or services is above competitive levels to an
extent unwarranted by any increased cost of doing business atfributable ta the present effects of disadvantage or
discrimination,

8. Failure To Achleve Goals

a. If the Professional Service Provider cannot achleve the contract specific goals, as the Project proceeds, it must have
documented its good faith efforts fo do so. In defermining whether the Professional Service Provider has made such
good faith efforts, the performance of other Professional Service Providers in meeting the goals may be considered.
The Executive Director or her designee shall consider, at a minimum, the Professional Service Provider's efforts to do
the following:

(1)  Soliciting through reasonable and available means the interest of MBEs or WBEs that Provide interested MBEs
or WBEs with adequate information about the plans, specifications and requirements of the contract, including
addenda, in a fimely manner fo assist them in responding to the solicitation.

(2)  Provide interested MBEs or WBES with adequate information about the plans, specifications and requirements
of the contract, including addenda, in a timely manner to assist them in responding to the solicitation.

(3) Negofiating in good faith with interested MBEs or WBEs that have submilted proposals. Documentation of
negotiation must include the names, addresses and telephone numbers of MBEs or WBEs that were solicited; the
date of each such solicitation; a deseription of the information provided regarding the plans and specifications for the
work selected for suboontracting; and evidence as to why agreements could not bs reached with MBEs or WBES fo
perform the work. That there may be some addifional costs Invelved in sclicitation and using MBEs and WBEs is not
a sufficient reason for a Professional Service Provider's fallure fo meet the goals, as long as such costs are
reascnable.

{4) Not rejecting MBEs or WBEs as being unqualified without sound reasons based on the thorough investigation
of their capabilities. The MBES' or WBES' standing within its industry, membership in specific groups, organizations,
or associations and poliical or social affiliations are not legiimats cases for rejecting or not scliciting proposals te
meet the goals.

(5) Making a porfion of the work available o MBE or WBE sub=consultants and suppliers and to select those
portions of the work or material consistent with the available MBE or WBE sub-consultants and suppliers, so as to
facilitate meeting the goals.

(6) Making good faith efforts despite the ability or desire of a Professional Service Provider to perform the work of a
contract with its own organization. A Professional Service Provider that desires to self-perform the work of a contract
must demonstrate good faith efforts unless the goals have been met.

{7} Selecting portions of the wark to be performed by MBEs or WBES in order to Increase the likelihond that the
goals will be met. This includes, where appropriate, breaking out contract work items into economically feasible units
1o facilitate MBE or WBE participation even when the Contract might otherwise prefer to perform these items with its
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own forees,

(8) Making efforts to assist interested MBEs or WBEs in obtaining bonding lines of credit or insurance as required
by the Commission or Prefessional Service Provider.

{9) Making efforts to assist interested MBEs or WBEs in obtaining necessary equipment, supplies, materials or
related assistance or services, including participation in a mentor-protégée progran; and

{10) Effectively using the services of the Commission; minority or womien community organizations; minotity or
women groups; local, state and federal mincrity or women business assistance offices; and other organizations to
provide assistance in the recruitment and placement of MBES or WBEs.

b. In the event the Public Building Commission Procurement Officer determines that the Professional Service Provider
did not make a good faith effort to achieve the goals, the Professional Service Provider may file a Dispute to the
Executive Director as provided in Article X of the Standard Terms and Conditions.

9. Reporting and Record-Keeping Requirements

a The Profassional Service Provider, within 5 working days of contract award, must execute a formal subcontract or
purchase order in compliance with the terms of the Professional Service Provider's proposal and MBE/WBE
assurances. Upon request by the PBC, the Professional Service Provider must provide copics of the confracts or
purchase orders executed between it and the MBE and WBE firms. During the performance of the contract, the
Professlonal Service Provider will submit partial and final waivers of lien from MBE and WBE sub-consuftant and
suppliers indicating the current payment amount and the cumutative dollar amount of payments made to date.

b. The Professional Service Provider must maintain records of all relevant data with respect to the utitization of MBE and
WBE firms, including without limitation payroll records, tax returns and records, and hooks of account in such detail as
fhe Commission requires, and retain such records for a period of at least 3 years after final acceptance of the work.
Full access to such records will be granted to the Commission and/or its designees, on 5 business days' notice in
order for the Commission to determine the Professional Service Provider's compliance with Its MBE and WBE
commitments and the status of any MBE or WBE firm performing any portion of the contract.

c. The Professional Service Provider will fie regular MBE and WBE utilization reports on the form entitled “Status Report
of MBE and WBE Sub-Centract Payments”, at the ime of submitting each monthly invoice. The report should indicate
the current and cumulative payments to tha MBE and WBE sub-Consultants.

10.  Disqualification of MBE or WBE

The Contract may be terminated by the Executive Director upon the disqualification of the Professional Service Provider
as an MBE or WEE if the sub-consultants status as an MBE or WBE was a factor in the award and such status was
misrepresented by the Professional Service Provider.

a The Contract may be terminated by the Executive Director upon the disqualification of any MBE or WBE if the sub-
consultants or supplier's status as an MBE or WBE was a factor in the award of the contract and the status of the sub-
consultant or supplier was misrepresented by the Professional Service Provider. If the Professional Service Provider
is defermined not to have been involved in any misrepresentation of the status of the disqualified sub-consultant or
supplier, the Professional Service Provider shall make good faith efforts to engage a qualified MBE or WBE
replacement.

11, Prohibition On Changes To MBE/WBE Commitments

The Professional Service Provider must not make changes to its contractual MBE and WBE commitments or substitute such
MBE or WBE sub-consultants without the prior written approval of the Execufive Director. Unauthorized changes of
substitutions, including performing the work designated for & sub-consultant with the Professional Service Provider's own
forces, is a violation of this section and a breach of the contract with the Commission, and may cause termination of the
contract for breach, andfor subject the Professional Service Provider to contract remedies or other sanctions. The facts
supporting the request must not have been known nor reasonably should have been known by the parties prior fo entering
into the subcontract,

12. MBEMBE Substitution Requirements and Procedures
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a. Arbitrary changes by the Professional Service Provider of the commitments earier certified in the Schedule D are
prohibited. Further, after once entering into each approved MBE and WBE sub-contract agreement, the Professional
Service Provider shall thereafter neither terminate the subcontract, nor reduce the scope of the work to be performed
by the MBE or WBE, nor decrease the price to the MBE or WBE, without in each instance receiving the prior written
approval of the Executive Director. In some cases, however, it may become necessary to substitute a new MBE or
WBE in order to actually fulfill the MBE or WBE requirements. In such cases, the Executive Director must be given
reasons justifying the release by the Professional Service Provider of prior specific MBE or WBE commitments
established in the contract, and will need to review the efigibility of the MBE or WBE presented as a substitute. The
substitution procedure will be as follows;

{1)  The Professional Service Provider must nolify the Executive Director immediately in writing of an apparent
necessity to reduce or terminate a MBE or WBE subcontract and to propose a substitute firm for some phase of work,
ff needed in order to sustain the fulfiltment of the MBE/WBE contract requircments.

(2} The Professional Service Providers nofification should include the specific reasons for the proposed
substitution. Stated reasons which would be acceptable include any of the following reasens: a) Unavailability after
receipt of reasonable notice fo praceed; b) failure of performance; c)financiel incapacity; d) refusal by the sub-
constltant to honor the proposal price or scope; e) mistake of fact or law about the elements of the scope of work of
a solicitation where a reasonable price cannot be agreed; f) faflure of the sub-consultant to meet insurance, licensing
or bonding requirements; g) the sub-consultant’s withdrawal of its proposal; or h) decertification of the sub-consultant
as MBE or WBE.

(3) The Professional Service Provider's position must be fully explalned and supported with adequate documentation.
Stated reasons which will not be acceptabe include: replacement firm has been recrulted fo perform the same work
under terms more advantageous to the Professional Service Provider; issues about performance by the committed
MBE or WBE were disputed {unless every reasonable effort has already been taken to have the issues resolved or
mediated satisfactarily); an MBE or WEBE has requested reasonable price escalation which may be justified due to
unforeseen circumstances.

The Profession Service Provider's nofification should include the names, address and principal officlal of any
proposed substitute MBE or WBE and the dollar value and scope of work of the proposed subcontract. Attached
should be all the same MBEAWBE affidavits, documents and Letters of Intent which are required of the proposed MBE
or WBE firms.

{4)  The Executive Director will evaluate the submitted documentation, and respond within fiteen (15) working days
fo the request for approval of a substitution. The response may be in the form of requesting more information, or
requesting an interview to clarify or mediate the problem. In the case of an expressed emergency need to receive the
necessary decision for the sake of job progress, the Executive Director will instead respond as soon as practicable.

{5)  Actual substituticn of a replacement MBE or WBE to fulfill contract requirements must not be made before the
Executive Director's approval is given of the acceptability of the substitute MBE or WBE. This subcontract must be
executed within five (5) working days, and a copy of the MBE WBE subcontract with signatures of both parties to the
agreement should be submitted immediately to the Executive Director,

b. The Executive Director will not approve extra payment for escalated costs incurred by the Professional Service
Provider when a substitution of sub-consultants becomes necessary for the Professional Service Provider in order to
comply with MBE/WBE contract requirements.

c. No relief of the MBE/WBE requirements will be granted by the Executive Director except in exceptional clrcumstances.
Requests for complete or partial waiver of the MBE/WBE requirements of this contract must be made in writing, stating
all details of the request, the circumstances, and any additional relevant information. The request must be
accompanied by a record of all efforts taken by the Professional Service Pravider to locate specific finms, solicit MBE
and WBE proposals, seek assistance from technical assistance agencies, and other good faith efforts undertaken to
achieve compliance with the MBE/WBE goals.

13.  Non-Compliance
a. The Executive Director has the authority to apply suitable sanctions to the Professional Service Provider if the
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Professional Service Provider is found o be in non-compliance with the MBE and WBE requirements. Failure to
comply with the MBE or WBE terms of this contract or failure to use MBE or WBE firms as stated in the Professional
Service Provider's assurances constitutes a material breach of the contract, and may lead to the suspension or
termination of the contract in part or in whole. In some cases, monthly progress payments may be withheld until
corrective action is taken,

b. When the contract is completed, if the Executive Director has determined that the Professional Service Provider did
not comply in the fulfillment of the required MBE and/or WBE goals, and a grant of relief of the requirements was not
obtained, the Commission will be damaged in the failure to provide the benefit of participation to minority or women
business to the degree set forth in this Special Condition. In that case, the Commission may disqualify the
Professional Service Provider from entering into future contracts with the Commission.

14, Severability

If any section, subsection, paragraph, clause, provision or application of these Special Conditions is held invalid by any count,
the invalidity of such section, paragraph, clause or provision will not affect any of the remaining provisions hereof.
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SCHEDULE B - Joint Venture Affidavit (1 of 3)

This form need not be fiiled in if all joint venturers are MBE/WBE firms. In such case, however, a writlen joint venture agreement
among the MBEWEE firms sheuld be submitfed. Each MBE/WBE joinf venfurer must also stfach & copy of their current
certification fetfer,

1. Name of joint venture

2. Address of joint venture

3. Phone number of joint venture

4, [dentify the firms that comprise the joint venture

A, Describe the role{s) of the MBE/WBE firm(s) in the joint venture. (Note that a “clearly defined portion of work™ must here
be shown as under the respensibility of the MBE/WBE firm.)

B. Describe very briefly the experience and business qualifications of each non-MBE/WSE joint venturer.

8. Nature of joint venture's business

6. Provide a copy of the joint venture agreement.

7. Ownership: What percentage of the joint venture is claimed to be owned by MBE/WEBE? %
8. Specify as to:

A. Profitand loss sharing %

B. Capital contributions, including equipment %

C. Other applicable ownership interests, including ownership options or other agreements which restrict ownership or
confrol.

D, Describe any loan agreements between joint venturers, and identify the 1terms thereof,
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9. Con

PUBLIC BUILDING COMMISSION OF CHICAGO
ARCHITECT OF RECORD
ALBANY PARK BRANCH LIBRARY
PS1930

SCHEDULE B - Joint Venture Affidavit (2 of 3)
trol of and participation in this Conftract: Identify by name, race, sex, and "firm" these individuals

(and their titles) who are responsible for day-to-day management and policy decision making, including,
but not limited to, those with prime responsibility for:

A

Financial decisions

B.
1)

2)

3)

4)

C.

Management decisions such as:

Estimating

Marketing and Sales

Hiring and firing of management personnel

Other

Purchasing of major items or supplies

Supervigion of field operations

Supervision of office parsonnel

Describe the financial controls of the joint venture, e.g., will a separate cost center be established;
which venturer will be responsible for keeping the books; how will the expense therefore be
reimbursed; the authority of each joint venturer to commit or obligate the other. Describa the
estimated contract cash flow for each joint venturer,

State approximate number of operational personnel, their crafi/role and positions, and whether they
will be employees of the majority firm or the joint venture.

10. Please state any material facts of additional information pertinent to the control and structure of this
jeint venture.
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PUBLIC BUILDING COMMISSION OF CHICAGO
ARCHITECT OF RECORD
ALBANY PARK BRANCH L!BRARY
P$1930

SCHEDULE B - Joint Venture Affidavit (3 of 3)

THE UNDERSIGNED SWEAR THAT THE FOREGOING STATEMENTS ARE CORRECT AND INCLUDE ALL MATERIAL
INFORMATION NECESSARY TO IDENTIFY AND EXPLAIN THE TERMS AND OPERATIONS OF OUR JOINT VENTURE AND
THE INTENDED PARTICIPATION BY EACH JOINT YENTURER IN THE UNDERTAKING. FURTHER, THE UNDERSIGNED
COVENANT AND AGREE TO PROVIDE TO THE PUBLIC BUILDING COMMISSION OF CHICAGO CURRENT, COMPLETE AND
ACCURATE INFORMATION REGARDING ACTUAL JOINT VENTURE WORK AND THE PAYMENT THEREFCR AND ANY
PROPOSED CHANGES IN ANY OF THE JOINT VENTURE AGREEMENTS AND TO PERMIT THE AUDIT AND EXAMINATION
OF THE BOOKS, RECORDS, AND FILES OF THE JOINT VENTURE, OR THOSE OF EACH JOINT VENTURER RELEVANT TO
THE JOINT VENTURE, BY AUTHORIZED REPRESENTATIVES OF THE COMMISSION. ANY MATERIAL
MISREFRESENTATION WILL BE GROUNDS FOR TERMINATING ANY CONTRACT WHICH MAY BE AWARDED AND FOR
INITIATING ACTION UNDER FEDERAL OR STATE LAWS CONCERNING FALSE STATEMENTS.

Note: ff, after filing this Schedule B and before the completion of the jeint venture's work on this Contract, thera is any significant
change in the information submitted, the joint venture must inform the Public Building Commission of Chicago, either directly or
through the Consultant if the jeint venture is a sub-consultant,

Name of Joint Venturer

Signature

Name

Title

Date

State of County of

On this day of L 20___
before me appeared {(Name}

ta me personally known, who, being duly swom,

did execute the foregning affidavit, and did state

that he or she was properly authorized by

(Mame of Joint Yenture)

to exacute the affidavit and did so as his or her

free act and deed.

Notary Public

Commission expires:
{SEAL)

LAST DATE PRINTED &/Bf2012

Name of Joint Venturer

Signature

Name

Title

Date

Stateof __ Couniydf

Onthis ___ day of 20
before ma appeared {Name)

to me perscnally known, who, being duly swom,

did execute the foregoing affidavit, and did state

that he or she was propery autharized by
{(Name ¢f JoInt Venture}

to executs the affidavit and did so as his or her

free act and deed.

Netary Public

Commission expires:
(SEAL)
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Exhibit C - Letter of Infent from MBEAVBE
To Perform As
Subcontractor, Subconsultant, and/or Material Supplier (1 of 2)

Name of Project; Albany Park Branch Library

Project Number: 08130

FROM:

Jackson Harlan, LLC MBE WBE x

(Name of MBE or WBE)

TO:

Jackson Harlan, LLC and Public Building Commission of Chicago

{(Name of Professional Service Provider)

The undersigned intends to perform work in connection with the above-referenced project as {check one):

a Sols Proprietor a Corporation
| |aPartnership a.Joint Venture

The MBE/WBE status of the undersigned is confimed by the aftached Letter of Certification, dated
March 1, 2012 . In addition, in the case where the undersigned is a Joint Venture with a

non-MBE/WBE firm, a Schedule B, Joint Venture Affidavit, is provided.

The undersigned is prepared to provide the foflowing described services or supply the following described

goods in connection with the above-named project.

Architetural, F F& E, and LEED Consulting

The above-described services or goods are offered for the following price, with terms of payment as

stipulated in the Contract Documents.
$508, 200




Exhibit - Letter of Intent from MBEAWBE

To Perform As
Subcontractor, Subconsultant, and/or Material Supplier (2 of 2)

PARTIAL PAY ITEMS

For any of the above items that are partial pay items, specifically describe the work and subcontract dollar
amount:

If more space is needead to fully describe the MBE/WBE firm's proposed scope of work and/or payment
schedule, attach additional sheet{s).

SUB-SUBCONTRACTING LEVELS

0 % of the dollar value of the MBEAWBE subeontract will be sublet fo non-MBE/WEBE contractors.

0 % of the dollar value of the MBE/WBE subcontract will be sublet fo MBE/WBE contractors.
If MBE/WBE subcontractor wilf not be sub-subcontracting any of the werk described in this Exhibit, a zero
(0} must be filled in each blank above. If more than 10% percent of the value of the MBE/WBE
subcontractor's scope of work will be sublet, a brief explanation and description of the work to be sublet
must be provided.

The undersigned will enter into a formal agreement for the above work with the General Bidder, conditioned
upon its execution of a contract with the Public Bullding Commissien of Chicaga, and will do so within five
{5) working days of receipt of a notice of Contract award from the Commission.

By:
Jackson Harlan, LLC \AL \/ﬂd_..-—-—:

Name of MBE/WBE Firm (Print) Signature
May 4, 2012 Joan Jackson
Date Name (Print)
312-627-1015

Phone

IF APPLICABLE:

By:

Joint Venture Pariner (Print) Signature
Date Name{Print)

mee[ | wse [ }nonweEwsE [ |
Phone




DEPARTMENT OF PROCUREMENT SERVICES
MAR 01 7012 CUTY QF CHICAGO

Joan Jackson
Jackson Hartan, LLC
651 W. WASHINGTON
SUITE 206

CHICAGQ, IL 606861

Annual Certificate Expires: March 1, 2013
Dear Joan Jackson:

Congratulations on your continusd eligibility for certification as a Women
Business Enterprise {WBE) by the City of Chicago. This certification is valid
until March 1, 2013.

You have an affirmative duty to file for recertification 60 days prior to the date of
expiration. Therefore, you must file for recertification by 1/1/2013.

It is important to note that you also have an ongoing affirmative duty to notify
the City of Chicago of any changes in ownership or control of your firm, or any
other fact affecting your firm's eligibility for certification within 10 days of such
change. These changes may include but are not limited fo a change of address,
change of business structure, change in ownership or ownership structure,
change of business operations, and/or gross receipts that exceed the program
threshold.

Please note — you shall be deemed to have had your certification lapse and will
be ineligible to participate as a MBE/WBE/BEPD if you fall to:

o file your No Change Affidavit within the required time period;

o provide financial or other records requested pursuant to an audit within
the required time period; or

o notify the City of any changes affecting your firm’s certification within 10
days of such change.

Further, if you or your firm is found to be involved in certification, bidding and/cr
contractual fraud or abuse, the City will pursue decertification and debarment.
And in addition to any other penally imposed by law, any person who knowingly
obtains, or knowingly assists another in obtaining, a contract with the city by
falsely representing that the individual or entity, or the individual or entity
assisted, is a minonty-owned business or a woman-owned business, is guilty of

Tt NORTH LASALLE STREBRYT, BOOA 1l OHICACO, TLLINGIS 60knz




Jackson Harlan, LLC Page 2

a misdemeanocr, punishable by incarceration in the county jai for a period not to
exceed six months or a fine of not less than $5,000.00 and not more than
$10,000, or both.

Your firm is listed in the City's Directory of Minority Business Enterprises and
Women Business Enterprises in the specialty area(s) of.

ARCHITECTURAL SERVICES AND CONSULTING; PROFESSIONAL
DESIGN FIRM; INTERIOR DESIGN SERVICES; CONSTRUCTION
INSPECTION SERVICES

Your firm's participation on City contracts will be credited only toward Women
Business Enterprise (WBE) goals in your area(s) of specialty. While your
participation on City contracts is not limited to your specialty, credit toward
Women Business Enterprise (WBE) goal will be given only for work done in a
specialty category.

Thank you for your continued participation in the City's Supplier Diversity

Program.

ie L., Rhee
ief Procurement Officer

Sincerely,

FH




Exhiblt C - Letter of Intent from MBEWBE
To Perform As
Subcontractor, Subconsultant, andfor Material Supplier (t of 2}

Name of Project: Atbany Park Library

Project Number.
FROM:

David Mason & Associates of lllincis, LTD MBEX WBE
(Nams of MBE or WBE)

TO:

Jackson Harlan, LLG and Public Building Commission of Chicago
(Name of Professional Service Provider)

The undersigned intends to perform work in connection with the above-referenced project as {check ons).

_ 2 Sole Proprietor e ﬂ a Corporation
a Partnership a Joint Venture

The MBEMWBE status of the undersigned is confirned by the attached Letter of Certification, dated
August 31, 2014 . In addition, in the case where the undersigned is a Joint Venture with &
non-MBEMWRE firm, a Schedule B, Joint Venture Affidavit, is provided.

The undersigned is prepared to provide the following described services or supply the following described
gonds in connection with the above-named project,

Civil Enginearing

The sbove-described services or goods are offered for the following price, with terms of payment as

stipulated in the Contract Documents.
$35,000




Exhibit C - Leiter of intent from MBE/WEBE

To Perform As
Subcontractor, Subconsultant, and/or Material Suppller (2 of 2)

PARTIAL PAY ITEMS

For any of the above items that are partial pay items, specifically describe the work and subcontract dollar
amount:

If more space is needed to fully describe the MBE/WRE firm's proposed scope of work and/or payment
schedule, attach additional sheet(s).

SUB-SUBCONTRACTING LEVELS
0w ofthe dollar value of the MBE/WBE subcontract will be sublet to non-MBE/WBE contractars.

0 % of the dollar value of the MBE/WBE subcontract will be sublet to MBE/WBE contractors.

If MBE/WBE subcontractor will not be sub-subcontracting any of the work described in this Exhibit, a zero
(0) must be filled in each blank above. If more than 10% percent of the value of the MBEWBE
subcantractor's scope of work will be sublet, a brief explanation and description of the work to be sublet
must be provided.

The undersigned will enter into a formal agreement for the above work with the General Bidder, conditioned
upor its execution of a contract with the Public Building Commission_of Chicago, and will do so within five
(5) working days of receipt of a nofice of Contract award from tpa mimjission.

By:

i'
David Mason & Assoc of IL, LTD T % @ﬁﬂ;‘
Name of MBEAWEE Firm (Print} Signattire

April 10, 2012 B David ¥¥. Mason

Date Name {Print}

312.884-5100

Phone

IF APPLICABLE:

By:

Joint Venture Partner (Print) Signature

Date Name.(Print) o
MBEﬁ_WBEDNon-MBE)WBE 1]

Phons




City of Chicago - Certification and Compliance System

Vendor Information CLOSE WINDOW

gHELP

Vendor Information

Business Name

David Mason & Associates of lllinois, Ltd., pBA David Mason &
Associates of lllinois, Lid.

Owner David Mason
Address 484 North Mitlwaukee Avenue
> Map This Address Chicago, IL §0654.5523
Phone 312-884-5100 Ext. 3129
Fax 312-884-5101
Email dwm_bizdev@davidmason.com
Website www.dayvidmason.com
Certification Information
Certifying Agency City of Chicago
Certification Type MBE - Minority Business Enterprise
Ceriification Date 8/26/2011
Renewal Dale aMra2012
Expiration Date 8112013
Certifiad Business ARCHITECT SERVICES, PROFESSIONAL;ENGINEERS; Surveyor
Description Services, Land;Engineering Consulting;Engineering Consulting
Commodity Codes
Code Description
NIGP 90607 Architect Services, Professional
NIGP 80740 Engineering Services, Non-Licensed (Not Otherwise Classified)
NIGP 81842 Engineering Consulting
NIGP 92586 Surveyor Services, Land
NIGP 96436 Engineers

Customer Support

Print This Page

Capyright © 2012 B2Gnow. All rights reserved.

https://chicago.mwdbe.com/FrontEnd/VendorSearchPublicDetail asp?XID=8938& Sessionl...

L

Page 1 of 1

5/1/2012




CITY OF CHICAGO

OFFICE OF COMPLIANCE

August 28, 2011

David Mason

David Mason & Associates of Ilinois, Ltd. DBA David Mason & Associates of {llinois, Ltd.
484 North Milwaukee Avenue

Chicago, IL. B0654-5523

Annua! Certificate Explres: August 1, 2013

Dear David Mason:

Cangratulations on your continued eligibiiRty for certification as a Minority Business Enterprise
{MBE) by ths City of Chicago. This certification is valid until August 1, 2013,

As you know, your firm must also be re-valldated annually, As such, your firm's next No Changé
Affidavit is due by August 1 y 2012. Please remember, you have an affirmative duty to file your Ne-
Change Affidavit 60 days prior to the date of expiration.

Itis important to note that ydu also have an ongoinyg affirmative duty to notity the City of Chicago of
any changes in ownership or cantrol of your firm, or any other fact affecting your firm’s eligibility for
certification within 10 days of such change. These changes may include but are not fimited to &
change of address, change of business structure, change in ownership or ownership structure,
change of business operatiohs, and/or gross receipts that exceed the program threshold,

Please note ~ you shali be d‘faemed to have had your certification lapse and will be inefigible to
participate as a MBE{WBEJB;EPD if vou fail to:

o file your No Change :;Affidavit within the required time period; _
o provide financial or ather records requested pursuant to an audit within the required time
period; or

o notity the City of anyé changes affecting your firm's certification within 10 days of such
change, ;

Further, if you or your firm is found to be involved in certification, bidding and/or contractual fraud or
abuse, the City will pursue d?cenfﬁcaﬁon and debarment. And In addition to any other penally
imposed by law, any person who knowingly oblains, or knowingly assists another in obtaining, a
contract with the city by falsely representing that the individual or entity, or the individual or entity
assisted, is a minority-owned business or g woman-awned business, is guilty of a misdemsanor,
punishable by incarceration iy the county jail for a period not to exceed six months or a fine of not
less than $5,000.00 and not more than $10,000, or both.

|
Your firm s listed in the City' Directory of Minority Business Enterprises and Women Business
Enterprises ih the specialty a ea(s) of:

NIGP-90807: ARCHITECT SERVICES, PROFESSIONAL

NIGP-90740: ENGINEERING SERVICES, NON-LICENSED (NOT OTHERWISE CLASSIFIED}
NIGP-81842: ENGINEERING CONSULTING




NIGP-92586: SURVEYOR SERVICES, LAND

NIGP-96436: ENGINEERS

Your firm's participation on City contracts will be credited anly toward Minocrity Business Entgmrise
{MBE) goals in your area(s) of specialty. While your participation on City contracts is not limited 1o
your specialty, credit toward Minority Business Enterprise (MBE) goai will be given only for work

done in a speciafty category.

Thank you for your continugd participation in the City's Supplier Diversity Program.

Sincerely,

/ e,
Karen P, n

Deputy Director of Supplier Diversity
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Exhibit € - Letter of Intent from MBE/WBE
To Perform As
Subcontractor, Subconsultant, and/or Materfal Supplier (1 of 2)

Name of Project; Albany Park Library

Project Number:
FROM:

Nestbuilders, Inc. d/bfa dbHMS MBE x WRE
(Name of MBE or WBE)

TO:

Jackson Harlan, LLC and Public Building Commissicn of Chicago
{Name of Professional Service Provider)

The undersigned intends to perform work in connecticn with the above-referenced praject as (check one):

a Sole Proprietor % a Corporation

a Partnership a Joint Venture

The MBE/WBE status of the undersigned is confirmed by the attached Letter of Certification, dated
10/31/2012 . In addition, in the case where the undersigned is a Joint Venture with a
non-MBEMBE firm, a Scheduls B, Joint Venture Affidavit, is provided.

The undersigned is prepared to provide the following described services or supply the following described
goods in connection with the above-named project.

MEP/FP Engineer, Energy Modeling, MEP LEED Documentation

The above-described services or goods are offered for the following price, with terms of payment as

stipulated in the Contract Documents.
$103,500




Exhibit C - Letter of Intent from MBE/WBE

To Perform As
Subcontractor, Subconsultant, and/or Material Supplier (2 of 2)

PARTIAL PAY ITEMS

For any of ihe above items that are partial pay items, specifically describe the work and subcontract doliar

amount.
A

If more space is needed to fully describe the MBEAWBE fim's proposed scope of work and/or payment
schedule, attach additional sheet(s).

SUB-SUBCONTRACTING LEVELS

0 % of the dollar valus of the MBE/WBE subcontract will be sublet to non-MBE/WBE contractors.

0 % of the dollar value of the MBE/WBE subcontract will be sublet to MBE/AWBE contractors.

It MBE/WBE subcontractor will not be sub-subcontracting any of the work described in this Exhibit, a zero
(0) must be filed in each blank above. If more than 10% percent of the value of the MBE/WBE
subcontractor's scope of work will be sublet, a brief explanation and description of the work to be sublet
must be provided.

The undersigned will enter into a formal agreement for the above work with the General Bidder, conditioned

upon its execution of a contract with the Public Building Commission of Chicago, and will do so within five
(5) working days of receipt of a notice of Contract award from the Commissien.

By:
Nestbuilders, Inc. d/bfa dbHMS

Name of MBE/WBE Firm (Print) Signdture - 7
05/02/2012 Sachin Anand

Date Name {Print)

(312) 916-0557

Phone

IF APPLICGABLE:

By:

Joint Venture Partner (Print) Signature

Date Namg {Prinf)
MBEﬁ wee [ |Non-meemweE [

Phone




PAT QUINN, GOVERNOR

Jim RieMeR, Sk, » Director

CAPITAL DEVELOPMENT BOARD

December 17, 2010

Board Members

vk LETTER OF PREQUALIFICATION

Nestbuilders, Inc. dib/a dbHMS
303 W Erie, Suite#510
Chicago, IL 60654

Congratulations! The Capital Development Board is pleased to announce that your firm has
successfully completed the professional design firm prequalification process. Your
prequalification is valid in the respective trade(s) listed below and will remain in effect until
December 31, 2012,

Klectrical Engineer
Mechanical Engineer

All correspondence between your firm and the Capital Develupment Board should reference
your firm name exactly as.it appears in this letter.

Firms are required to notify CDB within 10 business days of ANY material changes to the
information contained in the prequalification application. If any of the conditions in the
application are violated by the firm within the time of this notification, prequajlﬁcanon of the
firin will be rescinded. Renewal letters are mailed out approximately 60 days prior to a firms
explratlon It is the responsibility of each firm to egsure that prequalification is renewed.

Please reviw this notification carefully and wntact Jim Dautel at 217/782-1383 if you have

ugsen e ANy questions. Visit our website at www.cdb.state.ilus. ,
LA | Bepe et

LR . . . .
o o Tmen cnsnioaon s We look forward to & long and successful relahona;hnp with your firm.
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ILLINOIS Pat Quinn, Governor
DEPARTMENT OF CENTRAL MANAGEMENT SERVICES

November 01, 2011

Rachel Yas Certification Expires: October 31, 2012
Nestbuilders Inc

303 W Erie
Suite 510
Chicago, IL 60654-3956
Re: MBE Recognition Certification Approval
{Chicago Minority Supplier Development Council)

Dear Business QOwner:

Congratulations! After reviewing the information that you supplied, we are pleased to inform you
that your firm has been granted certification as a Minority Business Enterprise (MBE) under the
Business Enterprise Program for Minorities, Females, and Persons with Disabilities,

BEP accepts the Chicago Minority Supplier Development Council’s (CMSDC) certification regarding your
business status, This outside certification is in effect with the State of Illinois as long as it is
valid with CMSDC.

At least 60 days prior to the anniversary day of your certification, you will be notified by BEP to
update your certification as a condition of continued certification. In addition, should any changes
occur in ownership and/or control of the business or other changes affecting the firm's operations, you
are required to notify BEP within two weeks. Failure to notify our office of any such changes will
resuit in decertification of your firm.

Please keep in mind that, while this certification does not guarantee you will receive a State
contract, it does assure your firm the opportunity to participate in the State's procurement process.
Currently, your firm's name appears in the State’s Directory as z certified vendor with BEP. As you
may know, State of [llinois Agencies and State Universities have a spending goal established with
BEP-certified companies.

Please visit our website at www.sell2.illinois.gov to obtain information about current and upcoming
procurement opportunities, contracts, forms, and also to register to receive email alerts when the
State is preparing to purchase a product or service that you may provide.

Thank you for your participation in BEP. The State of Itlinois values its relationship with small

and diverse businesses and looks forward to do business with your company. For further information or
if you have any questions, please call (312) 814-4190, Tol (800} 356-9206, Hearing Impaired
(800} 526-0844.

Deputy Director
Business Enterprise Program

(L2IMBE)

100 W Randolph St., Suite 4-100, Chicago, IL 60601
Printed on Recycled Paper
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Exhibit C - Letter of Intent from MBE/WBE
To Perform As
Subcontractor, Subconsultant, and/or Materiat Supplier (1 of 2)

Name of Project; Albany Park Branch Library

Preject Number:

FROM:

Terry Guen Design Associates, Inc. MBE x  WBE
(Name of MBE or WBE})

TO:

Jackson Harlan, LLC and Public Building Commission of Chicage
{Name of Professional Service Provider)

The undersigned intends to perform work in connection with the above-referenced project as (check one):

1 2 Sole Proprietor Via Corporation
a Partnership a Joint Venture

The MBE/WBE status of the undersigned is confirmed by the attached Letter of Certification, dated
12811 . In addition, in the case where the undersigned is a Joint Venture with a
non-MRE/WBE firm, a Schedule B, Joint Venture Affidavit, is provided.

The undersigned is prepared to provide the following described services or supply the following described
goods in connection with the above-named project.

Landscape architectural sarvices

The above-described services or goods are offered for the following price, with terms of payment as

stipulated in the Contract Documents.
$55.123.75




Exhibit C - Letter of Intent from MBE/WBE

To Perform As
Subcontractor, Subconsuitant, and/or Material Supplier (2 of 2)

PARTIAL PAY ITEMS

For any of the above items that are partial pay items, specifically describe the work and subcontract dollar
amount:

If more space is needed to fully describe the MBE/WBE fimm's proposed scope of work and/or payment
schedule, attach additional sheet(s).

SUB-SUBCONTRACTING LEVELS
0 % of the dollar value of the MBE/WBE subcontract will be sublet to non-MBE/WBE contractors.
Y %, of the dollar value of the MBEAWBE subcontract will be sublet to MBE/WBE contractors.

If MBE/WBE subcontractor will not be sub-subcontracting any of the work described in this Exhibit, a zero
(0) must be filled in each blank above. If more than 10% percent of the value of the MBE/WBE
subcontractor's scope of work will be sublet, a brief explanation and description of the work to be sublet
must be provided.

The undersigned will enter into a formal agreement for the above work with the General Bidder, conditicned
upon its execution of a contract with the Public Building Commission of Chicago, and will do so within five
(5) working days of receipt of a notice of Contract award from the Commission.

By:

Terry Guen Design Associates, Inc. %
A Signatur

Name of MBE/WBE Firm (Print)
4/9M12

<
Date Name (Print)
312-337-9145

Phone

IF APPLICABLE:
By:

Joint Venture Partner {Print) Signature

Date Nam

MBEﬁn&BE [ | non-MBEMEE I

Phone




CITY OF CHICAGDO

OFFICE OF COMPLIANCE

December 8, 2011 ReCelvel)

Theresa Guen Murray JAN 16 20
Terry Guen Design Associates, Inc.
521 W. Superior St.

Suite 327 CHICAGO, iL

TERAY GUEN DESIG! ASSOC. ING.

Chicago, IL 60610

Annual Certificate Expires: December 1, 2012
Dear Theresa Guen Murray:

We are pleased to inform you that Terry Guen Design Associates, Inc. has been certified
as a Minority and Women Business Enterprise (M/WBE) by the City of Chicago. This
M/WBE certification is valid until December 1, 2016; however your firm must be re-
validated annually.

As a condition of continued certification during this five year period, you must file a No-
Change Affidavit within 60 days prior to the date of expiration. Failure to file this
Affidavit will result in the termination of your certification. You must also notify the City
of Chicago of any changes in ownership or controi of your firm or any other matters or
facts affecting your firm’s eligibility for certification.

It is important to note that you also have an ongoing affirmative duty to notify the City of
Chicago of any changes in ownership or control of your firm, or any other fact affecting
your firm’s eligibility for certification within 10 days of such change. These changes
may include but are not limited to a change of address, change of business structure,
change in ownership or ownership structure, change of business operations, and/or gross
receipts that exceed the program threshold.

Please note — you shall be deemed to have had your certification lapse and will be
ineligible to participate as a MBE/WBE/BEPD if you fail to:

+ file your No Change Affidavit within the required time period;
provide financial or other records requested pursuant to an audit within the
required time period; or
+ notify the City of any changes affecting your firm’s certification within 10 days of
such change.
Further, if you or your firm is found to be involved in certification, bidding and/or
contractua] fraud or abuse, the City will pursue decertification and debarment. And in
addition to any other penally imposed by law, any person who knowingly obtains, or
knowingly assists another in obtaining, a contract with the city by falsely representing
that the individual or entity, or the individual or entity assisted, is a minerity-owned
business or a woman-owned business, is guilty of a misdemeanor, punishable by
incarceration in the county jail for a period not to exceed six months or a fine of not less
than $5,000.00 and not more than $10.000, or boih.

121 N. LaSalle St., Room 403, Chicago, IL 60602 ¢ (312) 744 — 4900




C1TY OF CHICAGO

OFFICE OF COMPLIANCE

Terry Guen Design Associates, Inc.
Page 2

Your firm's name will be listed in the City's Directory of Minority Business Enterprises
and Women Business Enterprises in the specialty area(s) of:

NAICS CODE: 541320 — LANDSCAPE ARCHITECTURAL SERVICES
NAICS CODE: 541620 — ENVIRONMENTAL CONSULTING SERVICES
NIGP CODE: 90607 - ARCHITECT SERVICES, PROFESSTONAL

NIGP CODE;: 90614 - CEMETERIES, PLANNING AND RELOCATION,
ARCHITECTURAL SERVICES

NIGP CODE: 90656 - LANDSCAPTE ARCHITECTURE

NIGP CODE: 91892 - URBAN PLANNING CONSULTING

NIGP CODE: 92640 - ECOLOGICAL SERVICES

Your firm's participation on City contracts will be credited only toward Minority and
Women Business Enterprise (M/WBE) goals in your area(s) of specialty. While your
participation on City contracts is not limited to your specialty, credit toward goals will be

given only for work done in the specialty category.

Thank you for your continued interest in the City's Minority and Women Business
Enterprise (M/WBE) Program.

L

ael Chambers
Senior Compliance Officer
CITY OF CHICAGO
City Hali '

TA

121'N. LaSalle St., Room 403, Chicago, IL 60602 * (312) 744 — 4900




City of Chicago - Certification and Compliance System Page 1 of 1

Vendor Information

9 HELP

Vendor Information
Business Name Terry Guen Design Assoclates
Owner Theresa Guen-Murray
Address 521 West Superior, Suite 327

> Map This Addrass Chicago, IL 60610
Fhone 312-337-9145
Fax 312-337-9145
Email tguen@tgda.net
Website http:{hwwwy.tgda.net
Certification Information
Cerlifying Agency City of Chicago
Certification Type MBE - Minority Business Enterprise
Certification Date 9/15/2009
Renewal Date 8112012
Expiration Date 6/1/2012
Certified Business Landscape Architect: Urban Design; Site Planning; Master
Description Planning; Ecological Analysis Consultant
Commodity Codes
Code Description
NIGP 90807 Architect Services, Professional
NIGP 90614 Cemeteries, Planning and Relocation, Architectural Services
NIGP 80656 Landscape Architecture
MIGP 91892 Urban Planning Consulting
NIGP 92640 Ecological Services
Customer Support Print This Page

Copyright © 2012 B2Gnow. All rights reserved.

https://chicago. mwdbe.com/FrontEnd/VendorSearchPublicDetail. asp?XID=5122&Sessionl... 5/1/2012




Exhibit C - Letter of Intent from MBE/WBE
To Perform As
Subcontractor, Subconsuliant, ant/or Material Supplier (1 of 2)

Name of Project; Atbany Park Library

Project Number:
FROM:
Construction Cost Systems, Inc. NMBE % WBE

(Name of MBE or WBE)
TO:

Jackson Harlan, LLC and Public Building Commission of Chicago
(Name of Professional Service Provider)

The undersigned intends to perform work in connection wilh the above-referenced project as {check one):

— | laSole Proprietor a Corporation
a Partnership a Joint Venture

The MBEAVSE status of the undersigned is confimed by the attached Letter of Certification, dated
02-15-12 . In addition, in the case where the undersigned is a Joint Venture with a

non-MBE/WEE firm, a Schedule B, Joint Venture Affidavit, is provided.

The undersigned is prepared to provide the following described services or supply the following described

goods in connection with the above-named project.
Cost Estimating services

The above-described services or goods are offered for the following price, with terms of payment as

stipulated in the Contract Documents,
521,000




Exhibit C - Letter of Intent from MBE/WBE

To Perform As
Subcontractor, Subconsultant, andfor Material Supplier (2 of 2)

PARTIAL PAY ITEMS

For any of the above items that arg partial pay items, specifically describe the work and subcontract dollar
amount:
Nol applicable

If more space is needed fo fully describe the MBE/WBE fim's proposed scope of work and/or payment
schedule, attach additional sheet(s).

SUB-SUBCONTRACTING LEVELS

0 % of the dollar vaiue of the MBE/MWBE subcontract will be sublet to nen-MBE/WBE contractors.

0 % of the doliar value of the MBE/WBE subcontract wili be sublet to MBE/WBE contractors.

If MBE/WBE subcontractor will not be sub-subcontracting any of the work described in this Exhibit, a zero
(0) must be filled in each blank above. If more than 10% percent of the value of the MBEAWBE
subcontractor's scepe of work will be sublet, a brief explanation and description of the work to be sublet
must be provided.

The undersigned will enter into a formal agreement for the above work with the General Bidder, canditioned

upon its execution of a contract with the Public Building Commissian of Chicago, and will do so within five
{5) working days of receipt of a notice of Contract award from the Commission.

By:
Construction Cost Systems, Inc. QQ//-

Name of MBE/WBE Firm (Print) Signature
D4/00/12 Clive Bransby
Date Name (Print}
630.678.0808 X. 151

Phone

IF APPLICABLE:

By:

Joint Venture Partner (Print) Signature
Date Nem

veE, | wee [ InonmEwee [

Fhone




City of Chicago - Certification and Compliance System

Vendor Information

Vendor Information
Business Name
Owner

Address
» Map This Address

Phone
Fax
Email
Website

Certification Information
Certifying Agency
Cettification Type
Cerification Date
Renewal Date

Expiration Date

Certified Business
Cascription

Commodity Codes

CLOSE WINDOW

g HELP

Construction Cost Systems, Inc.
lan Parr

1815 South Meyers Road, Suite 200
Terrrace, IL 60181

630-678-0808
630-678-0858

canderson@ccsos.com

WWW.CCB0S.Com

City of Chicago

MBE - Minority Business Enterprise
3113/2009

8Mi2011

21172013

Construction Management; Cost Estimating; Project Management
Services

Code Description

NIGP 91268
NIGP 95826
NIGP 85877
NIGP 96121

Customer Support

Monitoring Services, Structural
Construction Managsment Services
Project Management Services

Cost Estimating

Copytight © 2012 B2Gnow. Al rights reserved.

Page 1 of 1

https://chicago.mwdbe.com/FrontEnd/VendorSearchPublicDetail asp?XID=7670&Sessionl...  5/1/2012




From: Gity of Chlcago Date: 2H #2012 11:39:00 AM
To: Construction Cost Systems, e, Fax: {530} 6780858
lan Parr Phone: {E30) 678-0303

Certification Application Received

Applicant; Censtruction Cost Systems, Inc.

Cerifying Agency: City of Chicage

Application Type: MBEAVBE/BEFD No Ghange Affidavit
Application Number: 1144491

Contact; lan Parr

Date Submitted: 2/9/2012

Dear \an Parr,

Your application submitted on 2/9/2012 was received. it will next be assigned to a staff person for review.
To view your appllcation, Visit: hitpelehicage.mwdbe.com/!?GQ=577

if you have any questions please email us 2t chicage@mwdbe com

City of Ghicage

Department of Procurement Services
hitps-#/chicage.mwdbe.com/




ILLINOIS Pat Quinn, Governor
DEPARTMENT OF CENTRAL MANAGEMENT SERVICES

February 15, 2012

Clive Bransby Certification Expires: February 15, 2013
Construction Cost Systems Inc
1815 South Meyers Road
Suite 200
Qakbrook Terrac, IL 60181-5261
Re: MBE Recognition Certification AFprova?.
(Chicago Minority Supplier Development Council}

Dear Business Owner:

Congratulations! After reviewing the information that you supplied, we are pleased to inform you
that your firm has been granted certification as a Minority Business Enterprisc (MBE) under the
Business Enterprise Program for Minorities, Females, and Persons with Disabiliies.

BEP accepts the Chicago Minority Supplier Development Council's (CMSDC) certification regarding your
business status. This outside certification is in effect with the State of Illinois as long as itis
valid with CMSDC.

At Teast 60 days prior to the anniversary day of your certification, you will be notified by BEP to
update your certification as a condition of continued certification. In addition, should any changes
oceur in ownership and/or control of the business or other changes affecting the firm's operations, you
are required to notify BEP within two weeks. Failure to notify our office of any such changes will
result in decertification of your firm.

Please keep in mind that, while this certification does not guarantee you will receive a State
contract, it does assure your firm the opportunity to participate in the State’s procurement process.
Currently, your firm's name appears in the State's Directory as a certified vendor with BEP. As you
may know, State of [llinois Agencies and State Universities have a spending goal established with
BEP-certified companies.

Please visit our website at www.sell2.illingis.gov to obtain information about current and upcoming
procurement opportunities, contracts, forms, and also to register to receive email alerts when the
State is prepanng to purchase a product or service that you may provide.

Thank you for your participation in BEP. The State of Iliinois vatues its relationship with small

and diverse businesses and looks forward to do business with your company. For further information or
if you hag% fény questions, please call (312) 814-4190, Toll-free (800) 356-9206, Hearing Impaired
(800) 526-0844.

Sincerely,

Certification %’

Gladys Rodrni
Business Enterprise Program

(L21MBE)

100 W Randolph St,, Suite 4-100, Chicago, IL 60601
Printed on Recyeled Paper




Exhiblt D - Affidavit of Professional Servlce Provider Regarding MBE/WBE Participation
{10f2)

Albany Park Branch Library

Name of Project:

STATEOFILLINOIS
188
COUNTY OFCOOK  }

In connection with the above-captioned contract, | HEREBY DECLARE AND AFFIRM that | am the

Managing Member
Title
and duly autharized representative of

Jackson Harlan, LLC

Name of Prefassionat Setvice Provider
whose address is

651 W. Washington Blvd., Suite 206

inthe ity of £NICAGO stateof INNOIS

and that | have personally reviewed the material and facts submitted with the attached Exhibits of
MBE/WBE participation in the above-referenced Contract, including Exhibit C and Exhibit B (if applicable),
and the following is a statement of the extent to which MBE/WBE firms will participate in this Contract if
awarded to this firm as the Contractor for the Project.

Name of MBEMWBE Contractor | 130 %1 m;kv:;ﬁgﬂ;w Doua:;mt Soals T:;WBE
David Mason Civil §39,000 |s
dbHMS MEP $103,5001,
Terry Guen Landscape ({52,700 g
CCS 0OS Cost Estimating ;21,000 |g

Jackson Harlan AOR/LEED | 508,200
$ $
$ 3

Total Net MBE/WEE Credit $21 2,200 $508-200

Percent of Total Base Bid] 248 w| 57«

The Professiona! Service Provider may count toward its MBE/WBE goal a portion of the total doflar value of a
contract with a joint venture equal to the percentage of the ownership and control of the MBEAWBE partner.




Exhibit D - Affidavit of Protessional Service Provider Regarding MBE/WBE Participation
(2 of 2)

SUB-SUBCONTRACTING LEVELS

188 % of the dollar value of the MBE/WBE subcontract will be sublet to non-MEE/WBE

contractors.

832 % of the dollar value of the MBE/WBE subcontract will be sublet to MBE/WBE contractors.
If MBE/WBE subcontractor will not be sub-subcontracting any of the work described in this Exhibit,
a zero (0) must be filled in each blank above.

if more than 10% of the value of the MBE/WBE subcontractor's scope of work will be sublet, a brief
explanation and description of the work to be sublet must be provided.

The undersigned will enter into a formal agreement for the above work with the above-refere nced
MBE/WBE firms, conditioned upon performance as Professional Service Provider of a Contract
with the Commission, and will do so within five (5) business days of receipt of a notice of Contract
award from the Commission.

By: ; ;‘
Jackson Harlan, LLC

Name of Professional Service Provider (Print) Signature

04/11/12 Joan Jackson
Date Name (Print)
312-627-1015

Phone

|F APPLICABLE:

By:

Joint Venture Partrier (Print} Signature

Date Name (Print)

mBe|_] weE | | Non-MBEWBE[ ]

Phone/FAX




PUBLIC BUILDING COMMISSION OF CHICAGO
ARCHITECT OF RECORD
ALBANY PARK BRANCH LIBRARY
P§1930

STATUS REPORT OF MBEWSE (SUB) CONTRACT PAYMENTS
(1of2)
Name of Project Albany Park Branch Library  Contract Number PS1930

Date

STATE OF ILLINOIS }

188
COUNTY OF COOK }
In connection with the above-captioned contract:

| DECLARE AND AFFIRM that |

{(Name of Affiant)
am the and duly authorized representative of

(Title)

(Name of Company}
whose address is
and that the following Minority and Women Business Enterprises have been contracted with, and have furnished, or are
furnishing and preparing materials for, and have done or are doing labor on the above-captioned contract; that there is
due and to become due them, respectively, the amounts set opposite their names for materials or labor as stated; and
that this is a full, true, and complete statement of all such MBESAWBESs and of the amounts paid, due, and to become
due to them:

LAST DATE PRINTED 5/8/2012

MBEMWBE Contract Amount Total Amount Balance
Name For of Previous This to
Contract Requests Request Complete
TOTALS
Page 56 of 58




PUBLIC BUILDING COMMISSION OF CHICAGO
ARCHITECT OF RECORD
ALBANY PARK BRANCH LIBRARY
PS1930

STATUS REPORT OF MBEMWBE (SUB) CONTRACT PAYMENTS (2 of 2)
| DO SOLEMNLY DECLARE AND AFFIRM UNDER THE PENALTIES OF PERJURY THAT THE CONTENTS OF THE

FOREGOING DOCUMENT ARE TRUE AND CORRECT, AND THAT | AM AUTHORIZED, ON BEHALF OF THE
ABOVE FIRM, TO MAKE THIS AFFIDAVIT.

(Affiant)

{Date)

On this day of 20

before me,  the undersigned officer, personally
appeared , known o me to be the person described in the

foregoing Affidavit and acknowledged that he (she) executed the same in the capacity therein stated and for the
purposes therein contained.

In witness thereof, | hereunto set my hand and official seal.

Notary Public
Commission Expires

(Seal)

Page 57 of 54

LAST DATE PRINTED 5/8/2012




ELECTRONIC FiLE TRANSFER AGREEMENT

Between the Architect and the Cwner
Owner: Public Building Commission of Chicago (PBC)

RE: ELECTRONIC MEDIA
PROJECT NAME AND NO.: Albany Park Branch Library
' DESCRIPTION OF DATA: This Agreement shall apply to alf Electronic Drawings which are listed and
otherwise identified in an attached cover lefter(s) to the PBC
TERMS OF AGREEMENT:

1. The PBC acknowledges that it has requested Architect 1o provide certain designs as electronic drawing file data in disk
format and that ths information contained on these disks is provided for its sole use and convenience. The PBC, at its own
discretion, may choose to reassign this data to a third party, to whom all terms of this agreement shall also apply, by
obtaining the third party’s signature on the line below and sending a signed copy to Architect.

2. The undersigned further acknowledges that the true record of the design is the mest recent printed copy of the design by
Architect, and that errors and other changes may subsequently be introduced to the electronic format without the fault or
knowledge of, and beyoend the contrel of Architect.

3, The PBC and Architect hereby acknowledge and agree that to the extent the PBC, its agents, employees, consultants or
contractors modify a design on electronic drawing file data such that the design differs from the last sealed hard copy
prepared by the Architect, the PBC shall be responsible for any cost or harm incurred by the PBC due such modification.

4. This Datais an instrument of professional service prepared by Architect. Unless otherwise provided for in the Agreement,
the reuse of this data, including designs and information included therein shall be at the sole risk of the user.

Archifect:

A{ 12,

Architect Authorized Signature [date]
Acknowledged and Accepted for:

Signature of PBC Executive Director [date]
Acknowledged and Accepted by Third Party:

Signature of Third Party [date]




Client®: 27103 JACKSHARL

ACORD.  CERTIFICATE OF LIABILITY INSURANCE  A2012

TH!S GERTIFICATE IS ISSUED AS A MATTER OF INFCRMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE I1SSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy{les) must be endorsed. If SUBROGATION IS WAIVED, subject to
the terms and conditions of the policy, certain poficies may require an endorsement. A statement on this certificate does not confer rights to the
cartificate holder In llab of such endarsemant(s).

PRODUCER s
Euclid Ins. Agencies, A&E PN £xy: 630 694-3700 [T noy; 630 7734075
A USI Company AL :
234 Spring Lake Dr INSURER{S) AFFORDING COVERAGE NAIC #
Itasca, IL 60143 wsuRer & ; Sentinel Insurance Company 11000
INSURED wmsurer g : Hartford Accident/indemnity Co 22357
Jackson Harlan, LLC wsurer ¢ : Argonaut Insurance Company 19801
€51 W Washington Blvd Ste 208 NSURER D -
Chicago, IL 60861 NSURERE : o REVISED*™
WSURERF :
COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:

THIS 1S TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED QR MAY PERTAIN, THE INSURAMCE AFFORDED BY THE POLICIES DESCRIBED HEREIN 1S SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

E‘r%tﬁ TYPE OF INSURANCE hﬁ%ﬂ POLICY NUMBER [ @m ;ﬁﬁm‘n«% LIMITS
A | GENERAL LiaBiLITY Y | Y |83ISBAVX2147 [04/11/2012|04/11/2013 £acH OCCURRENCE $1,000,000
X| COMMERCIAL GENERAL LIABILITY : PR IR REER o) 151,000,000
| cLams-mape @ OCCUR MED EXP {Any ons persen) | $10,000
| X| Additional Insured - PERSOMAL & A0V inJURY | 51,000,000
| | Primary/Non-Contrib GENERAL AGGREGATE $2,000,000
GENL AGGREGATE LIMIT APPLIES PER: PRODUCTS - coMPiOP 466 | 32,000,800
I_‘ ouer [ X[ 8% [ Jioe $
A | AUTOMOBILE LIABILITY Y | Y [838SBAVX2147 04/11/2012]04/11/201 2 SOVEHED SRGLECMIT 4,000,000
[ [ anvauro BODILY IMJURY (Per person} | §
|| :'-u‘%g‘s"NEa iS;‘gg”'—ED BODILY IRJURY {Per sccident) | §
| X| HiRep autos Adtog ep N $
$
A | X/ UMBRELLALIAB | X | gcour Y | Y |B3SBAVX2147 04/11/2012| 041 1/201 3 EacH 0CCURRENCE $5,000,000
EXCESS LIAB CLAIMS-MADE AGGREGATE 35,000,000
DED I | RETENTION S $
B [MWORKERS COMPENSATION on Y [B3WECRO3724 p4/11/2012{ 0414172013 X [IERTNEs| (B8
ANy %%mﬂugggcmE NIA €1_EACH ACCIDENT $500,000
{Mandatory In NH) EL. DISEASE - EA EmPLOYEE| $500,000
g c&?ﬁ%ﬂ 'g?gPERAmNS ek : E.L. DISEASE - POLICY LIMIT | s500,000
C |Architects/Engrs. IAE1021903 04/11/2012|04/11/2013 $2,000,000 each clalm /
Professionat annual aggregate
Liability

DESCRIPTION OF OPERATIONS f LOCATIONS | VEHICLES {Attach ACORD 101, Addifonal Ramarks Schedule, if more space ks required)
Profassional Liability is written on a *claims made’ policy form.

Project: P51930 - Albany Park Branch Library

*Important: Please note that specific project descriptions are provided as a reference only. Most limits
{See Attached Descriptions}

CERTIFICATE HOLDER CANCELLATION

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE

Public Building Commission THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN

of Chicago ACCORDANCE WITH THE POLICY PROVISIONS,
Procurement Department
Richard J. Daley Center Rm 200 AUTHORIZED REPREJENTATIVE

Chicago, IL 60602 -
] S :),g-—] /%—a.’

© 1983-2010 ACORD CORPQRATION. All rights reserved.

ACORD 25 {2010/05) 1 of2 The ACORD name and lego are registered marks of ACORD
#5439284/M437708 LJC




.. DESCRIPTIONS (Continued from Page 1)-

of liability are subject to aggregate amounts and are not dedicated to specific projects.

A $3,000,000 excess of $2,000,000 each claim and annual aggregate specific additional Iimit of Profassional
| Liability applies to the Public Building Commission of Chicago Albany Park Branch Library project.

Blanket Additlonal Insured coverage, on a primary and non-contributory basis, and Waiver of Subrogation
coverage is provided to the Public Building Commission of Chicago and the City of Chicage, thelr respective
Board members, employees, elected officials, or representatives with respect to Genera! Liability provided
that the named insured has agreed to provida this coverage because of a written contract or agreement via
the provisions of 55 00 08 04 05.

Blanket Additional Insured and Waiver of Subrogation coverage is provided to the above named additional
Insureds with respect to Auto Liability via the provisions of 88 04 38 09 09 and S5 00 08 04 05.

Blanket Additional Insured and Waiver of Subrogation coverage is provided to the above named addIitional
insureds with respect to Umbrella Liability via the provisions of SX 80 02 04 05.

A Waiver of Subrogation in favor of the above named additional Insureds applies with respect to Workers
Compensation provided the named insured has agreed to waive such right of recovery In a written contract or
agreement via the provisions of WC 89 03 81.

Valuable Papers and Records coverage Is provided under policy number §3SBAVX2147 in an amount of $350,000.

SAGITTA 25.3 (2010/05) 2 of 2
#5430284/M437706




