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PUBLIC BUILDING COMMISSION OF CHICAGO

CONTRACT DOCUMENTS

BiD DOCUMENTATION ‘
BD-1 ADDENDUM ' Contract No. 1231

ADDENDUM NO. _TO CONTRACT DOCUMENTS

- FOR

General Work

FOR
New Water Department Warehouse and Workshops Facility, 1424 West Pershing Road, Chicago,

Ilinois
FOR
PUBLIC BUILDING COMMISSION OF CHICAGO

Richard M. Daley, Chairman

Eileen J. Carey, Executive Director
Room 200

Richard J. Daley Center

66 West Washington Street
Chicago, Illinois 60602

BY:
City of Chicago, Department of General Services, 30 North LaSalle Street, Chicago, Ilinois 60602

DATE:

NOTICE OF CHANGES IN CONTRACT DOCUMENTS

The following changes are hereby made in the Contract Documents, and insofar as the prior
Contract Documents are inconsistent herewith, the changes mentioned hereinafter shall govern.




PUBLIC BUILDING COMMISSION OF CHICAGO

CONTRACT DOCUMENTS
BID DOCUMENTATION
BD-2 ADVERTISEMENT FOR BIDS Contract No. 1231

ADVERTISEMENT FOR BIDS
FOR
General Work

FOR

New Water Department Warehouse and Workshops Facility, 1424 West Pershing Road, Chicago,
Tllinois

PUBLIC BUILDING COMMISSION OF CHICAGO
Mayor Richard M. Daley, Chairman

Eileen J. Carey, Executive Director

SEALED BIDS, subject to conditions contained herein and in the Contract Documents, will be received
by the PUBLIC BUILDING COMMISSION OF CHICAGO until 2:30 P.M. o'clock on March 19, 2002
at Room 200, Richard J. Daley Center, 66 West Washington Street, Chicago, Illinois 60602, and then and
there publicly opened for the

General Work
New Water Department Warehouse and Workshops Facility, 1424 West Pershing Road, Chicago,

1llinois :

Copies of the forms of Contréct Documents including the Instructions to Bidders, General Conditions,
Special Conditions, and Specifications are on file at City of Chicago, Department of General Services,
30 North LaSalle Street, Chicage, Ilinois 60602, and may be obtained there on request.

The following agencies are available to assist in identifying sub-contractors:

Black Contractors United Chicago Urban League
400 West 76" Street, Suite 200 4510 South Michigan Avenue
Federation of Women Contractors Hispanic Am. Construction Industry Assoc.
330 South Wells Street, Suite 1110 901 West Jackson
African American Contractors Association Association of Asian Construction
3433 South Indiana Enterprises
- 333 North Ogden Avenue

A maximum of two copies of complete Bid Documents may be obtained by depositing zero ($0.00) for
each set with DeStefano + Pariners, 425 East Illinois Street, Chicago, Illinois.
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PUBLIC BUILDING COMMISSION OF CHICAGO

- Additional sets of complete Bid Documents may be obtained through DeStefano + Partners at the
contractor’s owI expense. :

Certified or cashier's checks or money orders are required and must be made payable to "The
Public Building Commission of Chicago™.

A certified, cashier's check or bid bond for $1,250,000.00 payable to the Public Building Commission
of Chicago shall be submitted with each bid, as a bid guarantee.

The Public Building Commission reserves the right to reject any or all bids, and to waive any
informalities in the bidding. '

Attention is called to special conditions specifying that a percentage of the Work be performed by
Minority-owned and Women-owned Business Enterprises and the award criteria provision for utilizing
minorities and women in the project work force and residency requirements.

A pre-bid meeting will be held on March 5, 2002 2nd Floor Board Room, Richard J. Daley Center,
66 West Washington Street, Chicago, Illinois 60602, at 11:00 AM.. Attendance at the pre-bid

meeting is strongly encouraged for all proposers.

Eileen J. Carey | S Richard M. Daley
Executive Director Chairman

Date: February 19, 2002




PUBLIC BUILDING COMMISSION OF CHICAGO

CONTRACT DOCUMENTS

BID DOCUMENTATION
BD-3 INSTRUCTIONS TO BIDDERS Contract No. 1231

BD-3-1

USE OF SEPARATE BID FORMS

For the convenience of Bidders, the attached Contract Documents include a complete set of bid and
Contract forms. The bid form is not to be detached from the Contract Documents, or filled out, or
executed. Only one copy of the bid form is required at the time of bidding.

BD-3-2

BD-3-3

INTERPRETATIONS OR ADDENDA

The Commission will not furnish oral interpretations of Contract Documents. If an
interpretation is desired by a prospective Bidder, the interpretation should be requested in a
letter addressed to the Owner’s Representative named in the Advertisemnent for Bids. Any
inquiry received ten (10) or more days prior to the date fixed for opening of bids will be
considered. Every interpretation or revision will be in the form of an addendum to the
Contract Documents and, when issued, will be on file in the office of the Commission at
least five (5) days before bids are opened. Although all addenda will be mailed to each
person obtaining Contract Documents, it shall be the Bidder's responsibility to inquire as
to the addenda issmed. All such addenda shall become part of the Contract and attached
thereto and all Bidders shall be bound by such addenda, whether or not received by the

Bidders.

If any such differences or conflicts are not called to the Owner’s Representative’s attention
ten (10) days or more prior to submission of bids, the Owner’s Representative shall decide
which of the conflicting requirements will govern, and the Contractor shall perform the work
at no additional cost to the Commission in accordance with the decision of the Owner’s

Representative.

INSPECTION OF SITE

Each Bidder should inspect the site to become familiar with the conditions relating to the work to be
performed, the facilities involved and the difficulties and restrictions attending the performance of this
Contract. Failure of the Bidder to visit the site shall not relieve or alter the Bidder’s responsibility of
completing the work as set forth in the contract documents.

Bidders are strongly encouraged to attend the Pre-bid meeting.

BD-3-4

BIDS AND NON-RESPONSIVE BID FEE

All bids must be submitted on forms supplied by the Commission and shall be subject to all
requirements of the Contract Documents. All bids must be regular in every respect and no
interlineations, excisions or special conditions shall be made by the Bidder.

Bid documents, including the Bid, the bid guarantee, schedules, the Affidavit of

Noncoilusion, Statement of Contractor's Qualifications and the Affidavit of Chicago
Residency shall be enclosed in two (2) envelopes (outer and inner), both of which shall be

4 102




BD-3-5

PUBLIC BUILDING COMMISSION OF CHICAGO

sealed and clearly labeled, with "Bid Documents," the Contract number, name of Bidder, and
date and time of opening.

Written modifications of bids will be considered only if received prior to the time stated for
receipt of Proposals and provided "BID MODIFICATIONS TO SEALED PROPOSAL" is
marked on the lower left-hand corner of the envelope in which the bid meodification is
enclosed so that the modification will be recognized to prevent its being opened prior to
scheduled public opening of bids. Telephonic or oral modifications will not be considered.

The Commission may consider as irregular and at its option reject any bid on which there is
an alteration of or departure from the bid form hereto attached.

The Commission has purchased and will maintain the insurance coverages described in SC-4
for the Commission, the Contractor and the Contractor's Subcontractor’s of any tier as
Named Insureds in an Owner Controlled Insurance Program ("Wrap-up Program"). The
Contractor and the Contractor's Subcontractor’s of any tier shall be solely responsible for the
procurement and cost of any additional coverage or limits of liability identified in SC-4 B.
The Bid shall be prepared accordingly. Furthermore, in accordance with SC-4 A2, the
successful Bidder and its Subcontractor’s of any tier shall be required to fully complete an
insurance credit worksheet to provide the estimated insurance credit due to participation in
the Wrap-up Program and to provide the necessary back-up material to support the credits

provided. All estimated insurance credits will be adjusted based upon actual exposures as
determined by audit. : :

Each bidder will submit with its bid a certified or cashiers’ check in the amount of $5,000.00
as an administrative fee for processing and handling of non-responsive bids. Upon award of
the contract, the successful bidder’s check, and the checks of all bidders whose bids are
determined by the Commission to have been responsive, shall be returned to the bidders
submitting them. Should one or more bids be rejected by the Commission as non-responsive,
the checks from the non-responsive bidder or bidders shall be deposited in the gereral funds
of The Public Building Commission of Chicago as an administrative fee, to compensate the
Commission for the costs processing and handling the non-responsive bid or bids.

BID GUARANTEE

The Bid must be accompanied by a bid guarantee in the amount set forth in the
Advertisement for Bids to ensure: :

1. Non-withdrawal of the bid after date and time of opening.

2. Execution of the Contract and the furnishing of the Performance and Payment Bond and
evidence of the required insurance coverage by the successful Bidder, all as required by

the Contract Documents.

The guarantee shall be made by bid bond, certified check or cashier's check payable to the
order of the Public Building Commission of Chicago. No bid will be considered unless it is
accompanied by the required guarantee. Cash deposits will not be accepted.

The certified checks or cashier's checks of unsuccessful Bidders will be returned as soon as
practicable after the opening of the bids; however, the checks of the three (3) lowest Bidders
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PUBLIC BUILDING COMMISSION OF CHICAGO

shall be retained until the Commission awards the Contract to one of them, or for any reason
rejects all bids.

BD-3-6 AFFIDAVIT OF NONCOLLUSION

Each Bidder shall execute an affidavit, in the form provided, to the effect that the Bidder has not
coltuded with any other person, firm or corporation in regard to any bid submitted. Such affidavit shall
be attached to the bid.

BD-3-7 PRE-QUALIFICATION OF BIDDERS

The Commission has heretofore issued Invitations to Pre-Qualify (ITPQ) for the purpose of approving
the qualifications of firms to perform work on certain projects of the Commission. Responses to the
ITPQ were evaluated by the Commission on the basis of the firm’s experience and past performance,
technical qualifications, organization and equipment, financial resources, bonding and insurance capacity
and other factors deemed relevant by the Commission. Notice of pre-qualification has been provided by
the Commission to all firms approved as “pre-qualified”, and only firms that have received notification
of pre-qualification are eligible to bid on this Contract. Moreover, a firm that has been pre-qualified as a
separate entity (e.g. sole proprietor, partnership or corporation) is not eligible to submit a bid for this
Contract as a joint venture with another pre-qualified firm.

The Commission reserves the right to take such steps as it deems necessary to determine the continuing
qualifications of the Bidder to adequately perform the requirements of the Contract, and the Bidder shall
furnish to the Commission all information and data requested for this purpose, including completed form
BD-4 (¢) (Statement of Contractor’s Qualifications) provided with these bid instructions. Failure of the
Bidder to cooperate with the Commission in its investigation or submit any additional documents
requested by the Commission shall be grounds for disqualification.

BD-3-8 MBE AND WBE REQUIREMENTS

Each Bidder shall submit with its Proposal an affidavit describing the extent to which Minority Business
Enterprise ("MBE") and Women Business Enterprise ("WBE") firms will participate in the Contract
along with supporting documents. For a detailed discussion of the MBE/WBE requirements for this
Contract and documents to be provided, the Bidder’s attention is directed to SC-12, Special Conditions
regarding MBE/WBE Utilization. '

BD-3-9 EMPLOYMENT AND PAYMENT

a. The Contractor will be required to comply with all laws with respect to the employment of
labor and payment of local prevailing wage rates.

b. Nondiscrimination. The Contractor agrees that in performing this agreement Contractor will
not discriminate against any worker, employee, applicant for employment, or any member of
the public, because of race, color, creed, national origin, gender, age, or disability, or
otherwise commit an unfair labor practice. Contractor certifies that he/she is familiar with,
and will comply with, all applicable provisions of the Civil Rights Act of 1964, 28 U.S.C. §
1447, 42 U.S.C. §§ 1971, 1975a-1975d, 2000a to 2000h-6 (1992); the Age Discrimination in
Employment Act of 1967, 29 U.S.C. §§ 623-634 (1992), the Americans with Disabilities Act
of 1990, 29 US.C. § 706, 42 U.S.C. §§ 12101-12213, 47 U.S.C. §§ 152, 221, 225, 611
(1992); 41 C.F.R. § 60 (1992); 41 C.F.R. § 60 (1992); reprinted in 42 U.S.C. 2000(e) note, as
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amended by Executive Order No. 11,375 32 Fed. Reg. 14,303 (1967) and by Executive
Order No. 12,086, 43 Fed. Reg. 46,501 (1978); the Age Discrimination Act, 43 U.S.C. Sec.
6101-6106 (1981); P.L. 101-336; 41 CF.R. part 60 et seq. (1990). The Illinois Human
Rights Act, 775 ILCS 5/1-101 et seq. (1990), as amended; the Discrimination in Public
Contracts Act, 775 ILCS 10/0.01 et seq. (1990), as amended; the Environmental Barriers
Act., 410 ILCS 25/1 et seq; and the Chicago Human Rights Ordinance, Chapter 2-160,

‘Section 2-160-010 et seq. of the Municipal Code (1990), as amended. Contractor further

agrees to furnish such reports and information as may be requested by the Commission, the
Illinois Department of Human Relations, or any other administrative or governmental entity
overseeing the enforcement, administration, or compliance with the above mentioned laws

and regulations.

Employment procedures;  Preferences and compliances. Salaries of employees of

Contractor, performing work under this agreement, shall be paid unconditionally, and not
less often than once a month, without deduction or rebate on any account except such payroll
deductions as are mandatory or permitted by applicable law or regulations. Contractor
certifies that he/she is familiar with, and will comply with, all applicable provisions of 820
ILCS 130/0.01 through 130/12 thereof (Prevailing Wage Act), 30 ILCS 570/1 through 570/7
(Employment of Illinois Workers on Public Works Act) and 30 ILCS 560/0.01 through 560/7
(Public Works Preference Act). The Contractor shall also comply with all applicable "Anti-
Kickback" laws and regulations, including the "Anti-Kickback" Act of June 13, 1934 (48

Stat. 948; 62 Stat. 740; 63 Stat. 108; 18 U.S.C. § 874; 40 U.S.C. § 276c) and the Iilinois

Criminal Code of 1961 720 ILCS 5/33E-1 et. seq. If, in the performance of this agreement,
there is any direct or indirect "kick-back", as defined in any of the above mentioned laws and
regulations, the Commission may withhold from the Contractor, out of payments due to the
Contractor, an amount sufficient to pay any underpaid employees the difference between the
salaries required hereby to be paid and the salaries actually paid such employees for the total
number of hours worked. The amounts withheld may be disbursed by the Commission for
and on account of the -Contractor to the respective employees to whom they are due, as
determined by the Commission in its sole discretion.

Compliance with Policies Conceming MBE and WBE. Without limiting the generality of

the requirements of the policies of the Commission referred to in paragraph 2 above, the
Contractor agrees to use its best efforts to utilize minority business enterprises for not less
than twenty-five percent (25%) and women business enterprises for not less than five percent -
(5%) of the Services, in accordance with the Resolution passed by the Board of
Commissioners of the Commission on February 11, 1992, concerning participation of
minority business enterprises and women business enterprises on contracts awarded by the
Commission and to furnish to the Commission, such reports and other information
concerning compliance with such Resolution as may be requested by the Commission from

time to time.
TIME FOR RECEIVING BIDS
Bids received prior to the advertised hour of opening will be securely kept.

Bidders are cautioned that modifications which are not explicit and which are in any sense
subject to misinterpretation shall make the bid so modified or amended subject to rejection,

7 1-02 .




BD-3-11

PUBLIC BUILDING COMMISSION OF CHICAGO

OPENING OF BIDS

At the time and place fixed for the opening of bids, the Commission will cause to be opened and publicly
read aloud every bid received within the time set for receiving bids irrespective of any irregularities
therein. Bidders and other persons properly interested may be present in person or by representative.

BD-3-12

WITHDRAWAL OF BIDS BEFORE BID OPENING

Any Bidder may withdraw its bid by letter, facsimile or telegraphic request or, with proper identification,
by personally securing the submitted bid proposal at any time prior to the time fixed for opening of bids.
Telephonic request to withdraw a bid will not be considered.

BD-3-13

AWARD OF CONTRACT; REJECTION OF BIDS

The Contract will be awarded to the responsible Bidder submitting the lowest Award Criteria, as defined
herein, complying with the conditions set forth in the Contract Documents. - The Bidder to whom the
award is made will be notified at the earliest possible date. The Commission, however, reserves the right
to reject any and all bids and to waive any informality in bids received whenever it determines such

rejection or waiver is in its interest.

BD-3-14

EXECUTION OF CONTRACT; BOND AND INSURANCE

Subsequent to the award, and within five (5) days after the Contract is presented for
signature, the successful Bidder shall execute and deliver to the Commission the Contract,
the Performance and Payment Bond in the form included in the Contract Documents and
evidence of the required insurance coverage.

The Performance and Payment Bond shall be in the form herein and in the full amount of the
Base Contract Price and shall be security for the faithful performance of the Contract and
payment of all persons, firms, or corporations to whom the Contractor may become legally
indebted for labor, material, facilities or services of any nature, employed or used by it in
performing the Work. The current power of attorney for the persons who sign for any surety
company shall be attached to such bond. Such power of attorney shall be sealed and
certified with a "first hand signature” by an officer of the surety. A facsimile signature will
not be accepted by the Commission. The Commission reserves the right to approve the

surety company.

The failure of the successful Bidder to execute such Contract or to supply the required
Performance and Payment Bond or evidence of the required insurance coverage within five
(5) days after the Contract is presented for signature, or within such extended period as the
Commission may grant based upon reasons determined sufficient by the Commission, shall
constitute a default and the Commission may either award the Contract to the next lowest
responsible bidder or re-advertise for bids. The difference between the amount of its bid and
the amount for which a contract for the work is subsequently executed may be charged
against the Bidder, irrespective of whether the amount thus due exceeds the amount of the
bid security. If a more favorable bid is received by re-advertising, the defaulting Bidder
shall have no claim against the Commission for a refund. Because of the difficulty of
ascertaining the damage caused to the Commission, such sum shall be considered liquidated
damages and shall not constitute a penalty. The election by the Commission to grant an
extension to the period allowed for the bidder to execute such contract, provide an acceptable
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PUBLIC BUILDING COMMISSION OF CHICAGO

~ performance and payment bond or evidence of insurance coverage, shall not entitle the
bidder to an extension of time required to complete the work.

BD-3-15 TIME FOR PERFORMANCE

The time for performance shall be as set forth in the Special Conditions.

BD-3-16 CONTINGENCY FUND

Within the Contractor’s base bid, a contingency shall be included in the amount of $1,251,800.00 for the
exclusive use of the Commission at its sole discretion. Use of such funds shall require the written
approval of the Executive Director of the Commission. All unused portions of this Contingency Fund
shall be returned to the Commission in the form of a deductive Change Order prior to Final Completion

of the Project.
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PUBLIC BUILDING COMMISSION OF CHICAGO NOVEK
CONSTRUCTION
CONTRACT DOCUMENTS
BID DOCUMENTATION
BD-4 PROPOSAL Contract No. 1231

BD-4(a) -1 BASE BID AND AWARD CRITERIA

In compliance with the foregoing Instructions to Bidders and Advertisement for Bids, dated #, the
undersigned, having inspected the Site of the Work and become familiar with the conditions affecting the
cost of the work and with the requirements of the Contract, hereby proposes to fumnish all labor,
necessary tools, materials and other work necessary to perform and complete in a workmanlike manner
the Work , for

New Water Department Warehouse and Workshops Facility, 1424 West Pershing Road, Chicage,
1Hinois

located at the Site designated in the Advertisement for Bids, all as required by and in strict accordance
with the Contract Documents and with all addenda issued by the Commission, receipt of which is hereby
acknowledged, all for the Totgl Sum of TEW MILLLOKY FIVE MUV BED JixTy mwe
WOusMD anD NO/L60 po
DOLLARS (8 Jgib% 600™ )

which shall be known as the Base Bid or Base Contract Price. It is stipulated that the Base Bid
includes a “Contingency Fund” as described in Paragraph BD-3-16.

Award Criteria Figure

Terd muiion ousmnom_e_gylbjﬂwsbdo SXTYoM S Anip

Lteo

porLars s 10, %0, Ob| )

(Insert Line 15 of Canvassmg Formula)

BASIS OF CONTRACT AWARD (Award Criteria)

To promote the intended goal of affirmative action and maximize the use of minority personnel on this
project, the Public Building Commission of Chicago has established the Award Criteria formula for the
purpose of evaluating proposals and awarding the contract. A contract in the amount of the total Base
Bid or Base Contract Price will be awarded to the responsible bidder with the lowest Award Criteria
Figure. The Public Building Commission of Chicago reserves the right to check all calculations for
correctness. The fulfillment of the Award Criteria does not abrogate the responsibilities of the confractor
to comply with federal and state requirements under the Equal Employment Act and the Ilinois Human

Rights Act.
INSTRUCTIONS

The Bidder shall complete the Award Criteria Formula and transfer the final Award Criteria Figure -
Line 15 to the space provided on the itemized proposal sheet. Failure to complete the formula may be

10 1-02
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PUBLIC BUILDING COMMISSION OF CHICAGO NOVAK:
; : CONSTRUCTION

cause for rejection of the Bidder’s proposal. The successful bidder will be held responsible for adhering
to the figures submitted in Lines 1, 2,4, 6, 10 and 12 during construction of the project.

Lines 2, 4 and 6 in the formula shall not be greater than fifty percent (50%) in each category for the
purpose only of determining award of the contract. Similarly, lines &, 10 and 12 shall not be greater than
ten (10%) percent in each category for the purpose of award criteria only. The fifty percent (50%) and
ten percent (10%) goals are not intended to restrict the total number of minerity and female employees to
be used on the project, but only to establish himiting figures for use in the formula. Journeyworker
includes journeyworkers from the major trades listed herein, and the teamsters. Watchmen and custodial

workers are not creditable in the formula,

AWARD CRITERIA FORMULA
Line 1. Base Bid in figures 0,5 (pcﬁ 00O
48

Line 2. Percentage of the Journeyworkers hours
that the Contractor proposes to be worked
by minority Journeyworker during construction
of the project. (Maximum figure 0.50)

_ oo
Line 3. Multiply Line 2 by Line 1 by 0.04 16, 104 —
, ]

Line 4. Percentage of the total Apprentice hours
that the Contractor proposes to be worked
by minority Apprentices during construction
of the project.(Maximum figure 0.50)

. _ ob
Line 5. Multiply Line 4 by Line 1 by 0.03 1S¥ S35 —

Line 6. Percentage of the total Laborer hours that the
Contractor proposes to be worked by minority
Laborers during construction of the project.
(Maximum figure 0.50)

Line 7. Multiply Line 6 by Line 1 of 0.01 52.¥4S e

Line 8. Percentage of the total Journeyworker hours
that the Contractor proposes to be worked by
female Journeyworkers during construction of

the project. (Maximum figure 0.10)

od
Line 9. Multiply Line 8 by Line 1 by 0.04 4,220~

Line 10.Percentage of total Apprentice hours that the
Contractor proposes to be worked by female
Apprentices during construction of the project.

(Maximum figure 0.10)

[+14]
Line 11. Multiply Line 10 by Line by 0.03 3 171 -

11
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CONSTRUCTION

Line 12. Percentage of the total Laborer hours that the
Contractor proposes fo be worked by female
Laborers during construction of the project.

{(Maximum figure 0.10)

3 oD
Line 13. Multiply Line 12 by Line 1 by 0.01 [, OST -

=T+
Line 14. Summation of Lines 3,5, 7,9, 11 and 13 ?) ¥ K c' ?ﬂ -

. . ) o
Line 15. Subtract Line 14 from Line 1 o o
(="Award Criteria Figure") IO J 1¥0 } 6 {

Award Criteria Figure

poLLars(s_ VO, 1€0, Db | )
(Insert Line 15 of Award Criteria Formula)

Rase Bid or Base Contract Price

DOLLARS (| O.’, 5(06).‘ 000,

COMMUNITY HIRING BONUSES
For projects located in the City of Chicago, the following shall apply:

1. In order to encourage maximum employment of interested and available residents of the project
community on this project, the following bonus calculations shall apply:

a) In calculating the hours worked by minority and women journeyworkers,
apprentices and laborers under the Award Criteria set out in BD-4(a)-1(a), all
hours worked by minority and women journeyworkers, existing apprentices and
laborers who are residents of the project community shall be multiplied by 1.5.

b) In calculating the hours worked by minority and women apprentices under the
Award Criteria set out in BD-4(a)-1(a), all hours worked in new apprenticeships
by minority and women apprentices who are residents of the project community
shall be multiplied by 2.0.

2. Definitions

wActual residents of the City of Chicago" shall mean persons domiciled within the City of
Chicago. The domicile is an individual's one and only true, fixed and permanent home and

principal establishment.

“Residents of the Project Community” shall mean persons domiciled within the Ward in which
the project site is located.




PUBLIC BUILDING COMMISSION OF CHICAGO NOVAK
CONSTRUCTION

“New Apprenticeship” shall mean an apprenticeship begun for a person who has not held an
apprenticeship card within 90 days prior to beginning the project.

LIQUIDATED DAMAGES

The Contractor hereby consents and agrees that, in the event that it fails to comply with each of the
minimum commitments submitted with this Proposal on Lines 2, 4, 6, 8, 10 and 12 of the Award Criteria
Formula, covering minority and female Journeyworkers, apprentices, and laborers respectively, the

following shall apply.

If the total hours in any category for which a percentage is assigned in Lines 2, 4, 6, 8, 10 or 12 of the
Award Criteria equals zero at the completion of the work, then a net deficiency of the entire percentage
assigned will be deemed to exist. For any net deficiency in each category, the following amounts shall be
deducted as Hquidated damages from monies due the Contractor and the Contract Sum modified

accordingly:

a. For each full one (1%) percent deficiency of minority journeyworkers not utilized —
seventeen and ninety three hundredths cents per each hundred dollars of the base bid

calculated as follows:

Line 1 x 0.1793
100

Each one (1%) percent deficiency toward the goal for female journeyworkers (Line 8) shall
be calculated in the same way.

b. For each full one (1%) percent deficiency of minority apprentices not utilized — sixteen and ninety
three hundredths cents per hundred dollars of the base bid calculated as follows:

Line 1 x 0.1693
100

Each one (1%) percent deficiency toward the goal for female apprentices (Line 10) shall be
calculated in the same way. :

¢. For each one (1%) percent deficiency of minority laborers not utilized — fourteen and ninety three
hundredths cents per each hundred dollars of the base bid calculated as follows:

Line 1 x 0.1493
100

Each one (1%) percent deficiency toward the goal for female laborers (Line 12) shall be calculated in the
same way.

d. Liquidated damages, if any, will be calculated for the first pay requests reflecting 50% of completion,
75% of completion and 90% of completion, respectively, based upon the Contractor’s pay request
together with all attendant certified payrolls and other required documentation of minority and women
employment. The accrued liquidated damages and interest will be added to the retention provided
elsewhere in this contract. The amount of liquidated damages due to the Commission under this

13 1-02
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provision will bear compound interest at the rate of 5% per annum, compounded monthly from the date
of the Notice to Proceed to the date of approval of a deductive change order for liquidated damages.
Should the total amount of liquidated damages due under all provisions of this contract exceed the
amount of the Commission’s retainage, compound interest on the amount over and above the retainage
will continue to accrue until the entire amount of liquidated damages and compound interest is paid to

the Commission.

e. The Commission is aware that certain subcontract agreements under this Contract may require
subcontractors to contribute to payment of liquidated damages assessed under this provision. Should
enforcement of subcontract liquidated damages provisions result in an aggregate total of subcontractor
liguidated damages greater than the liquidated damages assessed hereunder against Contractor, then
Contractor must pay the excess pro rata as a bonus to each subcontractor exceeding its subcontract
commitments for minority or women employment, or both.

REPORTING

In accordance with this commitment, the Contractor must submit both the Contractor’s
Payroll Record Form and the Contractor’s Recapitulation of Minority and Female Worker
Hours and Percentages Form on a monthly basis. ANl Subcontractors shall be listed on the
Contractor’s Recapitulation Form whether active or not. For the purpose of this report,
the following group categories will be used:

a. The classification "White" includes person of Indo-European descent.

The classification "Black" or "African-American” includes persons having origins in any of the black
racial groups of Africa.

c. The classification "Hispanic" includes persons whose origins are from Mexico, Puerto Rico,
Cuba, Central or South America, the Caribbean Islands or other Spanish culture or origin,
regardless of race.

d. The classification "Native American” includes persons who are Native Americans by virtue of
tribal association.

e. The classification "Asian-Pacific" includes persons whose origins are from East Asia, Southeast
Asia, the Pacific Islands or the Indian sub-continent.

f. The classification "Other" includes qualified individuals with disabilities who meet legitimate
skill, experience, education or other requirements of employment positions held or sought and
who perform the essential function with or without reasonable accommodation and other groups
or other individuals found by the Public Building Commission of Chicago to be socially and
economically disadvantaged and to have suffered actual racial or ethnic discrimination and
decreased opportunities to compete in Chicago area markets.

The Contractor shall maintain data which records its good faith efforts to identify, train and hire lower-
income residents from the project area and to utilize business concerns which are located in or owned in
substantial part by persons residing in the area of the project.

14 | 1-02
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MAJOR TRADES
Asbestos Workers Operating Engineers
Boiler Makers Painters
Bricklayers Pile Driver Mechanics
Carpenters _ Pipe Fitters/Steam Fitters
Cement Masons Plasterers
Flectricians Plumbers
Elevator Construction Roofers
Glaziers Sheet Metal Workers
Mechanists Sprinkler Fitters
Machinery Movers Technical Engineers
Omamental Iron Workers Tuck Pointers
Lathers

For approval of other trades for consideration in the Award Criteria Formula, written approval should be
requested from the Public Building Commission of Chicago.

TRADE PARTICIPATION (FOR INFORMATION ONLY}

The following information must be supplied by the Contractor for the purposes of evaluating figures
supplied in the Award Criteria Formula. It is understood that these figures are estimates only and are not
to be considered as limiting in any manner actual participation on the project.

Anticipated levels of minority participation, to be expressed as percentages, must be supplied for each
trade, whether attributable to the Contractor’s work force or any Subcontractor, which will be active on

this project.

TRADE PARTICIPATION PERCENT MINORITY PERCENT WOMEN

AL TRADES 25 =

ADDITIONAL REQUIREMENTS
This project is subject to the following requirement:

The Contractor shall maintain data, which récords its good faith efforts to utilize business concerns,
which are located in or owned in substantial part by persons residing in the area of the project.
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BD-4 PROPOSAL
BD-4(a) BID FORM
TO: PUBLIC BUILDING COMMISSION OF CHICAGO
BD-4(a) - 1(b) UNIT PRICES
(2) Unit prices provided below in accordance with the provisions of the Detailed
Specifications will be used as the basis for adjustments to the Contract price in the

event the quantities of work required by the Contract Documents are increased or
decreased.

(b) Unit Prices:

TYPE OF WORK $ AMOUNT UNIT(S)
1. Excavation 35 .00 Cubic Yard
2. | Compacted granular backfill (CA-1 or CA-7) 45, 00 Cubic Yard
3. | Compacted granular backfill (CA-6) 4.0 .00 Cubic-Yard
4. |2’-6” diameter Caisson Shaft 1 0D .00 Ft. Ht.
5. | Temporary Casing for up to 3’0" Diameter Caissons 50,00 Ft. Ht.
6. | Permanent Casing for up to 3’0" Diameter Caissons GO.0D Ft. Ht.
7. | Formed Concrete for Grade Beams/Foundation Cubic Yard
Walls (complete with rein. In place) 200.00
8. | Concrete for Structural Slabs on Grade (complete Cubic Yard
with reinf. In place) 250,00
9. | Structural Steel (fabricated and primed) in place o0 Ton
(smaller beams less than 44#ft., channels, angles, Holols
etc.)
10.
11.
12.
13
14.
15.
16.
17.
18.
19.
20.
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BD-4
BD-4(a)

TO:

PUBLIC BUILDING COMMISSION OF CHICAGO NOVAK
CONSTRUCTION
PROPOSAL
BID FORM

PUBLIC BUILDING COMMISSION OF CHICAGO

BD-4(a)-2 TIME FOR COMPLETION

The Contractor agrees that, if awarded the Contract, the Contractor will complete the work within the
time for performance specified in the Special Conditions including any phasing that may be required
pursuant to the Contract Documents.

BD-4(a) -3 BID GUARANTEE

a.

Upon acceptance of this bid by the Commission, the Bidder agrees that it will execute and
deliver a Contract in the form required by the Contract Documents, that it will give a
Performance and Payment Bond as specified in said documents, with good and sufficient
surety or sureties, and that it will furnish the required insurance, all within five (5) days after

the Contract is presented for signature.

The Bidder encloses herewith the bid security as required in the Instructions to Bidders in the

Contract Documents in the form of ___Bid Bond (State if bid bond, certified
check or cashier's check) in the sum of
Dollars $ 1,250,000.00 and has executed the attached Affidavit of Non-

collusion which by this reference is made a part hereof.
United States Fire Insurance Co.
{Name of Surety Company)
proposes to furnish the Performance and Payment Bond required by the Contract
Documents. :
Near. North Tnsurance

(Name of Insurance Company)
proposes to furnish the insurance required by the Contract Documents.

The Bidder agrees that this bid may be held by the Commission for a period not exceeding
ninety (90) days from the date fixed for the opening of bids and that the bid may not be
withdrawn within that pertod.

If written notice of the acceptance of this Proposal is mailed, telegraphed or delivered to the
undersigned within the time noted herein, or at any time thereafter before this Proposal is
withdrawn, the undersigned agrees to execute and enter into a Contract with the Public
Building Commission of Chicago with the Proposal as accepted.
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CONTRACT DOCUMENTS
BID DOCUMENTATION
BD-4
BID FORM

TO: PUBLIC BUILDING COMMISSION OF CHICAGO

‘BD-4{a)-4 BID BREAKDOWN

General Contractor must provide the following base bid breakdown. Breakdown to include the
work described in the bid documents and addenda, if any.

DIVISION NAME DIVSION $ AMOUNT
General Requirements 1 500,000%
Site Construction 2 1.0 20,000 ¥
Concrete 3 992 oco?
Masonry 4 520,000 ¥
Metals 5 1, A0 000 %
Wood and Plastics 6 T B5b oo
Thermal and Moisture Protection 7 TS oo’
Doors and Windows 8 VO OO
Finishes 9 756 .060%
Specialties 10 L,L,: o000 %
Equipment 11 271 HOD
Furnishings 12 2.000 %
Special Construction 13 —
Conveying Systems 14 - 95 oco o
Mechanical 15 I,7%0,200%
Electrical 16 20,000%
General and Special Conditions —
FEE S00 000 -
SUB-TOTAL- q9,311,200%
ALLOWANCES Nowg

COMMISSION’S CONTIGENCY FUND

$1,251,800.00

TOTAL BASE BID-

16,565,000~

18
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BD-4 PROPOSAL

BD-4(b) AFFIDAVIT OF NONCOLLUSION

STATE OF ILLINQIS }
} 88
COUNTY OF COOK 1
John G. Novak , being first duly sworn, deposes and says that:

(1)__He/She is
President
(Owner, Partner, Officer, Representative or Agent) of

Novak Canstruction Campany
the Bidder that has submitted the attached Bid,;

(2) That Bidder is fully informed respecting the preparation and contents of the attached Bid and of ail
pertinent circumstances respecting such Bid;

(3) Such Bid is genuine and is not a collusive or sham bid;

(4) Neither Bidder nor any of its officers, partners, owners, agents, representatives, employees or parties
in interest, including this affiant, has in any way colluded, connived, conspired or agreed, directly or
indirectly, with any other Bidder, firm or person to submit a collusive or sham bid in comection with the
Contract for which the attached bid has been submitted or to refrain from bidding in connection with
such Contract, or has in any manner, directly or indirectly, sought by agreement or collusion or
communication or conference with any other Bidder, firm or person to fix the price or prices m the
attached bid or of any other Bidder, or to fix any overhead, profit or cost element of the bid price of any
other Bidder, or to secure through any collusion, conspiracy, connivance or unlawful agreement any
advantage against the Public Building Commission of Chicago or any person interested in the proposed

Contract; and

(5) The price or prices quoted in the attached Bid are fair and proper and are not tainted by any
collusion, conspiracy, connivance or unlawful agreement on the part of the Bidder or any of its agents,
representatives, owners, employees, or parties in interest, including this affiant.

(6) The Bidder is not barred from bidding as a result of having violated [linois Criminal Code, 720
ILCS 5/33E-3 (Bid-rigging), 720 ILCS 5/33E-4 (Bid rotating) or the Prevailing Wage Act, 30 ILCS
570/0.01 through 570/7.

(Signed)
Fresi

(Title) 26
Subscribed and sworn to before me this | i — dayof /)’]/\M 20 07—
Noitary Public
/o V2PN 2=
(e 0 L

My Comrmission expires:

0 SEA
GARY W. AGREST
FPun, Sidte of llincis

sinn Bxpiras GR23/0
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BD-4 PROPOSAL
BD-4(c) STATEMENT OF CONTRACTOR'S QUALIFICATIONS
(Contractor may elect to reference the previously submitted pre-qualification proposal
form.)
Bidder Naovak Construction Company
Submitted By John G. Ndvak
Title President

Permanent Main Office Address 3423 North Drake Avenue

Local Address Chicago, Illinois 60618

Local Telephone No. and FAX No. 773-278-1100 773-278-111%

How many years operating as contractor for work of this nature 22

List of recently completed, contracts of similar doilar value and scope of work.

Name/Address Dollar Amount Year Nature
of Contract of Project
1. See attached sheet.
2.
3.
4,

List of contracts on hand.

Name/Address Dollar Amount Wil Nature
of Contract Complete of Project

See attached sheet.

:F-UJN»—A
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List of recently completed, contracts of similar dollar value and scope of work.

Name/Address Dollar Amount Year Nature of Project
of Contract

1. Costco Wholesale $£9,755,000 2001 New Retail Building
Merrillville, Indiana )

2. Comfort Suites $9,000,000 2001 New Hotel
Schiller Park, linois

3. (3) Libraries $8,000,000 1999 New Buildings
Chicago, Illinois

4. Northwestern University $2.000,000 2001 Interior Renovations
Evanston, Illinois

List of contracts on hand.

Name/Address Dollar Amount of Year Nature of Project

Contract

1. Northwester University $7,152,000 12/1/01 Tennis & Gym
The Combe Tennis Center Facility
Evanston, Illinois

2. Costco Wholesale $8.826,000 12/1/01 New Retail Building
Bloomingdale, Ilinois

3. Jewel/Osco $5,575,000 2/1/02 New Grocery Store
Chicago, Illinois

4, Lowe’s Home Improvement $6.259,000 2/1/02 New Retail Building
Merrillville, Indiana

5. The British Home $8,000,000 12/1/02 New Assisted
Brookfield, Illinois Living Facility

6. Northwestern University $9,755,000 12/1/02 New Student
Benjamin A. Slivka Hall : Residence Hall
Evanston, [llinois . :

7. Hispanic Housing - $13,800,000 4/1/03 New 10-Story
Chicago, 1llinois Residential
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BD-4 PROPOSAL
BD-4(c) STATEMENT OF CONTRACTOR'S QUALIFICATIONS (continued)

The undersigned hereby authorizes any person, firm or corporation to furnish any information requested
by the Public Building Commission of Chicago, in verification of this Statement of Contractor’s

Qualifications.

If submitted by an individual:

(a) Firm Name
(b} The Owner and Official Address

if submitted by a partnership:

(a) Firm Name
(b) Official Address
{c) Names of all of the Partners:

If submitted by a corporation:

(8) Corporation Name Novak Constructinpfompany
(b) State and City in which incorporated
Illinois
(c) If incorporated in another state, are you authorized to do business in the State of Illinois?
Yes No

(d) Name and address of registered agent in Iflinois | .
Connen & Roth, 333 Commerce Drive, suite 300, Crystal Lake,IL 60014

(e) Names and titles of officers authorized to sign confracts

John G, Novakk
Title YR Rs102r1Y

Title

Signature of Affiant f:.b.
Subscribed and sworn to before me this _/ 2 day of M | 20 01~
Notary Pub@c 0

My Commission expires:

"QFEVICIAL SEAL"
GARY W. AGREST

Notary Public, State of Hinois
% Wy Cormission Expies LE203

:
ki s
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CONSTRUCTION
BD-4 PROPOSAL
BD-4(c) STATEMENT OF CONTRACTOR'S QUALIFICATIONS (continued)

Contractor shall furnish its most recent Financial Statements available (which shall be attached hereto
and thereby made a part hereof), together with a Statement of Credit Available. The Contractor shall also
submit, such additional information regarding the capability of the Contractor to perform the Contract as
may be requested by the Commission.

BD-4{d) MBE AND WBE COMMITMENTS

As part of the Commission Remedial Program for Utilization of Minority-owned Business Enterprise
("MBE") and Women-owned Business Enterprise ("WBE") firms, each Bidder shall submit the attached
Schedules A through D, inclusive, as part of this Proposal. The Schedules are part of the Contract
requirements as is more fully set forth in SC-12, Special Conditions regarding MBE/WBE Utilization.




PUBLIC BUILDING COMMISSION OF CHICAGO

SCHEDULE A
Affidavit of MBE/WBE

The undersigned,

(Company/Business Entity)
 being first duly swomn on oath, depose and state as follows:

1, That he/she is the

(Designate Office)
of

(Company/Business Entity)

2. That

(Company/Business Entity)
applied for certification as a MBE/WBE (strike the category which does not apply) with

(Name of Certifying Agency)

on -

(Date of Application)

3. That

(Company/Business Entity)
satisfies all of the requirements to obtain certification as a MBE/WBE.

4. That

(Company/Business Entity) :
will provide the Public Building Commission of Chicago with a copy of its Letter of Certification

promptly upon receipt.

Name of MBE/WBE Firm

Signature
Subscribed and sworn to before me this day of 20

Notary Public
My Commission expires:

23 1-02




PUBLIC BUILDING COMMISSION OF CHICAGO

SCHEDULE B
Joint Venture Affidavit (1 of 5)

(This form need not be filled in if all joint venturers are MBE/WBE firms. In such case, however, a

written joint venture agreement among the MBE/WBE firms should be submitted. Each MBE/WBE joint
venturer must also execute and attach Schedule A, "Affidavit of MBE/WBE").

1. Name of joint venture

2. Address of joint venture

3. Phone number of joint venture

4. Identify the firms which comprise the joint venture

A. Describe the role(s) of the MBE/WBE firm(s) in the joint venture, (Note that a "clearly
defined portion of work" must here be shown as under the responsibility of the MBE/WBE

firm.)

B. Describe very briefly the experience and business qualifications of each non-MBE/WBE
joint venturer.

5. Nature of joint venture's business

6. Provide a copy of the joint venture agreement.

7. Ownership of joint venture: What is the claimed percentage MBE/WBE ownership of the joint
venture? %




PUBLIC BUILDING COMMISSION OF CHICAGO

SCHEDULE B
Joint Venture Affidavit (2 of 5)

Specify as to:

A. Profit and loss sharing
%

B. Capital contributions, including equipment
%

C. Other applicable ownership interests, including ownership options or other agreements
which restrict ownership or control. .

D. Describe any loan agreements between joint venturers, and identify the terms thereof.

8. Control of and participation in this contract. Identify by name, race, sex, and "firm" those
individuals (and their titles) who are responsible for day-to-day management and policy decision
making, including, but not limited to, those with prime responsibility for

A. Financial decisions

B. Management decisions such as:

(1) Estimating

(2) Marketing and Sales

(3) Hiring and firing of management personnel

(4) Other




PUBLIC BUILDING COMMISSION OF CHICAGO

SCHEDULE B
Joint Venture Affidavit (3 of 5)

C. Purchasing of major items or supplies

D. Supervision of field operations

E. Supervision of office personnel

F. Describe the financial controls of the joint venture, e.g., will a separate cost center be
established; which venturer will be responsible for keeping the book; how will the expense
therefor be reimbursed; the authority of each joint venturer to commit or obligate the other.
Describe the estimated contract cash flow for each joint venturer.

G. State approximate number of operational personnel, their craft and positions and whether
they will be employees of the majority firm or the joint venture.

9. Please state any material facts of additional information pertinent to the control and structure of this
joint venture.
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SCHEDULE B
Joint Venture Affidavit (4 of 5)

THE UNDERSIGNED SWEAR THAT THE FOREGOING STATEMENTS ARE CORRECT AND
INCLUDE ALL MATERIAL INFORMATION NECESSARY TO IDENTIFY AND EXPLAIN THE
TERMS AND OPERATIONS OF OUR JOINT VENTURE AND THE INTENDED PARTICIPATION
BY EACH JOINT VENTURER IN THE UNDERTAKING. FURTHER, THE UNDERSIGNED
COVENANT AND AGREE TO PROVIDE TO THE PUBLIC BUILDING COMMISSION OF
CHICAGO CURRENT, COMPLETE AND ACCURATE INFORMATION REGARDING ACTUAL
JOINT VENTURE WORK AND THE PAYMENT THEREFOR AND ANY PROPOSED CHANGES IN
ANY OF THE JOINT VENTURE AGREEMENTS AND TO PERMIT THE AUDIT AND
EXAMINATION OF THE BOOKS, RECORDS AND FILES OF THE JOINT VENTURE, OR THOSE
OF EACH JOINT VENTURER RELEVANT TO THE JOINT VENTURE, BY AUTHORIZED
REPRESENTATIVES OF THE COMMISSION. ANY MATERIAL MISREPRESENTATION WILL
BE GROUNDS FOR TERMINATING ANY CONTRACT WHICH MAY BE AWARDED AND FOR
INTTIATING ACTION UNDER FEDERAL OR STATE LAWS CONCERNING FALSE STATEMENTS.

Note - If, after filing this Schedule B and before the completion of the joint venture's work on this
Contract, there is any significant change in the information submitted, the joint venture must inform the
Public Building Commission of Chicago, either directly or through the prime contractor if the joint
* venture is a subcontractor.

Name of Joint Ventm‘er Name of Joint Venturer
Signature ) | Signature

Name - | Name

Title ' Title

Date | S Date
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PUBLIC BUILDING COMMISSION OF CHICAGO

SCHEDULE B
Joint Venture Affidavit (5 of 5)
Date
State of
County of
On this day of , 20 , before me appeared
, to me personally known, who, being
(Name)

duly sworn, did execute the foregoing affidavit, and did state that he or she was properly authorized by

to execute the affidavit and did so as his

(Name of Joint Venture)
or her free act and deed.

Notary Public
Commission Expires:

(Seal)

Date

State of

County of

On this day of . ,20 , before me appeared

, to me personally known, who, being

(Name) : .
duly sworn, did execute the foregoing affidavit, and did state that he or she was properly authorized by

to execute the affidavit and did so as his

(Name of Joint Venture)
or her free act and deed.

Notary Public
Commission Expires:

(Seal)
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PUBLIC BUILDING COMMISSION OF CHICAGO

SCHEDIRE C
Letter of intant from MBEWBE
To Perform As
- Subeontractor, Subconsuitant and/or Material Suppiler {1 of 2)

SCI!EDULE C AND THE BACKUP MUST BE SUBMITTED WITH
YOUR BID :

Name of Projeet Water Department Warehouse
Contract Number 123 |

Project Numbey

FROM:

Glass Designers, Inc. ' MBE X  WBE
(Mame of MBE or WRE) )

TO:

Novak Construction Co. and Pubtic Building Cmon of Chicago
{(Name of Prime or General Bidder)

The undersigned intends o perform work in connection with the sbove-referenced project s (check
one):

a Sole Propriewsr X ‘4 Carporation
aPumership
| mmsszwns status of the undersigned is confirmed by the attsched Letter of Certification, dated

November 19, 2001 . inaddiuion, in the case where the undersigned is 8 Joint Venture
withs nou-MBEIWBE firm, a Sch:dule B, Joint Venture Affidawit, is provided,

a Joint Veanre

The undersigned is prepared to provide the following described services ar suppiy the following
described goods in connection with the above-named project

Aluminum Curtainwall and Glass & Glazing

The sbove described services or goods are offered for the following price, with terms of payment as
stipuimied in the Contact Documnents. ,
$ 425,500, 00
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SCHEDULE C ‘
Letter of intent from MBE/WEBE
To Perform As
Subcontractor, Subconsuitant and/or Material Supplier (2 of 2}

PARTIAL PAY [TEMS

meyofdwabcwitmwhichwpurﬁalmimwmﬁallydumhmmwm
dojiar amount: ' ‘

Hmwism&dwmﬂymu’mm‘ﬁm'smdmofwkmwmt
schedule, atach additional sheet(s). ,

SUB-SUBCONTRACTING LEVELS _
0 og of the dotlar value of the MBE/WBE subcontract will be sublet to non-MBE/WBE

Connacors.
0 % of the doller valuc of the MEE/WBE ssbconzxac will be sublet to MBE/WBE contactors.

1 MBE/WBE subcantractor will nos be sub-subconaracsing sy of the work described in this Schedule, 3
zero (0) must be fled in each blank sbove. I move than 10% percens of the value of the MBE/WBE
subcontractor’s scope of work will be sublet, 8 bricf cxpianation and description of the work 1o be sublet:

must be provided.

The undersigned will enter inio a formal asrecment fo
conditioned upon your execution of s contract with the Publis, Buljdi
do so within five (5) working days of receipt of 2 notice of Co
Glass® Designers, Inc.

Name of MBE/WBE Firm (Print) Siw i
April 2002 (¢) Luckett
773-947-0072

Phone

IF APPLICABLE:

By:

loim Yennuwe Parner (Print} Signanre

Due ~ Name (Print)

MBE ___ WBE __Non-MBE/WBE ___

Phone
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City of Chicago
Rickard M. Daley, Mayor

Department of
Procurement Services

David E. Malone
Chief Procurement Officer

City Hall, Room 403

12§ North LaSalle Street
Chicago, Tilinois 60602-1234
(312) 744-4900

(312) 744-2949 (TTY)

http:/fwww.cityofehicago.org

NE

BULLD LNG CRICAGO ':m CETHER
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7739551243

John Luckett, President

Glass Designers, Inc.

7421-23 So, South Chicago Avenue
Chicago, IL 60618

GLASS DESIGNERS

Re: 1% ANNIVERSARY CERTIFICATION ,
" Certification Effective: November 19, 2001
Certification Expires: May 31, 2007

Annual Affidavit Ceriificate Expires: November 30, 2092
Dear Mr. Luckett.

Congratuiations on your continued eligibility for certification as a DBE/MBE by
the City of Chicage. Re-validation of Glass Designers, Inc.’s certification is
required by November 30, 2002.

As a condition of continued certification during this five year period, you must
promptly notify the Office of Business Development cf any changes in ownership
or contrel of your firm or any other matters or facts affecting your firm's eligibility
for certification.

“The City may commence actions to remove your fim's eligibility if you fail to

notify us of any changes in ownership, management or control, or otherwise fail
to cooperate with the City in any inquiry or investigation. Removal of eligibility
procedures may also be commenced if your firm is found to be invoived in
bidding or contractual irregularities.

Yourfirm’s name will be listed in the City’s Directory of Disadvantaged Business
Enterprises, Minority Business Enterprises and Women Business Enterprises in
the specialty area(s) of:

Glazing Contractor; Screen and Storm Window Repair and instaliation;
Architectural and Ornamental lron Work

Your firm’s participation on City contracts will be credited only toward
DBE/MBE goals in your area(s) of specialty. While your participation on City
contracts is not limited to your specialty, credit toward DBE/MBE goals will be
given only for work done in the specialty category.

Thank you for your continued interest in the City's Minerity, Women and
Disadvantaged Business Enterprise Programs.

Very truly’ yours,

Paul M. Cohen

- Deputy Procurement Officer

PMC/ed]
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pPUBLIC BUILDING COMMISSION OF CHICAGO

SCHEDULE ¢
Letter of Intent from MBE/WBE
To Perform As
Subecontractor, Subconsultant andlor Material Supplier (1 of 2)

SCHEDULE C AND THE BACKUP MUST BE SUBMITTED WITH

YOUR BID
Name of Project New Water Department Warehouse and Workshops Facility, 1424 West
Pershing Road, Chicago, llinois
Contract Number 1231
"o T T Project Number ,
FROM:
VERom A ( ‘@,ﬁﬁmg\(;‘] N( MBE WBE X

(Name of MBE or WBE)
TO:

o) Q T C and Public Building Commission of Chicago
(Name of Prime or General Bidder)

The undersignad intends to perform work in connection with the above-refercnced project as (check
one):

2 Sole Proprietor ¥ a Corporation

2 Parttership a Joint Venture

The MB E status of the undersigned is confirmed by the attached Letter of Certification, dated
~21-0 | I addition, in the case where the undersigned is a Joint Yenture
with 2 non-MBE/WBE firm, a Schedule B, Joimt Venture Affidavit, is provided.

The undersigned is prepared ta provide the following described services or supply the following
described goods in connection with the above-named project.

& ARTHIORK

The above described services or goods are offered for the following price, with tcrms of payment as
stipulated in the Contract Documents.

S (L0000




City of Chicago
Hichard M. D_uiey, Mayor

Deparimeni of
Procurement Services

David E. Madoue
Chiel Procurement Officer

ity Hall, Room 403

121 North LaSalle Steeet
Chicugo, Hlinais 60602-)1 284
(312) 744.4900

(312) 744-2040 {1TY)

hetpoffveww cityefehicago.org

NEIGHS
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Fobria s

Suzanne Lucarelli, Président
Veronica Contracting, tng.,
P.0. Box 201

St. Charles, HHlinois 80174

Re:  1*' ANNIVERSARY CERTIFICATION
Certification Effective: August 21, 207,
Certification Expires: February 28, 4007
Annual Affidavit Certificale Expires: Augusl 31, 2002

Dear Ms. Lucarelii:

Congratulati‘ons on your continued eligibllity for cerfification ns o DEBEMRE by
the City of Chicago. Re-validation of Verenica Confracting, Ino's certification
is required by August 31, 2002,

As a condition of continued certification during this five year petiod, you st
promptly notify the Office of Business Development of any chinges in ownership
or centrol of your firm or any other matters or facts affecling your finn's eligibiliy
for certification.

The City may commenca actions to remove your fiim's efigibility if you fud to
notify us of any changesin ownership, management or control, or othorwdse fafl
to cooperate with the City in any inquiry or investigation. Rémaoval of eligibifity
procedures may also be commenced f your firm is found Lo be involved in
bidding or contractual ireguiarities.

Your firm's name will be listed in the Gity's Directory of Diszdvantaged Burinoss
Enterprises, Minority Business Enterprises and Women Business Enterprizsodin
the specialty area(s) of:

Intrastate Trucking and Hauling; Underground Site Uiiities;
Excavation Contractor
Your firm's participation on City contracts will be crodited only tuward DEEAYEE
goals in your area(s) of specially. While your participation on Cily contracis is
not limited to your speciaity, credit toward DBEMWRBE goals wil be given only for
work done in the specialty category.

Thank you for your continued interest in the City's Minarity, Women and
Disadvantaged Business Enterprise Programs

Very trLj'_V YOUTS, ,—«}‘7
J J . /up« 4
L I e it /
/Cf/.ﬁ“‘f@;e’ & .é“rf '/":f&_..,._

Paul M. Cohen
Deputy Procurement Officer

J
PMC/edj
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PUBLIC BUILDING COMMISSION OF CHICAGO

SCHEDULE C
Letter of Intent from MBE/WBE
To Perform As
Subcontractor, Subcansultant and/or Material Supplier (2 of 2)

PARTIAL PAY ITEMS

For any of the above items which are partial pay items, specifically describe the work and subcontract
dollar amount:

1f more Spacé is needed to ﬁilly describe theMBEfWBEﬁnns i:rdp&scd sbope of work and/or I;ayméht
schedule, attach additional sheet(s). .

SUB-SUBCONTRACTING LEVELS

ﬁ: % of the dollar value of the MBE/WBE subcontract will be sublet to non-MBE/WBE
coniractors.

_& % of the dollar value of the MBE/WBE subcontract will be sublet to MBE/WBE contractors.

I MBE/WBE subcontractor will not be sub-subcontracting any of the work described in this Schedule, a
zero (0) must be filled in cach blank above. If more than 10% percent of the value of the MBE/WBE
subcontractor's scope of work will be sublet, 2 bricf explanation and deseription of the work to be sublet
must be provided.

The undersigned will enter into a formal agreement for the above work with you as Contractor,
conditioned upon your execution of a contract with the Public Buildmg Commission of Chicago, and will
do so within five (5) working days of receipt of a notice of Contract award from the Commission.

By:
Name of m%é%m (Print)
d iy F{az

Date Namn'nt)
_ (ode-uuz-24 2

Phone

IF APPLICABLE:
By:

Joint Venture Pariner (Print) S:gnature

Date Name (Print)
MBE __WBE __ Non-MBEWBE ___

Phone




PUBLIC BUILDING COMMISSION OF CHICAGO

SCHEDULE C
Letter of Intent from MBE/WBE
To Perform As
Subcontractor, Subconsultant and/or Material Supplier (1 of 2)

SCHEDULE C AND THE BACKUP MUST BE SUBMITTED WITH
YOUR BID

Name of Project ;/4'7 . 1‘9613 ivAE €H&U$ = /4'/’/9 WoEK SHO P
Contract Number éq:_sza 4

Project Numnber
FROM:

M POLLCLRR, 7/ve MBE ‘L~ wBE
(Name of MBE or WBE} )

TO:
NV copg R,

, and Public Building Commission of Chicago
(Narne of Prime or General Bidder)

The undersigned mtends to perform work in connection with the above-referenced projecr as (check
onej:

a Sole Proprietor ' L~ _ aCorporation

a Parmership 2 Joint Venture

The MBE/WBL status of the undtrsm*:ed;ls confirmed by the artached Lener of Certification, dated
Dec 20,200/ In addition, in the case where the undersigned is a Joint Vennre
with a non—NEBE"WBE firm. a S\_nedule B, Joint Venwre Affidavit, is provided.

‘The undersigned is prepared tg provide thc following described services or supply the following
described goods in connection with the above-niamed project.

Ec,é,z/‘??/c/éé{ <& ORL

The above descnibed services or goods are otfered for the following price, with terms of pavment as
stipulated in the Contract Documents.

. 32
A E LICHDBED TCenTy TH2 EIRD ==
Vi

f /2800090 /

a0 B8/2000




PUBLIC BUILDING COMMISSION OF CHICAGO

- SCHEDULE C
Letter|of Intent from MBE/WBE
To Perform As
Subcontractor, Subconsultant and/or Material Supplier (2 of 2)
i
PARTIAL PAY ITEMS !

For any of the above items which are pamal pav items, specifically describe the work and subcontract
dollar amount:

If more space is needed ro fully describe the MBE/WBE firm's proposed scope of work and/or pavment
schedule, aach additional sheert(s). |

SUB-SUBCONTRACTING LEVELS

-3 % of the dollar value of the MBE/fWRE subcontract will be subler to non-MBE/WBE
eonmactors.

% of the dollar vaine of the MBE/WRE subcontract will be sublet to MBE/WRE conmactors.

If MBE/WBE subcontractor will not be sub-subcontracting any of the work described in this Schedule, a
zeto {0) must be filled in each blank above, If more than 10% percent of the value of the MBE/WBE
subcontractor's scope of work will be subler, a brief explanadon and descriprion of the work 1o be subler
must be provided. |

The undersigned will enier into a formal agreement for the above work with you as Conwacror,
conditioned upon voir gxecurion of a centract with the Public Building Commission of Chicago, and will
do so within five (:) working devs of receipt of a notice of Contract award from the Commission.

Byv:
J7 Potcerr , invCe y
Name of MBE/WBE Firm (Print) Signature
G—1l~22 i Jovn Masguer
Date 5 Narne (Print) !
Vo¥—-3852-62 826

Phone . !

IF APPLICABLE:

By: ;
) |
Joint Ventre Parmer (Print Signature
Dare Name (Print)
MBE _  WBE __ Non-MBE/WBE ___
Phone

31 8/2000
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City of Chicago
Richard M. Daley, Mayor

Department of
Procurement Services

Davill E, Malane
Chiel Procurement Officer

City Hall, Room 403

121 North LaSalle Strest
Chicago, Nlinuis 60602-1284
{312) 744-4900

{312) 744-2549 (1T Y)

hitp://www.cilyofehicago.org
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KUILDING CHICAGO TOCRTHER

John Marquez, President
JM Polcurr, Inc.

907 East 31 Street
LaGrange, IL 60526

Re: 1% ANNIVERSARY CERTIFICATION
Certification Effective; December 20, 2001
Certification Expires: June 30, 2007
Annual Affidavit Certificate Expires: December 31, 2002

Dear Mr. Marquez:
Congratulations on your continued eligibility for certification as an MBE by the

City of Chicago. Re-validation of JM Polcurr, Inc.’s certification is required by
December 31, 2002.

As a condition of continued certification during this five year period, you must
promptly notify the Office of Business Development of any changes in ownership
or control of your firm or any other matters or facts affecting your firm’s eligibility
for. certification. . .

The City may commence actions to remove your firm's eligibility if you fail to
notify us of any changes in ewnership, management or control, or otherwise fail
to cooperate with the City in any inquiry or investigation. Remoaval of eligibility
procedures may also be commenced if your firm is found to be involved in
bidding or contractual irregularitics.

Your fim's name will be listed in the City’s Direclory of Disadvantaged Business

Enterprises, Minority Business Enterprises and Women Business Enterprises in
the specialty area(s) of:

Electrical Contractor

_Your firm'’s participation on City contracts will be credited only toward MBE goals
N your area(s) of specialty. While your partigipation on City contracts is not
limited to your specialty, credit toward MBE goals will be given only for work done
in the specialty category.

Thank you for your continued interest in the City’s Minority, Women and
stq;iyanta}ge_ql Business Enterprise Programs.

.
A

O T . . . :
Verytruly yours, * 0

Paul M. Cohen
Deputy Procurement Officer

PMC/ed;j
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PUBLIC BUILDING COMMISSION OF CHICAGO

SCHEDULE C
Letter of Intent from MBE/WBE
To Perform As
Subcontractor, Subconsultant and/or Material Supplier (1 of 2)

SCHEDULE C AND THE BACKUP MUST BE SUBMITTED WITH

YOUR BID
Namc of Projeet Now Water Department Warehouse and Workshops Facility, 1424 West
Pershing Road, Chicago, Illinois
Contract Number 1231
Project Number
FROM:
DIAZ INTERIOR CONTRACTORS, TINC. MBE__x __ WBE
(Name of MBE or WBE)
TO:
NOVAK CONSTRUCTIQN, CO. and Public Building Commisgion of Chicago
(Name of Prime or General Bidder) , :

The undersigned intends 1o perform work in connection with the above-referenced project as (check
one):

X 2 Sole Proprietor a Corporation
a Partnership - a Joint Venture
The MBE/WBE status of the undersigned-is confirmed by the attached Letter of Certification. dated

JUNE 22, 2001 . In addition, in the case where the undersigned is a Joint Venture
with a non-MBE/WRE firm, a Schedule B, Jomt Venture Affidavit, is provided.

The undersipned is prepared to provide the following described services or supply the following
described goods in connection with the above-named project.
DRYWALL, ACQUSTICAL CEILINGS, CARPENTRY, AND MISCELLANEOUS

The ahove described services or goods are offered for the following price, with terms of payment as

stipulated in the Contract Documents.
THREE HUNDRED THOUSAND DOLLARS($300,000.00).




® o

PUBLIC BUILDING COMMISSION OF CHICAGO

SCHEDULE C
Letter of Intent from MBE/WBE
_ To Perfform As
Subcontractor, Subconsultant andfor Material Supplier (2 of 2)

PARTIAL PAY ITEMS

For any of the above ilems which arc partial pay itemns, specifically describe the work and subcontract
dollar amount: N/A

If more space is needed to fully describe the MBE/WBE firm's proposed scope of work and/or payment
schedule, aitach additional sheet(s).

SUB-SUBCONTRACTING LEVELS

100 % of the dollar value of the MBE/WBE subcontract will be sublet 1o non-MBE/WBE
COnIractors.

Q o of the dollar value of the MBE/WBE subcontract will be sublet to MBE/WEBE contractors.

If MBE/WRE subcontractor will nat be sub-subcontracting any of the work described in this Schedule, a
zero (0) must be filled in each blank above. If more than 10% percent of the value of the MBE/WBE
subcontractor’s scope of work will be sublet, a brief explanation and description of the work to be sublet
must be provided.

The undersigned will enter into @ formal agreement for the sbove work with you as Contractor,

conditioned upon your execution of a contract with the Public Building Commission of Chicago, and will

do so withip five (5) working days of reccipt of a notice of Contract award from ghe Commission.

By: —l 74

co INC T T e

Name of MBE/WBE Firm (Print) |
4-10-02

Date ' Name (Print)

(815) 730-3480
Phone

IF APPLICABLE:
By

Jomt Venture Partner (Print) Signature

Date : ' Name (Print)
: MBE  WBE __ Non-MBEWBE __

Phone
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City of Chicago
Richard M, Daley, Mayor

Department of
Procarement Setvices

David E. Malooe
Chief Procorement Officer

City Hall, Room 403

121 North LaSalle Street
Chicago, Miinois 60602-1284
{312) 7444900

{312) 744-2949 (TTY)

hittpi/fwrww.cityolchicago.org
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BUILDING CHECAGO TOGETHER
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DIAZ INTERIOR CONTRA

e

PAGE @4/84

Marcos Diaz, President

Diaz Interior Contractors, Inc.
501 Earl Road

Shorewood, Hinois 60431

- 4% ANNIVERSARY CERTIFICATION

Re: )
Certification Effective: June 22, 2001
Certification Expires: _ July 31, 2006
Annual Affidavit Certificate Expires: July 31, 2002

Dear Mr. Diaz:

Congratulations on your continued eligibility for certification as a DBE/MBE by the
City of Chicago. Re-validation of Diaz Interior Contractors, Inc.’s certification

is required by July 31, 2002.

As a condition of continued certification during this five year period, you must
promptly notify the Office of Business Development of any changes in ownefshrp
or control of your firm or any other matters or facts affecting your firm's eligibility
for certification.

The City may commence actions to remove your firm's eligibility if you fail to notify
us of any changes in ownershrp, management or control, or otherwise fail to
cooperate with the City .in any inquiry or investigation. Removal of eligibility
praocedures may also be commenced if your firm is found to be mvolved in bidding
of contractual irregularities.

Your firm's name will be listed in the City's Directory of Disadvantaged Business
Enterprises, Minority Business Enterprises and Women Business Enterprises in
the specialty area(s) of: .

Carpontry and Drywalt Contractor; Taping and Framing Services;
Acoustical Tile Installation

Your firm’s participation on City contracts will be credited only toward DBE/MBE
goals in your area(s) of speciaity. While your participation on City contracts is not
limited to your spedialty, credit toward DBE/MBE goals will be given only for work
done in the specialty category.

Thank you for your continued interest in the City's Minority, Women and
Disadvantaged Business Enterprise Programs.

RIS, =7

Paul M. Cohen,
Deputy Procurement Officer

V‘\
PMC/emce
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PUBLIC BUILDING COMMISSION OF CHICAGO

SCHEDULE C
Letter of Intent from MBE/WBE
To Perform As
Subcontractor, Subconsultant and/or Material Supplier (1 of 2)

SCHEDULE C AND THE BACKUP MUST BE SUBMITTED WITH

YOUR BID
Name of Project New Water Department Warehouse and Workshops Facility, 1424 West
Pershing Road, Chicago, Illinois
Contract Number 1231
Project Number
FROM:
Yodemos , inc. MBE_ X WBE

(Name of MBE or WBE)
TO:

N(N 0k Consty UC‘h'Oﬂ and Public Building Commission of Chicago

(Name of Prime or Gencral Bidder)

The undersigned intends to perform work in connection with the above-referenced project as (check
one);

a Sole Proprictor X a Corporation

a Partnership a Joint Venture

The MBE/WBE status of the undersigned is confirmed by the attached Letter of Certification, dated
. In addition, in the case where the undersigned is a Joint YVenture

with 2 non-MBE/WBE firm, a Schedule B, Joint Venture Affidavit, is provided.

The undersigned is prepared to provide the following described services or supply the following
described goods in connection with the above-named project.
Concrete & vernfocced yebar

The above described services or goods are offered for the following price, with terms of payment as
stipulated in the Contract Documents.
J 1,007 000.00
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PUBLIC BUILDING COMMISSION OF CHICAGO

SCHEDULE ¢
Letter of intent from MBE/WBE
: To Perform As
Subcontractor, Subconsultant and/or Material Supplier (2 of 2)

PARTIAL PAY ITEMS

For any of the above ilems which are partial pay items, specifically describe the work and subcontract
dollar amount;
Ser__cost Breakdouwsn.

1f more space is needed to fully describe the MBE/WBE firm's proposed scope of work and/or payment
schedule, attach additional sheer(s).

SUB-SUBCONTRACTING LEVELS

0 % of the dollar value of the MBE/WBE subcontract will be sublet to non-MBE/WRE
confractors.

{ 00 % of the dollar value of the MBE/WBE subcontraet will be subiet to MBE/WBE contractors.

If MBE/WBE subcontractor will not be sub-subcontracting any of the wark described in this Schedule, a
zero (0) miust be filled in cach blank above. If more than 10% percent of the value of the MBE/WBE
subcontractor's scope of work will be sublet, a brief explanation and description of the work to be sublet

must be provided.

The undersigned will enter into a formal agreement for the above work with vou as Contractor,
conditioned upon your execution of a contract with the Public Building Commission of Chicago, and will

do 50 within five (5) working days of receipt of a netice of t award frorn the Commission,
By: .
Podemos | [nc. €
Name of MBE/WBE Firm (Print) Shgnature
42 foz Bey RiVerc,
Date Name (Print)
(172)523-j00 "
Phone
IF APFLICABLE:
By:
Joint Venture Partner (Print) Signatire
Date Name (Print)

MBE __ WBE __ Non-MBE/WBE ___

Phone

30 1-02
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Reymundo Rivera, Jr., President
Podemos, inc.

1910 S. Washtenaw

Chicago, IL 60608

Certification Effective: December 28, 2001
Certification Expires: June 30, 2007
Annual Certificate Expires:  December 31 . 2002

Dear Mr. Rivera:
We are pleased to inform you that Podemos, Inc. has been certified as an MBE by

the City of Chicago. This MBE certification, which is valid for five years must be re-
validatedannually. Yourfim'’s next annual validation is required by December 31, 2002,
As a condition of continued certification during this five year period, you must promptly
notify the Office of Business Development of any changes in ownership or control of your

firm or any other matters or facts affecting your finn's eligibility for certification.

The City may commence actions to remove your firm'’s eligibility if you fail to notify us of
any changes of facts affecting your firm's certification or if your firm otherwise fails to
cooperate with the City in any inquiry or investigation. Removal of eligibility procedures

may also be commenced if your firm is found to be involved in bidding or contractuat
iregularities, _
Your firm's name will be listed in the City's Directory of Disadvantaged Business

Enterprises, Minority Bysiness Enterprises and Women Business Enterprises in the
specialty area(s) of-

Masonry Contractor; Concrete and Excavation Services

Your firm's participation on City contracts will be credited only foward MBE goals in your
area(s)-of specialty. While your participation on City contracts is not limited to your
specialty, credit toward MBE goals will be given only for work done in the specialty

category.

Thank you for your continued interest in the City’s Minority, Women and Disadvantaged
Business Enterprise Prog_l_'ams.

Verytruly yours, -
iz? & /% /
! . L——' '

Paul M. Cohen
E/eputy Praocurement Officer

PMC/pgb
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NOVAK CONSTRLJ‘
COMPANY

SCHEDULE C
Letter of Intent from MBE/WBE
To Perform As
Subcontractor, Subconsultant and/or Material Supplier {(10f2)

SCHEDULE C AND THE BACKUP MUST BE SUBMITTED WITH
YOUR BID

Name of Project New Water Department Warehouse and Workshops Facility, 1424 West
Pershing Road, Chicago, Illinois

Contract Numnber 1231
Project Number

FROM:

E. E. BATILEY BUILDING MATERTAL & MBE XXX WBE __XxX
(Name of MBE or WBE) SUPPLIES

TO:

NOVAEK. CONSTRUCTION and Public Building Commission of Chicago
(Name of Prime or General Bidder)

The undersigned intends to perform work in connection with the above-referenced project as (check
one):

a Sole Propretor XX a Corporation
a Parmership . & Joint Venture
The MBE/WBE status of the undersigned is confirmed by the attached Letter of Certification, dated

2/28/07 _ In addition, in the case where the undcrsigned is a Joint Venture
with 2 non-MBE/WBE firm, a Schedule B, Joint Venture Affidavit, 1s provided.

The undersigned is prepared to provide the following described services or supply the following
described goods in connection with the above-named project.
_ . BUTLDING MATERIALS

The above described services or goods are offered for the following price, with terms of payment as

stipulated in the Contract Documents.
$200,000.00

nn 1.0%




P&IC BUILDING COMMISSION OF CI-@AGO

SCHEDULE C
Letter of Intent from MBE/WBE
To Perform As
Subcontractor, Subconsultant and/or Material Supplier (2 of 2)

PARTIAL PAY ITEMS

For any of the above items which are partial pay items, specifically deseribe the work and subcontract
dollar amount:

If more space is nceded to fully describe the MBE/WBE firm's proposed scope of work and/or payment
schedule, attach additional sheex(s).

SUB-SUBCONTRACTING LEVELS

N/A % of the dollar value of the MBE/WBE subcontract will be sublet to non-MBE/WBE
contractors. : '

N/A % of the dollar value of the MBE/WBE subcontract will be sublet to MBE/WBE contractors.

1f MBE/WBE subcontractor will not be sub-subcontracting any of the work described in this Schedule, a
zero (0) must be filled in cach blank above. If more than 10% percent of the value of the MBE/WBE
subcontractor's scope of work will be sublet, a brief explanation and description of the work to be sublet

must be provided.

By: . / ;
E. E. BATLEY BUITLDING MATERIAL & SUPPLIES ' " /
Name of MBE/WBE Firm (Print} i : R
April 11, 2002 Edna E. Balley, President
Dare - Name (Print)
773-264-9425
Phane
TF APPLICABLE:
By:
Joint Venture Partner (Print) Signature
Date Name (Print)
MBE __ WBE __ Non-MBE/WBE _
Phone '

30 1-02
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February 26, 2001

Edna E. Bailey, President

E.E. Bailey Building Materials & Supplies, Inc.
11520 South Halsted Street

Chicago, lllinois 60628

Dear Ms. Bailey:

We are pleased to inform you that E.E. Bailey Building Materials &
Supplies, Inc. has been recertified as a DBE/MBE/WBE by the City of
Chicago. The DBE/MBE/WBE certification, which is valid for one year, will
expire March 31, 2002. You must apply for recertification no fewer than
60 days before the expiration date fo ensure that your certification does not
lapse. In the meantime, you must, in the form of an affidavit, promptly
inform the Office of Business Development of any changes in ownership
or control of your firm or any other matters or facts affecting your firm's

eligibility for certification.. =

Your firm’s name will be listed in the City's Directdry of Disédvantaged
Business Enterprises, Minority Business Enterprisesand Women Business
Enterprises in the specialty area(s) of:

Construction; Painting and Environmental
Supplies and Equipment

The City may commence actions to decertify your firm if you fail to notify us
of any changes of facts affecting your firm’s eligibility for certification or if
your finn -otherwise' fails .to cooperate with the: City 'in ‘any inquiry or
investigation. Decertification procedures may also be commenced if your
firm is found to be involved in bidding or contractual imegularities.

Your firm's participation on City contracts will be credited only toward
DBE/MBE/WBE goals in your area(s) of specialty. While your participation
on City contracts is not limited to your specialty, credit toward
DBE/MBE/WBE goals will be given only for work done in the specialty

category.

Thank you for your continued interest in the City’s Minority, Women and
DisadVanta_ged Business Enterprise Programs.

ery trufy yours,
DL ot
avid E. Malon

Chief Procurement Officer

wh
DEM/ds




PUBLIC BUILDING COMMISSION OF CHICAGO NOVAK
CONSTRUCTION

SCHEDULE D
Affidavit of Prime Contractor Regarding MBE/WBE Participation (1 of 2)

SCHEDULE D MUST BE COMPLETED IN ITS ENTIRETY

Name of Project: New Water Department Warehouse and Workshops Facility, 1424 West
Pershing Road, Chicago, Illinois

Contract Number 1231

STATE OF ILLINOIS }
} S8

COUNTY OF COOK }

In connection with the above-captioned contract, | HEREBY DECLARE AND AFFIRM that I am the
President

Title

and duly authorized representative of
Novak Construction Company

(Name of Prime Contractor)

whose address is
3423 North Drake Avenue, Chicago, Illincis. 60618

in the City of , State of
and that 1 have personally reviewed the material and facts submitted with the attached Schedules of

MBE/WBE participation in the above-referenced Contract, including Schedule A, Schedule C and
Schedule B (if applicable), and the following is a statement of the extent to which MBE/WBE firms will
participate in this Contract if awarded to this firm as the Contractor for the Project.

MBEWSE | JmeorwonobeDomein | Dolarcredt

Contractor MBE WBE
VE POUICA EXCAVATION $ $(00,000
PoDCHOS INC. CONCRETE $992,000 |3
J.M. POLCURR NG | ELELTIRICAL s 920,000 |3
DiA=Z 1MTERICRS &&P&W e $ 300,000 |3
E.€. Bawy HAaSoney matT, $ 200,000 |$
(LG DESlGuges  |OHASS FORIMG lopasoms

Total Net MBEWBE Credit}$ Z837 S00 |$ (00,000

The Prime Contractor may count toward its MBE/WBE goal a portion of the total dollar value of a
contract with a joint venture equal to the percentage of the ownership and control of the MBE/WBE

partner.
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PngC BUILDING COMMISSION OF C&AGO
CONSTRUCTICN

SCHEDULE D

Affidavit from Prime Contractor Regarding MBE/WBE Participation (2 of 2)

SUB-SUBCONTRACTING LEVELS

0 9 of the dollar value of the MBE/WBE subcontract will be sublet to non-MBE/WBE

contractors.

0 % of the dollar value of the MBE/WBE subcontract will be sublet to MBE/WBE contractors.

If MBE/WBE subcontractor will not be sub-subcontracting any of the work described in this Schedule, a

zero (0) must be filled in each blank above.

If more than 10% percent of the value of the MBE/WBE subcontractor's scope of work will be sublet, a

brief explanation and description of the work to be sublet must be provided.

The undersigned will enter into a formal agreement for the above work with the above referenced
MBE/WBE firms, conditioned upon performance as Contractor of a Contract with the Commission, and
will do so within five (5) working days of receipt of a notice of Contract award from the Commission.

y:
Novak Construction Company
Name of Contractor (Print)

November 19, 2001
Date

773-278-1100 Ext. 312
Phone :

IF APPLICABLE:

By:

Joint Venture Partner (Print)

Date

Phone/FA

o

NOVAK

—

Signature

John G, Novak

Name (Print})

Signature

Nare (Print)

MBE __ WBE ___ Non-MBE/WBE

1-02




PUBLIC BUILDING COMMISSION OF CHICAGQ NQV
CDNSTRUCTIDANK

Request for Waiver

Date:

Fileen J. Carey, Executive Director
Public Building Commission of Chicago
Richard J. Daley Center

50 W. Washington Street, Room 200
Chicago, IL 60602

Dear Ms. Carey:

RE: Contract No.

Project Title:

In accordance with SC-11.H, the undersigned hereby requests a waiver/partial waiver from the
MBE/WBE provisions of SC-11. The undersigned certified that it/we have been diligent in our
attempt to identify potential subcontractors certified as MBE/WBE to perform work in this
project, that such efforts have not been successful, and that it/we cannot meet the
Minority/Women Business Enterprise contract goal. These efforts are described below and are
consistent with the "Request for Waiver” provisions of the MBE/WBE Program as detailed in

SC-11.H as follows:

Documentation attached: yes no

Based on the information provided above, we request consideration of this waiver request.

Sincerely,

Signature

Print Name

Title

Name of Firm
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PUBLIC BUILDING COMMISSION OF CHICAGO NOVAK
CONSTRUCTION

BD-4{e) AFFIDAVIT OF CHICAGO RESIDENCY

STATE OF ILLINOIS ¥
} S8
COUNTY OF COOK }
1Inhn & Npovalk , being first duly sworn, deposes and says that:

(1) He/She is
Owner / President
(Owner, Partner, Officer, Representative or Agent)

of
Novak Construction Company

the Bidder that has submitted the attached Bid,;

(2) That Bidder hereby agrees to ensure that at least fifty (50%) percent of the aggregate worker hours
performed by Contractor and site-work Subcontractors in the category of construction laborers under this
contract will be performed by actual residents of the City of Chicago as defined in Special Condition,
SC-12 Chicago Residents as Employees.

(3) That Bidder hereby agrees to ensure that at least fifty (50%) percent of the aggregate worker hours
performed by Contractor and site-work Subcontractors in the category of skilled construction trade
workers under this contract will be performed by actual residents of the City of Chicago as defined in
Special Condition, SC-13 Chicago Residents as Employees.

(4) That Bidder understands that these required minimum percentage levels of laborers and skilled
construction trade workers shall not limit or determine the fuller utilization of actual residents of the City
of Chicago beyond these numerical levels, but are intended instead as minimum requirements unless the
Contractor can demonstrate the impracticability or excessive cost of complying with the specified

percentages.

(5) That Bidder agrees to comply with the Compliance and Reporting procedures detailed in Special

Condition, SC-12 Claicago Jesidents as Employees. :
President

{S1 gned) (Title)

Subscribed and sworn to before me this 1 Q:t\l day of (W\Mpﬂ\ 20 07—
foedle
SEEEEESELTOS

g’ﬂé) . o % "OFFICIAL SEAL'
Yy Lommission €xXpires: GA va ACT
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PUBLIC BUILDING COMMISSION OF CHICAGO NOVAK
CONSTRUCTION

BD-4{f) LOCAL BUSINESS PREFERENCE

Since the cost of doing business is higher for firms located in the City of Chicago due to higher taxes and
other operating expenses, and the City of Chicago benefits from the presence of those firms in the City,
the Commission applies a Local Business Preference to bids on projects funded by the City of Chicago.
To be considered a local business, a firm must:

o be located within the corporate limits of the City of Chicago,
 have the majority of its regular, full-time work force located within the City of Chicago, and

« be subject to City of Chicago taxes.

For City-funded projects, a contract in the amount of the total Base Bid will be awarded to the
responsible local business submitting the lowest Award Criteria Figure, provided that the Award Criteria
Figure does not exceed the lowest Award Criteria Figure submitied by a responsible non-local business

by more than two percent (2%).

If the Bidder is a joint venture, the joint venture shall be considered a local business if:

o all partners to the joint venture are Local Businesses, of
e one of the partners to the joint venture is 2 Local Business and holds at least a fifty percent
(50%) interest in the joint venture.

A local business has a fifty percent (50%} interest in the joint venture only if it holds subcontracts equal
to fifty percent (50%) or more of the amount of the bid. Joint venture bidders shall submit information
and documentation (including, but not limited to, the joint venture agreement and subcontracts) with
their bids to establish their eligibility for the Local Business Preference.

Each Bidder seeking classification as a Local Business must complete and sign the Affidavit of Local
Business and shall submit documentation to support the assertions in the affidavit. The following
documentation must be included with the affidavit:

e acopy of the current City of Chicago Business license issued to the Bidder by the City of
Chicago for the Bidder’s address within the corporate limits of the City of Chicago.

The Commission’s determination of a bidder’s eligibility for the Local Business Preference shall be
final.
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PUBLIC BUILDING COMMISSION OF CHICAGO NOVAK
CONSTRUCTIGN

AFFIDAVIT OF LOCAL BUSINESS

STATE OF ILLINOIS }
} 88
COUNTY OF COOK }
John G. Novak , being first duly sworn, deposes and says that:

(1) He/She is
ner / President
(Owner, Partner, Officer)
of
Novak Construction Company
(the name of the Bidder that has submitted the attached Bid);

(2) Bidder, or partner with at least 50% interest in joint venture Bidder,  {X] is [ ]isnot
located within the corporate limits of the City of Chicago.

(3) Bidder, or partner with at least 50% interest in joint venture Bidder, [ Jdoes  [x] does not
have business locations outside the corporate limits of the City of Chicago.

- If other business locations exist, provide business addresses and phone numbers:

(4) Bidder, or partner with at least 50% interest in joint venture Bidder, [ Xhas [ ] does not have
the majority of its regular, full-time work force located within the City of Chicago.

Bidder, or partner with at least 50% interest in joint venture Bidder, currently employs 82 (insert
number) regular full-time people, andgs __ (insert number) are located within the City of Chicago.

(5) Bidder, or partner(s) with at least 50% interest in joint venture Bidder, [Xis [ Jismnot
subject to City of Chjcago tgxes.

President
(Signed) (Title)

‘ )
Subscribed and sworn to before me this 2 2 day of %4/4 20 ¢~

ey W Lgpeee

{Signature) ¢

Letorad Lo,

(Title) %WM&W
My Commission expires: 2 "OFFICIAL SEALT
GARY W. AGRIST
‘Notary PuUbES, - Siate of liinoi ,
otafyf’ _ ¢, Slate lnms 3
san Experes S52303 «

S e

36 : 1-02



PUBLIC BUILDING COMMISSION OF CHICAGO NOVAK
CONSTRUCTION

BD-4(f) LOCAL BUSINESS PREFERENCE

Since the cost of doing business is higher for firms Jocated in the City of Chicago due to higher taxes and
other operating expenses, and the City of Chicago benefits from the presence of those firms in the City,
the Commission applies a Local Business Preference to bids on projects funded by the City of Chicago.

To be considered a local business, a firm must:

e be located within the corporate limits of the City of Chicago,
o have the majority of its regular, full-time work force located within the City of Chicago, and

e be subject to City of Chicago taxes.

For City-funded projects, a contract in the amount of the total Base Bid will be awarded to the
responsible local business submitting the lowest Award Criteria Figure, provided that the Award Criteria
Figure does not exceed the lowest Award Criteria Figure submitted by a responsible non-local business

by more than two percent (2%).

If the Bidder is a joint venture, the joint venturé shall be considered a local business if:

o all partners to the joint venture are Local Businesses, or

e one of the partners to the joint venture is a Local Business and holds at least a fifty percent
(50%) interest in the joint venture.

A Jocal business has a fifty percent (50%) interest in the joint venture only if it holds subcontracts equal
to fifty percent (50%) or more of the amount of the bid. Joint venture bidders shall submit information
and documentation (including, but not limited to, the joint venture agreement and subcontracts) with
their bids to establish their eligibility for the Local Business Preference. '

E'ach Bidder seeking classification as a Local Business must comﬁletc and sign the Affidavit of Local
Business and shall submit documentation to support the assertions in the affidavit. The following
documentation must be included with the affidavit:

¢ acopy of the current City of Chicago Business license issued to the Bidder by the City of
Chicago for the Bidder’s address within the corporate limits of the City of Chicago.
The Commission’s determination of a bidder’s eligibility for the Local Business Preference shall be
final.



PUBLIC BUILDING COMMISSION OF CHICAGO NOVAK
CONSTRUCTION

AFFIDAVIT OF LOCAL BUSINESS

STATE OF ILLINOIS }
188
COUNTY OF COOK }

John G. Novak - , being first duly swom, deposes and'says that:

(1) He/She is

ner / President
(Owner, Partner, Officer)
of '

Novak Construction Company
(the name of the Bidder that has submitted the attached Bid);

(2) Bidder, or partner with at least 50% interest in jomnt venture Bidder, XXis [ 1isnot
located within the corporate limits of the City of Chicago. ' '

(3) Bidder, or partner with at least 50% interest in joint venture Bidder, [ ]does [x] doesnot

have business locations outside the corporate limits of the City of Chicago.

- If other business locations exist, provide business addresses and phone numbers:

(4) Bidder, or partner with at least 50% interest in joint venture Bidder, [Xhas [ 1does not have

the majority of its regular, full-time work force located within the City of Chicago.

Bidder, or partner with at least 50% interest in joint venture Bidder, currently employs 82 (insert
number) regular full-time people, andgs __ (insert number) are located within the City of Chicago.

(5) Bidder, or partner(s) with at least 50% interest in joint venture Bidder, [Jis [ ]isnot

subject to City of Chjcago tgxes.
A President
(Title)

(Signed)

Subscribed and sworn to before me this LQ th day of %4/4 20 ¢ 11—
e, WLt

{Signature) ¢ ¢

Cﬂ}nfmvﬂé_m
(Title)

My Commission expires:
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PUBLIC BUILDING COMMISSION OF CHICAGO

CONTRACT DOCUMENTS
CONTRACT, BOND AND CONDITIONS

CC - CONTRACT Contract No. 1231

2002

This Contract, made the _11th  day of _June

by and between
ovak Construction Company, a corporation organized and existing

Under the laws of the State of ILllineis

with offices at

3423 North Drake Avenue, City of Chicago, State of Illinois

hereinafter called the "Contractor”, and THE PUBLIC BUILDING COMMISSION OF CHICAGO, a
municipal corporation organized and existing pursuant to the Illinois Public Building Commission Act, as
amended, with offices at the Richard J. Daley Center, 66 West Washington, Chicago, Illinois 60602,

hereinafter called the "Cominission".

WITNESSETH, that the Contractor and the Commission for the consideration stated herein agree as
follows: : _

ARTICLE 1 STATEMENT OF WORK

The Contractor agrees to perform everything required to be performed and to provide all of the labor,
necessary tools, machinery and materials, and all facilities for the construction of the project as described
herein and as further identified in the “Request for Prequalification” for this project and other work
necessary to perform and complete in a workmanlike manner, and within the specified time, all of the
Work listed in the foregoing Advertisement for Bids dated February 19, 2002 in accordance with the

Contract Documents.

ARTICLE2 TIME OF PERFORMANCE

Time is of the essence of t};is Contract. The Contractor agrees that it will commence the performance of .
the Work on the date set forth in the Notice to Proceed issued by the Commission and that it will

complete the Work within the time set forth in the Special Conditions.
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PUBLIC BUILDING COMMISSION OF CHICAGO

ARTICLE 3 BASE CONTRACT PRICE

The base/sotal bid of _Ten Million Five Hundred Sixty Nine Thousand
' ' L Dollars

(510,569,000.00 ), as adjusted from time to time pursuant to the Contract Documents, shall
be full compensation to the Contractor for having well and faithfully cornpleted the Work, free and clear
of all claims, liens and charges whatsoever, of any kind or nature, and in ﬁ111 compliance with the

Contract.

ARTICLE4 PAYMENT

Payment for the Work will be made in the manner set forth in the General Conditions.

ARTICLES5 CONTRACT DOCUMENTS

The agreement between the parties includes not only this instrument, but also the remaining Contract
Documents described under the section entitled "Definitions", General Conditions, and all of which shall

be binding on the parties hereto.
ARTICLE 6 COVENANT AGAINST CONTINGENT FEES

The Contractor warrants that it has not employed any person to solicit or secure this Contract upon any
agreement for a commission, percentage, brokerage, or contingent fee. Breach of this warranty shall
givc the Commission the right to terminate the Contract, or, in its discretion, to deduct from the contract
price or consideration the amount of such commission, percentage, brokerage, or contingent fees. This
warranty shall not apply to any commission payable by the Contractor upon contracts or sales secured or
made through bona fide established commercial or selling agencies mamtamcd by the Contractor for the

purpose of securing business

ARTICLE7 CHANGES

The following changes were made in the terms of this Contract before the execution thereof.
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PUBLIC BUILDING COMMISSION OF CHICAGO

IN WITNESS WHEREOF, the parties hereto have caused this instrument to be executed in two (2)
original counterparts the day and year first above written.

WITNESS:
Name (Contractor)
Street (Partner)
City State (Partner)
Name
Street
City State
© CORPORATE SEAL
ATTEST: Novak Constructio
" i A {Contractor)
By NN fbin/ﬁ > ‘ By
Secretary President
(Title)

3423 North Drake Avenue
(Street)

Chicago, Illinois 60618

(City)
C BUILDIN

a9 0o




PUBLIC BUILDING COMMISSION OF CHICAGO

CORPORATE RESOLUTION

1, the undersigned, DO HEREBY CERTIFY that the following is a complete, true and correct copy of
certain preambles and resolutions of the board of directors of
Novak Construction Company

a corporation duly organized and existing under the laws of the State of Illinois and
authorized to do business in the State of Illinois, which resolutions were duly adopted at a duly called
meeting of said board held on __ 3, 11 2002, a quorum being present, and are set
forth in the minutes of said meeting; that I am the keeper of the corporate seal and of the minutes and
records of said corporation; and that the said resolutions have not been rescinded or modified:

WHEREAS, this corporation submitted a bid, dated March 12 2002 to the Public

Bu:]dm ommmission of Chicago, for Contract No. 1231 of said Commission, for the sum of
%’[11 lion Five Hundred Sixty Nine Thousand _

($ 10‘569,000 00 ); and

WHEREAS, this corporation has been notified in writing by the Public Building Commission of Chicago
that the Commission has awarded to this company said Contract No. 1231, in accordance with the terms
of the bid submitted by this company and in accordance with all of the terms and provisions of the

Contract Documents;

NOW, THEREFORE, BE IT RESOLVED: That the president or vice president and the secretary or
assistant secretary of this corporation be, and they are hereby, authorized and directed to execute for and
on behalf of and under the name and seal of this corporation said Contract No. 1231 of the Public

Bﬁi]ding Commission of Chicago, in the amount of __$10,569.,000.00 ; and

BE IT FURTHER RESOLVED: That the aforesaid officers of this corporation be, and they are hereby,
authorized and directed to execute and deliver to the Commission, for and on behalf of this corporation,
such other and all documents as may be necessary or pertinent to the aforesaid contract, and to do and
perform any and ali other acts relative thereto,

I FURTHER CERTIFY that the following—named persons are the officers of this corporation duly
qualified and now actmg as such:

President: ﬁ. lJ-D vl

Vice President: L- % Q2252 YT

Secretary: KizzYoz yom

Treasurer: < af L. Novia

Assistant Secretary:

IN WITNESS WHEREOF, I have hereunto subscribed my name and affixed the seal of said corporation,
this__1lth dayof June _ , 2002

Secretary
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NOVAK CONSTRUCTION
COMPANY
CONTRACT DOCUMENTS
CONTRACT, BOND AND CONDITIONS Contract No. 1231
PB - PERFORMANCE AND PAYMENT BOND Bond No. 61023692

- with offices in the 4 ty of Chicago

*

KNOW ALL MEN BY THESE PRESENTS, that we Novak Construction Company
a corporation organized and existing under the laws of the
State of Illinois

Stateof _ 1]1inois
as Corporate Principal, and United States Fire Insurance

Company

a corporation organized and existing under the laws of the State of _New York , with offices
in the State of Illinois as Surety, are held and firmly bound unto the Public Building Commission of
Chicago, hereinafter called "Commission", in the penal sum of Ten Million Five Hundred

Sixty Nine Thousand Dollars
($10, 569 ,000.00 ) for the payment of which sum well and truly to be made, we bind
ourselves, our heirs, executors, administrators, and successors, jointly and severally, firmly by these
presents.

The condition of this obligation is such, that whereas the Principal entered into a certain Contract, hereto
attached, with the Commission, dated June 11, ,2002, for the fumishing, fabrication,
delivery and instaliation of the

General Work ‘
New Water Department Warehouse and Workshops Facility, 1424 West Pershing Road, Chicago,

IHinois

in the referenced project area and other miscellaneous work collateral thereto.

NOW, THEREFORE, if the Principal shail well and truly perform and fulfill all the undertakings,
covenants, terms, conditions, and agreements of said Contract during the original term of said Contract
and any extension thereof that may be granted by the Commission, with or without notice to the Surety,
and during the life of any guarantee required under the Contract, and shall also well and truly perform
and fulfill all the undertakings, covenants, terms, conditions and agreements of any and all authorized
modifications of said Contract that may be made; and also if the Principal shall promptly pay all
persons, firms, and corporations supplying labor, materials, facilities, or services in the prosecution of
the work provided for in the Contract, and any and all duly authorized modifications of said Contract that
may be made, notice of which modifications being hereby waived; and also, if the Principal shall fully
secure and protect the said Commission, its legal successor and representative, from all liability in the
premises and from all loss or expense of any kind, including all costs of court and attorney's fees, made
necessary or arising from the failure, refusal, or neglect of the aforesaid Principal to comply with all the
obligations assumed by said Principal or any subcontractors in connection with the performance of said
Contract and all such modifications thereof; and also, if the Principal shall deliver all Work called for by
said Contract of the Principal with the Commission, free and clear of any and all claims, liens and
expenses of any kind or nature whatsoever, and in accordance with the terms and provisions of said
Contract, and any and all modifications of said Contract; then, this said Bond shall become null and

void; otherwise it shall remain in full force and effect.




PUBLIC BUILDING COMMISSION OF CHICAGO

The Surety does further hereby consent and yield to the jurisdiction of the State Civil Courts of the
County of Cook, City of Chicago, and State of Illinois, and does hereby formally waive any plea of
jurisdiction on account of the residence elsewhere of the Surety. The Principal and Surety severally and
jointly agree that this Bond, and the undertakings contained herein, are also for the benefit of any and all
subcontractors and other persons furnishing materials, labor, facilities, or services to the Principal or for
the performance by the Principal of said Contract with the Commission as originally executed by said
Principal and the Commission or as thereafier modified, and that any such subcontractor or persons
furnishing labor, materials, facilities, or services may bring suit on this Bond, or any undertaking herein
contained, in the name of the Commission against the said Principal and Surety or either of them

It is expressly understood and agreed that this Bond in the penal sum of
Ten Million Five Hundred Sixty Nine Thousand

Dollars ($10,569,000.00 )
shall secure the payment of all sums due of and by the Principal under the Contract, and guarantee the

faithful performance of the Contract.

No modifications, omissions, or additions, in or to the terms of said Contract, the plans or specifications,
or in the manner and mode of payment shall in any manner affect the obligations of the Surety in
connection with aforesaid Contract. Notice to the Surety of any and all modifications in said Contract of
the Principal with the Commission and of any additions or omissions to or from said Contract are hereby

expressly waived by the Surety.
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-

IN WITNESS WHEREOQF, the above bounden parties have executed this instrument under their several
seals this _11th  dayof  June _ 2002 the name and corporate seal of each corporate

party being hereto affixed and these presents duly signed by its undersigned representative pursuant to
authority of its governing body.

WITNESS:
BY (Seal)
Name (Individual Principal)
(Seal)
Street City (Individual Principal)
(Bus-mesahddress)
\C@?POEA‘I__E’::SEAL
—;IA'I"L‘EST*;:’?E Novak Constpfic¥i#én Company

)

l,””

tl
¥
?
4
p)
4

Pre51dent

Secretary

(Title) (T
3423 North Drake Avenue
Chicago, Illinois 60618

(Business Address)
United States Fire Insurance Co.

(Corpora?y
% —— Attorney-in-Fact

William Remd ger (Title)
875 N. Michigan Ave.
Chicago, . IL 60611

(Business Address) (Corporate Seal)
The rate of premium of this Bondis § _ 2.00 Slide per
thousand.** .
Total amount of premium charged is § 55, 490,00
*ak

* The current power of attorney for the persons who sign for any surety company shall be attached to this
Bond. Such power of attorney shall be sealed and certified with a "first hand signature" by an officer of

the surety. A facsimile signature will not be accepted by the Commission.

** Must be filled in by the Corporate Surety,




PUBLIC BUILDING COMMISSION OF CHICAGO

BON PPROVAL
\
BY A
v / #

Secretary,
Public Building Commission of Chicago

CERTIFICATE AS TO CORPORATE SEAL

L leme. WKee@2 40K certify that ] am the
Secretary of the Novak Construction Company

corporation named as Principal in the within bond, that Aol G Npy/alk who
signed on behalf of the Principal was then President  of said corporation; that I know
this person’s signature, and the signature hereto is genuine; and that said Bond was duly signed, sealed, .

and attested for and in behalf of said corporation by authority of its governing body.

4__Da.te\t}jhis _1ith day of June 2002.

- -~ h




STATE OF ILLINOIS

COUNTY OF COOK
Onthis __ 1lth day of _ June , 2002, before me personally appeared |
William Reidinger , known to me to be the Attorney-in-Fact of
United States Fire Insurance Caompany.

. v , the corporation that
*executed the within instrument, and acknowledged to me that such corporation executed the same.

IN WITNESS WHEREOF, I have hereunto set my hand and affixed my official seal, at my office in the |

«  “*aforesaid county, the day and year in this certificate first ifn above. Q_
: ‘ . P T "‘:=:$’)7

° "“’36'?5;‘6&{36&{3“’“ - _~~ (Notary Public) <

' M. LEADLEY
Nﬁg‘: F}PEZHG, State of Ninois

L 4
My Commi Expires 10/1 2/05 &
!00!5&0::?2&{%00000000000000

200600
'YX X244
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_ KNOW ALL MEN BY. 'IZ:IESE PRESENTS That thé UNI‘I‘EB STATES‘T‘IRE INSURANCE COMP’ANY a Corporauon duly
. '_Vorgamzed and’ exmmg tmﬂeﬁﬁe faws ofthe Staté ofNew York, aﬂd havmg if d:tﬁmsm\re oﬁ&ces i the Townslnp ofMoms New

awfal Ager "); ey ) " Fact, with fu]I power and auﬂmonty hereby conferred in 1ts name, place and
_stead, to execute, seal, ackmwledge a:nd delwer' Any and all bonds: andmderralangs —

'”_'.ﬂ'ieraebyas ’fuﬁy aﬁd to° tbe same éxtent-as zf sm:h bonds had been du}y executed and s
'_" Ty elecﬂed of”ﬁoers of the Corporatron at'its offices in Morxis Township, New Jersey, in their

This Power of Attorne hrmts theact of those named therem to the bonds and undeﬂahngs SpeCIﬁcaHy named ﬂ1ere1n .
and they have no authonty to bind ﬂle Company except m the marmer and to the extent therein'stated.

‘ ed tates Fire hsuraneeCompanY has caused these presents to be: a@ed and attested
_ by s appropmte oﬁeﬁs md its eorporam sealhereunto affixed this 9th day of November, 2001. .

- ACOUNTY OF MORRIS )

. ' ' ' :
o f@n ﬂi‘lS 9‘]‘ day of: &ve €r, 2061 before“the subscnber a duly quahﬁed Notary Publrc of the State of New Jersey,
" came fhe above-merﬂmoned Vice President and” Assistant Secretary of United States Fire' Insurance Company, to me
personally knovm to besthe officers described in, and who executed the preceding instrument, and they acknowledged the

., i-—executn‘onwofh s@me, and Bemg«by me ‘duly sworn,- deposed and $aid, that they are the officers of said Comipany
*“aforesaid, -and that the seal affixéd to the preceding ‘instrument is the Corporate Seal of said Company, and the said

Corporate Seal and their s1gnatures as officers were duly afﬁxed and subscnbed to the said instrument by the auihonty
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This Power of Attomey is granted pursuant to Article IV of the By-Laws of the UNITED STATES FIRE INSURANCE
COMPANY as now in full force and effect.

" ').w .

ARTICLE IV Execution of Instruments. "The Chairman of the Board, Vice-Chairman of the Board, President, or any ]
Vice-President, in conjunction with the Secretary, or any Secretary, if more than one shall be appointed by the Board; or 1
-an Assistant Secretary, shall have power on behalf of the Corporation:

(a) toexecute, affix the corporate seal manually or by facsimile to, acknowledge, verify and deliver any contracts,
obligations, instruments and documents whatsoever in connection with its business including, without limiting the
forégoing, any bonds, guarantees, undertakings, recognizances, powers of attormey or revocations of any powers of
attorney, stipulations, policies of insurance, deeds, leases, mortgages, releases, satisfactions and agency agreements;

(by to appoint, in writing, one or more persons for any or all of the purposes mentioned in the preccdmg
paragraph (2), including aﬁixmg the seal of the Corporatlon "
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This Power of Attorney is signed and sealed under and by the authority of Article III, Section 9 of the By -Laws of ﬂle
UNITED STATES FIRE INSURANCE COMPANY as now in full force and effect.

- ARTICLE III Section 9 Facsimile Signatures. "The signature of any officer authorized by the Corporation to sign any
" bonds, guarantees, undertakings, recognizances, stipulations, powers of attorney or revocations of any powers of attorney
“and policies of insurance issued by the Corporation may be printed facsimile, lithographed, or otherwise produced. .. ,
The Corporation may continue to use for the purposes herein stated the facsimile signature of any person or persons who
shall have been such officer or officers of the Corporation, notwithstanding the fact that he may have ceased to be such at *
the time when such instruments shall be issued."

i
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CERTIFICATE

State of New Jersey
County of Morris

B Y %mwﬁgmé Asgistar®Seeretaty of UNTTEB STATES FIRE INSURANCE COMPANY DOﬁEfEBY CE‘RT[FY
that the foregoing POWER OF ATTORNEY remains in full force and effect and has not been revoked and furthermore-
that the above quoted abstracts of Article IV and Article II, Section 9 of the By-Laws of the Corporation are now in full
force and effect.

In Test;lmony Whereof, I have hereunto subscribed my name and affixed the corporate seal of the said Company, this '_
llthday of . June 2002

e
"'J
. _,..»” -

T . _-' L By. /écs,\_g;_‘* /":(w s f\.

ygert o ro T ' Assistant Secretary -
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PUBLIC BUILDING COMMISSION OF CHICAGO

CONTRACT DOCUMENTS
CONTRACT, BOND AND CONDITIONS
GC — GENERAL CONDITIONS

GC-1

DEFINITIONS

Wherever used in any of the Contract Documents, the following meanings shall be given to the terms
herein defined:

a.

" GENERAL CONDITICNS

"Architect/Engineer" or "Architect” means any person or firm employed by the Commission
for the purpose of designing and observing the Work embraced in this Contract, for
compliance with the contract documents, acting directly or indirectly through any assistants
to design or observe the Work or through any assistant having involvement in a portion

thereof limited by the particular duties.

"Base Contract Price” means the full amount of compensation to be paid for the Work to be
performed by the Contractor as adjusted from time to time.

"Change Order" means the written order to the Contractor approved by the Commission
directing changes in the Work and/or the time for completion of the Contract.

"Commission” means the Public Building Commission of Chicago, a municipal corporation
organized under the Public Building Commission Act of the State of Illinois, as amended or
its duly authorized officers or employees.

"Commission Representative” means any person or firm employed by the Commission for
the purpose of providing additional management and coordination services for the Project.

"Contract" or "Contract Documents” mean all of the following component parts, including
exhibits attached thereto and/or incorporated therein by reference, and all amendments,
modifications and revisions made from time to time in accordance with the provisions

hereof’

Advertisement for Bids

Instructions to Bidders _

Contractor's Bid with Affidavit of NonCollusion

Bidder's Qualifications and Financial Statement

Contract

General Conditions

Special Conditions

Specifications

. Performance and Payment Bond

10. Drawings

i1. Forms

12. Addenda (if any)

13. Supplemental Sketches Issued By The Architect

"Contractor" means the partnership, firm, corporation or entity entering into the Contract
with the Commission to perform the Work embraced in the Contract Documents.
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"Day" or "Days" means calendar day unless otherwise specified.

"Drawings" are those enumerated in the Schedule of Drawings, and additional drawings and
sketches, if any, incorporated into the Contract as the Work progresses.

"Executive Director" means the person employed by the Commission as its Executive
Director or the duly authorized representative thereof.

"Final Acceptance” means the date on which the Architect has determined that all of the
requirements of the Contract Documents have been completed.

"Local Government" or "City" means the City of Chicago, Illinois within which the Project
is situated.

. "Notice to Proceed" refers to the written notice issued by the Commission and directed to the

Contractor which defines the established date from which the time for performance
commences to run.

"Preliminary Acceptance” means the date on which the Architect and the Commission have
determined that the Contract Documents have been essentially completed except for Punch
List Work, and when the contractor has obtained and delivered to the Commission a
“Certificate of Occupancy” issued by the authority having jurisdiction.

"Project" means all Sites at which Work on the Contract will be performed.

"Punch List" or "Punch List Work" means minor adjustments, repairs or deficiencies in the
Work as determined at the sole discretion of the Commission. Items of incomplete work
which preciude full or beneficial use of any portion of the work or which preclude the
Commission from full -operation, maintenance or security of the facility shall not be

considered punch list items.

"Record Documents" are all documents required under the terms of the Contract to be
provided to the Commission by the Contractor including but not limited to shop drawings,
as-built drawings, parts manuals, operation and maintenance manuals, blue line drawmgs
and project manuals or specifications.

"Schedule of Values" means the detailed list of the subcontractor value of each construction
activity included in the Base Contract Price broken down by labor and materials that is
submitted by the Contractor and approved by the Architect and Commission Representative
as amended.

"Site" means the location shown on the Drawings or described in the "Summary of the
Work", Technical Specifications, within which the Work shall be performed under the

Contract Documents.
"Specifications” include Division 1 and the Technical Specifications of the Work.
"Subcontractor" means any partnership, firm, corporaﬁon or entity other than an employee of

the Contractor, who contracts with the Contractor to. furnish labor, or labor and materials, at
the Site. The term also includes subcontractors of any tier, suppliers, fabricators or
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manufacturers whether or not in privity with the Contractor. Nothing in the Contract
Documents shall be deemed or construed to impose upon the Commission any. obligation,
liability, or duty to a Subcontractor, or to create any contractual relation between the
Commission and any Subcontractor, or to prejudice remedies granted by applicable laws.

v. "User" means the entity for which or on whose behalf the Commission has undertaken to
cause the Work to be performed.

w. The "Work" means the obligations of the Contractor under the Contract Documents. Work
includes, unless specifically excepted by the contract documents, the furnishing of all
material, labor, equipment, supplies, plant, tools, scaffolding, transportation,
superintendence, permits, inspections, occupancy approvals, insurance, taxes and all other
services, facilities and expenses necessary for the full performance and completion of the
requirements of the Contract Documents. Work also means that which is furnished,
produced, constructed or built pursuant to the Coniract Documents.

GC-2 EXPLANATION OF SPECIFICATIONS

a. The Specifications are separated into titled sections for convenience only and not to dictate
or determine the trade or craft involved. Such separations shall not operate to make the
Architect an arbiter for the division of responsibility between Contractor and Subcontractor,
or between Subcontractors. Such separations shall not relieve the Contractor from the
. responsibility for the satisfactory completion of the Work regardless of the trade divisions.

b. The provisions of the General and Special Conditions apply to each and every section of the
Specifications.

c. The Specifications are of abbreviated or "streamlined” type and include incomplete
sentences. Omissions of words or phrases such as "the Contractor shall”, "in conformity
therewith", "shall be", "as noted on the Drawings", "according to the plans", "a", "an", "the",
and "all" are intentional. Omitted words and phrases shall be supplied by inference in the
same manner as they are when a "Note" occurs on Drawings. Words "shall be" or "shall" will
be supplied by inference where colon (:) is used within sentences or phrases.

d. Where "as shown", "as indicated”, "as detailed" or words of similar import are used,
reference is made to the Drawings or Specifications unless otherwise stated. Where "as
directed", "as required", "as permiited”, "as authorized", "as approved", "as accepted”, "as
selected”, or words of similar import are used, the direction, requirement, permission,
authorization, approval, acceptance or selection by the Architect and/or Commission is
intended unless otherwise stated.

e. As used herein, "provide" means "provide complete in place” or "furnish and install".
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GC-3 STANDARD SPECIFICATIONS

Any reference herein to standard specifications of any society, institute, association or governmental
authority, (such standard specifications not forming a part of any statute or ordinance, nor otherwise
being specified as to edition or date} is a reference to the standard specifications of such organization that
are in effect on the thirtieth (30th) day prior to the date of the first Advertisement for Bids. If such
specifications are revised prior to completion of any part of the Work to which such revision would
pertain, the Contractor may, if approved by the Architect, perform such work in accordance with the

revised specifications.

GC-4 CORRELATION AND INTENT OF THE CONTRACT DOCUMENTS

a. The Contract Documents are complementary and are intended to include all items required
for the proper execution and completion of the Work. Any item of Work mentioned in the
Specifications and not shown on the Drawings, or shown on the Drawings and not mentioned
in the Specifications, shall be provided by the Contractor as if shown or mentioned in both.

b. The Contractor is responsible for the coordination of the various parts of the Work so that no
part shall be left in an unfinished or incomplete condition owing to any disagreement
between the various Subcontractors or any of the Subcontractors and the Contractor, as to
where the work of one begins and ends with relation to the work of the other.

¢. Generally, the Specifications describe Work which cannot be readily indicated on the
Drawings and indicate types, qualities and methods of installation of the various materials
and equipment required for the Work. It is not intended to mention every item of Work in the
Specifications which can be adequately shown on the Drawings nor to show on the Drawings
all items of Work described or required by the Specifications even if they are of such nature
that they could have been shown thereon. All materials or labor for Work which is shown on
the Drawings or is reasonably inferable therefrom as being necessary to produce a finished
Project shall be provided by the Contractor whether or not the Work is expressly covered in
the Specifications.

d. Any differences between the requirements of the Drawings and the Specifications or any
differences noted within the Drawings themselves or within the Specifications themselves
shall be referred to the Architect in writing, ten (10) days or more prior to the submission of
bids and shall be clarified by an addendum issued to all bidders. If any such differences or
conflicts are not called to the Architect's attention ten (10) days or more prior to submission
of bids, the Architect shall decide which of the conflicting requirements will govern, and the
Contractor shall perform the Work at no additional cost to the Commussion in accordance
with the Architect's decision.

e. Materials which are shown on the Drawings and which may not be specifically described in
the Specifications or Drawings shall be furnished by the Contractor, suitable for the intended
use, compatible with adjacent materials, and subject to review for conformance with the
intent of the Contract Documents. Installation techniques not specified herein shall be in
accordance with manufacturer's currently published instructions and industry standards.

f. The Contract Drawings and Specifications are complementary within themselves and
between them. Distribution of these documents by the Contractor shall be in the form of
complete sets. Distribution of partial sets of Contract Drawings and Specifications shall be
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solely at the Contractor's own risk and shall not be cause for an adjustment to the Contract
Sum or Contract Time as a result of incomplete pricing.

Where requirements of the Contract Documents differ from laws, ordinances, rules,
regulations, orders, building codes or the requirements of authorities having jurisdiction, the

more stringent requirements shall govern. Such requirements shall be provided by the
Contractor at no increase in the Contract Price.

Miscellaneous.

1. Words in the singular shall include the plural whenever applicable or the context so
indicates.

2. Words importing the masculine may be applied to females and vice versa.

3. The law of Illinois shall govern the Work performed pursuant to the Contract
Documents.

ARCHITECT'S ADDITIONAL INSTRUCTIONS

The Architect shall furnish with reasonable promptness additional instructions by means of

drawings or otherwise, necessary for the proper performance of the Work. All such

instructions shall be consistent with the Contract Documents, or approved modifications, or
true developments thereof, and reasonably inferable therefrom. The Work shall be executed
in conformity therewith and the Contractor shall do no work without proper drawings and
instructions. In giving such instructions, the Architect shall have authority to make minor
changes in the Work, not involving extra cost nor inconsistent with the intent of the Contract

Documents.

Wherever typical parts or sections of the Work are completely detailed on the Drawings and
other parts or sections which are essentially of the same construction are shown in outline
only, the complete details shall apply to the Work which is shown in outline.

Dimensions of Work shall not be determined by scale or rule. Figured dimensions shall be
followed at all times. If figured dimensions are lacking and cannot be calculated from other
dimensions on Drawings, the Architect shall supply them on request of the Contractor.

DRAWINGS, SPECIFICATIONS AND SUBMITTALS FOR THE WORK

The Contractor shall keep one complete set of all Drawings, Specifications and submittals at the Site in
good order, available to the Commission, Architect and the Commission Representative. The Drawings,
Specifications and submittals shall be kept up to date by replacing obsolete sheets with revised sheets as
they are issued.

GC-7

OWNERSHIP OF DRAWINGS, SPECIFICATIONS AND MODELS

All copies of Drawings and Specifications furnished by the Architect are the property of the
Commission. Such copies are not to be used on any other work or project whatsoever and, with the
exception of the signed Contract set, are to be returned to the Architect on request at the completion of
the Work. All models are the property of the Commission.
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GC-8 STATUS AND DECISIONS OF ARCHITECT AND COMMISSION
REPRESENTATIVE

a. The Architect shall represent the Commission during the construction period and shall
observe the Work. The Architect shali have authority to act on behalf of the Commission
only to the extent expressly provided in the Contract Documents or otherwise in writing,
which shall be shown to the Contractor upon request. The Architect shall have authority to
reject the Work whenever such rejection may be reasonably necessary to ensure the proper
performance of the Contract.

b. The Commission Representative shall be an additional representative of the Commission
during the construction period and shall observe the Work in process on behalf of the
Commission. The Commission Representative shall have authority to act on behalf of the
Commission only to the extent expressly provided in the Contract Documents or otherwise in
writing, which shall be shown to the Contractor upon request.

¢. The Architect is the initial interpreter of the Contract Documents. In the event of a dispute,
the Architect shall render written interpretations regarding the items to be included within
the Work. The Contractor shall abide by the written instructions and may elect to submit a
claim as provided elsewhere in the Contract Documents.

d. The Architect shall, within a reasonable time, make recommendations on all claims of the
Contractor and make decisions on all other matters relating to the performance and progress
of the Work and the interpretation of the Contract Documents. No claim of the Contractor
shall be allowed without the approval of the Architect.

e. The Architect shall not be responsible for the performance of the Work and will not have
control nor charge of construction means, methods, techniques, sequences and procedures, or
for safety precautions and programs in connection with the Work. The Architect shall not be
responsible for any defects, deficiencies or effects resulting therefrom of Contractor, any
Subcontractor, manufacturer, supplier, fabricator, or any other third party (including anyone
working or acting on behalf of any of them). .

f. The Architect’s services shall be performed solely for the benefit of the Commission. No
Contractor, Subcontractor, supplier, fabricator, manufacturer or other third party shall have
any claim against the Architect or the Commission as a result of, or the performance or
nonperformance of the Architect's services. The Contractor shall bring this provision to the
attention of the parties with whom it contracts and have them do the same with those with
whom they contract.

GC-9 ADMINISTRATION AND SUPERVISION OF THE WORK

a. The Contractor shall furnish a competent and adequate staff as necessary for the proper
administration, coordination, and supervision of the Work; organize the procurement of all
materials and equipment so that they will be available at the time they are needed for the
Work; and keep an adequate force of skilled workers on the Site to complete the Work in
accordance with all requirements of the Contract Documents and to the entire satisfaction of
the Commission.
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b. The Contractor shall efficiently supervise the Work using its best skill and attention. The
Contractor shall carefully study and compare all Drawings, Specifications and other
instructions, promptly report to the Architect any error or omission discovered, and shall
thereafter proceed with the Work in accordance with instructions from the Architect

_ concerning such error or omission.

c. Prior to commencement of the Work, the Contractor shall select a Project Manager and
submit his/her resume to the commission for approval. The Project Manager will have full
responsibility for the prosecution of the Work with full authority to act in all matters as
necessary for the proper coordination, direction, commitment of resources and technical
administration of the Work. The Project Manager shall attend meetings at such places and
times as shall be decided by the Commission or Architect in order to render reports on the
progress of the Work. The Project Manager shall be committed to this project on a full-time
basis, and shall be stationed at the site. Do not change Project Manager without the consent
of the Commission, unless such staff member proves to be unsatisfactory to the Contractor

and ceases to be in his employ.

d. In addition to the above requirements, provide the services of a Mechanical/Electrical
Coordinator as described in Division 1 - Section 01010.

GC-10 SUPERINTENDENCE

Superintendent and any necessary assistants, all of whom must be satisfactory to the
Commission, Architect and Commission Representative. Where the project consists of
multiple sites, the Contractor shall assign a full time Superintendent to each site, unless
otherwise agreed to by the Commission in writing. The superintendent shall be present at
the Site when Contractor’s personnel and/or Subcontractors are present. The superintendent
shall not be changed without the consent of the Commission, Architect and Commission
Representative unless the superintendent proves to be unsatisfactory to the Contractor or
becomes unavailable due to reasons beyond the control of Contractor. In order to change the
superintendent, the Contractor shall give the Commission, Architect and Commission
Representative written notice and submit for approval the qualifications of the proposed
replacement superintendent at least fifteen (15) days prior to the intended change. The
superintendent shall represent the Contractor in the absence of the Contractor and -all
directions given to the superintendent shall be as binding as if given to the Contractor. All
directions shall be confirmed in writing to the Contractor by the Superintendent, the
Architect, or Commission Representative.

. a. The Contractor shall keep on the Project throughout its duration a competent full time

b. The Contractor shall be solely responsible for properly laying out the Work, and for all lines,
elevations and measurements for 21l of the Work executed under the Contract Documents.
The Contractor shall verify the figures shown on the Drawings before laying out the Work
and will be held responsible for any errors or inaccuracies resulting from the failure to do so.
Neither the Architect nor the Commission Representative will be responsible for laying out

the Work.
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GC-11 HOURS OF WORK

a. The Contractor shall fumish sufficient forces and work such shifts as may be required to
ensure completion of the Work under the conditions and within the time stated in the
Contract. If the nature of the Work requires that parts of it be performed outside of regular
working hours, the cost of such work including overtime wages for the User’s Building
Engineer, if applicable, shall be included in the Base Contract Price. If the Project falls
behind schedule, the Contractor will be required to perform the Work by extra shifts or on
overtime basis as may be necessary to complete the Work on time, the cost of which is
included in the Base Contract Price.

b. The Contractor will not be entitled to additional compensation for exira shifts or overtime
work for any reason or claim of whatever nature except as otherwise expressly stated in
writing by the Commission; and then only to the extent of the direct cost of the premium
portion of the time involved and without any charge for mark up, insurance or taxes, except
as might otherwise be required by law.

c. The Site may be occupied during construction. Contractor shall cooperate fully with the
Commission, Commission Representative, Architect, and the User during construction
operations to minimize conflicts, interference and to facilitate occupant usage and
operations.

d. During occupied hours, the Contractor shall limit construction operations to methods and
procedures which will not adversely and unduly affect the environment of occupied spaces.
The Contractor shall provide proper protection and procedures to ensure that noise, dust,
odors, air pollution, ambient discomfort, or poor lighting do not endanger or disrupt the
activities of the User. The Contractor shall follow Federal, State and City safety procedures,
and provide for the protection of the building occupants and furniture, fixtures and
equipment as required for execution of the work.

GC-12 LABOR AND MATERIALS

a. Unless otherwise specified, all materials and equipment shall be new, and of such quality as
required to satisfy the Contract Documents. The Contractor shall, if required, furnish
satisfactory evidence as to kind and quality of all materials and equipment. All labor shall
be performed by workers skilled in their respective trades, and workmanship shall be of good
quality so that first class work in accordance with the standards of construction set forth in
the Contract Documents will result.

b. Any work, materials or equipment which do not conform to these requirements or the
standards set forth in the Contract Documents may be disapproved and regjected by the
Architect, in which case they shall be removed and replaced by the Contractor as provided
hereinafter in Article GC-25, Correction of Work Before Final Payment.

¢. Any employee of the Contractor or a Subcontractor whose work is unsatisfactory or who is
considered by the Commission, Architect or Commission Representative to be unskilled or
otherwise objectionable, shall be dismissed from the Work upon written notice to the
Contractor.
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d. The Contractor shall keep proper inventories, provide adequate protection against the
weather and maintain security measures against theft and vandalism with respect to all stored -
materials, fixtures and equipment for items stored on-site and not yet incorporated into the
Work.

e. The Site shall not be utilized for the storage of vehicles, materials, equipment, or fixtures not
intended for this Project.

f The Contractor shall review any specified construction or installation procedures (including
those recommended by any product manufacturer). The Contractor shall advise the
Architect and Commission Representative, in writing seven (7) days prior to commencing
work, on items affected:

1. ifany specified procedure deviates from good construction practice;
2. if following any specified procedure will affect any warranties; or,
3. of any objections which the Contractor may have to any specified procedure.

GC-13 INDEMNIFICATION

a. The Contractor shall, and hereby covenants and agrees to indemnify, save and hold harmless
. the following indemnitees: The Commission, the Architect and their Consultants, the
Commission Representative and any additional persons named in Section SC-6 of the
Special Conditions, their respective commissioners, board members, officers, agents and
employees and representatives, individually and collectively, from all claims, demands,
actions and the like, of every nature and description, made or instituted, by third parties,
arising or alleged to arise out of the Work under this Contract, as a result of any negligent or
willful act or omission of either the Contractor or any Subcontractor, or any of their
employees or agents. This indemnity shall include any and all expenses incurred in
connection with the investigation of any claim or the defense of any lawsuit brought by any
third party, including all court costs and actual attorneys' fees incurred by the indemnitees
herein. In the event of any injury (including death), loss or damage (or claim or claims
therefor), the Contractor shall give immediate notice- thereof to the Commission
Representative and the Architect. :

b. The obligations of the Contractor under this Article GC-13 shall not extend to the liability of
the Architect, its agents or employees arising out of:

1. the preparation or approval of maps, Drawings, opinions, reports, surveys, change
orders, designs or Specifications; or

2. the giving or failure to give directions or instructions by the Architect, its agents or
employees provided such giving or failure to give directions or instructions is the
primary cause of the injury or damage.

. ¢. The Contractor shall cause contractual liability endorsement to be issued by the insurance
companies and attached to the Comprehensive General Liability policies of each Contractor

and/or Subcontractor to include under the coverage therein extended an obligation on the

part of the insurers to insure against the Contractor and/or each Subcontractor’s contractual
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liability under this Article GC-13. Such coverage shall be afforded therein agamst all claims .
arising out of the operation of any structural work law or law imposing liability arising out of
the use of scaffolds, hoists, cranes, stays, ladders, supports or other mechanical contrivances.

GC-14  SUBSTITUTION OF MATERIALS, EQUIPMENT OR PROCESSES

a. The Contract executed hereunder requires the use of the materials, equipment or processes
specifically named in the Contract Documents except as otherwise provided herein. The
word "processes” as used herein includes methods or systems of construction.

b. For products specified only by references, e.g., ASTM standards and ANSI standards, the
Contractor may select any product by any manufacturer which meets the referenced

standards and the Specifications.
2 Manufacturer and Products:

1. Materials and equipment of the same general type shall be of the same manufacturer
throughout the Project to provide uniform appearance, operation, and maintenance.

2. Materials and equipment furnished shall be of the current production and product of a
manufacturer regularly engaged in the manufacture of such products, for which

replacement parts are available.

3. Materials and equipment shall be new, Underwriters’ Laboratories-labeled where
applicable, and shall bear the manufacturer's name, model number, and ratings of
equipment.

4. Manufacturers of equipment assemblies, which include components made by others,
shall assume complete responsibility for the final assemnbled unit.

d. Product Selection and Options:

1. Product Specifications: The products and materials to be provided shall meet the
performance and technical requirements of the Contract Documents. If the Contractor
submits a product which the Contractor believes is an equivalent or equal, but cannot
meet the performance or Technical Specifications as stated, the Contractor shall
describe, in writing, the exceptions to the Technical Specifications. The written
description shall clearly indicate where the manufacturer or the Contractor cannot meet
the Specifications or take exceptions and how the alternate product shall perform as an
equivalent. Exceptions to specified requirements shall be subject to acceptance by the
Commission and the Architect. Such submittals shall comply with requirements for
substitutions as described in this Article. Should the Commission or the Architect reject
such Contractor-proposed equivalent or equal, the Contractor shall provide products in
full conformance with the Contract Documents at no addition to the Base Contract Price
or the Contract Time.

2. Manufacturer's Name Listed: Where the manufacturer's name is listed, the manufacturer
shall furnish a product that shall meet the performance and Technical Specifications as
stated. Listing the manufacturer's name does not relieve the Contractor from providing
products which comply with the requirements of the Specifications.
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3. Manufacturer's Name and Model Number Listed: Where the manufacturer's name and

model number is listed, the manufacturer shall furnish that product, modified as required
to meet the performance and Technical Specifications as stated. Listing the model
number does not relieve the Contractor from providing a product which complies with
the requirements of the Specifications. Other products submitted shall also have similar
features.

Performance or Technical Specifications: Where a product is specified by performance
requirements and the manufacturer's name or model number is not specified, the
Contractor may select any manufacturer or product which meets the requirements of the
Specifications.

When only one manufacturer or product is specified, or when the term "or approved
equal” is used in comnection with specified products, the Contractor may offer for
approval a substitute product which will completely accomplish the purpose of the
Contract Documents.

e. Substitutions Prior to Bid Date:

1.

The Architect will consider written requests for substitutions received at least ten (10)
days prior to bid date. Requests received after that time will not be considered.

The Architect shall consider only those requests accompanied by a copy of the Request
for Substitution form, Exhibit Q, bound herein, filled out completely, signed, and
including the required attachments.

Substitutions will not be considered if in the opinion of the Architect acceptance will
require substantial revision of the Contract Documents.

4. Notification of approved substitutions will be made by addendum.

f  Substitutions After Award of Contract:

1.

Foliowing Contract award, the Architect shall consider formal requests from the
Contractor for substitution of products and processes in lieu of those specified only
under one or more of the following circumstances:

(a) When the Contractor demonstrates that the specified product is not available. Proof
shall be submitted that firm orders were placed in a timely manner or that the
unavailability is due to strike, lockout, bankruptcy, discontinuance of manufacture, an
act of God, or for other reasons acceptable to the Commission.

(b) When, in the opinion of the Contractor, the specified product or process will not
fulfill the design intent.

The Architect shall consider only those requests accompanied by a copy of the Request

for Substitution form, Exhibit Q, filled out completely, signed, and including the
required attachments. : '
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(a) Where acceptance of such substitutions would result in a change in the Contractor's
costs, the amount to be added to, or deducted from, the Base Contract Price shall be

indicated.

(b) Costs or schedule delays to the Contractor's or Subcontractor's installations,
resulting from differences in materials or equipment which are being submitted as a
substitution, shall be the responsibility of the Contractor initiating the substitution.
This shall include, but shall not be limited to, the costs for changes such as
engineering, structure, roof or wall opening sizes.

Substitutions shall not be considered if, in the opinion of the Architect:

(a) The proposed substitution is indicated or implied on shop drawings or product data
submittals without prior formal written request and acceptance, or

(b) Acceptance would require substantial revision of the Contract Documents, or
(¢) No benefit to the Commission is determined.

The Architect shall forward requests for substitution, along with its recommendation, to the
Commission for acceptance or rejection.

The Contractor shall present all substitutions so as not to delay the schedule for required
reviews and approvals by the Architect or Commission. Neither the Architect nor the
Commission shall be responsible for delays arising from submittal, acceptance or rejection
of a substitution.

Notification of acceptance of substitutions not affecting cost or time of performance will be
made to the Contractor in writing by the Commission and requires the approval of the
Managing Architect or Executive Director. Notification of acceptance of substitutions
involving changes in cost or time of performance will be made to the Contractor in the form

of an approved Change Order.

Manufacturer’s nameplates shall not be permanently attached to omarmnenta]l and
miscellaneous metal work, furnishings and equipment, doors, frames, millwork and similar
factory-fabricated products on which, in the Architect’s opinion, the nameplate would be
objectionable if visible after installation of the work. This does not apply to Underwriters’
Laboratories labels where required, nor to manufacturers’ name and rating plates on
mechanical and electrical equipment. ’

TAXES

The Contractor shall pay for all federal, state and local taxes on all materials, labor or
services furnished, and all taxes arising out of the operations under this Contract. Such taxes
shall include, by way of illustration and not in limitation thereof, Retailers' Qccupational,
Old Age Benefit, Unemployment, customs, duties, all deductions for income taxes now in
force or hereafter enacted prior to Final Acceptance. The Contractor shall assume all
liability for the payment of any unemployment benefits payable under any federal or state
law to individuals employed by it during the progress of the Work covered by this Contract.

This requirement excludes taxes and assessments on real property comprising the Site and
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Illineis, County and Municipal Retailers' Occupation and Service Occupation Taxes and
Illinois Use, Sales and Service Use Taxes on building materials and fixtures to be
incorporated into the Work but does include such taxes on building materials and equipment
consumed or used in performing the construction, but not incorporated in it.

b. The Public Building Commission of Chicago, a municipal corporation and political
subdivision of the State of Illinois, is exempt from federal Excise Taxes and will furnish
exemption certificates as and when required.

GC-16  ROYALTIES AND PATENTS

2. All fees for any patent invention, article or arrangement or other appurtenances that may be
used upon or in any manner connected with the construction, erection or maintenance of the
Work, or any part thereof embraced in the Contract, shall be included in the Base Contract
Price. The Contractor or Subcontractor must protect and hold harmless the Commission,
Commission Representative, Architect, Architect's Consultants, and their respective
commissioners, board members, officers, agents, employees, and representatives of any of
them against any and all demands for such fees or claims for infringements of patent rights

as may-be made.

b. The approval of any method of construction, invention, appliance, process, article, device or
material of any kind by the Architect or Commission shall only be an approval of its
adequacy for the Work, and shall not be an approval of the use thereof by the Contractor in
violation of any patent or other rights of any third person.

GC-17 TRADE REGULATIONS

Wherever any provision of any section of the Specifications conflicts with any agreements or regulations
of any kind at any time in force among members of any trade associations, unions or councils which
regulate or distinguish what work shall or shall not be included in the Work of any particular trade, the
Contractor shall make all necessary arrangements to reconcile any such conflict without delay, damage
or cost to the Commission and without recourse to the Commission, Architect or the Commission
Representative. In case the progress of the Work is affected by any undue delay in furnishing or
installing any items of material or equipment required under the Contract because of a contlict nvolving
any such agreement or regulation, the Architect may require that other material or equipment of equal
kind and quality be provided at no additional cost to the Commission.

GC-18 PERMITS, LAWS AND REGULATIONS

a. The Contractor is responsible for obtaining permits as prescribed by the City of ‘Chicago
and public utilities and any other permits that may be necessary. The Contractor shall

actively assist the Commission in the permit process. The Commission will be responsible
for the building permit cost.

b. The Contractor shall include in the bid for the Project and obtain and pay for all licenses and
certificates of inspection required or necessary for the execution and completion of the

Work.

"¢. The Contractor shall give all notices and comply with all laws, ordinances, codes, rules and
regulations bearing on the conduct of the Work. If the Contractor observes that the
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Drawings and Specifications are at variance therewith, prompt notification in writing shall
be given to the Architect, and any necessary changes shall be made in accordance with
Article GC-22, Changes in the Work, The Contractor shall bear all costs arising from any
work performed which is contrary to such laws, ordinances, codes, rules and regulations.

The Contractor shall also comply with the current regulations of the National Board of Fire
Underwriters where applicable, and all other codes named in the Specifications for the
various divisions of the Work.

In order to minimize any delays to the progress of the schedule, the Contractor shall procure
at its own cost an expediter to assist in the procurement of all required permits. Delays to
the progress of the Work resulting from procurement of required permits shall not be
granted.

Due to the nature of the foundation systems required on portions of this project, submittals,
permits and coordination will be required with the City of Chicago, Bureau of Underground.
The Contractor, representing its familiarity with these systems and permit processes, shall be
responsible for all submittals, fees, coordination and any other items required to secure
approvals required by the authorities having jurisdiction for the installation of these systems.

PROTECTION OF WORK AND PROPERTY; SAFETY

The Contractor shall continuously protect the Work and the Commission's property from
damage, injury or loss arising in connection with operations under the Contract Documents.
The Contractor shall make good any such damage, injury or loss, except such as may be
directly due to errors in the Contract Documents or caused by agents or employees of the
Commission or Architect, or due to causes beyond the Contractor's control, fault or
negligence which would not reasonably be expected to occur in connection with or during
performance of the Work. Contractor is responsible for Site security, watchmen, etc. Dogs
are not allowed on the site at any time.

The Contractor shall take all necessary precautions to ensure the safety of the public and
workers on the Site, and to prevent accidents or injury to any persons on, about, or adjacent
to the Site where the Work is being performed. The Contractor shall comply with all laws,
ordinances, codes, rules and regulations relative to safety and the prevention of accidents, the

- Manual of Accident Prevention in Construction of the Associated Generzl Contractors of

America and the applicable provisions of the American Standard Safety Code for Building
Construction, unless prevention of accidents is regulated by a more stringent local code or
ordinance. The Contractor shall erect and properly maintain at all times, as required by laws
and regulations and the conditions and progress of the Work, proper safeguards for the
protection of workers and the public and post signs warning against the dangers created by
openings, stairways, falling materials, open excavations and all other hazardous conditions.
The Contractor shall designate a responsible on Site member of its organization as a safety
coordinator whose duties shall include prevention of all accidents. In occupied or partially
occupied buildings, the Contractor shall provide all safeguards and protection necessary to
protect the User from dust as may be created during any portion of the execution of the
Work. The Contractor shall provide dustproof barriers to isolate areas of Work from all
occupants of the facility. The Contractor shall immediately cease operations in the event
dust or debris from the performance Work is spread beyond the isolated dust barrier to
occupied portions of the Site. Following cleaning of the occupied portions of the Site, and
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re-establishment of the dust barriers, the Contractor may resume operations. Such
interruption in operations shall not be the cause for a claim for a time extension to the

progress of the Work.

In an emergency affecting the safety of life, the Work or adjoining property, the Contracter,
without special instructions or authorization from the Architect or Commission, is permitted
to act, at its discretion, to prevent such threatened loss or injury.

The Contractor shall protect all streets, sidewalks, light poles, hydrants and concealed or
exposed utilities of every description affected by or adjacent to the Work. If such items are
damaged by the Contractor or Subcontractors, the Contractor shall make all necessary repairs
thereto or replacements thereof at no cost to the Commission. Should the Contractor observe
an area which may later be interpreted by the Commission or Architect as damaged, it is the
Contractor’s responsibility to provide photographic evidence of this condition and submit
such to the Architect prior to commencement of the Work.

If, in the opinion of the Commission, the Contractor's Work endangers adjoining property,
upon written notice, the Work shall be stopped and the method of operation changed in a
manner acceptable to the Commission.

The Contractor shall remove all snow and ice as may be required for the proper protection
and/or prosecution of the Work. The Contractor shall at all times provide and maintain
adequate protection against weather (including, but not limited to rain, winds, storms, snow,
sleet, frost or heat) so as to preserve all Work, materials, equipment, apparatus and fixtures

free from injury or damage.

Adequate precautions shall be taken against fire throughout all the Contractor's and
Subcontractors' operations. Flammable material shall be kept at an absolute minimum, and,
if any, shall be properly handled and stored in accordance with all applicable codes and
standards. Except as otherwise provided herein, the Contractor shall not permit fires to be
built or open salamanders to be used in any part of the Work. The Contractor shall provide
and maintain adequate protection for all properties adjacent to the Site. When required by
law or for the safety of the Work, the Contractor shail shore up, brace, underpin and protect
as necessary, adjacent pavements, foundations and other portions of existing structures
which are in any way affected by the operations under the Contract Documents. The cost of
all such operations shall be included in the Base Contract Price whether indicated on the
Contract Documents or not. The Contractor, before commencement of any part of the Work,
shall give any notices required to be given to any adjoining landowner or other parties.

Hazardous Materials:

1. In the event the Contractor encounters on the Site material reasonably believed to be
hazardous which has not been identified in the Contract Documents or rendered
harmless, the Contractor shall immediately stop work in the area affected and report the
condition to the Commission and Architect in writing. The Work in the affected area
shall be resumed in the absence of hazardous materials, or when it has been rendered
harmless, by written notification from the Commission to the Contractor.

2. The Contractor shall not be required to perform without consent any Work relating to
hazardous materials.
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3. If reasonable precautions will be inadequate to prevent foreseeable bodily injury or death
to persons resulting from material or substance encountered on the Site by the
Contractor, the Contractor shall, upon recognizing the condition, immediately stop work
in the affected area and report the condition to the Commission and Architect in writing.
The Commission, Contractor and Architect shall then proceed in the same manner
described in Article GC-19.1.1.

4. The Commission shall be responsible for obtaining the services of a licensed laboratory
to verify the presence or absence of the materials or substance reported by the Contractor
and, in the event such material or substance is found to be present, to verify that it has
been rendered harmless.

The Contractor shall cooperate with any other contractor that may be performing work on
the Site in connection with the compliance with regulations of OSHA and all other federal,
state, and municipal laws, rules and regulations relating to job site safety and practice
including, as may be relevant, appealing decisions, correcting work within abatement
periods, appealing or requesting extensions on abatement periods when work has been done
by other contractors and furnishing such supporting information or material as may be
necessary to fully protect the rights of the Commission, its representatives, and other
contractors on pending or prospective violation orders.

Unless otherwise noted, all existing fixtures, furniture, equipment, supplies, or similar items
shall be carefully removed by the Contractor and legally stored in a nearby area, protected
from damage of any kind, prior to construction start in said area. The Contractor shall return
such items to the originally designated place at the finish of construction. For electronic or
utility hook-ups, the Commission shall be notified in advance, and allowed sufficient time to
disconnect items prior to removal. Hook-ups are to be reconnected by the Commission after
replacement of furniture and equipment by the Contractor.

ACCIDENTS

The Contractor shall provide at the Site, and make available to all workers, medical supplies
and equipment necessary to supply first aid service to all persons injured in connection with

the Work.

The Contractor shall promptly report in writing to the Commission Representative and
Architect all accidents whatsoever arising out of, or in connection with, the performance of
the Work, whether on or off the Site, which caused death, personal injury or property
damage, giving full details and statements of witnesses. It shall be the responsibility of the
Contractor to submit an accident report, within twenty-four (24) hours of the occurrence,
containing the following:

Name of Person or Persons involved and Home Address
Location of Occurrence

Time of Day and Date

Description of Occurrence

Statermnents of Witnesses

Signature of Contractor's Superintendent

1.
2.
3.
4.
5.
6.
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The Contractor shall send a copy of the accident report to the Commission's insurer, as
directed by the Commission, and to the Commission.

In addition, if death, serious injury or serious damages are caused, the Contractor shall notify
the Commission Representative immediately via telephone or messenger.

If any claim is made by anyone against the Contractor or any Subcontractor on account of
any accident, the Contractor shall promptly report the facts in writing to the Commission
Representative and the Architect, giving full details of the claim.

INSPECTION OF WORK

The Commission, the Architect and Commission Representative shall at all times have
access to the Work wherever it is in process. The Contractor shall provide proper and safe
facilities for access and inspection.

If the Specifications, the Architect's instructions, laws, ordinances or any public authority
require any Work to be specifically tested or approved, the Contractor shall give the
Architect not less than three (3) business days written notice of the Work's readiness for
inspection. If the inspection is made by an authority other than the Architect, the Contractor
shall inform the Architect in writing of the date fixed for such inspection not less than three

(3) business days prior to such date. Required certificates of inspection shall be secured by

the Contractor. Inspections by the Architect shall be promptly made, and where practicable,
at the source of supply. When such tests and inspections indicate noncompliance of the Work
with requirements of the Contract Documents, and the Architect's services are required for
additional reviews or inspections of the Work, the Base Contract Price may be decreased by
a Change Order in the amount of the Architect's invoice approved by the Commission as
compensation for the Architect's additional services.

Any Work covered up without approval, inspection or consent of the Architect where
required by the Contract Documents, shall be uncovered for examination, if required by the
Architect or Commission, and shall be replaced and/or re-covered all at the Contractor's
expense. Examination of Work previously covered up with the approval or consent of the
Architect may be ordered by the Architect to be uncovered, and if so ordered, such Work
shall be uncovered by the Contractor. If such Work is found to be in accordance with the
Contract Documents, the Commission shall reimburse the Contractor for such uncovering
and re-covering. Such reimbursement shall be for actual cost incurred plus the percentages
allowed by Articles GC-22.c.1.(d) or GC-22.c.1.(e). If such Work is found to be not in
accordance with the Contract Documents, the Contractor shall pay all costs of uncovering,
replacement and re-covering.

The Contractor shall place its field engineering force at the Architect's disposal for field
checking during any inspection period. When layouts of the Work are to be made, the
Contractor shall notify the Architect in sufficient time so that the Architect may be present.

Neither the presence nor the absence of the Architect at the Site shall relieve the Contractor

from responsibility for compliance with the provisions of the Contract Documents, nor from
responsibility for the removal and replacement of Work not in accordance therewith.

61 : 1-02




GC-22

PUBLIC BUILDING COMMISSION OF CHICAGO

The Architect is not authorized to make any changes or modifications in the Contract -
Documents, to direct additional work not required thereby nor to waive the performance by
the Contractor of any requirements of the Contract Documents except as provided in Articles
GC-5, Architect's Additional Instructions and GC-22, Changes In The Work.

The Architect and Commission Representative will have the authority to reject all or any
portion of Work which does not conform to the Contract Documents.

The Architect and Commission Representative will not be responsible for acts or omissions
of the Contractor or any Subcontractor.

CHANGES IN THE WORK

The Commission may make changes in the Work by making alterations therein, or by
making additions thereto, or by making deductions or omissions therefrom, without
invalidating the Contract and without releasing or relieving the Contractor from any
guarantee given pursuant to the Contract, without affecting the validity of the guarantee or
Performance and Payment Bond and without relieving or releasing the surety or sureties of
such bond. All such Work shall be executed under the conditions of the original Contract.
The Contractor shall submit to Architect "As Built" or revised drawings clearly showing the
revised Work, all as required by Section 01720 - Project Record Documents.

Except in an emergency endangering life or property, no change shall be made by the
Contractor without receipt of a Change Order, approved on its face by the Commission; and
no claim for an adjustment of the Base Contract Price or time of performance shall be valid
unless so ordered in writing.

The Contractor, when ordered in writing, shall proceed promptly in accordance with such
Change Order. The adjustment of the Base Contract Price therefor shall be determined by
one of the following methods:

1. Method 1 - Unit Price and/or Lump Sum Adjustment

(a) The Conftractor shall submit promptly to the Architect and Commission
Representative for approval and acceptance by the Commission a written proposal
for changes in the Work. Such .proposal shall be in a format acceptable to the
Commission and based on agreed upon unit prices, or in their absence, a detailed
cost estimate of labor, insurance, payroll taxes, itemized material, itemized
equipment and bond of the changed Work. If after receipt of the Contractor's
proposal the parties can agree on an equitable lump sum adjustment of the Base
Contract Price, a Change Order shall be issued establishing such adjustment.

(b) Where the change in the Work involves items for which agreed upon unit prices
have been established and where the net aggregate quantity of such items is in excess
of the contract requirements, payment for such items shall be at the established unit
prices. When the net aggregate quantity is less than the contract requirement, the
credit shall be the established unit price less ten (10%) percent. Where the "agreed
upon unit price” is a unit price bid on estimated quantities, then the Commission
may, at its option, demand a readjustment of such "agreed upon unit price” in any
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case where the requirements for the particular unit price item exceeds one hundred
twenty-five (125%) percent of the estimated quantity bid.

(c) Where the change in the Work involves items for which agreed upon unit prices
have not been established, the Contractor's proposal shall be in a format acceptable
to the Commission and based upon the estimated fair cost of the Contractor’s labor,
material, equipment, insurance and applicable taxes. In submitting such proposal,
the Contractor shall use its ability and buying power to obtain the best possible
prices from suppliers of material and equipment and from Subcontractors consistent
with its general responsibility for the performance and completion of the Work. To
this end, the Contractor, when submitting such a proposal, shall be deemed to have
represented by the submittal that it has used the lowest prices obtained or obtainable
from suppliers of material and equipment and from Subcontractors and that nothing
has been added to such prices unless indicated in the proposal or billing. Should the
Contractor at any time, without disclosing the fact, add any amount to the bill or
proposal of any supplier of material or equipment or to the bill or proposal of any
Subcontractor, and should the Commission act on the same or make payment on any
Work covered by such proposal or billing, then, and in that event, the Commission
shall have the right to recover from the Contractor any such amounts as may have
been so added and not disclosed. Such recovery may be made by deducting the
undisclosed additions from any payments due the Contractor, or by any and all other
means available to the Commission.

. (d) For the cost of items of Work not covered by agreed upon unit prices on additional
Work ordered, the Contractor will be allowed fifteen (15%) for overhead and profit
on labor performed by his own forces and material purchases. Subcontractors,
likewise, will be permitted an allowance of fifteen (15%) for overhead and profit on
their own work. The Contractor will further be allowed six (6%) on all of his
subcontractor’s work. The Subcontractor is not allowed any additional markup if he
sublets his work. No overhead and profit shall be deducted from the price for
changes deleting work. The Contractor may include is his labor proposal only those
workmen and foremen directly involved in the work. All other supervision is
included in the 15% overhead and profit allowed. The Contractor will be entitled to
payment for labor, union fringe benefits, insurance, unemployment insurance, social
security, and taxes paid on labor. No overhead or profit will be allowed on social
security, unemployment insurance or other Insurances or premium time. The
Contractor’s material costs will include invoiced costs, transportation, applicable
sales or use taxes, actual rental costs whatsoever beyond those enumerated.

(¢) The overhead and profit charges referred to above shall constitute full
reintbursement for all costs of field and office supervision, engineering, field and
main office expense, premium on bonds, small tools, and incidental job burdens,
general building and excess liability insurance, and transportation.

2. Method 2 - Cost Plus Fee Adjustment

. (a) Where the change in the Work involves items in whole or in part for which a unit
price determination cannot be made under Method 1, and where the parties are
unable to determine and agree upon an equitable lump sum adjustment of the Base

Contract Price for such items, a proceed order shall be issued, and the Contractor
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shall proceed with the Work thereof on a cost plus fee basis. Cost shall mean the
Contractor's actual cost of labor, material, equipment, msurance, and applicable
taxes, as approved by the Architect and Commission Representative. To the
Contractor's cost so computed shall be added overhead and profit as defined under

Method I above.

(b) The Contractor and Subcontractors shall keep and present in such form as the
Architect may direct a correct accounting of the costs of all labor, material,
equipment, insurance, and applicable taxes, together with supporting vouchers,
receipts, and payroll records.

(c) Upon completion of the change and determination of the cost plus fee price thereof,
a Change Order shall be issued establishing the adjustment of the Base Contract

Price.

d. The Contractor's agreement to a Change Order constitutes a waiver and release by the
Contractor for any claim for delay, cumulative impact and any other indirect cost associated

with the changes.

e. The Contractor shall include any claim for a time extension in the submission of his
proposal. Such claim shall only be considered upon demonstration by the Contractor that a
disruption to Critical Path activities have occurred. Contractor is required to furnish
documentation in the form of proposed schedule revisions indicating impact in Critical Path
activities and events previously approved by the Commission and the Architect.

f. The Contractor will be requiréd to use Exhibit U - Contractors Proposal for Change Order
for any Change Order requests.

GC-23 DEDUCTIONS FOR UNCORRECTED WORK

If the Commission, Architect and Commission Representative deem it inexpedient to correct Work
damaged or Work not performed in accordance with the Contract Documents, an equitable deduction
from the Base Contract Price shall be made therefor.

GC-24  DELAYS AND EXTENSION OF TIME

a. If any delay on the part of the Contractor results in any claim against the Commission,
Architect, Commission Representative or representatives of any of them by another
contractor arising out of such delay, the Contractor shall indemmify and hold the
Commission, Architect, Architect’s Consultants, Commission Representative or
representatives of any of them harmless against any and all such claims. The Commission
may (but not to the exclusion of any other remedy) deduct the amount of any recovery from
any monies due or that may become due the Contractor.

b. If the Contractor is delayed at any time in the progress of the Work by any act or omission of
the Commission, Architect, Commission Representative or representatives of any of them, or
by any other contractor employed by the Commission, or by changes ordered in the Work, or
by strikes, lockouts, fire, unusual delay in transportation, unavoidable casualties, or any .
causes beyond the Contractor's control which would not reasonably be expected to occur in
connection with or during performance of the Work, except “Weather conditions”, or by
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delay authorized by the Architect pending a decision, or by any cause which the Architect
and Commission shall decide to justify the delay, the time of completion shall be extended
for such reasonable time as the Architect and Commission may decide.

c. Weather Conditions: The construction period spans the winter season and other times in
which cold or inclement weather may be anticipated. All provisions required and necessary
to work during inclement or winter conditions so as to complete all work in accordance with
the provisions of SC-1, including, but not hmited to, temporary protection and
weatherproofing, temporary heat, temporary lighting, and any other measures necessary or
prudent, in addition to those delineated in Section 01500 - Temporary Facilities, shall be
provided by the Contractor as part of the Base Contract Price. The Contractor shall not be
granted an extension of time for delays resulting from weather conditions. Should
Contractor’s schedule exhibit delays, premium time, as well as additional protection
and systems shall be provided to recover such lost time at no increase in the Base

Contract Price.

d  Claims for extensions of time shall not be considered unless made in writing to the Architect
within seven (7) days after such delay commences. In case of a continuing cause of delay,

only one claim is necessary.

e. Ttis further expressly understood and agreed that the Contractor shall not be entitled to any
damages or compensation, or be reimbursed for any losses, on account of any delay or delays
. resulting from any of the aforesaid causes or any other cause whatsoever.

GC-25 CORRECTION OF WORK BEFORE FINAL PAYMENT

a. The Contractor shall promptly remove from the Site all materials and equipment, whether
incorporated in the Work or not, rejected by the Architect as failing to conform to the
Contract Documents. The Contractor shall promptly replace and re-execute such Work in
accordance with the Contract Documents and without expense to the Commission and shall
bear the expense of making good all work of other contractors destroyed or damaged by such
removal or replacement.

b. If the Contractor does not remove such rejected Work, materials and equipment within a
reasonable time, as determined by written notice of the Architect or Commission
Representative, the Commission may, at the expense of the Contractor, remove and dispose
of as the Commission sees fit. If the Contractor does not pay the cost and expenses of such
removal within ten (10) days thereafter, the Commission may deduct all such costs and
expenses from any monies due the Contractor.

c. If the Work deviates from the requirements of the Contract Documents, the Contractor shall
be responsible for all resulting damages. A claim by the Contractor that performing the
Work without deviation from what is required by the Contract Documents would also have
caused or resulted in damages shall not be available to the Contractor as a defense or a claim
to reduce the Contractor's liabitity. This provision does not limit the other rights of the
Commission or Architect or other obligations of the Contractor.

. : d. When the Architect's additional services are required because of defective Work, neglect,
failure, deficiencies, or default by the Contractor, the Architect's compensation for such
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services may be payable by the Contractor based on the Architect's invoice sent to the
Commission. Deficiencies are defined to include, but not limited to, more than two (2)
reviews of the same submittal of shop drawings and associated data due to incomplete,
uncoordinated or otherwise defective submissions as defined in Division 1, Project
Requirements. The invoice, when approved by the Commission, along with other costs,
damages, and liabilities incurred by the Commission and the Architect, at the option of the
Commission, may be the basis for decreasing the Base Contract Price by a Change Order to
compensate the Commission for the Architect's additional services.

GC-26 CORRECTION OF WORK AFTER FINAL PAYMENT

The final certificate, final payment, or any provision in the Contract Documents shall not relieve the
Contractor of responsibility for faulty materials, equipment or workmanship. Unless otherwise specified,
the Contractor shall remedy any defects due thereto and pay for any damage to other Work resulting
therefrom which shall appear within the guarantee period. The Commission shall give written notice of
such defects with reasonable promptness. All questions arising under this Article shall be decided by the

Architect,
GC-27 COMMISSION'S RIGHT TO DO WORK

a. If the Contractor should neglect to prosecute the Work properly or fail to perform in
accordance with the Contract Documents, the Commission, after three (3) business days
written notice to the Contractor, may without prejudice to any other remedy, make good such
deficiencies and deduct the cost thereof from the payment then or thereafter due the
Contractor, provided however, that the Architect shall approve the amount charged to the

Contractor.

b. If the cost of all Work undertaken by the Commission pursuant to this Article shall exceed
the unpaid balance of the Base Contract Price, the Contractor (and the surety or sureties on
the performance bond given by the Contractor) shall be liable for payment of the amount of
such excess to the Commission.

GC-28 COMMISSION'S RIGHT TO TERMINATE CONTRACT

a. If the Contractor shall:

1. become insolvent or bankrupt; or make a general assignment for the benefit of creditors,
or if a receiver shall be appointed on account of insolvency;

2. fail to begin the Work at the time specified;
3. fail to perform in accordance with the Contract Documents;

4. fail to perform the Work with sufficient workers, equipment or materials to ensure the
completion of the Work or any part of the Work within the time specified by the

Contract;

5. persistently or repeatedly refuse or fail (except in cases for which extension of time is
provided), to supply adequate skilled workers or-proper materials;
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6. discontinue performance of the Work;

7. fail to remove materials, or repair, or replace Work that was rejected as defective or
unsuitable;

8. fail to make prompt payment to Subcontractors or for material or labor;
9. fail to prosecute the Work in a manner acceptable to the Commission;

10. persistently disregard laws, ordinances or instructions of the Commission, Architect or
Commission Representative; or,

11. otherwise be guilty of a substantial violation of any provision of the Contract

Documents, then the Commission may, without prejudice to any other right or remedy

and after giving the Contractor (and the surety or sureties on the Performance Bond

given by the Contractor) seven (7) days written notice terminate the Contract for default.

In such event, the Commission shall have the right to take possession of the Site and of

all materials, tools and appliances thereon, have assigned to the Commission, if it so

desires, the Contractor's subcontracts and material orders, deem the Contractor non-

responsible for future contracts to be awarded by the Commission and finish the Work

by whatever method the Commission may deem expedient. In such case, the Contractor

:  shall not be entitled to teceive any further payment. If the expense of finishing the
Work, including compensation for additional managerial and administrative services,

. shall exceed the unpaid balance of the Base Contract Price, the Contractor (and the
surety or sureties on the performance bond) shall be liable for the payment of the amount

of such excess to the Commission. The expense incurred by the Commission as herein

provided and the damage incurred through the Contractor's default shall be certified by

the Architect.

b. The Commission reserves the right, for its convenience, to terminate the Work of the
Contractor by written notice stating the effective date of such termination. In such case, the
Contractor and Subcontractors shall (except for services necessary for the orderly
termination of the Work): stop all Work; place no further order or subcontracts for materials,
services, equipment or supplies; assign to the Commission (in the manner and to the extent
directed) all of the rights of the Subcontracts relating to the Work; take any action necessary
to protect property of the Cormmission and property in the Contractor’s possession in which
the Commission has, or may acquire, an interest; and, take any other action toward
termination of the Work which the Commission may direct. The Commission shall there-
after pay to the Contractor, subject to the limitations herein set forth, the proportion of the
Base Contract Price that the Work actually performed (including materials delivered to the
Site) at the date of termination bears to the entire Work to be performed. No payments will
be made for Work not actually performed.

¢. The Commission reserves the right to suspend the Work wholly or in part by written stop

order for such period as is necessary for the protection of the Commission's interest. Such

stop order shall remain in effect until released in writing. The Commission shall not assume

any liability for damages or loss of anticipated profits resulting from such stoppage of Work,

. but the Contractor may be granted an extension of time commensurate with the period of
actual delay in completion of Work, if the stop order was not necessitated by the acts, failure

to act or negligence of the Contractor. The Contractor shall take all means and precautions as
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may be required to properly protect the finished and partially finished Work during the
period or periods of the stop order.

In no event, whether as a result of termination for default, termination for convenience,
suspension of the Work, breach of contract, negligence, or otherwise, shall the Commission,
Architect, Commission Representative or any of them be liable for damages for loss of
profits, loss of use, loss of revenue, loss of bonding capacity, or any other special, indirect or
consequential damages of any kind. The Commission's total liability for any loss, claim, or
damage arising out of this Contract or the performance or breach thereof shall be limited to
the value of the Work performed or the Base Contract Price, whichever is less.

CONTRACTOR'S RIGHT TO STOP WORK OR TERMINATE CONTRACT

If the Work should be stopped under an order of any court or other public authority for a period of one
hundred eighty (180) days through no act or fault of the Contractor or of anyone employed by the
Contractor, then the Contractor may, upon seven (7) days written notice to the Commission and the
Architect, stop work or terminate this Contract.

GC-30

PAYMENT APPLICATIONS

At least fifteen (15) days prior to the first application for payment, and no later than thirty
(30) days after the Notice to Proceed, the Contractor shall submit to the Architect and
Commission Representative a Schedule of Values showing values of the Work to be
performed by it and its Subcontractors containing such supporting details or other evidence
as to its correctness as the Architect and Commission Representative may require. The
Schedule of Values shall list the value for each construction activity broken down by
materials and labor to be included in the progress schedule required by Division 1, Section
01025, of the Specifications. When approved by the Architect and Commission
Representative, the Schedule of Values shall be used as a basis for certificates of payment
unless it is found to be in error.

The Work consists of multiple locations and therefore separate and independent Payment
Applications shall be submitted for each location. Retainage, Preliminary Acceptance and
Final Acceptance shall be evaluated separately for each separate phase or location.

The Commission Representative will assign to the Contractor an invoice target date at the
preconstruction meeting referenced in Division 1, Section 01010, of the Specifications. Not
later than ten (10) days prior to the invoice target date, the Contractor shall submit a pencil
copy of the application for payment for Work completed through the end of the prior month
and the monthly progress report required by Division 1, Section 01200 to the Architect and
Commission Representative. Not later than five (5) days prior to the invoice target date, the
pencil copy shall be reviewed at the payment review meeting with the Architect and
Commission Representative for approval of value of the Work completed. Calculation of the
value of Work completed shall be made by summarizing the individual values of Work
completed as such completion is reported by the monthly progress report as approved by the
Architect. Submission of the monthly progress report five (5) days prior to the payment
review meeting shall be a condition precedent to the approval of the payment application.
The pencil copy of the Payment Application shall not project completion of work beyond the
date of the review meeting of such with the Architect and Commission Representative.
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On or about the invoice target date of each month, the Contractor shall submit to the
Architect and Commission Representative an application for partial payment including a
notarized affidavit stating that all monetary obligations to all Subcontractors for the periods
covered by all prior applications for payment, if any, have been completely fulfilled and
discharged supported by receipts or receipted vouchers, and lien waivers, evidencing
payments for such materials, services, labor and payments to Subcontractors, together with a
waiver of lien covering the amount for which the current payment is being requested and
such other evidence of the Contractor’s right to payment as the Architect or Commission
Representative may direct. The application for partial payment shall conform to approvals
made by the Architect and Commission Representative at the payment review meeting.

Payments for on-site stored material shall be made only if the Commission Representative
and Commission specifically approve at their sole discretion such payments. If payments are
to be made on account of materials and equipment not incorporated in the Work but
delivered and suitably stored at the Site, such payments shall be conditioned upon
submission by the Contractor of bills of sale, waivers of lien, and such other documents and
compliance with such other procedures as the Commission requires to establish its title to
such materials or equipment or otherwise protect its interest, including applicable insurance
and transportation to the Site. Any payments required for off-site stored materials which
may be required to expedite the project schedule and procurement of materials shall be the
sole responsibility of the Contractor.

.Prior to final payment and Final Acceptance, the Contractor shall file the following papers

with the Architect:
1. Manufacturers' operating instructions for all equipment.
2. Record "as built drawings" required by Section 01720 of the Technical Specifications.

3. A notarized affidavit stating that all monetary obligations to suppliers of material,
services, labor and all Subcontractors have been completely fulfilied and discharged.

4, Lien waivers required by Section GC-33, Liens.
5. Final releases from Contractor, Subcontractors and material suppliers.

CERTIFICATES FOR PAYMENTS

If the Contractor has complied with the requirements of Section GC-30, the Architect shall
issue to the Contractor a certificate for such amount as the Architect determines to be
properly due as agreed upon during the payment review meeting (including materials which
are suitably stored but not incorporated in the Work at no more than fifty (50%) percent of
their actual value), during the preceding payment period. The amount of each partial
payment shall be the total sum of completed Work less prior partial payments, retainage and
payments withheld in accordance with the provisions of Section GC-32.

Retainage of ten (10%) percent of the total amount eamed shall be withheld from partial
payments to the Contractor. When the value of the completed Work exceeds fifty (50%)
percent of the Adjusted Contract Price, the Contractor may request a reduction of retainage.
Should the Commission, at its sole discretion, approve such request, retainage may be
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reduced to an amount equal to not less than five (5%) percent of the Adjusted Contract Price.
The remaining retainage will be released upon Final Acceptance of the Work.

No certificate issued nor payment to the Contractor, nor partial or entire use of the Work or
occupancy of the Site by the Commission or the User shall be an acceptance of any Work or
materials not in accordance with the Contract Documents.

The Architect's certificates for payment are for the benefit of the Commission and shall not
be relied upon by any other party (including any surety or Subcontractor of the Contractor)
in any action against the Commission, the Architect or anyone acting on behalf of either of

them.
PAYMENTS WITHHELD

The Architect or Commission Representative may recommend that the Commission
withhold or nullify the whole or a part of any application for payment or any certificate for
payment to such extent as may be necessary to protect the Commission from loss because of:

1. Defective Work not remedied.
2. Claims filed or reasonable evidence indicating probable filing of claims.

3. Failure of the Contractor to properly pay Subcontractors or for material, services, or
labor.

4. A reasonable doubt that the Contract can be completed for the balance then unpaid.
5. Damage to the Work or property of the Commission, the User or another contractor.
6. Erroneous estimates by the Contractor of the value of the Work performed.

7. Unauthorized deviations by the Contractor from the Contract Documents.

8. Liquidated damages.

When the above ground or grounds are removed, payments shall be made for amounts so
withheld.

LIENS

Whenever the Commission shall receive notice in writing of a lien or claim of money due
from the Contractor to any Subconiractor, worker, or employee for work performed or for
materials or equipment furnished and used in or about the Work, the Commission may direct
that the amount of such claim be deducted from payments due or to become due the
Contractor and withheld by the Commission until such claim has been paid or otherwise
discharged. This provision shall be construed as being solely for the benefit of the
Commission, and will not require the Commission to determine or adjust any claims or
disputes between the Contractor and its Subcontractors, workers, or employees, or to
withhold any money for their protection, unless the Commission elects to do so. This
provision shall not be construed as conferring any rights hereunder for the benefit of
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Subcontractors, workers or employees, nor as enlarging or altering the application or effect
of existing lien laws.

Neither the final payment nor any part of the retained percentage shall become due until the
Contractor shall deliver to the Commission complete release of all liens, financial
obligations or claims from the Contractor, Subcontractors, and other agents acting on its
behalf in connection with the Work, arising out of the Work, and an affidavit that so far as it
has knowledge or information, the releases include all the labor and material for which a
claim could be made or a lien could be filed. If any lien remains unsatisfied after all
payments have been made, the Contractor shall refund to the Commission all moneys that
the latter may be compelled to pay in discharging such lien, including all costs and
reasonable attorneys' fees.

ASSIGNMENT

The Contractor shall not assign the Contract or sublet it in whole or in part without the
written consent of the Commission, nor shall the Contractor assign any moneys due or to
become due to it hereunder without the previous consent of the Commission.

Any assignment of moneys due under the Contract made without the consent of the
Commission is void, and the assignee in such case shall acquire no rights against the
Commission.

SEPARATE CONTRACTS

The Commission reserves the right to let other contracts in connection with the Work. The
Contractor shall afford other contractors reasonable opportunity for the introduction and
storage of their materials and for the performance of their work and shall properly connect
and coordinate its work with theirs. Such work being performed by the Commission’s
separate contractors shall not in any way constitute acceptance or partial acceptance of the
work by the Commission.

If any part of the Contractor's Work depends for proper performance or result upon the work
of any other contractor, the Contractor shall inspect and measure the work of the other
contractor and promptly report to the Architect any defects or discrepancies in such work.
The Contractor's failure to inspect and make such report shall constitute an acceptance of the
other contractor's work as fit and proper for the proper performance of the Work, except as
to latent defects.

MUTUAL RESPONSIBILITY OF CONTRACTORS

The Contractor, where separate contractors or their subcontractors are employed on the Site,
will not hold the Commission responsible for loss or damage or injury caused by any fault or
negligence of such other contractor or subcontractor and the Contractor shall look to such
contractors or subcontractors for recovery from them for any such damage or injury.

Wherever work being done by any such contractors or subcontractors is contiguous to Work
covered by the Contract Documents, the respective rights of the parties shall be established
by the Architect to secure the completion of the various portions of the Work in general
harmony.
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