



ADDENDUM

Public Building Commission of Chicago | Richard J. Daley Center | 50 West Washington Street, Room 200 | Chicago, Illinois 60602 | (312) 744-3090 | pbochicago.com

ADDENDUM NO.: 02
PROJECT NAME: Wendell Phillips Academy High School Annex
PROJECT NO.: 05395
CONTRACT NO.: C1600
DATE OF ISSUE: June 1, 2021

NOTICE OF CHANGES, MODIFICATIONS, OR CLARIFICATIONS TO CONTRACT DOCUMENTS

The following changes, modifications, or clarifications are hereby incorporated and made an integral part of the Contract Documents. Unless clearly expressed otherwise by this Addendum, all terms and conditions defined in the original Contract Documents shall continue in full force and effect and shall have the same meaning in this Addendum. Issued Addenda represent responses/clarifications to various inquiries. Contractors shall be responsible for including all associated labor/material costs in its bid. Drawings/specifications corresponding to inquiry responses will be issued with the Issue for Construction Documents, upon issuance of building permit.

ITEM NO. 1: CHANGE TO KEY DATES

- Change 1** The **Bid Due Date and Time** has been **RESCHEDULED** to Wednesday, June 9, 2021 at 11:00a.m.
Change 2 The **Pre-Award Meeting Date and Time** has been **RESCHEDULED** to Thursday, June 10, 2021 at 10:00a.m.

ITEM NO. 2: REVISIONS TO BOOK 1 – PBC INSTRUCTIONS TO BIDDERS
None.

ITEM NO. 3: REVISIONS TO BOOK 2 – PBC STANDARD TERMS AND CONDITIONS
None.

ITEM NO. 4: REVISIONS TO BOOK 3 – TECHNICAL SPECIFICATIONS
None.

ITEM NO. 5: REVISIONS TO DRAWINGS
None.

ITEM NO. 6: REQUESTS FOR INFORMATION

RFI-1.

Question: We would like to request a bid extension.

Response: Bid Due Date and Time has been extended per Item No. 1, Change No. 1 above.

This Addendum includes the following attached Specifications and/or Documents:

1. None.

This Addendum includes the following attached Drawings:

1. None.

END OF ADDENDUM NO. 02