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PROJECT DETAILS

Basis of estimate
This Concept Estimate is based off of the Harding/Mode Joint Venture Facility Evaluation Report dated 7/9/2021.

The work involves making safe the interior structure and providing ventilation to prevent condensation build up to
enable "mothballing” the building.

The estimate is based off of the narrative and some basic quantity measures derived from the included floor plans.

It is assumed the project will be bid as a JOC contract and that the arded contractor and sub-contractors will be
required to pay union wage rates.

Unit pricing is based on October 2021 costs. A 10% design and estimating contingency is included, along with a 10%
construction contingency. Escalation is included at 3%, expecting bid documents to be issued in the 1st quarter of
2022.

Items specifically included
Items specifically excluded
All exterior roofing is excluded, plus any demolition and rebuild of roof structures

All window replacement and caulking is excluded

All exterior masonry is excluded

Work to the elevators, the elevator lobby exteriors and doors is excluded
Architects and engineers fees are excluded

Night time or weekend working is excluded

Documents
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PERSHING ROAD BUILDING
CONCEPT ESTIMATE 5 YEAR PLAN

CONSTRUCTION SUMMARY

Ref Location

ALL All Locations
ESTIMATED NET COST

MARGINS & ADJUSTMENTS
Genearl Conditions
Insurances & Bond

Overhead & Profit

Estimating Contingency
Construction Contingency
Escalation

ESTIMATED TOTAL COST
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GFA: Gross Floor Area
Rates Current At October 2021

GFA GFA Total Cost
SF $/SF $

663,992 222 1,476,759
663,992 2.22 1,476,759

10.0 % 147,676
25% 40,611
5.0 % 83,252

10.0 % 174,830

10.0 % 192,313
3.0% 63,463

663,992 3.28 2,178,904
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CONCEPT ESTIMATE 5 YEAR PLAN Bucknall
TRADE SUMMARY Rates CuGrlr:eAﬁt(irto(S)itzll:())grr 2A(;§il
Ref Description GFA Total Cost
$/SF $

02  Existing Conditions 0.48 321,179
03 Concrete 0.18 116,620
05 Metals 0.82 546,960
08 Openings 0.21 140,800
22 Plumbing 0.11 71,200
23  Heating, Ventilating, and Air Conditioning 0.14 92,700
26  Electrical 0.28 187,300
ESTIMATED NET COST 222 1,476,759
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PERSHING ROAD BUILDING
CONCEPT ESTIMATE 5 YEAR PLAN

TRADE ITEM DETAILS
ALL All Locations

Ref Description

02

15
16

03
14
17
18

19

20

05
10
11

08
12
13

22
29
30

23
22
23
24
21

Existing Conditions

Debris removal (mostly clear but some floors abandoned materials)
Clear exterior doors at roof (stairs & elevators)

Clear exterior doors at grade - allow

Remove and clean up top 2 floors of mold on walls, floor & ceilings

Abatement and removal of AVT and mastic where tile is loose and
tripping hazard - Allowance

Existing Conditions

Concrete

Repair landings at stair D

STRUCTURAL ROOF REPAIR - Underside only

Rake out crack joint at roof skylights, expose rebar, treat, patch with

epoxy concrete (1/3 of the 20 locations)

Rake out and repair cracks to roof or floor structure due to water
damage - Allowance

Repair to floor structure 4th floor at window beam, prior to window
replacement (by others)

Concrete

Metals

Replace stairwell wall handrails

Replace stairwell center balustrade

Metals

Openings

New door at roof

Replace all doors at stairwells

Openings

Plumbing

Rod and televise roof drains, provide report

1" insulation to horizontal rainwater pipes - Length allowance
Plumbing

Heating, Ventilating, and Air Conditioning

Remove exhaust fan, louver and associated ductwork at basement
New louver and bird screen, 5' x 3'

3HP, 11,000 CFM inline exhaust fan, timelock

Roof mounted gravity vents, including core drilling, roof patching
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SF
EA
EA
SF
SF

LS
Note
LF

LF

LF

LF
LF

EA
EA

EA
LF

LS
EA
EA
EA
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GFA: 663,992 SF Cost/SF: 2.22
Rates Current At October 2021

Qty

663,992
10

3
179,750
6,000

283

500

261

1,032
1,032

63

12
800

N N

Rate
$

0.08
200.00
200.00

1.36

3.50

0.48/SF

1,000.00

105.00

105.00

105.00

0.18/SF

130.00
400.00
0.82/SF

2,200.00
2,200.00
0.21/SF

600.00
80.00
0.11/SF

2,500.00
1,200.00
9,000.00
5,000.00

Total Cost
$

53,119
2,000
600
244,460
21,000

321,179

7,000

29,715

52,500

27,405

116,620

134,160
412,800
546,960

2,200
138,600
140,800

7,200
64,000
71,200

2,500
1,200
9,000
20,000
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PERSHING ROAD BUILDING
CONCEPT ESTIMATE 5 YEAR PLAN

TRADE ITEM DETAILS
ALL All Locations (continued)

Ref Description

25

26

26
27
28

Inline exhaust fan, 5SHP, 15,000 CFM, timelock

Heating, Ventilating, and Air Conditioning

Electrical

Exterior lighting allowance between building and parking lot
Interior emergency lighting at ground floor entrances allowance
New light fixture at staircases

Investigative work in panels

De-energize and make safe existing power allowance

Heat trace allowance to rainwater pipe

5kW unit heaters at sump pump locations

Re-establish power to sump pumps

New feeder to emergency panel for unit heaters, 100LF
Electrical

ALL LOCATIONS
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GFA: 663,992 SF Cost/SF: 2.22
Rates Current At October 2021

Qty Rate
$

5 12,000.00
0.14/SF

10 7,500.00
5 1,200.00
60 350.00
1 5,500.00

1 7,800.00
800 55.00
1,500.00
2,000.00
3,500.00
0.28/SF
2.22/SF

Total Cost
$

60,000
92,700

75,000
6,000
21,000
5,500
7,800
44,000
9,000
12,000
7,000
187,300
1,476,759
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