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CONCEPTUAL ESTIMATE

PERSHING ROAD BUILDING 1869 - 5 YEAR
PLAN

PROJECT DETAILS

Basis of estimate
This Concept Estimate is based off of the Harding/Mode Joint Venture Facility Evaluation Report dated 7/30/2021 for 
the Life Safety issues and the 5 Year Program Report dated 9/2/2021 for the interior alterations and upgrades.

This estimate is based off of the narratives within the two reports and measured quantities from the report drawings.

It is assumed the project will be bid as a JOC contract and that the awarded contractor and sub-contractors will be 
required to pay union wage rates.

Unit pricing is based on January 2022 costs. a 20% design and estimating contingency is included. Escalation is 
included at 6% expecting bid documents to be issued in the 2nd quarter of 2022.

Items specifically included

Items specifically excluded
All exterior work is excluded: roofing, skylights, walls, windows and doors.

Architects and engineers fees are excluded

Night time or weekend working is excluded.

Additional security during construction is excluded.

Moving of existing materials is excluded.

FF&E is excluded.

Documents

Page 1 of 24

Conceptual Estimate

ORD22004-1 Printed 26 January 2022 10:04 AM



CONCEPTUAL ESTIMATE

PERSHING ROAD BUILDING 1869 - 5 YEAR
PLAN

Ref Location GFA
SF

GFA
$/SF

Total Cost
$

LOCATION SUMMARY
GFA: Gross Floor Area

Rates Current At January 2022

B Life Safety Requirements 599,506 17.15 10,281,210

C Tenant Alterations 2,240,838

D CDPH - Chicago Dept of Public Health 4,473,187

E AIS - Electrician Shops 258,665

F AIS - Carpenters Shops 897,155

G AIS - Painters Shops 184,775

H AIS- Iron Workers Shops 170,528

I AIS - Glaziers Shops 17,378

J AIS- Pipe Fitters Shops 32,000

K AIS - Print Room 71,178

ESTIMATED NET COST 599,506 31.07 18,626,914

MARGINS & ADJUSTMENTS

General Requirements 1.0 % 186,269

General Conditions 10.0 % 1,881,318

Insurances & Bond 2.2 % 455,279

Overhead & Profit 4.0 % 845,991

Design & Estimating Contingency 20.0 % 4,399,154

Escalation 6.0 % 1,583,696

ESTIMATED TOTAL COST 599,506 46.67 27,978,621
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CONCEPTUAL ESTIMATE

PERSHING ROAD BUILDING 1869 - 5 YEAR
PLAN

Ref Description % GFA
$/SF

Total Cost
$

B Life Safety Requirements

LOCATION ELEMENTS SUMMARY
GFA: 599,506 SF    Cost/SF: 25.76

Rates Current At January 2022

C1010 Partitions 0.6 % 0.28 167,800

C1020 Interior Doors 0.4 % 0.18 105,000

C1030 Fittings 0.0 % 0.02 9,000

C2020 Stair Finishes 0.5 % 0.23 138,740

D2020 Domestic Water Distribution 0.4 % 0.18 106,916

D2040 Rain Water Drainage 0.0 % 0.02 11,400

D3020 Heat Generating Systems 4.1 % 1.92 1,153,620

D3030 Cooling Generating Systems 0.1 % 0.03 20,000

D3040 Distribution Systems 0.1 % 0.05 30,000

D5010 Electrical Service & Distribution 2.0 % 0.95 566,784

D5020 Lighting and Branch Wiring 18.7 % 8.71 5,223,639

D5030 Communications & Security 9.8 % 4.57 2,740,451

F2010 Building Elements Demolition 0.0 % 0.01 7,860

GC General Conditions 3.7 % 1.73 1,038,402

IN Insurances and Bonds 0.9 % 0.42 251,293

OH Overhead and Profit 1.7 % 0.78 466,948

EC Estimating Contingency 8.7 % 4.05 2,428,134

EL Escalation 3.1 % 1.46 874,127

GR General Requirements 0.4 % 0.17 102,811

LIFE SAFETY REQUIREMENTS 55.2 % 25.76 15,442,925
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CONCEPTUAL ESTIMATE

PERSHING ROAD BUILDING 1869 - 5 YEAR
PLAN

Ref Description % GFA
$/SF

Total Cost
$

C Tenant Alterations

LOCATION ELEMENTS SUMMARY

Rates Current At January 2022

C1010 Partitions 2.4 % 659,400

C1020 Interior Doors 0.4 % 106,400

C3020 Floor Finishes 0.2 % 53,000

D1010 Elevators & Lifts 4.4 % 1,245,000

D2010 Plumbing Fixtures 0.5 % 140,000

D2020 Domestic Water Distribution 0.1 % 15,000

D5020 Lighting and Branch Wiring 0.0 % 9,540

F2010 Building Elements Demolition 0.0 % 12,498

GC General Conditions 0.8 % 226,325

IN Insurances and Bonds 0.2 % 54,771

OH Overhead and Profit 0.4 % 101,774

EC Estimating Contingency 1.9 % 529,223

EL Escalation 0.7 % 190,520

GR General Requirements 0.1 % 22,408

TENANT ALTERATIONS 12.0 % 3,365,859
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CONCEPTUAL ESTIMATE

PERSHING ROAD BUILDING 1869 - 5 YEAR
PLAN

Ref Description % GFA
$/SF

Total Cost
$

D CDPH - Chicago Dept of Public Health

LOCATION ELEMENTS SUMMARY

Rates Current At January 2022

D3040 Distribution Systems 13.4 % 3,755,692

D5010 Electrical Service & Distribution 1.5 % 407,160

D5030 Communications & Security 1.1 % 310,335

GC General Conditions 1.6 % 451,792

IN Insurances and Bonds 0.4 % 109,334

OH Overhead and Profit 0.7 % 203,162

EC Estimating Contingency 3.8 % 1,056,441

EL Escalation 1.4 % 380,319

GR General Requirements 0.2 % 44,732

CDPH - CHICAGO DEPT OF PUBLIC HEALTH 24.0 % 6,718,967
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CONCEPTUAL ESTIMATE

PERSHING ROAD BUILDING 1869 - 5 YEAR
PLAN

Ref Description % GFA
$/SF

Total Cost
$

E AIS - Electrician Shops

LOCATION ELEMENTS SUMMARY

Rates Current At January 2022

C1010 Partitions 0.4 % 107,604

C1020 Interior Doors 0.1 % 28,200

C1030 Fittings 0.1 % 22,200

D2010 Plumbing Fixtures 0.0 % 8,000

D3040 Distribution Systems 0.2 % 63,668

D5010 Electrical Service & Distribution 0.0 % 1,500

D5020 Lighting and Branch Wiring 0.1 % 27,493

GC General Conditions 0.1 % 26,125

IN Insurances and Bonds 0.0 % 6,322

OH Overhead and Profit 0.0 % 11,748

EC Estimating Contingency 0.2 % 61,089

EL Escalation 0.1 % 21,992

GR General Requirements 0.0 % 2,587

AIS - ELECTRICIAN SHOPS 1.4 % 388,528
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CONCEPTUAL ESTIMATE

PERSHING ROAD BUILDING 1869 - 5 YEAR
PLAN

Ref Description % GFA
$/SF

Total Cost
$

F AIS - Carpenters Shops

LOCATION ELEMENTS SUMMARY

Rates Current At January 2022

C1020 Interior Doors 0.0 % 7,000

D2010 Plumbing Fixtures 0.0 % 8,000

D3040 Distribution Systems 2.0 % 569,422

D5010 Electrical Service & Distribution 0.1 % 23,425

D5020 Lighting and Branch Wiring 0.9 % 239,410

D5030 Communications & Security 0.2 % 49,898

E1010 Commercial Equipment 0

GC General Conditions 0.3 % 90,613

IN Insurances and Bonds 0.1 % 21,928

OH Overhead and Profit 0.1 % 40,747

EC Estimating Contingency 0.8 % 211,883

EL Escalation 0.3 % 76,278

GR General Requirements 0.0 % 8,972

AIS - CARPENTERS SHOPS 4.8 % 1,347,576
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CONCEPTUAL ESTIMATE

PERSHING ROAD BUILDING 1869 - 5 YEAR
PLAN

Ref Description % GFA
$/SF

Total Cost
$

G AIS - Painters Shops

LOCATION ELEMENTS SUMMARY

Rates Current At January 2022

C1010 Partitions 0.1 % 16,380

C1020 Interior Doors 0.0 % 2,300

D2010 Plumbing Fixtures 0.0 % 8,000

D5020 Lighting and Branch Wiring 0.1 % 38,095

E1010 Commercial Equipment 0.4 % 120,000

GC General Conditions 0.1 % 18,662

IN Insurances and Bonds 0.0 % 4,516

OH Overhead and Profit 0.0 % 8,392

EC Estimating Contingency 0.2 % 43,639

EL Escalation 0.1 % 15,710

GR General Requirements 0.0 % 1,848

AIS - PAINTERS SHOPS 1.0 % 277,542
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CONCEPTUAL ESTIMATE

PERSHING ROAD BUILDING 1869 - 5 YEAR
PLAN

Ref Description % GFA
$/SF

Total Cost
$

H AIS- Iron Workers Shops

LOCATION ELEMENTS SUMMARY

Rates Current At January 2022

D2010 Plumbing Fixtures 0.0 % 8,000

D3040 Distribution Systems 0.1 % 37,027

D5020 Lighting and Branch Wiring 0.4 % 100,501

E1010 Commercial Equipment 0.1 % 25,000

GC General Conditions 0.1 % 17,223

IN Insurances and Bonds 0.0 % 4,168

OH Overhead and Profit 0.0 % 7,745

EC Estimating Contingency 0.1 % 40,274

EL Escalation 0.1 % 14,499

GR General Requirements 0.0 % 1,705

AIS- IRON WORKERS SHOPS 0.9 % 256,142
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CONCEPTUAL ESTIMATE

PERSHING ROAD BUILDING 1869 - 5 YEAR
PLAN

Ref Description % GFA
$/SF

Total Cost
$

I AIS - Glaziers Shops

LOCATION ELEMENTS SUMMARY

Rates Current At January 2022

D3040 Distribution Systems 0.0 % 7,944

D5020 Lighting and Branch Wiring 0.0 % 9,434

GC General Conditions 0.0 % 1,755

IN Insurances and Bonds 0.0 % 425

OH Overhead and Profit 0.0 % 789

EC Estimating Contingency 0.0 % 4,104

EL Escalation 0.0 % 1,478

GR General Requirements 0.0 % 174

AIS - GLAZIERS SHOPS 0.1 % 26,103
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CONCEPTUAL ESTIMATE

PERSHING ROAD BUILDING 1869 - 5 YEAR
PLAN

Ref Description % GFA
$/SF

Total Cost
$

J AIS- Pipe Fitters Shops

LOCATION ELEMENTS SUMMARY

Rates Current At January 2022

D2010 Plumbing Fixtures 0.1 % 32,000

GC General Conditions 0.0 % 3,232

IN Insurances and Bonds 0.0 % 782

OH Overhead and Profit 0.0 % 1,453

EC Estimating Contingency 0.0 % 7,557

EL Escalation 0.0 % 2,721

GR General Requirements 0.0 % 320

AIS- PIPE FITTERS SHOPS 0.2 % 48,065
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CONCEPTUAL ESTIMATE

PERSHING ROAD BUILDING 1869 - 5 YEAR
PLAN

Ref Description % GFA
$/SF

Total Cost
$

K AIS - Print Room

LOCATION ELEMENTS SUMMARY

Rates Current At January 2022

D3040 Distribution Systems 0.2 % 46,772

D5020 Lighting and Branch Wiring 0.1 % 20,197

D5030 Communications & Security 0.0 % 4,209

GC General Conditions 0.0 % 7,189

IN Insurances and Bonds 0.0 % 1,740

OH Overhead and Profit 0.0 % 3,233

EC Estimating Contingency 0.1 % 16,810

EL Escalation 0.0 % 6,052

GR General Requirements 0.0 % 712

AIS - PRINT ROOM 0.4 % 106,914
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CONCEPTUAL ESTIMATE

PERSHING ROAD BUILDING 1869 - 5 YEAR
PLAN

Ref Description Unit Qty Rate
$

Total Cost
$

B Life Safety Requirements

LOCATION ELEMENTS ITEM
GFA: 599,506 SF    Cost/SF: 17.15

Rates Current At January 2022

C1010 Partitions

3 Fire wall separation at stairwells, 5th and 6th floors SF 9,360 15.00 140,400

4 Fire wall separation between mechanical rooms and stairwells SF 780 15.00 11,700

5 Basement boiler room, rate walls SF 780 15.00 11,700

7 Repair wall and lintel at elevator W9, basement and level 1 EA 2 2,000.00 4,000

Partitions 0.28/SF 167,800

C1020 Interior Doors

8 Replace doors, frames and harware at fire exit doors EA 42 2,500.00 105,000

Interior Doors 0.18/SF 105,000

C1030 Fittings

11 Exit door signage at levels 4,5 & 6 EA 18 500.00 9,000

Fittings 0.02/SF 9,000

C2020 Stair Finishes

1 Stairs; attach continuous grate panels to stair center handrails - 4' LF 576 240.00 138,240

2 Stair E; Repar basement handrail LS 1 500.00 500

Stair Finishes 0.23/SF 138,740

D2020 Domestic Water Distribution

30 Replace damaged/missing pipe insulation - allowance LS 1 5,000.00 5,000

31 Replace all galvanized domestic hot and cold water pipe with 
copper

SF 599,506 0.15 89,926

32 replace insulation SF 599,506 0.02 11,990

Domestic Water Distribution 0.18/SF 106,916

D2040 Rain Water Drainage

33 Rod and clear roof drain by cooling tower LS 1 300.00 300

34 Rod and televise roof drains to lower level wyes EA 8 1,200.00 9,600

35 Provide 1" insulation to lower level horizontal storm runs LS 1 1,500.00 1,500

Rain Water Drainage 0.02/SF 11,400

D3020 Heat Generating Systems

13 Demolish 6th floor steam heating equipment SF 88,740 1.00 88,740

14 Install fintube radiators to 6th floor SF 88,740 12.00 1,064,880

Heat Generating Systems 1.92/SF 1,153,620

D3030 Cooling Generating Systems

12 Refurbish cooling tower LS 1 20,000.00 20,000

Cooling Generating Systems 0.03/SF 20,000
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CONCEPTUAL ESTIMATE

PERSHING ROAD BUILDING 1869 - 5 YEAR
PLAN

Ref Description Unit Qty Rate
$

Total Cost
$

B Life Safety Requirements (continued)

LOCATION ELEMENTS ITEM
GFA: 599,506 SF    Cost/SF: 17.15

Rates Current At January 2022

D3040 Distribution Systems

6 Stair 4 duct requires fire damper and sealing around wall 
penetration

LS 1 6,000.00 6,000

15 rehabilitate 3rd floor AHUs manufactured in 2006 EA 4 6,000.00 24,000

Distribution Systems 0.05/SF 30,000

D5010 Electrical Service & Distribution

16 Provide cover plates to electrical panels and junction boxes - 
allowance (100 per floor)

EA 700 105.00 73,500

17 Remove abandoned electrical equipment - allowance SF 599,506 0.33 197,837

18 Remove flexible cords - allowance SF 599,506 0.08 47,960

19 Provide inspection of electrical systems-outside Inspection 
company

LS 1 51,000.00 51,000

20 Test and inspect 15 year old Emergency generator LS 1 2,950.00 2,950

73 Investigative work and working in existing equipment SF 599,506 0.10 59,951

74 Maintain continuity for all systems throughout construction SF 599,506 0.13 77,936

75 Allowance for 200A emergency feed to generators for (2) new 
freight elevators-assuming existing generator load has power 
availability-200A ATS switches included

LF 800 66.00 52,800

76 Disconnect existing freight elevator and re-connect new freight 
elevator using existing feeders.

EA 3 950.00 2,850

Electrical Service & Distribution 0.95/SF 566,784

D5020 Lighting and Branch Wiring

9 Stair 4th floor lighting (6 stairwells)re-use existing circuitry EA 12 425.00 5,100

21 Remove, dispose of and Replace exit signs with LED Exit 
signs(re-use all existing wiring)

EA 300 407.00 122,100

22 Remove, dispose of and Replace 4' fixtures with dimmable LED 
fixtures (re-wire and re-circuitry)

EA 5,000 640.00 3,200,000

23 Daylight harvesting sensor controls inc wiring SF 599,506 3.11 1,864,464

24 Remove, dispose of and Replace exterior flood wall packs with 
LED fixture-re-use existing circuitry

EA 10 650.00 6,500

25 Remove, dispose of and Replace exterior flood lights with LED 
fixture

EA 3 575.00 1,725

26 Add security lighting wall packs-including new circuitry EA 5 4,750.00 23,750

Lighting and Branch Wiring 8.71/SF 5,223,639

D5030 Communications & Security

27 Remove existing and Replace fire alarm system-inc testing and 
commissioning 

SF 599,506 4.35 2,607,851
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CONCEPTUAL ESTIMATE

PERSHING ROAD BUILDING 1869 - 5 YEAR
PLAN

Ref Description Unit Qty Rate
$

Total Cost
$

B Life Safety Requirements (continued)

LOCATION ELEMENTS ITEM
GFA: 599,506 SF    Cost/SF: 17.15

Rates Current At January 2022

28 Add security cameras to 5th and 6th floors SF 156,000 0.85 132,600

Communications & Security 4.57/SF 2,740,451

F2010 Building Elements Demolition

38 Demolition of partions LF 262 30.00 7,860

Building Elements Demolition 0.01/SF 7,860

LIFE SAFETY REQUIREMENTS 17.15/SF 10,281,210
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CONCEPTUAL ESTIMATE

PERSHING ROAD BUILDING 1869 - 5 YEAR
PLAN

Ref Description Unit Qty Rate
$

Total Cost
$

C Tenant Alterations

LOCATION ELEMENTS ITEM

Rates Current At January 2022

C1010 Partitions

36 Stud partition with plywood protection corridor side LF 4,710 140.00 659,400

Partitions 659,400

C1020 Interior Doors

37 Pair door access to new partitions EA 26 3,500.00 91,000

40 Single door to new partitions EA 7 2,200.00 15,400

Interior Doors 106,400

C3020 Floor Finishes

77 New bathroom floor, wall & ceiling finishes SF 1,060 50.00 53,000

Floor Finishes 53,000

D1010 Elevators & Lifts

70 New Freight elevators and removal of existing; 7 stop, 20,000LB EA 3 415,000.00 1,245,000

Elevators & Lifts 1,245,000

D2010 Plumbing Fixtures

78 New toilet fixtures to new bathroom layout EA 28 5,000.00 140,000

Plumbing Fixtures 140,000

D2020 Domestic Water Distribution

29 Replace 450 GPM Booster pump EA 1 15,000.00 15,000

Domestic Water Distribution 15,000

D5020 Lighting and Branch Wiring

81 Lighting and branch upgrade to restrooms (2nd & 3rd floors) SF 1,060 9.00 9,540

Lighting and Branch Wiring 9,540

F2010 Building Elements Demolition

38 Demolition of partions LF 203 30.00 6,090

39 Demolition of toilet rooms, fixtures, plumbing, lighting etc. SF 534 12.00 6,408

Building Elements Demolition 12,498

TENANT ALTERATIONS 2,240,838
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CONCEPTUAL ESTIMATE

PERSHING ROAD BUILDING 1869 - 5 YEAR
PLAN

Ref Description Unit Qty Rate
$

Total Cost
$

D CDPH - Chicago Dept of Public Health

LOCATION ELEMENTS ITEM

Rates Current At January 2022

D3040 Distribution Systems

71 CDPH HVAC upgrades SF 98,834 28.00 2,767,352

72 CDPH Controls SF 98,834 10.00 988,340

Distribution Systems 3,755,692

D5010 Electrical Service & Distribution

82 5th floor electrical infrastructure upgrade allowance (page 14-
program report)

SF 78,000 5.22 407,160

Electrical Service & Distribution 407,160

D5030 Communications & Security

79 Fiber optic 96F-MM riser per floor to central IT closet allowance-
basement thru 6th floor (no terminations, testing or labeling)

LF 2,000 28.66 57,320

83 Security upgrade allowance (card readers, surveillance, video, 
infrastructure)

SF 98,834 2.56 253,015

Communications & Security 310,335

CDPH - CHICAGO DEPT OF PUBLIC HEALTH 4,473,187
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CONCEPTUAL ESTIMATE

PERSHING ROAD BUILDING 1869 - 5 YEAR
PLAN

Ref Description Unit Qty Rate
$

Total Cost
$

E AIS - Electrician Shops

LOCATION ELEMENTS ITEM

Rates Current At January 2022

C1010 Partitions

41 Sound proof Audio studio partitions LF 120 300.00 36,000

46 Partitions to electrical shop spaces LF 216 234.00 50,544

48 Masonry partition to battery room - assumed 30' x 15' LF 90 234.00 21,060

Partitions 107,604

C1020 Interior Doors

42 Sound proof door EA 1 12,000.00 12,000

49 Doors to partitions EA 4 2,300.00 9,200

52 Overhead doors for forklifts; 8' x 10' EA 1 7,000.00 7,000

Interior Doors 28,200

C1030 Fittings

45 Work bench to sound proof room LF 30 250.00 7,500

47 Chain link fence and gate LF 108 75.00 8,100

50 Work bench to battery room LF 30 220.00 6,600

Fittings 22,200

D2010 Plumbing Fixtures

51 Eye wash station, including CW supply, drainage and floor drain LS 1 8,000.00 8,000

Plumbing Fixtures 8,000

D3040 Distribution Systems

44 HVAC to new electrical shop spaces SF 2,894 22.00 63,668

Distribution Systems 63,668

D5010 Electrical Service & Distribution

54 Battery rooms-Charging station for 110V and 220V TOOLS LS 1 1,500.00 1,500

Electrical Service & Distribution 1,500

D5020 Lighting and Branch Wiring

43 Electrical outlets & lighting to electrical shop spaces-inc new 
circuirty

SF 2,894 9.50 27,493

Lighting and Branch Wiring 27,493

AIS - ELECTRICIAN SHOPS 258,665
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CONCEPTUAL ESTIMATE

PERSHING ROAD BUILDING 1869 - 5 YEAR
PLAN

Ref Description Unit Qty Rate
$

Total Cost
$

F AIS - Carpenters Shops

LOCATION ELEMENTS ITEM

Rates Current At January 2022

C1020 Interior Doors

52 Overhead doors for forklifts; 8' x 10' EA 1 7,000.00 7,000

Interior Doors 7,000

D2010 Plumbing Fixtures

51 Eye wash station, including CW supply, drainage and floor drain LS 1 8,000.00 8,000

Plumbing Fixtures 8,000

D3040 Distribution Systems

57 HVAC to carpenters shops SF 25,201 22.00 554,422

58 Dust collection system LS 1 15,000.00 15,000

Distribution Systems 569,422

D5010 Electrical Service & Distribution

53 220V Power for table saws and dust exhaust SF 25,201 0.87 21,925

54 Battery rooms-Charging station for 110V and 220V TOOLS LS 1 1,500.00 1,500

Electrical Service & Distribution 23,425

D5020 Lighting and Branch Wiring

56 Electrical outlets & lighting to Carpenters shop spaces-inc new 
circuitry

SF 25,201 9.50 239,410

Lighting and Branch Wiring 239,410

D5030 Communications & Security

68 Internet and telephone service SF 25,201 1.98 49,898

Communications & Security 49,898

E1010 Commercial Equipment

55 Mobile storage unit for flammable glues - - By AIS LS 1 0.00 0

Commercial Equipment 0

AIS - CARPENTERS SHOPS 897,155
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CONCEPTUAL ESTIMATE

PERSHING ROAD BUILDING 1869 - 5 YEAR
PLAN

Ref Description Unit Qty Rate
$

Total Cost
$

G AIS - Painters Shops

LOCATION ELEMENTS ITEM

Rates Current At January 2022

C1010 Partitions

60 Flammable storage partitions - room assumed 20' x 15' LF 70 234.00 16,380

Partitions 16,380

C1020 Interior Doors

49 Doors to partitions EA 1 2,300.00 2,300

Interior Doors 2,300

D2010 Plumbing Fixtures

51 Eye wash station, including CW supply, drainage and floor drain LS 1 8,000.00 8,000

Plumbing Fixtures 8,000

D5020 Lighting and Branch Wiring

61 Electrical outlets & lighting to painters shop spaces-inc new 
circuitry

SF 4,010 9.50 38,095

Lighting and Branch Wiring 38,095

E1010 Commercial Equipment

59 Paint Booth with fume extract system - assumed 20' x 12' LS 1 120,000.00 120,000

Commercial Equipment 120,000

AIS - PAINTERS SHOPS 184,775
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CONCEPTUAL ESTIMATE

PERSHING ROAD BUILDING 1869 - 5 YEAR
PLAN

Ref Description Unit Qty Rate
$

Total Cost
$

H AIS- Iron Workers Shops

LOCATION ELEMENTS ITEM

Rates Current At January 2022

D2010 Plumbing Fixtures

51 Eye wash station, including CW supply, drainage and floor drain LS 1 8,000.00 8,000

Plumbing Fixtures 8,000

D3040 Distribution Systems

64 Exhaust system to ironworkers shops SF 10,579 3.50 37,027

Distribution Systems 37,027

D5020 Lighting and Branch Wiring

63 Electrical outlets & lighting to iron workers shop spaces-inc new 
circuitry

SF 10,579 9.50 100,501

Lighting and Branch Wiring 100,501

E1010 Commercial Equipment

62 Gantry hoist, fixed rails - assumed 100' long, 16' beam LS 1 25,000.00 25,000

Commercial Equipment 25,000

AIS- IRON WORKERS SHOPS 170,528
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CONCEPTUAL ESTIMATE

PERSHING ROAD BUILDING 1869 - 5 YEAR
PLAN

Ref Description Unit Qty Rate
$

Total Cost
$

I AIS - Glaziers Shops

LOCATION ELEMENTS ITEM

Rates Current At January 2022

D3040 Distribution Systems

66 Dust collection system SF 993 8.00 7,944

Distribution Systems 7,944

D5020 Lighting and Branch Wiring

65 Electrical outlets & lighting to glaziers shop spaces-including new 
circuitry

SF 993 9.50 9,434

Lighting and Branch Wiring 9,434

AIS - GLAZIERS SHOPS 17,378
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CONCEPTUAL ESTIMATE

PERSHING ROAD BUILDING 1869 - 5 YEAR
PLAN

Ref Description Unit Qty Rate
$

Total Cost
$

J AIS- Pipe Fitters Shops

LOCATION ELEMENTS ITEM

Rates Current At January 2022

D2010 Plumbing Fixtures

51 Eye wash station, including CW supply, drainage and floor drain LS 4 8,000.00 32,000

Plumbing Fixtures 32,000

AIS- PIPE FITTERS SHOPS 32,000
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CONCEPTUAL ESTIMATE

PERSHING ROAD BUILDING 1869 - 5 YEAR
PLAN

Ref Description Unit Qty Rate
$

Total Cost
$

K AIS - Print Room

LOCATION ELEMENTS ITEM

Rates Current At January 2022

D3040 Distribution Systems

69 HVAC upgrade SF 2,126 22.00 46,772

Distribution Systems 46,772

D5020 Lighting and Branch Wiring

67 Electrical outlets & lighting to print room-inc new circuitry SF 2,126 9.50 20,197

Lighting and Branch Wiring 20,197

D5030 Communications & Security

68 Internet and telephone service SF 2,126 1.98 4,209

Communications & Security 4,209

AIS - PRINT ROOM 71,178
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