
Prepared For Prepared By Our Ref

Submitted On

Public Building Commission of Chicago RLB.comRider Levett Bucknall
141 W. Jackson Blvd., Suite 3810
Chicago, IL 60604

ORD21015

Project Number

4

PUBLIC BUILDING COMMISSION OF CHICAGO

1769, 1819, 1869 PERSHING ROAD, CHICAGO

1769, 1819, 1869 PERSHING ROAD TUNNEL RENOVATION

10/26/2021100% CONSTRUCTION DOCUMENT ESTIMATE



100% CONSTRUCTION DOCUMENT ESTIMATE

1769, 1819, 1869 PERSHING ROAD TUNNEL
RENOVATION

PROJECT DETAILS

Basis of estimate
This estimate reflects the costs for preserving the tunnel linking the 3 buildings (1769, 1819 & 1869) at Pershing Road, 
Chicago.

The work involves removing MEP pipes and reconnecting within the buildings, filling the tunnel void with flowable 
concrete and repairing the interior transit tunnels.

The estimate is based on the 100% CD set of drawings provided by Harding Mode Joint Venture dated 10/14/21.

The estimate is based on measured quantities and built up rates from the 100% CD set of drawings.

It is assumed the project will be bid as a JOC contract and that the awarded contractor and sub-contractors will be 
required to pay union wage rates.

Unit pricing is based on October 2021 costs. A 5% market conditions estimating contingency is included, along with a 
5% construction contingency. Escalation is included at 3%, expecting bid documents to be issued October 2021, 
notice to proceed December 2021 and substantial completion by end of March 2022.

Items specifically included
Abatement of the insulation on the steam pipe is included.

Filling the concrete in 12" pours with a two day cure time is included to alleviate hydrodynamic pressure on the interior 
walls.

Repaving over the tunnel as designated by the drawings.

Items specifically excluded
Architect's and Engineer's fees are excluded.

Night time or weekend working is excluded.

Repaving the parking areas

Documents
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100% CONSTRUCTION DOCUMENT ESTIMATE

1769, 1819, 1869 PERSHING ROAD TUNNEL
RENOVATION

Ref Location GFA
SF

GFA
$/SF

Total Cost
$

SUMMARY
GFA: Gross Floor Area

Rates Current At October 2021

ALL All Locations 1,931,810

ESTIMATED NET COST 1,931,810

MARGINS & ADJUSTMENTS

General Conditions 10.0 % 193,181

Insurances and Bonds 2.0 % 42,500

Overhead & Profit 4.0 % 86,700

Current Market Conditions Estimating Contingency 5.0 % 112,710

Construction Contingency 5.0 % 118,345

Escalation 3.0 % 74,557

ESTIMATED TOTAL COST 2,559,803
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1769, 1819, 1869 PERSHING ROAD TUNNEL
RENOVATION

Ref Description % GFA
$/SF

Total Cost
$

ALL All Locations

TRADES SUMMARY

Rates Current At October 2021

02 Existing Conditions 2.2 % 43,228

03 Concrete 58.6 % 1,131,138

04 Masonry 0.2 % 3,480

07 Thermal and Moisture Protection 10.1 % 194,816

21 Fire Suppression 2.8 % 53,855

22 Plumbing 5.6 % 107,925

23 Heating, Ventilating, and Air Conditioning 8.0 % 155,216

26 Electrical 7.3 % 140,639

28 Electronic Safety and Security 0.6 % 12,502

31 Earthwork 0.3 % 5,400

32 Exterior Improvements 3.6 % 69,211

33 Utilities 0.7 % 14,400

ALL LOCATIONS 100.0 % 1,931,810

Page 3 of 8

100% Construction Document Estimate

ORD21015-4 Printed 26 October 2021 12:55 PM



100% CONSTRUCTION DOCUMENT ESTIMATE

1769, 1819, 1869 PERSHING ROAD TUNNEL
RENOVATION

Ref Description Unit Qty Rate
$

Total Cost
$

ALL All Locations

TRADES ITEM

Rates Current At October 2021

02 Existing Conditions

7 INTERIOR DEMOLITION Note

89 Asbestos abatement of steam pipe insulation LF 1,163 18.50 21,516

9 1; Remove pair door & frame EA 1 200.00 200

2 5; Remove fire shutter and housing EA 3 1,200.00 3,600

4 10; Remove CMU wall infill SF 295 2.00 590

145 SITE DEMOLITION Note

33 Remove asphalt and brick paving over Wood St transit tunnel area - title 
D

SF 3,209 2.00 6,418

140 Mill & grind asphalt surface over main tunnel - title D SF 5,047 1.20 6,056

141 Remove alley pavement and base - title D SF 2,424 2.00 4,848

Existing Conditions 43,228

03 Concrete

10 1; Concrete opening infills at  large openings CY 24 600.00 14,400

11 Rebar to above Lb 1,293 2.50 3,233

12 Splices drilled to concrete EA 192 15.00 2,880

13 Formwork SF 1,188 17.66 20,980

14 1; Concrete opening infills at at small openings (av. 23 sf) SF 141 800.00 112,800

18 1; Concrete infill at 1" diameter hole EA 4 50.00 200

19 1; Concrete infill at 2" diameter hole EA 1 70.00 70

15 1; Concrete infill at 6" diameter hole EA 5 100.00 500

17 1; Concrete infill at 8" diameter hole EA 3 150.00 450

16 1; Concrete infill at 12" diameter hole EA 6 250.00 1,500

20 Spalled concrete repairs as 8/S-200 to walls SF 722 43.43 31,356

23 Core drill 16" diameter hole to top of slab; 25'0" o.c. EA 37 200.00 7,400

25 Flowable mix concrete pumped into sealed tunnel; pour to be in 12" lifts 
with 2 day cure time; contractor to ensure no air pockets at soffit; 546 cy 
per pour, pumped

CY 3,817 194.25 741,452

26 Concrete ramp infill CY 19 800.00 15,200

27 LINK TUNNELS Note

28 Spalled concrete repairs as 7/S-200 to walls SF 1,486 43.43 64,537

21 Spalled concrete repairs as 8/S-200 to soffit face transit tunnel SF 90 60.00 5,400

30 Concrete column repair as 10/S-200 SF 112 80.00 8,960

31 Concrete column replacement as 11, 12 & 13/S-200 CY 2 1,500.00 3,000
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1769, 1819, 1869 PERSHING ROAD TUNNEL
RENOVATION

Ref Description Unit Qty Rate
$

Total Cost
$

ALL All Locations (continued)

TRADES ITEM

Rates Current At October 2021

32 Shoring and demolition for column as above LS 1 1,500.00 1,500

34 Patch and repair surface SF 766 20.00 15,320

147 Shoring/bracing/scaffolding -  allowance LS 1 80,000.00 80,000

Concrete 1,131,138

04 Masonry

139 12" CMU Bulkheads as tunnel dividers to control concrete fill (2 ea) SF 232 15.00 3,480

Masonry 3,480

07 Thermal and Moisture Protection

24 Clean wall, prepare and install waterproof membrane SF 6,440 25.00 161,000

138 Termination bar LF 1,872 8.00 14,976

35 Clean transit tunnel roof surface and apply waterproofing membrane to 
top and 24" of sides

SF 942 20.00 18,840

Thermal and Moisture Protection 194,816

21 Fire Suppression

116 Decommision, disconnect, removal and disposal 6" to 10" dia. LF 398 15.00 5,970

117 6" (double wall) LF 33 180.00 5,940

132 6" schedule 40 steel distribution LF 75 70.00 5,250

118 X-ray, core drill EA 2 1,000.00 2,000

119 Link-seal at tunnel wall pentrations EA 2 750.00 1,500

120 Connect to existing EA 4 500.00 2,000

121 8" Schedule 40 steel, single wall distribution LF 147 85.00 12,495

131 Zone valve EA 1 2,500.00 2,500

133 Fire watch - allowance Hr 80 65.00 5,200

134 Hydraulic calculations Hr 40 150.00 6,000

135 General requirements: supervision, shop drawings, tags, markers, tool 
rentals, permits, fees etc.

Item 5,000

Fire Suppression 53,855

22 Plumbing

75 Decommision, remove, dispose, cut & patch. LS 2 10,000.00 20,000

92 WH1, electric water heater,10 gallon EA 1 650.00 650

93 ET1, expansion tank, 4.4 gallon EA 1 300.00 300

94 HWT / Exp tank hook -up connections LS 1 1,200.00 1,200

113 3/4" connect to existing EA 1 150.00 150

114 3/4" copper distribution LF 25 20.00 500
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1769, 1819, 1869 PERSHING ROAD TUNNEL
RENOVATION

Ref Description Unit Qty Rate
$

Total Cost
$

ALL All Locations (continued)

TRADES ITEM

Rates Current At October 2021

115 3/4" thermal insulation LF 25 8.00 200

95 1 1/2" connect to existing EA 1 350.00 350

96 Plumbing distribution, decommission, removal and disposal LF 1,141 10.00 11,410

97 Remove and make good of drains / clean outs. EA 11 350.00 3,850

98 1 1/2" copper distribution LF 379 35.00 13,265

99 1 1/2" thermal insulation LF 379 10.00 3,790

100 Ceiling cut and patch SF 1,350 10.00 13,500

105 4" connect to existing EA 6 300.00 1,800

103 4" Cast iron drainage LF 141 60.00 8,460

104 Clean outs EA 4 350.00 1,400

106 2" CW (double wall) LF 20 95.00 1,900

107 X-ray, core drill EA 2 1,000.00 2,000

108 Link-seal at tunnel wall pentrations EA 2 750.00 1,500

109 2" connect to existing EA 2 350.00 700

110 2" copper distribution LF 90 40.00 3,600

111 2" thermal insulation LF 90 10.00 900

112 Modify catch basin / heavy duty clean-out EA 13 500.00 6,500

137 General requirements: supervision, shop drawings, tags, markers, tool 
rentals, permits, fees etc.

Item 10,000

Plumbing 107,925

23 Heating, Ventilating, and Air Conditioning

67 EUH-1 Electric unit heater, 3 kw, 350 cfm EA 1 1,500.00 1,500

69 CP-1, Condensate duplex pump package, 18 gpm EA 1 2,500.00 2,500

70 Decommision, disconnect, removal and disposal 1 to 3" dia. LF 378 10.00 3,780

73 Decommision, disconnect, removal and disposal 10 to 12" dia. LF 886 15.00 13,290

76 3" STM (double wall) LF 20 100.00 2,000

77 X-ray, core drill EA 4 1,000.00 4,000

78 Link-seal at tunnel wall pentrations EA 2 750.00 1,500

79 3" connect to existing EA 3 350.00 1,050

80 3" STM schedule 40 steel, single wall distribution LF 9 45.00 405

81 3" thermal insulation LF 9 12.00 108

82 Steam specialties LS 1 15,000.00 15,000

83 12" connect to existing EA 2 1,000.00 2,000

87 12" expansion joint EA 2 3,000.00 6,000
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1769, 1819, 1869 PERSHING ROAD TUNNEL
RENOVATION

Ref Description Unit Qty Rate
$

Total Cost
$

ALL All Locations (continued)

TRADES ITEM

Rates Current At October 2021

84 12" STM schedule 40 steel, single wall distribution LF 261 230.00 60,030

85 4" connect to existing CD main EA 2 1,000.00 2,000

101 12" thermal insulation LF 261 65.00 16,965

86 2" CD schedule 40 steel, single wall distribution LF 27 50.00 1,350

90 Stamped structural analysis for 10" and greater piping supports EA 26 150.00 3,900

91 EUH-1 ductwork, grilles, controllers, cut and patching etc. LS 1 3,500.00 3,500

102 2" thermal insulation LF 27 12.52 338

136 General requirements: supervision, shop drawings, tags, markers, tool 
rentals, permits, fees etc.

Item 14,000

Heating, Ventilating, and Air Conditioning 155,216

26 Electrical

37 ELECTRICAL DEMO DWG ED-100 Note ED.1 Note

38 Disconnect and remove existing feeder for condensation pump 3/4"C LF 90 5.00 450

39 ELECTRICAL DEMO DWG ED-100 Note ED.2 Note

40 Remove existing generator controls conduit 3/4" & 1" C LF 167 8.00 1,336

41 ELECTRICAL DEMO DWG ED-100 Note ED.3 Note

42 Remove existing ground wire and rod 1"C LF 50 6.80 340

43 ELECTRICAL DEMO DWG ED-100 Note ED.4 Note

46 Disconnect motor connection EA 2 95.00 190

44 Pull back generator wire feed into chiller room-(2) sets of (3)#600MCM-
Protect during construction

LF 55 74.00 4,070

45 ELECTRICAL DEMO DWG ED-100 Note ED.5 Note

47 Remove exist generator feed (2-sets 3 1/2"GRS w/3-600MCM)return 
wiring to owner

LF 175 150.00 26,250

48 ELECTRICAL DEMO DWG ED-100 Note ED.6 Note

51 GENERAL ELECTRICAL DEMO DWG ED-100 Note

52 Remove existing light-dispose EA 33 90.00 2,970

53 Remove existing lighting conduit and wire LF 921 4.00 3,684

54 Remove abandoned conduits (1) 2 1/2" & (1) 3/4"-allow LF 100 18.00 1,800

55 Remove 24X24X6 PB EA 1 510.00 510

56 Maintain continuity and investigative field verification  work in existing 
panels

LS 1 7,500.00 7,500

57 Coordination for emergency power shut downs LS 1 1,850.00 1,850

58 Patch existing conduit penetrations LS 1 550.00 550
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1769, 1819, 1869 PERSHING ROAD TUNNEL
RENOVATION

Ref Description Unit Qty Rate
$

Total Cost
$

ALL All Locations (continued)

TRADES ITEM

Rates Current At October 2021

59 Temporary power (350kW portable diesel generator) to match existing 
generator allowance (6 months) includes temporary wiring to ATS

Mth 6 6,900.00 41,400

60 New 20A breaker in panel NE EA 1 165.00 165

61 Extend and re-connect circuits for generator power feeds (1) 3/4" & (1) 
1"GRS including transition from GRS to EMT

LF 43 26.00 1,118

62 Generator control wiring feed 3/4" GRS LF 127 16.00 2,032

63 24X24X6 PB EA 1 860.00 860

64 Extend exist generator feeder and control conduit to PB elevation LS 1 2,200.00 2,200

65 New 800A GRS conduit feeder for generator-reuse existing cabling LF 175 212.00 37,100

66 Core drilling allowance LS 1 600.00 600

68 20A mechanical equipment feed and connection LF 144 16.00 2,304

71 Remove and replace exist 20A 3P breaker with20A 2P breaker and 
spare 20A 1P breaker

LS 1 610.00 610

72 New generator grounding LS 1 750.00 750

Electrical 140,639

28 Electronic Safety and Security

49 Disconnect fire alarm relays EA 4 175.00 700

50 Remove existing fire alarm conduit & wire LF 420 6.79 2,852

74 Re-program existing fire alarm system and update annunciator panel LS 1 8,950.00 8,950

Electronic Safety and Security 12,502

31 Earthwork

88 7; Excavate beside tunnel roof for pipe connection, make good on 
completion - title D

EA 3 1,800.00 5,400

Earthwork 5,400

32 Exterior Improvements

36 Add protection layer to tunnel SF 909 5.00 4,545

143 4" Asphalt paving over milled surface SF 5,047 5.00 25,235

144 New stone base and 4" asphalt surface SF 5,633 7.00 39,431

Exterior Improvements 69,211

33 Utilities

146 6" Traffic rated clean out to tunnel (not connected to drain pipes) EA 12 1,200.00 14,400

Utilities 14,400

ALL LOCATIONS 1,931,810
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