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LAKEVIEW HEALTH CENTER - RENOVATION Rider

CONSTRUCTION DOCUMENT ESTIMATE RLB Ei\(/jekt:]au

PROJECT DETAILS

Basis of estimate

This estimate has been prepared at the request of the PBC and is to provide a construction document estimate for
renovation at the Lakeview Health Center at 2849 N. Clark St., Chicago, IL 60657.

The work is to include various exterior masonry repairs, sill repairs and upper level roofing replacement. Internally
there will be finishes replacement and restoration where upper level water damage has occurred. A new elevator and
its necessary pit, shaft and overrun are included. New plumbing fixtures, new controls, new fire alarm and some
lighting replacement is to occur.

The building will be occupied during construction, and it is assumed departments will free up space to enable
the contractor to maintain continuity of work.

The estimate is based off of 3 architects submittals by HOH, the last being dated 11.31.21. Where information was
insufficient, assumptions and clarifications were made.

It is assumed that the project will be competitively bid between 4 and 6 general contractors and that the awarded
contractor and sub-contractors will be required to pay prevailing wage rates.

Unit pricing is based on November 2021 rates.

Please note that the impact of COVID-19 outbreaks have not been accounted for with regards to material supply, labor
availability, general conditions build-ups etc., as they are unknown impacts to estimated costs.

Items specifically included
Architectural, structural and MEP trades as outlined by the drawings

Items specifically excluded
Special testing

Hazardous abatement

Refurbishment or repairs to defective equipment, other than what is specifically called out
2nd floor finishes, other than repairs noted

Permits, plans and reviews

Fixtures, furniture and equipment

Moving of furniture for construction work

Architecture and engineering fees

Documents

Construction Document Estimate
ORD21019-7 Printed 31 January 2022 11:16 AM Page 1 of 9



LAKEVIEW HEALTH CENTER - RENOVATION
CONSTRUCTION DOCUMENT ESTIMATE

SUMMARY BASE ESTIMATE ONLY

Ref Location

A Base Estimate Construction
ESTIMATED NET COST

MARGINS & ADJUSTMENTS
Phasing of the work

General Requirements

General Conditions

Insurances & Bond

Overhead & Profit

Design & Estimating Contingency
ESTIMATED TOTAL COST

Construction Document Estimate
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GFA: Gross Floor Area
Rates Current At November 2021

GFA GFA Total Cost
SF $/SF $

26,972 32.47 875,814
26,972 32.47 875,814

20% 17,516
20% 17,866
10.0 % 91,119
28% 28,064
4.0 % 41,216
10.0 % 107,160

26,972 43.70 1,178,755
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LAKEVIEW HEALTH CENTER - RENOVATION Rider

CONSTRUCTION DOCUMENT ESTIMATE RLB Ei\éektﬁau
LOCATION SUMMARY Rates Curr(érfﬁAtGNrg\s/ZnifgrrzA(ggi
Ref Location GFA GFA Total Cost
SF  $/SF $
A Base Estimate Construction 26,972 32.47 875,814
B Toilet upgrades 100,727
C HVAC Upgrades 685,504
D Other 189,641
ESTIMATED NET COST 26,972 68.65 1,851,686
MARGINS & ADJUSTMENTS
Phasing of the work 20% 37,034
General Requirements 2.0% 37,774
General Conditions 10.0 % 192,649
Insurances & Bond 2.8% 59,336
Overhead & Profit 4.0 % 87,139
Design & Estimating Contingency 10.0 % 226,562
ESTIMATED TOTAL COST 26,972 92.40 2,492,180
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LAKEVIEW HEALTH CENTER - RENOVATION
CONSTRUCTION DOCUMENT ESTIMATE

LOCATION DIVISIONS ITEM

A Base Estimate Construction

Ref

02
129

04

104
76

77

103
105
106
107
124
125

05

06
126

07
92
93
29
33
98
91
99
94
102
95
100
101
96
30

Description

Existing Conditions

Hazardous abatement - allowance

Existing Conditions

Masonry

MASONRY REPAIR

D6.7 & 8; Shore brickwork and remove bricks 2' above lintel
D6.7 & 8; Remove corroded lintel

Remove brickwork around scuppers

New Lintel & flashing (6 locations)

New brickwork around lintels

New brickwork around scuppers

Remove chimney stack to 6' above roof

6" concrete cap to chimney

Masonry

Metals

Remove wall handrails and replace with code compliant ones
Metals

Wood, Plastics, and Composites

Remove and replace damaged stair treads - Allowance
Wood, Plastics, and Composites

Thermal and Moisture Protection

ROOFING AND ROOF STRUCTURE DEMOLITION
Roof tarpaulin protection during demo and reconstruction
Remove 2nd floor bitumen roofing

Remove mansard roof shingles

D5.2; Remove portions of damaged mansard roof deck
D6.2; Remove ply deck (17 locations phased)

D6.3; Remove and salvage metal coping

NEW ROOF REPLACEMENT

R5.2; New 3/4" ply deck to mansard

R6.2; New ply deck in small areas (phased)

R6.3; Repalce existing coping

R6.3; New metal coping

Tapered insulation and cover board

Provide new bitumen roofing

Construction Document Estimate
ORD21019-7 Printed 31 January 2022 11:16 AM

Unit

LS

Note
SF
LF
LS
LF
SF
LS
SF
LS

LF

EA

Note
LS
SF
SF
SF
SF
LF

Note
SF
SF
LF
LF
SF
SF
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GFA: 26,972 SF Cost/SF: 32.47
Rates Current At November 2021

Qty

1

130
65

65
130

1,200

118

20

10,168
1,127
240
1,600
487

240
1,600
390

98
10,168
10,168

Rate
$

5,000.00
0.19/SF

150.00
20.00
1,500.00
80.00
180.00
3,000.00
11.00
800.00
3.35/SF

90.00
0.39/SF

184.00
0.14/SF

2,000.00
2.00
0.50
2.00
1.00
3.00

7.50
5.00
12.00
35.00
15.00
15.00

Total Cost
$

5,000
5,000

19,500
1,300
9,000
5,200

23,400

18,000

13,200

800

90,400

10,620
10,620

3,680
3,680

2,000
20,336
564
480
1,600
1,461

1,800
8,000
4,680
3,430
152,520
152,520
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LAKEVIEW HEALTH CENTER - RENOVATION Rider

CONSTRUCTION DOCUMENT ESTIMATE RLB Ié%\éekt;[]a[[

LOCATION DIVISIONS ITEM GFA: 26,972 SF  Cost/SF: 32.47

A Base Estimate Construction (continued) Rates Current At November 2021
Ref Description Unit Qty Rate Total Cost
$ $
32 New perimeter flashing LF 487 25.00 12,175
34 New shingles on existing sub-strate SF 1,127 3.33 3,753
Thermal and Moisture Protection 13.54/SF 365,319
08 Openings
3 Remove single door and frame and replace - Exterior EA 2 3,500.00 7,000
75 Remove door and frame and replace - Interior EA 2 2,500.00 5,000
130 Remove double door and frame and replace - Exterior EA 1 6,000.00 6,000
Openings 0.67/SF 18,000
09 Finishings
114 WALL FINISHES Note
27  3; Paint stair walls SF 1,880 2.20 4,136
115 FLOOR FINISHES Note
26  3; Replace floor tread finish LF 252 40.00 10,080
116 CEILING FINISHES Note
28  3; Paint stair ceilings, including new plaster board overlay SF 417 9.00 3,753
Finishings 0.67/SF 17,969

11 Equipment

1 Remove sample boxes at entrance to more appropriate location; LS 1 3,500.00 3,500
Remove reception glazing at south window and incorporate two boxes
into new exterior wall cladding 4' x 6'

Equipment 0.13/SF 3,500

21  Fire Suppression

123 Drain down and refill - off hours LS 1 250.00 250
119 Replace fire alarm bell EA 1 500.00 500
120 Replace flow switch EA 2 450.00 900
121 Replace tamper switch for valves EA 4 450.00 1,800
122 Connect to new devices to fire alarm control panel EA 1 2,000.00 2,000
128 Remove Fire extinguisher cabinet and relocate, patch walls EA 1 500.00 500
Fire Suppression 0.22/SF 5,950
22  Plumbing
68 Remove Drinking fountain- single EA 1 240.00 240
127 Install Hi-Low drinking fountain with bottle filler EA 1 4,500.00 4,500
Plumbing 0.18/SF 4,740
23 Heating, Ventilating, and Air Conditioning
46  Disconnect and dispose of existing controls SF 26,972 1.00 26,972
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LAKEVIEW HEALTH CENTER - RENOVATION
CONSTRUCTION DOCUMENT ESTIMATE

LOCATION DIVISIONS ITEM

A Base Estimate Construction (continued)

Rider

SRR | evett

Ref Description Unit Qty Rate
$
49  BAS and DDC controls - boilers, dampers, thermostats, valves, AHUSs, SF 26,972 6.00
CU, FTR, EF etc.
Heating, Ventilating, and Air Conditioning 7.00/SF
28 Electronic Safety and Security
37 New fire alarm system - allowance SF 26,972 6.00
Electronic Safety and Security 6.00/SF
BASE ESTIMATE CONSTRUCTION 32.47/SF
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GFA: 26,972 SF Cost/SF: 32.47
Rates Current At November 2021

Total Cost
$

161,832

188,804
161,832

161,832
875,814
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LAKEVIEW HEALTH CENTER - RENOVATION
CONSTRUCTION DOCUMENT ESTIMATE

LOCATION DIVISIONS ITEM
B Toilet upgrades

Ref Description

02
24
86

09
90
85
88

10
21
22

22
16
17
18
19
20
62

63

64

65

23
74

Existing Conditions

5: Remove and replace rubber base

Remove ceramic tile floor finishes

Existing Conditions

Finishings

Paint walls

Ceramic tile to toilets

Ceramic tile base

Finishings

Specialties

Toilet partitions and fixed accessories - ADA, remove & new
Toilet partitions and fixed accessories - standard, remove & new
Specialties

Plumbing

REMOVE AND REPLACE THE FOLLOWING PLUMBING FIXTURES
Toilet

Double lavatory, including solid surface counter & backsplash
Single Lavatory

Urinal

Modifications to existing domestic water for connections of new
fixtures

Madifications to existing sanitary waste and vent for connections of
new fixtures

Miscellaneous isolation/shut downs, coring, testing and balancing,
commissioning

Disconnect and dispose of existing plumbing fixtures
Plumbing

Heating, Ventilating, and Air Conditioning
Temporary HVAC systems

Heating, Ventilating, and Air Conditioning

TOILET UPGRADES

Construction Document Estimate
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Unit

LF
SF

SF
SF
LF

EA
EA

Note
EA
EA
EA
EA
EA

EA

SF

EA

SF
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Rates Current At November 2021

Qty

132
301

1,257
301
140

© N N P D

300

26,972

Rate
$

3.00
4.00

1.80
20.00
15.00

2,750.00
2,250.00

1,350.00
3,900.00
1,000.00
900.00
500.00

500.00

15.00

50.00

2.00

Total Cost
$

396
1,204
1,600

2,263
6,020
2,100
10,383

5,500
2,250
7,750

5,400
3,900
2,000
1,800
4,500

4,500

4,500

450
27,050

53,944

53,944
100,727
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LAKEVIEW HEALTH CENTER - RENOVATION
CONSTRUCTION DOCUMENT ESTIMATE

LOCATION DIVISIONS ITEM
C HVAC Upgrades

Ref Description

07
67

23
42
43
44
47
50
51
53
52
54
55
56
57
58
59
60
61

66

26
36

Thermal and Moisture Protection

New roof curbs to condensing units

Thermal and Moisture Protection

Heating, Ventilating, and Air Conditioning
Disconnect and dispose of existing FTR

Disconnect and dispose of existing AHU

Disconnect and dispose of existing CU

Fin-tube radiation with cover

AHU basement, in kind - 25hp, 18,000 cfm with VFDs
Return fan, basement in-kind - 10hp, 13,500 cfm with VFD
AHU 2nd floor, in kind - 10hp, 12,690 cfm with VFDs
Return fan, 2nd floor in-kind - 5 hp with VFD

FTR connection to existing steam piping

Condensing unit, basement in-kind - 60 tons
Condensing unit, 2nd floor in-kind - 30 tons

Testing and balancing - air side

Testing and balancing - water side

Commissioning

Refrigerant and condensate piping - allowance

Allowance for miscellaneous ductwork, insulation, DRG modifications -
assume minimal, around new equipment only

AHU connection to existing steam piping
Heating, Ventilating, and Air Conditioning
Electrical

Mechanical equipment power requirement allowance-includes scope
items listed on page 4 HVAC equipment schedule

Electrical
HVAC UPGRADES

Construction Document Estimate
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Unit

EA

EA
EA
EA
LF
EA
EA
EA
EA
EA
EA
EA
SF
SF
SF
LS

EA

SF
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Rates Current At November 2021

Qty

27

26,972
26,972
26,972

26,972

26,972

Rate Total Cost

$ $
2,000.00 4,000
4,000

150.00 4,200
4,250.00 8,500
3,200.00 6,400

200.00 29,800
150,000.00 150,000
20,000.00 20,000
80,000.00 80,000
15,000.00 15,000
750.00 20,250
50,000.00 50,000
35,000.00 35,000
0.40 10,789

0.25 6,743

0.15 4,046
15,000.00 15,000
6.00 161,832

5,000.00 10,000
627,560

2.00 53,944

53,944
685,504
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LAKEVIEW HEALTH CENTER - RENOVATION
CONSTRUCTION DOCUMENT ESTIMATE

LOCATION DIVISIONS ITEM

D Other

Ref Description

02 Existing Conditions

4 D9.2; Remove exterior existing wood window sills, 2nd fl.

78 D7.3; Remove ACT ceiling

79 D7.4; Remove water damaged plaster on walls

86  Remove ceramic tile floor finishes
Existing Conditions

06 Wood, Plastics, and Composites

5 New aluminum sills to match windows
Wood, Plastics, and Composites

09 Finishings

118 Replaster and paint walls, include replace window trim

88  Ceramic tile base

117 New ACT Ceiling

131 2 x 2 Ceramic tile to corridors

132 6 x 6 Ceramic tile to corridors
Finishings

26  Electrical

39  Lighting renovation for exit lighting allowance-counts taken from MEP
scope sheet-re-use existing circuirty

40 Investigative work in existing panels, testing, commissioning allowance
Electrical

28 Electronic Safety and Security

41  Security allowance per General notes #1-on 1st & 2nd floor renovation

drawings A-101R & A-102R
Electronic Safety and Security

OTHER
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Unit

LF
SF
SF
SF

LF

SF
LF
SF
SF
SF

EA

LS

SF
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Rates Current At November 2021

Qty

97
1,589
873
3,309

97

873
1,369
1,589
2,063
1,246

10

26,972

Rate
$

12.00
0.50
5.00
4.00

100.00

15.00
15.00

7.50
15.00
18.00

595.00

7,500.00

1.78

Total Cost
$

1,164
795
4,365
13,236
19,560

9,700
9,700

13,095
20,535
11,918
30,945
22,428
98,921

5,950

7,500
13,450

48,010

48,010
189,641
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