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This Conceptual estimate is based on drawings and narrative, prepared by the office of KOO LLC received 11/12/2021,
together with discussions with their staff on 01/27/2022.
This estimate assumes a normal market condition.

This estimate assumes five or more qualified Contractors competitively bidding on this project.

This estimate assumes one contract awarded to one General Contractor.

Those cost estimates provided by the Architect and/or Consultants are identified in the body of the estimate.
After six months, this estimate should be updated for current market conditions.

Gross square footage is 10,676 gsf.

Project budget is $1.3 million.

Mechanical estimate is based upon Conceptual sketches and narratives.

Electrical estimate is based upon Conceptual sketches and narratives.

THIS ESTIMATE EXCLUDES:

Professional design fees, PMO, testing, moving expense, etc. for Owner's account,
Furnishings, furniture and equipment other than those shown in the body of the estimate,
Premium costs for work done in phases, out of sequence, out of hours,

Finish paint analysis.

Destructive testing at walls.

Radon testing.

Hazardous material testing and abatement.

Site review.

Hazardous material removal and abatement,

Builder's Risk Insurance.

This estimate is based on information available at this time. The scope of this estimate should be reviewed to insure our
interpretation of the drawings and other information is correct. This estimate should be updated as the design evolves and is
completed.

This cost estimate represents our opinion of probable construction cost for this project. We have exercised due professional
diligence in the preparation of this estimate. Since we have no control over final material selection, bidding strategies and
market conditions, no guarantee is given or implied with this estimate.




CCS International, Inc.
North Park Village - Bldg. F Chapel

PROJECT RECAP & SUMMARY

Oakbrook Terrace, IL / Bethesda, MD / Durham, NC / Houston, TX

Date: Revise 2/11/2022

Gross Square

Total Alt. #1 - Life

Total Non-Critical

Description Unit Price Ext Footage Total Critical Cost Safety Total Alt. #2 - ADA Cost

AO1 - Base Estimate **** 01 - Foundations $0.90 10,676 $9,629.00

AO01 - Base Estimate **** 02 - Substructures 10,676

AO1 - Base Estimate **** 03 - Superstructure 10,676

AO01 - Base Estimate **** 04 - Exterior Enclosures $5.82 10,676 $62,187.50

A0l - Base Estimate **** 05 - Roofing $28.87 10,676 $308,172.00

AO1 - Base Estimate **** 06 - Interior Construction $9.42 10,676 $100,539.75 $41,238.00

A0l - Base Estimate **** 08 - Mechanical 10,676

A0l - Base Estimate **** 09 - Electrical $7.00 10,676 $74,732.00 $69,394.00

AO1 - Base Estimate **** 11 - Equipment 10,676

A01 - Base Estimate **** 12 - Sitework Allowance $2.81 10,676 $30,000.00
AO01 - Base Estimate - SUBTOTAL $54.82 10,676 $585,260.25 $69,394.00 $41,238.00

A0l - Base Estimate **** 10 - General Conditions 3.50% $20,484.11 $2,428.79 $1,443.33
AO01 - Base Estimate - SUBTOTAL INCL GEN CONDITIONS $605,744.36 $71,822.79 $42,681.33
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CCS International, Inc.
North Park Village - Bldg. F Chapel

Oakbrook Terrace, IL / Bethesda, MD / Durham, NC / Houston, TX

PROJECT RECAP & SUMMARY

Date:

Revise 2/11/2022

Unit Price Ext

Gross Square

Total Critical Cost

Total Alt. #1 - Life

Total Alt. #2 - ADA

Total Non-Critical

D ipti
escription Footage Safety Cost
SUMMARY
SUMMARY MARKUPS
Design Contingency 20.00% $121,148.87 $14,364.56 $8,536.27
General Liability Insurance 3.20% $23,260.58 $2,758.00 $1,638.96
Overhead & GC Fee 15.00% $112,523.07 $13,341.80 $7,928.48
MARKUP TOTAL $256,932.53 $30,464.35 $18,103.71
ESTIMATE TOTAL $862,676.89 $102,287.14 $60,785.04
$80.81 $9.58 $5.69

Cost per square foot
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CCS International, Inc.
North Park Village - Bldg. F Chapel

Oakbrook Terrace, IL / Bethesda, MD / Durham, NC / Houston, TX
Date: Revise 2/11/2022

PROJECT RECAP & SUMMARY

Status Description Quantity  Unit of Measure  Unit Price Ext Subtotal Total Cost
Alt. 1 - Life
Critical Safety Alt. 2 - ADA Non- Critical
A0l - Base Estimate **** 01 - Foundations $9,629.00
At Basement Provide 200 LF of epoxy injection at concrete foundation
wall cracking 200 LF $1.50 $300.00
At Basement Provide 200 LF of epoxy injection at concrete slab cracking
200 LF $4.50 $900.00
Concrete beams with exposed reinforcement bars and spalled concrete
should be repaired. Repair will consist of abrasive blast cleaning to
remove rust, and possibly addition of new reinforcement. Concrete patch
repair mix will be used to replace lost section. Assume 25% repair of
concrete beams in the Basement. 25%
798 SF $5.50 $4,389.00
Structural framing at roof should be inspected and replaced as required,
which will require selective demo. 1616 ALLOW $2.50 $4,040.00
AO1 - Base Estimate **** 02 - Substructures
A0l - Base Estimate **** 03 - Superstructure
A0l - Base Estimate **** 04 - Exterior Enclosures $62,187.50
At the east side of building, remove vines and plants grow along the
gutter. Replace all existing gutters and downspouts with new copper
downspouts and gutters. 1250 LF $5.50 $6,875.00
At the exterior brick masonry at bell tower, replace existing damaged
masonry with new masonry and laid flush to match adjacent masonry.
Assume 100 SF. 100 SF $7.50 $750.00
At decorative limestone entrances, clean all imestone elements, assume
100% cleaning 1 ALLOW $1,500.00 $1,500.00
Tuckpoint 100% of joints at limestone entrance 275 SF $7.50 $2,062.50
At the back of house spaces, provide new thermally broken, insulated
double hung windows. Assume 20 windows. 20 EACH $1,500.00 $30,000.00
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CCS International, Inc.
North Park Village - Bldg. F Chapel

Oakbrook Terrace, IL / Bethesda, MD / Durham, NC / Houston, TX
Date: Revise 2/11/2022

PROJECT RECAP & SUMMARY

Status Description Quantity  Unit of Measure  Unit Price Ext Subtotal Total Cost
Alt. 1 - Life
Critical Safety Alt. 2 - ADA Non- Critical

At the Narthex stairwell to second floor, provide new thermally broken,
insulated casement windows with frosted glazing panels. Assume 6
windows 6 EACH $3,500.00 $21,000.00

A0l - Base Estimate **** 05 - Roofing 4:12 SLOPE $308,172.00
Provide 100% replacement of existing clay tile roof with new clay tile roof,
assume salvage and reinstallation of 25% of existing clay tile, other 75%
should be new. Assume replacement 100% of underlayment and roof
deck. 6000 SF $50.00 $300,000.00
Replace all existing gutters and downspouts with new copper downspouts
and gutters. 454 LF $18.00 $8,172.00

A01 - Base Estimate **** 06 - Interior Construction Allowance $100,539.75 $41,238.00
Provide Fire Extinguishers and Cabinets in conformance with applicable
codes 1 LS $7,500.00 $7,500.00
Patch and repair existing fire proofing on First Floor Slab, assume 50 SF
of Fire Proofing Replacement 50 SE $50.00 $2.500.00
Provide plaster repair and patching at interior walls and ceilings. Assume
100 % replacement at Rooms 103 through 109 1986 SE $12.50 $24,825.00
Provide plaster ceiling repair at Narthex 101, assume 50% of ceiling area
including decorative cove ceiling 32455 SF $12.50 $40,568.75
Provide plaster repair and patching at severely damaged ceiling Sacristy
and Altar. Assume 50 SF. 50 SE $22.50 $1,125.00
Replace all existing interior wood doors and casings with new solid core
wood doors and casings, including new ADA compliant hardware.

ADA 22 EACH $16.50 $363.00
In Outfit Room 103, clean millwork and provide ADA compliant Hardware
ADA 1 ALLOW $2,000.00 $2,000.00

Provide interior painting at 100% of the building 5338 SF $4.50 $24.021.00
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CCS

International, Inc.

North Park Village - Bldg. F Chapel

PROJECT RECAP & SUMMARY

Oakbrook Terrace, IL / Bethesda, MD / Durham, NC / Houston, TX
Date: Revise 2/11/2022

Status Description Quantity  Unit of Measure  Unit Price Ext Subtotal Total Cost
Alt. 1 - Life
Critical Safety Alt. 2 - ADA Non- Critical
Provide Automated ADA Compliant Push Paddles at Main Entrance.
ADA 2 EACH $3,500.00 $7,000.00
Replace existing stair guardrail and handrail with ADA and Code
ADA |compliant Handrails and Guardrail. 25 EACH $275.00 $6,875.00
At Bathroom 108, remove all existing finishes, fixtures and similar items.
Convert existing bathroom into ADA Accessible All-Gender Toilet Room,
including new plumbing fixtures, tile floor and wainscot, vanity, grab bars
and toilet accessories. Include 50 SF of slab trenching and infill for
ADA |Plumbing routing. 1 ALLOW $25,000.00 $25,000.00
A0l - Base Estimate **** Q7 - Conveying Systems
AO01 - Base Estimate **** 08 - Mechanical
A0l - Base Estimate **** 09 - Electrical $74,732.00 $69,394.00
Replacement of all lighting with LED luminaries 10676 SF $3.50 $37,366.00
Upgraded lighting controls for the building in accordance with the
requirements of IECC 2018 10676 SF $3.50 $37,366.00
Installation of emergency source of power in accordance with CEC Article
Life |700. 10676 SF $1.50 $16,014.00
Installati f fire al i(
Life |/ on oie ararm system 10676 SF $5.00 $53,380.00
AO01 - Base Estimate **** 11 - Equipment
A0l - Base Estimate **** 12 - Sitework Allowance $30,000.00
Replace existing exterior concrete ramps. Provide ADA compliant
stainless steel ramp guardrail and handrail. Assume 2 ramps. 20 EACH $1,500.00 $30,000.00
AO01 - Base Estimate - SUBTOTAL $585,260.25 $69,394.00 $41,238.00
AO1 - Base Estimate **** 10 - General Conditions PCT 3.50% $20,484.11 $2,428.79 $1,443.33
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