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00 - Notes Regarding This Estimate

1 This Conceptual estimate is based on drawings and narrative, prepared by the office of KOO LLC received 11/12/2021, 

together with discussions with their staff on 01/27/2022.

2 This estimate assumes a normal market condition.

3 This estimate assumes five or more qualified Contractors competitively bidding on this project.

4 This estimate assumes one contract awarded to one General Contractor.

5 Those cost estimates provided by the Architect and/or Consultants are identified in the body of the estimate.

6 After six months, this estimate should be updated for current market conditions.

7 Gross square footage is 10,676 gsf.

8 Project budget is $1.3 million.

08 - Mechanical

1 Mechanical estimate is based upon Conceptual sketches and narratives.

09 - Electrical

1 Electrical estimate is based upon Conceptual sketches and narratives.

THIS ESTIMATE EXCLUDES:

1 Professional design fees, PMO, testing, moving expense, etc. for Owner's account,

2 Furnishings, furniture and equipment other than those shown in the body of the estimate,

3 Premium costs for work done in phases, out of sequence, out of hours,

4 Finish paint analysis.

5 Destructive testing at walls.

6 Radon testing.

7 Hazardous material testing and abatement.

8 Site review.

9 Hazardous material removal and abatement,

10 Builder's Risk Insurance.

11 This estimate is based on information available at this time. The scope of this estimate should be reviewed to insure our 

interpretation of the drawings and other information is correct. This estimate should be updated as the design evolves and is 

completed.

12 This cost estimate represents our opinion of probable construction cost for this project. We have exercised due professional 

diligence in the preparation of this estimate. Since we have no control over final material selection, bidding strategies and 

market conditions, no guarantee is given or implied with this estimate.

Clarifications and Qualifications



CCS International, Inc. Oakbrook Terrace, IL / Bethesda, MD / Durham, NC / Houston, TX

North Park Village - Bldg. F Chapel Date: Revise 2/11/2022

Description Unit Price Ext
Gross Square 

Footage
Total Critical Cost 

Total Alt. #1 - Life 

Safety
Total Alt. #2 - ADA

Total Non-Critical 

Cost 

A01 - Base Estimate   ****  01 - Foundations  $0.90 10,676 $9,629.00

A01 - Base Estimate   ****  02 -  Substructures 10,676

A01 - Base Estimate   ****  03 - Superstructure 10,676

A01 - Base Estimate   ****  04 - Exterior Enclosures $5.82 10,676 $62,187.50

A01 - Base Estimate   ****  05 - Roofing $28.87 10,676 $308,172.00

A01 - Base Estimate   ****  06 -  Interior Construction $9.42 10,676 $100,539.75 $41,238.00

A01 - Base Estimate   ****  08 - Mechanical 10,676

A01 - Base Estimate   ****  09 - Electrical  $7.00 10,676 $74,732.00 $69,394.00

A01 - Base Estimate   ****  11 - Equipment 10,676

A01 - Base Estimate   ****  12 - Sitework Allowance $2.81 10,676 $30,000.00

A01 - Base Estimate  - SUBTOTAL $54.82 10,676 $585,260.25 $69,394.00 $41,238.00

A01 - Base Estimate   ****  10 -  General Conditions 3.50% $20,484.11 $2,428.79 $1,443.33

A01 - Base Estimate  - SUBTOTAL INCL GEN CONDITIONS $605,744.36 $71,822.79 $42,681.33

PROJECT RECAP & SUMMARY

Page 3



CCS International, Inc. Oakbrook Terrace, IL / Bethesda, MD / Durham, NC / Houston, TX

North Park Village - Bldg. F Chapel Date: Revise 2/11/2022

Description Unit Price Ext
Gross Square 

Footage
Total Critical Cost 

Total Alt. #1 - Life 

Safety
Total Alt. #2 - ADA

Total Non-Critical 

Cost 

PROJECT RECAP & SUMMARY

     SUMMARY MARKUPS 

Design Contingency  20.00% $121,148.87 $14,364.56 $8,536.27

General Liability Insurance  3.20% $23,260.58 $2,758.00 $1,638.96

Overhead & GC Fee  15.00% $112,523.07 $13,341.80 $7,928.48

     MARKUP TOTAL $256,932.53 $30,464.35 $18,103.71

                             ESTIMATE TOTAL $862,676.89 $102,287.14 $60,785.04

Cost per square foot $80.81 $9.58 $5.69

 =================  SUMMARY  =====================
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Oakbrook Terrace, IL / Bethesda, MD / Durham, NC / Houston, TX

Date: Revise 2/11/2022

Status Description Quantity Unit of Measure Unit Price Ext Subtotal

Critical

Alt. 1 - Life 

Safety Alt. 2 - ADA Non- Critical

$9,629.00

200 LF $1.50 $300.00

200 LF $4.50 $900.00

798 SF $5.50 $4,389.00

1616 ALLOW $2.50 $4,040.00

$62,187.50

1250 LF $5.50 $6,875.00

100 SF $7.50 $750.00

1 ALLOW $1,500.00 $1,500.00

275 SF $7.50 $2,062.50

20 EACH $1,500.00 $30,000.00

A01 - Base Estimate   ****  01 - Foundations  

A01 - Base Estimate   ****  02 -  Substructures

A01 - Base Estimate   ****  03 - Superstructure

A01 - Base Estimate   ****  04 - Exterior Enclosures

At the east side of building, remove vines and plants grow along the 

gutter. Replace all existing gutters and downspouts with new copper 

downspouts and gutters.

At the exterior brick masonry at bell tower, replace existing damaged 

masonry with new masonry and laid flush to match adjacent masonry. 

Assume 100 SF.

At decorative limestone entrances, clean all limestone elements, assume 

100% cleaning

At the back of house spaces, provide new thermally broken, insulated 

double hung windows. Assume 20 windows. 

Tuckpoint 100% of joints at limestone entrance

CCS International, Inc.
North Park Village - Bldg. F Chapel

Total Cost 

PROJECT RECAP & SUMMARY

At Basement Provide 200 LF of epoxy injection at concrete foundation 

wall cracking

At Basement Provide 200 LF of epoxy injection at concrete slab cracking

Concrete beams with exposed reinforcement bars and spalled concrete 

should be repaired. Repair will consist of abrasive blast cleaning to 

remove rust, and possibly addition of new reinforcement. Concrete patch 

repair mix will be used to replace lost section.  Assume 25% repair of 

concrete beams in the Basement. 25%

 Structural framing at roof should be inspected and replaced  as required, 

which will require selective demo.  
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Oakbrook Terrace, IL / Bethesda, MD / Durham, NC / Houston, TX

Date: Revise 2/11/2022

Status Description Quantity Unit of Measure Unit Price Ext Subtotal

Critical

Alt. 1 - Life 

Safety Alt. 2 - ADA Non- Critical

CCS International, Inc.
North Park Village - Bldg. F Chapel

Total Cost 

PROJECT RECAP & SUMMARY

6 EACH $3,500.00 $21,000.00

4:12 SLOPE $308,172.00

6000 SF $50.00 $300,000.00

454 LF $18.00 $8,172.00

$100,539.75 $41,238.00

1 LS $7,500.00 $7,500.00

50 SF $50.00 $2,500.00

1986 SF $12.50 $24,825.00

3245.5 SF $12.50 $40,568.75

50 SF $22.50 $1,125.00

ADA 22 EACH $16.50 $363.00

ADA 1 ALLOW $2,000.00 $2,000.00

5338 SF $4.50 $24,021.00

A01 - Base Estimate   ****  05 - Roofing

A01 - Base Estimate   ****  06 -  Interior Construction Allowance

Provide interior painting at 100% of the building

Provide plaster repair and patching at severely damaged ceiling Sacristy 

and Altar. Assume 50 SF.

Replace all existing interior wood doors and casings with new solid core 

wood doors and casings, including new ADA compliant hardware. 

In Outfit Room 103, clean millwork and provide ADA compliant Hardware

Provide Fire Extinguishers and Cabinets in conformance with applicable 

codes

Patch and repair existing fire proofing on First Floor Slab, assume 50 SF 

of Fire Proofing Replacement

Provide plaster repair and patching at interior walls and ceilings. Assume 

100 % replacement at Rooms 103 through 109

At the Narthex stairwell to second floor, provide new thermally broken, 

insulated casement windows with frosted glazing panels.  Assume 6 

windows

Provide plaster ceiling repair at Narthex 101, assume 50% of ceiling area 

including decorative cove ceiling

Provide 100% replacement of existing clay tile roof with new clay tile roof, 

assume salvage and reinstallation of 25% of existing clay tile, other 75% 

should be new. Assume replacement 100% of underlayment and roof 

deck. 

Replace all existing gutters and downspouts with new copper downspouts 

and gutters.

Page 6



Oakbrook Terrace, IL / Bethesda, MD / Durham, NC / Houston, TX

Date: Revise 2/11/2022

Status Description Quantity Unit of Measure Unit Price Ext Subtotal

Critical

Alt. 1 - Life 

Safety Alt. 2 - ADA Non- Critical

CCS International, Inc.
North Park Village - Bldg. F Chapel

Total Cost 

PROJECT RECAP & SUMMARY

ADA 2 EACH $3,500.00 $7,000.00

ADA 25 EACH $275.00 $6,875.00

ADA 1 ALLOW $25,000.00 $25,000.00

$74,732.00 $69,394.00

10676 SF $3.50 $37,366.00

10676 SF $3.50 $37,366.00

Life 10676 SF $1.50 $16,014.00

Life 10676 SF $5.00 $53,380.00

$30,000.00

20 EACH $1,500.00 $30,000.00

$585,260.25 $69,394.00 $41,238.00

PCT 3.50% $20,484.11 $2,428.79 $1,443.33

A01 - Base Estimate  - SUBTOTAL

Replacement of all lighting with LED luminaries

Upgraded lighting controls for the building in accordance with the 

requirements of IECC 2018

Replace existing exterior concrete ramps. Provide ADA compliant 

stainless steel ramp guardrail and handrail. Assume 2 ramps.

A01 - Base Estimate   ****  11 - Equipment 

A01 - Base Estimate   ****  12 - Sitework Allowance

A01 - Base Estimate   ****  09 - Electrical  

Installation of emergency source of power in accordance with CEC Article 

700. 

Installation of fire alarm system 

A01 - Base Estimate   ****  07 -  Conveying Systems 

A01 - Base Estimate   ****  08 - Mechanical 

Provide Automated ADA Compliant Push Paddles at Main Entrance. 

Replace existing stair guardrail and handrail with ADA and Code 

compliant Handrails and Guardrail. 

At Bathroom 108, remove all existing finishes, fixtures and similar items.  

Convert existing bathroom into ADA Accessible All-Gender Toilet Room, 

including new plumbing fixtures, tile floor and wainscot, vanity, grab bars 

and toilet accessories.  Include 50 SF of slab trenching and infill for 

plumbing routing.

A01 - Base Estimate   ****  10 -  General Conditions
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