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00 - Notes Regarding This Estimate

1 This Conceptual estimate is based on drawings and narrative, prepared by the office of KOO LLC received 11/12/2021, 

together with discussions with their staff.

2 This estimate assumes a normal market condition.

3 This estimate assumes five or more qualified Contractors competitively bidding on this project.

4 This estimate assumes one contract awarded to one General Contractor.

5 Those cost estimates provided by the Architect and/or Consultants are identified in the body of the estimate.

6 After six months, this estimate should be updated for current market conditions.

7 Gross square footage is 19,662 gsf for two story gym with basement

8 Project budget is $1.2 million.

08 - Mechanical

1 Mechanical estimate is based upon Conceptual sketches and narratives.

09 - Electrical

1 Electrical estimate is based upon Conceptual sketches and narratives.

THIS ESTIMATE EXCLUDES:

1 Professional design fees, PMO, testing, moving expense, etc. for Owner's account,

2 Furnishings, furniture and equipment other than those shown in the body of the estimate,

3 Premium costs for work done in phases, out of sequence, out of hours,

4 Finish paint analysis.

5 Destructive testing at walls.

6 Radon testing.

7 Hazardous material testing and abatement.

8 Site review.

9 Hazardous material removal and abatement,

10 Builder's Risk Insurance.

11 This estimate is based on information available at this time. The scope of this estimate should be reviewed to insure our 

interpretation of the drawings and other information is correct. This estimate should be updated as the design evolves and is 

completed.

12 This cost estimate represents our opinion of probable construction cost for this project. We have exercised due professional 

diligence in the preparation of this estimate. Since we have no control over final material selection, bidding strategies and 

market conditions, no guarantee is given or implied with this estimate.

Clarifications and Qualifications



CCS International, Inc. Oakbrook Terrace, IL / Bethesda, MD / Durham, NC / Houston, TX

North Park Village - Bldg. B Gym Date: 2/11/2022

Description Unit Price Ext Gross Square Footage Total Critical Cost Total Alt. #1 Life Safety Cost Total Alt. #2 ADACost Total Non-Critical Cost 

A01 - Base Estimate   ****  01 - Foundations  19,662 $52,470.00

A01 - Base Estimate   ****  02 -  Substructures 19,662

A01 - Base Estimate   ****  03 - Superstructure 19,662

A01 - Base Estimate   ****  04 - Exterior Enclosures 19,662 $4,538.00

A01 - Base Estimate   ****  05 - Roofing 19,662 $320,279.00

A01 - Base Estimate   ****  06 -  Interior Construction 19,662 $158,232.25 $30,400.00

A01 - Base Estimate   ****  08 - Mechanical $0.57 19,662 $340,180.00 $11,250.00

A01 - Base Estimate   ****  09 - Electrical  19,662 $119,741.00

A01 - Base Estimate   ****  11 - Equipment 19,662

A01 - Base Estimate   ****  12 - Sitework Allowance 19,662 $25,350.00 $4,150.00

A01 - Base Estimate  - SUBTOTAL $0.57 19,662 $1,020,790.25 $34,550.00 $11,250.00

A01 - Base Estimate   ****  10 -  General Conditions $0.02 19,662 $35,727.66 $1,209.25 $393.75

3.50% $1,056,517.91 $35,759.25 $11,643.75

PROJECT RECAP & SUMMARY

A01 - Base Estimate  - SUBTOTAL INCL GEN CONDITIONS
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CCS International, Inc. Oakbrook Terrace, IL / Bethesda, MD / Durham, NC / Houston, TX

North Park Village - Bldg. B Gym Date: 2/11/2022

Description Unit Price Ext Gross Square Footage Total Critical Cost Total Alt. #1 Life Safety Cost Total Alt. #2 ADACost Total Non-Critical Cost 

PROJECT RECAP & SUMMARY

     SUMMARY MARKUPS 

Design Contingency  20.00% $211,303.58 $7,151.85 $2,328.75

General Liability Insurance  3.20% $40,570.29 $1,373.16 $447.12

Overhead & GC Fee  15.00% $196,258.77 $6,642.64 $2,162.94

     MARKUP TOTAL $448,132.64 $15,167.64 $4,938.81

$1,504,650.54 $50,926.89 $16,582.56

Cost per square foot 19,662 $76.53 $2.59 $0.84

 =================  SUMMARY  =====================

                             ESTIMATE TOTAL
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Oakbrook Terrace, IL / Bethesda, MD / Durham, NC / Houston, TX

Date: 2/11/2022

Status Description Quantity Unit of Measure Unit Price Ext Subtotal

Critical

Alt. #1 - Life 

Safety Alt. #2 - ADA Non-Critical

$52,470.00

100 LF $7.50 $750.00

100 LF $7.50 $750.00

100 LF $275.00 $27,500.00

300 SF $15.00 $4,500.00

542 SF $35.00 $18,970.00

$4,538.00

500 SF $7.50 $3,750.00

PROJECT RECAP & SUMMARY

At Basement Provide 100 LF of epoxy injection at concrete foundation 

wall cracking

At Basement Provide 100 LF of epoxy injection at concrete slab cracking

At Basement provide 100 LF of interior trench drain, sump, slab trenching 

and slab infill

At Basement/1st Floor slab provide 300 SF of cementitious patching and 

repair on damaged concrete

Concrete beams and slab with exposed reinforcement bars and spalled 

concrete should be repaired. Repair will consist of abrasive blast 

cleaning to remove rust, and possibly addition of new reinforcement. 

Concrete patch repair mix will be used to replace lost section.

A01 - Base Estimate   ****  01 - Foundations  

A01 - Base Estimate   ****  02 -  Substructures

Total Cost 

A01 - Base Estimate   ****  03 - Superstructure

A01 - Base Estimate   ****  04 - Exterior Enclosures

At exterior brick masonry, replace existing damaged masonry with new 

masonry toothed in and laid flush to match adjacent existing masonry.  

Please note masonry includes decorative courses. Include 500 SF of 

masonry replacement. 

CCS International, Inc.
North Park Village - Bldg. B Gym
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Oakbrook Terrace, IL / Bethesda, MD / Durham, NC / Houston, TX

Date: 2/11/2022

Status Description Quantity Unit of Measure Unit Price Ext Subtotal

Critical

Alt. #1 - Life 

Safety Alt. #2 - ADA Non-Critical

PROJECT RECAP & SUMMARY

Total Cost 

CCS International, Inc.
North Park Village - Bldg. B Gym

1 LS $500.00 $500.00

288 LF $1.00 $288.00

$320,279.00

1 SF $20,000.00 $20,000.00

724 SF $28.00 $20,272.00

50 SF $29.00 $1,450.00

362 SF $30.00 $10,860.00

362 SF $32.00 $11,584.00

7761 SF $33.00 $256,113.00

$158,232.25 $30,400.00

2 EACH $1,850.00 $3,700.00

1 LS $3,750.00 $3,750.00

ADA 3 EACH $1,850.00 $19,150.00

Replace sealant for eight (8) windows, assume 100% replacement. 

Provide 100% replacement of existing clay tile roof with new clay tile 

roof..  Assume replacement of 100% of underlayment and roof deck.

Remove insect nest

Assume 100% tuckpointing of exposed masonry parapets

Assume multi-wythe masonry replacement at parapets.  Assume 50 SF 

of replacement

Assume 100% of sealant replacement at limestone parapet stones

Assume 100% replacement of roof termination bars.  When replace grind 

masonry grout to fully embed termination bar and flashing.  Provide 

sealant.

Replace low slope membrane with  IECC compliant (R-30) for insulation 

and modified bitumen roof system, including extending vent stacks, 

mechanical equipment curbs, masonry parapet and the like to 

accommodate thicker roof structure

A01 - Base Estimate   ****  05 - Roofing

A01 - Base Estimate   ****  06 -  Interior Construction Allowance

Replace all doors, frames and hardware in the basement, assume 100% 

replacement. 

Replace Aluminum and Glass Doors at Main Entry with ADA Accessible 

Doors and Hardware

Replace Roof Access Door with insulated hollow metal door and 

hardware, assume 20 SF of masonry repair around door frame
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Oakbrook Terrace, IL / Bethesda, MD / Durham, NC / Houston, TX

Date: 2/11/2022

Status Description Quantity Unit of Measure Unit Price Ext Subtotal

Critical

Alt. #1 - Life 

Safety Alt. #2 - ADA Non-Critical

PROJECT RECAP & SUMMARY

Total Cost 

CCS International, Inc.
North Park Village - Bldg. B Gym

ADA 1 LS $19,150.00 $11,250.00

500 SF $22.50 $11,250.00

6000 SF $15.50 $93,000.00

927.6 SF $30.00 $27,828.00

1 LS $1,500.00 $1,500.00

4915.5 SF $3.50 $17,204.25

A01 - Base Estimate   ****  07 -  Conveying Systems 

Patch/Repair damaged spray applied fire proofing at 2nd Floor Ceiling, 

assume 10% of area

Provide interior painting of all gyp. bd. walls and ceilings

Replace all exterior exit doors with new hollow metal doors  & ADA 

accessible hardware. Four single and three pair of doors.

Remove and replace existing gyp. bd. furring wall in basement with 1/2" 

moisture resistant gyp. bd, and metal furring, assume 500 SF of 

replacement

At Basement Electrical and Mechanical Rooms, remove foundation wall 

insulation (coordinate with foundation wall work in other sections).  

Assume 6000 SF of replacement.

Confirm that existing Fire Extinguishers and Cabinets are up to date and 

in working order
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Oakbrook Terrace, IL / Bethesda, MD / Durham, NC / Houston, TX

Date: 2/11/2022

Status Description Quantity Unit of Measure Unit Price Ext Subtotal

Critical

Alt. #1 - Life 

Safety Alt. #2 - ADA Non-Critical

PROJECT RECAP & SUMMARY

Total Cost 

CCS International, Inc.
North Park Village - Bldg. B Gym

$340,180.00

NON 9 EACH $1,250.00 $11,250.00

1 LS $7,500.00 $7,500.00

1 LS $35,000.00 $35,000.00

1 LS $1,250.00 $1,250.00

19662 SF $15.00 $294,930.00

1 LS $1,500.00 $1,500.00

$119,741.00

12 LS $350.00 $4,200.00

19662 LS $2.00 $39,324.00

19662 SF $3.50 $68,817.00

1 LS $5,000.00 $5,000.00

2 EACH $1,200.00 $2,400.00

Replace leaky lavatory faucets, assume replacement of 50% of faucets

A01 - Base Estimate   ****  08 - Mechanical 

Remediate mold from HVAC system and replace ductwork if necessary.

Upgrade existing AHUs with new single zone VAV controls and upgrade 

existing condensers to new.

Clean and Inspect drip pan for mold or ductwork should be replace 

entirely.

Provide new boiler system; prefer prior to Winter 2021

Add second pump to sewage ejector for redundancy

Replace damaged light fixture adjacent to main entrance

Replace 100% of Emergency Batteries for egress lighting

Increase Fire Alarm Visual Notification Coverage

Replace all lighting with energy efficient luminaries 

Provide cast-in-place concrete housekeeping pads at new and existing 

MEP Equipment in basement

A01 - Base Estimate   ****  11 - Equipment 

A01 - Base Estimate   ****  09 - Electrical  
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Oakbrook Terrace, IL / Bethesda, MD / Durham, NC / Houston, TX

Date: 2/11/2022

Status Description Quantity Unit of Measure Unit Price Ext Subtotal

Critical

Alt. #1 - Life 

Safety Alt. #2 - ADA Non-Critical

PROJECT RECAP & SUMMARY

Total Cost 

CCS International, Inc.
North Park Village - Bldg. B Gym

$25,350.00 $4,150.00

500 SF $12.00 $6,000.00

ADA 6 EACH $275.00 $1,650.00

ADA 1 LS $2,500.00 $2,500.00

300 SF $2.00 $600.00

1500 SF $12.50 $18,750.00

$1,020,790.25 $34,550.00 $11,250.00

Selective regrading at building corners and sidewalks to address 

drainage erosion issues.  Assume 500 SF of re-grading and landscape 

restoration

Selective Landscape restoration where landscaping has settled adjacent 

to sidewalks, assume 300 SF of restoration

Re-stripe existing ADA Parking Stalls

Provide ADA Parking Signage

A01 - Base Estimate  - SUBTOTAL

Replace front entry concrete walk, including gravel base and reinforcing 

with new concrete walk.  Assume 1500 SF of replacement

A01 - Base Estimate   ****  12 - Sitework Allowance
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Oakbrook Terrace, IL / Bethesda, MD / Durham, NC / Houston, TX

Date: 2/11/2022

Status Description Quantity Unit of Measure Unit Price Ext Subtotal

Critical

Alt. #1 - Life 

Safety Alt. #2 - ADA Non-Critical

PROJECT RECAP & SUMMARY

Total Cost 

CCS International, Inc.
North Park Village - Bldg. B Gym

$35,727.66 $1,209.25 $393.75

PCT 3.50% $35,727.66 $393.75

A01 - Base Estimate   ****  10 -  General Conditions

General Conditions
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