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Please MUTE your computers and/or cellphones
• Press *6 to unmute (if asked to speak) 

Please CHANGE your screen name
• Use ‘Your Name (Company Name (or Initials))

EXAMPLE: Dee Taylor (PBC)

Please ADD your name to Chat
• Use ‘Your Name|Company Name (or Initials)’

EXAMPLE: Dee Taylor (PBC)

Please WAIT for Q&A to ask questions
• Q&A session will be at the end of each meeting
• Feel free to use the ‘Chat’ feature

HOUSEKEEPING ITEMS

While we wait…



Chicago Department of Transportation 
Works Progress Administration 

Street Reconstruction
(West 58th St., South Washtenaw Ave., and West 57th St.)

C1623

Pre-Bid and Technical 
Review Meeting
May 15, 2025 at 11:00am 



AGENDA
Introductions

Procurement Details

Compliance 

Technical Review

Q&A



Introductions



INTRO
PBC

CDOT & Partners

General Contractors

Sub-Contractors/Suppliers 



Procurement Details



Project Locations

•West 58th Street from South Hamilton Avenue to South Damen Avenue, Chicago, IL

•South Washtenaw Avenue from West 36th Place to West 37th Place, Chicago, IL

•West 57th Street from South Western Avenue to Dead End East, Chicago, IL

Procurement Details

PROJECT OVERVIEW



General Scope of Work:
▪ earth excavation
▪ portland cement concrete base course
▪ hot-mix asphalt surface course
▪ sewer main, water main and drainage structures
▪ concrete curb and gutter
▪ concrete sidewalks
▪ tactile/detectable warning surface system for curb ramps
▪ concrete driveways and alleys
▪ roadway lighting
▪ thermoplastic pavement marking
▪ signs
▪ topsoil, sodding, tree removal and planting

Procurement Details

PROJECT OVERVIEW



General Scope of Work, continued:

Contractor will be required to prepare a Phasing and Logistics Plan for review
and approval by CDOT and PBC, prior to the mobilization and
commencement of any Work.

The Contractor shall also be responsible for providing critical submittals,
including electrical lighting (poles and luminaires), sewer and water main, and
concrete mix design, as determined by the PBC, within thirty (30) days of
issuance of the NTP.

Procurement Details

PROJECT OVERVIEW



Time of Completion

Liquidated Damages
• $1,500.00 per day – For failure to achieve Substantial Completion
• $500.00 per day - For failure to achieve milestone date(s)

Procurement Details

PROJECT OVERVIEW



AVAILABILITY OF DOCUMENTS
PBC Current Opportunities Page
https://pbcchicago.com/opportunities/cdotwpa
58washtenaw57/

Online Planroom
http://dfs.cushingco.com/pbc.htm

Printer Contact Information
Cushing & Company
213 West Institute Place, Suite 200
Chicago, Illinois 60610
Contact Name: Diane Nelson
Telephone Number: (312) 266-8228E-
Mail: dnelson@cushingco.com

Procurement Details

https://pbcchicago.com/opportunities/cdotwpa58washtenaw57/
https://pbcchicago.com/opportunities/cdotwpa58washtenaw57/
http://dfs.cushingco.com/pbc.htm
mailto:dnelson@cushingco.com


Assist Agencies

Procurement Details

AVAILABILITY OF DOCUMENTS

https://www.pbcchicago.com/doing-business/assist-agencies/

https://www.pbcchicago.com/doing-business/assist-agencies/


TECH REVIEW MEETING
Date/Time
May 15, 2025 at 11:30 a.m.
(Immediately following this meeting)

Procurement Details

SITE VISIT
None has been scheduled.

Notwithstanding
▪ Failure of the Bidders to become familiar with the Project shall not

relieve or alter the Bidder’s responsibility for completing the Work as
required by the Contract Documents.



REQUEST FOR INFORMATION (RFI’S)
Sole Point of Contact
Dee Taylor, Contract Officer
dee.taylor@cityofchicago.org

Deadline
Current: May 27, 2025 by 4:00 p.m.

Addenda
None issued to date

Procurement Details

mailto:dee.taylor@cityofchicago.org


BID DUE DATE/TIME
Due Date/Time
Tuesday, June 3, 2025, at 11:00 a.m.
(Subject to Change via Addendum)

Virtual Meeting Details
NOTE:  The Bid Opening will be streamed LIVE and will be RECORDED and AVAILABLE on our website for 
viewing on PBC’s Home Page www.pbcchicago.com and on the Current Opportunity page for this project found 
here:    https://pbcchicago.com/opportunities/cdotwpa58washtenaw57/

Procurement Details

http://www.pbcchicago.com/
https://pbcchicago.com/opportunities/cdotwpa58washtenaw57/


If Hardcopy Submission Needed
▪ Bidders who are unable to submit their bids electronically may request instruction for submitting a “hard

copy” of their bid in writing to the Dee Brookens at: dee.taylor@cityofchicago.org

BID SUBMISSION REQUIREMENTS
Electronic Submission
▪ One complete copy of bid document
▪ Original Signatures (blue ink) or Digital Signature
▪ Include Bid Bond
▪ Include Master Bid Form (Master Bid Tab, ALL THREE Schedule of Prices, Award Criteria sheet)

in EXCEL and PDF format separately within email
NOTE: The pdf documents should be searchable PDF form and not a scanned copy.

▪ Email to: dee.taylor@cityofchicago.org AND pbc-procurement@cityofchicago.org

Procurement Details

mailto:james.borkman@cityofchiago.org
mailto:ames.borkman@cityofchicago.org
mailto:pbc-procurement@cityofchicago.org


PRE-AWARD MEETING
Date/Time
Thursday, June 5, 2025 at 10:30 a.m. (Virtual)
(Subject to Change via Addendum)

NOTICE OF AWARD
Anticipated Schedule
▪ Anticipated release of the Notice of Award (NOA) is June 2025 following the

PBC Board of Commissioners Meeting
▪ Successful General Contractor will be required to provide compliant

Certificate of Insurance and Payment and Performance Bond within 7 days
of NOA issuance

Procurement Details



Book 1 & 2 Highlights



Highlights

▪ Estimated Construction Budget (Book 1, Page 4) – $6,000,000 - $6,100,000
▪ Mandatory Project Staffing (Book 1, Page 5)
▪ Scheduling Software Requirements (Book 1, Page 6)
▪ Liquidated Damages (Book 1, Page 6)
▪ Prevailing Wage Rates (Book 1, Page 7 and Page 50)

Budget, Staffing, and Additional Requirements



▪ Schedule B – Joint Venture Affidavit 
▪ (Book 1, Page 35)
❖ JV Agreement
❖ Certification Letter

Highlights

Joint Venture Opportunities



THE BID FORM

Highlights



THE BID FORM

Highlights

Each Avenue/Place has a separate tab
(3 TOTAL)

Enter your unit pricing for THREE (3) Streets/Avenues

The Master Bid Form will automatically populate and TOTAL 



THE BID FORM – SCHEDULE OF PRICES

Highlights

Enter your unit 
pricing HERE

Sheet will 
automatically 
TOTAL HERE 



THE BID FORM – MASTER BID TOTAL & ADDT’L INFO

Highlights

Enter your Surety & Firm Information in their 

respective sections
The TOTALS from ALL 

locations will automatically 

populate HERE



Highlights

AWARD CRITERIA 
FIGURE



Highlights

(Book 1, Page 10)

▪ Award will be made to the Responsible Bidder submitting the Lowest Grand Total Award 
Criteria Figure (Line 14 of Bid Form) whose corresponding Grand Total Base Bid (Line 13 of 
Bid Form) is within the Available Funds for each street/avenue and is otherwise responsive 
to all requirements of the Contract Documents.

▪ Firms are required to fill out the entire BID FORM to be considered responsive.

▪ The Commission reserves the right to reject any and all bids wherever such rejection is in 
the best interest of the Commission.

▪ Bids that the PBC considers to be materially unbalanced will be rejected.

BASIS OF AWARD



Compliance



Compliance

MBE/WBE 
PARTICIPATION
MBE/WBE Goals
26%, MBE

6%, WBE

MBE/WBE Certifications
▪ City of Chicago
▪ Cook County

MBE/WBE Special Conditions
Book 2, Article 23



Award Criteria Figure

Maximum 70% 
Minority Journeyworker,       
Apprentice, and;
Laborer

Maximum 15% 
Female Journeyworker,       
Apprentice, and;
Laborer

City Residency &
Community Hiring

Compliance

Community hiring requirement: at 
least 7.5% of project labor performed 
by community residents

City residency requirement: at least 
50% of project labor performed by 
residents of the city of Chicago



Community Hiring
MAP

Compliance



MBE/WBE 
COMPLIANCE
Documentation and Monitoring
▪ B2Gnow: MBE/WBE Compliance monitoring

▪ Established Business, Manufacturers, Suppliers, and 

Brokers

▪ Schedule D

▪ Schedule C

Compliance



Schedule D

Compliance



Schedule C

Compliance



Dee Taylor
dee.taylor@cityofchicago.org

PBC CONTACT

mailto:Jdee.borkman@cityofchicago.org


Technical Review



Project Location

Project Overview

▪ E. 94th Street from S. East 

End Avenue to S. Cregier

Ave.

▪ S. Oakley Avenue from W. 

58th Street to W. 59th Street.

▪ S. Oakley Avenue from W. 

Garfield Blvd to W. 57th

Street



Project Location

Project Overview

Project Overview
▪ Existing Conditions

▪ Proposed Conditions

▪ Local Coordination

▪ E. 94th Street from S. East 

End Avenue to S. Cregier

Ave.



Roadway
▪ Roadway width varies 

from 20-24’, ROW 33’

▪ 3 Intersections:

Existing Conditions

▪ S. East End Avenue

▪ S. Ridgeland Avenue

▪ S. Cregier Avenue 



Concerns
▪ No curb and gutter

▪ Poor pavement condition

▪ Lack of curb & gutter leads to 

flooding on the street and on 

private property.

Existing Conditions



Roadway
▪ Install 24’ roadway with curb & gutter.

▪ Construct new driveways and alley aprons for positive drainage.

▪ Superelevated cross slope to drain to south side.

Proposed Conditions



Sidewalk
▪ Install new sidewalk on the north side 

of 94th Street between S. East End Ave 

and S. Cregier Ave. 

▪ Install new ADA ramps at Ridgeland 

Ave.

Proposed Conditions



Detention
▪ Install new 36” DIP storm sewer per 

plans.

▪ Make connections at S East End Ave. and 

S. Cregier Ave. 

▪ Install 3 catch basins on south.

▪ Install 6 manholes.

Proposed Conditions



Water Main
▪ Install 8” DI main per 

plans.

▪ No service lines.

▪ New Hydrant at S. 

Ridgeland Ave.

Proposed Conditions



Maintenance of Traffic
▪ One Stage

▪ Full Closure

Proposed Conditions



Lighting
▪ Install new street lighting which 

includes piggyback lighting for 

pedestrians

▪ One light pole provides lighting 

for both the street and sidewalk

▪ Upgraded LED lamps

▪ Cobra Head for street luminaire.

▪ Acorn Head for the pedestrian 

luminaire. 

Proposed Conditions



Landscaping
▪ Existing trees to be 

removed as shown on 

plans, vary in size from 

under 6” to 24”. 

▪ No Tree plantings.

▪ New grass sod to be 

placed on south side of 

94th between the curb 

and ROW.

Proposed Conditions



Project Location

Project Overview

Project Overview
▪ Existing Conditions

▪ Proposed Conditions

▪ Local Coordination

▪ S. Oakley Avenue from W. 

58th Street to W. 59th Street.

W 58th Street

S
 W

estern
  A

ve

S
 O

akley  A
ve

W 59th Street



Roadway
▪ Roadway width varies 

from 28’-31’

▪ 2 Intersections:

Existing Conditions

▪ W 58th Street

▪ W 59th Street



Concerns
▪ Poor pavement condition

▪ Lack of curb & gutter leads to 

flooding on the street and on 

private property.

Existing Conditions



Roadway
▪ Install 31’ width and curb & gutter.

▪ Reconstruct the driveways and alley aprons.

Proposed Conditions



Sidewalk
▪ Install new sidewalk on the West 

side of S. Oakley Ave. between W 

58th Street and W 59th Street.

▪ Install ADA ramps at W 59th Street.

Proposed Conditions



Detention
▪ Install new 24” and 36” DI storm 

sewers. 

▪ Install 5 manholes and 3 catch 

basins.

Proposed Conditions



Water Main
▪ Install new 8” DI water main.

▪ 7 Lead Service lines.

▪ 1 Fire hydrant

Proposed Conditions



Maintenance of Traffic
▪ Stage 1

▪ Stage 2

▪ Stage 3

Proposed Conditions



Lighting
▪ Install new street lighting which 

includes piggyback lighting for 

pedestrians

▪ One light pole provides lighting 

for both the street and sidewalk

▪ Upgraded LED lamps

▪ Cobra Head for street luminaire.

▪ Acorn Head for the pedestrian 

luminaire. 

Proposed Conditions



Landscaping
▪ Existing trees planned to 

be removed as shown on 

plans

▪ 18 new trees to be 

planted between the 

sidewalk and roadway

▪ New grass sod to be 

placed

Proposed Conditions



Project Location

Project Overview

Project Overview
▪ Existing Conditions

▪ Proposed Conditions

▪ Local Coordination

▪ S. Oakley Avenue from 

Garfield Blvd to W. 57th Street

W Garfield Blvd
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Roadway
▪ Roadway width varies 

from 25-28’

▪ 2 Intersections:

Existing Conditions

▪ W 56th Street

▪ W Garfield Blvd.



Concerns
▪ Poor pavement condition

▪ Lack of curb & gutter leads to 

flooding on the street and on 

private property.

Existing Conditions



Roadway
▪ Widen roadway to 30’ width and install the curb & 

gutter.

▪ Construct new driveways and alley aprons.

Proposed Conditions



Sidewalk
▪ Install new sidewalks at various 

locations as shown on the plans.

▪ Install ADA ramps at W 56th Street.

Proposed Conditions



Sewer
▪ Remove existing 12” sewer

▪ Install 24” RCP mainline sewer per plans. 

▪ Install 4 manholes, 9 catch basins, 4 inlets.

Proposed Conditions



Water Main
▪ Install 8” DI water main. 

▪ Abandon existing main.

▪ 29 Lead Service Lines.

▪ Install 1 Fire Hydrant.

Proposed Conditions



Maintenance of Traffic
▪ Stage 1

▪ Stage 2

▪ Stage 3

Proposed Conditions



Landscaping
▪ Existing trees to be 

removed per plans.

▪ 35 new trees to be 

planted between the 

sidewalk and roadway.

▪ New topsoil and sod to be 

placed.

Proposed Conditions



Lighting
▪ Install new street lighting which 

includes piggyback lighting for 

pedestrians

▪ One light pole provides lighting 

for both the street and sidewalk

▪ Upgraded LED lamps

▪ Cobra Head for street luminaire.

▪ Acorn Head for the pedestrian 

luminaire. 

Proposed Conditions (cont)



Q&A
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