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JOB ORDER CONTRACTING SERVICES - PS3093G 
 
Tier 1 - For Projects Greater than $1,000,000.01 

 
THIS AGREEMENT effective as of January 14, 2025, but actually executed on the date witnessed, is entered into 
by and between the Public Building Commission of Chicago, a municipal corporation of the State of Illinois, having 
its principal office at Room 200, Richard J. Daley Center, 50 West Washington Street, Chicago, Illinois 60602, (the 
"Commission" or “PBC”), and Granite Construction Company with offices at 216 South Jefferson Street, Suite 
601, Illinois 60661 ("Contractor"). 

 

RECITALS 
 
WHEREAS, the Commission  is a municipal corporation organized and operating under the Constitution and laws 
of the State of Illinois that has undertaken the enhancement and improvement of educational, safety, and 
recreational facilities on behalf of various governmental agencies including, but not limited to, the City of Chicago, 
Cook County, Chicago Public Library, Chicago Public Schools, Chicago Park District, City Colleges of Chicago, 
Metropolitan Water Reclamation District of Greater Chicago (referred to individually or collectively, as the case 
may be, in this Agreement as the “User Agency”); and 
 
WHEREAS, on November 5, 2024, the Commission issued a Request for Proposal (RFP) for Job Order 
Contracting Services (the “Services”) from general contractors to perform construction work through the 
Commission’s Job Order Contracting Program for various construction, renovation and/or improvement projects 
(referred to herein, collectively or individually as the case may be, as a “Project” or “Projects”) undertaken by the 
Commission from time to time on behalf of various User Agencies; and 
 
WHEREAS, the Contractor has submitted a response to the RFP which provided certain pricing parameters and 
other relevant criteria and further represented to the Commission that it possessed the requisite knowledge, skill, 
experience and other resources necessary to perform the Services in the manner provided by the Agreement; and 
 
WHEREAS, in reliance upon the Contractor’s representations and submittals in response to the RFP, the 
Commission has selected the Contractor to perform the Services on the terms and conditions set forth in this 
Agreement which includes the Recitals hereby incorporated into the Agreement by reference, Job Order Contract 
Overview, Project Summary, Description of Job Order Contract Work, Book 1, Book 2, Book 3, and Book 4 as 
modified from time to time by Amendment or Job Order; and  
 
NOW THEREFORE, the Commission and the Contractor have executed this Agreement on the terms and 
conditions that follow: 
 

 
 
 
 
 
 
 

http://www.cityofchicago.org/
http://www.cookcountyil.gov/
http://www.chipublib.org/
http://www.cps.edu/
http://www.chicagoparkdistrict.com/
http://www.ccc.edu/


 

 

 
 

JOB ORDER CONTRACT OVERVIEW 
 
A Job Order Contract is an indefinite quantity contract whereby the Contractor may perform an ongoing series of 
individual Projects at different locations and facilities under the jurisdiction of the PBC and/or its User Agencies. 
The Contract Documents include a Construction Task Catalog® (CTC) containing construction tasks with preset 
Unit Prices. All Unit Prices are based on local labor, material and equipment prices and are for the direct cost of 
construction. 
 
The Commission may, but is not obligated to, issue Job Orders within the scope of this Agreement. If the 
Commission does so, and the Contractor submits Job Order Proposals or any written documentation that is 
accepted by the Commission, the rendering of Services will be in accordance with this Agreement. The 
Commission is not obligated to issue any Job Orders nor to issue any Requests for Job Order Proposals under 
this Agreement. 
 
The Contractor has three (3) sets of Adjustment Factors to be applied to the Unit Prices contained in the CTC that 
correspond to the appropriate Tier. Each set of Adjustment Factors includes an Adjustment Factor for performing 
work during Normal Working Hours, an Adjustment Factor for performing work during Other Than Normal Working 
Hours, and an Adjustment Factor for performing work that has not been pre-priced (“Non-Pre-Priced Tasks”). The 
Adjustment Factors shall apply to every Pre-priced Task in the CTC. 
 
Thereafter, as projects are identified the Contractor will jointly scope the work with the Commission. The 
Commission will prepare a Detailed Scope of Work and issue a Request for Job Order Proposal to the Contractor. 
The Contractor will then prepare a Job Order Proposal for the Project including a Job Order Price Proposal, 
drawings and sketches, a list of subcontractors and their MBE/WBE status, current certification letters, construction 
schedule, and other requested documentation. The Job Order Price shall equal the value of the approved Job 
Order Price Proposal. The value of the Job Order Price Proposal shall be calculated by summing the total of the 
calculation for each Pre-priced Task (Unit Price x quantity x Adjustment Factor) plus the value of all Non-Pre-
priced Tasks.  
 
If the Job Order Proposal is found to be complete and reasonable, a Job Order may be issued. A Job Order will 
reference the detailed Scope of Work and set forth the Job Order Completion Time, and the Job Order Price. The 
Job Order Price shall be a lump sum, fixed price for the completion of the Detailed Scope of Work. A separate Job 
Order will be issued for each Project. Extra work, credits, and deletions will be contained in a Supplemental Job 
Order. 
 
The Commission has awarded contracts to General Contractors based on the following three (3) Tiers listed 
below.   
 

Tier 1 – For Projects Greater than $1,000,000.01 
Tier 2 - For Projects between $300,000.01 and $1,000,000.00 
Tier 3 - For Projects Equal to or Less than $300,000.00 
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PROJECT SUMMARY 
 

CONTRACT TERM 
The Base Term of is four (4) years.  There are two (2) Option Terms. The duration of each Option Term is one 
year. The Commission and the Contractor may agree to extend the term of an Option Term. 
 
All Job Orders issued during the term of this Contract shall be valid and in effect notwithstanding that the Detailed 
Scope of Work may be performed, payments may be made, and the guarantee period may continue, after such 
period has expired. All terms and conditions of the Contract apply to each Job Order. 
 
BASIS OF AWARD 
Contracts were awarded to those firms offering the best value to the PBC in terms of technical qualifications and 
price.  The PBC reserved the right to award to other than the lowest price submittals and other weighted factors 
in the best interest of the PBC. 
 
CONTRACT VALUE 
The Estimated Annual Value for each Contract is $6,000,000.00. The Contractor may be issued Job Orders up to 
or exceeding the Estimated Annual Value during any year of the Contract. The Contractor is not guaranteed to 
receive any specific volume of Job Orders. It is merely an estimate. The PBC has no obligation to issue to the 
Contractor any Job Orders. 
 
CONTRACTOR LICENSE FEE 
The PBC selected The Gordian Group’s (Gordian) Job Order Contracting (JOC) System for the JOC Program. 
The Gordian JOC Solution includes Gordian’s proprietary eGordian® and Bid Safe® JOC Applications and 
Construction Task Catalog®, which shall be used by the Contractor to prepare and submit Job Order Proposals, 
subcontractor lists, and other requirements specified by the PBC. The Contractor shall be required to execute 
Gordian’s JOC System License and Fee to obtain access to the Gordian JOC Solution. 
 
RESERVATIONS 
The Commission’s approval of a contractor pursuant to this RFP does not mean that the Commission has approved 
the firm as qualified to perform a specific project.  At the full discretion of the Commission, the Commission holds 
the following reservations and rights. 
The right to:  
 request any additional, relevant information determined to be necessary for the proper evaluation of a 

submission,  
 review a firm’s qualifications to perform a specific project at the time of the Job Order Request,  
 reject a firm’s proposal if the Commission determines that the firm is not qualified to perform the project,   
 require project-specific MBE/WBE Participation Goals, EEO, and Community Hiring provisions;  
 negotiate Proposed Adjustment Factors; 
 request Job Order Proposals from all Tiers, a specific Tier, or a subset of each Ter; and, 
 utilize Bid Safe in the issuance of Job Order 

 

KEY INFORMATION 
1) User Agency: Varies per Job Order 

 
2) Project is located in Ward: Varies per Job Order 

 
3) Project Community Area Map:  For purposes of the community hiring requirement, “Project Community 

Residents” shall mean persons domiciled within the Project Community Areas as designated in the Job Order.  
Refer to sample “Exhibit I - Project Community Area Map’. 
 
 
 



 

 

4) MBE/WBE Contract Goals:  
Program-Wide aggregate MBE/WBE Participation Goal are listed below: 

Tier 1 – 32% MBE/WBE 
Tier 2 – 16% MBE/WBE 
Tier 3 – 8% MBE/WBE 
 

Contractor will be required to submit an MBE/WBE Participation Plan on all Job Orders, regardless of dollar 
value.  Compliance goals will still be reviewed cumulatively.  At the conclusion of the Term of this Agreement, 
all appropriate calculations for MBE, WBE, and EEO provisions will be made.  The Commission expressly 
reserves the right to include project-specific MBE/WBE contract goal(s) to each Job Order based on scope, 
complexity, size, and location of project.  Please refer to Book 2, Article 23. MBE/WBE Special Conditions for 
further details. 
 

5) Online Collaboration and Documentation Management System Requirements  
The Contractor shall use PBC’s designated On-line Collaboration and Document Management system to track 
the Work, manage the Project, and follow the Commission's procedures for electronic submission and receipt 
of documents as directed by the Commission Representative. 
 

6) Liquidated Damages 
The Contractor agrees that the Work must be executed regularly and diligently to ensure completion of the 
Detailed Scope of Work within the Job Order Completion Time specified in the Job Order. The Contractor and 
the Commission understand and agree that the time for the completion of the Work described herein is 
reasonable time.  If the Contractor neglects, fails or refuses to complete the Work within the time specified, or 
any proper extension granted by the Commission, then the Contractor and its surety do hereby agree to pay 
to the Commission the amount according to the following schedule per day for each day Milestones and 
Substantial Completion dates are not achieved, not as a penalty, but as liquidated damages for the breach of 
contract occurring each and every day after the time stipulated in the Job Order for completing the Work. 
 

JOB ORDER PRICE LIQUIDATED DAMAGES PER DAY 

Greater than $1,000,000.00 $1,500 / Day 

$300,000.01 to $1,000,000.00 $1,200 / Day 

$0 TO $300,000.00 $1,000 / Day 

 

The Commission may recover liquidated damages by deducting the amount out of any monies due or that 
may become due the Contractor. Liquidated damages, if any, will be calculated on completion of the Work on 
each Job Order and submission of the Contractor’s final pay request. Substantial Completion of the Work is 
defined in Book 2, Section 1.01.33. 

7) Prevailing Wage Rates 
Not less than the prevailing rate of wages as determined by the Illinois Department of Labor shall be paid to 
all laborers, workers and mechanics performing work under this contract.  Prevailing wage rates in effect at 
the time of issuance of these Contract Documents are attached to Book 1 as Exhibit H.  One resource for 
determining the current prevailing wage rate is the Internet site www.state.il.us/agency/idol/CM/countym.htm  
maintained by the State of Illinois Department of Labor. 

 
8) EQUAL EMPLOYMENT OPPORTUNITY (EEO) REQUIREMENTS:  Contractors will be required to comply 

with all laws with respect to the employment of labor and payment of local prevailing wage rates.  Please 
Note:  The EEO goals calculation are found on FORM J – AWARD CRITERIA FIGURE and are set for the 
PBC Job Order Program as follows: 
 
 
 

http://www.state.il.us/agency/idol/CM/countym.htm


 

 

 Minority 
Journey 
Workers 

Minority 
Apprentices 

Minority 
Laborers 

Female 
Journey 
Workers 

Female 
Apprentices 

Female 
Laborers 

Tier 1 50% 10% 50% 1% 1% 1% 

Tier 2 50% 10% 50% 1% 1% 1% 

Tier 3 50% 10% 50% 1% 1% 1% 

 

9) LOCAL BUSINESS SUBCONTRACTING PARTICIPATION, CITY RESIDENCY AND COMMUNITY 
HIRING:  In order to ensure that local businesses provide subcontracting work to Contractors on Commission 
projects and that residents of the project communities are provided with the opportunity to benefit from 
Commission contracts, the Commission requires the following: 

a. Local Subcontracting Requirement 

i. Contractors that are Local Businesses (as defined below) are required to award 25% of the Work 
under their contracts with the Commission to subcontractors that are Local Businesses. 

ii. Contractors that are not Local Businesses are required to award 35% of the Work under their 
contracts with the Commission to subcontractors that are Local Businesses. 

iii. A Local Business is one that:  1) owns or leases a functioning business office and/or operations 
facilities within the City of Chicago (for City-funded projects) or the County of Cook (for Non-City-
funded projects); 2) is registered and licensed to do business in the City of Chicago (for City-funded 
projects) or the County of Cook (for Non-City-funded projects); 3) employs City of Chicago residents 
(for City-funded projects) or Cook County residents (for Non-City-funded projects); and 4) is subject 
to City of Chicago taxes (for City-funded projects) or Cook County taxes (for Non-City-funded 
projects).  In the event that the Commission performs a project for a unit of local government that 
operates in multiple municipalities, such as the Metropolitan Water Reclamation District of Greater 
Chicago, “Local Business” shall be defined in the solicitation documents for that project.   

b. Community Hiring Requirement. A percentage of the project labor must be performed by “Project 
Community Residents” and included on a “Project Community Area Map”. The aggregate hours of Work 
to be performed by the Contractor and subcontractors under this Contract may be complied with through 
residents who are trade or non-trade workers.  These positions may include but are not limited to trade 
workers, field engineer, superintendent, project manager, security, data entry clerks, schedulers, traffic 
monitoring personnel, and site administrative support staff. The PBC reserves the right to require 
Community Hiring on project-specific Job Order Proposals. Please refer to Book 2 for further details. 
 

c. City of Chicago Residency Requirements.  The Contractor agrees to ensure that the aggregated hours 
of Work to be performed under this Contract will be performed such that at least 50% of the aggregated 
hours of Work is performed by City of Chicago Residents. Please refer to Book 2 for further details. 
 

10) PAYMENT AND PERFORMANCE BOND:  A payment and performance bond may be required for each Job 
Order. The Contractor will be reimbursed for the cost of the Payment and Performance Bond(s) according to 
the reimbursable work task in the Construction Task Catalog®. 
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DESCRIPTION OF JOB ORDER CONTRACT WORK 

The work of this Contract will be set forth in the Detailed Scopes of Work referenced in the individual Job Orders. The 
Contractor is required to complete each Detailed Scope of Work for the Job Order Price within the Job Order Completion 
Time. 

This Contract is for construction work and related services to be performed on locations and facilities under the jurisdiction 
of the PBC or its User Agencies. 

General Contractors awarded contracts for PBC’s Job Order Contracting program will be responsible for providing all 
required labor and materials, equipment, supervision and administration necessary to  complete the Detailed Scope of Work 
(“Work”) described in each Job Order. The Work will be supervised and administered on behalf of PBC by the PBC’S 
authorized representative and such staff personnel as shall be determined by PBC in accordance with procedures 
established by the Commission. 

Specific work for assigned projects may include, but shall not be limited to, the following: 
1. Documenting project scopes, as required 
2. Procuring all materials, equipment, labor and vendor services 
3. Providing general conditions work 
4. Conducting Scope Review 
5. Completing the punch list corrective work and turnover requirements 
6. Submitting samples, shop drawings and reports 
7. Submitting RFI’s 
8. Processing Pay Applications 
9. Processing Closeouts within four (4) months 
10. Coordinating Pest Management 
11. Procuring all permits, licenses and approvals 
12. Providing warranties, testing and operations manuals 
13. Removing environmental contaminants 
14. Providing insurance and performance and payment bond 
15. Complying with all directives and policies of the Commission 
16. Participating in periodic project coordination meetings 
17. Meeting with the representatives of the Commission and the User, as required 
18. Preparing and submitting timely reports concerning the progress of work 
19. Complying with MBE/WBE, City Residency, EEO, Community Hiring and other requirements 
20. Maximizing hiring opportunities for community members 

Work will be performed in compliance with all applicable rules, codes and regulations; will consist of the specific obligations 
described in the Job Order for each project; and shall be performed in accordance with commonly known CSI Divisions 
identified below. 

DIVISION 01 00 00  GENERAL REQUIREMENTS 
DIVISION 02 00 00  EXISTING CONDITIONS 
DIVISION 03 00 00  CONCRETE 
DIVISION 04 00 00  MASONRY 
DIVISION 05 00 00  METALS 
DIVISION 06 00 00  WOOD, PLASTICS AND COMPOSITES 
DIVISION 07 00 00  THERMAL AND MOISTURE PROTECTION 
DIVISION 08 00 00  OPENINGS 
DIVISION 09 00 00  FINISHES 
DIVISION 10 00 00  SPECIALTIES 
DIVISION 11 00 00  EQUIPMENT 
DIVISION 12 00 00  FURNISHINGS 
DIVISION 13 00 00  SPECIAL CONSTRUCTION 
DIVISION 14 00 00  CONVEYING EQUIPMENT 
DIVISION 15 00 00  MECHANICAL 

DIVISION 16 00 00  ELECTRICAL 
DIVISION 21 00 00  FIRE SUPPRESSION 
DIVISION 22 00 00 PLUMBING 
DIVISION 23 00 00  HEATING, VENTILATING, AND 

AIRCONDITIONING (HVAC) 
DIVISION 25 00 00  INTEGRATED AUTOMATION 
DIVISION 26 00 00  ELECTRICAL 
DIVISION 27 00 00  COMMUNICATIONS 
DIVISION 28 00 00  ELECTRONIC SAFETY AND SECURITY 
DIVISION 31 00 00  EARTHWORK 
DIVISION 32 00 00  EXTERIOR IMPROVEMENTS 
DIVISION 33 00 00  UTILITIES 
DIVISION 40 00 00  PROCESS INTEGRATION 

Care and diligence has been used in the preparation of this information and it is believed to be substantially correct. 
Respondents must fully examine the scope of services of each individual Job Order opportunity. The Commission and its 
representatives will not be responsible for any errors or omissions in this RFP, nor for the failure on the part of the 
Respondent(s) to familiarize themselves with the requirements of the Job Order. 

 



FORM A – TECHNICAL COMPETENCE AND PAST PERFORMANCE 
 

 

   
 

Please complete a form for each project identified. A total of three is required. 

PROJECT NO. _______ 

Project Name:  
Project Type:  New Construction  Renovation   Other:___________________________________ 

Agency/Client:  

Agency Type:  Public   Private Respondent’s Role:    General Contractor  Sub Contractor                  
 Other:___________________________________                   

Please describe your role on the project. (ie What portion of the work did your firm self-perform? Was it strictly 
management? Trade specific?) 

 

Has the project achieved final acceptance after January 1, 2021?    Yes   No 

Original Contract Value: $ 

Was project completed on budget? (If no, please explain below or attach explanation.)           Yes   No 

 
Final Contract Value: $ 

Was project completed on schedule?  (If no, please explain below or attach explanation.)           Yes   No 

 
If applicable, did Project receive LEED Certification?  Yes   No  

Level of LEED Certification:  
Was the project permitted?   
(If no, please explain below or attach explanation.)  (If yes, with please identify below the type of permit, the 
city/town/village and permitting body who issued the permit.)          

 Yes   No 

Type of Permit: 
 New Construction                                             Easy Construction 
 Other:  ___________________________________________________________   

City/Town/Village, State:  

Permitting Body:  
CLIENT REFERENCE FOR CONSTRUCTION 

(Please ensure that the contact information listed is correct. If your reference cannot be contacted, this project may not be considered.) 

Name:  
Project Role: 
(ie Owner or Owner’s Designer, Engineer, Program Manager, Construction Manager)  

Phone:  Email Address:  

Name:  
Project Role: 
(ie Owner or Owner’s Designer, Engineer, Program Manager, Construction Manager)  

Phone:  Email Address:  
 

Robert.Niziolek
Text Box
5,693,403.68

Robert.Niziolek
Text Box
5,693,403.68



FORM A – TECHNICAL COMPETENCE AND PAST PERFORMANCE 
 

 

   
 

When including Narrative Statements, please ensure that, at a minimum, the following information is noted on the 
attachment.    

(Sample) 
ABC Contractor 
Narrative Statement to FORM A – TECHNICAL COMPETENCE AND PAST PERFORMANCE 
Page ___ of ___. 

PROJECT NO. _______ 
(continued) 

PROJECT NARRATIVE 

 

Robert.Niziolek
Text Box
1. Disconnect and remove the following Dampers: (6) Outside Air Dampers, (6) Return Air Dampers, (6) Exhaust Air Dampers and (2) Isolation Air Dampers. 

2. Disconnect and remove the following defective Coil Face & Bypass Air Dampers: (10) Coil Face    Dampers and (6) Bypass Air Dampers at the Chicago City Hall, located at 121 N. LaSalle St., Chicago, IL. 60602.  

3. Furnish & mobilize (8) Supply Fan Arrays and (8) Return Fan Array Systems for Air Handling Units 1, 2, 3, 4, 5, 6, 7 and 8.

4. Install conduit, wire, fiber, and D-mark cabinets in various electrical closets located throughout City Hall for the dedicated Building Automation System (BAS) Riser, located at 121 N. LaSalle St., Chicago, IL 60602. 

5. Design and provide a new Operational Technology (OT) network to support the existing and future BAS requirements.

6. Demo and replacement of (6) Liebert water cooled AC units 

7. Demo and replacement of (2) 7.5-Ton Condensing Units 

8. Replacement of (19) existing obsolete VFDs for air handling units throughout City Hall 

9. Refurbishment of (5) existing obsolete actuators for air handling units throughout City Hall 

10. Replacement of the existing controllers that serve the aforementioned Air Handling Units 

11. Remove and replace an existing Cooling Tower from the roof of City Hall. 

12. Replace the electrical raceways, heat tracing, and integrate new equipment back on to the existing BAS.  



FORM A – TECHNICAL COMPETENCE AND PAST PERFORMANCE 
 

 

   
 

Please complete a form for each project identified. A total of three is required. 

PROJECT NO. _______ 

Project Name:  
Project Type:  New Construction  Renovation   Other:___________________________________ 

Agency/Client:  

Agency Type:  Public   Private Respondent’s Role:    General Contractor  Sub Contractor                  
 Other:___________________________________                   

Please describe your role on the project. (ie What portion of the work did your firm self-perform? Was it strictly 
management? Trade specific?) 

 

Has the project achieved final acceptance after January 1, 2021?    Yes   No 

Original Contract Value: $ 

Was project completed on budget? (If no, please explain below or attach explanation.)           Yes   No 

 
Final Contract Value: $ 

Was project completed on schedule?  (If no, please explain below or attach explanation.)           Yes   No 

 
If applicable, did Project receive LEED Certification?  Yes   No  

Level of LEED Certification:  
Was the project permitted?   
(If no, please explain below or attach explanation.)  (If yes, with please identify below the type of permit, the 
city/town/village and permitting body who issued the permit.)          

 Yes   No 

Type of Permit: 
 New Construction                                             Easy Construction 
 Other:  ___________________________________________________________   

City/Town/Village, State:  

Permitting Body:  
CLIENT REFERENCE FOR CONSTRUCTION 

(Please ensure that the contact information listed is correct. If your reference cannot be contacted, this project may not be considered.) 

Name:  
Project Role: 
(ie Owner or Owner’s Designer, Engineer, Program Manager, Construction Manager)  

Phone:  Email Address:  

Name:  
Project Role: 
(ie Owner or Owner’s Designer, Engineer, Program Manager, Construction Manager)  

Phone:  Email Address:  
 

Robert.Niziolek
Text Box
1,299,918.94

Robert.Niziolek
Text Box
1,299,918.94



FORM A – TECHNICAL COMPETENCE AND PAST PERFORMANCE 
 

 

   
 

When including Narrative Statements, please ensure that, at a minimum, the following information is noted on the 
attachment.    

(Sample) 
ABC Contractor 
Narrative Statement to FORM A – TECHNICAL COMPETENCE AND PAST PERFORMANCE 
Page ___ of ___. 

PROJECT NO. _______ 
(continued) 

PROJECT NARRATIVE 

 

Robert.Niziolek
Text Box

Install and integrate the new Niagara N4 standard to all City of Chicago owned libraries across the City. Includes running pipe and wire, installing new devices as called out by controls contractor. New graphics created for front end system at each facility. All buildings to be tied back to GBMS.



FORM A – TECHNICAL COMPETENCE AND PAST PERFORMANCE 
 

 

   
 

Please complete a form for each project identified. A total of three is required. 

PROJECT NO. __3_____ 

Project Name:  20th District MEP Upgrades
Project Type:  New Construction  Renovation   Other:___________________________________ 

Agency/Client:  City of Chicago-2FM/AEC

Agency Type:  Public   Private Respondent’s Role:    General Contractor  Sub Contractor                  
 Other:___________________________________                   

Please describe your role on the project. (ie What portion of the work did your firm self-perform? Was it strictly 
management? Trade specific?) 

 

Has the project achieved final acceptance after January 1, 2021?    Yes   No 

Original Contract Value: $ 

Was project completed on budget? (If no, please explain below or attach explanation.)           Yes   No 

 
Final Contract Value: $ 

Was project completed on schedule?  (If no, please explain below or attach explanation.)           Yes   No 

 
If applicable, did Project receive LEED Certification?  Yes   No  

Level of LEED Certification:  
Was the project permitted?   
(If no, please explain below or attach explanation.)  (If yes, with please identify below the type of permit, the 
city/town/village and permitting body who issued the permit.)          

 Yes   No 

Type of Permit: 
 New Construction                                             Easy Construction 
 Other:  ___________________________________________________________   

City/Town/Village, State:  

Permitting Body:  
CLIENT REFERENCE FOR CONSTRUCTION 

(Please ensure that the contact information listed is correct. If your reference cannot be contacted, this project may not be considered.) 

Name:  
Project Role: 
(ie Owner or Owner’s Designer, Engineer, Program Manager, Construction Manager)  

Phone:  Email Address:  

Name:  
Project Role: 
(ie Owner or Owner’s Designer, Engineer, Program Manager, Construction Manager)  

Phone:  Email Address:  
 

Jeffery.Scott
Text Box
x

Jeffery.Scott
Text Box
x

Jeffery.Scott
Text Box
x

Jeffery.Scott
Text Box
x

Jeffery.Scott
Text Box
1,622,158.88


Jeffery.Scott
Text Box
x

Jeffery.Scott
Text Box
1,621,640.03


Jeffery.Scott
Text Box
x

Jeffery.Scott
Text Box
Granite Construction managed this project as a GC with all scopes performed by subcontractors/trade partners.

Jeffery.Scott
Text Box
x

Jeffery.Scott
Text Box
N/A

Jeffery.Scott
Text Box
x

Jeffery.Scott
Text Box
Kevin Myers

Jeffery.Scott
Text Box
AEC Project Manager

Jeffery.Scott
Text Box
773-909-5715


Jeffery.Scott
Text Box
Kevin.Myers@cityofchicago.org




FORM A – TECHNICAL COMPETENCE AND PAST PERFORMANCE 
 

 

   
 

When including Narrative Statements, please ensure that, at a minimum, the following information is noted on the 
attachment.    

(Sample) 
ABC Contractor 
Narrative Statement to FORM A – TECHNICAL COMPETENCE AND PAST PERFORMANCE 
Page ___ of ___. 
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(continued) 

PROJECT NARRATIVE 

 

Jeffery.Scott
Text Box
3

Jeffery.Scott
Text Box
Granite Construction with the support of trusted trade partners completed the following scope for the 20th District Police Station MEP Upgrade project. This project had budgeting and schedule milestones that our team was able to expedite and achieve for the city of Chicago. Please see the list of scope below that was completed for this project:

1. Upgrade BAS controls and install front end 
2. Install (43) DDC reheat coil control valves 
3. Install (3) CHW pumps, (4) HW pumps and associated control valves  
4. Install (9) new control dampers 
5. Install (1) new 15 ton Daikin air cooled chiller 
6. Install (2) new 80 ton Trane air cooled chillers 
7. Install (3) new PK boilers 
8. Flush, Clear Strainers and fill with water and propylene glycol mix
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RESUME | PROJECT EXECUTIVE / PRINCIPAL 

BENJAMIN HARDING | Regional Vice President (Project Executive / Principal) 

GRANITE CONSTRUCTION COMPANY | 2000-PRESENT 

Regional Vice President – Industrial & Energy Division (2019-Present)  

Overall responsibility for the Industrial & Energy Division of Granite (I&E), one of 19 

operational business units in Granite. I&E delivers Facilities, Rail and Solar projects 

nationwide. The VP role is responsible to manage all aspects of the I&E Division 

including safety, strategy, staffing, bidding activity, commercial and contracts, project 

execution, financials and division growth. 

 

Regional Vice President – Kenny Construction Company (2017-2019) 

Reported directly to the President of the subsidiary (Senior Group VP) in a role 

responsible for profitably growing the Power Division nationally. Specific duties of the 

position included; accountability for all front end aspects of the business including, 

but not limited to market strategy, business development, estimating, corporate 

interface, and contracts. Additionally, collaborated with VP of Operations to 

continually determine the optimal organizational structure of the division as well  

as assisting (as necessary) in the execution phase of work on staffing decisions, 

commercial issues, financial performance and reporting, and employee development. 

 

Regional Manager – Northwest | Power Division | 2016 

A direct report to the Vice President (Division Manager), responsible for growing the 

business in eight (8) western states (OR, WA, ID, MT, WY, NV, CA, and AK). Specific 

duties of the position included; account manager for key clients, leading Kenny 

Construction business development efforts (market strategy) in the Northwest Region 

to grow client base, finding strategic partners and business opportunities, assisting in 

project estimates/pursuits, leading execution teams on contracted work, and serving 

as singular point of contact for Granite/Kenny civil efforts in the energy sector 

nationwide. Clients include high voltage line contractors (i.e. Wilson Construction), 

Original Equipment Manufacturers (i.e. ABB), and utilities such as Bonneville Power 

Administration (BPA), PacifiCorp, Southern California Edison (SCE),  

Arizona Public Service (APS), Portland General Electric (PGE), Pacific Gas & Electric 

(PG&E), Western Area Power Administration (WAPA), Northwestern Energy, Idaho 

Power, Avista, Seattle City Light, and other local public utility districts in the West. 

 

Project Manager – Hunter’s Point GIS | San Francisco, CA | 2015-2016 

Directing Kenny Construction Company as the design lead for the T&D tie-ins 

associated with the relocation of an existing AIS substation two blocks away and a 

conversion to an architectural GIS substation for PG&E. Kenny Construction was a 

subcontractor to ABB and employed Power Engineers as its design  

partner. 

 

Power Resource Manager – Northwest | 2011-2013 

Chief Estimator –Columbia River Region | 2007-2011 

Large Projects Estimator –Nevada Region | 2006-2007 

Project Manager –Nevada Region | 2000-2006 

 

 

23 YEARS OF 

EXPERIENCE 

 

EDUCATION 

BS - Construction 

Engineering  

& Management 

Oregon State 

University 

 

CERTIFICATIONS 

• OSHA 30 

• Southern NV Desert  

Tortoise Certified  

• WA State Certified 

Erosion  

& Sediment Control 

(CECL)  

Manager 

• OR State Erosion &  

Sediment Control 

(ESC)  

Manager 
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RESUME | QUALITY CONTROL MANAGER 

JAMES GRAYSON | Quality Control Manager (Group Quality Control Manager)  

23 YEARS OF 

EXPERIENCE 

EDUCATION 

B.S. - Environmental 
Resource Management 

(specialization in 
Hazardous Waste 

Management)  
California State 

University 
 

A.S. - Environmental 
Technology   

Salt Lake Community 
College  

  
            CERTFICATIONS 

USACE CQM-C  
EnviroCert CPESC  

BCSP Associate Safety 
Professional (ASP)  

PMI Risk Management 
Professional (RMP)  

ICC - Reinforced 
Concrete Special 

Inspector  
ICC - Structural Masonry 

Special Inspector  
ICC - Structural Steel and 

Welding Special 
Inspector  

ICC - Commercial 
Building Inspector   

NICET - CMT, Level 1 
Concrete  

NICET - CMT, Level 1 
Asphalt  

NICET - CMT, Level 2 
Soils   

NICET - GET Level 2 
Laboratory  

NICET - GET Level 2 
Exploration  

  

GRANITE CONSTRUCTION COMPANY | 2016-PRESENT 
Group Quality Manager | 2016-Present 
Develop and implement quality control programs to ensure the broader corporate 
strategic plan is achieved. The programs include requirements for  the testing and 
inspection of the permanent work including the workmanship and the materials being 
used to verify compliance with the contract documents and the project specifications. 

 
S.A. HEALY COMPANY | 2008-2016 
Quality Manager 
Developed and implemented quality control programs for various heavy civil 

construction projects. The program includes requirements for the testing and 

inspection of the permanent work including the workmanship and the materials being 

used to verify compliance with the contract documents and the project specifications. 

Risk Manager 
Developed and implemented risk management plans. Achievements included 
developing a database program that allows for more efficient reporting of project 
risks. Worked  with project executives and other staff to ensure risks were assessed 
and mitigated  in  accordance  with  the  Risk  Register.   
 
Maintained  the  Risk  Register  and  various   risk management documentation. Also 
oversaw and implemented environmental management and permitting associated 
with construction projects.  This  included  items such as dust control compliance, 
BMPs, water treatment, SWPPP, air quality, and environmental sampling and testing. 
 
 
J.E. DUNN CONSTRUCTION | 2006-2008 
QA/QC Manager 
Verified construction met the requirements of the project plans and specifications. 
This included inspection and testing of the HVAC, electrical, plumbing, fire life safety, 
structural elements, architectural elements, etc. Worked and coordinated with 
subcontractors, superintendents, project managers, consultants, and the owner’s 
representatives to ensure the project was of the highest quality. Processed and 
reviewed project submittals, processed requests for information from the design 
professionals, processed information for change orders, inspected the installed 
construction, and coordinated testing of the materials. 
 
OWNERS GEOTECHNICAL | 2003-2006 
 
Senior Project Manager 
Managed all aspects of special inspection and material testing projects. This included 
monitoring budgets, billing, writing proposals, marketing, and human resources. 
Wrote Final Grading and Special Inspection Reports for QA projects, monthly and 
weekly summaries for QC projects. Supervised the Material Testing Engineering 
Technicians  and Special Inspectors. 
 

https://www.graniteconstruction.com/
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RESUME | SUPERINTENDENT 

JEFFERY SCOTT | Project Manager (Superintendent) 

GRANITE CONSTRUCTION COMPANY | 2021-PRESENT 
Project Manager – Facilities Upgrades  
Project Manager in Granite Construction Company’s Facilities team. The role includes 
managing and accurately forecasting all facility upgrade projects costs, subcontractor 
budgets, and schedules for all ongoing contracted projects. The role also includes 
supporting estimating for facilities related bids throughout Chicagoland using HCSS 
HeavyBid.   
 
WALSH CONSTRUCTION | 2020-2021 
Project Engineer  
 
Supported 3D construction modeling using the program “TEKLA”. Also supported 
estimating development using the softwares “Vico” and “Sage”. The role as a Project 
Engineer in the building concrete division included working with designated project 
teams to generate and submit multiple bids throughout the country. Strong 
collaboration with trusted vendors and senior superintendents was critical to generate 
self- performing concrete budgets and robust schedules.  
 
GRANITE CONSTRUCTION COMPANY | 2019-2020 
Project Engineer – Facilities Upgrades 
 
The role included creating and maintaining a submittal/RFI log, reviewing and 
sending RFI's, and generating labor reports. Tasks also included subcontractor 
management, monitoring budgets, safety oversight and schedule management.  
 
HASSE CONSTRUCTION | 2019 
Project Engineer  
 
Created and maintained submittal/RFI log, generated labor reports, assisted Project 
Managers with take-offs, change management and schedule updates. Assisted 
Superintendent with ordering materials when needed.  
 
POWER CONSTRUCTION | 2018-2019 
Concrete Project Engineer  
 
Punchlist management / close-out, RFI submittals, generated quantity ald labor 
reports. Assisted Project Manager and Superintendent as needed.  
 
WESTERN SPECIALTY CONTRACTORS | 2016-2019 
Project Management Intern 
 
Field Engineer tasks to support project team for concrete restoration projects. 
Supported bid team and project execution teams.  
 

7 YEARS OF 

EXPERIENCE 

EDUCATION 

Construction 

Engineering & 

Construction 

Management 

Technologies – Purdue 

University Northwest  

-Communication 

-Estimating 

-Organization 

-Concrete Construction 

-Microsoft Project 

-Tekla Modeling 

 -Forecasting 

 -Oracle Accounting 

-Software 

-Scheduling 

-Bluebeam 

- Excel 

-Viewpoint 

-Management 

-Vico Estimating 

 -Sage Estimating 

-HeavyBid Estimating 



FORM B – KEY PERSONNEL 
 

 

   
 

Please complete a form for each Key Personnel. 

KEY PERSONNEL 

Role: Project Manager (or Project Lead for Class D&E General Contractors)  Scheduler  Superintendent    
 MEP Coordinator   Safety Manager  Quality Control Manager  Sustainability Coordinator    

Name:  

Title:  

Number of years with the firm:  

Number of years with experience in this capacity:   

Project Type: (Please check all experience that applies to the individual who will be dedicated to this project.) 

c DIVISION 01 00 00   GENERAL REQUIREMENTS 
c DIVISION 02 00 00   EXISTING CONDITIONS       
c DIVISION 03 00 00   CONCRETE       
c DIVISION 04 00 00   MASONRY       
c DIVISION 05 00 00   METALS       
c DIVISION 06 00 00   WOOD, PLASTICS AND COMPOSITES        
c DIVISION 07 00 00   THERMAL AND MOISTURE PROTECTION       
c DIVISION 08 00 00   OPENINGS       
c DIVISION 09 00 00   FINISHES       
c DIVISION 10 00 00   SPECIALTIES       
c DIVISION 11 00 00   EQUIPMENT 
c DIVISION 12 00 00   FURNISHINGS       
c DIVISION 13 00 00   SPECIAL CONSTRUCTION       
c DIVISION 14 00 00   CONVEYING EQUIPMENT 

 

c DIVISION 15 00 00   MECHANICAL 
c DIVISION 16 00 00   ELECTRICAL       
c DIVISION 21 00 00   FIRE SUPPRESSION       
c DIVISION 22 00 00   PLUMBING       
c DIVISION 23 00 00   HEATING, VENTILATING, AND AIR-

CONDITIONING (HVAC)       
c DIVISION 25 00 00   INTEGRATED AUTOMATION       
c DIVISION 26 00 00   ELECTRICAL 
c DIVISION 27 00 00   COMMUNICATIONS 
c DIVISION 28 00 00   ELECTRONIC SAFETY AND SECURITY       
c DIVISION 31 00 00   EARTHWORK       
c DIVISION 32 00 00   EXTERIOR IMPROVEMENTS       
c DIVISION 33 00 00   UTILITIES       
c DIVISION 40 00 00   PROCESS INTEGRATION 

REFERENCES 

REFERENCE #1 

Project:  

Agency/Firm Name:  Title:  

Phone:  Email Address:  

REFERENCE #2 

Project:  

Agency/Firm Name:  Title:  

Phone:  Email Address:  
 
 

PLEASE ATTACH RESUME 
 

 

Robert.Niziolek
Text Box
X
X
X
X
X
X
X
X
X
X
X
X
X
X

Robert.Niziolek
Text Box
X
X
X
X
X

X
X
X
X
X
X
X
X

Robert.Niziolek
Text Box
Marko Balac

Robert.Niziolek
Text Box
Project Manager

Robert.Niziolek
Text Box
5

Robert.Niziolek
Text Box
8

Robert.Niziolek
Text Box
City Hall AHU Upgrades

Robert.Niziolek
Text Box
City of Chicago

Robert.Niziolek
Text Box
312-656-9310

Robert.Niziolek
Text Box
Chief Engineer

Robert.Niziolek
Text Box
Daniel.Duffin@cityofchicago.org

Robert.Niziolek
Text Box
GBMS Niagara N4 Upgrades

Robert.Niziolek
Text Box
City of Chicago

Robert.Niziolek
Text Box
312-747-5829

Robert.Niziolek
Text Box
Electrical Foreman of Electrical Mechanics

Robert.Niziolek
Text Box
Patrick.Vari@cityofchicago.org

Robert.Niziolek
Text Box
X



   

 

RESUME | MEP COORDINATOR 

MARKO BALAC | MEP Coordinator (Project Manager) 

GRANITE CONSTRUCTION COMPANY | 2019-PRESENT 
Project Manager (April 2023-Present) – Facilities Upgrades 
Responsible for subcontractor management, DBE management and reporting, 
forecasting, safety oversight, QA/QC, budget control and scheduling for facilities 
upgrades across Chicago. The projects largely include mechanical, electrical and 
plumbing upgrades as part of a large program of works with the City of Chicago.  
  
Assistant Project Manager (2021-2023) – Facilities Upgrades 
 
Analyzed issues and/or scopes provided by the Client and determined the necessary 
parties to include for the pre-bid walk throughs. Reviewed the subcontractor 
proposals and work plans to ensure the deliverables provided within the proposal 
package would achieve the goals requested by the Client.  

Prepared project proposals along with project documentation for Client review 
including but not limited to the following items: Project Schedules, Work Plans, 
Project Rosters, Project Cashflow Charts & Submittal Packages.Worked on building 
and maintaining Client relations with the various project leads. Directly managed team 
of engineers and established a list of roles and responsibilities to adhere to. Reviewed 
budget analysis for ongoing and pending projects. Ensured all costs were properly 

allocated to the projects assigned to. 

Project Engineer (2019-2021) – Facilities Upgrades 
 
Performed daily site visits on projects to ensure scope, schedule & safety guidelines 
are being followed per the released work. Ensured all RFIs were addressed in a timely 
manner to complete the projects within the proposed schedules.  
 
Completed & submitted daily and weekly reports for the Project Teams and the Client. 
Coordinated with local utility to ensure all relevant parties were involved when 
necessary to successfully complete the released projects. Ensured the project teams 
followed the Client’s DBE goals outlined in the contract. 
 
ENSPECT INC. | 2017 
 
Performed various calculations to determine allowable loads or other necessary 
standards.Performed on field inspections to search for any deficiencies in structures. 
Utilized AutoCAD almost daily to document any observed deficiencies that need to be 
repaired.Coordinated with a team of other engineers or inspectors on relevant 
projects. 
 
 
 
 

 

 

 

 

 
 
 

7 YEARS OF 

EXPERIENCE 

EDUCATION 

Bachelor of Science in 

Civil Engineering – 

Purdue University 

Northwest  

- Design-Build 

Project Delivery 

-Construction 

Drawings 

-Autodesk 

AutoCAD 

- Microsoft 

Office 

- RISA 

-Blubeam Revu 

- HCSS 

HeavyBid 
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RESUME | SAFETY DIRECTOR 

MATT HACK | Division Safety Director (Division Safety Manager) 

13 YEARS OF 
EXPERIENCE 

 
EDUCATION 

B.S., Occupational and 
Environmental Safety + 

Health, Construction 
focus University of 

Wisconsin, Whitewater 
 

CERTIFICATIONS 
-CSP 

-OSHA 30 Hour 
Construction 
Certification  

-OSHA Partnership 
Electrical 

Transmission & 
Distribution (ET&D) 
10hr & 20hr Trainer 

-OSHA 20 Hour 
Electrical 

Transmission and 
Distribution 

Construction 
Supervisor Leadership 

Skills 
-OSHA 10 Hour 

Electrical 
Transmission and 

Distribution Course 
-OSHA 500 Trainer 

Course in OSHA for the 
Construction Industry 
-OSHA 510 Standards 

for the Construction 
Industry Course 

-First Aid/CPR/AED 
Trainer 

-Sologic Root Cause 
Analysis 

-American Society of 
Safety Professional 

-Granite Construction 
Safety Systems 

Improvement Task 
Force 

GRANITE CONSTRUCTION COMPANY | 2018-PRESENT 
Division Safety Manager | Sep 2019-Present 

• Ensure that all incidents are investigated appropriately, determination of root 
causes, implement corrective actions through the operations team, and 
communicate final reports to senior management and customer 
representatives.  

• Review Take 5’s, on-site inspections and near misses throughout the Division 
to analyze leading indicators. Utilization of leading indicators to implement 
training needs and weekly safety meetings. 

• Oversee the implementation and review of all Granite COVID-19 policies and 
precautions throughout the Division. Track, monitor and implementation of 
individual federal, state and local regulations at the local jobsites. 

• Administer, direct and manage compliance with the company safety program 
and incident prevention efforts to ensure company safety goals are met. 

• Developed, organized and implemented safety related programs throughout 
Granite Power. 

• Developed and reviewed Job Hazard Analysis for each major phase of our 
work. Assess training needs based on the JHA as required. 

• Supervise, develop and manage Safety Professionals to ensure the company 
safety program is implemented consistently throughout the division. 

• Work alongside the estimating team to consult and develop safety related 
strategies to proposed work. 

 
Safety Coordinator III | June 2018-Sep 2019 

• Built relationships with operations, managers and craft employees to foster a 
partnership in the advancement of Granite’s Safety Culture and Core Values. 

• Well versed in the GMS system and succeeded at implementation of the SOPs 
at the field level. Gained the trust of managers, engineer’s and craft 
employees as a resource for open discussions on the reasoning and 
application of established SOP’s.  

• Proficient in HCSS and the utilization of the software to conduct job-site 
inspections, meetings, track employee skills/certifications, and incident 
reports. Trained foreman and supervisors through the navigation of the 
software and troubleshooting any field issues they encountered. 

• Developed a revamped Stretch N’ Flex Program for Granite that is currently 
under review by the SSI Task Force. Integrated QR codes and training videos 
into the program to provide additional levels of support to employee’s during 
the initiation of the program. 

• Worked with the local Operations and DOT Committee to assist in the 
understanding of State/Federal hours of service and driver qualification 
standards. Created Best Practice DOT documents to provide additional 
resources for our drivers to understand the regulations.  

• Scheduled and conducted training based on the needs of the operating group 
and employees.   

 
PAR ELECTRICAL CONTRACTORS/LONGFELLOW DRILLING | CLEARFIELD, IA | JAN 
2012 - MAY 2018 
Safety/Project Coordinator 
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Please complete a form for each Key Personnel. 

KEY PERSONNEL 

Role: Project Manager (or Project Lead for Class D&E General Contractors)  Scheduler  Superintendent    
 MEP Coordinator   Safety Manager  Quality Control Manager  Sustainability Coordinator    

Name:  

Title:  

Number of years with the firm:  

Number of years with experience in this capacity:   

Project Type: (Please check all experience that applies to the individual who will be dedicated to this project.) 

c DIVISION 01 00 00   GENERAL REQUIREMENTS 
c DIVISION 02 00 00   EXISTING CONDITIONS       
c DIVISION 03 00 00   CONCRETE       
c DIVISION 04 00 00   MASONRY       
c DIVISION 05 00 00   METALS       
c DIVISION 06 00 00   WOOD, PLASTICS AND COMPOSITES        
c DIVISION 07 00 00   THERMAL AND MOISTURE PROTECTION       
c DIVISION 08 00 00   OPENINGS       
c DIVISION 09 00 00   FINISHES       
c DIVISION 10 00 00   SPECIALTIES       
c DIVISION 11 00 00   EQUIPMENT 
c DIVISION 12 00 00   FURNISHINGS       
c DIVISION 13 00 00   SPECIAL CONSTRUCTION       
c DIVISION 14 00 00   CONVEYING EQUIPMENT 

 

c DIVISION 15 00 00   MECHANICAL 
c DIVISION 16 00 00   ELECTRICAL       
c DIVISION 21 00 00   FIRE SUPPRESSION       
c DIVISION 22 00 00   PLUMBING       
c DIVISION 23 00 00   HEATING, VENTILATING, AND AIR-

CONDITIONING (HVAC)       
c DIVISION 25 00 00   INTEGRATED AUTOMATION       
c DIVISION 26 00 00   ELECTRICAL 
c DIVISION 27 00 00   COMMUNICATIONS 
c DIVISION 28 00 00   ELECTRONIC SAFETY AND SECURITY       
c DIVISION 31 00 00   EARTHWORK       
c DIVISION 32 00 00   EXTERIOR IMPROVEMENTS       
c DIVISION 33 00 00   UTILITIES       
c DIVISION 40 00 00   PROCESS INTEGRATION 

REFERENCES 

REFERENCE #1 

Project:  

Agency/Firm Name:  Title:  

Phone:  Email Address:  

REFERENCE #2 

Project:  

Agency/Firm Name:  Title:  

Phone:  Email Address:  
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RAVEN ADAMS | Sustainability Coordinator (Sustainability Manager)  

10 YEARS OF 

EXPERIENCE 

EDUCATION 

Juris Doctor - 

Environmental and 

Natural Resources Law 

Certificate - University 

of Denver Sturm College 

of Law, Denver, CO 

Bachelor of Arts - 

Psychology: 

Neuroscience 

Concentration          

Colby College, 

Waterville, ME 

 

PROFESSIONAL 

AWARDS & 

RECOGNITION  

United Nations Global 

Compact Network USA 

SDG Pioneer (2023)  

Engineering News-

Record (ENR) California 

2023 Top Young 

Professional (20-under-

40)  

Diligent Modern 

Governance 100—ESG, 

Diversity, and Climate 

Trailblazer (2022)  

                                                        

 

 

GRANITE CONSTRUCTION COMPANY | 2018-PRESENT 
Sustainability Manager (2022-Present)  
Sustainability Specialist (2019 to 2022)   

 
• Published award-winning Sustainability Report for multi-billion-dollar 

infrastructure company. 

• Managed the process of performing a data gap analysis to standard 
reporting frameworks (SASB, GRI, and TCFD) and managed production of 
company’s first report to align with these frameworks; managed and 
improved annual ESG (Environmental, Social, & Governance) reporting 
processes, achieving significant improvements to investor relations ESG 
scores and rankings. 

• Led a sustainability effort that contributed to cultural transformation and 
the elevation of sustainability to a company core value 

• Demonstrated expertise in communicating with C-suite executives, Board 
of Directors, and clients 

• Established new governance framework formalizing Board oversight and 
organizational roles and responsibilities for sustainability  

• Managed company’s first sustainability materiality assessment and 
stakeholder engagement effort; managed company’s first climate risk 
assessment 

• Lead the development of new strategic framework and company-wide 
sustainability strategic plan, including the company’s first absolute target 
for scope 1 greenhouse gas emissions reduction 

• Represented company in industry groups, including serving as Vice Chair 
of the Sustainability Council for the National Asphalt Pavement 
Association (NAPA) and representing member producers on NAPA’s 
Climate Stewardship Task Force, which developed goals for NAPA’s 
asphalt industry climate action plan (The Road Forward) 

• Demonstrated ability to engage meaningfully with stakeholders, including 
with legislative representatives on key policy and regulatory issues 

• Demonstrated ability to lead a sustainability program at the corporate 
level and manage responsibilities for stakeholder engagement, strategic 
planning, and communication 

• Demonstrated expertise in collaborating with and serving as a functional 
lead for cross-disciplinary and inter-departmental collaborative 
sustainability projects, leveraging internal and external resources 

 

IT Administrative Assistant II (2018 to 2019) 

• Provided administrative support to CIO and directors to ensure efficiency 
of daily IT operations.  

• Assisted in maintenance of multi-million-dollar budget, tracking 
expenditures and invoices. 

• Participated in strategic planning and executed improvements in 
business administration. 

 

RESUME | SUSTAINABILITY COORDINATOR 

https://www.graniteconstruction.com/
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Please complete a form for each Key Personnel. 

KEY PERSONNEL 

Role: Project Manager (or Project Lead for Class D&E General Contractors)  Scheduler  Superintendent    
 MEP Coordinator   Safety Manager  Quality Control Manager  Sustainability Coordinator    

Name:  

Title:  

Number of years with the firm:  

Number of years with experience in this capacity:   

Project Type: (Please check all experience that applies to the individual who will be dedicated to this project.) 

c DIVISION 01 00 00   GENERAL REQUIREMENTS 
c DIVISION 02 00 00   EXISTING CONDITIONS       
c DIVISION 03 00 00   CONCRETE       
c DIVISION 04 00 00   MASONRY       
c DIVISION 05 00 00   METALS       
c DIVISION 06 00 00   WOOD, PLASTICS AND COMPOSITES        
c DIVISION 07 00 00   THERMAL AND MOISTURE PROTECTION       
c DIVISION 08 00 00   OPENINGS       
c DIVISION 09 00 00   FINISHES       
c DIVISION 10 00 00   SPECIALTIES       
c DIVISION 11 00 00   EQUIPMENT 
c DIVISION 12 00 00   FURNISHINGS       
c DIVISION 13 00 00   SPECIAL CONSTRUCTION       
c DIVISION 14 00 00   CONVEYING EQUIPMENT 

 

c DIVISION 15 00 00   MECHANICAL 
c DIVISION 16 00 00   ELECTRICAL       
c DIVISION 21 00 00   FIRE SUPPRESSION       
c DIVISION 22 00 00   PLUMBING       
c DIVISION 23 00 00   HEATING, VENTILATING, AND AIR-

CONDITIONING (HVAC)       
c DIVISION 25 00 00   INTEGRATED AUTOMATION       
c DIVISION 26 00 00   ELECTRICAL 
c DIVISION 27 00 00   COMMUNICATIONS 
c DIVISION 28 00 00   ELECTRONIC SAFETY AND SECURITY       
c DIVISION 31 00 00   EARTHWORK       
c DIVISION 32 00 00   EXTERIOR IMPROVEMENTS       
c DIVISION 33 00 00   UTILITIES       
c DIVISION 40 00 00   PROCESS INTEGRATION 
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REFERENCE #1 

Project:  
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REFERENCE #2 
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Phone:  Email Address:  
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  SEAN CARR | Area Manager (Project Manager) 

RESUME | PROJECT MANAGER  

GRANITE POWER, INC. | 2015-PRESENT 

Area Manager – Materials Management, Facilities & Professional Services  

August 2018 to Present 

Ultimate responsibility for the operations, safety, quality, P&L, growth, and performance 

of the Facilities Area which encompasses facilities upgrades, material management for 

high-voltage transmission line projects and professional services for utility clients.  

 

Materials Management 

Project governance, customer engagement, oversight, and support of Project Teams 

for Materials Management projects in the Northeast.  

• Smart Path Connect Project, NY – New York Power Authority  

• Smart Path Project (Moses-Adirondack) – New York Power Authority  

• Pilot Projects, Material Management Program – National Grid  

 

Facilities  

Oversight of $20M/year Global Building Monitoring Solution (GBMS) Program with the 

City of Chicago. Program focuses on energy efficiency, building automation and life 

safety upgrades to various city properties.   

• City Hall, Police Station, Fire Department properties/Engine Companies, 
Libraries, Senior Centers, Community Centers, etc.  Project scopes include 
upgrades to heating and cooling systems, carpentry and masonry upgrades for 
energy efficiency such as new windows and roof systems, building 
automations.  

 
Professional Services 
Management of a portfolio of current staff augmentation assignments for utility clients 
including PPL and APS. Roles include Project Managers and QA/QC Engineers.   
 
Project Management/Construction Management– Transmission Line and BESS 

Projects 

2015-2018 

Project Management and Construction Management for a variety of high-voltage 

transmission line and battery energy storage system projects.  

• Gateway Energy Storage Site, CA – Site Manager of a new 750MW/hr facility  

• Station 23 Underground Project, NY – Project Manager for a new duct bank 

installation project to accommodate 115kV underground transmission lines 

• Midwest Transmission Project, MO – new 135-mile 345kV T-Line  

 
HALEY & ALDRICH | 2011-2015 

Senior Field Geotechnical Engineer   

 

O’REILLY, TALBOT & OKUN ASSOCIATES, INC.| 2009-2011 

Geotechnical Engineer   

 

 

13 YEARS OF 

EXPERIENCE 

 

Financial Reviews and 

Forecasting  

 

Training/Staff 

Development 

 

Sales and Business 

Development 

 

Estimating, Project 

Development 

 

Subcontractor and 

Vendor Management 

 

Client Engagement 

 

EDUCATION 

B.S. - Civil & 

Environmental 

Engineering 

Northeastern 

University 

 

CERTIFICATIONS 

- American Society of 

Civil Engineers 

- OSHA 30 

- OSHA 40 

HAZWOPER 

- OSHA 4-HR 

FALL 

PROTECTION 
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I. HISTORY AND OWNERSHIP OF RESPONDENT FIRM 

Any firm proposing to conduct any business transactions with the Public Building Commission of Chicago must complete this 
Disclosure Affidavit.  Please note that in the event the Contractor is a joint venture, the joint venture and each of the joint 
venture partners must submit a completed Disclosure Affidavit. 
 
The undersigned _____________________________ , as ______________________________________ 

    Name      Title 
 
and on behalf of  _____________________________________________________________ 
(“Bidder/Proposer/Respondent or Contractor”) having been duly sworn under oath certifies the following: 

  
RESPONDENT 

Name of Firm:       

Address:  

City/State/Zip:  

Telephone:  Facsimile:  

FEIN:  SSN:  

Email:  

Nature of Transaction:  

 Sale or purchase of land 
 Construction Contract 
 Professional Services Agreement 
 Other ______________________ 

 
 

II. DISCLOSURE OF OWNERSHIP INTERESTS 

Pursuant to Resolution No. 5371 of the Board of Commissioners of the Public Building Commission of Chicago, 
all Bidders/Proposers shall provide the following information with their Bid/Proposal.  If the question is not 

applicable, answer “NA”.  If the answer is none, please answer “none”. 

 Corporation  Limited Liability Company 
 Partnership  Limited Liability Partnership 
 Sole Proprietorship  Not-for-profit Corporation 
 Joint Venture  Other: ________________ 

  

Sean Carr Area Manager

Granite Construction Company

Granite Construction Company

585 West Beach Street 

Watsonville, CA 95076

831-724-1011

94-0519552

Sean.Carr@gcinc.com

N/A

X

X
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A. CORPORATIONS AND LLC’S 

State of Incorporation or Organization:       

If outside of Illinois, is your firm authorized to conduct business in the State Of Illinois:  Yes  No 

City/State/ZIP:  

Telephone:  
Identify the names of all officers and directors of the business entity.  
(Please attach list if necessary.) 

Name Title 

  

  

  

  

  
Identify all shareholders whose ownership percentage exceeds 7.5% of the business entity.  
(Please attach list if necessary.) 

Name Address Ownership Interest  
Percentage 

  % 

  % 

  % 

   

   

LLC’s only, indicate Management Type and Name: 

 Member-managed  Manager-managed Name:  
Is the corporation or LLC owned partially or completely by one or more other 
corporations or legal entities?  Yes  No 

If yes, please provide the above information, as applicable, for each such corporation or entity such that any person 
with a beneficial ownership interest of 7.5% or more in the corporation contracting in the PBC is disclosed.  For 
example, if Corporation B owns 15% of Corporation A, and Corporation A is contracting with the PBC, then 
Corporation B must complete a Disclosure Affidavit.  If Corporation B is owned by Corporations C and D, each of 
which owns 50% of Corporation B, then both Corporations C and D must complete Disclosure Affidavits. 

 

X

California

585 West Beach Street  Watsonville, CA 95076

831-724-1011

See Appendix A

Granite Construction Incorporated 585 West Beach Street Watsonville, CA 95076 100
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B. PARTNERSHIPS 

 
If the bidder/proposer or contractor is a partnership, indicate the name of each partner and the percentage of 
interest of each therein. Also indicate, if applicable, whether General Partner (GP) or Limited Partner (LP). 

Name Type Ownership Interest  
Percentage 

  % 

  % 

  % 

  % 

  % 
 

C. SOLE PROPRIETORSHIP 
 

The bidder/proposer or contractor is a sole proprietorship and is not acting in any representative capacity on 
behalf of any beneficiary:   
If the answer is no, please complete the following two sections.  Yes  No 
If the sole proprietorship is held by an agent(s) or a nominee(s), indicate the principal(s) for whom the agent 
or nominee holds such interest. 

Name of Principal(s) 

 

 

 

 

 
If the interest of a spouse or any other party is constructively controlled by another person or legal entity, 
state the name and address of such person or entity possessing such control and the relationship under 
which such control is being or may be exercised. 

Name Address 
  

  

  

  

  

 

N/A

N/A
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III. CONTRACTOR CERTIFICATION 

A. CONTRACTORS 
 
1. The Contractor, or any affiliated entities of the Contractor, or any responsible official thereof, or any other official, 

agent or employee of the Contractor, any such affiliated entity, acting pursuant to the direction or authorization of a 
responsible official thereof has not, during a period of three years prior to the date of execution of this certification: 

 
a. Bribed or attempted to bribe, or been convicted of bribery or attempting to bribe a public officer or 

employee of the City of Chicago, the State of Illinois, any agency of the federal government or any state 
or local government in the United States (if an officer or employee, in that officer’s or employee’s official 
capacity); or 
 

b. Agreed or colluded, or been convicted of agreement or collusion among bidders or prospective bidders in 
restraint of freedom of competition by agreement to bid a fixed price or otherwise; or 

 
c. Made an admission of such conduct described in 1(a) or (b) above which is a matter of record but has not 

been prosecuted for such conduct. 
 

2. The Contractor or agent, partner, employee or officer of the Contractor is not barred from contracting with any unit 
of state or local government as a result of engaging in or being convicted of bid-rigging2 in violation of Section 3 of 
Article 33E of the Illinois Criminal Code of 1961, as amended (720 ILCS 5/33E-3), or any similar offense of any 
state or the United States which contains the same elements as the offense of bid-rigging during a period of five 
years prior to the date of Submission of this bid, proposal or response. 
 

3. The Contractor or any agent, partner, employee, or officer of the Contractor is not barred from contracting with any 
unit of state or local government as a result of engaging in or being convicted of bid-rotating4 in violation of Section 
4 of Article 33E of the Illinois Criminal Code of 1961, as amended (720 ILCS 5/33E-4), or any similar offense of any 
state or the United States which contains the same elements as the offense of bid-rotating. 

 
4. The Contractor understands and will abide by all provisions of Chapter 2-56 of the Municipal Code entitled “Office 

of the Inspector General” and all provisions of the Public Building Commission Code of Ethics Resolution No.5339, 
as amended by Resolution No. 5371. 

 
5. The Contractor certifies to the best of its knowledge and belief, that it and its principals:  
 

a. Are not presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily 
excluded from covered transactions by any federal, state or local department or agency. 
 

b. Have not within a three-year period preceding this bid or proposal been convicted of or had a civil 
judgment rendered against them for: commission of fraud or a criminal offense in connection with 
obtaining, attempting to obtain, or performing a public (federal, state or local) transaction or contract under 
a public transaction; violation of federal or state antitrust statutes; commission of embezzlement, theft, 
forgery, bribery, falsification or destruction of records; making false statements; or receiving stolen 
property; 

 
c. Are not presently indicted for or otherwise criminally or civilly charged by a governmental entity (federal, 

state or local) with commission of any of the offenses enumerated in paragraph (5)(b) above; and 
 

d. Have not within a three-year period preceding this bid or proposal had one or more public transactions 
(federal, state or local) terminated for cause or default. 

See Appendix B
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B. SUBCONTRACTORS 

1. The Contractor has obtained from all subcontractors being used in the performance of this contract or agreement, 
known by the Contractor at this time, disclosures substantially in the form of Section 1, and certifications 
substantially in the form of Section 2, of this Disclosure Affidavit.  Based on such disclosures and certification(s), 
and any other information known or obtained by the Contractor, is not aware of any such subcontractor or 
subcontractor’s affiliated entity or any agent, partner, employee or officer of such subcontractor or subcontractor’s 
affiliated entity having engaged in or been convicted of (a) any of the conduct described as prohibited in this 
document; (b) bid-rigging, bid-rotating, or any similar offense of any state or the United States which contains the 
same elements as bid-rigging or bid-rotating, or having made an admission of guilt of the conduct described in 
Section 2 which is matter of record but has/have not been prosecuted for such conduct. 

 
2. The Contractor will, prior to using them as subcontractors, obtain from all subcontractors to be used in the 

performance of this contract or agreement, but not yet known by the Contractor at this time, certifications 
substantially in the form of this certification.  The Contractor shall not, without the prior written permission of the 
Commission, use any of such subcontractors in the performance of this contract if the Contractor, based on such 
certifications or any other information known or obtained by Contractor, became aware of such subcontractor, 
subcontractor’s affiliated entity or any agent, employee or officer of such subcontractor or subcontractor’s affiliated 
entity having engaged in or been convicted of (a) any of the conduct described as prohibited in this document of or 
(b) bid-rigging, bid-rotating or any similar offenses of any state or the United States which contains the same 
elements as bid-rigging or bid-rotating or having made an admission of guilt of the conduct described as prohibited 
in this document which is a matter of record but has/have not been prosecuted for such conduct.  The Contractor 
shall cause such subcontractors to certify as to all necessary items.  In the event any subcontractor is unable to 
certify to a particular item, such subcontractor shall attach an explanation to the certification. 

 
3. For all subcontractors to be used in the performance of this contract or agreement, the Contractor shall maintain for 

the duration of the contract all subcontractors’ certifications required by this document and Contractor shall make 
such certifications promptly available to the Public Building Commission of Chicago upon request. 

 
4. The Contractor will not, without the prior written consent of the Public Building Commission of Chicago, use as 

subcontractors any individual, firm, partnership, corporation, joint venture or other entity from whom the Contractor 
is unable to obtain a certification substantially in the form of this certification. 

 
5. The Contractor hereby agrees, if the Public Building Commission of Chicago so demands, to terminate its 

subcontractor with any subcontract if such subcontractor was ineligible at the time that the subcontract was entered 
into for award of such subcontract.  The Contractor shall insert adequate provisions in all subcontracts to allow it to 
terminate such subcontract as required by this certification. 

C. STATE TAX DELINQUENCIES 

1. The Contractor is not delinquent in the payment of any tax administered by the Illinois Department of Revenue or, 
if delinquent, the Contractor is contesting, in accordance with the procedures established by the appropriate 
Revenue Act, its liability for the tax or amount of the tax. 

 
2. Alternatively, the Contractor has entered into an agreement with the Illinois Department of Revenue for the payment 

of all such taxes that are due and is in compliance with such agreement. 
 

3. If the Contractor is unable to certify to any of the above statements, the Contractor shall explain below.  Attach 
additional pages if necessary.  

 
 

 
None



FORM C – DISCLOSURE AFFIDAVIT 
 

 
 

 
 
 
 
If the letters “NA”, the word “None” or no response appears on the lines above, it will be conclusively presumed that 
the Undersigned certified to the above statements. 

 
4. If any subcontractors are to be used in the performance of this contract or agreement, the Contractor shall cause 

such subcontractors to certify as to paragraph (C)(1) or (C)(2) of this certification.  In the event that any subcontractor 
is unable to certify to any of the statements in this certification, such subcontractor shall attach an explanation to 
this certification.  

D. OTHER TAXES/FEES 

1. The Contractor is not delinquent in paying any fine, fee, tax or other charge owed to the City of Chicago. 
 

2. If Contractor is unable to certify to the above statement, Contractor shall explain below and (attach additional pages 
if necessary).  
 
 
 
 
If the letters “NA”, the word “None” or no response appears on the lines above, it will be conclusively presumed that 
the Undersigned certified to the above statements. 

E. PUNISHMENT 

1. A Contractor who makes a false statement material to Section II(A)(2) of this certification commits a Class 3 felony.  
720 ILCS 5/33E-11(b). 

 
F. JUDICIAL OR ADMINISTRATIVE PROCEEDINGS 

1. The Contractor is not a party to any pending lawsuits against the City of Chicago or the Public Building Commission 
of Chicago nor has Contractor been sued by the City of Chicago or the Public Building Commission of Chicago in 
any judicial or administrative proceeding. 

2. If the Contractor cannot certify to the above, provide the (1) case name; (2) docket number; (3) court in which the 
action is or was pending; and (4) a brief description of each such judicial or administrative proceeding.  Attach 
additional sheets if necessary. 

 
 
 
 

If the letters “NA”, the word “None” or no response appears on the lines above, it will be conclusively presumed that 
the Undersigned certified to the above statements. 

G. CERTIFICATION OF ENVIRONMENTAL COMPLIANCE 

A. Neither the Contractor nor any affiliated entity of the Contractor has, during a period of five years prior to the date 
of execution of this Affidavit:  (1) violated or engaged in any conduct which violated federal, state or local 
environmental restriction, (2) received notice of any claim, demand or action, including but not limited to citations 
and warrants, from any federal, state or local agency exercising executive, legislative, judicial, regulatory or 
administrative functions relating to a violation or alleged violation of any federal, state or local statute, regulation or 
other environmental restriction; or (3) been subject to any fine or penalty of any nature for failure to comply with any 
federal, state or local statute, regulation or other environmental restriction. 
 
 

None

See Appendix E.G2
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If the Contractor cannot make the certification contained in the above paragraph, identify any exceptions (attach 
additional pages if necessary):  

 
If the letters “NA”, the word “None” or no response appears on the lines above, it will be conclusively presumed that 
the Undersigned certified to the above statements. 
 

B. Without the prior written consent of the Public Building Commission of Chicago, Contractor will not employ any 
subcontractor in connection with the contract or proposal to which this Affidavit pertains without obtaining from such 
subcontractor a certification similar in form and substance to the certification contained in Paragraph A of this 
Section III prior to such subcontractor’s performance of any work or services or furnishing any goods, supplies or 
materials of any kind under the proposal or the contract to which this Affidavit pertains. 
 

C. Until completion of the Contract’s performance under the proposal or contract to which this Affidavit pertains, the 
Contractor will not violate any federal, state or local statute, regulation or other Environmental Restriction, whether 
in the performance of such contract or otherwise. 

H. INCORPORATION INTO CONTRACT AND COMPLIANCE 

The above certification shall become part of any contract awarded to the Contractor set forth on page 1 of this Disclosure 
Affidavit and are a material inducement to the Public Building Commission of Chicago’s execution of the contract, contract 
modification or contract amendment with respect to which this Disclosure Affidavit is being executed and delivered on 
behalf of the Contractor.  Furthermore, Contractor shall comply with these certifications during the term and/or 
performance of the contract. 
 

I. VERIFICATION 

Under penalty of perjury, I certify that I am authorized to execute this Disclosure Affidavit on behalf of the Contractor set 
forth on page 1, that I have personal knowledge of all the certifications made herein and that the same are true. 
 
The Contractor must report any change in any of the facts stated in this Affidavit to the Public Building Commission of 
Chicago within 14 days of the effective date of such change by completing and submitting a new Disclosure Affidavit.  
Failure to comply with this requirement is grounds for your firm to be deemed non-qualified to do business with the PBCC.  
Deliver any such new Disclosure Affidavit to: Public Building Commission of Chicago, Director of Compliance, 50 W. 
Washington, Room 200, Chicago, IL 60602. 

 
__________________________________________ 

Signature of Authorized Officer 
 

__________________________________________ 
Name of Authorized Officer (Print or Type) 

 
__________________________________________ 

Title 
 

__________________________________________ 
Telephone Number 

State of  _________________________ 
County of ________________________ 
 
Signed and sworn to before me on this ______ day of ____________, 20____ by  
_________________________ (Name) as _______________________ (Title) of 
__________________________________________ (Bidder/Proposer/Respondent or Contractor) 
______________________________________________ 
Notary Public Signature and Seal 
 

Sean Carr

Area Manager

224-254-8590
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FORM D – LEGAL ACTIONS 
 

 

 
 

I. LEGAL ACTIONS  

If the answer to any of the questions below is YES, you must provide a type-written, brief description, and/or explanation on 
a separate sheet following this page. Each question must be answered. 

Question Yes No 

Has the firm or venture been issued a notice of default on any contract awarded to it in the last 3 
years?   

Does the firm or venture have any legally filed judgments, claims (liquidated damages, or other), 
arbitration proceedings or suits pending or outstanding against the firm or venture or its officers?   

If the answer to the preceding question is “Yes”, provide the requisite explanation on a separate 
sheet and enter the dollar amount of claims or judgments and the contract value of the contract 
on which the claim was filed __________________.  

  

Within the past 3 years has the firm or venture been a party to any lawsuits or arbitration 
proceedings with regard to any contracts?   

Within the last 3 years, has any officer or principal of the firm or venture ever been an officer or 
principal of another organization that failed to complete any contract as a result of termination, 
litigation, arbitration or similar matter? 

  

Has any key person with the firm or venture or its predecessor ever been convicted of or charged 
with any state or federal crime (excluding traffic violations), including but not limited to, 
embezzlement, theft, forgery, bribery, falsification or destruction of records, receipt of stolen 
property, criminal anti-trust violations, bid-rigging or bid-rotating? 

  

Has the firm or venture ever been temporarily or permanently debarred from contract award by 
any federal, state, or local agency?   

Within the last 3 years, has the firm or venture been investigated or assessed penalties for any 
statutory or administrative violations (including but not limited to MBE, WBE, EEOC violations)?   

Has the firm or venture ever failed to complete any work awarded to it?   
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Robert.Niziolek
Text Box
x

Robert.Niziolek
Text Box
x

Robert.Niziolek
Text Box
x

Robert.Niziolek
Text Box
x

Robert.Niziolek
Text Box
x

Robert.Niziolek
Text Box
x

Robert.Niziolek
Text Box
x

Robert.Niziolek
Text Box
x

Robert.Niziolek
Text Box
See Appendix G.1

Robert.Niziolek
Text Box
See Appendix G.2 & G.3

Robert.Niziolek
Text Box
See Appendix G.4

Robert.Niziolek
Text Box
See Appendix G8





FORM H – CONTRACTOR’S PROPOSAL
  

 
  
 

 
FORM H:  CONTRACTOR’S PROPOSAL 

The Contractor hereby acknowledges receipt of the all Contract documents for Contract No. PS3093, including, but not limited to: 
a) Book 1 – Request for Proposal, Project Information, Instructions to Proposers, and Execution Documents, b) Book 2 – Standard 
Terms and Conditions,  c) Book 3 – Construction Task Catalog®, d) Book 4 – Technical Specifications, and e) Addenda Nos. (None 
unless indicated below)  

Addendum No. Date of Addendum 
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FORM I – PROPOSED ADJUSTMENT FACTORS
  

 
  
 

 
FORM I:  PROPOSED ADJUSTMENT FACTORS – TIER 1 

The Respondent shall set forth Adjustment Factors in legible figures in the respective space provided.  Failure to submit all 
Adjustment Factors within a specified Tier will result in the submission being deemed non-responsive. The Contractor shall perform 
the Tasks required by each individual Job Order using the following Adjustment Factors: 

 Adjustment Factor Name Adjustment Factor 
Proposed: 

X % 
Weight = Total 

 
1. 

 
For Projects Greater than $1,000,000.01, 
Normal Working Hours 
 

 
 

___  .  ___  ___  ___  ___ 

 
.50  

___  .  ___  ___  ___  ___ 

 
2. 

 
For Projects Greater than and $1,000,000.01, 
Other than Normal Working Hours 
 

 
 

___  .  ___  ___  ___  ___ 

 
.30  

___  .  ___  ___  ___  ___ 

 
3. 

 
Non Pre-priced: For Non Pre-priced Work 
 
 

 
 

___  .  ___  ___  ___  ___ 

 
.20  

___  .  ___  ___  ___  ___ 

 
 
4. 
 

 
ADD ALL THE TOTALS IN THE RIGHT COLUMN 

 
___  .  ___  ___  ___  ___ 

 
Notes To Bidder: 
Specify lines 1 through 4 to four (4) decimal places. Use conventional rounding methodology (i.e., if the number in the 5th decimal 
place is 0-4, the number in the 4th decimal remains unchanged; if the number in the 5th decimal place is 5-9, the number in the 
4th decimal is rounded upward). 
The Adjustment Factors for Other Than Normal Working Hours Adjustment Factors must be equal to or greater than the 
Normal Working Hours Adjustment Factors. The Non Pre-priced Adjustment Factor must be equal to or greater than 
1.0000. 
The percentage weighted multipliers above are for the purpose of calculating a Total Base Proposal. No assurances are 
made by the PBC that Work will be ordered under the Contract in a distribution consistent with the weighted percentages 
above. The Total Base Proposal is only used for the purpose of determining the Award Criteria Figure.    
When submitting Job Order Price Proposals related to specific Job Orders, the Respondent shall utilize one or more of the 
Adjustment Factors applicable to the Work being performed.
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FORM J – AWARD CRITERIA FIGURE 
  

 
  
 

 

FORM J - AWARD CRITERIA FIGURE 

A. Basis of Award (Award Criteria Figure) 
To promote the intended goal of economic opportunity and maximize the use of minority personnel on this project, the 
Public Building Commission of Chicago has established the Award Criteria Figure formula for the purpose of evaluating 
proposals and awarding the contract.  A contract in the amount of the Total Base Proposal (or Base Contract Price) will 
be awarded to the responsible bidder with the lowest Award Criteria Figure pursuant to Section III.P Basis of Award 
above.  The Public Building Commission of Chicago reserves the right to check all calculations for accuracy. The 
fulfillment of the Award Criteria does not abrogate the responsibilities of the Contractor to comply with federal and state 
requirements under the Equal Employment Act and the Illinois Human Rights Act. 
1. Instructions 

The Bidder shall complete the Award Criteria Figure Formula and transfer the final Award Criteria Figure - Line 15 
to the space provided on the itemized proposal sheet.  Failure to complete the formula may be cause for rejection 
of the Bidder’s proposal.  The successful bidder will be held responsible for adhering to the figures submitted in 
Lines 1, 2, 4, 6, 8, 10 and 12 during construction of the project. 
Lines 2, 4 and 6 in the formula shall not be greater than seventy percent (70%) in each category for the sole 
purpose of determining award of the contract.  Similarly, lines 8, 10 and 12 shall not be greater than fifteen 
percent (15%) in each category for the purpose of award criteria only.  The seventy percent (70%) and fifteen 
percent (15%) goals are not intended to restrict the total number of minority and female employees to be used on 
the project, but only to establish limiting figures for use in the formula.   

2. Award Criteria Figure Formula 
Line 1. Total Base Proposal (Refer to Line 9 of FORM I - PROPOSED 

ADJUSTMENT FACTORS), in figures TBD 
   
Line 2. Percentage of the Journeyworkers hours that the Contractor 

proposes to be worked by minority Journey workers during 
construction of the project. (Maximum figure 0.70) 0.50 

   
Line 3. Multiply Line 2 by Line 1 by 0.04 TBD 
   
Line 4. Percentage of total Apprentice hours that the Contractor proposes to 

be worked by minority Apprentices during construction of the project.  
(Maximum figure 0.70) 0.10 

   
Line 5. Multiply Line 4 by Line 1 by 0.03 TBD 
   
Line 6. Percentage of the total Laborer hours that the Contractor proposes 

to be worked by minority Laborers during construction of the project. 
(Maximum figure 0.70) 0.50 

   
Line 7. Multiply Line 6 by Line 1 by 0.01 TBD 
   
Line 8. Percentage of total Journeyworker hours that the Contractor 

proposes to be worked by female Journeyworkers during the 
construction of the project. (Maximum figure 0.15) .01 

   
Line 9. Multiply Line 8 by Line 1 by 0.04 TBD 
   
Line 10. Percentage of total Apprentice hours that the Contractor proposes to 

be worked by female Apprentices during construction of the project.  
(Maximum figure 0.15) .01 

   



FORM J – AWARD CRITERIA FIGURE 
  

 
  
 

 
Line 11. 

 
Multiply Line 10 by Line 1 by 0.03 TBD 

   
Line 12. Percentage of the total Laborer hours that the Contractor proposes 

to be worked by female Laborers during construction of the project. 
(Maximum figure 0.15) .01 

   
Line 13. Multiply Line 12 by Line 1 by 0.01 TBD 
   
Line 14. Summation of Lines 3, 5, 7, 9, 11, and 13 TBD 
   
Line 15. Subtract Line 14 from Line 1 (= “Award Criteria Figure”) TBD 
 
 

 
Award Criteria Figure $ N/A 

   
 (Insert Line 15 of Award Criteria Formula to Line 10 on Form I – Proposed Adjustment Factors):   

3. Community Hiring Bonuses 
In order to encourage maximum employment of interested and available residents of the project community on 
this project, the following bonus calculations shall apply: 
a. In calculating the hours worked by minority and women Journeyworkers, apprentices, and laborers under the 

Award Criteria Figure set out in Part V.A. “Basis of Award (Award Criteria Figure),” all hours worked by minority 
and women Journeyworkers, existing apprentices, and laborers who are residents of the project community 
shall be multiplied by 1.5. 

b. In calculating the hours worked by minority and women apprentices under the Award Criteria Figure set out in 
Part V “Proposal Support Documents,” all hours worked in new apprenticeships by minority and women 
apprentices who are residents of the project community shall be multiplied by 2.0. 
Definitions 
“City of Chicago Residents” means persons domiciled within the City of Chicago.  Salaried superintendents 
are excluded from coverage in this section. Domicile is an individual’s one and only true, fixed, and permanent 
home and principal establishment. 
“Project Community Residents” means persons domiciled within the “Project Community” as defined in Book 
2.  
“New Apprenticeship” shall mean an apprenticeship begun for a person who has not held an apprenticeship 
card within ninety (90) days prior to beginning the project. 

4. Liquidated Damages 
The Contractor hereby consents and agrees that, in the event that it fails to comply with each of the minimum 
commitments submitted with this Proposal on Lines 2, 4, 6, 8, 10, and 12 of the Award Criteria Figure formula, 
covering minority and female Journeyworkers, apprentices, and laborers respectively, the following shall apply. 
If the total hours in any category for which a percentage is assigned in Lines 2, 4, 6, 8, 10, or 12 of the Award 
Criteria equals zero at the completion of the work, then a net deficiency of the entire percentage assigned will be 
deemed to exist.  For any net deficiency in each category, the following amounts shall be deducted as liquidated 
damages from monies due the Contractor and the Contract Sum modified accordingly: 
a. For each full one (1%) percent deficiency of minority Journeyworkers not utilized – four cents per each hundred 

dollars of the base bid calculated as follows: 
Line 1 x 04 
 100 

Each one (1%) percent deficiency toward the goal for female Journeyworkers (Line 8) shall be calculated in 
the same way. 



FORM J – AWARD CRITERIA FIGURE 
  

 
  
 

b. For each full one (1%) percent deficiency of minority apprentices not utilized – three cents per hundred dollars 
of the base bid calculated as follows: 

Line 1 x 03 
 100 

Each one (1%) percent deficiency toward the goal for female apprentices (Line 10) shall be calculated in the 
same way. 

c. For each one (1%) percent deficiency of minority laborers not utilized – one cent per each hundred dollars of 
the base bid calculated as follows: 

Line 1 x 01 
 100 

Each one (1%) percent deficiency toward the goal for female laborers (Line 12) shall be calculated in the same 
way. 

d. Liquidated Damages, if any, will be calculated and assessed on the total amount of the Contract at the end of 
the Term. 

e. Liquidated damages, if any, will be calculated for the last pay requests, if possible, reflecting fifty percent (50%) 
completion, seventy-five percent (75%) completion, and ninety percent (90%) completion, respectively, based 
upon the Contractor’s pay request together with all attendant certified payrolls and other required 
documentation of minority and women employment. The accrued liquidated damages and interest will be 
added to the retention provided elsewhere in this contract.  The amount of liquidated damages due to the 
Commission under this provision will bear compound interest at the rate of 5% per annum, compounded 
monthly from the date of the Notice to Proceed to the date of approval of a deductive change order for liquidated 
damages. Should the total amount of liquidated damages due under all provisions of this contract exceed the 
amount of the Commission’s retainage, compound interest on the amount over and above the retainage will 
continue to accrue until the entire amount of liquidated damages and compound interest is paid to the 
Commission. 

f. The Commission is aware that certain subcontract agreements under this contract may require subcontractors 
to contribute to payment of liquidated damages assessed under this provision.  Should enforcement of 
subcontract liquidated damages provisions result in an aggregate total of subcontractor liquidated damages 
greater than the liquidated damages assessed hereunder against Contractor, then Contractor must pay the 
excess pro rata as a bonus to each subcontractor exceeding its subcontract commitments for minority or 
women employment, or both. 

5. Reporting 
In accordance with this commitment, the Contractor must submit both the Contractor’s Payroll Record Form and 
the Contractor’s Recapitulation of Minority and Female Worker Hours and Percentages Form on a monthly basis.  
All Subcontractors shall be listed on the Contractor’s Recapitulation Form whether active or not.  For the purpose 
of this report, the following group categories will be used: 
a. The classification "White" includes person of Indo-European descent. 
b. The classification "Black" or "African-American" includes persons having origins in any of the black racial 

groups of Africa. 
c. The classification "Hispanic" includes persons whose origins are from Mexico, Puerto Rico, Cuba, Central or 

South America, the Caribbean Islands or other Spanish culture or origin, regardless of race. 
d. The classification "Native American" includes persons who are Native Americans by virtue of tribal association. 
e. The classification "Asian-Pacific" includes persons whose origins are from East Asia, Southeast Asia, the 

Pacific Islands or the Indian sub-continent. 
f. The classification "Other" includes qualified individuals with disabilities who meet legitimate skill, experience, 

education or other requirements of employment positions held or sought and who perform the essential function 
with or without reasonable accommodation and other groups or other individuals found by the Public Building 
Commission of Chicago to be socially and economically disadvantaged and to have suffered actual racial or 
ethnic discrimination and decreased opportunities to compete in Chicago area markets. 
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6. Major Trades 

Building Demolition 
Site Demolition 
Site Control 
Asbestos / Lead Based Abatement 
Site and Building Concrete 
Masonry 
Structural Steel  
Cold Form Metal Framing 
Misc. Metals 
Rough and Finish Carpentry 
Architectural Wood Casework 
Solid Surface 
Roofing  
Roof Specialties 
Damproofing and Waterproofing 
Thermal insulation spray Insulation 
Metal Wall Panels 
Applied Fire Protection 
Firestopping 
Joint Sealants 
Curtain Wall 
Hollow Metal Frames and Doors 
Wood Doors 
Door Hardware 
Overhead Doors 

Operable Partition 
Aluminum Storefront 
Glazing 
Drywall 
Acoustical Ceilings 
Ceramic Tile  
Resilient Flooring 
Tile Carpeting 
Painting 
Toilet Compartments and accessories 
Metal Lockers 
Hydraulic Elevators 
Vertical lifts 
Fire Suppression Sprinkler  
Plumbing 
Mechanical 
Electric 
Fire Detection and Alarm 
Access Control 
Building Intrusion Detection 
Earthwork 
Landscaping 
Asphalt Paving 
Site Utiliti

 
For approval of other trades for consideration in the Award Criteria Figure formula, written approval should be 
requested from the Commission.
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Affidavit Of Non-collusion 
 
STATE OF ILLINOIS  } 
    } SS 
COUNTY OF COOK  } 
 
_______________________________________________, being first duly sworn, deposes and says that: 
 
(1) He/She is  

_____________________________________________________________________________ 
(Owner, Partner, Officer, Representative or Agent) of  
____________________________________________________________________________, 
the Bidder that has submitted the attached Bid; 

 
(2) That Bidder is fully informed respecting the preparation and contents of the attached Bid and of all pertinent 

circumstances respecting such Bid; 
 
(3) Such Bid is genuine and is not a collusive or sham bid; 
 
(4) Neither Bidder nor any of its officers, partners, owners, agents, representatives, employees, or parties in interest, 

including this affiant, has in any way colluded, connived, conspired, or agreed, directly or indirectly, with any other 
Bidder, firm, or person to submit a collusive or sham bid in connection with the Contract for which the attached bid has 
been submitted or to refrain from bidding in connection with such Contract, or has in any manner, directly or indirectly, 
sought by agreement or collusion or communication or conference with any other Bidder, firm, or person to fix the price 
or prices in the attached bid or in that of any other Bidder, or to fix any overhead, profit, or cost element of the bid price 
of any other Bidder, or to secure through any collusion, conspiracy, connivance or unlawful agreement any advantage 
against the Public Building Commission of Chicago or any person interested in the proposed Contract; and 

 
(5) The price or prices quoted in the attached Bid are fair and proper and are not tainted by any collusion, conspiracy, 

connivance, or unlawful agreement on the part of the Bidder or any of its agents, representatives, owners, employees, 
or parties in interest, including this affiant. 

 
(6) The Bidder is not barred from bidding as a result of having violated Illinois Criminal Code, 720 ILCS 5/33E-3 (Bid-

rigging), 720 ILCS 5/33E-4 (Bid rotating) or the Prevailing Wage Act, 30 ILCS 570/0.01 through 570/7. 
 
____________________________________ 
(Signed) 
 
____________________________________ 
(Title) 
Subscribed and sworn to before me this _________ day of _______________________20 _____ 
 
____________________________________ 
 
____________________________________ 
(Title) 
My Commission expires: 

Sean Carr

Representative

Granite Construction Company

Area Manager
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FORM M – JOINT VENTURE AFFIDAVIT
  

 
  
 

 
Joint Venture Affidavit (1 of 3) 

This form is not required if all joint venturers are MBE/Non-MBE or WBE/Non-WBE firms.  In such case, however, a written 
joint venture agreement among the MBE/Non-MBE or WBE/Non-WBE firms should be submitted.  Each MBE/WBE joint 
venturer must also attach a copy of their current certification letter. 
 
A. Name of joint venture   ______________________________________ 

 
B. Address of joint venture   ______________________________________ 

 ______________________________________ 
 

C. Phone number of joint venture  ______________________________________ 
 

D. Identify the firms that comprise the joint venture 

_________________________________________________________________________________________ 
_________________________________________________________________________________________ 

1. Describe the role(s) of the MBE/WBE firm(s) in the joint venture.  (Note that a “clearly defined portion of work” must 
here be shown as under the responsibility of the MBE/WBE firm.) 

__________________________________________________________________________________________ 
__________________________________________________________________________________________ 
__________________________________________________________________________________________ 

2. Describe very briefly the experience and business qualifications of each non-MBE/WBE joint venturer.  

__________________________________________________________________________________________ 
__________________________________________________________________________________________ 
__________________________________________________________________________________________ 

E. Nature of joint venture’s business 

_________________________________________________________________________________________ 
_________________________________________________________________________________________ 
F. Provide a copy of the joint venture agreement. 
 
G. Ownership: What percentage of the joint venture is claimed to be owned by MBE/WBE?   ________% 
 
H. Specify as to: 
 

1. Profit and loss sharing _________________________% 
 

2. Capital contributions, including equipment _________________________% 
 
3. Other applicable ownership interests, including ownership options or other agreements which restrict ownership or 

control. 

______________________________________________________________________________________ 
______________________________________________________________________________________ 

 

NOT APPLICABLE
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SCHEDULE B - Joint Venture Affidavit (2 of 3) 
 
4. Describe any loan agreements between joint venturers, and identify the terms thereof. 

______________________________________________________________________________________ 
______________________________________________________________________________________ 

I. Control of and participation in this Contract: Identify by name, race, sex, and "firm" those individuals (and their titles) who 
are responsible for day-to-day management and policy decision making, including, but not limited to, those with prime 
responsibility for: 

 
1. Financial decisions 
 _______________________________________________________________________ 

 
2. Management decisions such as: 

 
a. Estimating 

___________________________________________________________________ 
 

b. Marketing and Sales 
___________________________________________________________________ 
 

c. Hiring and firing of management personnel 
___________________________________________________________________ 
 

d. Other 
___________________________________________________________________ 

 
3. Purchasing of major items or supplies 

_______________________________________________________________________ 
 

4. Supervision of field operations 
_______________________________________________________________________ 
 

5. Supervision of office personnel 
_______________________________________________________________________ 

 
6. Describe the financial controls of the joint venture, e.g., will a separate cost center be established; which venturer 

will be responsible for keeping the books; how will the expense therefor be reimbursed; the authority of each joint 
venturer to commit or obligate the other.  Describe the estimated contract cash flow for each joint venturer. 

______________________________________________________________________________________ 
______________________________________________________________________________________ 
7. State approximate number of operational personnel, their craft and positions, and whether they will be employees 

of the majority firm or the joint venture. 

______________________________________________________________________________________ 
______________________________________________________________________________________ 

J. Please state any material facts of additional information pertinent to the control and structure of this joint venture. 

_________________________________________________________________________________________ 
________________________________________________________________________________________ 

NOT APPLICABLE
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SCHEDULE B - Joint Venture Affidavit (3 of 3) 
 
THE UNDERSIGNED SWEAR THAT THE FOREGOING STATEMENTS ARE CORRECT AND INCLUDE ALL MATERIAL 
INFORMATION NECESSARY TO IDENTIFY AND EXPLAIN THE TERMS AND OPERATIONS OF OUR JOINT VENTURE AND 
THE INTENDED PARTICIPATION BY EACH JOINT VENTURER IN THE UNDERTAKING.  FURTHER, THE UNDERSIGNED 
COVENANT AND AGREE TO PROVIDE TO THE PUBLIC BUILDING COMMISSION OF CHICAGO CURRENT, COMPLETE 
AND ACCURATE INFORMATION REGARDING ACTUAL JOINT VENTURE WORK AND THE PAYMENT THEREFOR AND 
ANY PROPOSED CHANGES IN ANY OF THE JOINT VENTURE AGREEMENTS AND TO PERMIT THE AUDIT AND 
EXAMINATION OF THE BOOKS, RECORDS, AND FILES OF THE JOINT VENTURE, OR THOSE OF EACH JOINT 
VENTURER RELEVANT TO THE JOINT VENTURE, BY AUTHORIZED REPRESENTATIVES OF THE COMMISSION.  ANY 
MATERIAL MISREPRESENTATION WILL BE GROUNDS FOR TERMINATING ANY CONTRACT WHICH MAY BE AWARDED 
AND FOR INITIATING ACTION UNDER FEDERAL OR STATE LAWS CONCERNING FALSE STATEMENTS. 
 
Note:  If, after filing this Schedule B and before the completion of the joint venture's work on this Contract, there is any significant 
change in the information submitted, the joint venture must inform the Public Building Commission of Chicago, either directly or 
through the General contractor if the joint venture is a subcontractor. 

 
____________________________________ 

 
____________________________________ 

Name of Joint Venturer Name of Joint Venturer 
 
____________________________________ 

 
____________________________________ 

Signature Signature 
 
____________________________________ 

 
____________________________________ 

Name Name 
____________________________________ ____________________________________ 
Title Title 
____________________________________ ___________________________________ 
Date Date 
  
State of __________County of___________ State of __________ County of___________ 
  
On this ______day of ____________, 20___ On this ____ day of ____________, 20_____ 
before me appeared (Name) before me appeared (Name) 
_______________________________________, _______________________________________, 
to me personally known, who, being duly sworn, to me personally known, who, being duly sworn, 

did execute the foregoing affidavit, and did state did execute the foregoing affidavit, and did state 

that he or she was properly authorized by  that he or she was properly authorized by  

(Name of Joint Venture) (Name of Joint Venture) 
________________________________________  ________________________________________  
to execute the affidavit and did so as his or her  to execute the affidavit and did so as his or her  

free act and deed. free act and deed. 
  
____________________________________ ____________________________________ 
Notary Public Notary Public 
  
Commission expires: Commission expires: 
(SEAL) (SEAL) 

 

NOT APPLICABLE
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The insurance requirements listed below are the minimum requirements that will be required for work issued on contracts resulting 
from this RFP.  The actual requirements for each project will likely be higher and will be determined based on the scope and the 
requirements of the User Agency.  Per Section II. VI. G. of this RFP, Respondent is to submit a certificate of insurance evidencing 
their current insurance program.   
 

 
The Contractor must provide and maintain at Contractor's own expense, the minimum insurance coverage and requirements 
specified below, insuring all operations related to the Contract.   The insurance must remain in effect from the date of the Notice 
to Proceed until Substantial Completion of the project, during completion of Punch List, as well as any time Contractor returns to 
perform additional work regarding warranties or for any other purpose, unless otherwise noted below or agreed by the Public 
Building Commission’s Director of Risk Management. 
 
 INSURANCE TO BE PROVIDED 
 
1) Workers’ Compensation and Employers Liability (Primary and Umbrella) 
 

Workers’ Compensation Insurance as prescribed by applicable law covering all employees who are to provide a service 
under this Contract and Employers Liability coverage with limits of not less than $1,000,000 each accident, illness or 
disease.   Coverage will include a waiver of subrogation as required below.   

 
2) Commercial General Liability (Primary and Umbrella) 
 

Commercial General Liability Insurance or equivalent with limits of not less than $2,000,000 per occurrence for bodily 
injury, personal injury, and property damage liability.  Coverage must include the following: All premises and operations, 
products/completed operations to be maintained for minimum of two (2) years following project completion, explosion, 
collapse, underground hazards, defense and contractual liability.  Contractor and all subcontractors of every tier will 
specifically name the Public Building Commission of Chicago, the City of Chicago, the User Agency and others as may 
be required by the Public Building Commission of Chicago, as Additional Insured using the latest version of the ISO 
CG2010 and CG2037.  Additional Insured status will be on a primary, non-contributory basis for any liability arising 
directly or indirectly from the work, including the two year completed operations periods.  Coverage will include a waiver 
of subrogation as required below. 
 
Subcontractors performing work for Contractor must maintain limits of not less than $1,000,000 per occurrence with the 
same terms herein. 

 
3) Automobile Liability (Primary and Umbrella) 
 

When any motor vehicles (owned, non-owned and hired) are used in connection with work to be performed, the 
Contractor must provide Automobile Liability Insurance, with limits of not less than $1,000,000 per occurrence for bodily 
injury and property damage.  The Public Building Commission of Chicago, the City of Chicago, the User Agency and 
others as may be required by the Public Building Commission of Chicago, are to be named as Additional Insured on a 
primary, non-contributory basis.   

 
Subcontractors performing work for Contractor must maintain limits of not less than $1,000,000 per occurrence with the 
same terms herein. 
 

4) Contractors Pollution Liability   
Contractors Pollution coverage is required with limits of not less than $1,000,000 per occurrence for any portion of the 
services, which may entail, exposure to any pollutants, whether in the course of sampling, remedial work or any other 
activity under this contract.  The contractor pollution liability policy will provide coverage for sums that the insured become 
legally obligated to pay as loss as a result of claims for bodily injury, property damage and/or clean-up costs caused by 
any pollution incident arising out of the Work including remediation operations, transportation of pollutants, owned and 
non-owned disposal sites and any and all other activities of Contractor and its subcontractors.  Pollution incidents will 
include, but not be limited to, the discharge, dispersal, release or escape of any solid, liquid, gaseous or thermal irritant 
or contaminant, including but not limited smoke, vapors, soot, fumes, acids, alkalis, toxic chemicals, medical waste, 
waste materials, lead, asbestos, silica, hydrocarbons and microbial matter, including fungi, bacterial or viral matter which 
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reproduces through release of spores or the splitting of cells or other means, including but not limited to, mold, mildew 
and viruses, whether or not such microbial matter is living. 

 
The policy will be maintained for a period of three years after final completion and include completed operations coverage.  
The policy will include the Public Building Commission of Chicago, the City of Chicago and the User Agency, and others 
as may be required by the Public Building Commission of Chicago, as Additional Insured.  These entities must be 
specifically named and endorsed on the policy.  Additional Insured coverage must be on a primary and non-contributory 
basis for ongoing and completed operations.  Coverage will include a waiver of subrogation as required below. 

 
Subcontractors performing work for Contractor must maintain limits of not less than $1,000,000 per occurrence with the 
same terms herein. 

 
5) Professional Liability 

 
When Contractor performs professional work in connection with the Agreement, Professional Liability Insurance must 
be maintained with limits of not less than $1,000,000 covering acts, errors, or omissions.  The policy will include 
coverage for wrongful acts, including but not limited to errors, acts or omissions, in the rendering or failure to render 
professional services resulting in a pollution incident.  When policies are renewed or replaced, the policy retroactive 
date must coincide with, or precede the, start of work on the Agreement. Coverage must be maintained for two years 
after substantial completion. A claims-made policy, which is not renewed or replaced, must have an extended reporting 
period of two (2) years.   
 
Subcontractors performing professional work for Contractor must maintain limits of not less than $1,000,000 per 
occurrence with the same terms herein. 

 
6) Builders Risk 

 
Contractor must provide All Risk Builders Risk or Installation Floater Insurance on a replacement cost basis including 
but not limited to all labor, materials, supplies, equipment, machinery and fixtures that are or will be permanent part of 
the facility, inclusive of prior site work.  Coverage must be on an All Risk or Cause of Loss, Special Form basis 
including, but not limited to, the following: right to partial or complete occupancy, collapse; water damage including 
overflow, leakage, sewer backup, or seepage; resulting damage from faulty or defective workmanship or materials; 
resulting damage from error or omission in design, plans or specifications; debris removal; Ordinance and Law and 
include damage to, false work, fences, temporary structures and equipment stored off site or in transit.  The policy will 
allow for partial or complete occupancy and include damage to existing property at the site with a sublimit of 
$1,000,000. 
 
The Public Building Commission of Chicago and the Board of Education of the City of Chicago will be Named Insureds 
on the policy.  Coverage must be for the full completed value of the work and must remain in place until at least 
Substantial Completion and may only be cancelled with the written permission of the Public Building Commission 
Risk Management Department, even if the Project has been put to its intended use.   

 
The Contractor is responsible for all loss or damage to personal property including but not limited to materials, equipment, 
tools, scaffolding and supplies owned, rented, or used by Contractor. 

 
7) Railroad Protective Liability 

 
When any work is to be done adjacent to or on railroad or transit property, Contractor must provide, with respect to the 
operations that the General Contractor or subcontractors perform, Railroad Protective Liability insurance in the name of 
railroad or transit entity.  The policy must have limits of not less than the requirement of the operating railroad/transit 
entity, and in no event less than $2,000,000 per occurrence and $6,000,000 aggregate, for losses arising out of injuries 
to or death of all persons, and for damage to or destruction of property, including the loss of use thereof.  If no Railroad  
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Protective Liability insurance is required by the nearby railroads, Contractor shall submit written confirmation from each 
railroad.   

Contractors and subcontractors are required to endorse their liability policies with form CG 24 17 to eliminate the 
exclusion for work within fifty (50) feet of the rail right-of-way.  Contractors and subcontractors must provide copies of 
this endorsement with the certificate of insurance required below. 
 

B. ADDITIONAL REQUIREMENTS 
 
  Contractor must furnish the Public Building Commission Procurement Department, Richard J. Daley Center, Room 200, Chicago, 

IL 60602, original Certificates of Insurance, or such similar evidence, to be in force on the date of this Contract, and Renewal 
Certificates of Insurance, or such similar evidence, if any insurance policy has an expiration or renewal date occurring during the 
term of this Contract.  The Contractor must submit evidence of insurance to the Public Building Commission prior to Contract 
award. The receipt of any certificate does not constitute agreement by the Commission that the insurance requirements in the 
Contract have been fully met or that the insurance policies indicated on the certificate are in compliance with all Contract 
requirements.  The failure of the Commission to obtain certificates or other insurance evidence from Contractor is not a waiver by 
the Commission of any requirements for the Contractor to obtain and maintain the specified insurance.  The Contractor will advise 
all insurers of the Contract provisions regarding insurance.  Non-conforming insurance does not relieve Contractor of the obligation 
to provide insurance as specified in this contract.  Non-fulfillment of the insurance conditions may constitute a breach of the 
Contract, and the Commission retains the right to stop work until proper evidence of insurance is provided, or the Contract may be 
terminated.  

    
 The insurance must provide for 30 days prior written notice to be given to the Commission in the event coverage is substantially 

changed, canceled, or non-renewed. 
 
 The Public Building Commission of Chicago reserves the right to obtain copies of insurance policies and records 
 
 Any deductibles or self-insured retentions on referenced insurance must be borne by Contractor.  All self-insurance, retentions 

and/or deductibles must conform to these requirements.   
 
 The Contractor waives and agrees to cause all their insurers to waive their rights of subrogation against the Public Building 

Commission of Chicago, the City of Chicago, the User Agency and any other entity as required by the Public Building Commission 
of Chicago, their respective Board members, employees, elected officials, officers, or representatives.  The Contractor must require 
each Subcontractor to include similar waivers of subrogation in favor of the Commission, the City of Chicago, the User Agency and 
any other entity as required by the Public Building Commission of Chicago.    

 
 The insurance coverage and limits furnished by Contractor in no way limit the Contractor's liabilities and responsibilities specified 

within the Contract or by law. 
 
 Any insurance or self-insurance programs maintained by the Public Building Commission of Chicago, the City of Chicago, the User 

Agency and any other entity as required by the Public Building Commission of Chicago, will not contribute with insurance provided 
by the Contractor under the Contract.   

 
 The required insurance to be carried is not limited by any limitations expressed in the indemnification language in this Contract or 

any limitation placed on the indemnity in this Contract given as a matter of law.    
 
 If contractor is a joint venture or limited liability company, the insurance policies must name the joint venture or limited liability 

company as a Named Insured. 
 
 The Contractor must require all subcontractors to provide the insurance required herein, or Contractor may provide the insurance 

for subcontractors.  All subcontractors are subject to the same insurance requirements of Contractor unless otherwise specified in 
this Contract. 

 
If Contractor or subcontractor desires additional coverage, the party desiring the additional coverage is responsible for the 
acquisition and cost  
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Contractor must submit the following at the time of award:   
 

1. Standard ACORD form Certificate of Insurance issued to the Public Building Commission of Chicago as 
Certificate Holder including: 
a. All required entities as Additional Insured 
b. Evidence of waivers of subrogation 
c. Evidence of primary and non-contributory status   

2. All required endorsements including the CG2010 and CG2037 
 

The Public Building Commission maintains the rights to modify, delete, alter or change these requirements. 
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SUPP (10/00) 

SUPPLEMENT TO CERTIFICATE OF INSURANCE 
DATE 

 
 

NAME OF INSURED: 

 

Granite Construction Company

expressly negotiated for by contract.

The named insured reserves its rights to provide any additional coverages under the policies above to only those 













coverages and forms.  Thirty (30) days notice of cancellation or material change in coverage provided.



form over underlying General Liability, Auto Liability, Employers Liability, Pollution and Professional Liability 

endorsements.  Coverage is primary & non-contributory and waivers of subrogation apply.  Umbrella Liability follows 

representatives are included as Additional Insured where required by written & executed agreement and the attached 

Public Building Commission of Chicago, their respective Board members, employees, elected officials, officers, or 

Public Building Commission of Chicago, the City of Chicago, the User Agency and any other entity as required by the 





ADDITIONAL INSURED:



02/04/2025
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G-140331-D
(Ed. 01/13)

G-140331-D  (Ed. 01/13)
Page 1 of 2

POLICY #: GL2074978689 
EFFECTIVE: 10/01/2023 

Copyright, CNA  All Rights Reserved. 

BLANKET ADDITIONAL INSURED - OWNERS, LESSEES OR CONTRACTORS – 
WITH PRODUCTS-COMPLETED OPERATIONS COVERAGE 

It is understood and agreed that this endorsement amends the COMMERCIAL GENERAL LIABILITY COVERAGE 
PART as follows: 

SCHEDULE (OPTIONAL) 

Name of Additional Insured Persons Or Organizations 
(As required by "written contract" per Paragraph A. below.) 

Locations of Covered Operations 

(As per the "written contract," provided the location is within the "coverage territory" of this Coverage Part.) 

A. Section II - Who Is An Insured is amended to include as an additional insured:

1. Any person or organization whom you are required by "written contract" to add as an additional insured on
this Coverage Part; and

2. The particular person or organization, if any, scheduled above.

B. The insurance provided to the additional insured is limited as follows:

1. The person or organization is an additional insured only with respect to liability for "bodily injury," "property
damage," or "personal and advertising injury" caused in whole or in part by:

a. Your acts or omissions, or the acts or omissions of those acting on your behalf, in the performance of
your ongoing operations specified in the "written contract"; or

b. "Your work" that is specified in the "written contract" but only for "bodily injury" or "property damage"
included in the "products-completed operations hazard," and only if:

(1) The "written contract" requires you to provide the additional insured such coverage; and

(2) This Coverage Part provides such coverage.

2. If the "written contract" specifically requires you to provide additional insurance coverage via the 10/01 edition
of CG2010 (aka CG 20 10 10 01), or via the 10/01 edition of CG2037 (aka CG 20 37 10 01), or via the 11/85
edition of CG2010 (aka CG 20 10 11 85), then in paragraph B.1. above, the words 'caused in whole or in part
by' are replaced by the words 'arising out of'.

3. We will not provide the additional insured any broader coverage or any higher limit of insurance than:

a. The maximum permitted by law;

b. That required by the "written contract";

c. That described in B.1. above; or

d. That afforded to you under this policy,

whichever is less.

4. Notwithstanding anything to the contrary in Condition 4. Other Insurance (Section IV), this insurance is
excess of all other insurance available to the additional insured whether on a primary, excess, contingent or
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POLICY #: GL2074978689 
EFFECTIVE: 10/01/2023 

Copyright, CNA  All Rights Reserved. 

any other basis.  But if required by the "written contract" to be primary and non-contributory, this insurance 
will be primary and non-contributory relative to insurance on which the additional insured is a Named Insured. 

5. The insurance provided to the additional insured does not apply to "bodily injury," "property damage," or
"personal and advertising injury" arising out of:

a. The rendering of, or the failure to render, any professional architectural, engineering, or surveying
services, including:

(1) The preparing, approving, or failing to prepare or approve maps, shop drawings, opinions, reports,
surveys, field orders, change orders or drawings and specifications; and

(2) Supervisory, inspection, architectural or engineering activities; or

b. Any premises or work for which the additional insured is specifically listed as an additional insured on
another endorsement attached to this Coverage Part.

C. SECTION IV – COMMERCIAL GENERAL LIABILITY CONDITIONS is amended as follows:

1. The Duties In The Event of Occurrence, Offense, Claim or Suit condition is amended to add the following
additional conditions applicable to the additional insured:

An additional insured under this endorsement will as soon as practicable:

(1) Give us written notice of an "occurrence" or an offense which may result in a claim or "suit" under this
insurance, and of any claim or "suit" that does result;

(2) Except as provided in Paragraph B.4. of this endorsement, agree to make available any other insurance
the additional insured has for a loss we cover under this Coverage Part;

(3) Send us copies of all legal papers received, and otherwise cooperate with us in the investigation,
defense, or settlement of the claim or "suit"; and

(4) Tender the defense and indemnity of any claim or "suit" to any other insurer or self insurer whose policy
or program applies to a loss we cover under this Coverage Part.  But if the "written contract" requires this
insurance to be primary and non-contributory, this provision (4) does not apply to insurance on which the
additional insured is a Named Insured.

We have no duty to defend or indemnify an additional insured under this endorsement until we receive from 
the additional insured written notice of a claim or "suit." 

D. Only for the purpose of the insurance provided by this endorsement, SECTION V – DEFINITIONS is amended to
add the following definition:

"Written contract" means a written contract or written agreement that requires you to make a person or
organization an additional insured on this Coverage Part, provided the contract or agreement:

1. Is currently in effect or becomes effective during the term of this policy; and

2. Was executed prior to:

a. The "bodily injury" or "property damage"; or

b. The offense that caused the "personal and advertising injury,"

for which the additional insured seeks coverage under this Coverage Part.

All other terms and conditions of the Policy remain unchanged. 

Material used with permission of ISO Properties, Inc. 
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POLICY NUMBER: GL2074978689 
EFFECTIVE: 10/01/2023 

COMMERCIAL GENERAL LIABILITY 

CG 25 03 05 09 

THIS ENDORSEMENT CHANGES THE POLICY.  PLEASE READ IT CAREFULLY. 

CG 25 03 05 09 Copyright, Insurance Services Office, Inc., 2008 Page 1 of 2 

DESIGNATED CONSTRUCTION PROJECT(S) 
GENERAL AGGREGATE LIMIT 

This endorsement modifies insurance provided under the following: 

COMMERCIAL GENERAL LIABILITY COVERAGE PART 

SCHEDULE 

Designated Construction Project(s): 

Any construction project as required by a written contract or agreement that was executed prior to the date of 
loss. 

Information required to complete this Schedule, if not shown above, will be shown in the Declarations. 

A. For all sums which the insured becomes legally
obligated to pay as damages caused by
"occurrences" under Section I – Coverage A, and
for all medical expenses caused by accidents
under Section I – Coverage C, which can be
attributed only to ongoing operations at a single
designated construction project shown in the
Schedule above:
1. A separate Designated Construction Project

General Aggregate Limit applies to each
designated construction project, and that limit
is equal to the amount of the General
Aggregate Limit shown in the Declarations.

2. The Designated Construction Project General
Aggregate Limit is the most we will pay for the
sum of all damages under Coverage A,
except damages because of "bodily injury" or
"property damage" included in the "products-
completed operations hazard," and for
medical expenses under Coverage C
regardless of the number of:
a. Insureds;
b. Claims made or "suits" brought; or
c. Persons or organizations making claims or

bringing "suits."

3. Any payments made under Coverage A for
damages or under Coverage C for medical
expenses shall reduce the Designated
Construction Project General Aggregate Limit
for that designated construction project. Such
payments shall not reduce the General
Aggregate Limit shown in the Declarations nor
shall they reduce any other Designated
Construction Project General Aggregate Limit
for any other designated construction project
shown in the Schedule above.

4. The limits shown in the Declarations for Each
Occurrence, Damage To Premises Rented To
You and Medical Expense continue to apply.
However, instead of being subject to the
General Aggregate Limit shown in the
Declarations, such limits will be subject to the
applicable Designated Construction Project
General Aggregate Limit.
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B. For all sums which the insured becomes legally
obligated to pay as damages caused by
"occurrences" under Section I – Coverage A, and
for all medical expenses caused by accidents
under Section I – Coverage C, which cannot be
attributed only to ongoing operations at a single
designated construction project shown in the
Schedule above:
1. Any payments made under Coverage A for

damages or under Coverage C for medical
expenses shall reduce the amount available
under the General Aggregate Limit or the
Products-completed Operations Aggregate
Limit, whichever is applicable; and

2. Such payments shall not reduce any
Designated Construction Project General
Aggregate Limit.

C. When coverage for liability arising out of the
"products-completed operations hazard" is
provided, any payments for damages because of
"bodily injury" or "property damage" included in
the "products-completed operations hazard" will
reduce the Products-completed Operations
Aggregate Limit, and not reduce the General
Aggregate Limit nor the Designated Construction
Project General Aggregate Limit.

D. If the applicable designated construction project
has been abandoned, delayed, or abandoned
and then restarted, or if the authorized
contracting parties deviate from plans, blueprints,
designs, specifications or timetables, the project
will still be deemed to be the same construction
project.

E. The provisions of Section III – Limits Of
Insurance not otherwise modified by this
endorsement shall continue to apply as
stipulated.
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THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY. 

Waiver of Transfer of Rights of Recovery Against Others to Us 

This endorsement modifies insurance provided under the following: 

Commercial General Liability Coverage Form 

Under SECTION IV – COMMERCIAL GENERAL LIABILITY CONDITIONS, The Transfer Of Rights Of 
Recovery Against Others To Us Condition is amended by the addition of the following: 

We waive any right of recovery we may have against any person or organization because of payments we 
make for injury or damage arising out of: 

1. Your ongoing operations; or
2. "Your work" included in the "products completed operations hazard."

However, this waiver applies only when you have agreed in writing to waive such rights of recovery in a 
contract or agreement, and only if the contract or agreement: 

1. Is in effect or becomes effective during the term of this policy; and
2. Was executed prior to loss.

This endorsement is part of your policy and takes effect on the effective date of your policy, unless another effective 
date is shown below. 

Must Be Completed Complete Only When This Endorsement Is Not Prepared 
with the Policy Or Is Not to be Effective with the Policy 

ENDT. NO. POLICY NO. 

GL 2074978689 

ISSUED TO: 

Granite Construction Incorporated 

EFFECTIVE  DATE OF THIS 
ENDORSEMENT:
10/01/23 

      26
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G-15115-A
(Ed. 10/89)

G-15115-A Page 1 of 1 
(Ed. 10/89)

POLICY NUMBER: GL2074978689 
EFFECTIVE: 10/01/2023 

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY. 

CHANGES – NOTICE OF CANCELLATION 
OR MATERIAL COVERAGE CHANGE 

This endorsement modifies insurance provided under the following: 

COMMERCIAL GENERAL LIABILITY COVERAGE PART 
LIQUOR LIABILITY COVERAGE PART 
OWNERS AND CONTRACTORS PROTECTIVE LIABILITY COVERAGE PART 
POLLUTION LIABILITY COVERAGE PART 
PRODUCTS/COMPLETED OPERATIONS LIABILITY COVERAGE PART 
RAILROAD PROTECTIVE LIABILITY COVERAGE PART 

In the event of cancellation or material change that reduces or restricts the insurance afforded by this Coverage Part 
(other than the reduction of aggregate limits through payment of claims), we agree to mail prior written notice of can-
cellation or material change to: 

SCHEDULE 

1. Name: Any person or organization you are required by written contract or agreement to mail prior written notice of
cancellation or material change.

2. Address:  Per Certificates of Insurance on file with the broker.

3. Number of days advance notice:

For non-payment of premium, the greater of:
• the number of days required by state statute or
• the number of days required by written contract

For any other reason, the lesser of: 
• 60 days or
• the number of days required in a written contract

Page 8 of 22

COI_GraniteConstructionCo_JOCSvcs_PS3093G_JLB_20261001



CNA71527XX 
(Ed. 10/12) 

CNA71527XX (10/12) Policy No:  BUA2074978692 
Page 1 of 1 Endorsement No:  

Effective Date: 10/01/2023 
Insured Name: Granite Construction Incorporated 

Copyright CNA All Rights Reserved. 

ADDITIONAL INSURED – PRIMARY AND NON-CONTRIBUTORY 
It is understood and agreed that this endorsement amends the BUSINESS AUTO COVERAGE FORM as follows: 

SCHEDULE 

Name of Additional Insured Persons Or Organizations 

Any person or organization whom the named insured is required by written contract to add as an additional insured 
on this policy. 

1. In conformance with paragraph A.1.c. of Who Is An Insured of Section II – LIABILITY COVERAGE, the person
or organization scheduled above is an insured under this policy.

2. The insurance afforded to the additional insured under this policy will apply on a primary and non-contributory
basis if you have committed it to be so in a written contract or written agreement executed prior to the date of the
"accident" for which the additional insured seeks coverage under this policy.

All other terms and conditions of the Policy remain unchanged. 

Page 9 of 22
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POLICY NUMBER: BUA2074978692 COMMERCIAL AUTO 
CA 04 44 10 13 

THIS ENDORSEMENT CHANGES THE POLICY.  PLEASE READ IT CAREFULLY. 

CA 04 44 10 13 Copyright, Insurance Services Office, Inc., 2011 Page 1 of 1 

WAIVER OF TRANSFER OF RIGHTS OF RECOVERY  
AGAINST OTHERS TO US (WAIVER OF SUBROGATION) 

This endorsement modifies insurance provided under the following: 

AUTO DEALERS COVERAGE FORM 
BUSINESS AUTO COVERAGE FORM 
MOTOR CARRIER COVERAGE FORM 

With respect to coverage provided by this endorsement, the provisions of the Coverage Form apply unless 
modified by the endorsement.  
This endorsement changes the policy effective on the inception date of the policy unless another date is indicated 
below.  

Named Insured: Granite Construction Incorporated 

Endorsement Effective Date: 10/01/2023 

SCHEDULE 

Name(s) Of Person(s) Or Organization(s): 

Any person or organization for whom or which you are required by written contract or agreement to obtain this 
waiver from us. 

Information required to complete this Schedule, if not shown above, will be shown in the Declarations. 

The Transfer Of Rights Of Recovery Against 
Others To Us condition does not apply to the 
person(s) or organization(s) shown in the Schedule, 
but only to the extent that subrogation is waived prior 
to the "accident" or the "loss" under a contract with 
that person or organization. 

Page 10 of 22
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Granite Construction Incorporated 10/01/2023
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CNA 
CNA Paramount Excess and Umbrella Liability 

Policy 

D. Coverage D - Key Employee Exclusions

With respect to Coverage D - Key Employee, this insurance does not apply to any actual or alleged:

1 . Death or Disability

death or permanent disability of a key employee relating to, or arising out of: 

a. nuclear reaction or radiation or radioactive contamination, however caused;

b. sickness or disease, including mental illness or mental injury;

c. pregnancy, childbirth, miscarriage or abortion;

d. suicide, attempted suicide or self inflicted bodily injury, while sane or insane;

e. the key employee's intoxication, impairment or otherwise being under the influence of alcohol or

controlled substances;

f. war, including undeclared or civil war;

g. warlike action by a military force, including action in hindering or defending against an actual or

expected attack, by any government, sovereign or other authority using military personnel or

other agents; or

h. insurrection, rebellion, revolution, usurped power, or action taken by governmental authority in

hindering or defending against any of these.

2. Other Expenses

a. expenses the Named Insured incurs which the Named Insured would not have incurred if the

Named Insured had used all reasonable means to:

i. find a permanent replacement for the key employee; and

ii. reduce or discontinue the key employee replacement expense;

as soon as possible after the Named lnsured's permanent loss of the services of the key 

employee caused by a covered accident. 

b. additional expenses incurred due to the Named lnsured's loss of the services of a permanent

replacement appointed or hired to replace a key employee, however caused. However, this

exclusion does not apply if the replacement employee is included in the definition as a key

employee and the Named lnsured's loss of the services of the replacement employee is caused

by a covered accident.

IV. WHO IS AN INSURED

The following persons or organizations are Insureds.

A. With respect to Coverage A - Excess Follow Form Liability, the Named Insured and any persons or

organizations included as an insured under the provisions of underlying insurance are Insureds, and then

only for the same coverage, except for limits of insurance, afforded under such underlying insurance.

B. With respect to the Coverage B - Umbrella Liability:

1. If the Named Insured is designated in the Declarations of this Policy as:

a. an individual, the Named Insured and the Named lnsured's spouse are Insureds, but only with

respect to the conduct of a business of which the Named Insured is the sole owner.

b. a partnership or joint venture, the Named Insured is an Insured. The Named lnsured's members,

the Named lnsured's partners, and their spouses are also Insureds, but only with respect to the

conduct of the Named lnsured's business.

Form No: CNA75504XX (03-2015) 
Policy Page: 14 of 32 
Underwriting Company: Continental Ins. Co, 333 S Wabash Ave, Chicago, IL 60604 

© Copyright CNA All Rights Reserved. 

Policy No: CUE 2068209453 
Policy Effective Date: 10/01/2024 
Policy Page: 30 of 63 
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CNA 
CNA Paramount Excess and Umbrella Liability 

Policy 

Assignment of interest under this policy shall not bind the Insurer unless its consent is endorsed hereon. 

V. Unintentional Omission

Based on Insurer's reliance on the Named lnsured's representations as to existing hazards, if the Named

Insured should unintentionally fail to disclose all such hazards at the effective date of this Policy, the

Insurer will not deny coverage under this Policy because of such failure.

W. Waiver of Rights of Recovery

The Insurer waives any right of recovery it may have against any person or organization because of

payments the Insurer makes under this Policy if the Named Insured has agreed in writing to waive such

rights of recovery in a contract or agreement, and only if the contract or agreement:

1. is in effect or becomes effective during the policy period; and

2. was executed prior to loss.

VII. DEFINITIONS

For purposes of this Policy, words in bold face type, whether expressed in the singular or the plural, have the 

meaning set forth below. 

Advertisement means a notice that is broadcast or published to the general public or specific market segments 

about the Named lnsured's goods, products or services for the purpose of attracting customers or supporters. 

For the purposes of this definition: 

A. notices that are published include material placed on the Internet or on similar electronic means of

communication; and

B. regarding web-sites, only that part of a web-site that is about the Named lnsured's goods, products or

services for the purposes of attracting customers or supporters is considered an advertisement.

Aircraft means any machine or device that is capable of atmospheric flight. 

Arbitration proceeding means a formal alternative dispute resolution proceeding or administrative hearing to 

which an Insured is required to submit by statute or court rule or to which an Insured has submitted with the 

Insurer's consent. 

Asbestos means the mineral in any form whether or not the asbestos was at any time airborne as a fiber, 

particle or dust, contained in or formed a part of a product, structure or other real or personal property, carried 

on clothing, inhaled or ingested, or transmitted by any other means. 

Authorized Insured means any executive officer, member of the Named lnsured's risk management or in-house 

general counsel's office, or any employee authorized by the Named Insured to give or receive notice of a claim. 

Auto means: 

A. a land motor vehicle, trailer or semitrailer designed for travel on public roads, including any attached

machinery or equipment; or

B. any other land vehicle that is subject to a compulsory or financial responsibility law or other motor

vehicle insurance law where it is licensed or principally garaged.

However, auto does not include mobile equipment. 

Bodily injury means bodily injury, sickness or disease sustained by a person, including death, humiliation, 

shock, mental anguish or mental injury sustained by that person at any time which results as a consequence of 

the bodily injury, sickness or disease. 

Claim means a: 

A. suit; or

Form No: CNA75504XX (03-2015) 
Policy Page: 22 of 32 

Underwriting Company: The Continental Insurance Company, 151 N Franklin St, Chicago, IL 60606 

© Copyright CNA All Rights Reserved. 

Policy No: CUE 2068209453   
Policy Effective Date: 10/01/2024 
Policy Page: 38 of 65 
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CNA 
CNA Paramount Excess and Umbrella Liability 

Policy Endorsement 

II CHANGES - NOTICE OF CANCELLATION ENDORSEMENT

This endorsement modifies insurance provided under the following: 

PARAMOUNT EXCESS AND UMBRELLA LIABILITY POLICY 

PARAMOUNT UMBRELLA LIABILITY POLICY 

PARAMOUNT EXCESS LIABILITY POLICY 

It is understood and agreed as follows: 

I. In the event of cancellation of this coverage during the policy period for a reason other than nonpayment of

premium, the Insurer agrees to mail prior written notice of cancellation to:

SCHEDULE 

Number of Days 

Name Address Advanced Notice 

30 days Except 10 days for 
non-payment of premium 

II. If this Endorsement is attached to the PARAMOUNT EXCESS LIABILITY POLICY, then the bolded term

"policy period" is deleted in its entirety and replaced with the term "policy period".

All other terms and conditions of the policy remain unchanged. 

This endorsement, which forms a part of and is for attachment to the policy issued by the designated Insurers, 

takes effect on the Policy Effective Date of said policy at the hour stated in said policy, unless another 

effective date (the Endorsement Effective Date) is shown below, and expires concurrently with said policy 

unless another expiration date is shown below. 

Form No: CNA75525XX (03-2015) 

Endorsement Effective Date: 10/01/2024 Endorsement Expiration Date: 

Endorsement No: 11; Page: 1 of 1 

Underwriting Company: The Continental Insurance Company, 151 N Franklin St, Chicago, IL 60606 

© Copyright CNA All Rights Reserved. 

Policy No: CUE 2068209453 

Policy Effective Date: 10/01/2024 
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Workers Compensation And Employers Liability Insurance

Policy Endorsement

BLANKET WAIVER OF OUR RIGHT TO RECOVER FROM OTHERS

This endorsement changes the policy to which it is attached.

It is agreed that Part One - Workers’ Compensation Insurance G. Recovery From Others and Part Two - 
Employers’ Liability Insurance H. Recovery From Others are amended by adding the following:

We will not enforce our right to recover against persons or organizations. (This agreement applies only to the 
extent that you perform work under a written contract that requires you to obtain this agreement from us.)

PREMIUM CHARGE - Refer to the Schedule of Operations

The charge will be an amount to which you and we agree that is a percentage of the total standard premium for 
California exposure. The amount is 2%.

All other terms and conditions of the policy remain unchanged.

This endorsement, which forms a part of and is for attachment to the policy issued by the designated Insurers, 
takes effect on the Policy Effective Date of said policy at the hour stated in said policy, unless another 
effective date (the Endorsement Effective Date) is shown below, and expires concurrently with said policy 
unless another expiration date is shown below.  

Endorsement No: 6; Page: 1 of 1
Underwriting Company:  Valley Forge Insurance Company, 151 N Franklin St, Chicago, IL 60606

Form No: G-19160-B (11-1997)
Endorsement Effective Date: 

Policy No: WC 2 74978630    
Policy Effective Date: 10/01/2024 
Policy Page: 53 of 83

Endorsement Expiration Date:  

© Copyright CNA All Rights Reserved.
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Workers Compensation And Employers Liability Insurance

Policy Endorsement

WAIVER OF OUR RIGHT TO RECOVER FROM OTHERS ENDORSEMENT

We have the right to recover our payments from anyone liable for an injury covered by this policy. We will not 
enforce our right against the person or organization named in the Schedule. This agreement applies only to the 
extent that you perform work under a written contract that requires you to obtain this agreement from us.

This agreement shall not operate directly or indirectly to benefit anyone not named in the Schedule.

Any person or organization for which the employer has agreed by written contract, executed prior to loss, may 
execute a waiver of subrogation. However, for purposes of work performed by the employer in Missouri, this 
waiver of subrogation does not apply to any construction group of classifications as designated by the waiver 
of right to recover from others (subrogation) rule in our manual.

Schedule

Any Person or Organization on whose behalf you are required to obtain this waiver of our right to recover 
from under a written contract or agreement.

The premium charge for the endorsement is reflected in the Schedule of Operations.

All other terms and conditions of the policy remain unchanged.

This endorsement, which forms a part of and is for attachment to the policy issued by the designated Insurers, 
takes effect on the Policy Effective Date of said policy at the hour stated in said policy, unless another 
effective date (the Endorsement Effective Date) is shown below, and expires concurrently with said policy 
unless another expiration date is shown below.  

Policy No: WC 2 74978644  
Policy Effective Date: 4  
Policy Page: 296 of 442

Form No: WC 00 03 13 (04-1984)
Endorsement Effective Date: Endorsement Expiration Date:  
Endorsement No: 32; Page: 1 of 1
Underwriting Company:  

Copyright 1983 National Council on Compensation Insurance.
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C'NA 
WORKERS' COMPENSATION AND EMPLOYERS' LIABILITY INSURANCE POLICY 

NOTICE OF CANCELLATION OR MATERIAL CHANGE ENDORSEMENT 

G-20472-A
(Ed. 10/93)

In the event of cancellation or other material change of the policy, we will mail advance notice to the person or 
organization named in the Schedule. The number of days advance notice is shown in the Schedule. 

This endorsement shall not operate directly or indirectly to benefit anyone not named in the Schedule. 

1. Number of days advance notice:

For non-payment of premium, the greater of:

Schedule 

• the number of days required by state statute or
• the number of days required by written contract

For any other reason, the lesser of: 
• 60 days or
• the number of days required in a written contract

2. Notice will be mailed to:

Any person or organization you are required by written contract or agreement to mail prior written notice of
cancellation or material change.

Address: Per Certificates of Insurance on file with the broker

This endorsement changes the policy to which II ls attached and is effective on the date Issued unless otherwise stated. 

(The inrormation below Is required only when this endorsement Is issued subsequent to preparation or the policy,) 

Endorsement Effective 10·1-24 Policy No. WC274978630 Valley Forge Insurance Company 

WC 99 06 06 

G-20472-A
(Ed. 10/93)

WC274978644 Transportation Insurance Company 

Page 1 of 1 
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under Section II. Supplementary Payments for all covered Public Relations Expenses combined will be 
subject to the Public Relations Expenses Limit of Liability shown in the Declarations. A Crisis Event occurs 
when you first become aware of the Crisis Event.

E. Bankruptcy Litigation Expenses

We shall reimburse the Insured up to a maximum of $25,000 per Claim, subject to a maximum of $50,000 per
Policy Period, for the reasonable and necessary legal fees, costs, and expenses incurred by the Insured in filing
a motion to seek relief from a bankruptcy stay with regard to a Design Professional as part of a Protective
Claim against that Design Professional.

III. DEFINITIONS

When used in this policy, the following terms, whether in the singular or plural, are defined as follows:

A. Additional Insured means, solely with respect to Coverage C.1. Contractor’s Pollution Liability, any person or
organization that is required to be added as an Insured on this policy by written contract or written agreement
executed with the Insured prior to a known Pollution Event as a result of the performance of Covered
Operations that are the subject of such written contract or written agreement.

B. Automobile means a land motor vehicle, trailer, or semi-trailer designed for travel on public roads, including any
machinery or apparatus attached thereto.

C. Bodily Injury means physical injury, sickness, disease, or death sustained by any person, including mental
anguish, emotional distress, and costs for medical monitoring, but only when such mental anguish, emotional
distress, and costs for medical monitoring are a direct result of physical injury, including physical injury to tangible
property.

D. Carrier means any person or organization that is properly licensed to transport Materials by Automobile,
Vessel, or rolling stock, including the Insured and any other person or organization, pursuant to written contract
or written agreement, that transports such Materials on behalf of the Insured.

E. Circumstance means:

1. an event reported to us during the Policy Period in compliance with Subsection VI.E. Notice of
Circumstance, which the Insured could reasonably expect to result in a Claim; and

2. all proceedings reported to us during the Policy Period in compliance with Subsection II.A. Pre-Claims
Assistance.

F. Claim means:

1. Under Coverage A.1., a Professional Liability Claim;

2. Under Coverage A.2., a Rectification Claim;

3. Under Coverage B., a Protective Claim;

4. Under Coverages C.1.a., b., c. and Subsection I.C.1.e., a Contractor’s Pollution Liability Claim;

5. Under Coverage C.1.d., a Time Element Claim; or

6. Under Coverage C.2., a Mitigation Claim.

G. Claim Expenses means reasonable and necessary fees, costs, and expenses resulting from the investigation,
adjustment, defense, and appeal of a Claim:

1. charged by an attorney designated by:

a. us; or

b. the Insured with our prior written consent; and

2. if incurred by us or the Insured with our written consent, including, but not limited to, premiums for any
appeal bond, attachment bond, or similar bond.  We have no obligation to apply for or furnish any such bond.

Claim Expenses does not include salaries, expenses, or any other compensation of your principals, directors, 
officers, or employees; salaries or expenses of our regular employees or officials; or fees and expenses of 
independent or public adjusters retained by us or the Insured.

STF-CPP-100-D CW (10/20)
Page 7 of 26

***

POLICY NUMBER: EOC508792220
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G. Other Insurance

1. Except as specifically provided in Subsection IX.G.2. below, this policy is excess over any other applicable
insurance available to the Insured, including but not limited to project-specific policies or wrap-up policies,
whether such other insurance is stated to be primary, pro-rata, contributory, excess, contingent, self-insured,
or otherwise, unless such other insurance is written specifically excess of this policy by reference in such
other policy to this policy number.

a. When this policy is excess under this Subsection IX.G.1., neither payments by the Insured to satisfy a
Self-Insured Retention or Deductible applicable to any underlying policy nor payments by the underlying
insurer will satisfy the Self-Insured Retention under this policy.

b. When this policy is excess under this Subsection IX.G.1. for a claim arising out of Professional
Services, coverage under Coverage A.2. Rectification will not be available to the Insured.

c. When this policy is specifically written as excess over another insurance policy, Section II.
Supplementary Payments will not be available to the Insured.

d. This policy will apply specifically as excess over any project-specific insurance policy subject to its
limitations, conditions, provisions, and other terms; provided, however, unless specifically endorsed, this
excess coverage will not be broader than the project-specific insurance policy and will not function as
Difference in Conditions coverage.

2. Insurance provided under Coverage C.1. Contractor’s Pollution Liability is primary and non-contributory
unless:

a. an endorsement states that the coverage is excess or contingent upon the absence of other
insurance;

b. any other insurance is available to cover liability for any Loss arising out of the premises or
operations for which the Insured has been added as an additional insured on another policy;

c. other insurance is provided for Transportation under Coverage C.1.b. Transportation or
non-owned disposal sites under Coverage C.1.c. Non-Owned Disposal Sites;

d. the Insured is not required by written contract or written agreement to provide insurance for an
Additional Insured under Subsection I.C.1.e. Additional Insured on a primary basis; or

e. another insurance policy, in force prior to this Policy Period, is available to the Insured for any Loss
or Claim Expenses also covered under the terms and conditions of this policy, even if the other
insurance policy does not provide coverage in whole or in part for the Loss or Claim Expenses.

The insurance provided under Coverage C.2. Mitigation is primary.  The coverage under Coverage C.2. 
Mitigation will not be available to the Insured on an excess basis.

3. When this policy is excess under Subsection IX.G.1. or Subsection IX.G.2. above and any other insurance
has a duty to defend the Insured in a matter for which the Insured has notified us of a Claim, regardless of
whether that other insurance covers the same Damages, Loss, or Claim Expenses, we shall have no duty
to defend the Claim until the limits of all the other insurance have been exhausted by payment of Claims.  If
no other insurer defends and we have a duty to defend the Claim, we shall undertake the defense, but we
shall be entitled to the Insured’s rights against all other insurers.  When this insurance is excess over other
insurance, we shall pay only our share of the amount of the Damages, Loss, or Claim Expenses, if any, that
exceeds the sum of:

a. the total amount that all such other insurance would pay for the Damages, Loss, or Claim Expenses in
the absence of this insurance; and

b. the total of all deductible and self-insured amounts under all the other insurance.

STF-CPP-100-D CW (10/20)
Page 24 of 26
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J. Separation of Insureds

The written application for this policy will be construed as a separate application by each Insured.  No statement
in the application or knowledge possessed by any Insured will be imputed to any other Insured for the purpose of
determining if coverage is available.  Only the statements in the application made by and knowledge possessed
by any Responsible Insured will be imputed to all Insureds for the purpose of determining if coverage is
available to the Insured.

However, in the event that such written application for this policy contains misrepresentations or omissions made
with the intent to deceive or that materially affect either the acceptance of the risk or the hazard assumed by us
under the policy, then coverage will be void ab initio as to all Insureds.

K. Sole Agent

If there is more than one (1) Named Insured in this policy, the Named Insured that is listed in the Declarations
shall act on behalf of all Insureds for all purposes, including but not limited to the payment or return of premium,
responsibility for payment of any Self-Insured Retention, receipt and acceptance of any endorsement issued to
form a part of this policy, complying with all applicable claims provisions, giving and receiving notice of
cancellation or nonrenewal, and the exercise of the rights provided in the Automatic Extended Reporting Period,
Optional Extended Reporting Period, if applicable, or Subsection IX.L. Subrogation.

L. Subrogation

In the event of any payment under this policy, we shall be subrogated to all the Insureds' rights of recovery
against any person or organization, and the Insureds shall execute and deliver instruments and papers and do
whatever else is necessary to secure such rights.  The Insureds shall do nothing to prejudice such rights.

We shall not exercise any such rights against any person(s), firm(s) or corporation(s) included in the definition of
Insured, against the Insured's clients, or as may be required by a written contract or agreement if, prior to the
Claim, the Insured contractually agreed to or entered into a legally enforceable waiver of subrogation.

For any recovery obtained through subrogation, after expenses incurred in such subrogation are deducted by the
party bearing the expense, reimbursement will be made in the following order:

1. First, to any interest who has paid any amount in excess of the Limits of Liability provided under this policy;

2. Next, to us; and

3. Then to any interests as are entitled to claim the remainder, if any.

M. Policy Territory

Coverage under this policy will extend to Claims, Wrongful Acts, Pollution Events taking place and Damages
or Loss incurred anywhere in the world, where permitted by applicable law.  All premiums, Limits of Liability,
Self-Insured Retentions, Damages, Loss, Mitigation Costs and Expenses, Rectification Costs and
Expenses, Protective Claim Attorneys’ Fees and Expenses, and Claim Expenses, and any other amounts
paid under this policy are expressed and payable in the currency of the United States of America.  If judgment is
rendered, settlement is denominated, or another element of Damages or Loss under this policy is stated in a
currency other than United States dollars, payment under this policy will be made in United States dollars at the
rate of exchange published in The Wall Street Journal on the date the final judgment is reached, the amount of
the settlement is agreed upon, or the other element of Damages or Loss are due, respectively, or, if not
published on such date, the next date of publication of The Wall Street Journal.

STF-CPP-100-D CW (10/20)
Page 26 of 26
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STF-CPP-159-C CW (10/20) 
Page 1 of 1 

Endorsement # 

Notification to Others of Cancellation, Nonrenewal, or 
Reduction of Limits Endorsement 
(Notice to Scheduled Persons or Organizations) 

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY. 

Policy No. EOC508792220 Effectiv Date: 10/01/202e 4  

This endorsement modifies insurance provided under the: 

Contractor’s Protective Professional Indemnity and Liability Insurance Policy 

It is agreed that: 

The following is added to Section IX. CONDITIONS: 

Notice to Others of Cancellation, Nonrenewal, or Reduction of Limits: 

A. If we cancel or nonrenew this policy by written notice to you for any reason other than nonpayment of premium, or we
reduce the limits other than by payment of Claims, we shall mail or deliver by electronic notification a copy of such
written notice of cancellation, nonrenewal, or reduction of limits to the name and address corresponding to each
person or organization shown in the Schedule below at least the number of days’ notice indicated in the Schedule
below prior to the effective date.

B. If we cancel this policy by written notice to the you for nonpayment of premium, we shall mail or deliver by electronic
notification a copy of such written notice of cancellation to the name and address corresponding to each person or
organization shown in the Schedule below at least ten (10) days prior to the effective date of cancellation.

C. If notice as described in Paragraphs A. or B. of this endorsement is mailed, proof of mailing will be sufficient proof of
notice.

D. Our notification described in Paragraphs A. or B. of this endorsement is intended as a courtesy only.  Our failure to
provide such notification will not:

1. extend the policy cancellation date;

2. negate the cancellation; or

3. provide any additional insurance that would not have been provided in the absence of this endorsement.

SCHEDULE 

Name and Address of Other Person(s) / Organization(s): Number of Days Notice: 

Any person or entity as required by contract or agreement  30  

(Schedule to be provided to the Company within 10 business days of request to broker) 

All other terms, conditions, provisions and exclusions of this policy remain the same. 
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EXHIBIT B – SCHEDULE C LETTER OF INTENT TO M/WBE SUBCONTRACTOR
  

 
  
 

 
SCHEDULE C - Letter of Intent from MBE/WBE (1 of 2) 

To Perform As 
Subcontractor, Subconsultant, and/or Material Supplier  

 
Name of Project:  ________________________________________________________________ 
 
Project Number:  _____________ 
 
FROM: 
 
_____________________________________________ MBE _________ WBE _________ 
(Name of MBE or WBE) 
 
TO: 
 
______________________________________ and Public Building Commission of Chicago 
(Name of Bidder) 

 
The undersigned intends to perform work in connection with the above-referenced project as (check one): 

 
 _____________ a Sole Proprietor  _____________ a Corporation 
 _____________ a Partnership  _____________ a Joint Venture 

 
The MBE/WBE status of the undersigned is confirmed by the attached Letter of Certification, dated 

___________________________.  In addition, in the case where the undersigned is a Joint Venture with a non-
MBE/WBE firm, a Schedule B, Joint Venture Affidavit, is provided. 

 
The undersigned is prepared to provide the following described services or supply the following described goods 

in connection with the above-named project. 

_____________________________________________________________________________________________ 
_____________________________________________________________________________________________ 
_____________________________________________________________________________________________ 
_____________________________________________________________________________________________ 

 
The above-described services or goods are offered for the following price, with terms of payment as stipulated in 

the Contract Documents. 

_____________________________________________________________________________________________ 
_____________________________________________________________________________________________ 
_____________________________________________________________________________________________ 
_____________________________________________________________________________________________ 
 



EXHIBIT B – SCHEDULE C LETTER OF INTENT TO M/WBE SUBCONTRACTOR
  

 
  
 

SCHEDULE C - Letter of Intent from MBE/WBE (2 of 2) 
To Perform As 

Subcontractor, Subconsultant, and/or Material Supplier 
 

PARTIAL PAY ITEMS 
For any of the above items that are partial pay items, specifically describe the work and subcontract dollar amount: 

_____________________________________________________________________________________________ 
_____________________________________________________________________________________________ 
_____________________________________________________________________________________________ 
_____________________________________________________________________________________________ 

If more space is needed to fully describe the MBE/WBE firm's proposed scope of work and/or payment schedule, attach 
additional sheet(s). 
 
SUB-SUBCONTRACTING LEVELS 
_____ % of the dollar value of the MBE/WBE subcontract will be sublet to non-MBE/WBE contractors. 
_____ % of the dollar value of the MBE/WBE subcontract will be sublet to MBE/WBE contractors. 
 
If MBE/WBE subcontractor will not be sub-subcontracting any of the work described in this Schedule, a zero (0) must be 
filled in each blank above.  If more than 10% percent of the value of the MBE/WBE subcontractor's scope of work will be 
sublet, a brief explanation and description of the work to be sublet must be provided. 
 
The Undersigned (Contractor) will enter into a formal agreement for the above work with the Bidder, conditioned upon its 
execution of a contract with the Public Building Commission of Chicago, and will do so within five (5) working days of receipt 
of a notice of Contract award from the Commission. 
 
Additionally, the Undersigned certifies to the best of its knowledge and belief that it, its principals and any subcontractors 
used in the performance of this contract, meet the Agency requirements and have not violated any City or Sister Agency 
policy, codes, state, federal or local laws, rules or regulations and have not been subject to any debarment, suspension or 
other disciplinary action by any government agency.  Additionally, if at any time the Contractor becomes aware of such 
information, it must immediately disclose it to the Commission. 
 
 
BY: 

 
____________________________________ 

 
____________________________________ 

Name of MBE/WBE Firm (Print) Signature 
____________________________________ ____________________________________ 
Date Name (Print) 
____________________________________  
Phone  
 
IF APPLICABLE: 
BY: 

 

 
____________________________________ 

 
____________________________________ 

Joint Venture Partner (Print) Signature 
____________________________________ ____________________________________ 
Date Name (Print) 
____________________________________ MBE ____ WBE ____ Non-MBE/WBE ___ 
Phone  
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SCHEDULE D - Affidavit of General Contractor Regarding MBE/WBE Participation (1 of 2) 
 

Name of Project: ________________________________________________________________ 
 
 
STATE OF ILLINOIS } 
   } SS 
COUNTY OF COOK } 
 
In connection with the above-captioned contract, I HEREBY DECLARE AND AFFIRM that I am the 

____________________________________________________________________________ 
Title and duly authorized representative of  

 
_____________________________________________________________________________ 
 Name of General Contractor whose address is 

_____________________________________________________________________________ 
 
in the City of __________________________ , State of ________________________________ 
and that I have personally reviewed the material and facts submitted with the attached Schedules of MBE/WBE participation 
in the above-referenced Contract, including Schedule C and Schedule B (if applicable), and the following is a statement of 
the extent to which MBE/WBE firms will participate in this Contract if awarded to this firm as the Contractor for the Project. 

 

Name of MBE/WBE Contractor Type of Work to be Done in 
Accordance with Schedule C 

Dollar Credit Toward MBE/WBE 
Goals 

MBE WBE 
  

$ $ 
  

$ $ 
  

$ $ 
  

$ $ 
  

$ $ 
  

$ $ 
  

$ $ 
  

$ $ 

Total Net MBE/WBE Credit $ $ 

Percent of Total Base Proposal % % 
 
The General Contractor may count toward its MBE/WBE goal a portion of the total dollar value of a contract with a joint 
venture equal to the percentage of the ownership and control of the MBE/WBE partner. 



EXHIBIT C – SCHEDULE D AFFIDAVIT OF GENERAL CONTRACTOR REGARDING 
MBE/WBE PARTICIPATION

  

 
  
 

SCHEDULE D - Affidavit of General Contractor Regarding MBE/WBE Participation (2 of 2) 
 

The Undersigned will enter into a formal agreement for the above work with the above-referenced MBE/WBE firms, 
conditioned upon performance as Contractor of a Contract with the Commission, and will do so within five (5) business days 
of receipt of a notice of Contract award from the Commission. 
 
Additionally, the Undersigned certifies to the best of its knowledge and belief that it, its principals and any subcontractors 
used in the performance of this contract, meet the Agency requirements and have not violated any City or Sister Agency 
policy, codes, state, federal or local laws, rules or regulations and have not been subject to any debarment, suspension or 
other disciplinary action by any government agency.  Additionally, if at any time the Contractor becomes aware of such 
information, it must immediately disclose it to the Commission. 
 
 
BY: 

 
____________________________________ 

 
____________________________________ 

Name of Contractor (Print) Signature 
____________________________________ ____________________________________ 
Date Name (Print) 
____________________________________  
Phone  
 
IF APPLICABLE: 
 
BY: 

 

 
____________________________________ 

 
____________________________________ 

Joint Venture Partner (Print) Signature 
____________________________________ ____________________________________ 
Date Name (Print) 

____________________________________ 
 
MBE ____ WBE ____ Non-MBE/WBE ___ 

Phone/FAX 
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SCHEDULE E - Request for Waiver from MBE/WBE Participation 
 
 
Date: _______________________ 
 
Ray Giderof, Executive Director 
Public Building Commission of Chicago 
Richard J. Daley Center 
50 W. Washington Street, Room 200 
Chicago, IL  60602 
 
Dear {Insert Executive Director Name}: 
 
RE: Contract No. ______________ 
 
 Project Title:    _______________________________________________________ 
 
In accordance with Section 23.01.7, the undersigned hereby requests a waiver/partial waiver from the MBE/WBE 
provisions.  The undersigned certifies that it/we has/have been diligent in our attempt to identify potential subcontractors 
certified as MBE/WBE to perform work in this project, that such efforts have not been successful, and that it/we cannot meet 
the Minority/Women Business Enterprise contract goal.  These efforts are described below and are consistent with the 
"Request for Waiver" provisions of the MBE/WBE Program as detailed in Section 23.01.7 as follows: 
 
__________________________________________________________________________________________________

__________________________________________________________________________________________________

__________________________________________________________________________________________________ 

Documentation attached: yes____        no____ 
 
Based on the information provided above, we request consideration of this waiver request. 
 
Sincerely, 
 
________________________________ 
Signature 
 
________________________________ 
Print Name 
 
________________________________ 
Title 
 
________________________________ 
Name of Firm  
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Disclosure of Retained Parties 
Pursuant to Resolution No. 5339, as amended by Resolution No. 5371, of the Board of the Public Building Commission of 
Chicago, the apparent low Bidder is required to submit a fully executed Disclosure of Retained Parties within five (5) days of 
receipt of notice that it is the apparent low bidder. 
A. Definitions and Disclosure Requirements 

1. As used herein, “Contractor” means a person or entity that has any contract or lease with the Public Building 
Commission of Chicago (“Commission”). 

2. Commission contracts and/or qualification submittals must be accompanied by a disclosure statement providing 
certain information about any lobbyists whom the Contractor has retained or expects to retain with respect to the 
contract or lease.  In particular, the Contractor must disclose the name of each such person, his or her business 
address, the name of the relationship, and the amount of fees paid or estimated to be paid.  The Contractor is not 
required to disclose employees who are paid solely through the Contractor’s regular payroll. 

3. “Lobbyists” means any person a) who for compensation or on behalf of any person other than himself undertakes 
to influence any legislative or administrative action, or b) any part of whose duties as an employee of another 
includes undertaking to influence any legislative or administrative action. 

B. Certification 
Contractor hereby certifies as follows: 
1. This Disclosure relates to the following transaction: ____________________________________ 

a. Description of goods or services to be provided under Contract 
__________________________________________________________________________ 

__________________________________________________________________________ 

2. Name of Contractor: _____________________________________________________________ 
3. EACH AND EVERY lobbyist retained or anticipated to be retained by the Contractor with respect to or in connection 

with the contract or lease is listed below.  Attach additional pages if necessary.   
Check here if no such persons have been retained or are anticipated to be retained: ___________ 

 
Retained Parties: 
 

Name Business Address Relationship  
(Lobbyists, etc.) 

Fees  
(indicate whether 
paid or estimated) 

    

    

    

    

    

Robert.Niziolek
Text Box
PBC Job Order Contracting Services #PS3093

Robert.Niziolek
Text Box
General Contacting under a JOC program

Robert.Niziolek
Text Box
Granite Construction Company

Robert.Niziolek
Text Box
X
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4. The Contractor understands and agrees as follows: 
a. The information provided herein is a material inducement to the Commission execution of the contract or other 

action with respect to which this Disclosure of Retained Parties form is being executed, and the Commission 
may rely on the information provided herein.  Furthermore, if the Commission determines that any information 
provided herein is false, incomplete, or inaccurate, the Commission may terminate the contract or other 
transaction; terminate the Contractor’s participation in the contract or other transactions with the Commission. 

b. If the Contractor is uncertain whether a disclosure is required, the Contractor must either ask the Commission 
whether disclosure is required or make the disclosure. 

c. This Disclosure of Retained Parties form, some or all of the information provided herein, and any attachments 
may be made available to the public on the Internet, in response to a Freedom of Information Act request, or 
otherwise.  The Contractor waives and releases any possible rights or claims it may have against the 
Commission in connection with the public release of information contained in the completed Disclosure of 
Retained Parties form and any attachments. 

 
Under penalty of perjury, I certify that I am authorized to execute this Disclosure of Retained Parties on behalf of the 
Contractor and that the information disclosed herein is true and complete. 
 
The Contractor also certifies to the best of its knowledge and belief that it, its principals and any subcontractors used in 
the performance of this contract, meet the Agency requirements and have not violated any City or Sister Agency policy, 
codes, state, federal or local laws, rules or regulations and have not been subject to any debarment, suspension or 
other disciplinary action by any government agency.  Additionally, if at any time the Contractor becomes aware of such 
information, it must immediately disclose it to the Commission. 
 
 

______________________________________ ______________________________________ 
Signature  Date 
  
______________________________________ ______________________________________ 
Name (Type or Print)  Title 
  
  
Subscribed and sworn to before me   
this _________________ day of ____________________, 20______             (SEAL) 
 
______________________________________ 

 

Notary Public  
  
Commission expires:   

 

Robert.Niziolek
Text Box
Sean Carr

Robert.Niziolek
Text Box
Area Manager I&E Facilities

Robert.Niziolek
Text Box
7/9/2025

Donna.Martenson
Text Box
9th

Donna.Martenson
Text Box
July

Donna.Martenson
Text Box
25

Donna.Martenson
Image

Donna.Martenson
Image
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Performance and Payment Bond 
BOND NO. SPECIMEN Contract No. SPECIMEN 
 
KNOW ALL MEN BY THESE PRESENTS, that we   __________________________________* 
__________________________________________________________________________________________________ 
__________________________________________________________________________________________________ 
__________________________________________________________________________________________________ 
 
with offices in the _____________________________ State of ___________________________  
as ______Corporate______________ Principal, and ________________________________________________________ 
__________________________________________________________________________________________________ 
__________________________________________________________________________________________________ 
a corporation organized and existing under the laws of the State of __________________ , with offices in the State of 
Illinois as Surety, are held and firmly bound unto the Public Building Commission of Chicago, hereinafter called 
"Commission", in the penal sum of ____________________________________________ Dollars 
($________________________) for the payment of which sum well and truly to be made, we bind ourselves, our heirs, 
executors, administrators, and successors, jointly and severally, firmly by these presents. 
The condition of this obligation is such, that whereas the Principal entered into a certain Contract, hereto attached, with the 
Commission, dated _____________________ ,20____, for the furnishing, fabrication, delivery and installation of the 

 
 
 
 
 
in the referenced project area and other miscellaneous work collateral thereto. 
 
NOW, THEREFORE, if the Principal shall well and truly perform and fulfill all the undertakings, covenants, terms, conditions, 
and agreements of said Contract during the original term of said Contract and any extension thereof that may be granted by 
the Commission, with or without notice to the Surety, and during the life of any guarantee required under the Contract, and 
shall also well and truly perform and fulfill all the undertakings, covenants, terms, conditions and agreements of any and all 
authorized modifications of said Contract that may be made;  and also if the Principal shall promptly pay all persons, firms, 
and corporations supplying labor, materials, facilities, or services in the prosecution of the work provided for in the Contract, 
and any and all duly authorized modifications of said Contract that may be made, notice of which modifications being hereby 
waived;  and also, if the Principal shall fully secure and protect the said Commission, its legal successor and representative, 
from all liability in the premises and from all loss or expense of any kind, including all costs of court and attorney's fees, 
made necessary or arising from the failure, refusal, or neglect of the aforesaid Principal to comply with all the obligations 
assumed by said Principal or any subcontractors in connection with the performance of said Contract and all such 
modifications thereof;  and also, if the Principal shall deliver all Work called for by said Contract of the Principal with the 



EXHIBITF – PERFORMANCE AND PAYMENT BOND
  

 
 

Commission, free and clear of any and all claims, liens and expenses of any kind or nature whatsoever, and in accordance 
with the terms and provisions of said Contract, and any and all modifications of said Contract;  then, this said Bond shall 
become null and void;  otherwise it shall remain in full force and effect. 
 

The Surety does further hereby consent and yield to the jurisdiction of the State Civil Courts of the County of Cook, 
City of Chicago, and State of Illinois, and does hereby formally waive any plea of jurisdiction on account of the 
residence elsewhere of the Surety.  The Principal and Surety severally and jointly agree that this Bond, and the 

undertakings contained herein, are also for the benefit of any and all subcontractors and other persons furnishing 
materials, labor, facilities, or services to the Principal or for the performance by the Principal of said Contract with 
the Commission as originally executed by said Principal and the Commission or as thereafter modified, and that 
any such subcontractor or persons furnishing labor, materials, facilities, or services may bring suit on this Bond, 

or any undertaking herein contained, in the name of the Commission against the said Principal and Surety or either 
of them. 

 
It is expressly understood and agreed that this Bond, in the penal sum of 
_____________________________________________________________________________ 
________________________________________________ dollars ($___________________), shall secure the payment of 
all sums due of and by the Principal under the Contract, and guarantee the faithful performance of the Contract. 
 
No modifications, omissions, or additions, in or to the terms of said Contract, the plans or specifications, or in the manner 
and mode of payment shall in any manner affect the obligations of the Surety in connection with aforesaid Contract.  Notice 
to the Surety of any and all modifications in said Contract of the Principal with the Commission and of any additions or 
omissions to or from said Contract are hereby expressly waived by the Surety. 
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IN WITNESS WHEREOF, the above bounden parties have executed this instrument under their several seals this 
_________ day of ___________________ 20____ the name and corporate seal of each corporate party being hereto 
affixed and these presents duly signed by its undersigned representative pursuant to authority of its governing body. 
 
WITNESS: 

___________________________________ BY _______________________________(Seal) 
Name  Individual Principal 
  
___________________________________ _______________________________(Seal) 
Business Address  Individual Principal 
  
___________________________________ ____________________________________ 
City   State  Partner 
  
CORPORATE SEAL  
  
ATTEST: ___________________________________ 
  Corporate Principal 
  
BY  
__________________________________ 

BY  ___________________________________ 

  
Secretary____________________________ President___________________________ 
Title  Title 
  
___________________________________  
Business Address  
 __________________________________ 
  Corporate Surety 
  
BY  
__________________________________ 

___________________________________ 

  Title 
  
___________________________________  
Business Address  CORPORATE SEAL 

 
The rate of premium of this Bond is $ _________________________________________ per thousand.** 
Total amount of premium charged is $  ____________________________________________** 
_____________________________________________________________________ 
 
* The current power of attorney for the persons who sign for any surety company shall be attached to this Bond.  Such 
power of attorney shall be sealed and certified with a "first-hand signature" by an officer of the surety.  A facsimile signature 
will not be accepted by the Commission. 
 
** Must be filled in by the Corporate Surety. 
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Bond Approval 

 
 

BY 
 
_________________________________ 
Mary Pat Witry, Secretary 
Public Building Commission of Chicago 
 
 
 
 
 

CERTIFICATE AS TO CORPORATE SEAL 
 
 
I, _________________________________, certify that I am the ______________________________ 
Secretary of the  _______________________________________________________________  
corporation named as Principal in the within bond, that ___________________________________ who signed on behalf of 
the Principal was then __President__________ of said corporation;  that I know this person’s signature, and the signature 
hereto is genuine;  and that said Bond was duly signed, sealed, and attested for and in behalf of said corporation by 
authority of its governing body. 
 
Dated this _______day of _____________________ 20____. 
 
 
CORPORATE SEAL 
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COOK COUNTY PREVAILING WAGE 

 
 
 

CURRENT PREVAILING WAGE RATES CAN BE FOUND AT THE LINK BELOW 
https://labor.illinois.gov/laws-rules/conmed/current-prevailing-rates.html 
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PROJECT LABOR AGREEMENT INSERTED HERE 

(If Applicable) 
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	PROJECT NO: 1
	Project Name: City Hall AHU/Cooling Tower Upgrades
	New Construction: 
	Renovation: Renovation
	Other (3): 
	Other: 
	Agency/Client: City of Chicago Department of Asset's Information Services
	General Contractor: General Contractor
	Public: Public
	New Construction (1): 
	Other (1): 
	management? Trade specific?: Granite Construction was strictly management on this project. 
	Has the project achieved final acceptance after January 1, 2021? : Yes
	Was project completed on budget? (If no, please explain below or attach explanation.) : Yes (1)
	Was project completed on budget? (If no, please explain below or attach explanation: 
	Was project completed on schedule?  (If no, please explain below or attach explanation.) : Yes (2)
	Was project completed on schedule?  (If no, please explain below or attach explanation: 
	If applicable, did Project receive LEED Certification? : No (3)
	If applicable, did Project receive LEED Certification?: 
	(If no, please explain below or attach explanation.)  (If yes, with please identify below the type of permit, the : Yes (4)
	New Construction (2): 
	Easy Construction: 
	Other (4): Other (4)
	Other (2): Rotocraft Externa-Load Operator Certificate
	Other (5): Chicago IL
	Other (6): FAA
	Please ensure that the contact information listed is correct. If your reference cannot be contacted, this project may not be considered: Julie Bedore
	Text14: Director of Facilities
	ie Owner or Owner’s Designer, Engineer, Program Manager, Construction Manager: 312-742-1367
	Email Address: Julie.Bedore@cityofchicago.org
	Email Address (1): Dan Duffin
	Text18: Chief Engineer
	ie Owner or Owner’s Designer, Engineer, Program Manager, Construction Manager (1): 312-744-2444
	Email Address (2): daniel.duffin@cityofchicago.org
	PROJECT NO: 1
	PROJECT NO#1: 2
	Project Name#1: GBMS Niagara N4 Upgrades
	New Construction#1: 
	Renovation#1: Renovation
	Other (3)#1: 
	Other#1: 
	Agency/Client#1: City of Chicago 
	General Contractor#1: General Contractor
	Public#1: Public
	New Construction (1)#1: 
	Other (1)#1: 
	management? Trade specific?#1: Granite Construction was strictly management on this project. 
	Has the project achieved final acceptance after January 1, 2021? #1: Yes
	Was project completed on budget? (If no, please explain below or attach explanation.) #1: Yes (1)
	Was project completed on budget? (If no, please explain below or attach explanation#1: 
	Was project completed on schedule?  (If no, please explain below or attach explanation.) #1: Yes (2)
	Was project completed on schedule?  (If no, please explain below or attach explanation#1: 
	If applicable, did Project receive LEED Certification? #1: No (3)
	If applicable, did Project receive LEED Certification?#1: 
	(If no, please explain below or attach explanation.)  (If yes, with please identify below the type of permit, the #1: No (4)
	New Construction (2)#1: 
	Easy Construction#1: 
	Other (4)#1: Off
	Other (2)#1: 
	Other (5)#1: 
	Other (6)#1: 
	Please ensure that the contact information listed is correct. If your reference cannot be contacted, this project may not be considered#1: Patrick Vari
	Text14#1: General Foreman of Electrical Mechanics
	ie Owner or Owner’s Designer, Engineer, Program Manager, Construction Manager#1: 312-747-5829
	Email Address#1: Patrick.Vari@cityofchicago.org
	Email Address (1)#1: 
	Text18#1: 
	ie Owner or Owner’s Designer, Engineer, Program Manager, Construction Manager (1)#1: 
	Email Address (2)#1: 
	PROJECT NO#2: 2
	Project Manager (or Project Lead for Class D&E General Contractors: Project Manager (or Project Lead for Class D&E General Contractors
	MEP Coordinator: 
	MEP Coordinator (1): Benjamin Harding
	MEP Coordinator (2): Regional Vice President
	Number of years with the firm: 24
	Number of years with experience in this capacity: 24
	Project: Various
	Agency/Firm Name: ABB
	Title: Construction Manager
	Phone: 919-397-5721
	Email Address: Michael.Hughey@us.abb.com
	Project (1): Various
	Title (1): Chief Operating Officer
	Phone (1): 314-603-3855
	Email Address (1): Michael.Stoecker@iea.net
	Project Manager (or Project Lead for Class D&E General Contractors#1: 
	MEP Coordinator#1: Off
	MEP Coordinator (1)#1: James Grayson
	MEP Coordinator (2)#1: Group Quality Control Manager
	Number of years with the firm#1: 7
	Number of years with experience in this capacity#1: 23
	Project#1: Cline Avenue Bridge
	Agency/Firm Name#1: United Bridge Partners
	Title#1: General Manager of Operations
	Phone#1: 219-276-8902
	Email Address#1: tvelligan@unitedbridgepartners.com
	Project (1)#1: Forest Glen Bus Garage
	Agency/Firm Name (1): CTA
	Title (1)#1: Resident Engineer
	Phone (1)#1: 847-436-4255
	Email Address (1)#1: steven.hall2@wsp.com
	Project Manager (or Project Lead for Class D&E General Contractors#2: 
	MEP Coordinator#2: 
	MEP Coordinator (1)#2: Jeffery Scott
	MEP Coordinator (2)#2: Project Manager
	Number of years with the firm#2: 4
	Number of years with experience in this capacity#2: 8
	Project#2: Zach Hirsch
	Agency/Firm Name#2: Walsh Construction 
	Title#2: Project Executive
	Phone#2: 312-563-5400
	Email Address#2: zhirsch@thewalshgroup.com
	Project (1)#2: Frances Rovituso-Strange
	Title (1)#2: Director of Projects
	Phone (1)#2: 312-744-5476


