Contractor: James McHugh Construction Co.

Contact Name: Bruce Lake

Address: 1737 S. Michigan Ave City/State/Zip: Chicago Illinois 60616

Phone Number: 312.986.8000 Fax Number: 312.431.8518

# TO BE EXECUTED IN DUPLICATE

## BOOK 1:

# PROJECT INFORMATION, INSTRUCTIONS TO BIDDERS, AND EXECUTION DOCUMENTS

**CONTRACT NO. 1504** 

31st Street Harbor - Landside 3155 S. Lake Shore Drive NEW CONSTRUCTION PROJECT #11120

# PUBLIC BUILDING COMMISSION OF CHICAGO

Scanned	ic Building Commission of C	Copy To:
01 PBC:		VV)7 10:
02 PMO:		<del> </del>
03 UAP:		<del> </del>
04 PROJECT	No: 11120	<del> </del>
REC'D	MAY 1 0 2010	
Authority 01-		
Controls 02.		
TOCUTE 03-	8.2-12-01	
1an/Degn 04-		
onetruot 05-		
FE 06-		11,
loseOut 07		



Mayor Richard M. Daley Chairman

Erin Lavin Cabonargi Executive Director

Room 200
Richard J. Daley Center
50 West Washington Street
Chicago, Illinois 60602
312-744-3090
www.pbcchicago.com

CN\_PBC\_JOM\_1504\_31stStreetHarborLandside\_20100318

Any Contract entered into as a result of this bid process is governed by: Book1 "Project Information, Instructions To Bidders, and Execution Documents;" Book 2 "Standard Terms and Conditions for Construction Contracts With Community Hiring Requirements" Book 2A "Standard Terms and Conditions Procedures Manual;" and Book 3 "Technical Specifications" and the Drawings.

AUGUST 2009 (Rev. 1)

# **TABLE OF CONTENTS**

l.	. INTRODUCTION		
11,	PROJE	CT INFORMATION	. 3
	A.	General Information.	. 3
	В	Time of Completion	. 4
	C.	Copies of Drawings and Specifications Furnished	. 4
	D.	Liquidated Damages	. 4
	E.	Prevailing Wage Rates	. 5
III.	INSTR	UCTIONS FOR BIDDERS	.6
٠	A.	Examination of Documents By Bidder	. 6
	B.	Interpretations of Addenda	.6
٠	C.	Inspection of Site	. 6
	D.	Pre-Qualification of Bidders	. 6
	E.	Evidence of Continuing Qualifications of Bidder	. 6
	F.	Preparation of Bid	. 7
	G.	Bid Deposit:	. 8
	H.	Bidder's Execution of Bid	8
	I.	Affidavit of Non-Collusion	8
	J.	MBE and WBE Commitments	. 8
	K.	Local Business Subcontracting Participation and Community Hiring	. 9
	L.	Affidavit of Uncompleted Work	. 9
	M.	Bidder's Financial Statement	9
	N.	Disclosure Affidavit	10
	0.	Statement of Bidder's Qualifications	10
	P.	Disclosure of Retained Parties	10
	Q.	Submission of Bid	10
	R.	Withdrawal of Bids before Bid Opening	10
	S.	Opening of Bids	10
	T.	Evaluation of Bids	10
	U.	Basis of Award	11
	٧.	Performance and Payment Bond and Insurance	1,1
	W.	Protests	12
	X.	Licensing	
	Y. Awa	ard Of Contract, Rejection Of Bids	12
IV.	PROPO	DSAL AND EXECUTION DOCUMENTS	13
	A.	Contractor's Bid	13

# PUBLIC BUILDING COMMISSION OF CHICAGO Contract No.1504

# 31st STREET LANDSIDE

	В.	Acceptance of the Bid	
	C.	Corporate Resolution (if a Corporation)	17
٧.	PROPO	OSAL SUPPORT DOCUMENTS	18
	A.	Basis of Award (Award Criteria)	
VI.	ADDITI	IONAL DOCUMENTS TO BE EXECUTED	<b>2</b> 2
	Affidavi	it Of Non-collusion	22
	SCHED	DULE B - Joint Venture Affidavit (1 of 3)	23
		DULE C - Letter of Intent from MBE/WBE	
	SCHED	DULE D - Affidavit of General Contractor Regarding MBE/WBE Participation	28
	SCHED	DULE E - Request for Waiver from MBE/WBE Participation	30
	Affidavi	it Of Uncompleted Work	31
		A. Work Under Contract	31
-		B. Uncompleted Work to be Completed with the Bidder's own Forces	31
	<b>.</b>	C. Work Subcontracted to Others	
	Stateme	ent Of Bidder's Qualifications	
	Disclos	sure Of Retained Parties	37
	Perform	nance and Payment Bond	40
	Bond A	Approval	43
DO	CUMENT	T SUBMITTAL CHECKLIST	44

# **EXHIBITS**

- Illinois Department of Labor Prevailing Rates of Hourly Wages For Cook County
   Insurance Requirements
   Community Area Map

# Contract No.1504 31st STREET LANDSIDE

#### I. INTRODUCTION

Thank you for your interest in bidding on this project, which is being undertaken by the Public Building Commission of Chicago. The Public Building Commission of Chicago (hereafter, the PBC, or Commission) is a municipal corporation with a statutory mandate to procure and award contracts for the construction of public buildings in the City of Chicago, and to oversee the construction of those public buildings until they are turned over to the user agency that will own and operate each new facility.

This is the first page of text of Book 1, which along with Book 2, Book 2A, Book 3, and the project drawings, comprise the PBC's construction contract. The balance of this Book 1 provides a brief description of the project, instructions for completing and submitting your bid, the bid pages, and the forms which must accompany your bid. Book 2 is the Standard Terms and Conditions of the contract. Book 2A is the Standard Terms and Conditions Procedures Manual. Book 3 is the Technical Specifications for the work to be performed on this project. The PBC's architect or engineer for the project will provide the drawings and other documents that may be necessary for you to bid on and/or perform the work. Each of the Books, along with the drawings and any other documents prepared by the PBC, its architect or engineer, are Contract Documents. Collectively, the Contract Documents comprise the Contract. The Contract Documents are defined in Section 1 of Book 2, Standard Terms and Conditions.

### II. PROJECT INFORMATION

#### A. General Information

 Bids will be received by the Public Building Commission of Chicago for the following Project in accordance with the Contract Documents set forth below:

> 31st Street Harbor - Landside 3155 S. Lake Shore Drive NEW CONSTRUCTION PROJECT #11120

### Bidders must be pre-qualified by the PBC to bid on this Project.

- General Description of Scope of Work:
  - a. As further described in the detailed specifications and drawings, this contract will construct a community building / marina facility, green roof parking garage/ winter boat storage, playground, community plaza, and site amenities and improvements including exterior atgrade parking and pedestrian underpass. New floating docks will provide approximately 995 slips. The marina will be protected by a 2,700 lineal foot rubble mound breakwater and a 250 lineal foot stub breakwater under a separate contact.
  - b. This description of Work is intended to be general in nature and is neither a complete description nor a limitation of the Work to be performed.
- Construction Budget: \$48,000,000.00 (excluding Alternates, and Commission's Contingency).
- 4. User Agency: Chicago Park District
- 5. Project is located in Ward: 4th
- For purposes of the project community hiring requirement "Residents of the project community" shall mean persons domiciled within the Douglas, Oakland, Grand Boulevard and Kenwood Community Areas as designated on Exhibit# 3 Community Area Map.
- Requests for Information: send to Public Building Commission of Chicago, Attn: Janice Meeks, Senior Contract Officer by (email) <u>janicemeeks@cityofchicago.org</u> or (fax) 312-744-3572
- 8. Documents Available at: Cushing Co, 420 W. Huron Street, Chicago, IL 312-226-8228
- 9. Online Construction Documents Available at: www.cushingco.com/pbc.htm

# Contract No.1504 31st STREET LANDSIDE

- Pre-Bid Meeting Date, Time, and Location: Thursday, March 18, 2010 at 9:30AM in 2nd fl boardroom, Richard J. Daley Center, 50 West Washington Street, Chicago, IL 60602. Technical Review Meeting to follow.
- 11. Mandatory Technical Review Meeting Date, Time, and Location: Thursday, March 18, 2010 at 11:00AM in Room CL115, Richard J. Daiey Center, 50 West Washington Street, Chicago, IL 60602. An authorized representative of each prequalified bidder must be present and must sign the Technical Review Meeting attendance sheet no later than 15 minutes after the scheduled start of the meeting. Prequalified firms that do not sign-in by 11:15AM will not be permitted to bid.

\*NOTE: Only Pre-qualified Bidders who attend the Technical Review will be eligible to bid.

12. Bid Opening Date and Time:

Thursday, April 1, 2010 at 2:00PM

13. Amount of Bid Deposit:

5% amount of bid

- 14. Document Deposit: N/A
- 15. Cost for Additional Documents (per set): At the Contractor's own expense.
- 16. MBE/WBE Contract Goals: 30% MBE and 5% WBE
- 17. Source of Funding: Chicago Park District

## B. Time of Completion

Substantial Completion (including Certificate of Occupancy for building) of the 31st Street Harbor Project is required no later than 4/25/2012.

## C. Copies of Drawings and Specifications Furnished

The Commission will furnish to the Contractor one (1) hard copy set of Drawings and Specifications for the execution of the Work. The Contractor is responsible for obtaining additional copies at its own cost.

#### D. Liquidated Damages

1. The Contractor agrees that the Work must be executed regularly and diligently to ensure completion within the time specified in Paragraph B above. The Contractor and the Commission understand and agree that the time for the completion of the Work described herein is reasonable time. If the Contractor neglects, fails or refuses to complete the Work within the time specified, or any proper extension granted by the Commission, then the Contractor and its surety do hereby agree to pay to the Commission the amount of:

	\$100,000 if not completed by April 25, 2012, and \$10,000 per Day thereafter.

not as a penalty but as liquidated damages for the breach of contract occurring each and every Day that the Contractor after the time stipulated in the Contract for completing the Work.

The Commission may recover liquidated damages by deducting the amount out of any monies due
or that may become due the Contractor. Liquidated damages, if any, will be calculated on
completion of the Work and submission of the Contractor's final pay request.

3. Substantial Completion of the Work is defined in Book 2, Section 1.01.30.

# E. Prevailing Wage Rates

Not less than the prevailing rate of wages as determined by the Illinois Department of Labor shall be paid to all laborers, workers and mechanics performing work under this contract. Prevailing wage rates in effect at the time of issuance of these Contract Documents are attached to Book 1 as Exhibit 1. One resource for determining the current prevailing wage rate is the Internet site <a href="https://www.state.il.us/agency/idol/CM/countym.htm">www.state.il.us/agency/idol/CM/countym.htm</a> maintained by the State of Illinois Department of labor.

End of Section II. PROJECT INFORMATION.

#### III. INSTRUCTIONS FOR BIDDERS

## A. Examination of Documents By Bidder

The Bidder shall, before submitting its bid, carefully examine all Contract Documents, including but not limited to, the Project Information, Instructions to Bidders, and Execution Documents (Book 1); Standard Terms and Conditions (Book 2); Standard Terms and Conditions Procedures Manual (Book 2A) Technical Specifications (Book 3); plans; drawings; Addenda (if any); and bonds. The Bidder will be responsible for all errors in its bid resulting from failure or neglect to comply with these instructions.

### B. Interpretations of Addenda

The Commission will not furnish oral interpretations of Contract Documents, before or subsequent to the award of a contract. If an interpretation is desired by a prospective Bidder, the interpretation should be requested in a letter addressed to the PBC, attn: Janice Meeks, Senior Contract Officer, email; <a href="mailto:ianicemeeks@cityofchicago.org">ianicemeeks@cityofchicago.org</a> or by fax 312-744-3572. Every interpretation or revision will be in the form of an addendum to the Contract Documents and, when issued, will be on file in the office of the Commission. Although all addenda will be faxed, e-mailed, or mailed to each Bidder obtaining Contract Documents, it shall be the Bidder's responsibility to inquire as to the addenda issued. All such addenda shall become part of the Contract and attached thereto and all Bidders shall be bound by such addenda, whether or not received by the Bidders.

## C. Inspection of Site

Bidder shall inspect the Site to become familiar with the conditions relating to the Work to be performed, the facilities involved, and the difficulties and restrictions attending the performance of this Contract. Failure of the Bidder to visit the Site shall not relieve or after the Bidder's responsibility for completing the Work as required by the Contract Documents.

### D. Pre-Qualification of Bidders

- 1. Unless otherwise indicated in Part II "Project Information," the Commission has previously issued Request for Qualifications (RFQ) to approve the qualifications of firms to perform work on the Project. Responses to the RFQ were evaluated by the Commission on the basis of the criteria set forth in the RFQ. Notice of pre-qualification has been provided by the Commission to all firms "pre-qualified," and only firms that have received notification of pre-qualification are eligible to bid on this Contract. Pre-qualified firms are eligible to bid either as the entity that was pre-qualified or as a joint venture with another firm, provided that the pre-qualified firm has a controlling interest in the joint venture.
- 2. The Commission reserves the right to take such steps as it deems necessary to determine the continuing qualifications of the Bidder to adequately perform the requirements of the Contract, and the Bidder shall furnish to the Commission all information and data requested for this purpose. Failure of the Bidder to cooperate with the Commission in its investigation or submit any additional documents requested by the Commission shall be grounds for disqualification.

# E. Evidence of Continuing Qualifications of Bidder

- The Commission reserves the right to refuse to award a Contract to any person, firm, or
  corporation that is in arrears or is in default to the Commission upon any debt or contract, or that is
  a defaulter, as surety or otherwise, upon any obligation to the Commission, or had failed to perform
  faithfully any previous contract with the Commission, or any of the User Agencies on whose behalf
  the PBC constructs public buildings.
- 2. The Bidder, if requested, must present within a reasonable time, as determined by the Commission, evidence satisfactory to the Commission of performance ability and possession of

AUGUST 2009 (REV 1) PAGE 6 OF 58

# Contract No.1504 31st STREET LANDSIDE

necessary facilities, pecuniary resources, and adequate insurance to comply with the terms of these specifications and Contract Documents.

### F. Preparation of Bid

- Two (2) copies of Project Information, Instructions, and Execution Documents (Book 1) shall be prepared with original signatures and notarizations wherever required.
- 2. All bids must be prepared on forms supplied by the Commission and shall be subject to all requirements of the Contract Documents. Unless otherwise stated, all blank spaces on the bid page or pages, applicable to the subject specification, should be correctly filled in. All bids must be regular in every respect and no interlineations, excisions or special conditions shall be made by the Bidder.
- The Bidder's name, address, telephone and fax number should be clearly written on the front cover
  of each of the copies of Book 1 submitted.
- 4. When required by the Contract Documents, the Bidder may attach supporting documentation or additional information to the back of the form to which it refers.
- 5. The Commission may consider as irregular, and at its option reject, any bid on which there is an alteration of or departure from the bid form hereto attached.
- 6. The Bid Documents shall include the following:
  - a. Contractor's Bid Form
  - b. Bid Guarantee
  - c. Basis of Award (Award Criteria)
  - d. Unit Prices
  - e. Affidavit of Non-collusion
  - f. Schedule B Joint Venture Affidavit with supporting documentation (if applicable)
  - Schedule D Affidavit of General Contractor Regarding MBE/WBE Participation
  - h. Schedule E Request for Waiver from MBE/WBE Participation (if applicable)
  - Affidavit of Uncompleted Work
- Current versions of the following documents shall be on file at the Commission at the time of bid opening:
  - a. Financial Statement
  - b. Disclosure Affidavit
  - c. Statement of Bidder's Qualifications
- The apparent low Bidder is required to submit a fully executed Disclosure of Retained Parties within five (5) days after bid opening:

# Contract No.1504 31st STREET LANDSIDE

## G. Bid Deposit:

- 1. The Bid must be accompanied by a "Bid Deposit" in the amount set forth in Part II.A. "General Project Information" to ensure:
  - a. Non-withdrawal of the bid after date and time of opening.
  - b. The furnishing of the Performance and Payment Bond and evidence of the required insurance coverage by the successful Bidder as required by the Contract Documents.
- The guarantee shall be made by bid bond, certified check or cashier's check payable to the order
  of the Public Building Commission of Chicago. No bid will be considered unless it is accompanied
  by the required guarantee. Cash deposits will not be accepted.
- 3. The bid bonds, certified checks, or cashier's checks of unsuccessful Bidders will be returned as soon as practicable after the opening of the bids; however, the deposits of the three (3) lowest Bidders shall be retained until the Commission awards the Contract to one of them, or for any reason rejects all bids.

### H. Bidder's Execution of Bid

- 1. The Bidder must execute the Bid in two (2) original counterparts.
- Bids must be submitted with original signatures in the space provided on the appropriate Part II.B.
   "Acceptance of the Bid." Bids not properly signed shall be rejected.
- 3. If Bidder is a corporation, the President and Secretary must execute the bid. In the event that this bid is executed by other than the President, attach hereto a certified copy of that section of the Corporate By-Laws or other authorization by the Corporation that permits the person to execute the offer for said corporation.
- 4. If Bidder is a partnership, all partners must execute the bid, unless one partner has been authorized to sign for the partnership, in which case, evidence of such authority satisfactory to the Commission must be submitted.
- 5. If Bidder is a sole proprietorship, the sole proprietor must execute the bid.
- A "Partnership," "Joint Venture," or "Sole Proprietorship" operating under an Assumed Name must be registered with the Illinois county in which it is located, as provided in 805 ILCS 405 (1992).

### I. Affidavit of Non-Collusion

Each Bidder shall fully execute an affidavit, in the form provided, to the effect that the Bidder has not colluded with any other person, firm, or corporation in regard to any bid submitted. Such affidavit shall be attached to the bid.

### J. MBE and WBE Commitments

Each Bidder shall submit with its Bid a completed Schedule D-Affidavit of General Contractor regarding M/WBE Participation and Schedule B- Affidavit of Joint Venture (if applicable) as found in Book 2 Section 23.05a (2, 3, 4) describing the extent to which Minority Business Enterprise (MBE) and Women Business Enterprise (WBE) firms will participate in the Contract:

The apparent low bidder must provide complete Schedule C- Letter of Intent from M/WBE to Perform as a Subcontractor, Subconsultant, or Material Supplier, including current certification letter for each MBE and WBE firm included in its bid within 5 Days of the date set for bid opening.

# PUBLIC BUILDING COMMISSION OF CHICAGO Contract No.1504

# 31st STREET LANDSIDE

#### K. Local Business Subcontracting Participation and Community Hiring

In order to ensure that local businesses that provide subcontracting work to general contractors on Commission projects and residents of the project communities are provided with the opportunity to benefit from Commission contracts, the Commission requires the following:

#### 1. Local Subcontracting Requirement

- General contractors that are Local Businesses (as defined below) are required to award 25% of the Work under their contract with the Commission to subcontractors that are Local Businesses.
- General contractors that are not Local Businesses are required to award 35% of the Work under their contract with the Commission to subcontractors that are Local Businesses.
- A Local Business is one that: 1) owns or leases a functioning business office and/or operations facilities within the City of Chicago (for City-funded projects) or the County of Cook (for Non-City-funded projects); 2) is registered and licensed to do business in the City of Chicago (for City-funded projects) or the County of Cook (for Non-City-funded projects); 3) employs City of Chicago residents (for City-funded projects) or Cook County residents (for Non-City-funded projects); and 4) is subject to City of Chicago taxes (for City-funded projects) or Cook County taxes (for Non-City-funded projects). In the event that the Commission performs a project for a unit of local government that operates in multiple municipalities, such as the Metropolitan Water Reclamation District, "Local Business" shall be defined in the bid documents for that project. The source of funding for the project is identified in Section II.A.18 above.
- 2. Community Residents Requirements. At least 7.5% of the project labor must be performed by residents of the Project Community as defined in the Contract documents.
  - Two-thirds of the 7.5% (or 5%) of the aggregate hours of Work to be performed by Contractor and Subcontractors under this Contract may be complied with through new hires or current employees of the Contractor who are construction trade workers and residents of the Project Community.
  - One-third of the 7.5% (or 2.5%) of the aggregate hours of Work to be performed by the Contractor and Subcontractors under this Contract must be new hires who are residents of the Project Community and may be comprised of construction trade workers or jobsite support positions, including, but not limited to, security, data entry clerks, schedulers, traffic monitoring personnel, field engineer, superintendent, project manager and site administrative support staff.

# Affidavit of Uncompleted Work

The Bidder is required to submit a fully executed Affidavit of Uncompleted Work, which declares, among other things, the value and estimated completion date of all uncompleted contracts to be completed with Bidder's own forces and to be subcontracted to others. Such affidavit shall be attached to the bid on the form provided.

#### M. Bidder's Financial Statement

Each Bidder shall have on file in the office of the Commission at the time of bid opening a financial statement dated not earlier then the end of said Bidder's last fiscal year period. This will be kept on file by the Commission as a representative statement for a period of one year only. If a Bidder does not have such statement on file, it must submit a copy with its bid. Failure to have a current financial statement on file at the Commission at time of bid opening may be cause for the rejection of the Contractor's Bid.

### N. Disclosure Affidavit

Each Bidder shall have on file in the office of the Commission at the time of bid opening a fully executed Disclosure Affidavit.

## O. Statement of Bidder's Qualifications

Each Bidder shall have on file in the office of the Commission at the time of bid opening a fully executed Statement of Bidder's Qualifications or a Qualification Submittal in response to a Request for Qualifications (RFQ). The Commission reserves the right to request additional information regarding the capability of the Bidder to perform the Contract.

### P. Disclosure of Retained Parties

The apparent low Bidder and the apparent 2<sup>nd</sup> low bidder shall submit a fully-executed Disclosure of Retained Parties pursuant to the instructions on the document within five (5) days of receipt of notice to provide such Disclosure.

### Q. Submission of Bid

- Two (2) copies of all bid documents with original signatures shall be enclosed in two (2) envelopes each (outer and inner), both of which shall be sealed and clearly labeled with "BID DOCUMENTS," the Contract number, name of Bidder, and date and time of opening.
- 2. Bids received prior to the advertised hour of opening will be securely kept by the Commission.
- Written modifications of bids will be considered only if received prior to the time stated for receipt of Proposals. Such modifications must be submitted in a sealed envelope and marked in the same manner as a bid. IN ADDITION, the envelope must state "BID MODIFICATIONS TO SEALED PROPOSAL" on the lower left-hand corner of the envelope in which the bid modification is enclosed, so that the modification will be recognized to prevent its being opened prior to scheduled public opening of bids. Telephonic or oral modifications will not be considered. Bidders are cautioned that modifications which are not explicit and which are in any sense subject to misinterpretation shall make the bid so modified or amended subject to rejection.

# R. Withdrawal of Bids before Bid Opening

Any Bidder may withdraw its bid by letter, facsimile, e-mail request, or by personally securing, with proper identification, the submitted bid proposal at any time prior to the time fixed for opening of bids. A telephonic request to withdraw a bid will not be considered.

## S. Opening of Bids

At the time and place fixed for the opening of bids, the Commission will cause to be opened and publicly read aloud every bid received within the time set for receiving bids irrespective of any irregularities therein. Bidders and other persons properly interested may be present in person or by representative.

#### T. Evaluation of Bids

 The Commission reserves the right to check all calculations and to correct all extensions in case of error in order to determine the correct amount of the Total Base Bid and/or the total amount of any other schedule required.

- Along with reviewing the calculations of each bid, the Commission will evaluate each Bidder's responsiveness to all Bid requirements and responsibility.
- 3. The Commission may require that the apparent low bidder and any other bidder submit a breakdown of their bids by CSI Division or other appropriate basis. The Commission may also require the apparent low bidder or any other bidder to attend a pre-award meeting to review their bids in detail.

### U. Basis of Award

Award will be made to the responsible Bidder submitting the lowest Award Criteria and otherwise responsive to all the requirements of the Contract Documents.

# V. Performance and Payment Bond and Insurance

- Each Bidder shall furnish proof of its ability to provide the bonds and insurance required by the
  Contract with its bid. With respect to the payment and performance bonds, a letter from the
  Bidder's surety affirming the surety's willingness to provide the Bidder's bonds is sufficient. With
  respect to the insurance, either a letter from the Bidder's insurer, or a certificate showing that the
  Bidder currently possesses the required coverage, is sufficient.
- 2. The insurance requirements for this project are as follows: The Contractor must provide and maintain at Contractor's own expense, the minimum insurance coverage and requirements specified below, insuring all operations related to the Contract. The insurance must remain in effect from: the date of the notice to proceed until Substantial Completion of the project, during completion of Punch List, as well as any time Contractor returns to perform additional work regarding warranties or for any other purpose
- a) <u>Insurance To Be Provided By the Contractor</u>
   The insurance requirements are attached as Exhibit 2.
  - Upon approval by the Commission to award, and within five (5) days after being given notice, the successful Bidder must execute and deliver to the Commission the Performance and Payment Bond in the form included in the Contract Documents, and evidence of the required insurance coverage.
- 4. The Performance and Payment Bond shall be in the form provided herein, in the full amount of the Base Contract Price and shall be security for the faithful performance of the Contract and payment of all persons, firms, or corporations to whom the Contractor may become legally indebted for labor, material, facilities or services of any nature, employed or used by it in performing the Work. The current power of attorney for the persons who sign for any surety company shall be attached to such bond. Such power of attorney shall be sealed and certified with a "first hand signature" by an officer of the surety. A facsimile signature will not be accepted by the Commission. The Commission reserves the right to approve the surety company.
- The failure of the successful Bidder to supply the required Performance and Payment Bond or evidence of the required insurance coverage within five (5) days of notice, or within such extended period as the Commission may grant based upon reasons determined sufficient by the Commission, shall constitute a default and the Commission may either award the Contract to the next lowest responsible bidder or re-advertise for bids. The difference between the amount of its bid and the amount for which a contract for the work is subsequently executed may be charged against the Bidder, irrespective of whether the amount thus due exceeds the amount of the bid security. If a more favorable bid is received by re-advertising, the defaulting Bidder shall have no claim against the Commission for a refund. Because of the difficulty of ascertaining the damage caused to the Commission, such sum shall be considered liquidated damages and shall not constitute a penalty. The election by the Commission to grant an extension to the period allowed for the bidder to provide an acceptable performance and payment bond and/or evidence of

# PUBLIC BUILDING COMMISSION OF CHICAGO Contract No.1504

# 31ST STREET LANDSIDE

insurance coverage shall not entitle the bidder to an extension of time required to complete the Work.

# W. Protests

- The bidder shall submit any protests or claims regarding this solicitation to the office of the Commission's Executive Director. A pre-bid protest must be filed five (5) days before the bid opening date, a pre-award protest must be filed no later than ten (10) days after the bid opening date, and a post-award protest must be filed no later than ten (10) days after the award of the Contract.
- All protests or claims must set forth the name and address of the protester, the contract number, the grounds for the protest or claim, and the course of action that the protesting party desires that the Executive Director take.

# X. Licensing

In addition to all other applicable licenses and certifications, the general contractor is required to submit a copy of its {Class A} General Contractor License issued by the Department of Buildings of the City of Chicago.

# Y. Award Of Contract; Rejection Of Bids

- The Contract will be awarded to the responsive, responsible Bidder submitting the lowest Award Criteria Figure, as defined herein, complying with all conditions set forth in the Contract Documents.
- The Bidder agrees that its bid shall be in effect until midnight, Tuesday, April 16, 2010 and that the bid may not be withdrawn until that time.
- The Bidder to whom the award is made will be notified as soon as practicable after the Commission approves award of the Contract. This written notification constitutes the Notice of Award and acceptance of the bid submitted.
- 4. If written notice of the acceptance of this Bid is mailed, faxed, e-mailed or otherwise delivered to the undersigned within the time noted herein, or at any time thereafter before this Bid is withdrawn, the undersigned agrees to enter into a Contract with the Public Building Commission of Chicago with the Bid as accepted. The undersigned agrees to give a Performance and Payment Bond as specified in the Contract Documents, with good and sufficient surety or sureties, and to furnish the required insurance, all within five (5) days after given Notice of Award.
- 5. Upon award of Contract, the Commission will process the Contract for final execution.
- The Commission reserves the right to reject any and all bids and to waive any informality in bids received whenever it determines such rejection or waiver is in its interest.

# IV. PROPOSAL AND EXECUTION DOCUMENTS

A. Contractor's Bid

The Contractor hereby acknowledges receipt of the Contract Documents for Contract No. 1504, including, b
not limited to, a) Project Information, Instructions to Bidders, and Execution Documents (Book 1), b) Standard Term
and Conditions (Book 2), and Standard Terms and Conditions Procedures Manual (Book 2A) c), Technic
Specifications (Book 3), d), Plans and Drawings, and e). Addenda Nos. (None unless indicated here)

Further, the Contractor, having inspected the Site and become familiar with the conditions affecting the cost of the Work and with the requirements of the Contract, hereby proposes to furnish all labor, necessary tools, materials and other work necessary to perform and complete in a workmanlike manner the TYPE OF WORK for PROJECT located at the Site designated as required by and in strict accordance with the Contract Documents for the Base Contract Price listed on the next page.

The agreement between the parties includes not only this instrument, but also the remaining Contract Documents as described in the Standard Terms and Conditions, and all of which shall be binding on the parties hereto.

Time is of the essence of this Contract. The Contractor agrees that it will commence the performance of the Work on the date set forth in the Notice to Proceed issued by the Commission and that it will complete the Work within the time set forth in Part II "Project Information."

The Base Contract Price listed below, as adjusted from time to time pursuant to the Contract Documents, shall be full compensation to the Contractor for having well and faithfully completed the Work, free and clear of all claims, liens, and charges whatsoever, of any kind or nature, and in full compliance with the Contract.

Payment for the Work will be made in the manner set forth in Book 2 the Standard Terms and Conditions.

The Contractor warrants that it has not employed any person to solicit or secure this Contract upon any agreement for a commission, percentage, brokerage, or contingent fee. Breach of this warranty shall give the Commission the right to terminate the Contract, or, at its discretion, to deduct from the Contract Price or consideration the amount of such commission, percentage, brokerage, or contingent fees. This warranty shall not apply to any commission payable by the Contractor upon contracts or sales secured or made through bona fide established commercial or selling agencies maintained by the Contractor for the purpose of securing business.

The Contractor, being duly sworn, deposes and says on oath that no disclosures of ownership interests have been withheld; the information provided therein to the best of its knowledge is current; and the undersigned proposes to furnish the insurance and the Performance and Payment Bond required by the Contract Documents.

**UNIT PRICE BID FORM** 

ltem	Description of Work	Unit(s)	Est.	Unit Price	Proposal	1
No.			Qty.	-	· · · · · · · · · · · · · · · · · · ·	1
1	Precast concrete unit 24' arch, 10' high,	EA	6	\$	\$ 80.200	1
2	8' wide sections - Underpass	<del>  </del>	<u></u>	14,716.67		
∠ .	Precast concrete unit 24' arch, 10' high, 6' wide sections – Underpass	EA	2	\$ 12,000.	\$ 24,000.	1
3	Concrete in footing – Underpass	L SUM		12/000.		1
4	Concrete in retaining walls – Underpass	L SUM				-
5	Concrete in head walls – Underpass	LSUM			\$ 52,173.	1
6	Reinforcement Bars – Underpass	L SUM			\$ 11,896. <del>-</del> \$ 49,680	-
7	Driven piles HP12x53 – Underpass	LF	4,346	\$ 51.19	\$ 222,471.	1
8	Architectural precast concrete cladding – Underpass	SF	3,466		\$ 194,388.	194,313 28
9	Concrete cap, 1'-6" wide – Underpass	L SUM			\$ 5,000.	
10	Combination Traffic and Bicycle Railing – Underpass	L SUM			\$ 47,000.	
11	Waterproofing around precast concrete arch – Underpass	SF		7.45	\$ 39,690.	979,478.50
12	Caissons—Garage	LF			\$ 979,500.	979,410.
13	Lump Sum Portion (Remainder of all contract scope not included in Unit Price items, above.				49,451,360	
14	Commission Contingency	<del> </del>			\$2,000,000	1
15	Allowance Fund	<u> </u>			\$500,000	1
16	TOTAL BASE BID			Bid on page 18, iteria Formula)	\$53,700,000	53,699,964.14
	Alternate 1: Full-size Garage	+			<u> </u>	1
1	Caissons, Garage Extension	LF	300	240.00	\$ 72,000	1
2	Steel H-piles, HP12x53, Garage Extension	LF	8,800	51.19	\$ 450,472	1
3	Lump Sum Portion – Full-size Garage Alternate (remainder of items not included in Items 1 – 2)				4,610,618	
4	Total Alternate #1 (Line Items 1-3)				\$5, 133,000	1
·					25/12000	
	Alternate 2: Provide alternate playground option				s 486, 800	
,			[]		1	1
	Alternate 3: Provide landscaping maintenance/ warranty - one additional year.				\$35, <i>5</i> 0○	

AWARD CRITERIA FIGURE (Basis of Award) \$ 51, 122, 400. (See Section V. Proposal Support Document, page 19, line 15. of Award Criteria Figure)

REVISED UNIT PRICE BID FORM, ADDENDUM No. 3, MARCH 30, 2010

Mayor Richard M. Daley, Chairman ADDENDUM NO. 03

Erin Lavin Cabonargi, Executive Director Page 6 of 6 DATE: March 30, 2010

# SITE WORK ALLOWANCE

ltem			
No.	Description of Work	Unit(s)	Unit Price
. 1	Loading, transportation and disposal of stockpiled contaminated soil	Tons	\$35
2	Excavation, loading, transportation and disposal of contaminated soil	Tons	\$45
3	Loading, transportation and disposal of stockpiled unsuitable soil	Tons	\$35
4	Excavation, loading, transportation and disposal of in- place un-suitable soil	Tons	\$45
5	Load, place and compact on-site fill material from stockpile	Cubic Yards	\$7
6	Excavate, load, place and compact on-site fill material	Cubic Yards	\$11
7	Demolition, removal, transportation and disposal of underground concrete footings and remnants.	Cubic Yards	\$30
8	UST Removal (Tank < 2000 gal capacity)	Each	\$3,000
9	UST Removal (Tank 3,000-5,500 gal capacity)	Each	\$5,000
10	UST Removal (Tank 6,000-10,000 gal capacity)	Each	\$8,000
11	UST Removal (Tank > 10,000-15,000 gal capacity)	Each	\$9,000
12	UST Removal (Tank > 15,000 gal capacity)	Each	\$12,000
13	UST tank sludge removal and disposal (55-gallon drum)	Drums	\$300
14	Bulk UST pump out (Liquids), including transportation	Gallons	\$0
15	Waste characterization sample analysis for disposal authorization for soils removed under Allowance Schedule	Sample	\$1,500
16	Water analysis for full MWRDGC contaminants List	Each	\$750
17	Obtain MWRDGC discharge permit for Bulk disposal of contaminated liquid	Each	\$1,200
18	Contaminated water-hauling and disposal of drums	Drums	\$200
19	Pumping, transportation and disposal of contaminated water - bulk disposal	Gallons	\$0.
20	Pumping, storage and disposal of contaminated water - bulk disposal by MWRDGC Permit	Galions	\$0.
21	Furnish, place and compact base material CA-1 Stone	Ton	\$16.
22	Load on-site base materials, place and compact CA-1 Stone	Cubic Yards	\$8.
23	Furnish, place and compact aggregate material CA-6	Ton	\$16.
24	Excavate, place and compact on-site aggregate material CA-6	Cubic Yards	\$12.

Furnish, place and compact drainage material CA-7	Tons	\$16.00
Excavate, place and compact on-site drainage material CA-7	Cubic Yards	\$12.00
Furnish and place geotextile filter fabric	Square Yard	\$7.00
Site Survey - Survey crew for verification of excavation and backfill quantities	Each	\$1,500.00
Street restoration per CDOT - 1-1/2 inch Asphalt Binder Coarse and 1-1/2 inch Asphalt Surface Coarse. Less than 100 Square Yards	Square Yard	\$165.00
Street restoration per CDOT - 9-inch PCC Base Course, 1-1/2 inch Asphalt Binder Coarse and 1-1/2 inch Asphalt Surface Coarse. Less than 100 Square Yards.	Square Yard	\$220.00
	Excavate, place and compact on-site drainage material CA-7  Furnish and place geotextile filter fabric  Site Survey - Survey crew for verification of excavation and backfill quantities  Street restoration per CDOT - 1-1/2 inch Asphalt Binder Coarse and 1-1/2 inch Asphalt Surface Coarse. Less than 100 Square Yards  Street restoration per CDOT - 9-inch PCC Base Course, 1-1/2 inch Asphalt Binder Coarse and 1-1/2 inch Asphalt	Excavate, place and compact on-site drainage material CA-7  Furnish and place geotextile filter fabric  Site Survey - Survey crew for verification of excavation and backfill quantities  Street restoration per CDOT - 1-1/2 inch Asphalt Binder Coarse and 1-1/2 inch Asphalt Surface Coarse. Less than 100 Square Yards  Street restoration per CDOT - 9-inch PCC Base Course, 1-1/2 inch Asphalt Binder Coarse and 1-1/2 inch Asphalt Binder Coarse and 1-1/2 inch Asphalt

Total Allowance Fund =

Erin Lavin Cabonargi, Executive Director

DATE: March 26, 2010

# **NOTES:**

- 1. All Work associated with the above allowance schedule shall be approved in writing by the Commission Representative prior to proceeding.
- 2. Authorized additional excavation and replacement material will be paid for in accordance with the above allowance schedule.
- 3. Authorized additional excavation means excavation below subgrade elevations as shown in the Plans and Specifications due to the presence of unsuitable soil materials as determined by the Commission Representative.
- 4. The unit prices in this allowance schedule include all overhead and profit.
- 5. All unused portions of the allowance funds must be returned to the Commission in the form of a deductive change order prior to Final Completion and Acceptance of the Work.

Site Work Allowance, dated March 26, 2010 Addendum #2

Page 19 of 19

ALTER	NATES:		
<u>t</u>	oted by he		
Comn Yes	nission No	Alternate Description	Proposed Alternate Price
		Alternate #1 -ADD: To provide full garage option in lieu of base design. Additional Caissons (est. 300 LF); Steel H-Piles, HP 12x53 (est. 8,800 LF); Excavation for foundations/slab (est. 12,006 CY); and Excavation Material haul-off and disposal (est. 3,500 CY) will be paid at the contract unit base bid prices if alternate is accepted.  DO NOT INCLUDE COST OF ADDITIONAL UNIT PRICE WORK IN ALTERNATE PRICE.	
$\square$		Alternate #2 –ADD: To provide alternate playground option.	s 486,800
d		Alternate #2 –ADD: To provide alternate playground option.  Alternate #3 –ADD: To provide landscaping maintenance/warranty - one additional year.	\$ <u>35,500</u>
	The Bid	der agrees that the cost of the add Alternates shall be in effect until April	30, 2010.
	SURE	TY: Please specify full legal name and address of Surety:	
		Travelers Casualty and Surety of America	
		One Tower Square, Hartford CT 06183	
	***************************************		

# B. Acceptance of the Bid

IN WITNESS WHEREOF, the parties hereto have caused this counterparts the day and year first above written.	instrument to be executed in two (2) original
PUBLIC BUILDING COMMISSION OF CHICAGO  Secretary	The charf Man
CONTRACTING PARTY (Print or type names underneath all signatures)	
James McHugh Construction Contractor Name	1737 S. Michigan Are. Address
If a Corporation:	
Bruce Lake  ATTEST  By San Johnston  CORPORATE SEAL	President Title of Signatory  Secretary Title
If a Partnership:	
Pariner	Address
Partner	Address
Partner	Address
If a Sole Proprietorship:	
Signature  NOTARY PUBLIC	
County of Cook State of II. Subscribed and sworp to before me on this day of Apv	, 20 <u><b>to</b></u>
Notary Rublic Signature Commission Expires: 4251	(SEAL)
NOTAR	OFFICIAL SEAL ULIE A ROSENTHAL UV PUBLIC - STATE OF ILLINOIS OVERNISSION EXPIRES:04/25/11

# C. Corporate Resolution (if a Corporation)

i, the undersigned, DO HERE	BY CERTIFY that the following is a complete, true and correct co	py of certain preambles			
and resolutions of the board of	of directors of				
James McHugh Con	struction Co.	•			
a corporation duly organized	and existing under the laws of the State of	and authorized to			
do business in the State of III	inois, which resolutions were duly adopted at a duly called meeting				
	20_09_, a quorum being present, and are set forth in the minute				
I am the keeper of the corpora	ate seal and of the minutes and records of said corporation; and ti	hat the said resolutions			
have not been rescinded or m					
WHEREAS, this corporation	submitted a bid, dated 4-/ 2010	to the Public Building			
	Contract No. 1504 of said Commission;	J			
NOW, THEREFORE, BE IT R	RESOLVED: That the president or vice president and the secretary	y or assistant secretary			
of this corporation be, and the	ney are hereby, authorized and directed to execute contracts for	and on behalf of and			
under the name and seal of th	is corporation; and	•			
	<ol> <li>That the aforesaid officers of this corporation be, and they are t</li> </ol>				
	er to the Commission, for and on behalf of this corporation, such of				
	nent to a contract, and to do and perform any and all other acts rela				
I FURTHER CERTIFY that the	he following-named persons are the officers of this corporation of	duly qualified and now			
acting as such:					
President:	Bruce Lake				
Vice President:	Bob Mortimer				
Secretary:	Ben Johnston				
Treasurer:	reasurer: Pat Seery				
Assistant Secretary:					
IN WITNESS WHEREOF, I	have hereunto subscribed my name and affixed the seal of	said corporation this			
15t day of Apair	. 2010				
Bonlohnsto	₩.				
Secretary Ben Johnston		•			

Contract No.1504
31st STREET LANDSIDE

#### JIO. G. INEEL EAGLE

# V. PROPOSAL SUPPORT DOCUMENTS

### A. Basis of Award (Award Criteria)

To promote the intended goal of economic opportunity and maximize the use of minority personnel on this project, the Public Building Commission of Chicago has established the Award Criteria formula for the purpose of evaluating proposals and awarding the contract. A contract in the amount of the total Base Bid or Base Contract Price will be awarded to the responsible bidder with the lowest Award Criteria Figure. The Public Building Commission of Chicago reserves the right to check all calculations for accuracy. The fulfillment of the Award Criteria does not abrogate the responsibilities of the Contractor to comply with federal and state requirements under the *Equal Employment Act* and the *Illinois Human Rights Act*.

#### 1. Instructions

The Bidder shall complete the Award Criteria Formula and transfer the final Award Criteria Figure - Line 15 to the space provided on the itemized proposal sheet. Failure to complete the formula may be cause for rejection of the Bidder's proposal. The successful bidder will be held responsible for adhering to the figures submitted in Lines 1, 2, 4, 6, 8, 10 and 12 during construction of the project.

Lines 2, 4 and 6 in the formula shall not be greater than fifty percent (50%) in each category for the sole purpose of determining award of the contract. Similarly, lines 8, 10 and 12 shall not be greater than ten (10%) percent in each category for the purpose of award criteria only. The fifty percent (50%) and ten percent (10%) goals are not intended to restrict the total number of minority and female employees to be used on the project, but only to establish limiting figures for use in the formula. Journeyworker includes journeyworkers from the major trades listed herein, including, without limitation, journeyworkers engaged in steel fabrication, and the truck drivers. Watchmen and custodial workers are not creditable in the formula.

	2.	Award Criteria Formula	
Line 1.		Base Bid, in figures (from line 18 of Bid Form)	\$53,700,000
Line 2.		Percentage of the Journeyworkers hours that the Contractor proposes to be worked by minority Journeyworkers during construction of the project. (Maximum figure 0.50)	0.50
Line 3.		Multiply Line 2 by Line 1 by 0.04	1,074,000
Line 4,		Percentage of total Apprentice hours that the Contractor proposes to be worked by minority Apprentices during construction of the project. (Maximum figure 0.50)	0.50
Line 5.		Multiply Line 4 by Line 1 by 0.03	805,500
Line 6.		Percentage of the total Laborer hours that the Contractor proposes to be worked by minority Laborers during construction of the project. (Maximum figure 0.50)	268, 500
Line 7.		Multiply Line 6 by Line 1 by 0.01	0.50
Line 8.		Percentage of total Journeyworker hours that the Contractor proposes to be worked by female Journeyworkers during the construction of the project. (Maximum figure 0.10)	0.10
Line 9.		Multiply Line 8 by Line 1 by 0.04	214,800
Line 10.		Percentage of total Apprentice hours that the Contractor proposes to be worked by female Apprentices during construction of the project. (Maximum figure 0.10)	0.10

Contract No.1504
31st STREET LANDSIDE

Line 11. Multiply Line 10 by Line 1 by 0.03

Line 12. Percentage of the total Laborer hours that the Contractor proposes to be worked by female Laborers during construction of the project. (Maximum figure 0.10)

Line 13. Multiply Line 12 by Line 1 by 0.01

Line 14. Summation of Lines 3, 5, 7, 9, 11, and 13

Line 15. Subtract Line 14 from Line 1 (= "Award Criteria Figure")

161, 100

0.10

53, 700

51, 122, 400

Award Criteria Figure (Insert Line 15 of Award Criteria Formula): \$ 51, 122, 400

### 3. Community Hiring Bonuses

In order to encourage maximum employment of interested and available residents of the project community on this project, the following bonus calculations shall apply:

- a. In calculating the hours worked by minority and women journeyworkers, apprentices, and laborers under the Award Criteria set out in Part V.A. "Basis of Award (Award Criteria)," all hours worked by minority and women journeyworkers, existing apprentices, and laborers who are residents of the project community shall be multiplied by 1.5.
- b. In calculating the hours worked by minority and women apprentices under the Award Criteria set out in Part V "Proposal Support Documents," all hours worked in new apprenticeships by minority and women apprentices who are residents of the project community shall be multiplied by 2.0.

### Definitions

"Actual residents of the City of Chicago" shall mean persons domiciled within the City of Chicago. The domicile is an individual's one and only true, fixed, and permanent home and principal establishment.

"Residents of the project community" shall mean persons domiciled within the project area as stated in Section II.A.6., above.

"New Apprenticeship" shall mean an apprenticeship begun for a person who has not held an apprenticeship card within ninety (90) days prior to beginning the project.

#### 4. Liquidated Damages

The Contractor hereby consents and agrees that, in the event that it fails to comply with each of the minimum commitments submitted with this Proposal on Lines 2, 4, 6, 8, 10, and 12 of the Award Criteria Formula, covering minority and female Journeyworkers, apprentices, and laborers respectively, the following shall apply.

If the total hours in any category for which a percentage is assigned in Lines 2, 4, 6, 8, 10, or 12 of the Award Criteria equals zero at the completion of the work, then a net deficiency of the entire percentage assigned will be deemed to exist. For any net deficiency in each category, the following amounts shall be deducted as liquidated damages from monies due the Contractor and the Contract Sum modified accordingly:

For each full one (1%) percent deficiency of minority Journeyworkers not utilized – four cents
per each hundred dollars of the base bid calculated as follows:

Line 1 x 04

Each one (1%) percent deficiency toward the goal for female Journeyworkers (Line 8) shall be calculated in the same way.

b. For each full one (1%) percent deficiency of minority apprentices not utilized – three cents per hundred dollars of the base bid calculated as follows:

Line 1 x 03 100

Each one (1%) percent deficiency toward the goal for female apprentices (Line 10) shall be calculated in the same way.

For each one (1%) percent deficiency of minority laborers not utilized – one cent per each hundred dollars of the base bid calculated as follows:

Line 1 x 01

Each one (1%) percent deficiency toward the goal for female laborers (Line 12) shall be calculated in the same way.

- d. Liquidated damages, if any, will be calculated for the first pay requests reflecting fifty percent (50%) completion, seventy-five percent (75%) completion, and ninety percent (90%) completion, respectively, based upon the Contractor's pay request together with all attendant certified payrolls and other required documentation of minority and women employment. The accrued liquidated damages and interest will be added to the retention provided elsewhere in this contract. The amount of liquidated damages due to the Commission under this provision will bear compound interest at the rate of 5% per annum, compounded monthly from the date of the Notice to Proceed to the date of approval of a deductive change order for liquidated damages. Should the total amount of liquidated damages due under all provisions of this contract exceed the amount of the Commission's retainage, compound interest on the amount over and above the retainage will continue to accrue until the entire amount of liquidated damages and compound interest is paid to the Commission.
- e. The Commission is aware that certain subcontract agreements under this contract may require subcontractors to contribute to payment of liquidated damages assessed under this provision. Should enforcement of subcontract liquidated damages provisions result in an aggregate total of subcontractor liquidated damages greater than the liquidated damages assessed hereunder against Contractor, then Contractor must pay the excess pro rata as a bonus to each subcontractor exceeding its subcontract commitments for minority or women employment, or both.

#### 5. Reporting

In accordance with this commitment, the Contractor must submit both the Contractor's Payroll Record Form and the Contractor's Recapitulation of Minority and Female Worker Hours and Percentages Form on a monthly basis. All Subcontractors including, without limitation, steel fabrication Subcontractors, shall be listed on the Contractor's Recapitulation Form whether active or not. For the purpose of this report, the following group categories will be used:

- a. The classification "White" includes person of Indo-European descent.
- b. The classification "Black" or "African-American" includes persons having origins in any of the black racial groups of Africa.
- c. The classification "Hispanic" includes persons whose origins are from Mexico, Puerto Rico, Cuba, Central or South America, the Caribbean Islands or other Spanish culture or origin, regardless of race.

# Contract No.1504 31st STREET LANDSIDE

- The classification "Native American" includes persons who are Native Americans by virtue of tribal association.
- e. The classification "Asian-Pacific" includes persons whose origins are from East Asia, Southeast Asia, the Pacific Islands or the Indian sub-continent.
- f. The classification "Other" includes qualified individuals with disabilities who meet legitimate skill, experience, education or other requirements of employment positions held or sought and who perform the essential function with or without reasonable accommodation and other groups or other individuals found by the Public Building Commission of Chicago to be socially and economically disadvantaged and to have suffered actual racial or ethnic discrimination and decreased opportunities to compete in Chicago area markets.

### 6. Major Trades

Asbestos Workers Boiler Makers Bricklayers Carpenters

Cement Masons Electricians

Elevator Construction Glaziers

Mechanists Machinery Movers

Ornamental Iron Workers

Lathers

**Operating Engineers** 

Painters

Pile Driver Mechanics Pipe Fitters/Steam Fitters

Plasterers Plumbers Roofers

Sheet Metal Workers Sprinkler Fitters

Steel Fabricators (in shop or on-site)

Technical Engineers Tuck Pointers

For approval of other trades for consideration in the Award Criteria Formula, written approval should be requested from the Commission.

### 7. Trade Participation - For Information Only

The following information must be supplied by the Contractor for the purposes of evaluating figures supplied in the Award Criteria Formula. It is understood that these figures are estimates only and are not to be considered as limiting in any manner actual participation on the project.

Anticipated levels of minority participation, to be expressed as percentages, must be supplied for each trade, whether attributable to the Contractor's work force or any Subcontractor which will be active on this project.

TRADE PARTICIPATION	PERCENT OF MINORITY
Sprinkler fitters	30%
Bricklayers	30%
Carpenters	30%
Cement Masons	30%
Electricians	30%
Operating Engineers	30%
Painters	30%
Pipefitters	30%
Plumbers	30%
Roofers	30%
Sheet metal workers	30%

# Contract No.1504 31st STREET LANDSIDE

# VI. ADDITIONAL DOCUMENTS TO BE EXECUTED

Amuavic of Non-collusion
STATE OF ILLINOIS }
COUNTY OF COOK }
Bruce Lake, being first duly swom, deposes and says that:
(1) He/She is president
(Owner, Partner, Officer, Representative or Agent) of James McHugh Construction Co.
the Bidder that has submitted the attached Bid;
(2) That Bidder is fully informed respecting the preparation and contents of the attached Bid and of all pertinent circumstances respecting such Bid;
(3) Such Bid is genuine and is not a collusive or sham bid;
(4) Neither Bidder nor any of its officers, partners, owners, agents, representatives, employees, or parties in interest, including this affiant, has in any way colluded, connived, conspired, or agreed, directly or indirectly, with any other Bidder, firm, or person to submit a collusive or sham bid in connection with the Contract for which the attached bid has been submitted or to refrain from bidding in connection with such Contract, or has in any manner, directly or indirectly, sought by agreement or collusion or communication or conference with any other Bidder, firm, or person to fix the price or prices in the attached bid or in that of any other Bidder, or to fix any overhead, profit, or cost element of the bid price of any other Bidder, or to secure through any collusion, conspiracy, connivance or unlawful agreement any advantage against the Public Building Commission of Chicago or any person interested in the proposed Contract; and
(5) The price or prices quoted in the attached Bid are fair and proper and are not tainted by any collusion, conspiracy, connivance, or unlawful agreement on the part of the Bidder or any of its agents, representatives, owners, employees, or parties in interest, including this affiant.
(6) The Bidder is not barred from bidding as a result of having violated <i>Illinois Criminal Code</i> , 720 ILCS 5/33E-3 (Bid-rigging), 720 ILCS 5/33E-4 (Bid rotating) or the <i>Prevailing Wage Act</i> , 30 ILCS 570/0.01 through 570/7.  (Signed)
President (Title) Subscribed and sworn to before me this day of
(Tifle) My Commission expires: 42511  OFFICIAL SEAL JULIE A ROSENTHAL NOTARY PUBLIC - STATE OF ILLINOIS MY COMMISSION EXPIRES:04/25/11

# SCHEDULE B - Joint Venture Affidavit (1 of 3)

This form need not be filled in if all joint venturers are MBE/WBE firms. In such case, however, a written joint venture agreement among the MBE/WBE firms should be submitted. Each MBE/WBE joint venturer must also attach a copy of their current certification letter.

Na	me of joint venture
Ade	dress of joint venture
Pho	one number of joint venture
de	ntify the firms that comprise the joint venture
<b>A</b> .	Describe the role(s) of the MBE/WBE firm(s) in the joint venture. (Note that a "clearly defined portion of work" must here be shown as under the responsibility of the MBE/WBE firm.)
<b>B</b> .	Describe very briefly the experience and business qualifications of each non-MBE/WBE joint venturer.
Nat	ure of joint venture's business
Pro	vide a copy of the joint venture agreement.
Owi	nership: What percentage of the joint venture is claimed to be owned by MBE/WBE?%
Spe	cify as to:
A.	Profit and loss sharing
В.	Capital contributions, including equipment%
C.	Other applicable ownership interests, including ownership options or other agreements which restrict ownership or control.
D.	Describe any loan agreements between joint venturers, and identify the terms thereof.

# SCHEDULE B - Joint Venture Affidavit (2 of 3)

	Financial decisions	
B. 1	Management decisions such as:	
1)	Estimating	
2)	Marketing and Sales	
3)	Hiring and firing of management personnel	
4)	Other	
C. F	Purchasing of major items or supplies	
D. §	Supervision of field operations	
E. S	Supervision of office personnel	,
0	Describe the financial controls of the joint venture, e.g., will a separate cost center be enturer will be responsible for keeping the books; how will the expense therefor be reimbut each joint venturer to commit or obligate the other. Describe the estimated contract of the contract of the estimated contract of the contract of the contract of the estimated contract of the contrac	irsed: the author
G. S	tate approximate number of operational personnel, their craft and positions, and whether mployees of the majority firm or the joint venture.	they will be

# SCHEDULE B - Joint Venture Affidavit (3 of 3)

THE UNDERSIGNED SWEAR THAT THE FOREGOING STATEMENTS ARE CORRECT AND INCLUDE ALL MATERIAL INFORMATION NECESSARY TO IDENTIFY AND EXPLAIN THE TERMS AND OPERATIONS OF OUR JOINT VENTURE AND THE INTENDED PARTICIPATION BY EACH JOINT VENTURE IN THE UNDERTAKING. FURTHER, THE UNDERSIGNED COVENANT AND AGREE TO PROVIDE TO THE PUBLIC BUILDING COMMISSION OF CHICAGO CURRENT, COMPLETE AND ACCURATE INFORMATION REGARDING ACTUAL JOINT VENTURE WORK AND THE PAYMENT THEREFOR AND ANY PROPOSED CHANGES IN ANY OF THE JOINT VENTURE AGREEMENTS AND TO PERMIT THE AUDIT AND EXAMINATION OF THE BOOKS, RECORDS, AND FILES OF THE JOINT VENTURE, OR THOSE OF EACH JOINT VENTURER RELEVANT TO THE JOINT VENTURE, BY AUTHORIZED REPRESENTATIVES OF THE COMMISSION. ANY MATERIAL MISREPRESENTATION WILL BE GROUNDS FOR TERMINATING ANY CONTRACT WHICH MAY BE AWARDED AND FOR INITIATING ACTION UNDER FEDERAL OR STATE LAWS CONCERNING FALSE STATEMENTS.

Note: If, after filing this Schedule B and before the completion of the joint venture's work on this Contract, there is any significant change in the information submitted, the joint venture must inform the Public Building Commission of Chicago, either directly or through the General contractor if the joint venture is a subcontractor.

Name of Joint Venturer	Name of Joint Venturer
Signature	Signature
Name	Name
Title	Title
Date	Date
State ofCounty of	State ofCounty of
On thisday of	On this day of, 20
before me appeared (Name)	before me appeared (Name)
to me personally known, who, being duly sworn,	to me personally known, who, being duly sworn,
did execute the foregoing affidavit, and did state	did execute the foregoing affidavit, and did state
that he or she was properly authorized by	that he or she was properly authorized by
(Name of Joint Venture)	(Name of Joint Venture)
to execute the affidavit and did so as his or her	to execute the affidavit and did so as his or her
free act and deed.	free act and deed.
Notary Public	Notary Public
Commission expires: (SEAL)	Commission expires: (SEAL)

Contract No.1504
31st STREET LANDSIDE

# SCHEDULE C - Letter of Intent from MBE/WBE

# To Perform As

Subcontractor, Subconsultant, and/or Material Supplier (1 of 2)

FROM:			
	Huggins Construction Se	ervices, Inc.	IBEWBE
(Name of I	ABE or WBE)	ME	IBE WBE
TO:			
James (Name of 0	McHugh Construc General Bidder)	<b>tion</b> and Public Bu	uilding Commission of Chicago
The under	signed intends to perform work	k in connection with the	he above-referenced project as (check one):
_	a Sole Proprie	etor	a Corporation
-	a Partnership		a Joint Venture
The MBE	WBE status of the unde	ersigned is confirme	ned by the attached Letter of Certification, where the undersigned is a Joint Venture with
MBE/WBE	firm, a Schedule B, Joint Ven	addition, in the case value Affidavit, is provide	where the undersigned is a Joint Venture with ded.
The unders	signed is prepared to provide with the above-named projec	the following describ t. Concrete, do	bed services or supply the following described g
	described services or goods	are offered for the foll	ollowing price, with terms of payment as stipulated
The above-	ocuments.		monning price; mair territo er paymont de capaciete

Contract No.1504
31st STREET LANDSIDE

# SCHEDULE C - Letter of Intent from MBE/WBE To Perform As Subcontractor, Subconsultant, and/or Material Supplier (2 of 2)

PARTIAL PAY ITEMS For any of the above items that are partial pay items	s, specifically describe the work and subcontract dollar amount:
If more space is needed to fully describe the MBE	E/WBE firm's proposed scope of work and/or payment schedule
attach additional sheet(s).	
If MBE/WBE subcontractor will not be sub-subcontractor be filled in each blank above. If more than 10% pe will be sublet, a brief explanation and description of the undersigned will enter into a formal agreement	acting any of the work described in this Schedule, a zero (0) must recent of the value of the MBE/WBE subcontractor's scope of work the work to be sublet must be provided.  If or the above work with the General Bidder, conditioned upon it nemission of Chicago, and will do so within five (5) working days of ission.
Name of MBE/WBE Firm (Print) March 29, 2010	Signature Charles Charles
Date 773/734-1600	Maya Huggins-Garcia, VP of Operations Name (Print)
Phone	Name (Film)
IF APPLICABLE:	
By:	
Joint Venture Partner (Print)	Signature
Date	Name (Print) MBEWBENon-MBE/WBE
DI	

# OFFICE OF COMPLIANCE

November 24, 2009

Larry Huggins
Riteway-Huggins Construction Services, Inc.
1030 East 87th Street
Chicago, IL 60619-6314

Via U.S. Mail and Fax (773-289-0884)

Dear Mr. Huggins:

As you know, all businesses certified under Chicago's Minority and Women-owned Business Procurement Program are required to re-validate their status annually by filing a No Change Affidavit within 60 days prior to the certification expiration date.

In light of the recent transition of the program from the Department of Procurement Services to the City of Chicago Office of Compliance, we are extending your expiration date. The expiration date of your certification is hereby extended to <u>June 1, 2010</u>. You must still adhere to the time guidelines of the program and submit your No Change Affidavit 60 days prior to this new expiration date. Failure to file this Affidavit on time will inactivate your certification with the City of Chicago. Once your file has been closed, your firm must reapply for certification with the City of Chicago and submit another certification application with supporting documentation and another \$250.00.

Thank you for your continued participation in the program.

Sincerely,

Managing Deputy Director



City of Chicago Richard M. Daley, Mayor

Department of Producement Services

Moduel M. Gayles Chief Producement Officer

City/Hall, Room 403 121 North LaSatle Street Chicago, Ulinois 60602 (312) 744-4900 (312) 744-2949 (TTY) http://www.cityofchicago.org October 28, 2008

Larry Huggins, President
Riteway-Huggins Construction Services, Inc.
1030 East 87<sup>th</sup> Street
Chicago, Illinois 60619

Annual Certificate Expires: Vendor Number:

December 1, 2009

1016074

Dear Mr. Huggins:

We are pleased to inform you that Riteway-Huggins Construction Services, Inc. has been certified as a Minority Owned Business Enterprise (MBE) by the City of Chicago. This MBE certification is valid until December 1, 2013; however your firm must be re-validated annually. Your firm's next annual validation is required by December 1, 2009.

As a condition of continued certification during this five year period, you must file a No-Change Affidavit within 60 days prior to the annual expiration. Failure to file this Affidavit will result in the termination of your certification. Please note that you must include a copy of your most current Federal Corporate Tax Return. You must also notify the City of Chicago of any changes in ownership or control of your firm or any other matters or facts affecting your firm's eligibility for certification whenever the changes occur.

The City may commence action to remove your firm's eligibility if you fail to notify us of any changes of facts affecting your firm's certification or if your firm otherwise fails to cooperate with the City in any inquiry or investigation. Removal of eligibility procedures may also be commenced if your firm is found to be involved in bidding or contractual irregularities.

Your firm's name will be listed in the City's Directory of Minority Business Enterprises and Women Business Enterprises in the specialty area(s) of:

Construction Management; General Contractor; Interstate Trucking; 236220 - Commercial and Institutional Building Construction; 236210 - Industrial Building Construction; 236118 - Residential Remodelers

Your firm's participation on City contracts will be credited only toward MBE goals in your area(s) of specialty. While your participation on City contracts is not limited to your specialty, credit toward MBE goals will be given only for work done in the specialty category.

Thank you for your continued interest in the City's Minority and Women Business Enterprise Programs.

Sincerely,

Lori Ann Lypsøn

Deputy Procurement Officer

LAL/cc

NEIGHBORHOODS

ETRAPIA STOREMAN

CAGO.

SCHEDULE C - Letter of Intent from MBE/WBE

To Perform As Subcontractor, Subconsultant, and/or Material Supplier (1 of 2)

Name of Pro	oject: 31st Street Harbor - La	andside	
Project Num	ber: _11120		
FROM:	1		
(Name of Mi	nont Water proofing BE or WBE)	MBE	WBE
TO:			
James I (Name of Ge	<b>McHugh Construction</b> and Peneral Bidder)	ublic Building Comr	mission of Chicago
The undersiq	gned intends to perform work in connection	n with the above-ref	erenced project as (check one):
<b>-</b>	a Sole Proprietor		X a Corporation
_	a Partnership		a Joint Venture
	VBE status of the undersigned is of 100 in addition, in the	e case where the i	attached Letter of Certification
MBE/WBE fir	m, a Schedule B, Joint Venture Affidavit, i	s provided.	
The undersig connection w	ned is prepared to provide the following ith the above-named project.	described services	s or supply the following described of
	Water	ordo i ing	
<del></del>			
The above-de	escribed services or goods are offered for	r the following price	. with terms of payment as stinulate
Contract Doc	uments. \$1,179,000		, co paymont do oupulato

# SCHEDULE C - Letter of Intent from MBE/WBE To Perform As Subcontractor, Subconsultant, and/or Material Supplier (2 of 2)

scope of work and/or payment schedule,
non-MBE/WBE contractors. MBE/WBE contractors. escribed in this Schedule, a zero (0) must MBE/WBE subcontractor's scope of work t be provided. the General Bidder, conditioned upon its will do so within five (5) working days of
Non-MBE/WBE



City of Chicago Richard M. Daley, Mayor

Department of Procurement Services

Jamie L. Rhee Chief Procurement Officer

City Hall, Room 403
121 North LaSalle Street
Chicago, Illinois 60602
(312) 744-4900
(312) 744-0010 (FAX)
(312) 744-2949 (TTY)

http://www.cityofchicago.org

September 23, 2009

Ms. Lila Pine, President Kedmont Waterproofing Company, Inc. 5428 North Kedzie Avenue Chicago, Illinois 60625

Annual Certificate Expires: Vendor Number:

October 1, 2010 1013509

Dear Ms. Pine:

Congratulations on your continued eligibility for certification as a **WBE** by the City of Chicago. This **WBE** certification is valid until **October 1, 2012**; however your firm must be re-validated annually. Your firm's next annual validation is required by **October 1, 2010**.

As a condition of continued certification during this five year period, you must file a No-Change Affidavit within 60 days prior to the date of expiration. Failure to file this Affidavit will result in the termination of your certification. Please note that you must include a copy of your most current Federal Corporate Tax Return. You must also notify the City of Chicago of any changes in ownership or control of your firm or any other matters or facts affecting your firm's eligibility for certification.

The City may commence action to remove your firm's eligibility if you fail to notify us of any changes of facts affecting your firm's certification or if your firm otherwise fails to cooperate with the City in any inquiry or investigation. Removal of eligibility procedures may also be commenced if your firm is found to be involved in bidding or contractual irregularities.

Your firm's name will be listed in the City's Directory of Minority Business Enterprises and Women Business Enterprises in the specialty area(s) of:

# Waterproofing and Coating System Installation, Repair and Maintenance

Your firm's participation on City contracts will be credited only toward **WBE** goals in your area(s) of specialty. While your participation on City contracts is not limited to your specialty, credit toward **WBE** goals will be given only for work done in the specialty category.

Thank you for your continued interest in the City's Minority and Women Business Enterprise Programs.

Sincerely,

Mark Hands

Managing Deputy Procurement Officer

MH/ds





Contract No.1504
31st STREET LANDSIDE

# SCHEDULE C - Letter of Intent from MBE/WBE

To Perform As Subcontractor, Subconsultant, and/or Material Supplier (1 of 2)


Project Number	11120			
FROM:				
B. E. C	Inc.	MRE	Χ	WRF
(Name of MBE	or WBE)			
TO:				
James Mc (Name of Gener	Hugh Construction al Bidder)	_ and Public Buildinç	g Comn	nission of Chicago
The undersigned	d intends to perform work in co	onnection with the ab	ove-refe	erenced project as (check one):
	a Sole Proprietor			a Corporation
	a Partnership			a Joint Venture
11/3/09	status of the undersigned	n, in the case wher	y the etheι	attached Letter of Certification undersigned is a Joint Venture with
	the above-named project.			or supply the following described
			****	
The above-desc	ribed services or goods are o	ffered for the followir	ng price	e, with terms of payment as stipulate
Contract Docum			• .	

Contract No.1504
31st STREET LANDSIDE

## SCHEDULE C - Letter of Intent from MBE/WBE To Perform As Subcontractor, Subconsultant, and/or Material Supplier (2 of 2)

PARTIAL PAY ITEMS For any of the above items that are partial pay items,	specifically describe the work and subcontract dollar amount:
If more space is needed to fully describe the MBE attach additional sheet(s).	/WBE firm's proposed scope of work and/or payment schedule
	for the above work with the General Bidder, conditioned upon it mission of Chicago, and will do so within live (5) working days o
Joint Venture Partner (Print)	Signature
Date	Name (Print) MBE WBE Non-MBE/WBE

Phone



## OFFICE OF COMPLIANCE

From: To:

City of Chicago

B.E.G., Inc.

Belinda Henderson

Date:

11/3/2009 5:58:13 AM

Fax:

(773) 752–1640

Phone:

(773) 947-0910

Belinda Henderson B.E.G., Inc. 6019 S. PerryChicago, IL 60621

## Dear Belinda Henderson:

In order to facilitate the transition of the City's Minority and Women Owned Business Enterprise (MBE/WBE) program from the Department of Procurement Services to the Office of Compliance, we are granting B.E.G., Inc. a courtesy extension of your Minority Business Enterprise (MBE). This extension means that the next No Change Affidavit or Continued Eligibility Affidavit for B.E.G., Inc. will be due on June 30, 2010.

You will receive additional information from this Office prior to June 30, 2010 regarding your Minority Business Enterprise (MBE) renewal. In the mean time if you have any questions about this courtesy extension please contact our office:

City of Chicago
Office of Compliance
333 State Street, Suite 540
Chicago, IL 60604
Telephone: 312-747-7778
Email: integrity@cityofchicago.com

Sincerely,

Mary Elliott

Acting Managing Deputy

City of Chicago Office of Compliance



City of Chicago Richard M. Daley, Mayor

Department of Procurement Services

Montel M. Gayles Chief Procurement Officer

City Hall. Room 403
121 North LaSalle Street
(hicago, Illinois 60602
(112) 744-4900
(112) 744-2949 (TTY)
http://www.cityofchicago.org

November 24, 2008

Belinda Henderson B.E.G., Inc. 6019 South Perry Chicago, Illinois 60621

Annual Certificate Expires: Vendor Number:

December 1, 2009

1066774

Dear Ms. Henderson:

Congratulations on your continued eligibility for certification as a **MBE/WBE** by the City of Chicago. This **MBE/WBE** certification is valid until **December 1, 2011**; however your firm must be re-validated annually. Your firm's next annual validation is required by **December 1, 2009**.

As a condition of continued certification during this five year period, you must file a No-Change Affidavit within 60 days prior to the date of expiration. Failure to file this Affidavit will result in the termination of your certification. Please note that you must include a copy of your most current Federal Corporate Tax Return. You must also notify the City of Chicago of any changes in ownership or control of your firm or any other matters or facts affecting your firm's eligibility for certification.

The City may commence action to remove your firm's eligibility if you fail to notify us of any changes of facts affecting your firm's certification or if your firm otherwise fails to cooperate with the City in any inquiry or investigation. Removal of eligibility procedures may also be commenced if your firm is found to be involved in bidding or contractual irregularities.

Your firm's name will be listed in the City's Directory of Minority Business Enterprises and Women Business Enterprises in the specialty area(s) of:

## Trucking and Hauling Services

Your firm's participation on City contracts will be credited only toward MBE/WBE goals in your area(s) of specialty. While your participation on City contracts is not limited to your specialty, credit toward MBE/WBE goals will be given only for work done in the specialty category.

Thank you for your continued interest in the City's Minority and Women Business Enterprise Programs.

Sincerely,

Deputy-Procurement Officer

LAL/la

IL UCP Host: CTA





SCHEDULE C - Letter of Intent from MBE/WBE
To Perform As Subcontractor, Subconsultant, and/or Material Supplier (1 of 2)
Name of Project: 315+ Street Landside
Project Number: 11120
FROM:
(Name of MISE or WBE) Supply Co, MBE WBE X
TO:
Tames McHugh Construction and Public Building Commission of Chicago (Name of General Bidder)
The undersigned intends to perform work in connection with the above-referenced project as (check one):
a Sole Proprietor a Corporation
a Partnershipa Joint Venture
The MBE/WBE status of the undersigned is confirmed by the attached Letter of Certification, dated in addition, in the case where the undersigned is a Joint Venture with a non-MBE/WBE firm, a Schedule B, Joint Venture Affidavit, is provided.
The undersigned is prepared to provide the following described services or supply the following described goods in connection with the above-named project.  Electrical Materials
The above-described services or goods are offered for the following price, with terms of payment as stipulated in the
Contract Documents. \$1,320,000

## SCHEDULE C - Letter of Intent from MBE/WBE To Perform As Subcontractor, Subconsultant, and/or Material Supplier (2 of 2)

PARTIAL PAY ITEMS For any of the above Items that are partial pay items, spe	ecifically describe the work and subcontract dollar amount:
SUB-SUBCONTRACTING LEVELS	BE firm's proposed scope of work and/or payment schedule
If MBE/WBE subcontractor will not be sub-subcontracting be filled in each blank above. If more than 10% percent will be sublet, a brief explanation and description of the wordersigned will enter into a formal agreement for the undersigned.	g any of the work described in this Schedule, a zero (0) must to the value of the MBE/WBE subcontractor's scope of work ork to be sublet must be provided. The above work with the General Bidder, conditioned upon its sion of Chicago, and will do so within five (5) working days of
Name of MBENDE Firm (Frint)  Date  73-376-4750 ext. 123  Phone	Signature / een Bramer Name (Print)
IF APPLICABLE: By:	•
Joint Venture Partner (Print)	Signature
Phone	Name (Print) MBE Non-MBE/WBE

3127441235

dept of procument line

10:16:43 a.m. 09 24 2000

1 /1



City of Chicago Richard M. Daley, Mayor

Department of Procurement Services

Jarme L. Rhee Chief Procurement Officer

City Hall, Room 403
121 North LaSalle Street
Chicago, Illinois 60602
(312) 744-4900
(312) 744-0010 (FAX)
(312) 744-2949 (TTY)
http://www.miyofchicago.org

September 23, 2009

Colleen Kramer
Evergreen Supply Company
9901 S. Torrence Avenue
Chicago, IL 60617

Annual Certificate Expires: Vendor Number:

October 1, 2010 1008119

Dear Ms. Kramer:

Congratulations on your continued eligibility for certification as a WBE by the City of Chicago. This WBE certification is valid until October 2012; however your firm must be re-validated annually. Your firm's next annual validation is required by October 1, 2010.

As a condition of continued certification during this five year period, you must file a No-Change Affidavit within 60 days prior to the date of expiration. Fallure to file this Affidavit will result in the termination of your certification. Please note that you must include a copy of your most current Federal Corporate Tax Return. You must also notify the City of Chicago of any changes in ownership or control of your firm or any other matters or facts affecting your firm's eligibility for certification.

The City may commence action to remove your firm's eligibility if you fail to notify us of any changes of facts affecting your firm's certification or if your firm otherwise fails to cooperate with the City in any inquiry or investigation. Removal of eligibility procedures may also be commenced if your firm is found to be involved in bidding or contractual irregularities.

Your firm's name will be listed in the City's Directory of Minority Business Enterprises and Women Business Enterprises in the specialty area(s) of:

## Distributor of Electrical Material

Your firm's participation on City contracts will be credited only toward WBE goals in your area(s) of specialty. While your participation on City contracts is not limited to your specialty, credit toward WBE goals will be given only for work done in the specialty category.

Thank you for your continued interest in the City's Minority and Women Business Enterprise Programs.

Sincerely.

Mark Hands

Managing Deputy Procurement Officer

MHVbc

IL UCP HOST: IDOT

50+ 6





Contract No.1504
31st STREET LANDSIDE

## SCHEDULE C - Letter of Intent from MBE/WBE

To Perform As Subcontractor, Subconsultant, and/or Material Supplier (1 of 2)

Name of Proj	ect: 31st Street Harbor - Land	dside
Project Numb	per: <u>11120</u>	
FROM: Jade (Name of MB	Carpentry Contractors, Inc. EorWBE)	·· MBEWBE
TO:		
James N (Name of Ger	<b>IcHugh Construction</b> and Public neral Bidder)	ic Building Commission of Chicago
The undersig	ned intends to perform work in connection wi	ith the above-referenced project as (check one):
	a Sole Proprietor	a Corporation
	a Partnership	a Joint Venture
The MBE/W	BE status of the undersigned is control of the status of the undersigned is control of the call of the	nfirmed by the attached Letter of Certification, dat ase where the undersigned is a Joint Venture with a no
MBE/WBE fin	m, a Schedule B, Joint Venture Affidavit, is pr	rovided.
The undersig connection wi	th the above-named project.	escribed services or supply the following described goods
	And the second s	
The above-de	scribed services or goods are offered for the iments.	ne following price, with terms of payment as stipulated in ti
	71 AOU 077	0

## SCHEDULE C - Letter of Intent from MBE/WBE To Perform As Subcontractor, Subconsultant, and/or Material Supplier (2 of 2)

If more space is needed to fully describe the MB	s, specifically describe the work and subcontract dollar amount:  E/WBE firm's proposed scope of work and/or payment schedule
attach additional sheet(s).	
" % of the dollar value of the MBE/WBE sub- ff MBE/WBE subcontractor will not be sub-subcontra be filled in each blank above. If more than 10% pe will be sublet, a brief explanation and description of The undersigned will enter into a formal agreemen	t for the above work with the General Bidder, conditioned upon it mmission of Chicago, and will do so within five (5) working days
Date 773-594-1600	Name (Print)
Phone	
IF APPLICABLE: By:	
Joint Venture Partner (Print)	Signature
Date	Name (Print) MBE WBE Non-MBE/WBE
Phone	1100 110111100 1100



City of Chicago Richard M. Daley, Mayor

Department of Procurement Services

Monte M. Gayles Chief Procurement Officer

City Hall, Room 403 121 North LaSalle Street Chicago, Illinois 60602 (312) 744-4900 (312) 744-2949 (TTY)

http://www.cityofchicago.org

June 17, 2009

Judith DeAngelo

Jade Carpentry Contractors, Inc.
6575 N. Avondale
Chicago, IL 60631

Annual Certificate Expires: Vendor Number:

April 1, 2010 1026241

Dear Ms. DeAngelo:

Congratulations on your continued eligibility for certification as a **WBE** by the City of Chicago. This **WBE** certification is valid until **April 2012**; however your firm must be revalidated annually. Your firm's next annual validation is required by **April 1, 2010.** 

As a condition of continued certification during this five year period, you must file a No-Change Affidavit within 60 days prior to the date of expiration. Failure to file this Affidavit will result in the termination of your certification. Please note that you must include a copy of your most current Federal Corporate Tax Return. You must also notify the City of Chicago of any changes in ownership or control of your firm or any other matters or facts affecting your firm's eligibility for certification.

The City may commence action to remove your firm's eligibility if you fail to notify us of any changes of facts affecting your firm's certification or if your firm otherwise fails to cooperate with the City in any inquiry or investigation. Removal of eligibility procedures may also be commenced if your firm is found to be involved in bidding or contractual irregularities.

Your firm's name will be listed in the City's Directory of Minority Business Enterprises and Women Business Enterprises in the specialty area(s) of:

## Carpentry Contractor; Millwork Installation

Your firm's participation on City contracts will be credited only toward **WBE** goals in your area(s) of specialty. While your participation on City contracts is not limited to your specialty, credit toward **WBE** goals will be given only for work done in the specialty category.

Thank you for your continued interest in the City's Minority and Women Business Enterprise Programs.

Sincerely.

Mark Hands

Managing Deputy Procurement Officer

MH/bc

Revised: address change





## **Vendor Information**

**GLOSE WINDOW** 





8.78 - 1 a 2 m i	200 A 64 A	A	1000	
vend	e same a	100	<b>展展扩</b> 工机	F 1. 1. 2 2 2 2
				100

Business Name

Jade Carpentry Contractors,Inc

Owner

**Judith DeAngelo** 

Address

6575 N. Avondale Ave. Chicago, IL 60631

> Map This Address Chic

773-594-1600

Phone Fax

773-594-0442

Email

judydeangelo@jadecarpentry.com

**Nebsite** 

## Certification Information

Certifying Agency

City of Chicago

Certification Type

WBE - Women Business Enterprise

Certification Date

4/23/2009

Renewal Date

5/1/2010

Expiration Date

4/1/2012

Certified Business Description Carpentry Contractor; Millwork Installation

Commodity Code:	<ul> <li>Compared to the property of the p</li></ul>
Code	Description
NIGP 15021	Doors, Aluminum and Glass, All Types
NIGP 15027	Doors, Frames, and Jambs, Wood
NIGP 15049	Millwork: Counters, Custom-Made Cabinets, Shelves, etc.
NIGP 15076	Screen Doors and Window Screens, Wood Frame
NIGP 91427	Carpentry

**Customer Support** 

Copyright © 2010 B2Gnow. All rights reserved.

Print This Page

Contract No.1504
31st STREET LANDSIDE

## SCHEDULE D - Affidavit of General Contractor Regarding MBE/WBE Participation (1 of 2)

		_	
STATE OF ILLINOIS } }SS		٠.,	
COUNTY OF COOK }		•	
In connection with the above-captioned cor	ntract, I HEREBY DECLARE AND AFF	FIRM that I am the	
Title and duly authorized represe	ntative of		
James McHugh Construct	ion Co.		
Name of General Contractor who 1737 S Michigan Ave C	se address is nicago IL 60616		•
in the City of Chicago and that I have personally reviewed the participation in the above-referenced Contr is a statement of the extent to which MBI Contractor for the Project.	act, including Schedule C and Sched	ule B (if applicable).	and the following
Name of MBE/WBE Contractor	Type of Work to be Done in Accordance with Schedule C	Dollar Credit Towar	
Name of MBENNBE Contractor  Riteway-Huggins Construction Services		MBE	d MBE/WBE Goals WBE
Riteu 2V- Hugain3	Concrete, Docks	MBE	
Riteway-Hugging Construction Services	Concrete, Docks Waterproofing	MBE	s s 1,179,000
Riteway-Huggins Construction Services Kedmont Waterproofing B.E.G. In C	Concrete, Docks Waterproofing Trucking	MBE \$ /5, /50, 000 \$ \$ 1,000,000	s s 1,179,000
Riteway-Huggins Construction Services Kedmont Waterproofing B.E.G. In C	Concrete, Docks Waterproofing Trucking Electrical Materials	MBE \$ /5, /50, 000 \$ \$ 1,000,000	wbe \$ \$ 1, 179,∂ac \$
Riteway-Hugging Construction Services Kedmont Waterproofing B.E.G. In C Evergreen Supply Co	Concrete, Docks Waterproofing Trucking Electrical Materials	MBE \$ /5, / <b>5</b> 0, 000 \$ \$ 1,000,000 \$	\$ 1, 179, 000 \$ 1, 320, 000
Riteway-Hugging Construction Services Kedmont Waterproofing B.E.G. In C Evergreen Supply Co	Concrete, Docks Waterproofing Trucking Electrical Materials	MBE \$ /5, /50, 000 \$ \$ / <sub>1</sub> 000, 000 \$	\$ 1, 179, 000 \$ 1, 320, 000 \$ 200,000

The General Contractor may count toward its MBE/WBE goal a portion of the total dollar value of a contract with a joint venture equal to the percentage of the ownership and control of the MBE/WBE partner.

Percent of Total Base Bid

Contract No.1504
31st STREET LANDSIDE

## SCHEDULE D - Affidavit of General Contractor Regarding MBE/WBE Participation (2 of 2)

**SUB-SUBCONTRACTING LEVELS** 

-	
% of the dollar value of the MBE/WBE subcon	ntract will be sublet to non-MBE/WBE contractors.
% of the dollar value of the MBE/WBE subcor	ntract will be sublet to MBE/WBE contractors.
if MBE/WBE subcontractor will not be sub-subcontract be filled in each blank above.	ting any of the work described in this Schedule, a zero (0) must
if more than 10% of the value of the MBE/WBE subcodescription of the work to be sublet must be provided.	ontractor's scope of work will be sublet, a brief explanation and
The undersigned will enter into a formal agreement for conditioned upon performance as Contractor of a Contract of a notice of Contract award from the	or the above work with the above-referenced MBE/WBE firms, ract with the Commission, and will do so within five (5) business commission.
Ву:	
James McHugh Construction Co.	22521
Name of Contractor (Print)	Signature Bruce Lake
Date 312.986.8000	Name (Print)
Phone	
IF APPLICABLE:	
Ву:	•
Joint Venture Partner (Print)	Signature
Date	Name (Print)
	MRE WAS NO MESAMBE

Phone/FAX

## SCHEDULE E - Request for Waiver from MBE/WBE Participation

Date:		
Erin Lavin Cabonargi, Executive Director Public Building Commission of Chicago Richard J. Daley Center 50 W. Washington Street, Room 200 Chicago, IL 60602		
Dear Mrs. Cabonargi:		
RE: Contract No		
Project Title:		•
provisions. The undersigned certifies that it/we has/has subcontractors certified as MBE/WBE to perform work in this that it/we cannot meet the Minority/Women Business Enterp	ave been diligent in our attempt to is project, that such efforts have not burise contract goal. These efforts are of	to identify potentia een successful, an described below an
	ding Commission of Chicago Daley Center shington Street, Room 200 L 60602  Cabonargi: Contract No  Project Title:  Index with Section 23.01.7, the undersigned hereby requests a waiver/partial waiver from the MBE/WBI The undersigned certifies that it/we has/have been diligent in our attempt to identify potential correctified as MBE/WBE to perform work in this project, that such efforts have not been successful, an attempt the Minority/Women Business Enterprise contract goal. These efforts are described below an itent with the "Request for Waiver" provisions of the MBE/WBE Program as detailed in Section 23.01.7 a	
Documentation attached: yes no		
Based on the information provided above, we request consider	eration of this waiver request.	٠.
Sincerely,		
Signature		
Print Name		
Title		
Name of Eirm		

## Affidavit Of Uncompleted Work

### A. Work Under Contract

List below all work Bidder has under contract as either a general contractor or a subcontractor, including all pending low bids not yet awarded or rejected. In a joint venture, list only that portion of the work that is the responsibility of the Bidder. The uncompleted dollar value is to be based upon the most recent estimate of the owner or engineer, and must include work subcontracted to others. If no work is contracted, indicate NONE.

	1	2	3	4	Awards Pending	TOTALS
Project						
Contract With		- d refiguilland (no				_
Estimated Completion Date						-
Total Contract Price			-			! !
Uncompleted Dollar Value if Firm is the GC						The state of the s
Uncompleted Dollar Value if Firm is a Subcontractor						
			TOTAL	/ALUE OF AL	L WORK	

## B. Uncompleted Work to be Completed with the Bidder's own Forces

List below the uncompleted dollar value of work for each contract to be completed with the Bidder's own forces, including all work indicated as awards pending. All work subcontracted to others will be listed on C. of this form. In a joint venture, list only that portion of the work to be done by the Bidder. If no work is contracted, indicate NONE.

491 (1-2)	1	2	3	4	Awards Pending	TOTALS
Earthwork					-	
Demolition						
Sewer and Drain						
Foundation						
Painting						a to the second
Struct. Steel (Bldg Const.)						
Ornamental Steel (Bidg Construction)						
Miscellaneous Concrete			A			
Fireproofing		Control of Section 2				
Masonry		And the second of the second o	Provide the second seco	The state of the s	The second secon	Atlantonia i stranja ty <u>denorale mileto i se</u>
H.V.A.C.						

## Contract No.1504 31st STREET LANDSIDE

	The state of the s	2	3	4	Awards Pending	TOTALS
Mechanical	1					
Electrical	,	E				
Plumbing						
Roofing & Sheet Metal			6 F			
Flooring & Tile Work		The state of the s				
Drywall & Plaster Work						
Ceiling Construction				1 1 7 1	3 6 1	
Hollow Metal & Hardware						I see the second
Glazing & Caulking				1 1 1 2		3
Miscellaneous Arch. Work				A CONTRACTOR OF THE CONTRACTOR	<b>?</b>	
Landscaping						
Fencing			And the second s			
Others (List)	-					
			- program place and the second second			and the State of t
	-	-				
Parties and the second						
					-	
and the state of t		The state of the s	3			
		# C				
	T P P P P P P P P P P P P P P P P P P P		-		A CONTRACTOR OF THE CONTRACTOR	
TOTALS	T T T T T T T T T T T T T T T T T T T				i	

## C. Work Subcontracted to Others

List below all work, according to each contract on the preceding page, that the Bidder has subcontracted to others. Do NOT include work to be performed by another general contractor in a joint venture. No work may be indicated as subcontracted to others on awards pending. If no work is subcontracted, indicate NONE.

1	2	3	4	Awards Pending
		5	***************************************	
		The state of the s		
		-	The same of the sa	
	- Principal de la lambon property Publisher opposite de la lambon de property de la lambon de la		30	
		-		
		ì		
And the second state of the second se				
	<u> </u>		1	
	·			
· · · · · · · · · · · · · · · · · · ·				

# Work Under This Contract

Ā

List below all work you have under contract as either a prime contractor or a subcontractor. It is required to include all pending low bids not yet awarded or rejected. In a joint venture, list only that portion of the work which is the responsibility of your company. The uncompleted dollar value is to be based upon the most recent engineer's or owners estimate, and must include work subcontracted to others. If no work is contracted, show NONE.

	Accumulated	Totals									· · · · · · · · · · · · · · · · · · ·	\$1,095,594,682,00		\$342,055,344,00	
	16		Village Market		Magailan	integends	•		Mar-11			\$28,999,000		\$28,999,000	
	15		OMP Metra Village Bridges Market		City of	Chicago	2		Dec-10		,	\$14,620,796		\$13,252,000	
	14	11.	McCook Shaft		ĺ	Com			Aug-11			\$14,822,167		\$14,586,000	
	13		Chicago McCo River Lock Shaft		US Army	Con			Apr-12			\$8,162,557 \$14,752,000		\$14,299,000	
	12		Joliet Soundwall Item 170		IDOT				Oct-10		- 1			\$7,825,000	
	11		Naperville Item 60		IDOI				Feb-11			343,637,246 \$25,119,822		\$12,971,000 \$41,251,000 \$11,366,000	
	01		Lift Bridge		Elgin, Joliet	& Eastern	Railway					\$43,637,246		\$41,251,000	
	6		161 W Kinzie		[16] W Kinzie Elgin, Joliet	JV LLC			Feb-10		0.54	308,5U3,UU		\$12,971,000	
	\$		Ashland Ave Yard Lead Improvement	ı	Nortolk	Southern			Dec-10		000 000	99,021,000		\$3,943,000	
	7		Maptebrook Ashland Ave 161 W Kinzie Lift Bridge Sound Walls Yard Lead Improvement		City of	Naperville			0t <del>-</del> 10		69 591 940	05,131,130		\$2,158,000	
	9	Ţ	Nittae A	1	Parcel A	Owner LLC			May-10		\$140 040 000	200,417,019		54,768,000	
	ะด	A 25.00	zaho.		_	ore	East LLC	000	60-dae		\$324 070 000	0001	200 000	\$10,030,000	
	4	Hereine	Tray state	Diene Elimina	rust Etyslan	Properties	TTC	1,100	20-191		\$181 513 000		010717	000,/16,16	
	e	Floff	Hospital Concrete	Gilhone	1			Ort. 30			\$19,600,000		000 050 55		
	~	MWRD	Stickney Hospital WWTP Sludge Concrete	MWRD				Feb-14			\$162,232,344 \$19,600,000 \$181 513,000		E162 232 34A		
[  -	7	Metra - Golf MWRD	Road					Jan-11			\$6,752,000		\$780 000		
		Project		Contract With METRA				Estimated	Completion	Date	Total Contract	Price	Uncommiered	Dollar Vaiue	

# Uncompleted Work to be done with your own Forces

-blst below the uncompleted dollar value of work for each confract to be completed with the Bidder's own forces, including all work indicated as awards pending. All work subcontracted to others will be listed on C. of this form. In a joint venture, list only that portion of the work to be done by the Bidder. If no work is contracted, indicate NONE.

0,000 2,150,000		-	2	3	-	4		ľ									
Mail Seed Bidgle   Mail Seed B	Earthwork					,		*	6	2	Ξ	12	13	14	15	91	TOTALS
Main	Demolition									710,000	800,000	1,000,000		5,310,000			7,820,000
The control of the	Sewer and Drain												260,000				\$60.000
Auto-Red File   Part	Foundation										681,000						681,000
Page   Continue   Page	Painting																1
A	Struct, Steel (Bldg Const.)																
12,200,000   12,	Ornamental Steel (Bldg									790,000			4,809,000				5,599,000
1, 24, 100   1, 25, 100   1, 24, 24, 24, 24, 24, 24, 24, 24, 24, 24	discellaneous Concrete	100,000	L							0.00							,
atility of the control of the contro	ireproofing									nonincs, I	1,225,900	420,000	450,000	2,430,000		000'005'6	27,975,000
A	fasonry										.						
1 480,000	IVAC .																1
8 & Sheet Medai &	lechanical										-		-				Į.
& Elister Modified         Carlic Montk         Carlic Work         Carlic Work <td>lectrical</td> <td></td> <td></td> <td></td> <td></td> <td></td> <td></td> <td></td> <td></td> <td>480,000</td> <td></td> <td></td> <td></td> <td></td> <td></td> <td></td> <td>480,000</td>	lectrical									480,000							480,000
& Sincer Motai  & Tile Work  & Passer Work  Construction  Orderia & Hardware  Local (Angel Control of State	guiqum																
& File Work	oofing & Sheet Metai																
& Plaster Vork         Actual Construction	ooring & Tile Work					-											١
Actal & Hardware & Coultking & E. Caultking work and work	rywall & Plaster Work																Ī
& Caulking         E Caulking	eiling Construction								_								•
C Caulking         C Caulk	oliow Metal & Hardware																٠.
ing         2,000,000         24,500,000         2,000,000         24,500,000         2,600,000         2,	lazing & Caulking																
ing list 200,000 18,455,000 6,289,000 240,000 2150,000 15,880,000 15,880,000 32,955,000 6,247,000 18,455,000 1	liscellaneous Arch. Work		2,000,000														٠
ist)         200,000         18,455,000         6,266,000         240,000         2,150,000         1,580,000         745,000         745,000         2,426,000         8,014,000         2,629,000         2,070,000         1,733,000         3,780,000         3,780,000         3,780,000         3,780,000         12,930,000         12,930,000         12,930,000         12,930,000         2,426,000         1,234,000         6,247,000         2,436,000         9,473,000         3,780,000         3,780,000         12,935,000         12,935,000         12,935,000         3,780,000         3,780,000         3,780,000         3,780,000         12,935,000	andscaping											4,000,000					6,000,000
200,000         18,455,000         6,269,000         240,000         2,150,000         1,280,000         742,000         742,000         2,425,000         2,629,000         927,000         1,733,000         1,733,000         3,780,000         3,435,000           300,000         32,955,000         6,269,000         2,150,000         1,580,000         745,000         71,456,000         11,344,000         5,335,000         6,347,000         7,889,000         9,473,000         17,99,000         17,995,000 <t< td=""><td>encing</td><td></td><td></td><td></td><td></td><td></td><td></td><td></td><td></td><td></td><td></td><td></td><td></td><td></td><td></td><td></td><td>,</td></t<>	encing																,
300,000 32,955,000 6,269,000 240,000 2,150,000 1,580,000 745,000 772,000 2,435,000 11,344,000 5,335,000 6,247,000 7,889,000 9,473,000 3,780,000 11,295,000 11,000,000 11,000,000 11,000,000 11,000,000	thers (List)	200,000		6,269,000	240,000			792 000	2 476 000	0014 000	0000000						1
12,925,000 7,385,000 9,473,000 9,473,000 3,786,000 12,925,000	)TALS	000'00€		6,269,000				702 000	2 426 000	11 344 000	000,620,5	000,726	2,070,000	1,733,000	3,780,000	3,425,000	55,345,000
								200	4,740,000	000,446,11	000,000,0	6,347,000	7,889,000	9,473,000	3,780,000	12,925,000	104,460,000

## Affidavit of Uncompleted Work

Work Subcontracted to Others

ರ.

List below all work, according to each contract on the preceding page, that the Bidder has subcontracted to others. DO NOT include work to be performed by another general contractor in a joint venture. No work may be indicated as subcontracted to others on awards pending. If no work is subcontracted to others, show NONE

		_	-													
Project	Metro - Colf Bood	Manual Color	,	*	<u>.</u>	9	7	ac .	6	. 10	11	12	13	14	15	16
		WWTP Sludge	Concrete	Klystan	Aqua	Kinzie A	Maplebrook Sound Ashland Ave Yard 161 W Kinzis	Ashland Ave Yard	161 W Kinzie	Lift Bridge	Naperville	_	Chicago River	McCook	OMP Metra	Village
Subcontractor	Stevenson			PCS	Bibo	Aubum		DEST	30		Item 60		Lock	Shaff	Bridges	Market
Type of Work	Steel			Precast	Windows	Windows					Cieneva	ē	IMC		Riteway	-
Subcontract Price	2,986,000			10 003 000	17 130 000	47 AECOWS						D.	Gates		Excavation &	
Amount Uncompleted	339,000			Santa de	11,130,000	2,400,000			1,440,000				2,803,000		2,363,000	
Subcontrator				2	3	0		40000	55,000	11,498,000	1,143,000	336,000	2,803,000		2,001,000	
Type of Work				Noie		Warren Thomas			Nova	Danny's	Hecker	ľ	Smedberg		Delgado	
Subcontract Price				Drywall	Drywall	Plumbing			Fire Protection	Steel Breet	Electrical	1	Equipment		ir Sheel	
American 11.				14,297,000	20,000,000	14,134,000			1,170,000	Γ	2,547,000		497,000		1.167.000	
Subordinoida				182,000	1,933,000	608,000			27,000	3,512,600	1,421,000		497,000		1.167.000	
Subcontractor				Great Lakes	Abbou	Heatmasters			Warren Thomas	T	Pirtano	f	Manh lea	Ī		
Type of Work				Plumbing	Plumbing	HVAC				T		1	311		MITS	
Subcontract Price				14,556,000	21.478.000	14.248.000				Ī	i de Mari		paper		Steel Fab	
Amount Uncompleted				000 41		200			0		2,615,000		000,790,1		3,960,000	
Subcontractor				000,15		541,000			310,000	4,380,000	000'666	Ī	1,067,000		3,940,000	
The cartes				Gurtz		Chatfield			Advance	Lyons Pinner		ľ	Aldridge			
Aype of work				Electrical	HVAC	Electric			HVAC	Pleatrice						
Subcontract Price				14,688,000	17,104,000	13 693 000			1			T	еспса			
Amount Uncompleted				e		000,000,000				1,689,000		,	710,000			
Subcontractor						000,255			-	000,689,1		_	710,000			
T. C. Car.						Levy			RC Ahminum				Ī			
Type or work					Electrical	Drywall			Windows						1	
Subcontract Price					21,266,000	12,076,000			10 576 000	1						
Amount Uncompleted					879.000	200,000			apple of the							
Subcontractor	Miscellaneous	Miscellaneous	Miscellaneous	Miscellaneous	anua	Mineston	T	1	┪							
Type of Work			Ţ			shear and a second	Macelleneous	Miscellaneous	Miscellaneous	Miscellaneous	Miscellaneous	Miscellaneous Miscellaneous		Miscellaneous	Miscellaneous M	Miseellaneous
Subcontract Price															-	
Amount Uncompleted	150,000	129,277,344		858.000	0.801.000	1 267 000	1 411 000									
Total Uncompleted	489,000	129.277.344		1 077 000	000000	000,1824					2,468,000	1,142,000	333,000	5,113,000	2,404,000 16	16,074,000
				00011101		3,188,000	1,413,000 3,	3,241,000	10,545,000	29,907,000	000,150,0	1,478,000 6,	6,410,000	5,113,000	9,472,000	\$6.074.000

i, being duly sworn do heraby declare that this affidavit is a true and correct statement relating to ALL uncompleted contracts of the undersigned for Federal/State, County Rity and private work including ALL subcontract work, ALL

rated completion dates.

pending low bids not ye Subscribed and swo My commission expi

Company: Address: Signed:

James McHugh Constrution Co.

1737 S Michigan Ave Chicago IL 60616

; manual manual manual s JULIE A ROSENTHAL NOTARY PUBLIC - STATE OF ILLINOIS MY COMMISSION EXPIRES:04/25/11 mmmmmm OFFICIAL SEAL

3 of 3

Contract No.1504
31st STREET LANDSIDE

## Affidavit of Uncompleted Work (continued)

I, being duly sworn, do hereby declare that this affidavit is a true and correct statement relating to ALL uncompleted contracts of the undersigned for Federal, State, County, City, and private work including ALL subcontract work, ALL pending low bids not yet awarded or rejected, and ALL estimated completion dates.

511

					4-1-	10	
Signature				Da	te	·	
Bruce Lake					President		
Name (Type or Print)				Titl	e		<del></del>
James McHugh C	onstruction Co.						
Bidder Name 1737 S Michiga	ın Ave	<del></del>		•			
Address Chicago	. IL	60616					
City	State	Zip					•
Subscribed and swor this da da	y of kpr		. 20 <u>l</u>	(SEAL)	••••••	·····	
		·		JUL NOTARY P	OFFICIAL SEAL LIE A ROSENTHAL UBLIC - STATE OF ILL	inois	

## Contract No.1504 31st STREET LANDSIDE

### **Statement Of Bidder's Qualifications**

At the request of the Commission, the Bidder shall also submit additional information regarding the capability of the Bidder to perform the Contract.

Bidder	James McHugh Construction Co.
Submitted By	Bruce E. Lake
Title	President
Permanent Main Office Address	1737 S. Michigan Avenue, Chicago, IL 60616
Local Address	1737 S. Michigan Avenue, Chicago, IL 60616
Local Telephone No. and FAX No.	(312) 986-8000 / (312) 431-8518
How many years operating as contractor for work of t	his nature? 113
List of recently completed contracts of similar dollar v	alue and scope of work.

Name/Address
Dollar Amount
Year of Contract

1. Fox River Bridge, North Aurora, IL \$75,000,000
12/2009
Construction of causeways within river including construction of temporary bridge structure founded on drilled caissons for access to construction
5. precast arch bridge.

## Statement Of Bidder's Qualifications (continued)

The undersigned hereby authorizes any person, firm, or corporation to furnish any information requested by the Public Building Commission of Chicago in verification of this Statement of Bidder's Qualifications.

(a)	Corporation Name	James McHugh Construction Co.	
(b)	State and City in which incorporated If incorporated in another state, is firm		
(d)	YesNon/a		
	,	S Michigan Chicago IL 60616	
(e)	Names and titles of officers authorized		
(0)		President	
	Bruce Lake Name	Title	-
	Name	Title	_
		i itic	
lf submitt	ed by a partnership:		
(b)	Firm Name Official Address Names of all Partners:		
If submitt	ed by an individual:		
٠.	Firm Name The Owner Official Address		<u> </u>
Signature	of Affiant		
Subscribe	ad and swom to before me this	day of	
Notaly Pu My Comm	iblic nission expires: 425	(SEAL)	~}
		OFFICIAL SEAL JULIE A ROSENTHAL JULIE A ROSENTHAL NOTARY PUBLIC - STATE OF ILLINOIS MY COMMISSION EXPIRES:04/25/11	7444

### Disclosure Of Retained Parties

Pursuant to Resolution No. 5339, as amended by Resolution No. 5371, of the Board of the Public Building Commission of Chicago, the apparent 1st low and the apparent 2nd low Bidder are required to submit a fully executed Disclosure of Retained Parties within five (5) days of their respective receipt of notice that they are the apparent 1st and 2nd low bidders.

## A. Definitions and Disclosure Requirements

Contractor hereby certifies as follows:

- As used herein, "Contractor" means a person or entity that has any contract or lease with the Public Building Commission of Chicago ("Commission").
- 2. Commission contracts and/or qualification submittals must be accompanied by a disclosure statement providing certain information about any lobbyists whom the Contractor has retained or expects to retain with respect to the contract or lease. In particular, the Contractor must disclose the name of each such person, his or her business address, the name of the relationship, and the amount of fees paid or estimated to be paid. The Contractor is not required to disclose employees who are paid solely through the Contractor's regular payroll.
- 3. "Lobbyists" means any person a) who for compensation or on behalf of any person other than himself undertakes to influence any legislative or administrative action, or b) any part of whose duties as an employee of another includes undertaking to influence any legislative or administrative action.

### B. Certification

Description of goods	or services to be provided under Contract	
		<del>_</del>
		_
Name of Contractor:	James McHugh Construction Co.	
EACH AND EVERY connection with the connection	lobbyist retained or anticipated to be retained by the Contractor ontract or lease is listed below. Attach additional pages if necessary	with respect to or

## **Disclosure Of Retained Parties**

Pursuant to Resolution No. 5339, as amended by Resolution No. 5371, of the Board of the Public Building Commission of Chicago, the apparent 1st low and the apparent 2nd low Bidder are required to submit a fully executed Disclosure of Retained Parties within five (5) days of their respective receipt of notice that they are the apparent 1st and 2nd low bidders.

## A. Definitions and Disclosure Requirements

Contractor hereby certifies as follows:

- As used herein, "Contractor" means a person or entity that has any contract or lease with the Public Building Commission of Chicago ("Commission").
- 2. Commission contracts and/or qualification submittals must be accompanied by a disclosure statement providing certain information about any lobbyists whom the Contractor has retained or expects to retain with respect to the contract or lease. In particular, the Contractor must disclose the name of each such person, his or her business address, the name of the relationship, and the amount of fees paid or estimated to be paid. The Contractor is not required to disclose employees who are paid solely through the Contractor's regular payroll.
- 3. "Lobbyists" means any person a) who for compensation or on behalf of any person other than himself undertakes to influence any legislative or administrative action, or b) any part of whose duties as an employee of another includes undertaking to influence any legislative or administrative action.

### B. Certification

•••	reactor research definites as follows.	
1.	This Disclosure relates to the following transaction:  CONTRACT NO. ISOH	
	Description of goods or services to be provided under Contract  GENERAL CONTRACTOR PER PLANS AND	
	SPECIFICOTIONS	_

- 2. Name of Contractor: JAMES MCHUEH CONSTRUCTION Co.
- EACH AND EVERY lobbyist retained or anticipated to be retained by the Contractor with respect to or in connection with the contract or lease is listed below. Attach additional pages if necessary.

Check here if no such persons have been retained or are anticipated to be retained:

Retained Parties:

Name	Business Address	Relationship (Lobbyists, etc.)	Fees (indicate whether paid o estimated)
NONE			estimateu)

- The Contractor understands and agrees as follows:
  - a. The information provided herein is a material inducement to the Commission execution of the contract or other action with respect to which this Disclosure of Retained Parties form is being executed, and the Commission may rely on the information provided herein. Furthermore, if the Commission determines that any information provided herein is false, incomplete, or inaccurate, the Commission may terminate the contract or other transaction, terminate the Contractor's participation in the contract or other transactions with the Commission.
  - b. If the Contractor is uncertain whether a disclosure is required, the Contractor must either ask the Commission whether disclosure is required or make the disclosure.
  - c. This Disclosure of Retained Parties form, some or all of the information provided herein, and any attachments may be made available to the public on the Internet, in response to a Freedom of Information Act request, or otherwise. The Contractor waives and releases any possible rights or claims it may have against the Commission in connection with the public release of information contained in the completed Disclosure of Retained Parties form and any attachments.

Contract No. 1504

### PERFORMANCE AND PAYMENT BOND

Contract No. 1504

Bond No. 105422528

KNOW ALL MEN B	Y THESE PRES	SENTS, that we, <u>Ja</u>	mes McHugh Const	ruction Company,
	_			ith offices in the City of
Chicago, State of Ill	inois, as	Corporate	Principal, and	
<u>Travelers</u>	Casualty	and Surety	Principal, and Company of	America
One Tower	Square			
Hartford,	CT 0618	33		
	والمستستين المسواف		- Garage of Compaction	mit wild affice in the fitter o

a corporation organized and existing under the laws of the State of Connecticut, with offices in the State of \*Illinois\* as Surety, are held and firmly bound unto the Public Building Commission of Chicago, hereinafter called "Commission", in the penal sum of Fifty-Three Million Six Hundred Ninety-Nine Thousand Nine Hundred Sixty-Four Dollars and Fifty-Four Cents (\$53,699,964.54) for the payment of which sum well and truly to be made, we bind ourselves, our heirs, executors, administrators, and successors, jointly and severally, firmly by these presents.

The condition of this obligation is such, that whereas the Principal entered into a certain Contract, hereto attached, with the Commission, dated <u>April 13, 2010</u>, for the fabrication, delivery, performance and installation of

31st Street Harbor-Landside 3155 S. Lake Shore Drive, Chicago, IL. New Construction

in the referenced project area and other miscellaneous work collateral thereto.

NOW, THEREFORE, if the Principal shall well and truly perform and fulfill all the undertakings, covenants, terms, conditions, and agreements of said Contract during the original term of said Contract and any extension thereof that may be granted by the Commission, with or without notice to the Surety, and during the life of any guarantee required under the Contract, and shall also well and truly perform and fulfill all the undertakings, covenants, terms, conditions and agreements of any and all authorized modifications of said Contract that may be made; and also if the Principal shall promptly pay all persons, firms, and corporations supplying labor, materials, facilities, or services in the prosecution of the work provided for in the Contract, and any and all duly authorized modifications of said Contract that may be made, notice of which modifications being hereby waived; and also, if the Principal shall fully secure and protect the said Commission, its legal successor and representative, from all liability in the premises and from all loss or expense of any kind, including all costs of court and attorney's fees, made necessary or

Contract No. 1504

arising from the failure, refusal, or neglect of the aforesaid Principal to comply with all the obligations assumed by said Principal or any subcontractors in connection with the performance of said Contract and all such modifications thereof; and also, if the Principal shall deliver all Work called for by said Contract of the Principal with the Commission, free and clear of any and all claims, liens and expenses of any kind or nature whatsoever, and in accordance with the terms and provisions of said Contract, and any and all modifications of said Contract; then, this said Bond shall become null and void; otherwise it shall remain in full force and effect.

The Surety does further hereby consent and yield to the jurisdiction of the State Civil Courts of the County of Cook, City of Chicago, and State of Illinois, and does hereby formally waive any plea of jurisdiction on account of the residence elsewhere of the Surety. The Principal and Surety severally and jointly agree that this Bond, and the undertakings contained herein, are also for the benefit of any and all subcontractors and other persons furnishing materials, labor, facilities, or services to the Principal or for the performance by the Principal of said Contract with the Commission as originally executed by said Principal and the Commission or as thereafter modified, and that any such subcontractor or persons furnishing labor, materials, facilities, or services may bring suit on this Bond, or any undertaking herein contained, in the name of the Commission against the said Principal and Surety or either of them.

It is expressly understood and agreed that this Bond, in the penal sum of <u>Fifty-Three Million Six Hundred Ninety-Nine Thousand Nine Hundred Sixty-Four Dollars and Fifty-Four Cents (\$53.699.964.54)</u>, shall secure the payment of all sums due of and by the Principal under the Contract, and guarantee the faithful performance of the Contract.

No modifications, omissions, or additions, in or to the terms of said Contract, the plans or specifications, or in the manner and mode of payment shall in any manner affect the obligations of the Surety in connection with aforesaid Contract. Notice to the Surety of any and all modifications in said Contract of the Principal with the Commission and of any additions or omissions to or from said Contract are hereby expressly waived by the Surety.

## PUBLIC BUILDING COMMISSION OF CHICAGO Contract No. 1504

IN WITNESS WHEREOF, the above bounden parties have executed this instrument under their several seals this April 15, 2010 the name and corporate seal of each corporate party being hereto affixed and these presents duly signed by its undersigned representative pursuant to authority of its governing

	BY	(Seal
Name	Individual Principal	
		(Seal
Business Address	Individual Principal	<del></del> `
The state of the s	,	
City State		
Suite		·
CORPORATE SEAL		
A respective.	James McHugh Construction Compan	v
A41551:	Corporate Principal	<b>-</b>
	RY 22 E21	
BY Denytonous	BA SE	<u> </u>
Secretary	President	
Title	Title	
		- and Cur
1737 S. Michigan Avenue Chicago, IL 60616	Travelers Casualty	
	Company of America	
Jan 1/	Corporate Surety	11/ 12
Oscar F. Rijkon/Witness	KV	
215 Shuman Boulevard Naperville, IL 60563, 630-961-7005	Title David C. Banks,	Attorne
Business Address & Telephone	CORPORATE SEAL	
FOR CLAIMS (Please Print):	<del>.</del>	
Contact Name: Todd D. Baraniak		
Business Address: 215 Shuman Boulev	ard, Naperville, IL 60	)563
Telephone: 630-961-7002	Fax: 866-216-5979	· · · · · · · · · · · · · · · · · · ·
The rate of premium of this Bond is $\frac{7.75}{M}$	decreasing pe	r thousand. **
Total amount of premium charged is \$ 316,52	25.00	
		<del></del>

surety. The Commission will not accept a facsimile signature.

<sup>\*\*</sup> Must be filled in by the Corporate Surety.

## PUBLIC BUILDING COMMISSION OF CHICAGO Contract No. 1504

BOND APPROVAL

Secretary!

Public Building Commission of Chicago

## CERTIFICATE AS TO CORPORATE SEAL

I, Benjamin A. Bhuston, certify that I am the	Secretary of
James MuHugh Construction Company, corporation named as Principal in the foregoing	performance and
payment bond, that Bruce F. Lake who signed on behalf of	the Principal was
then President of said corporation; that I know this person's signature, ar	d the signature is
genuine; and that the Bond was duly signed, sealed, and attested, for and in behalf of sa	id corporation by
authority of its governing body.	•

Dated this 2010 day of 2010.

CORPORATE SEAL



### POWER OF ATTORNEY

Farmington Casualty Company
Fidelity and Guaranty Insurance Company
Fidelity and Guaranty Insurance Underwriters, Inc.
St. Paul Fire and Marine Insurance Company
St. Paul Guardian Insurance Company

St. Paul Mercury Insurance Company Travelers Casualty and Surety Company Travelers Casualty and Surety Company of America United States Fidelity and Guaranty Company

Attorney-In Fact No.

221946

Certificate No. 003397454

KNOW ALL MEN BY THESE PRESENTS: That St. Paul Fire and Marine Insurance Company, St. Paul Guardian Insurance Company and St. Paul Mercury Insurance Company are corporations duly organized under the laws of the State of Minnesota, that Farmington Casualty Company, Travelers Casualty and Surety Company, and Travelers Casualty and Surety Company of America are corporations duly organized under the laws of the State of Connecticut, that United States Fidelity and Guaranty Company is a corporation duly organized under the laws of the State of Maryland, that Fidelity and Guaranty Insurance Company is a corporation duly organized under the laws of the State of Iowa, and that Fidelity and Guaranty Insurance Underwriters, Inc., is a corporation duly organized under the laws of the State of Wisconsin (herein collectively called the "Companies"), and that the Companies do hereby make, constitute and appoint

David C . Banks, Eileen Lucitt, and Alice M. Banks

to the same of					
	Wheaton/Crestwood	, State of	Illinois	their true and	lawful Attorney(s)-in-Fact,
each in their sepa	arate capacity if more than one is name	ed above, to sign, execute	seal and acknowled	dge any and all bonds, recognizances, or	nditional vadamalana I
Outer withings of	mgatory in the nature thereof on beha	If of the Companies in the	eir business of ona	ranteeing the fidelity of persons, more	iteeing the performance of
in the care	ecuting or guaranteeing bonds and und	ertakings required or perr	nitted in any actions	s or proceedings allowed by law.	
e aceminent	4				
TAL VETTONIES CON NO	HIERON				1041
day of Dece	HEREOF, the Companies have cause mber 2009	ed this instrument to be si	gned and their corp	orate seals to be hereto affixed, this	18th
uay 01					
	Farmington Casual	lty Company		St. Paul Mercury Insurance Comp	
	Fidelity and Guara	nty Insurance Company		Travelers Casualty and Surety Co	
	Fidelity and Guara	nty Insurance Underwr	iters, Inc.	Travelers Casualty and Surety Co	mpany of America
4	St. Paul Guardian	farine Insurance Compa Insurance Company	iny	United States Fidelity and Guaran	ty Company
	-	y			
1911	1977 MINISTRACTION OF THE PROPERTY OF THE PROP	S SE	AL SE	AATE ON THE PROPERTY AND A SUBSTITUTE OF THE PROPERTY AND A SUBSTI	TOTAL STATE OF THE
THE PROPERTY OF A					
State of Connection				M. Wall.	
City of Hartford s			Ву: _	align 1 strains	-
i				George W Thompson, Senior Vice	President
On this the	Bth December	r 20	009	•	
		Casualty Company Fideli	, before me	personally appeared George W. Thom surance Company, Fidelity and Guarant	oson, who acknowledged
The state of the s	and marine mismance company, St	. Paul Guardian Insuranc	e Company St Pa	ul Maroury Insurance Commons Torres	1. (2. 1. 1. 4.
7	25 Educate and Surety Company of F	Mucrica, and United State	es Fidelity and Gua	tranty Company, and that he, as such, borations by himself as a duly authorized	administration of the contract
* }					
In Witness When	one Thamana and a second	St. Care	\	W 2014 4	4 + 40 01
My Commission e	eof, I hereunto set my hand and official xpires the 30th day of June, 2011.	I seal.	<u> </u>	11 Janus C.	Juniouxx
	, province, models	Anna Cit	7	Marie C. Tetreault,	Notary Public

58440-4-09 Printed in U.S.A.

## STATE OF ILLINOIS COUNTY OF COOK

Ι,	Oscar F. Rincon	_ Notary Public in and for said County, do hereby
certify that	David C. Banks	_ Attorney -in-Fact, of the:
TRAVELERS	S CASUALTY AND SURETY COM	PANY
TRAVELERS	S CASUALTY AND SURETY COM	PANY OF AMERICA
FARMINGTO	ON CASUALTY COMPANY	
SEABOARD	SURETY COMPANY	
UNITED STA	ATES FIDELITY AND GUARANT	Y COMPANY
ST. PAUL FI	RE AND MARINE INSURANCE C	OMPANY
FIDELITY A	ND GUARANTY INSURANCE CO	MPANY
FIDELITY A	ND GUARANTY INSURANCE UN	DERWRITERS, INC.
ST. PAUL GU	JARDIAN INSURANCE COMPAN	Y
ST. PAUL MI	ERCURY INSURANCE COMPANY	Y
instrument, app	ally known to me to be the same person, as instrument for and on behalf of:	n, whose name is subscribed to the foregoing, and acknowledged that they signed, sealed, and
TRAVELERS	CASUALTY AND SURETY COM	PANY
TRAVELERS	CASUALTY AND SURETY COM	PANY OF AMERICA
FARMINGTO	ON CASUALTY COMPANY	
SEABOARD S	SURETY COMPANY	
UNITED STA	TES FIDELITY AND GUARANTY	COMPANY
ST. PAUL FIR	RE AND MARINE INSURANCE CO	OMPANY
FIDELITY AN	ND GUARANTY INSURANCE CO	MPANY
FIDELITY AN	ND GUARANTY INSURANCE UNI	DERWRITERS, INC.
ST. PAUL GU	ARDIAN INSURANCE COMPANY	Y
ST. PAUL ME	RCURY INSURANCE COMPANY	•
For the uses and	d purposed therein set forth.	
Given under my County, this Notary Public	hand and notarial seal at my office in 15 <sup>th</sup> day of April	the City of Naperville in said A.D. 20 10  OFFICIAL SEAL
1.0mg I doile	' / /	OSCAR F. RINCON NOTARY PUBLIC - STATE OF ILLINOIS MY COMMISSION EXPIRES AUG. 30 2012



## INCREASE RIDER

To be attached to and form a part of		Co	ntract Perfor	mance and	Payment
, Bond Number					
issued byTRAVELERS C	ASUAL	TY AND SUF	RETY COMPAN	Y OF AMEI	RICA
		(Surety)			
on behalf of JAMES	McHt	JGH CONSTI (Principal)	RUCTION COM	<u>IPANY</u>	_ in favor of th
PUBLIC BUILDING COMMISSI (Obligee	ON OF	<b>CHICAGO</b>	in the am	ount of \$ <u>53</u>	,699,964.54
For an in consideration of the premi- the above bond is hereby amended as	um cha follow	arged, it is h	ereby underst	ood and ag	reed that
Bond Amount Increa	sed:				
	From:	\$53,699,96	4.54		
	To:	\$54,222,26	4.54		
This rider is effective as of the	13 <sup>th</sup>	_day of	April	, 20 <u>10</u>	
Nothing herein contained shall be he conditions, agreements or limitations	ld to v	ary, alter, v	vaive or extend ad other than a	id any of the	e terms, ted.
Signed, sealed and dated this	29 <sup>th</sup>	day of	April	, 20 <u>10</u> .	
JAMES ]	МсНи	GH CONSTR	UCTION COM	PANY	
By:	1	251	1		
TRAVEL	ERS CA	SUALTY AND	SURETY COM	IPANY OF A	MERICA
By:	ır F. Ri	ncon 1	7- Jun	Attorney	in-Fact

## TRAVELERS

### POWER OF ATTORNEY

Farmington Casualty Company Fidelity and Guaranty Insurance Company Fidelity and Guaranty Insurance Underwriters, Inc. St. Paul Fire and Marine Insurance Company St. Paul Guardian Insurance Company

St. Paul Mercury Insurance Company Travelers Casualty and Surety Company Travelers Casualty and Surety Company of America **United States Fidelity and Guaranty Company** 

Certificate No. 003522698

Attorney-In Fact No. 222208 KNOW ALL MEN BY THESE PRESENTS: That St. Paul Fire and Marine Insurance Company, St. Paul Guardian Insurance Company and St. Paul Mercury Insurance Company are corporations duly organized under the laws of the State of Minnesota, that Farmington Casualty Company, Travelers Casualty and Surety Company, and Travelers Casualty and Surety Company of America are corporations duly organized under the laws of the State of Connecticut, that United States Fidelity and Guaranty Company is a corporation duly organized under the laws of the State of Maryland, that Fidelity and Guaranty Insurance Company is a corporation duly organized under the laws of the State of Iowa, and that Fidelity and Guaranty Insurance Underwriters, Inc., is a corporation duly organized under the laws of the State of Wisconsin (herein collectively called the "Companies"), and that the Companies do hereby make, constitute and appoint Carol F. Tasciotti, Evonne Brown, Adele M. Korczak, Grace Villarreal, Gail Schroeder, Cindy Genslinger, Gina M. Damato, Thomas A. Pictor, Erik Janssens, Jane Bronson, Michael Damewood, Rosemary Muliere, Kathleen M. Anderson, Vaenessa Sims, Luisa Seymour, Marva Miller, Thomas N. Tague, Brenda D. Hockberger, Meredith Day, Carlina A. Jewell, Tara S. Petersen, Todd D. Baraniak, Dale F. Poquette, Oscar F. Rincon, Heather Meyer, Moises Alcantar, James P. Fagan, Heather J. Meneghetti, Stephanie Miller, Grace Lawrence, David Letcher, Andrew Stontz, Jennifer Seppi, Ann Mulder, Gabriel Jacquez, Amber E. Armand, and Matthew Donovan Naperville/Chicago Illinois \_, State of\_\_ \_, their true and lawful Attorney(s)-in-Fact, each in their separate capacity if more than one is named above, to sign, execute, seal and acknowledge any and all bonds, recognizances, conditional undertakings and other writings obligatory in the nature thereof on behalf of the Companies in their business of guaranteeing the fidelity of persons, guaranteeing the performance of State of **ILLINOIS** County of **DUPAGE** On this 29th day of April , 2010 , before me personally appeared Oscar F. Rincon mown to me to be the Attorney-in-Fact of TRAVELERS CASUALTY AND SURETY COMPANY OF AMERICA, the corporation that executed the within instrument and acknowledged to me that such corporation executed the same. IN WITNESS WHEREOF, I have hereunto set my hand and affixed my official seal the day and year in this certificate first written above. OFFICIAL BEAL Brenda & Hackb BRENDA D. HOCKBERGER NOTARY PUBLIC - STATE OF ILLINOIS

State of Connecticut City of Hartford ss.

4th 2010 On this the before me personally appeared George W. Thompson, who acknowledged himself to be the Senior Vice President of Farmington Casualty Company, Fidelity and Guaranty Insurance Company, Fidelity and Guaranty Insurance Underwriters, nc., St. Paul Fire and Marine Insurance Company, St. Paul Guardian Insurance Company, St. Paul Mercury Insurance Company, Travelers Casualty and Surety Company, Travelers Casualty and Surety Company of America, and United States Fidelity and Guaranty Company, and that he, as such, being authorized so to do, executed the foregoing instrument for the purposes therein contained by signing on behalf of the corporations by himself as a duly authorized officer.

In Witness Whereof, I hereunto set my hand and official seal. My Commission expires the 30th day of June, 2011.



58440-4-09 Printed in U.S.A.

### PUBLIC BUILDING COMMISSION OF CHICAGO Contract No.1504

## 31ST STREET LANDSIDE

## **Document Submittal Checklist**

Two originals of the following documents are required at the time of bid opening. Please ensure that you have completed the forms and indicate such by placing an "X" next to each completed item:

1.		Contractor's Bid
2.		Bid Guarantee
3.		Acceptance of the Bid
4.		Basis of Award (Award Criteria)
5.		Unit Prices (If applicable)
6.		Affidavit of Non-Collusion
7.	*********	Schedule B – Affidavit of Joint Venture (if applicable)
8.		Schedule D – Affidavit of General Contractor Regarding MBE/WBE Participation
9.		Schedule E – Request for Waiver from MBE/WBE Participation (if applicable)
10.		Affidavit of Uncompleted Work
11.		Proof of Ability to Provide Bond
12.		Proof of Ability to Provide Insurance
13.		General Contractor's License
	Current	versions of the following documents must be on file with the Commission at the time of bid opening:
1.		Financial Statement
. 2.		Disclosure Affidavit
3.		Statement of Bidder's Qualifications
lf t	he Contra	ctor is the first or second low bidder, then the Contractor is required to submit the following within five (
exe		closure of Retained Parties (The apparent low and the apparent 2nd low bidder must submit a fully closure of Retained Parties within 5 days after bid opening).

## EXHIBIT #1 Illinois Department of Labor Prevailing Rates of Hourly Wages For Cook County

## Cook County Prevailing Wage for March 2010

Trade Name RG TYP C Base FRMAN *M-F>8 OSA OSH H/W Pensn Vac Trng								
Trade Name RO	TYP C	Base	FRMAN *M-F>8	OSA OSH	H/W	Pensn	Vac	Trng
ASBESTOS ABT-GEN	ALL	35.200	35.700 1.5					
ASBESTOS ABT-MEC				1.5 2.0				
	BLD		46.890 2.0	2.0 2.0				
BRICK MASON	BLD		42.930 1.5	1.5 2.0				
CARPENTER	ALL		42.770 1.5	1.5 2.0	9.840	9.790	0.000	0.490
CEMENT MASON	ALL	41.850	43.850 1.5	1.5 2.0				
CERAMIC TILE FNSHER	BLD	33,600	0.000 2.0	1.5 2.0	6.950	8.020	0.000	0.540
COMM. ELECT.	$_{ m BLD}$	36.440	38.940 1.5	1.5 2.0	7.650	7.750	0.000	0.700
ELECTRIC PWR EQMT OP	$\mathtt{ALL}$		46.430 1.5	1.5 2.0				
ELECTRIC PWR GRNDMAN	ALL		46.430 1.5	1.5 2.0				
ELECTRIC PWR LINEMAN	ALL		46.430 1.5	1.5 2.0	9.870	12.40	0.000	0.300
ELECTRICIAN	ALL ·	40.400	43.000 1.5	1.5 2.0	11.33	9.420	0.000	0.750
ELEVATOR CONSTRUCTOR	$\mathtt{BLD}$	46.160	51.930 2.0	2.0 2.0	10.03	9.460	2.770	0.000
FENCE ERECTOR	ALL	30.700	32.200 1.5	1.5 2.0	7.950	8.430	0.000	0.500
GLAZIER	BLD	37.000	38.500 1.5	1.5 2.0	7.340	12.05	0.000	0.740
HT/FROST INSULATOR	BLD	42.050	44.550 1.5	1.5 2.0				
IRON WORKER	ALL	40.750	42.750 2.0	2.0 2.0	11.00	15.99	0.000	0.300
LABORER	ALL	35.200	35.950 1.5	1.5 2.0				
LATHER	ALL	40.770	42.770 1.5	1.5 2.0				
MACHINIST	BLD	42.770	44.770 1.5	1.5 2.0				
MARBLE FINISHERS	ALL	29.100	0.000 1.5	1.5 2.0				
MARBLE MASON	BLD	39.030	42.930 1.5	1.5 2.0				
MATERIAL TESTER I	ALL	25.200	0.000 1.5	1.5 2.0				
MATERIALS TESTER II	ALL	30.200	0.000 1.5	1.5 2.0				
MILLWRIGHT	ALL	40.770	42.770 1.5	1.5 2.0	9.840	9.790	0.000	0.490
OPERATING ENGINEER	BLD 1	45.100	49.100 2.0	2.0 2.0				
OPERATING ENGINEER	BLD 2	43.800	49.100 2.0	2.0 2.0				
OPERATING ENGINEER	BLD 3	41.250	49.100 2.0	2.0 2.0				
OPERATING ENGINEER			49.100 2.0	2.0 2.0				
OPERATING ENGINEER	BLD 5	48.850	49.100 2.0	2.0 2.0				
OPERATING ENGINEER	BLD 6	46.100	49.100 2.0	2.0 2.0	11.70	8.050	1.900	1.150
OPERATING ENGINEER	BLD 7	48.100		2.0 2.0				
OPERATING ENGINEER	FLT 1	49.800		1.5 2.0				
OPERATING ENGINEER	FLT 2	48.300	49.800 1.5	1.5 2.0				
OPERATING ENGINEER	FLT 3	43.000		1.5 2.0				
OPERATING ENGINEER	FLT 4	35.750	49.800 1.5	1.5 2.0				
OPERATING ENGINEER	HWY 1	43.300		1.5 2.0				
OPERATING ENGINEER				1.5 2.0				
OPERATING ENGINEER				1.5 2.0				
OPERATING ENGINEER	HWY 4	39.300	47.300 1.5	1.5 2.0	11.70	8.050	1.900	1.150
OPERATING ENGINEER	HWY 5	38.100		1.5 2.0				
OPERATING ENGINEER				1.5 2.0				
OPERATING ENGINEER				1.5 2.0				
ORNAMNTL IRON WORKER	ALL			2.0 2.0				
PAINTER	ALL			1.5 1.5				
PAINTER SIGNS	BLD			1.5 1.5				
PILEDRIVER	ALL	40.770		1.5 2.0				
PIPEFITTER	BLD			1.5 2.0				
PLASTERER	BLD			1.5 2.0				
					_			

## Contract No.1504 31st STREET LANDSIDE

1.1											
PLUMBER		BLD	44.000	46.000	1.5	1.5	2.0	9.860	7.090	0.000	1.030
ROOFER		BLD	37.000	40.000	1.5	1.5	2.0	7.500	6.020	0.000	0.330
SHEETMETAL WORKER		BLD	40.460	43.700	1.5	1.5	2.0	9.580	12.35	0.000	0.610
SIGN HANGER		BLD	28.210	29.060	1.5	1.5	2.0	4.450	2.880	0.000	0.000
SPRINKLER FITTER		BLD	40.500	42.500	1.5	1.5	2.0	8.500	6.850	0.000	0.500
STEEL ERECTOR		ALL	40.750	42.750	2.0	2.0	2.0	10.95	15.99	0.000	0.300
STONE MASON		$\mathtt{BLD}$	39.030	42.930	1.5	1.5	2.0	8.800	10.67	0.000	0.740
TERRAZZO FINISHER		BLD	35.150	0.000	1.5	1.5	2.0	6.950	10.57	0.000	0.380
TERRAZZO MASON		BLD	39.010	42.010	1.5	1.5	2.0	6.950	11.91	0.000	0.510
TILE MASON		BLD	40.490	44.490	2.0	1.5	2.0	6.950	9.730	0.000	0.610
TRAFFIC SAFETY WRKR		HWY	24.300	25.900	1.5	1.5	2.0	3.780	1.875	0.000	0.000
TRUCK DRIVER	E	ALL 1	30.700	31.350	1.5	1.5	2.0	6.750	5.450	0.000	0.150
TRUCK DRIVER	E	ALL 2	30.950	31.350	1.5	1.5	2.0	6.750	5.450	0.000	0.150
TRUCK DRIVER	E	ALL 3	31.150	31.350	1.5	1.5	2.0	6.750	5.450	0.000	0.150
TRUCK DRIVER	E	ALL 4	31.350	31.350	1.5	1.5	2.0	6.750	5.450	0.000	0.150
TRUCK DRIVER	W	ALL 1	32.550	33.100	1.5	1.5	2.0	6.500	4.350	0.000	0.000
TRUCK DRIVER	W	ALL 2	32.700	33.100	1.5	1.5	2.0	6.500	4.350	0.000	0.000
TRUCK DRIVER	W	ALL 3	32.900	33.100	1.5	1.5	2.0	6.500	4.350	0.000	0.000
TRUCK DRIVER	W	ALL 4	33.100	33.100	1.5	1.5	2.0	6.500	4.350	0.000	0.000
TUCKPOINTER		BLD	39.200	40.200	1.5	1.5	2.0		10.25	0.000	0.770

### Legend:

M-F>8 (Overtime is required for any hour greater than 8 worked each day, Monday through Friday.

OSA (Overtime is required for every hour worked on Saturday)

OSH (Overtime is required for every hour worked on Sunday and Holidays)

H/W (Health & Welfare Insurance)

Pensn (Pension)

Vac (Vacation)

Trng (Training)

### **Explanations**

COOK COUNTY

TRUCK DRIVERS (WEST) - That part of the county West of Barrington Road.

The following list is considered as those days for which holiday rates of wages for work performed apply: New Years Day, Memorial/Decoration Day, Fourth of July, Labor Day, Veterans Day, Thanksgiving Day, Christmas Day. Generally, any of these holidays which fall on a Sunday is celebrated on the following Monday. This then makes work performed on that Monday payable at the appropriate overtime rate for holiday pay. Common practice in a given local may alter certain days of celebration such as the day after Thanksgiving for Veterans Day. If in doubt, please check with IDOL.

#### EXPLANATION OF CLASSES

ASBESTOS - GENERAL - removal of asbestos material/mold and hazardous materials from any place in a building, including mechanical systems where those mechanical systems are to be removed. This includes the removal of asbestos materials/mold and hazardous materials from ductwork or pipes in a building when the building is to be demolished at the time or at some close future date.

ASBESTOS - MECHANICAL - removal of asbestos material from mechanical systems, such as pipes, ducts, and boilers, where the mechanical systems are to remain.

#### CERAMIC TILE FINISHER

The grouting, cleaning, and polishing of all classes of tile, whether for interior or exterior purposes, all burned, glazed or unglazed products; all composition materials, granite tiles, warning detectable tiles, cement tiles, epoxy composite materials, pavers, glass, mosaics, fiberglass, and all substitute materials, for tile made in tile-like units; all mixtures in tile like form of cement, metals, and other materials that are for and intended for use as a finished floor surface, stair treads, promenade roofs, walks, walls, ceilings, swimming pools, and all other places where tile is to form a finished interior or exterior. The mixing of all setting mortars including but not limited to thin-set mortars, epoxies, wall mud, and any other sand and cement mixtures or adhesives when used in the preparation, installation, repair, or maintenance of tile and/or similar materials. The handling and unloading of all sand, cement, lime, tile, fixtures, equipment, adhesives, or any other materials to be used in the preparation, installation, repair, or maintenance of tile and/or similar materials. Ceramic Tile Finishers shall fill all joints and voids regardless of method on all tile work, particularly and especially after installation of said tile work. Application of any and all protective coverings to all types of tile installations including, but not be limited to, all soap compounds, paper products, tapes, and all polyethylene coverings, plywood, masonite, cardboard, and any new type of products that may be used to protect tile installations, Blastrac equipment, and all floor scarifying equipment used in preparing floors to receive tile. The clean up and removal of all waste and materials. All demolition of existing tile floors and walls to be re-tiled.

#### COMMUNICATIONS ELECTRICIAN

Installation, operation, inspection, maintenance, repair and service of radio, television, recording, voice sound vision production and reproduction, telephone and telephone interconnect, facsimile, data apparatus, coaxial, fibre optic and wireless equipment, appliances and systems used for the transmission and reception of signals of any nature, business, domestic, commercial, education, entertainment, and residential purposes, including but not limited to, communication and telephone, electronic and sound equipment, fibre optic and data communication systems, and the performance of any task directly related to such installation or service whether at new or existing

sites, such tasks to include the placing of wire and cable and electrical power conduit or other raceway work within the equipment room and pulling wire and/or cable through conduit and the installation of any incidental conduit, such that the employees covered hereby can complete any job in full.

#### MARBLE FINISHER

Loading and unloading trucks, distribution of all materials (all stone, sand, etc.), stocking of floors with material, performing all rigging for heavy work, the handling of all material that may be needed for the installation of such materials, building of scaffolding, polishing if needed, patching, waxing of material if damaged, pointing up, caulking, grouting and cleaning of marble, holding water on diamond or Carborundum blade or saw for setters cutting, use of tub saw or any other saw needed for preparation of material, drilling of holes for wires that anchor material set by setters, mixing up of molding plaster for installation of material, mixing up thin set for the installation of material, mixing up of sand to cement for the installation of material and such other work as may be required in helping a Marble Setter in the handling of all material in the erection or installation of interior marble, slate, travertine, art marble, serpentine, alberene stone, blue stone, granite and other stones (meaning as to stone any foreign or domestic materials as are specified and used in building interiors and exteriors and customarily known as stone in the trade), carrara, sanionyx, vitrolite and similar opaque glass and the laying of all marble tile, terrazzo tile, slate tile and precast tile, steps, risers treads, base, or any other materials that may be used as substitutes for any of the aforementioned materials and which are used on interior and exterior which are installed in a similar manner.

MATERIAL TESTER I: Hand coring and drilling for testing of materials; field inspection of uncured concrete and asphalt.

MATERIAL TESTER II: Field inspection of welds, structural steel, fireproofing, masonry, soil, facade, reinforcing steel, formwork, cured concrete, and concrete and asphalt batch plants; adjusting proportions of bituminous mixtures.

## OPERATING ENGINEER - BUILDING

Class 1. Asphalt Plant; Asphalt Spreader; Autograde; Backhoes with Caisson Attachment; Batch Plant; Benoto (requires Two Engineers); Boiler and Throttle Valve; Caisson Rigs; Central Redi-Mix Plant; Combination Back Hoe Front End-loader Machine; Compressor and Throttle Valve; Concrete Breaker (Truck Mounted); Concrete Conveyor; Concrete Conveyor (Truck Mounted); Concrete Paver Over 27E cu. ft; Concrete Paver 27E cu. ft. and Under: Concrete Placer; Concrete Placing Boom; Concrete Pump (Truck Mounted); Concrete Tower; Cranes, All; Cranes, Hammerhead; Cranes, (GCI and similar Type); Creter Crane; Crusher, Stone, etc.; Derricks, All; Derricks, Traveling; Formless Curb and Gutter Machine; Grader, Elevating; Grouting Machines; Highlift Shovels or Front Endloader 2-1/4 yd. and over; Hoists, Elevators, outside

type rack and pinion and similar machines; Hoists, One, Two and Three Drum; Hoists, Two Tugger One Floor; Hydraulic Backhoes; Hydraulic Boom Trucks; Hydro Vac (and similar equipment); Locomotives, All; Motor Patrol; Lubrication Technician; Manipulators; Pile Drivers and Skid Rig; Post Hole Digger; Pre-Stress Machine; Pump Cretes Dual Ram; Pump Cretes: Squeeze Cretes-Screw Type Pumps; Gypsum Bulker and Pump; Raised and Blind Hole Drill; Roto Mill Grinder; Scoops - Tractor Drawn; Slip-Form Paver; Straddle Buggies; Tournapull; Tractor with Boom and Side Boom; Trenching Machines.

Class 2. Boilers; Broom, All Power Propelled; Bulldozers; Concrete Mixer (Two Bag and Over); Conveyor, Portable; Forklift Trucks; Highlift Shovels or Front Endloaders under 2-1/4 yd.; Hoists, Automatic; Hoists, Inside Elevators; Hoists, Sewer Dragging Machine; Hoists, Tugger Single Drum; Rock Drill (Self-Propelled); Rock Drill (Truck Mounted); Rollers, All; Steam Generators; Tractors, All; Tractor Drawn Vibratory Roller; Winch Trucks with "A" Frame.

Class 3. Air Compressor; Combination Small Equipment Operator; Generators; Heaters, Mechanical; Hoists, Inside Elevators; Hydraulic Power Units (Pile Driving, Extracting, and Drilling); Pumps, over 3" (1 to 3 not to exceed a total of 300 ft.); Low Boys; Pumps, Well Points; Welding Machines (2 through 5); Winches, 4 Small Electric Drill Winches; Bobcats (up to and including % cu yd.).

Class 4. Bobcats and/or other Skid Steer Loaders (other than bobcats up to and including % cu yd.); Oilers; and Brick Forklift.

Class 5. Assistant Craft Foreman.

Class 6. Gradall

Class 7. Mechanics.

## OPERATING ENGINEERS - HIGHWAY CONSTRUCTION

Class 1. Asphalt Plant; Asphalt Heater and Planer Combination; Asphalt Heater Scarfire; Asphalt Spreader; Autograder/GOMACO or other similar type machines: ABG Paver; Backhoes with Caisson Attachment; Ballast Regulator; Belt Loader; Caisson Rigs; Car Dumper; Central Redi-Mix Plant; Combination Backhoe Front Endloader Machine, (1 cu. yd. Backhoe Bucket or over or with attachments); Concrete Breaker (Truck Mounted); Concrete Conveyor; Concrete Paver over 27E cu. ft.; Concrete Placer; Concrete Tube Float; Cranes, all attachments; Cranes, Tower Cranes of all types: Creter Crane: Crusher, Stone, etc.; Derricks, All; Derrick Boats; Derricks, Traveling; Dowell Machine with Air Compressor; Dredges; Formless Curb and Gutter Machine; Grader, Elevating; Grader, Motor Grader, Motor Patrol, Auto Patrol, Form Grader, Pull Grader, Subgrader; Guard Rail Post Driver Truck Mounted; Hoists, One, Two and Three Drum; Hydraulic Backhoes; Backhoes with shear attachments; Lubrication Technician; Manipulators; Mucking Machine; Pile Drivers and Skid Rig; Pre-Stress Machine; Pump Cretes Dual Ram; Rock Drill - Crawler or Skid Rig; Rock Drill - Truck Mounted; Rock/Track Tamper; Roto Mill Grinder; Slip-Form Paver; Soil

Test Drill Rig (Truck Mounted); Straddle Buggies; Hydraulic Telescoping Form (Tunnel); Tractor Drawn Belt Loader (with attached pusher - two engineers); Tractor with Boom; Tractaire with Attachments; Trenching Machine; Truck Mounted Concrete Pump with Boom; Raised or Blind Hole Drills (Tunnel Shaft); Underground Boring and/or Mining Machines 5 ft. in diameter and over tunnel, etc; Underground Boring and/or Mining Machines under 5 ft. in diameter; Wheel Excavator; Widener (APSCO).

Class 2. Batch Plant; Bituminous Mixer; Boiler and Throttle Valve; Bulldozers; Car Loader Trailing Conveyors; Combination Backhoe Front Endloader Machine (Less than 1 cu. yd. Backhoe Bucket or over or with attachments); Compressor and Throttle Valve; Compressor, Common Receiver (3); Concrete Breaker or Hydro Hammer; Concrete Grinding Machine; Concrete Mixer or Paver 7S Series to and including 27 cu. ft.; Concrete Spreader; Concrete Curing Machine, Burlap Machine, Belting Machine and Sealing Machine; Concrete Wheel Saw; Conveyor Muck Cars (Haglund or Similar Type); Drills, All; Finishing Machine -Concrete; Highlift Shovels or Front Endloader; Hoist - Sewer Dragging Machine; Hydraulic Boom Trucks (All Attachments); Hydro-Blaster; All Locomotives, Dinky; Off-Road Hauling Units (including articulating)/2 ton capacity or more; Non Self-Loading Ejection Dump; Pump Cretes: Squeeze Cretes - Screw Type Pumps, Gypsum Bulker and Pump; Roller, Asphalt; Rotary Snow Plows; Rototiller, Seaman, etc., self-propelled; Scoops - Tractor Drawn; Self-Propelled Compactor; Spreader - Chip -Stone, etc.; Scraper; Scraper - Prime Mover in Tandem (Regardless of Size): Tank Car Heater; Tractors, Push, Pulling Sheeps Foot, Disc, Compactor, etc.; Tug Boats.

Class 3. Boilers; Brooms, All Power Propelled; Cement Supply Tender; Compressor, Common Receiver (2); Concrete Mixer (Two Bag and Over); Conveyor, Portable; Farm-Type Tractors Used for Mowing, Seeding, etc.; Fireman on Boilers; Forklift Trucks; Grouting Machine; Hoists, Automatic; Hoists, All Elevators; Hoists, Tugger Single Drum; Jeep Diggers; Low Boys; Pipe Jacking Machines; Post-Hole Digger; Power Saw, Concrete Power Driven; Pug Mills; Rollers, other than Asphalt; Seed and Straw Blower; Steam Generators; Stump Machine; Winch Trucks with "A" Frame; Work Boats; Tamper-Form-Motor Driven.

Class 4. Air Compressor; Combination - Small Equipment Operator; Directional Boring Machine; Generators; Heaters, Mechanical; Hydraulic Power Unit (Pile Driving, Extracting, or Drilling); Hydro-Blaster; Light Plants, All (1 through 5); Pumps, over 3" (1 to 3 not to exceed a total of 300 ft.); Pumps, Well Points; Tractaire; Welding Machines (2 through 5); Winches, 4 Small Electric Drill Winches.

Class 5. Bobcats (all); Brick Forklifts; Oilers.

Class 6. Field Mechanics and Field Welders

Class 7. Gradall and machines of like nature.

OPERATING ENGINEER - FLOATING

Class 1. Craft Foreman; Diver/Wet Tender; and Engineer (hydraulic

#### dredge).

- Class 2. Crane/Backhoe Operator; 70 Ton or over Tug Operator; Mechanic/Welder; Assistant Engineer (Hydraulic Dredge); Leverman (Hydraulic Dredge); Diver Tender; Friction and Lattice Boom Cranes.
- Class 3. Deck Equipment Operator, Machineryman; Maintenance of Crane (over 50 ton capacity); Tug/Launch Operator; Loader/Dozer and like equipment on Barge; and Deck Machinery, etc.
- Class 4. Deck Equipment Operator, Machineryman/Fireman (4 Equipment Units or More); Off Road Trucks (2 ton capacity or more); Deck Hand, Tug Engineer, Crane Maintenance 50 Ton Capacity and Under or Backhoe Weighing 115,000 pounds or less; and Assistant Tug Operator.

#### TERRAZZO FINISHER

The handling of sand, cement, marble chips, and all other materials that may be used by the Mosaic Terrazzo Mechanic, and the mixing, grinding, grouting, cleaning and sealing of all Marble, Mosaic, and Terrazzo work, floors, base, stairs, and wainscoting by hand or machine, and in addition, assisting and aiding Marble, Masonic, and Terrazzo Mechanics.

#### TRAFFIC SAFETY

Work associated with barricades, horses and drums used to reduce lane usage on highway work, the installation and removal of temporary lane markings, and the installation and removal of temporary road signs.

TRUCK DRIVER - BUILDING, HEAVY AND HIGHWAY CONSTRUCTION - EAST & WEST

- Class 1. Two or three Axle Trucks. A-frame Truck when used for transportation purposes; Air Compressors and Welding Machines, including those pulled by cars, pick-up trucks and tractors; Ambulances; Batch Gate Lockers; Batch Hopperman; Car and Truck Washers; Carry-alls; Fork Lifts and Hoisters; Helpers; Mechanics Helpers and Greasers; Oil Distributors 2-man operation; Pavement Breakers; Pole Trailer, up to 40 feet; Power Mower Tractors; Self-propelled Chip Spreader; Skipman; Slurry Trucks, 2-man operation; Slurry Truck Conveyor Operation, 2 or 3 man; TEamsters Unskilled dumpman; and Truck Drivers hauling warning lights, barricades, and portable toilets on the job site.
- Class 2. Four axle trucks; Dump Crets and Adgetors under 7 yards; Dumpsters, Track Trucks, Euclids, Hug Bottom Dump Turnapulls or Turnatrailers when pulling other than self-loading equipment or similar equipment under 16 cubic yards; Mixer Trucks under 7 yards; Ready-mix Plant Hopper Operator, and Winch Trucks, 2 Axles.
- Class 3. Five axle trucks; Dump Crets and Adgetors 7 yards and over; Dumpsters, Track Trucks, Euclids, Hug Bottom Dump Turnatrailers or turnapulls when pulling other than self-loading equipment or similar equipment over 16 cubic yards; Explosives and/or Fission Material Trucks; Mixer Trucks 7 yards or over; Mobile Cranes while in transit;

Oil Distributors, 1-man operation; Pole Trailer, over 40 feet; Pole and Expandable Trailers hauling material over 50 feet long; Slurry trucks, 1-man operation; Winch trucks, 3 axles or more; Mechanic--Truck Welder and Truck Painter.

Class 4. Six axle trucks; Dual-purpose vehicles, such as mounted crane trucks with hoist and accessories; Foreman; Master Mechanic; Self-loading equipment like P.B. and trucks with scoops on the front.

Other Classifications of Work:

For definitions of classifications not otherwise set out, the Department generally has on file such definitions which are available. If a task to be performed is not subject to one of the classifications of pay set out, the Department will upon being contacted state which neighboring county has such a classification and provide such rate, such rate being deemed to exist by reference in this document. If no neighboring county rate applies to the task, the Department shall undertake a special determination, such special determination being then deemed to have existed under this determination. If a project requires these, or any classification not listed, please contact IDOL at 217-782-1710 for wage rates or clarifications.

#### LANDSCAPING

Landscaping work falls under the existing classifications for laborer, operating engineer and truck driver. The work performed by landscape plantsman and landscape laborer is covered by the existing classification of laborer. The work performed by landscape operators (regardless of equipment used or its size) is covered by the classifications of operating engineer. The work performed by landscape truck drivers (regardless of size of truck driven) is covered by the classifications of truck driver.

### **EXHIBIT #2 INSURANCE REQUIREMENTS**

The Contractor must provide and maintain at Contractor's own expense, the minimum insurance coverage and requirements specified below, insuring all operations related to the Contract. The insurance must remain in effect from the date of the notice to proceed until Substantial Completion of the project, during completion of Punch List, as well as any time Contractor returns to perform additional work regarding warranties or for any other purpose.

#### A. INSURANCE TO BE PROVIDED

## 1) Workers' Compensation and Employers Liability

Workers' Compensation Insurance, as prescribed by applicable law covering all employees who are to provide a service under this Contract and Employers Liability coverage with limits of not less than \$1,000,000 each accident, illness or disease. Coverage will include a Waiver of Kotecki endorsement specifically insuring the Contractor's obligations pursuant to waiver of its Kotecki rights. Long Shore and Harbor Workers coverage must be included if applicable

## 2) <u>Commercial General Liability</u> (Primary and Umbrella)

Commercial General Liability Insurance or equivalent with limits of not less than \$25,000,000 per occurrence, with per project aggregate, insuring claims for bodily injury, personal injury, and property damage liability. Coverage must include the following: All premises and operations, products/completed operations (maintained for a minimum of two (2) years following project completion), explosion, collapse, underground hazards, separation of insured, defense outside the limit of liability, and contractual liability, with no limitation endorsement. The Public Building Commission, Chicago Park District, and City of Chicago must be named as additional insureds on a primary, non-contributory basis for any liability arising directly or indirectly from the work.

Subcontractors performing work for Contractor must maintain limits of not less than \$2,000,000 per occurrence with the same terms herein.

## 3) <u>Automobile Liability</u> (Primary and Umbrella)

When any motor vehicles (owned, non-owned and hired) are used in connection with work to be performed, the Contractor must provide Automobile Liability Insurance, with limits of not less than \$5,000,000 per occurrence for bodily injury and property damage. The Public Building Commission, Chicago Park District, and City of Chicago must be named as additional insureds on a primary, non-contributory basis for any liability arising directly or indirectly from the work.

Subcontractors performing work for Contractor must maintain limits of not less than \$1,000,000 per occurrence with the same terms herein

### 4) Contractors Pollution Liability

When any work is performed which may cause a pollution exposure, Contractors Pollution Liability must be provided covering bodily injury, property damage and other losses caused by pollution conditions that arise from the Contract scope of services with limits of not less than \$10,000,000 per occurrence. When policies are renewed or replaced, the policy retroactive date must coincide with or precede, start of work on the Contract. A claims-made policy, which is not renewed or replaced, must have an extended reporting period

of two (2) years. The Public Building Commission, Chicago Park District, and City of Chicago must be named as additional insureds on a primary, non-contributory basis for any liability arising directly or indirectly from the work.

Subcontractors performing work for Contractor must maintain limits of not less than \$2,000,000 per occurrence with the same terms herein.

### 5) Professional Liability

When any architects, engineers, construction managers or other professional consultants perform work in connection with this Contract, Professional Liability Insurance covering acts, errors, or omissions must be maintained with limits of not less than \$2,000,000. When policies are renewed or replaced, the policy retroactive date must coincide with, or precede, start of work on the Contract.. Coverage must be maintained for two years after Substantial Completion. A claims-made policy, which is not renewed or replaced, must have an extended reporting period of two (2) years.

Subcontractors performing work for Contractor must maintain limits of not less than \$1,000,000 per occurrence with the same terms herein

### Builders Risk

When Contractor undertakes any construction, including improvements, betterments, and/or repairs, the Contractor must provide All Risk Builders Risk Insurance at replacement cost for materials, supplies, equipment, machinery and fixtures that are or will be part of the permanent facility. Coverage must include but are not limited to the following: right to partial occupancy, collapse, water damage including overflow, leakage, sewer backup, or seepage, debris removal, scaffolding, false work, fences, temporary structures, damage from faulty workmanship or materials, and coverage for equipment stored off site or in transit. The Public Building Commission, Chicago Park District, and City of Chicago must be named as additional insureds. The Building Commission, Chicago Park District, and City of Chicago must be named as loss payees.

The Contractor is responsible for all loss or damage to Public Building Commission, Chicago Park District, and/or City of Chicago property at full replacement cost. The Contractor is responsible for all loss or damage to personal property including but not limited to materials, equipment, tools, and supplies owned, rented, or used by Contractor.

### 7. Marine Protection & Indemnity

When Contractor undertakes any marine operation in connection with this Agreement, Contractor must provide Marine Protection & Indemnity coverage with limits of not less than \$10,000,000. Coverage must include property damage and bodily injury to third parties, pollution liability, injuries to crew members if not provided through other insurance; damage to wharves, piers and other structures, and collision. The Public Building Commission, Chicago Park District, and City of Chicago must be named as additional insureds on a primary, non-contributory basis for any liability arising directly or indirectly from the work.

Subcontractors performing work for Contractor must maintain limits of not less than \$2,000,000 per occurrence with the same terms herein.

## PUBLIC BUILDING COMMISSION OF CHICAGO Contract No.1504

## 31st STREET LANDSIDE

### B. ADDITIONAL REQUIREMENTS

Contractor must furnish the Public Building Commission Procurement Department, Richard J. Daley Center, Room 200, Chicago, IL 60602, original Certificates of Insurance, or such similar evidence, to be in force on the date of this Contract, and Renewal Certificates of Insurance, or such similar evidence, if any insurance policy has an expiration or renewal date occurring during the term of this Contract. The Contractor must submit evidence of insurance to the Public Building Commission prior to Contract award. The receipt of any certificate does not constitute agreement by the Commission that the insurance requirements in the Contract have been fully met or that the insurance policies indicated on the certificate are in compliance with all Contract requirements. The failure of the Commission to obtain certificates or other insurance evidence from Contractor is not a waiver by the Commission of any requirements for the Contractor to obtain and maintain the specified insurance. The Contractor will advise all insurers of the Contract provisions regarding insurance. Non-conforming insurance does not relieve Contractor of the obligation to provide insurance as specified in this contract. Nonfulfillment of the insurance conditions may constitute a breach of the Contract, and the Commission retains the right to stop work until proper evidence of insurance is provided, or the Contract may be terminated.

The insurance must provide for 60 days prior written notice to be given to the Commission in the event coverage is substantially changed, canceled, or non-renewed.

The Commission reserves the right to obtain copies of insurance policies and records from the Contractor and/or its subcontractors at any time upon written request.

Any deductibles or self-insured retentions on referenced insurance must be borne by Contractor.

The Contractor waives and agrees to cause all their insurers to waive their rights of subrogation against the Public Building Commission, Chicago Park District, City of Chicago, and their respective Board members, employees, elected officials, officers, or representatives.

The insurance coverage and limits furnished by Contractor in no way limit the Contractor's liabilities and responsibilities specified within the Contract or by law.

Any insurance or self-insurance programs maintained by the Public Building Commission, Chicago Park District, and City of Chicago, will not contribute with insurance provided by the Contractor under the Contract.

The required insurance to be carried is not limited by any limitations expressed in the indemnification language in this Contract or any limitation placed on the indemnity in this Contract given as a matter of law.

If contractor is a joint venture or limited liability company, the insurance policies must name the joint venture or limited liability company as a named insured.

The Contractor must require all subcontractors to provide the insurance required herein, or Contractor may provide the insurance for subcontractors. All subcontractors are subject to the same insurance requirements of Contractor unless otherwise specified in this Contract.

If Contractor or subcontractor desires additional coverage, the party desiring the additional coverage is responsible for the acquisition and cost


The Public Building Commission maintains the rights to modify, delete, after or change these requirements.

EXHIBIT # 3 COMMUNITY AREA MAP
DOUGLAS, OAKLAND, GRAND BOULEVARD AND KENWOOD

Map Durput

EXHIBITIES COMMUNETTY AREA MAP: DOUGLAS, OAKLAND, GRAND EQUILEVARD AND KENWOOD

Page 1 of 1



http://maps.eicyofchicago.org/servles/com.csri.es/imap.Eurinoup?ServiceName-public\_ove... 9/24/2009

## City of Chicago Department of Buildings General Contractor's Licenses

BY THE AUTHORITY OF THE CITY OF CHICAGO, THE FOLLOWING LICENSE IS HEREBY GRANTED TO:

JAMES MCHUGH CONSTRUCTION CO 1737 S MICHIGAN AVE CHICAGO IL 60616-

LICENSE CLASS: (A) ALL PROJECTS - NO RESTRICTIONS



LICENSE NUMBER: TGC04112

\$ 2000

FEE:

**3 2000** 

DATE ISSUED:

02/02/2010

DATE EXPIRES:

03/16/2011

## THIS LICENSE IS NON-TRANSFERABLE

THIS LICENSE IS ISSUED AND ACCEPTED SUBJECT TO THE REPRESENTATIONS MADE ON THE APPLICATION FOR SAID LICENSE. THIS LICENSE MAY BE SUSPENDED OR REVOKED FOR CAUSE AS PROVIDED BY LAW. THE ABOVE LICENSEE SHALL OBSERVE AND COMPLY WITH ALL LAWS, ORDINANCES, RULES AND REGULATIONS OF THE UNITED STATES, STATE OF ILLINOIS, COUNTY OF COOK AND CITY OF CHICAGO AND ALL AGENCIES THEREOF.

Raf milia

Richard M. Daley Mayor Polat & Morale

Richard J. Monocchio Commissioner

CERTIFICATE NUMBER: GC04112-7

<b>ACORD</b>

Ą	ĆC	PRD®	CERTIFIC	CERTIFICATE OF LIABILITY INSURANCE Page 1 of 3								
PRO	DUCE	Willis 26 Cent	of Illinois, In	877-945-7378	THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW.							
P. O. Box 305191 Nashville, TN 37230-5191					INSURERS A	INSURERS AFFORDING COVERAGE			NAIC#			
INSURED James McHugh Construction Co.					INSURER A: The	INSURERA: The Travelers Indemnity Company of Connec 25682-00						
			Michigan Avenue o, IL 60616		INSURERB Westchester Fire Insurance Company 21121-001							
		_			INSURER C. Travelers Property Casualty Company of Am 25674-004							
					INSURER D. Indian Harbor Insurance Company 36940-001							
					INSURER E:				<u> </u>			
Ti Al	COVERAGES  THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. AGGREGATE LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.											
INSR	ADD'L INSRE	TYPE	OF INSURANCE	POLICY NUMBER	POLICY EFFECTIVE DATE (MM/DD/YYYY)	POLICY EXPIRATION DATE (MM/DD/YYYY)	LIMI	TS				
A	x	GENERAL LIAB	ILITY CIAL GENERAL LIABILITY AS MADE X OCCUR	VTC2K3808B600IND09	11/1/2009	11/1/2010	EACH OCCURRENCE DAMAGE TO RENTED PREMISES (Ea occurence) MED EXP (Any one person)	\$ <u>1</u> \$ \$	100,000 100,000			
				i		1	PERSONAL & ADV INJURY	\$ 2	,000,000			
	1						GENERAL AGGREGATE		,000,000			
			ATE LIMIT APPLIES PER:				PRODUCTS - COMP/OP AGG	\$ 2	,000,000			
A	x	AUTOMOBILE L		VTJCAP5807B01ATIL09	11/1/2009	11/1/2010	COMBINED SINGLE LIMIT (Ea accident)	\$ 1	,000,000			
		ALL OWNE	ED AUTOS ED AUTOS				BODILY INJURY (Per person)	\$				
	1	X HIRED AU	TOS IED AUTOS				BODILY INJURY (Per accident)	\$				
							PROPERTY DAMAGE (Per accident)	\$				
		GARAGE LIABI					OTHER THAN AUTO ONLY:  AUTO ONLY:  AGG	1				
В		EYCESS/IMBI	RELLA LIABILITY	G24045353002	11/1/2009	11/1/2010	EACH OCCURRENCE		,000,000			
5		X OCCUR	CLAIMS MADE	G24043333002		,,	AGGREGATE		,000,000			
		A	L					\$				
		DEDUCTIE	BLE		1			\$				
		X RETENTIO	N \$ 10,000	d	1			\$				
C		RKERS COMPENS	ATION	VTC2JUB4746B64009	11/1/2009	11/1/2010	X WCSTATU- OTH-	·				
	ANY		ARTNER/EXECUTIVE			•	E.L. EACH ACCIDENT	\$ <u>1</u>	,000,000			
	(Mar	ICER/MEMBER E.	XCLUDED?				E.L. DISEASE - EA EMPLOYEE	\$ 1	.,000,000			
	SPE	s, describe under CIAL PROVISION	S below	2222222	11/1/2009	11/1/2010	E.L. DISEASE - POLICY LIMIT	\$ 1	.,000,000			
D	D OTHER Professional Liability			PEC0029430	11/1/2009	11/1/2010	\$2,000,000. Limit		-			
		AF 4 ·· ·	Aug // 08 - Water	LES / EXCLUSIONS ADDED BY ENDORSEM	EMT (SDEALL BOOKS)	IONE	<u> </u>					
				: Street Landside	ENT / SPECIAL PROVIS	iona	No de	whi	2 3/1/11 - ruvie			
Se	e At	tached					QV- Q	W 51	23/1/11 - ruve 10/10			
	PTIE	ICATE HOLD	)ER		CANCELLAT	CANCELLATION						
06			lding Commissio	on.	SHOULD ANY OF DATE THEREOF NOTICE TO THE	SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, THE ISSUING INSURER WILL ENDEAVOR TO MAIL 60 DAYS WRITTEN NOTICE TO THE CERTIFICATE HOLDER NAMED TO THE LEFT, BUT FAILURE TO DO SO SHALL IMPOSE NO OBLIGATION OR LIABILITY OF ANY KIND UPON THE INSURER, ITS AGENTS OR						

REPRESENTATIVES.
AUTHORIZED REPRESENTATIVE

Richard J. Daley Center Procurement Department, Room 200 Chicago, IL 60602

Willi	S CERTIFICATE	OF LIABIL	ITY INSURANCE Page 2 of 3 05/	DATE 06/2010
PRODUCER	Willis of Illinois, Inc. 26 Century Blvd.	877-945-7378	THIS CERTIFICATE IS ISSUED AS A MATTER OF INFO ONLY AND CONFERS NO RIGHTS UPON THE CE HOLDER. THIS CERTIFICATE DOES NOT AMEND, EX ALTER THE COVERAGE AFFORDED BY THE POLICIE	RTIFICATE KTEND OR
	P. O. Box 305191 Nashville, TN 37230-5191		INSURERS AFFORDING COVERAGE	NAIC#
INSURED	James McRugh Construction Co. 1737 S Michigan Avenue Chicago, IL 60616		INSURERA: The Travelers Indemnity Company of Connec	25682-002 21121-001
	•		INSURERC: Travelers Property Casualty Company of Am INSURERD: Indian Harbor Insurance Company	25674-004 36940-001
	1		INSURER E:	

DESCRIPTION OF OPERATIONS/LOCATIONS/VEHICLES/EXCLUSIONS ADDED BY ENDORSEMENT/SPECIAL PROVISIONS

Pollution Liability Policy #PEC0029430

Carrier: Indian Harbor Insurance Company Policy Period: 11/01/2009-11/01/2010

Limits: \$10,000,000 Each Claim \$10,000,000 Aggregate

Builders Risk
Policy#MXI93018191
Carrier: AGCS Marine Insurance Company
Policy Period: 05/05/2010-04/16/2012
Location of project: 3155 S. Lakeshore Drive
Limits: \$54,222,265 deductible \$5,000
Earthquake and Flood: \$10,000,000 deductible \$10,000

Commercial Umbrella policy #G24045353002

This policy includes a Residential Construction Operations Exclusion Endorsement which states in part "Construction of or any other work related to any residential building including but not limited to any single-family dwelling, multi-tract housing development, townhouse, or condominium. However, we will not apply this exclusion to any part of a condominium development or townhouse provided the building is composed of exterior walls constructed of any combination of concrete materials/masonry materials or steel or aluminum or glass. The weight bearing support structures of the floors and roof must be constructed of metal and/or concrete, glass, asphalt or other non-combustible material. This exception will not apply to any condominium or townhouse construction in the states of AZ, CA, CO, HI, NV, OR, UT & WA except for the hotel & condo project located in Telluride, Colorado. For the purpose of this endorsement, residential building does not include apartments, senior living facilities, hotels, motels, hotel condos, prisons and other buildings that are not intended to be owner occupied buildings.

Public Building Commission, Chicago Park District, Army Corps of Engineers and the City of Chicago are ADDITIONAL INSUREDS pertaining to the General Liability and Automobile Liability policies, with respects to liability arising out of the Named Insureds operations on the referenced job. Professional services for architects, engineers, consultants, etc., are EXCLUDED.

This insurance is Primary and Non-contributory with the insurance issued directly to the Additional Insureds.

A Waiver of Subrogation in favor of the ADDITIONAL INSUREDS is included on the General Liability, Auto Liability and Umbrella policies only.

Long Shore and Harbor Workers coverage is included under the Workers Compensation Policy.

Coll:3008211 Tpl:1047139 Cert:14193536

Page 3 of 3

### **IMPORTANT**

If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

#### DISCLAIMER

This Certificate of Insurance does not constitute a contract between the issuing insurer(s), authorized representative or producer, and the certificate holder, nor does it affirmatively or negatively amend, extend or alter the coverage afforded by the policies listed thereon.