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b WEST HUMBOLDT PARK BRANCH LIBRARY
| ! 1. INTRODUCTION

Thank you for your interest in bidding on this project, which is being undertaken by the Public
1 Building Commission of Chicago. The Public Buitding Commission of Chicago (hereatter, the. .
i : PBC, or Commission) is a municipal corporation with a statutory mandate to procure and
award contracts for the construction of public buildings in the City of Chicago, and to oversee
the construction of those public buildings until they are turned over to the user agency that
will own and operate each new faciiity.

This is the first page of text of Book 1, which along with Book 2, Book 2A, Book 3, and the
project drawings, comprise the PBC's construction contract. The balance of this Book 1
provides a brief description of tha project, instructions for completing and submitting your bid, .
the bid pages, and the forms which must accompany your bid.  Book 2 is the Standard
Terms and Cenditions of the contract. Book 2A is the Standard Terms and Conditions
Procedures Manual. Book 3 is the Technical Specifications for the work to be performed on
this project. The PBC's architect or engineer for the project will provide the drawings and
other documents that may be necessary for you to bid on and/or perform the work. Each of
the Books, along with the drawings and any other documents prepared by the PBC, its -
architect or engineer, are Contract Documents, Collectively, the Contract Documents
comprise the Contract. The Contract Documents are defined in Section 1 of Book 2,
Standard Terms and Conditions.

. PROJECT INFORMATION

A. General Information :
1. Bids will be received by the Public Building Commission of Chicago for the
following Project in accordance with the Contract Documents set forth below:

{ . WEST HUMBOLDT PARK BRANCH LIBRARY
| " 733 N. KEDZIE AVENUE
NEW CONSTRUCTION
PROJECT #08020

Bidders must be pre-qualified by the PBC to bid on this Project.

2. General Description of Scope of Wark:

a. As further described in the detailed specifications and drawings, one story
16, 300 SF full service branch library, steel frame with masonry exterlor
. including site development.

b. This description of Work is intended to be general in nature and is neither a
complete description nor a limitation of the Work to be performed.

3.  Construction Budget $8,470,000.00 {(excluding Allowances and Commission’s
Contingency Funds).

User Agency: Chicago Public Library
5.  Projectis located in Ward: 27™

For purposes of the project community hiring requirement and incentive
"Resklents of the project community” shall mean persons domiciled within the
Humboldt Park Community Area as designated on Exhibi## 3 Community Area

, Map.
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Requests for Information: send to Public Building Commission of Chicago, Aitn:

Janice Meeks, Senior Contract Officer by (emaif) janicemseks@cityofchicago.org
or {fax) 312-744-3572

Pocuments Available at: The Bive Print Shoppe 5130 N. Elston Avenue,
Chicago, IL 60830, atin: Kevin Girard, tel: 773-545-0308

Online Construction: Documents Available at:
http/Avww.pbechicagoplanroom.com

Pre-Bid Meeting Date Time, and Location: Tuesday, August 18, 2009, at
10:00AM in the 2™ Floor Board Room, Richard J. Da!ey Center, 50 West :
Washington Street, Chicago, IL 60602 :

‘*Mandatory Technical Review Meetmg for invited Pre-quahﬁed Bldders

Tuesday, August 25 at 10:30AM, in room CL115

*NOTE: Only Pre-qualified Bidders who attend the Technical Review will be
eligible to bid.. '

Bid Opening Date and Time:  Thursday, September 17, 2009at 2:00PM

Amount of Bid Deposit: 5% amount of bid

Amount of Commission’s Contingency Fund: $150,000.00

Pocument Deposit; NJA

Cost for Additional Documents (per set): At the Contractor’s own expense;
MBE/WBE Contract Goals: 24% MBE and 4% WBE

Source of Funding: City of Chlcago

B. Time of Completion

Substantial Compietion of ihe Work must be achieved no {ater than [425) Days
after the Nofice to Proceed.

C. Commission’s Contingency Fund

1.
2.

The Commission's Contingency Fund for this project is: $150,000.00

The Commission has established this Contingency Fund for the exclusive use of
the Commission, at the Commission’s sole discretion. The Commission’s
Contingency Fund sum shail be included as an allowance In the Base Bid. In the
event that any ot all of the Contingency Fund remains unused at the completion
of the Work, the Gommission will Issue a deductive Changs Order se that any
such unused portion of the Contingency Fund shall remain with the PBC.

D. Coples of Drawings and Specifications Furnished

The Commission will furnish o the Contractor one (1) hasd copy set of Drawings
and Specifications for the execution of the Work. The Contractor is responsible
for obtaining additional coples at its own cost,

E. quuidated Damages

AUGUST 2069

The Contractor agrees that the Work must be exectried regulary and diligently to
ensure completion within the time specified in Paragraph B above. The
Contractor and the Commission understand and agree that the time for the
completion of the Work described herein |s reasonable time. If the Contractor
neglects, falls or refuses to complete the Work within the fime specified, or any
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F. ‘Prevailing
1.
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proper extensicn granted by the Commission, then the Contractor and its surety
do hereby agree to pay fo the Commission the amount of.

Substantial Completion of Phase (s), { $2,500.00 per Day
Milestonaes, or Project ' '

not as a penalty but as liquidated damages for the breach of contract occuring
each and every Day that the Contractor afier the time stipuated in the Contract
for completing the Waork.

The Commission may recover liquidaied damages by deducting the amount out
of any monies due or that may become due the Contractor. Liquidated damages,
if any, will be calculated on completion of the Work and submission of the
Cantractor’s final pay request. -

Substantial Completion of the Work is defined in Book 2, Section 1.01.30.

Wage Rates .
Not less than the prevailing rate of wages as determined by the lllinois
Department of Labor shall be paid to all laborers, workers and mechanics

performing work under this contract. Prevailing wage rates in effect at the time of - '

issuance of these Contract Documents are aitached to Book 1 as Exhibit 1. One
resource for determining the current prevailing wage rate is the internet slle
www.state.L.us/agencylidoVCMicountym.htm maintained by the State of Hllinols
Department of labor. :
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Hil. INSTRUCTIONS FOR BIDDERS
A. Examination of Documents By Bidder

The Bidder shall, hefors submitting its bid, carefully examine all Contract Documents,

inciuding but not fimited to, the Project Information, !nstructions fo Bidders, and
Execttion Documents (Book 4); Standard Terms and Conditions (Book 2); Standard
Terms and Conditions Procedures Manual {(Book 2A) Technical Specifications {Book
3); plans; drawings; Addenda (if any); and bonds. The Bidder will be responsible for all
errors in its bid resulting from failure or neglect to comply with these instructions.

. B. Interpretations of Addenda

The Commission will not furnish oral interpretations of Contract Documents, before or
subsequent to the award of a contract. If an interpretation is desired by a prospective
Bidder, the interpratation should be requested in a letter addressed to the PBC, atin:
Janice Meeks, Senior Contract Officer, email; janicemeeks@cityofchicago.org or by fax
312-744-3572. * Every interpretation or revision will be in the form of an addendum to

the Cantract Documents and, when issued, wil be on file In the office of the

Commission. Aithough all addenda will be faxed, e-mailed, or mailed to each Bidder
obtalning Contract Documents, it shall be the Bidder's responsibility to inquire as to the
addenda issued. All such addenda shall become part of the Contract and attached

thereto and all Bidders shall be bound by such addenda, whether or not received by the -

Bidders.

C. Inspection of Site

Bidder shall inspect the Site to become familier with the conditions relating to the Work

to be pexformed, the facliities Involved, and the difficulties and restrictions attending the
performance of this Contract. Failure of the Bidder to visit the Site shall not relieve or

alter the Bidder's responsibility for completing the Work as required by the Coniract
Documents. .

D. Pre-Qualification of Bidders

1.  Unless otherwise indicated in Part If “Project Information,” the Commission has
previously issued Request for Qualifications (RFQ) to approve the qualifications
of firms to perform work on the Project. Responses to the RFQ were evaluated

by the Commission on the basis of the criteria set forth in the RFQ. Notice of
pre-qualification has been provided by the Commission to all firms “pre-qualified,”
and only firms that have received notification of pre-qualification are eligible to
bid on this Contract. Pre-qualified firms are eligible to bld either as the entity ihat
was pre-qualified or as a joint venture with another firm, provided that the pre-
qualified firm has a controliing Interest in the joint venture. '

2.  The Comimission reserves the right te take such steps as It deems necessary to
determine the continuing qualifications of the Bkider to adequately perform the
requirements of the Contract, and the Bidder shall furnish to the Commission ail

information and data requested for this purpose. Fallure of the Bidder to

cooperate with the Commission in its investigation or submit any additional
documents requested by the Cemmisslon shall be grounds for disqualification.

AUGUST 2009 &
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E. Evidence of Continuing Qualifications of Bidder

1.

The Commission reserves the right to refuse {o award a Contract to any person,
firm, or corporation that is in arrears or is in default to the Commission-upon any
debt or contract, or that is 2 defaulter; as surety or otherwise, upon any obligation
to the Commission, or had failed to perform faithfuliy any previous contract with
the Commission, or any of the User Agencies on whose behalf the PBC
constructs public buildings.

The Bidder, if requested, must present within a reasonable time, as determined
by the Commission, evidence satisfactory to the Commission of performance
abifity and possession of necessary facilities, pecuniary resources, and adequate
insurance" to comp!y with the terms of these specifications and Contract
Documents. .

F. Preparatlon of Bid

1.
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Two (2) copies of Project Information, Instructions, and Execution Documents

{Book 1) shall be prepared with original signatures and notarizations wherever

required.

All bids must be prepared on forms supplied by the Commission and shall be
subject to all requirements of the Contract Documents. Unless otherwise stated,
all blank spaces on the bid page or pages, applicable to the subject specification,
should be correctly filled in.  All bids must be regular in every respect and no
interineations, excisions or special conditions shall be made by the Bidder.

The Bidder's name, address, telephone and fax number should be clearly written
on the front cover of each of the copies of Book 1 submitted.

When required by the Contract Documents, the Bidder may attach supporting
doq.lmentation or additionat information to the back of the form to which it refers.

The Commission may consider as lrregular, and at its option reject, any bid on
which there is an alteration of or departure from the bid form hereto attached.

The Bid Documents shall include the following:
Contractor’s Bid Form

Bid Gueraniee

Basls of Award {Award Criteria)

Unit Prices

Affidavit of Non-collusion

Schedule B — Joint Venture Affidavit with supposting documentation (if
applicable)

g- Schedule D -~ Affidavit of General Contractor Regarding MBEMWBE
Participation

h. Schedule E — Request for Waiver from MBE/WBE Participation (if applicable)
i. Affidavit of Uncompleted Work

Current versions of the following documents shall be on file at the Cornmussuon at
the ime of bid opening:

= p a0 gD
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a. Financial Statement
b. Disclosure Affidavit
¢. Statement of Bidder's Quslifications

The apparent low Bidder Is required to submit a fully executed Disclosure
Retained Parties within five (5) days after bid opening. . .

G. Bid Deposit:

1.

The Bid must be accompanied by a "Bid Deposit” in the amount set forth in Part
ILA. “General Project Information” to ensure:

a. Non-withdrawal of the bid after date and time of opening. : .

b. The furnishing of the Performance and Peyment Bond and evidence of the
required insurance coverage by the successful Bidder as required by the
Coniract Documents. .

The guarantee shall be made by bid bond, certified check or cashier’s check
payable to the order of the Public Building Commission of Chicago. No bid will |
be considered unless It is accompanied by the required guarantee. Cash
deposits will nof be accepted.

The bid bonds, certified checks, or cashier's checks of unsuccessful Bidders will |
be returned as scon as practicable after the opening of the bids; however, the
deposits of the three (3) lowest Bidders shall be retained until the Commission

awards the Contract to one of them, or for any reason rejects alt bids.

H. Bidder's Execution of Bid

1.
2.

The Bidder must axacute the Bid in two (2) original counterparts.

Bids must bé submitted with original signatures in the space provided on the
appropriate Part H.B. “Acceplance of the Bid.* Bids not properly signed shall be
rejected.

If Bidder is a corporation, the Praesident and Secretary must execute the bid. In
the event that this bid Is executed by other than the President, attach herelo a
certified copy of that section of the Corporate By-Laws or other authorization by
the Corporation that permits the person to execute the offer for said corporation.

If Biclder is a partnership, all partners must execute the bid, unless one partner
has been authorized to sign for the parinership, In which case, evidence of such
authority satisfactory to the Commission must be submitted.

If Bidder Is a sole proprietarship, the sole proprietor must execute the bid.

A *Partnership,” “Joint Venture,” or "Sole Proprietorship® operating under an
Assumed Name must be registered with the lifinois county in which it Is located,
as provided in 805 ILCS 405 (1992).

I. Affidavit of Non-Collusion

Each Bidder shall fully execute an affidavit, in the form provided, to the effect that the
Bidder has not coliuded with any other person, firm, or corporation in regard to any bid
submitted. Such affidavit shall be attached to the hid.

AUGUST 2009
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J. MBE and WBE Commitments

Each Bidder shall submit with its Bid a completed Schedule D-Affidavit of General
Contractor regarding MWBE Participation and Schedule B- Affidavit of Joint Venture
(if applicable) as found in Book 2 Sectien 23.05a (2, 3, 4) describing the extent to which
Minority Business Enterprise (MBE) and Women Business Enterprise (WBE} firms will
participale in the Contract: '

The epparent low bidder must provide complete Schedule C- Letler of Intent from
M/WBE to Perform as a Subconiractor, Subconsuitant, or Material Supplier, including
current certification letter for each MBE and WBE firm included in its bid within 5 Days
of the date set for bid opening. '

K. Local Business Subcontracting Participation and Communtty Hiring

In order to ensure that local businesses that provide subcontracting work 1o general
conractors on Commission projects and residents of the project communifies are
provided with the opportunity to benefit from Commission contracts, the Commission
requires the foliowing:

1.  Local Subcontracting Requirement

a. General contraciors that are Local Businesses (as defined below) -are
required to award 25% of the Work under their contract with the Commission
to subcontractors that are Lecal Businesses. :

b. General contractors that are not Local Businesses are required tb award
. 35% of the Work under their contract with the Commission to subcontractors
" that are Local Businesses. ' :

2. A Local Business Is one that: 1) owns or leasses a functioning business office

. and/or.operations facilities within the City of Chicago (for Clty-funded projects) or

the County of Cook (for Non-City-funded projects); 2) is regisiered and licensed

to do business in the City of Chicago (for City-funded projects) or the County of

" Cook (for Non-Clty-funded projecis); 3) employs City of Chicago residents (for

. City-fundad projects) or Cook County residents (for Non-City-funded projects);

and 4) Is subject to City of Chicago taxes (for City-funded projecis) or Cook

County taxes {for Non-Clty-funded projects). In the-event that the Commission

performs a project for a unit of Jocal government that operates in multiple

municipalities, such as the Metropolitan Water Reclamation District, “Local

Business® shall be defined in the bid documents for that project. The source of
funding Tor the project is identified in Section 11.A.18 above.

3. Community Residents Requirements. Al least 7.56% of the project labor must be
performed by residents of the community in which the project is located. The
project community is identified in Section [ILA.6 above. The Conlractor also.
agrees that 7.5% of the aggregated hours of Work ta be performed by the
Contractor and Site Work subcontractors under this Contract will be performed
by “residents of the project community.” :

a. Five percent (5.0%) of the 7.5% community hiring goal on this project may be
complied with through the hiring of existing construction trade employess of
the contractors who are rasidents of the project community, as well as hiring

residents of the project community who are consiruction trade workess as
new hires. :
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b. Two and one-half percent (2.5%) of the 7.5% community hiring goal on this
Project are to be new hires and may be complied with through the hiring of
interested residents of the project community within the construction trades,
as well as In jobslte support positions such as security, data entry clerks,
timekeepers, etc.

.. Affidavit of 'Uncompleted Work

" The Bidder is required to submit a fully executed Affidavit of Uncompieted Work, which
declares, among other things, the value and estimated completion date of all
uncompleted contracts to be completed with Bidders own forces and to be
subcontracted to others. Such affidavit shall be attached to the bid on the form
provided... .. .. .. _ -

M. Bidder’s Financial Statement

Each Bidder shall have on file in the office of the Commission at ihe time of bid apening
3 financial statement dated not earlier then the end of said Bidder's iast fiscal year
period. This will be kept on file by the Commission as a representative stalement fora
period of one year only. If a Bidder does not have such statement on file, it must
submit a copy with its bid. Failure to have a current financial statement on file at the

Comsmission at ime of bid opening may be cause for the rejection of the Coniractors
Bid. _ '

N. Disclosure Affidavit

Each Bidder shall have on file in the office of the Commission at the time of bid opening
a fully executed Disclosure Affidavit. '

0. Statement of Bidder's Qualifications

Each Bidder shall have on file in the office of the Commission at the time of bid opening
a fully executed Statement of Bidder's Qualifications or a Quaification Submittal in
response to a Request for Qualifications (RFQ). The Commission reserves the right to

request additional information regarding the capability of the Bidder to perform the
Contract.

P. Disclosure of Retalned Parties

The apparent low Bidder and the apparent 2™ low bidder shall submit a fully-executed
Disclosure of Retoined Parties pursuant to the instructions on the document within five
(5) days of recelpt of notice fo provide such Disclosure. .

Q. Submission of Bid

1.  Two (2) copies of all bid documents with original signatures shall be enclosed in
two (2) envelopes each (outer and inner), boath of which shall be sealed and
dearly labeled with "BID DOCUMENTS,” the Contract number, name of Bidder,
and date and time of opening.
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Bids received prior to the advertised hour of opening will be securely kept by the
Commission.

Written modifications of bids will be censldered only if received prior to the time
stated for receipt of Proposals. Such modifications must be submitied in a
saaled envelope and marked in the same manner as & bid. IN ADDITION, the
envelope must state "BID MODIFICATIONS TO SEALED PROPOSAL" on the
jower left-hand corner of the envelope in which the bid modification Is enclosed,
so that the modification will be recognized to prevent its being opened prior to
scheduled public opening of bids. Telephonic or oral modifications will not be
considered. Bidders are cautioned that modifications which are not explicit and
which are in any sense subject to misinterpretation shali make the bid so
modified or amended subject to rejection. :

R. Withdrawal of Bids bafore Bid Opening

Any Bidder may withdraw its bid by letter, facsimlle, e-mail request, or by personally
securing, with proper identification, the submitted bid proposal at any time prior to the

time fixed for opening of bids. A telephonic request to withdraw a bid will not be
considered.

S. Opening of Bids

At the time and place fixed for the opening of bids, the Commission witl catse fo be
opened and publicly read aloud every bid received within the iime set for recelving bids -
irrespactive of any irregularities therein. Bldders and other persons properly interested
may be present In person or by representative.

T. Evaluation of Bids

1.

The Commission reserves the right to check all calculations and to correct ali
extensions in case of error in order o determine the correct amount of the Total
Base Bid and/or the fota! amount of any other schedule required.

Along with reviewing the calculations of each bid, the Gommission will evaluate
each Bldder's responsiveness to all Bid requirements and sesponsibifity.

The Commission may reguire that the apparent low bidder and any other bidder
submit a breakdown of their bids by CS! Division or other appropriate basis. The
Commission may also require the apparent low bidder or any other bidder to
attend a pre-award meeting to review their bids in detail.

u. Basis of Award

Award will be made to the responsible Bidder submiiting the lowest Award Criteria and
otherwise responsive to all the requirements of the Conlract Documents.

V. Performance and Payment Bond and Insurance

1.

AUGUST 2008

Each Bidder shall furnish proof of its ability to provide the bonds and insurance
required by the Contract with its bid. With respect to the payment and
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performance honds, a letter from the Bidder's surety affirming the surely’s
willingness to provide the Bidder's bonds is sufficient. With tespeet to the
insurance, either a letter from the Bidder's insurer, or a certificate showing that
the Bidder currently possesses the required coverage, is sufficient.

The insturance requirements for this project are as follows: The Contractor must

_provide and maintain at Contractor's own expense, the minimum insurance

coverage and requirements specified below, Insuring 3l operatlons related 1o the
Contract. The insurance must remain in effect from: the date of the notice to
proceed until Substantiat Completion of the project, during completion of Punch
List, as well as any time Coniractor returns to perform additional work regardmg
warranties or for any ather purpose

Insurance To Be Provided By the Contractor

. The insurance requirements are attached as Exhibit 2.

Upon apﬁroval by the Commission to award, and within five {5) days after being
given notice, the successful Bidder must execute and deliver fo the Commission
the Performance and Payment Bond in the form mcluded In tha Contract

 Documents, and evidence of the requirad insurance coverage.’

The Performance and Paymeni Bond shall be in the form provided herein, in the
fud amount of the Base Contract Price and shall be security for the faithful
parformance of the Contract and payment of all persons, firms, or corporations to |
whom the Contractor may become legally indebted for labor, material, faciliies or
services of any nature, employed or used by it in performing the Work., The
current power of attomey for the persons who sigh for any surety company shall
be attached to such bond. Such power of attomey shall be sealed and certified
with a *first hand signature” by an officer of the surely. A facsimile signature will

- ‘'not be accepted by the Commission. The Commisslon reserves the right to

_ _approve the surely company.

“The failure of the successful Bidder to supply the required Performance and
‘Payment Bond or evidence of the required Insurance coverage within five (5)

days of notice, or within such extended period as the Commission may grant
based upon reasons determined sufficient by the Commission, shall constitule a
default and the Commission may elther award the Contract to the next lowest

. _responsible bidder or re-advertise for bids. The difference between the amount of

X. Protests
1.

AUGUST 2009

its bid and the amount for which a contract for the work is subsequently executed
may be charged against the Bidder, imespective of whether the amount thus due
exceeds the amount of the bid security. If a more favorable bid is received by re-

. advertising, the defaulting Bidder shall have no claim agsinst the Commission for

a refund. Because of the difficulty of ascertaining the damage caused to the
Commission, such sum shall be considered liquidated damages and shall not
constitute a penalty, The election by the Commission {o grant an extension to
the pericd atlowed for the hidder to provide an acceptable performance and
payment bond and/or evidence of insurance coverage shall not entitie the bidder .
1o an extension of ime required to complete the Work,

The bidder shall submit any protests or claims regarding this solicitation to the
office of the Commission's Executive Director. A pre-bid protest must be filed
five {5) days before the bid opening date, a pre-award protest must be filed no
later than ten (10) days after the bid opening date, and a post-award protest must
be filed no later than ten {10) days after the award of the Contract.
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2. Al protests or claims must set forth the name and address of the protester, the
: contract number, the grounds for the protest or ctaim, and the course of action
i : that the protesting party desires that the Executive Director take.

Y. Licensing
in addition to all other applicable licenses and certifications, the general confractor is
l - required to submit a copy of its (Class A} General Contractor License issued by the
Department of Buildings of the City of Chicago.
{ _ - Z. Award Of Contract; Rejection Of Bids
{ _ 1. The Contract will be awarded to the responsive, responsible Bidder submitting

1 _ - the lowest Award Criterla Figure, as defined herein, complying with all conditions
' set forth in the Coniract Documents.

| | 2. The Bidder agrees that its bid shall be In effect untl midnight, Tuesday,
l Octobar 6, 2009 and that the bid may not be withdrawn unii that time.

: _ 3.  The Bidder to whom the award is made will be notified as soon as praclicatle
i after the Commission approves award of the Contract. This written notification
| constitutes the Notice of Award and acceptance of the bid submitted.

4. if writen notice of the acceptance of this Bid Is mailed, faxed, e-mailed or
otherwise delivered to the undersigned within the time noted herein, or at any
l ' time thereafier before this Bid is withdrawn, the undersigned agrees to enter into
: a Contract with the Public Building Commission of Chicage with the Bid as
aocepted. The undersigned agrees to give a Performance and Payment Bond as
l spacified in the Contract Documents, with good .and sufficient surety or sureties,
and to furnish the required insurance, all wﬂhm five {5) days after given Notice of
Award.

[ 5. Upon award of Contract, the Commission will process the Contract for final
execution.

informality in bids received whenever it determines such rejection or walver is In

' 8. The Commission reserves the right o reject any and all bids and fo waive any
t its interast.

43
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IV. PROPOSAL AND EXECUTION DOCUMERNTS

A. Contractor’s Bid

The Contracior hereby acknowledges receipt of the Contract Documents for Contract No.

1491 , including, bui not limited to, a) Project Information, Instructions to Bidders, and’

Execution Documents (Book 1), b) Standard Terms and Conditions (Book 2), and Standard
Terms and Conditions Procedures Manual (Book 2A) c¢), Technical Specifications (Book 3}, d),

Plans and Drawings, and e). Addenda Nos. (None unless indicated here)
#1 - dated August 27, 2009

42 - dated September 14, 2009

#3 - dated September}f,@()&)

Further, the Contractor?%aving inspected the Site and become familiar with the conditions
affecting the cost of the Work and with the requirements of the Contract, hereby proposes fo
furnish all labor, necessary tools, materials and other work necessary to perform and complete in
a workmanlike manner the TYPE OF WORK for PROJECT located at the Site designated as

required by and in strict accordance with the Contract Documents for the Base Contract Price . .
listed on the next page. '

The agreement between the parties includes not only this instrument, but also the remaining
Contract Documents as described in the Standard Terms and Conditions, and all of which shall
be binding on the parties hereto.

Time is of the essence of this Contract. The Contractor agrees that it will commence the

performance of the Work on the date set forth in the Notice to Proceed issued by the Commission

and that it will complete the Work within the time set forth in Part Il "Project Information.”

The Base Contract Price listed below, as adjusted from time to time pursuant to the Contract
Documents, shall be full compensation fo the Contractor for having welt and faithfully completed ..

the Work, free and dlear of all claims, liens, and charges whatsosver, of any kind or nature, and in
fult compliance with the Contract. - .

Payment for the Work will be made in the manner set forth in Book 2 the Standard Terms and
Conditions.

The Contractor warrants that it has not employed any person to solicit or secure this Contract
upon any agreement for a commission, percentage, brokerage, or contingent fee. Breach of this
warranty shall give the Commission the right to terminate the Contract, or, at its discretion, to
deduct from the Contract Frice or consideration the amount of such commission, percentage,
brokerage, or contingent fees. This warranty shall not apply to any commission payable by the
Contractor upon contracts or sales secured or made through bona fide established commercial or
selling agencies maintained by the Contractor for the purpose of securing business.

The Contractor, being duly sworn, deposes and says on oath that no disclosures of ownership
interests have been withheld; the information provided therein lo the best of its knowledge is
current; and the undersigned proposes to furmish the insurance and the Performance and
Payment Bond required by the Contract Documents.

AUGUST 2009 14
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BID FORM -
AMOUNT
| Work - 5 Mﬁ o | 78
| - 7
Site Work Allowance $150,000.00
_Commission‘s Contingency Fund $150,0{]0.00 |

TOTAL BASE BID

4135

ls ¢, 29

AWARD CRITERIA FIGURE _
(See Section V. Proposal Support DommenL line 15 of Award Criteria Figure):

s 4,172,000

SURETY: Please specify full legal name and address of Surefy;
Continental Casualty Company

333 E. Butterfield Road, Suite 810

Lombard, Illinois 60418

AUGUST 2009 18
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SITE WORK ALLOWANCE
ltem
No. Description of Work Unit{s) Unit Price
1| Loading, transportation and dlsposaj of Tons $35.00
stockpiled contaminated soil '
2 | Excavation, loading, transportation and Tons $45.00
disposal of contaminated soil
3 | Loading, transportation and disposal of Tons $35.00
stockpiled un-suitable soil :
4 | Excavation, loading, transportation and Tons $45.00
disposal ofin place un-suitable sol! o ‘ _
51 Load, place and compact on-site fill matenal Cubic Yards $7.00
from stockpile _ :
8 i Excavate, ioad, place and compact on—slte fil Cubic Yards $11.00
material. S
7 | Demolition, removal, transportation and Cubic Yards $30.00 {
- disposal of underground concrete footings end
remnants.
8 | UST Removal {Tank < 2000 gal capacity) Each $3,000.00
9 } UST Removai {Tank 3,000-5,500 gal capacity) Each $5,000.00
10 | UST Removal (Tank 6,000-10,000 gal capacity) Each $8,000.00
11 | UST Removal (Tank > 10 000-15,000 gal Each £9,000.00
capacity) -
12 | UST Removal (Tank > 15,000 gal capaclty) Each $12,000.00
13 | UST tank siudge removal and disposal (55 Drums $300.00
gallon drum)
14| Bulk UST pump out {Liquids), Including Gallons $0.60
transportation . 3
15 | Wasta characterization samp!e analysis for Sample $1,500.00
disposal authorization for soils removed under
Allowance Schedule
16 | Water analysis for full MWRDGC contaminants Each $750.00
List
17 | Oblain MWRDGC discharge permit for Bulk Each $1,200.00
disposal of contaminated fiquid _
18 | Contaminated water-hauling and disposal of Drums $200.00
drums
18 | Pumping, fransportation and disposal of Gallons $0.60
contaminated water - bulk disposal
20 | Pumping, storage and disposal of contaminated Gallons $0.10
water - bulk disposal by MWRDGC Permit
21 | Furnish, place and compact base materlal CA-1 Ton $16.00
Stone
22 | Load on-site base materials, place and Cubic Yards $8.00
. compact CA-1 Stone
23 | Furnish, place and compact aggregate material Ton $16.00
CA S
24 | Excavate, place and compact on-site aggregate | Cubic Yards $12.00
material CA-6
AUGUST 2000
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25 | Furnish, place and compact drainage material Tons $16.00
. CA-T _ . :
E . 26 | Excavate, place and compact on-site drainage Cubic Yards $12.00 |
material CA-7 . :
27 { Fumish and place geotextile filter fabric Square Yard $7.00
! 28 | Site Survey - Survey crew for verification of Each $1,500.00
" excavation and backfill quantities _
29 | Street restoration per COOT - 1-1/2 Inch Asphalt | Square Yard $185.00

' Binder Coarse and 1-1/2 Inch Asphait Surface
| Coarse. Less than 100 Square Yards

30 | Street restoration per CDOTY - 9-inch PCC Base | SquareYard | $220.00
Course, 1-1/2 inch Asphalt Binder Coarse and
1412 inch Asphalt Surface Coarse. : Less than
100 Square Yards. : :

“Total Allowance Fund=  $150,000.00

1. Al'Work associated with the above allowance schedule shall be approved in
writing by the Commission Representative prior to proceeding.

2. Authorized additional excavation and replacement material will be paid for in
accordance with the above allowance schedule.

3. Authorized additional excavation means excavation below subgrade elevations as
shown in the Plans and Spegcifications due to the presence of unsuitable soill
materials as determined by the Commission Representative.

4, The {Inl{ prices in this allowance schedule include all overhead and profit.
5. Al unused portions of the allowance funds must be returned to the Commission

in the form of a deduciive change order prior to Final Completion and Acceptance
of the Work.

——— ey e

l_
1

{ AUGUST 2009 17




[ PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No.1491
‘b WEST HUMBOLDT PARK BRANCH LIBRARY

B. Acceptance of the Bid

iN WITNESS WHEREOF, the parties herato have caused this instrument to be executed in two
(2) originai counterparis the day and year first above written.

PUBLIC B%D;G MISSIDN OF CHICAGO
Ve |

]

[P

: CONTRAGTING PARTY
i ({Print or type names undemeath all signatures) 5'200 Prairie Stone Parkway
i . Leopardo Companies, Inc.” " 7 Hoffman Estates, Illinois 60192
] Contractor Name _ Address
) By\_\ ' P . Vice President
k ichg Title of Signatory
Acting Secretary
| : Title
! _ :
i : : g . lf.a#Partnership:
£ T Darimer T Address
a Partner - Address
} ' Partner - " Address
l If a Sole Proprietorship:
} Signature
NOTARY PUSELIC
County of o Phges State of X
i scribed and sworm fo before me on this g’_."ﬂ day of Egpa (emep | 20 o
' (SEAL)
[ ) Notary Pubiic Signature o RRPE IR PIRE

| Commission Expires: _ {1 Ahfgg;g

DEIDRE M. "‘ROUNDS
NOTARY PUBLIC, STATE OF ILLINOIS
MY COMMISSION FXPIRES 11/16/2010

i AUGUST 2005 18
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C. Corporate Resolution (if a Corporation}

{, the undersigned, DO HEREBY CERTIFY that the following is a complete, true and correct copy

of certain preambles and resclutions of the board of directors of
Leopardo Companies, Inc.

@ corporation duly organized and existing under the laws of the Siate of
Mlinois and authorized to do business in the State of Minois, which
resolutions. were duly adopted at a duly called meeling of said board held on
September 30 ;2008 | a quorum being present, and are set forth in the minutes
of said meeting; that1 am the keeper of the corporate seal and of the minutes and records of said
- corporation; and that the said resolutions have not been rescinded or modified:
~ WHEREAS, this corporation submitted a bid, dated __ September  24th 509 to the
Pubtic Bullding Commisslon of Chicago, for Contract Ne. 1491 of sald Commission;
NOW, THEREFORE, BE IT RESOLVED: That the president or vice president and the secretary
or assistant secretary of this corporation be, and they are hereby, authorized and directed to
execute coniracts for and on behalf of and under the name and seal of this corporation; and
BE IT FURTHER RESOLVED: That the aforesaid officers of this corporation be, and they are
hereby, autharized and directed to execute and deliver to the Commission, for and on behalf of
this corporation, such other and all documents as rnay be necessaty or pertinent to a contract,
and to do and perform any and all other acts relative thereto.
] FURTHER CERTIFY that the following-named persons are the officers of this corporation duly

qualified and now acting as such:

President: : Richard S. Mattioda

Vice President: Michael W. Behm, ATA
' Secretary: Sal T. Leopardo

Treasurer: Sal T. Leopardo

mmsé‘c?‘éﬁ-y: John D. Ward, Ir.

ve hereunia subscribed my name and affixed the seal of said

day of Q.Wj&m&L. 200,

AUGUST 2009 18
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V. PROPOSAL SUPPORT DOCUMENTS

| A. Basis of Award (Award Crlterla)

i To promote the intended goal of economic opportunity end maximize the use of
minority personnel on this prolect, the Public Building Commission of Chicago has
established the Award Criteria formula for the purpose of evalualing proposals and

\ : awarding the contract. A contract in the amount of the total Base Bid or Base Contract
Price will be awarded to the responsible bidder with the lowest Award Criteria Figure.
The Public Building Commission of Chicago reserves the right to check all calculations

! for accuracy. The fulfilment of the Award Criteria does not abrogate the responsibilities
of the Contractor to comply with federal and state requirements under the Equal
Employment Act and the lllinols Human Rights Act.

l 1. _ Insfructions

~ The Bidder shall comp!ete the Award Criteria Formula and transfer the final
- : Award Criteria Figure - Line 15 to the space provided on the itemized proposal
| sheet. Fallure to complete the formula may be cause for rejection of the Bidder's
i : proposal.  The successful-bidder will be held responsible for adhering to the
figures submitted in Lines 1, 2, 4, 8, 8, 10 and 12 during construction of the
) - project.

i Lines 2, 4 and 6 in the formula shall not be greater than fifty percent (50%) in
each category for the sole purpose of determining award of the contract.
B Simitarly, lines 8, 10 and 12 shall not be greater than ten {10%) percent in each
l ' category for the purpose of award criteria only. The fifty percent (50%) and ten
percent (10%) goals are not intended o resirict the fotal number of minority and
female employees fo be used on the project, but only to establish limiling figures
& for use in the formula. Journeyworker includes Journeyworkers from the major
trades listed herein, and the truck drivers. Watchmen and custodial workers are

not creditable in the formula.

2. Award Criteria Formula

tnet. Base Bid, In figures #M’ﬁl Z i..; '

Line 2. Percentage of the Journeyworkers hours that the
Contractor proposes to be worked by minority _
Journeyworkars during construction of the projecl 0 SO
\ {Maximum figure 0.50) -
Line 3. Multiply Line 2 by Line 1 by 0.04 - Iéf’_ég y
Line 4. Percentage of total Apprentice hours that the Contractor

proposes to be worked by minority Apprentices during . ,7/5—-
construction of the project. (Maximum figure 0.50) 0 -

Line 5. Muttiply Line 4 by Line 1 by 0.03 5@ /ﬁé

Line 8, Percentage of the total Laborer howrs that the
Contractor proposes to be worked by minority Laborers
during construction of the project. (Maxrmum figure

0.50) Q.50
Line 7. Muitiply Line 6 by Line 1 by 0.01 ' j / f a7\
' Line 8. Percentage of fotal Journeyworker hours that the
Contractor proposes fo be worked by female
Journeyworkers during the construction of the project. O
{Maximum figure 0.10)

[ AUGUST 2009 20
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| Line9. = Muliply Line 8 by Line 1 by 0.04 0
l Line10. = Percentage of total Apprentice hours that the Contractor

proposes o be warked by female Apprentices during
| construction of the project. (Maximum figure 0.10)

Line 1. Multiply Line 10 by Line 1 by 0.03 ' 0

! Line 12.  Percentage of fhe total Laborer hours that the
. Contractor proposes to be worked by female Laborers
during construcﬂon of the project. (Maximum figure

I_ | | ._ 0.10) | 0.10

© Line 13. Multiply Line 12 by Line 1 by 0.01

} . Lined.  SummationofLines3,5,7,9, 11, and 18
B o Line 15. Subtract Line 14 from Line 1 (= “Award Criteria Figure") - '
i! _ Awrard Criteria Figure (Insert Line 15 of Award Criteria Formula): 5_@(.‘127.22&
3. Community Hiring Bonuses o . '
! -In order to encourage maximum employment of interested and available residents of

the project community on this project, the following bonus calculations shall apply: _
a. In calculating the hours worked by mincrity and women journeyworkers,

]

} apprentices, and laborers under the Award Criteria set out in Part V.AL “Basls

' of Award (Award Criteria),” all hours worked by minority and waomen
. joumeyworkers, existing apprentices, and laboress who are residents of the

i project community shall be multiplied by 1.5.

b. In calcwating the hours worked by minority and women apprentices under
the Award Criterta set out in Part V *Proposal Support Documents,” alt hours
worked in new apprenticeships by minority and women apprentices who are
residents of the project community shall be multiplied by 2.0.

Definltions

"Actual residents of the City of Chicago” shall mean persons domiciled within the
City of Chicago. The domicite Is an individual’s one and only true, fixed, and
permanent home and principal establishment.

“Residents of the project community” shall mean persons domiclled within the
project area as stated in Section [1.A.6., above.

“New Apprenticeship” shall mean an apprenticeship begun for a person who has
not held an apprenticeship card within ninety (80) days prior to beginning the
project. )

4. Liquidated Damages

The Contractor hereby consents and agrees that, in the event that it fails to
comply with each of the minimum commitments submitted with this Proposal on
l Lines 2, 4, 6, 8, 10, and 12 of the Award Criteria Formula, covering minotity and
) female Journeyworkers, apprentices, and laborers respectively, the following
shall apply.
, if the total hours in any category for which a percentage is assigned in Lines 2, 4,
6, 8, 10, or 12 of the Award Criteria equals zero at the completion of the work,

AUGUST 2009 21




-l PUBLIC BUILDING COMMISSION OF CHICAGO

X . Contract No.1491
| . WEST HUMBOLDT PARK BRANCH LIBRARY

then a net deficiency of the entire percentage assigned will be deemed to exist.
For any net deficiancy In each category, the following amounts shall be deducted
as liquidated damages from monles due the Gontractor and the Contract Sum
modified accardingly:

a. For sach full cne (1%) percent deficiency of minority Journeyworkers not
utilized -- four cents per each hundred dellars of the base bid caliculated as

follows:
Line 1x 04
100
Each one {1%} percent deficiency toward the goal for female Journeyworkers
i (Line 8) shall be calculated in the same way.
- h. For each full one (1%) peroent" deficiency of minority apprentices not utiized
. - three cents per hundred dollars of the base bid calculated as follows:
l Line1x03 .
100
) : Each one {1%) percent deficiency toward the goal for female apprentices
(Line 10) shalt be catculated in the same way.
o c. For each one (1%) percent deficiency of minority iaborers not utilized — one
cent per each hundred dollars of the base bid calculated as follows:
Line

‘ = 100
_ Each one (1%) percent deficiency toward the goal for female laborers
_ ‘ . {Lina 12} shall be calculated in the same way,

i d. Liquidated damages, if any, wili be calculated for the first pay requesis
_ reflecting fifty percent (50%) completion, seventy-five percent (75%)
[ completion, and ninety percent (90%) completion, respectively, based upon
b . the Contractor's pay request together with all attendant certified payrolls and
other required documentation of minotity and women employment. The
acerued liquidated damages and interest will be added fo the retention
t provided elsewhere in this contract. The amount of fiquidated damages due
to the Commission under this provision will bear compound interest at the
~ rate of 5% per annum, compounded monthly from the date of the Notice to
: Proceed o the date -of approval of & deductive change order for liquidated
’ damages. Should the total amount of jiquidated damages due under all
provisions of this contract exceed the amount of the Commission's retainage,
compound interest on the amount over and above the retainage will continue
’ to acctue until the enfire amount of liquidated damages and compound

v interest is paid to the Commission.

. e. The Commission is aware that certais subcontract agreements under this
l - contract may require subcontractors to contribute to payment of likquidated
damages assessed under this provision. Should enforcement of subcontract

liquidated damages provisions result in an aggregate total of subcontractor

liquidated damages greater than the liquidated - damages assessed

l hereunder against Contracior, then Contractor must pay the excess pro rata

as a bonus fo each subcontractor exceeding its subconiract commitments for

’ minority of women employment, or both.

8. Reporting
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in accordance with ihis commitment, the Contractor must submit both the
Contractor's Payrcll Record Form and the Centractor’s Recapitulation of Minority
and Female Worker Hours and Percentages Form on a monthly basis:  All
Subcontractors shall be listed on the Condractor’s Recapitulation Form whether
active or not  For the purpose of this report, the following group categories will

b.

be used: _

a. The classification "White" iriclu_dés person of Indo-European descent. _
-The classification "Black” or *African-American® includes persons having
_origing in any of the black racial groups of Africa, _

c. The classification "Hispanic” includes persons whose origins are from

Mexico, Puerto Rico, Cuba, Central or South America, the Caribbean islands
or qther Spanish cu[lure_: or orlgin, regardless of race.
d. The classification "Mative American" inciudes persons who are Native
Americans by virlue of tribal association.

e. The classification "Aslan-Pacific" includes persons whose origins are from .
East Asia, Southeast Asia, the Pacific Islands or the Indian sub-continent.

f. The classification "Other” includes qualified individuals with disabilities who

meet legitimate skill, experience, education or other requirements of

employment positions held or sought and who perform the essential function
with or without reasonable accommodation and other groups or other
indlviduals found by the Public Building Commission of Chicago to be soclaily
and economicaily disadvantaged and to have suffered actual racial or sthnic
discrimination and decreased eopportunities to compete in Chicago area
markets.
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6. Major Trades
Asbestos Workers . Operating Engineers
Boiler Makers Painters
Bricklayers Pile Driver Mechanics
Carpenters ' . Pipe Fitters/Steam Fitters
Cement Masons Plasterars
Electricians Plumbers
Elevator Construction Roofers
Glaziers : Sheet Metal Workers
Mechanists Sprinkler Fitters
Machinery Movers : Steel Fabricators (in shop or on-site)
Omamental Iron Workers . Techpical Engineers
L athers : . Tuck Pointers

For approval of other trades for consideration in the Award Criteria Formula, written approval
should be requested from the Commission. :

7. Trade Participation - For Information Only :
The following information must be supplied by the Contractor for the purposes of
evaluating figures supplied In the Award Crlieria Formula. It is understood that
these figures are estimates only and are not to be considered as limiting in any
manner actuaf participation on the project.

Anticipated lavels of minority participation, fo be expressed as percentages, must
be supplied for each trade, whather atiributable fo the Contractor's work force or
any Subcontractor which will be active on this project.

.TRADE PARTICIPATION PERCENT OF MINORITY

Bricklayers : 30%

Carpenters ' 35%

CUeément Masons _ 75%

Electricians 25%

Glaziers - 15%

— Omamental fron Workers 25%
Lathers 10%
Operating Engincets 30%
Painters 0%
Plasterers 3%
Plumbers 35%
Raoofers 35%
Sheet Metal Workers 5%

AUGUST 2009
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the Bidder that has submitted the attached Bid;

_ other Bidder, firm, or person to fix the price or prices in the attached bid or in that of any other

PUBLIC BUILDING COMMISSION OF CHICAGO
Confract No.1491
WEST HUMBOLDT PARK BRANCH LIBRARY

Vi. ADDITIONAL DOCUMENTS TO BE EXECUTED

Affidavit Of Non-bollusion

STATEOF LLINOIS .}
}s8
COUNTY OF COOK }

Michael W. Behm .
, being first duly sworn, deposes and

says that:
(1} He/Sheis Vice President

(Owmer, Partner, Officer, Representative or Agent) of -
Leopardo Compames, Inc.

(2) That Bidder is fully informed respecting the preparation and contents of the attached Bid
and of all pertinent circumstances respecting such Bid;

{3) 8Buch Biq is genuine and is not a collusive or sham bid;

{4) Neither Bidder nor any of its officers, partners, owners, agents, representatives,
employess, or parties in interest, including this affiant, has in any way colluded, connived,
conspived, or agreed, directly or indirectly, with any other Bidder, firm, or person to submit
collusive or sham bid in connection with the Contract for which the attached bid has been
submitted or to refrain from bidding in connection with such Contract, or has In any manner,
directly or indirectly, sought by agreemesnt or collusion or communication or conference with any

Bidder, or to fix any overhead, profit, or cost element of the bid price of any other Bidder, or to -
secure through any collusion, conspiracy, conpivance or uplawful agreement any advarnitage

against the Public Building Commission of Chicago or any person interested in the pmposed
Contract; and -

{5} The price or prices quoted in the attached Bid are falr and proper and are not taintad by
any cotlusion, conspiracy, connivance, or unlawfil agreement on the part of the Bidder or any of -
its agents, representatives, owners, employees, or pariles in interest, including this affiant.

(6) The Bidder is not barred from bidding as a result of having violated Hlliinois Criminaf Cods,

720 ILCS 5/33E-3 (Bld-ﬂgglng) 720 ILCS 5/33E-4 (Bid rotating) or the Prevalling Wege Act, 30
| §70/0.01 through 57

(Signed) Michael W. Behm

Vice President
(Title)
bscri swom to before me this __ 24th day of September 2000
TS TPICIAL SEAL
b UNDS
. ¢  pEIDRE M, GRO
TR PU AT e bt Thele § NOTARY PUBLIC, STATE OF 1u.a;~1%|}s1
My 3 1Y COMMISSION EXPIRES 11/16/

My Commission expires: 1 V 1.,,{-2_01

AUGUST 20092 25




PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No.1481 -
‘ WEST HUMBOLDT PARK BRANCH LIBRARY

i,

SCHEDULE B - Joint Venture Affidavit (1 of 3)

{ This form need not be filled in if all joint venturers are MBE/WBE fims. In such case, however, a
written joint venture agreement among the MBEWBE fims should be submitted. Each
MBE/WEBE foint venturer must also attach a copy of their current certification latter.

I : 1. Nameofjointvantdre

R ' 2. Address of joint venture

3. Phone number of joint venture

I- _ 4. ldentify the firms that comprise the joint ve_nture

‘A, Describa the role(s) of the MBE/WBE firm(s) in the joint venture. (Note that a “clearly
- defined portion of work” must here be shown as under the responsibility of the MBEMWBE
firm.) '

joint venturer.

j B. Describe very briefly the experlence and business qualffications of each non-MBE/WBE

N __ 5. Nature of joint venture's business

6. Provide a copyof the joint venture agreement.

7. Ownership: What percentage of the joint venturs Is claimed to be owned by MBEAWWBE?
- % :

8. Speclfy as to: ' -
A, Profit and loss sharing %

B. Capital contributions, including eguipment %

C. Other applicable ownership interests, inciuding ownership options or other agreements
which restrict ownership or control.

D. Descrlbe any loan agreements between joint venturers, and identify the terms thereof.

SCHEDULE B - Joint Venture Affidavit (2 of 3)




i PUBLIC BUILDING COMMISSION OF CHICAGO

Contract No.1491
i. : WEST HUMBOLDT PARK BRANCH LIBRARY

9. Control of and participation in this Contract: Identify by name, race, sex, and "firm" those
individuals (and their liles) who are responsible for day-lo-day management and policy
decislon making, indluding, but not limited to, those with prime responsibility for:

| A. Financial decisions

B. Management decisions such as:

1)  Estimating

[ 2§ Marketing and Sales

I ' 3}  Hiring and firing of management personnel

l 4)  Other

l C. Purchasing of major items or supplies

o | D. Supervision of field operations

E. Supervision of office personnel

F. Describe the financial controls of the joint venture, e.9., will & separate cost center be

established; which venturer will be responsible for keeping the books; how will the
t _ " expense therafor be relmbursed; the authority of each joint venturer to commit or obllgate
3 the other. Describe the estimated contract cash flow for each joint venturer.

G. State approximate number of operational personnel, their craft and positions, and
whether they will be employees of the majority firm or the joint venture.

1 10. Please siate any material facts of additional information perﬂnent to the control and structure
i of this joint venture.

5 AUGUST 2009 27
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PUBLIC BUILDING COMMISSION OF CHICAGO

Conlract No.1491
WEST HUMBOLDT PARK BRANCH LIBRARY

SCHEDULE B - Joint Venture Affidavit (3 of 3)

THE UNDERSIGNED SWEAR THAT THE FOREGOING STATEMENTS ARE CORRECT AND
INCLUDE ALL MATERIAL INFORMATION NECESSARY TO IDENTIFY AND EXPLAIN THE
TERMS AND OPERATIONS OF OUR JOINT VENTURE AND THE INTENDED PARTICIPATION
BY EACH JOINT VENTURER IN THE UNDERTAKING. FURTHER, THE UNDERSIGNED
COVENANT AND AGREE TO PROVIDE TO THE PUBLIC BUILDING COMMISSION OF
CHICAGO CURRENT, COMPLETE AND ACCURATE INFORMATION REGARDING ACTUAL
JOINT VENTURE WORK AND THE PAYMENT THEREFOR AND ANY PROPOSED CHANGES
IN ANY OF THE JOINT VENTURE AGREEMENTS AND TO PERMIT THE AUDIT AND
EXAMINATION OF THE BOOKS, RECORDS, AND FILES OF THE JOINT VENTURE, OR
THOSE OF EACH JOINT VENTURER RELEVANT TO THE JOINT VENTURE, BY
AUTHORIZED REPRESENTATIVES ©OF THE COMMISSION. ANY MATERIAL
MISREPRESENTATION WILL BE GROUNDS FOR TERMINATING ANY CONTRACT WHICH:
MAY BE AWARDED AND FOR INITIATING ACTION UNDER FEDERAL OR STATE LAWS
CONCERNING FALSE STATEMENTS.

Note: 1, after filing this Schedule B and before the complefion of the joint venture’s work on this

~ Contract, there is any significant change in the information submitted, the joint venture must

inform the Public Building Commission of Chicago, either directly or thfough the General
coniractor if the joint venture is a subcontractor.

MNams of Joint Venturer Name of Joint Venturer

Signsture _ Signature

Name : Name

Titte Title ‘

Date | ~ Date

State of __County of State of County of

On this day of ,20 Onthls___ dayof .20

before me appeared {Name) : before me appeared (Name)

to me personally known, who, being duly swom, to me persenaily known, who, being duly sworn,
did execute the foregoing affidavit, and did state . did execute the foregoing affidavit, and did state

that he or she was properly authorized by that he or she was propetly authorized by
(Name of Joint Venture) {Name of Joint Venture}

to execute the affidavit and did so as his orher to execute the affidavit and did so as his or her
free act and deed. free actand dead.

MNotary Public Notary Public

Commission expires: Commission expires:

(SEAL) (SEAL)

AUGUST 2009 ' 28




PUBLIC BUILDING COMMISSION OF CHICAGO
_ Contract No. 1491 :
'WEST HUMBOLDT PARK BRANCH LIBRARY

SCHEDULE C - Lefter of Intent from MBE/WBE
To Perform As - _
Subcontractor, Subconsultant, andfor Naterial Supplier (1 of 2}

Name of Project.  West Humboldt Park Branch Library

Project Number; 08020

FROM:
ENevayeos SUODUA _ MBE wee_ L
{Name of MBE o} WBE)
TO:
Leopardo Companies, Inc. and Public Building Commission of Chicago
{Name of General Bidder)

The undersigried intends to perform work In connection with the above-referenced project as
{check one):

. aSoie Proprietor . L/a Corporaticn,

a Parinership _ a Joint Venture

The MBEANBE taﬂ?s of the undersigned is confirmed by the attached Lelter of Certification,
dated ’ 2%/09 .+ In addition, it the case where thé undersigned is a
Joint Venture th a non-MBEMWBE ?firm, a Schedule B, Joint Venture Affidavit, Js provided.

The undersigried is prepared to provide the following described services or supply the following
desciibed gocds In connection with the above-namad project.,

Elefvical ~Sugplies

The above-described services or goads are offered for the foliowing price, with terms of payment
as stipulated in thé Contract Doctiments.

#3233, 556.%

AUBUST 2009 28
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PUBLIC BUILDING COMNMISSION OF CHICAGO

Confract No. 1491
WEST HUMBOLDT PARK BRANCH LIBRARY

SCHEDULE C - Latter of intent from MBE/WRE
To Perform As o
Subcontractor, Subconsultant, and/or Materlal Suppiler (2 of 2)

PARTIAL PAY ITENMS

For any of the above items that are partial pay items, specifically describe the work and
subcontract dollar amount:

7 more spélcé is reeded to fully describe the MBE/WBE firm's proposed scope of work andfor
payment schiedule, attach additional sheet(s). :

SUR-SUBCONTRACTING LEVELS _

0 . % of the dolfar value of the MBE/WBE subcohiract will be siblet to non-MBEAWRE
cortraclors,

0 % of the dollar value of the NMBEMWBE subcontract will be subiet to MBEANBE
coniractors. '
If MBEAWBE subcontractor will not be sub-subcontracting any of the work described in this
Schedule, a zero (0) must be filled in each blank above. i more than 10% percent.of the value of
the MBEWBE subconfractor's scope. of work wil be sublet, a brief explanation and description of
the work to be sublet must bs provided.
The undersigned will enter into a formal agreement for the above work with the General Bidder,
conditioned upon its execution of a contract with the Public Building Commissisn of Chicago, and
wilt do so within five (5) working days of receipt of @ notice of Comtract award from the

gommission.

y: @
f,kknmﬁa({\%
L b’mmrﬁwv\

Name {Print)

Phene
iF APPLICABLE:
By:
Joint Venfiire Partner (Print) Signature
Date Nama {Print)

. MBE ____ WBE Nen-MBEMWBE __
Phone ' '
ALUGUST 2009

30
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City of Chicago
Richard M. Daley, Mayor

Department of

Procurement Services

Jamie L. Rhes
Chief Procurement Officer

City Hall, Room 403

121 North LaSalle Street
Chicago, Hhinois 66602
(312) 71444900

{312) 744-0010 (FAX)
{312) 744-2945 (TTY)

hitp/rwww.cityofchicago.org

BUILDING CHICAGO TOGETHER

September 23, 2000

Coileen Kramer _
Evergreen Supply Company
8901 S. Tomrence Avenue
Chicage, IL. 60617

Annuat Certificate Expires: October 1, 2010
Vendor Number: 1008119

Dear Ms. Krarner:

Congratulations on your continued eligibility for certification as a WBE by the City of
Chicago. This WBE certification is valid untif October 2012; however your firm must be

re-validated annuaily. Your firm's next annual validation is required by October 4, 2010.

As a condition of continued cerfification during this five year period, you must file a No-
Change Affidavit within 60 days prior to the date of expiration.  Failure to file this
Affidavit will resuit in the termination of your certification. Please note that you must
include a copy of your most current Federal Corporate Tax Return. You must also
notify the City of Chicago of any changes in ownership or control of your firm or any
other matters or facts affecting your firm's eligibility for certification.

The City may commence action tec remove your firm’s efigibility if you fail to notify us of
any changes of facts affecting your firm’s certification or if your firm ctherwise fails to
cooperate with the City in any Inquiry or investigation. Remaval of eligibility procedures
may aisc be commenced if your firm is found to be involved in bidding or contractual
irregularities.

Your firm's name will be listed in the City’s Directory of Minority Business Enterprises
and Women Business Enterprises in the spedialty area(s) of.

Distrihutor of Electrical Material

Your firm's participation on City contracts wili be credited only toward WBE goals in your
area(s) of specialty. While your participation on City contracts is not limited to your
spaciaily, credit toward WBE goals will be given only for work done in the specialty

category.

Thank you for your continued interest in the Citys Miriority and Women Business
Enterprise Programs ; _

Sincerely,

Managing Depuly Procurement Officer
MH/be

IL UCP HOST: IDOT




PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No. 1491
WEST HUMBOLDT PARK BRANCH LIBRARY

SCHEDULE C - Letter of Intent from MBEWBE
To Perform As
Subcontractor, Subconsultant, andfor Materlal Supplier {1 of 2)

Name of Project:  Wast Humboldt Park Branch Library

Project Number; _ 08020
FROM:

Power-One Supply, Inc.

MBE X WBE
{Name of MBE or WBE)

TO:
Leopardo Companies, Inc.
(Name of General Bidder)

and Public Building Commission of Chicago

The undersigned intends fo perform work In connection with the above-referenced project as
(check one):

a Sole Proprietor X a Corporation
a Parinership a Joint Vanturs
The MBEWBE status of the undersigned is confirmed by the attached Letter of Certiflcation,

dated _ 10/10/08 _ In additien, in the case where the undersigned is a
Joint Venture with a non-MBEMWEE firm, a Schedule B, Joint Venture Affidavit, is nrovided.

The undersigned is prepared to provide the following described services or supply the following
described goods in connection with the above-named project.
Supply electrical material

The above-described services or goods are offered for the following price, with terms of payment
as sﬁpulateg in the Contract Documents,
$135,336.00

ALIGUST 2008



PUBLIC BUILDING COMMISSION OF CHICAGO
Confract Mc.1491
WEST HUMBOLDT PARK BRANCH LIBRARY

SCHEDULE C - Letter of intent from MBE/WBE
To Perform As
Subcontractor, Subconsultant, and/or Material Supplier {2 of 2)

PARTIAL PAY ITEMS

For any of the above items that are partial pay llems, specifically describe the work and
subcontract doltar amount:

if more space Is needed to fully describe the MBE/WBE firm's proposed scope of work and/or
payment schedule, attach additena! sheet(s).

SUB-SUBCONTRACTING LEVELS

¢ ¢ of the dollar value of the MBE/WBE subcontract witl be sublet to non—MBE!WBE '
contractors.

¢ % of the dollar value of the MBEAVBE subconiract will be sublet fo MBEMWERE
confractors,

f MBEMWBE subcontractor will not be sub-subcontracting any of the work described In this
Schedule, a zero (0) must be filed in each biank above. If mors than 10% percent of the value of
the MBE/WBE subcontractor's scope of work will be sublet, a brief sxplanation and description of
the work to bie sublet must be provided,

The undersigned will entor into a formal agreement for the above work with the General Bidder,
conditioned upon its execution of a contract with the Pubtic Building Commission of Chicago, and

will do so within five (5) working days of receipt of & notice of Contract award from the
Commission,

By:
Power-One Supply, Inc. : ' %‘&f %
Name of MBE/WBE Firm (Print) Signature 5/
September 25, 2009 artin L. Stephen Jr.
Date MName (Print)
630-208-9778
Phona
IF APPLICABLE:
By
Joinl Venturs Partner {Pring) Signature -
Dals Name {Print}
MBE WBE Non-MBE/WBE ___
Phone
AUGUST 2008




10/21/2008 15:05 FAX

City of Chica
Richard 4, B?hy. Mayor

Dapsnamnt of
Procurement Services
Mentel M. Geyles

Chiefl Procuraymnt Officsr
Chy Ha!l, Room 402

121 Morth LaSale Street
Chicugo, ifinoiz 60602
(312) 1444500

{313 744-2549 (TTV)

Beip:/furwew ciiyolthicago.org

® ® Rov2ro0s

Cctober 10, 2008

Martin L. Stephengon Jr.,
Power.One Supply, inc,
419a Stevans Strest
Geneva, il 60134

Annual Cartificate Expires: Novembaer 1, 2008
Vendor Number: 52084922

Dear Mr. Stephenson:

We ara pleased to Inform you that Power-One Suppty. Inc. has been carlified as a
Minonty Ownod Business Enterprise (MBE) by the ity of Chicage, This MBE
certification is valid until November 1, 2013; howevar your firm must be re-validated
annually. Your firm's next annual validation is required by November 1. 2009,

As & condition of continued sertification during this five year poriod, you must file a No-
Change Affidavit within &0 days prior {o the date of expiration. Failure to file this
Affidavit will result in tha termination of your certification. Please note that you must
include a copy of your mogt current Fedoral Corporats Tax Return. You must siso
nofify the City of Chicago of any changes in ownership or contro) of your finmi or any
other matters or facts affecting your fimm's sligibllity for certification.

The Ciiy may commence action to remove your firev's slighility if you fall to notify us of
any changes of facts affacting your firm's certification of if your firm otherwisa fails to
coopérate with tha City In any inquiry or investigation, Removal of eligibifity procedures

may also ba commenced if your firm is found to be Involved in bidding or ¢ontractusl
imeguigrities,

Your firm's name wilt ba lisfed In the City's Divectory of Minority Business Enterprises
and Women Business Enterprises in the spedialty area(s) of;

Electrical Apparatus and Equipment, Wiring Supplies,
and Related Equipment Merchant Wholasalers

Yaur firm's participation on City contracis will be cradited only toward MBE goale inyour
area(s) of spacialty. While your paticipation on City sohtracts Is not limited to your
apecialty, crodit toward MBE goals will be given only for work donie i the specialty
category. . .

Thank you for your continued interest in the City's Minotity and Wamen Business
Enterprise Programe,




PUBLIC BUILDING COMMISSION OF CHICAGO
o Contract No.1491
WEST HUMBOLDT PARK BRANCH LIBRARY

- SCHEDULE € - Letter of Intent from MBEANBE
To Perform As
Suhcontractor, Subconsaltarit, andlor Materlal Supplisr {1 of 2)

Narme of Project  Waest Humboldt Park Branch Library

Projest Nuriber: 08020

FROM:
Tillewron \ wiure AL QUPﬂ{)‘ In¢. _mse wee_ X
(Name of MBE or WBE) ’
T
Leopardo Companies, Inc. and Public Buiiding Gomimission of Chicago
{Name of General Bidder)
The undersigned intends te perform work in connection with the abave-referenced projest as
(check ona}:
a Sole Proprietor . X . & Carporation
a Parthership a Jolnt Vontire
The WMBE s%tatus of the undergigned is confirmed by the attgched Lefter of Ceriiication,
dated (] 170 . In addition, in the cass whers the undersigned is a

Joint Vanture imth a non-MBEANBE fim, & Schedute B, Joint Venture Affidavit, is provided.

The undersigned is prepared to provide the following desciibed setvices or supply the foflowing
descrbed goods In connectioh with the above-named project.

THURC ] (aelma) MGERGTS

Tie above-described services or goods ara offered for the following price, with-terms of payment

as stiputatedtin the Cantract Doeuments. ’
UTW\A? Tvsand & Seo

o >0.l13c> O. 0°




wy

PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No. 1491
WEST HUMBOLDT PARK BRANCH LIBRARY

SCHEDULE C - Letter of Intent from MBE/WBE
To Perform As o
Subcontractor, Subconsultant, and/or Matetial Suipplier (2 of 2)

PARTIAL PAY YTEMS
For any of the above itemg that are partial pay items, specifically describe the work and
subcontract dollar amount:

I more space Is needed to fully describe the MBE/WBE firm's proposed Scope of Work andior
paymentschedule, attach addidonal sheet(s).

SUB-SUBCONTRACTING LEVELS _ _
0 % of the dollar value of the MBE/MWBE subcantract will be sublet fo non-MBEWBE
contractors..
0 % of the dollar value of the MBESVBE subcomtract will be sublet fo KMBEANBE
confraciors.
ff MBEANBE subcontractor wilt not. be sub-subgontracting any of the work described in this
Bchedids, a zero (0} must be filled in each blank abeve. if mers than 10% percent of the valus of
the MBEMWBE subcontractor's scopa of wark will be sublet, a brief explanation and description of
the work to be sublet must be provided,
The undersigned will enter into a formal agreement for the ahove work with the General Bidder,
condiioned upon ils exscution of @ contract with the Public Building Commission of Chisags, end
will do so wihin fiva (5) working days of receipt of & nolice-Bp Coftract award from the
Conirissian.
By:

h([emw lwwr N %Jo?d W
Name of MBE/WBE Firm (Print)

q 71 0"\
aie

% :1"5 o s Sl 1o S
FPhore

Namé {Frint)

IF APPLICABLE:
By:

Joint Verture Partner (Print) Signature

Date : Narve (Print}
_ MBE____WBE____
Phone

AUGUST 2009
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PUBLIC BUILDING COMMISSION OF C’H]'CAGO .
Conftract No.14%1
WEST HUMBOLDT PARK BRANGCH LIBRARY

SCHEDULE C - Letter of Intent from MBEWBE
To Perform As _
Subcontractor, Subconsultant, and/or Material Supplier (1 of 2)

Name of Project:  West Humboldt Park Branch Library

Project Number: 03020 _

FROM:

fullevtn Industoal Sipely Ive mse wee X

{Name of MBE or WBE)
T
Leopardo Companles, Inc.

and. Fublic Building Commission of Chicage
{Mame of General Biddey)

The und‘ersignec;i interds fo perform work in cennection thh the above-referenced project &s
{check ong):

. @ Sole Propriefor . A a Corperatien,
& Partrnership a Joint Ventute
The MBEAVBE ftat:.r of the undersigned ie confirmed by the attached Letter of Ceriffication,
5| 2009 "

dated 6Gl5)w0q . In addition, in the case where the undersigned is a
Joint Venture with a non-MBE/WSBE firm, a Schedute B, Joint Venture Affidavit, is provided.

The undersigned s prepared to provide the following described services or supply the following
deseribed goeds in connection with the aboe-named project.

 Fauipnesk Pipe.  PixiuviS ¢ Matival

The above-destribed services or goods are offered for the following price, with terms of payment
as stipuiated in the Cortract Documents.

# 24,000 ¥ ( Twenky Bu? Thowsowd & **/ws)

AUGUST 2009 29
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No.1491
WEST HUMBOLDT PARK BRANCH LIBRARY

SCHEDULE C - Lotter of Intent from MBEWBE
To Perform As
Subcontractor, Subcensultant, and/or Material Supplier {2 of 2)

PARTIAL PAY [TEMS

For any of the above items that are partial pay items, specifically describe the work and
subcontract doiar amount:

i more space Is needed 1o fully desciibe the MBE/WBE fimt's proposed scope of work and/or
payment schedule, attach additionel shesl(s).

SUB-SUBCONTRACTING LEVELS

8 9% of the dolar value of the MBE/MWBE subcontract will be sublst to non-MBEWBE
contractors. )

0 % of the dollar value of the MBEAWBE subcontract will be sublet to MBEMWEBE
cordractors. '

If MBEAVBE subcontractor wit not be sub-subcontracting any -of the work desaibed In this
Schedule, a zaro {0) must be filled in each biank above. If more than 10% percent of the valus of
the MBE/WBE subcontrastar's scope of work will ba sublat, a brisf explanation and deserfption of
the work to be sublet must be provided.

The undersigned will enter Ino a formal agreemant for the above wark with the General Bidder,

conditioned upon its execution of a contract with the Public Bullding Commisslon of Chi and
wili do sc within five (5) working days of recsipt of a nofiga Cotralc prfg; the

Commission.,

y:
Tulleeton | wovsran 4S

Narme,of MBEIWEE Firm (Print)
4252}0%
Date

RS pS R003

Phone

I APPLICABLE:

By.

Jolnt Venture Partner (Prinf) Signature

Date Nama {Print)

_ MBE ____WBE____ Non-MBEWBE
Phone

AUGUST 2000 Q0
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PUBLIC BUILDING COMMISSION OF CHICAGO
| Contract No,1491
"WEST HUMBOLDT PARK BRANCH LIBRARY
SCHEDULE C - Letter of intent fram MBEMBE
To Perform As
Subcontractor, Subconsultant, and/or Material Supplier (1 of 2}

Name of Project:  Wast Humboldt Park Branch Library

Praject Mumber:. 98020

FROM:
A'u_- CHlerv [nve me__ X _ WBE
{Name of MBE or WBE)
TO:
!..eopardo Companies, l"c.' and Public Building Comimission of Chicage
(Name of General Bidder)

The undersigned intends to perform work in connection with the above-referenced project as
{check one):

_ a Soke Propristor X. _ aCooration
@ Partnership _aJoint Venture
The. MBEﬁNBE s the undersigned is confirmed by the: attathed Letier of Certification,
dated &Slinlog . Ini ‘addition, in tive ease wiers the undergigned s a

Joint Venture w:t,h a rion-MBE/WBE firm, & Schedule B, Joint Venture Affidevt, Is provided.

 The urwlersigned is prepared to previde the foliowing desoried services or supply the following

destribed gueds in conriection with the sbiove-named project.

AL M u_.-m OF

The above-described servives or geods are: offered for the following price, with terms of payment
a3 stiputated in the Contract Doeuthants.

¥ 590 000 <

AUGUST 2008 29
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PUBLIC BUILIING COMMISSION OF CHICAGO
Gonlract Mo, 1431
WEST HUMBOLDT PARK BRANCH LIBRARY

SCHEDULE C - Letter of intent from MBEMWEBE
ToPerform As _ _
Subcontracter, Subcensiltant, andlor Material Suppfier (2 of 2)

PARTIAL PAY ITEMS
For any of the above items that are partial pay items, specificaily deseribe the work and
stbcontract doflar amount: '

If mre Space is needed to fully gserbe The MBEAWBE Ars popossd s6ape of wark andiar
paynient sohedule, attach additenal shiesi{s).

—.2 % of the deliar valie of the MBEAWEE subcontrast will be. stblet to non-MBEAVBE

' 0 %af the: dollar value of the: MBEAVBE subeonitact will be sublet fo MBEAVEE
i MBEAWBE subceritractor wil net be sub-subconiraciing any of the werk described in this
Schedule, a zero (0) must be filed jr eagk blank abiove. If more than 0% parcent of the value of
the MBEMWBE subcanfractors scoape of work wilt be sublet, 3 brivf explanation and descrighion of

the wotk fo e sublet must be provided.

The undersigned will enter infs a formal sigreoment fer fhe above work with the General Bigder,
‘condtioned upon fs exequtian of 4 curtract with he Puistic Building Commissien of Chicago, and
g&’ do so within five (5F working days of receipt of a notice of Contract award from the

By: |

Narmie of MEEANRE Firm (PrnG T — T
frefon _Nhgem  KHAN

__)73.9772 _4iy]
Phora |

IF APPLICABLE:

Jdolfit Vehture Partner {Prinf) Signature
j — MBE .. WBE___ Non-MBEWBE ___
Phene

AUGUST 2008 30
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City of Chicage
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March 17, 2009

Naeem Khan, President
All Chicago, inc.

4100 W. Beimont Ave.
Chicago, IL 60641

Annual Certificate Expires: December 1, 2009
Vendor Number; 1045449

Dear Mr. Khan:

Congratuiations on your continued eligibility for certification as a MBE by the City of
Chicago. This MBE certification is valid until December 2012; however your firm must

be re-validated annually. Your firm's next annual validation is required by December 1,
2009. : ' :

As a condition of continued certification during this five year period, you must file a No-
Change Affidavit within 60 days prior to the date of expiration. Fallure to fila this
Affidavit will resuit in the termination of your ceriification. Please note that you must
include a copy of your most current Federal Corparate Tax Return. You must
aiso notify the City of Chicago of any changes in ownership or control of your firm or
any other matiers or facts affecting your fim’s eligibifity for certification. -

The City may commence action to remove your firms eligibility if you fail to natify us of
any changes of facts affecting your firms certification or if your firm otherwise fails to
cooperate with the City in any inquiry or investigation. Removal of efigibility
procedures may also be commenced if your firm is found 10 be involved inhidding or
contractual irregularities.

Your firm's name will be listed in the City's Directory of Minority Business Enterprises
and Wormen Business Enterprises in the specialty area(s) of;

HVAC Contractor; Instailation and Repair of Kitchen Appliances and Heating
Equipment '

Your firm's participation on City contracts wilt be credited only toward MBE goals in

your area(s) of specialty. While your participation on City contracts is not limited io

your specialty, credit toward MBE goals will be given only for work done in the

specidlty category. -

fralaE

Thank you for your continued interest in the City's Minority and Women Businesﬁ_é

. Enterprise Programs.

%ﬁm}y, m

Mark Hands
Managing Deputy Procurement Officer

MH/is
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COOK COUNTY
OFFICE OF CONTRACT COMPLIANCE

THE BOARD OF COMMISSIONERS .
TODD H, STROGER

PRESIDENT BETTY HANCOCK PERRY
EARLEAM COLLINS 151 Digl.  PETER &, SHYESTRY §ih Dig. DIRECTOR
ROBERT STEELE and st BRIDGET BAINER 10th Dist,
JERAY BUTLER G DSl JOMN P ORLEY i D, .
WILLAM M, BEAVERS  émDist  FORREST CLAYRODL 12th Dist, 118 North Clark Street, Room 020
DERORAH SIS S DS LARRY SUFFREDIM © N3N B, Chieago, THingis 60602-1304
JOAR PATRICIA MURPHY  Bth Odst.  GREGE GOSLIN 141 Dt TEL {317) 603-5502
JOSEPH AMRIO MOREND  7ih Disi.  TIMOTHY 0. SCHNENIER 15t D,
AOBIATO MALDONADO  BIn Ot ANTHONY J. FERAICA 16IM Dist, July 30, 2009 FAX (312) 603-4547

ELPABETH ARN DOGDY GORMAN  THh Dist.

Ms. Sitara Khan
President
All Chicago, Inc.
4100 West Belmont
Chicago, 1 60641
Annual Certification Expires: July 30, 2010

Dear Ms. Khan:

We are pleased to inform you that All_Chicago, Inc. has been certified as a MBE {8) by Cook County
Govemment.  This MBE [8} certification is vaiid until July 30, 2012 however your firm must be revalidated
annually.  Your firm’s next annual vafidation is required by July 30, 2010.

As a condition of continued cerification during this three (3) year period, you must file a “No_Change
Affidavit” within sixty (68) days prior to the date of annual expiration. Failure to file this Affidavit shall
result in the termination of your certification. You must notify Cook County Government's Office of Contract

Compliance of any change in ownership or control of your firm or any other matters or facts affecting your
firm's eligibitity for certification.

Cook County Govemment may commence action to remove your firm as a MBE (8) vendor if you fail to =
notify us of any changes of facts affecting your firm's certification, or if your firm otherwise fails to cooperate
with the County in any inquity or investigation. Removal of status may alsa be commenced i your firm is
found 1o be involved in bidding or contractual irregularities.

Your fimm will be listed on the internet in the next edilion of the Cook County Directory of Minerity and
Women Business Enterprises. Your area of specialty will be listed as;

CONETRUCTION: GENERAL AND MECHANIC CONTRACTOR

Your participation on County contracts will be credited toward MBE (8} goals in your area(s) of specialty.
While your participation on Cook County contracts is not fimited to your speciaity, credited foward MBE (8)
goais will be given only for work done in the specialty category,

Thank you for your continued interest in Cook County Government's Minority and Women Business
Enteiprise Programs.

Sincerely,

W

Be Y Hancock Perry
Director

BHP/ehw

@ Prinled on Reeyeked Paper
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PUBLIC BUILDING COMMISSION OF CHICAGC
Contract No.1491
WEST HUMBCLET PARK BRANCH LIBRARY

SCHEDULE C - Letter of Intent from MBE/WBE
To Perform As
Subcontractor, Subconsultant, and/or Materlal Supplier {1 of 2)

Name of Projact:  West Humboldt Park Branch Library

Project Number: 03020

FROM:

0.C. Enterprises, Inc. MBE - WBE X
{Name of MBE or WBE)

TG:
Leopardo Companies, Inc.

and Public Buliding Commissicn of Chicagoe
(Name of General Bidder)

The undersigned intends to perform work in connection with the above-referenced project as
(check one):

a Sole Proprietor . X a Corporation
a Partnership a Joint Venture

The MBEMWRE status of the undersigned is confirmed by the sitached Letter of Certification,
dated ___09/01/09 . In addition, in the case where the undersigned is a
Joint Venture with a non-MBE/WBE firm, a Schedute B, Joint Venture Affidavit, Is provided.

The undersigned is prepared to provide the following described services or supply the following
described goods in connection with the above-named project.

Flboring

The above-described services or goods are offered for the following price, with terms of payment
ag stipulgted in the Contract Documents,

$60,000.00

AUBUST 2009 28




" Name of MBE/WBE Finmn (Print)

PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No.14091
WEST HUMBOLDT PARK BRANCH LIBRARY

SCHEDULE C - Letter of intent from MBE/WBE
To Perform As
Subcontractor, Subconsultant, and/or Material Supplier {2 of 2)

PARTIAL PAY ITEMS

For any of the above items that ara partial pay items, specifically describe the work and
subeontract dollar amount:

If more space is needed io fully describe the MBE/WBE firm's proposed scope of work and/or
payment schedule, attach additional sheef{s).

SUB-SUBCONTRACTING LEVELS

¢ ¢ of the dollar value of the MBE/WBE subconiract will be sublet to non-MBE/WBE
confractors.

0 % of the dollar value of the MBEMWBE subcontract will be sublet to MBEABE
confractors.
[f MBEMBE subcontractor will not be sub-subcontracting any of the werk described in this
Schedule, a zero (0) must be filled In each blank above. If mare than 10% percent of the value of
the MBE/WBE subconiractor's scope of work will be sublet, a brief explanation and description of
the work to be sublet must be provided. '
The undersigned will enter into a formal agreement for the above work with the General Bidder,
conditioned upon iis execution of a coniract with the Public Building Commission of Chicago, and

will do so within five (5) working days of receipt of a notice of Contract award from the
Commission.

By:
Q.C. Enterprises, Inc.

ure
- Sandra andritsis
"Name (Print)

09/24/09

Date
{312) 842-0230

Phone
IF APPLICABLE:
By.
Joint Venture Partner (Print} Signature
Date Mame (Print}
: . MBE WBE Non-MBE/WBE ___
Fhone

AUGUST 2009

30
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City of Chicage
‘Richard M. Daley, Mayor

Department of
Procurement Services

City Hall, Room 403
121 North LaSakie Strept
Chicago, Illinois 60602
(312) 744-4900

| (312) 744-2949 (TTY)

bttp:/fwew cityolchitago.org

depl of procirment ll'ne.

oz.:a pm. 09-02-2009

September 1, 2009

Sandra Andritsis, President
Q.C. Enterprises, Inc,
2722 Hillock Ave.
Chicago, Lllinois 60608

Dear Ms. Andritsis:

‘Your No Change Affidavit for continued certification as a Minority andfor
Women Owned Business Enterprise is being reviewed. In light of this
evaluation and in anticipation of streamlining our procedures, the
Department extends your WBE certification antil October 1, 2009.

The Department may request additional information from you prior to the
expiration of the courtesy period. This information will assist us in making
a determination on the recertification of your company, You will receive
additional information from the Department in the coming days.

As you know, your firms participation on contracts will be credited only
toward WBE goals in the following specialty areas(s):

Project Management Services; Janitorial Services; Post Constraction
Clean Up; Carpentry Contractor; Flooring Contractor (Installation of
Granite and Marble); Janitorial Equipment and Supplies; Industrial
Supplies

If you have any questions, please contact our office at (312) 742-0766.

Sincerely,

ark J. Hands
Managing Deputy Procurement Officer

MIH/dm

11
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Cify of Chicage
Richard M. Daley, Mayor

Department of
Procarement Services

Montel M. Gayles
Chiel Procurement Officer
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BUILDING CHICAGD TOGETBRE

[STVTTREVER |

[RF LV VIRWINT IV T

April 17, 2009

Sandra Andritsis, President

Q. C. Enterprises, Inc.

2722 8. Hillock Avenue

Chicago, llinois 60608

September 1, 2009
10534983 .

Annual Certificate Expires:
Vendor Number:

Dear Ms. Andritsis:

We are pleased fo inform you that Q. C. Enterprises, Inc. has besn certified as a
Women Owned Business Enterprise {WBE) by the City of Chicago. This WBE
certification is valid until September 1, 2013; however your firm must be re-validated
annually. Your firm's next annual validation is required by September 1, 2009.

As a condition of continued certification during this five year period, you must file a No-
Change Affidavit within 60 days prior to the date of expiration. Failure fo fila this
Affidavit will resutt in the termination of your certification. Please note that you must
include a copy of your most current Federal Carporate Tax Return. You must also
notify the City of Chicago of any changes in ownership or cantrot of your firm orany other
matters or facts affecting your firm's eligibility for certification.

The City may commence action to ramove your firm's efigibility if you fail to notify us of any
changes of facts affecting your firv's certification or if your firm otharwise fails to
cooperate with the City in any inquiry or investigation. Removal of eligibility procedures
may also be commenced i your firm is found to be involved in bidding or contractual
imegularities.

Yourfirm's name will be listed in the City's Directory of Minority Business Enterprises and
Women Business Enterprises in the specialty area(s) of:

Project Management Services; Janitorial Services;
Post Construction Clean Up; Carpentry Contractor; Flooring Contractor
(Installation of Granite and Marble);
Tie and Terrazzo Contractors (Stone Restoration);
Janitorial Equipment and Supplies; industrial Suppiles

Your firm's participation on City contracts will be credited only toward WBE goals in your
area(s) of specialty. While your pariicipation on City contracts is not limited to your
speciafty, cradil toward WBE goals will be given only for work done in the speciaity

category.

Thank you for your continued interest in the City's Minority and Women Business
Enterprise Programs.

Sincerely,

Managing Deputy Procurement Officer
(Expansion Granted: Janitorial Equipment and Supplies; Industrial
Supplies)

MH/dm




PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No.1491 '
WEST HUMBOLDT PARK BRANCH LIBRARY

SCHEDULE C - Letter of intent from MBE/WBE
To Perform As
Subocontractor, Subconsultant, andor Material Supplier (1 of 2)

Name of Project.  West Humboldt Park Branch Library

Project Number; _ 98020

FROM:

Ofc. UNTERGROUND. Soha¢ . MBE WBE‘/

{Name of MBE or WBE)

TO:
Leopardo Companies, inc.

and Public Building Commission of Chicago
(Name of General Bidder)

The undersigned intends to perform work in connection with the above-referenced project as

(check one):
a Sole Proprietor \/ a Corporation
a Partnership a Joint Venture

The MBE/WBE status of the undersigned is confirmed by the attached Letter of Certffication,
dated lg—— 4§ — ¢S . In addition, in the case where the undersigned is a
Joint Venture with a non-MBE/WBE firm, a Schedule B, Joint Venture Affidavit, Is provided.

The undersigned is prepared to provide the following described services or supply the following
described goods in connection with the above-named groject.

o o
Sear2enl & NN (-

The above-described services or goods are offered for the following price, with terms of payment
as stipulated in the Contract Documents. '

3L C‘ESrD{fD Cﬁ’

L]

AUGUST 2008

29
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PUBLIC BUILDING COMMISSION OF CHICAGO

Cornitract Mo.1481
WEST HUMBOLDT PARK BRANCH LIBRARY

SCHEDULE C - Letter of Intent from MBE/WBE
To Perform As _
Subcontractor, Subconsultant, andfor Material Supptlier (2 of 2)

PARTIAL PAY ITEMS : _
For any of the above Hems that are partial pay iems, specifically describe the work and
subcgoniract deflar smount: :

If more space is needed o fully describe the MBEAWBE finmi's proposed scope of work and/or
payment schedule, attach additional sheet(s).

SUS-SUBCONTRACTING LEVELS
0 9% of the dollar value of the MBEMBE subcontract wiii be sublet to non-MBE/WBE
contractors.
0 9% of the doller value of the MBEMNBE subcontract will be sublet to MBE/MWBE
If MBEMWBE subcontractor will not be sub-subconiracting any of the work described in this
Schedule, a zero (0) must ba filled in each blenk above. If more than 10% percent of the vaiue of
the MBE/WBE subcontractor's scope of work will be sublet, a brief explanation and desoription of:
the work to be sublet must be provided.
The undersigned will enter into a formal agreement for the above work with the General Bidder,
conditioned upen its execution of a contraet with the Publit Byliding Commission of Chicago, and
will do so within five (5) werking days of receipi piieg
Commission.
By:

o
Name of MEEMWEE Signature : .
& e Qﬁﬁl‘ﬂlﬂiﬂ-&ﬂm—‘

; fo '-3: ; 2= 44, 4_ '23 Name (Prinf)

IF APPLICABLE:
By:
Joint Venture Partner (Print) Signature
Date ' ' Kame {Print)
MBE WBE Nen-MBEWBE
Phone
AUGUST 2008

30




Sép 25 08 03:22p

City of Chiczgo
Richard M. Daley, Mayor

Department of

Procurement Services

Montel M. Gaytes
Chief Procurement Officer

Ciy Hall. Room 403

12] North LaSalle Street
Chicago, llinois 80642
(312} 744-4900

(312) 7442948 (FTY)

http:fwww cityofthicago.org
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January 22, 2009

Christine M. Savoia, President
Arc Underground, inc.

2114 West Thomas Street
Chicago, iL 60622

Annual Ceriificate Expires: December 1, 2009
- Vendor Number: 1056840

Dear Ms. Savoia:

Congratulations on your continued eligibility for certification as a WBE by the City of
Chicago. This WBE certification is valid untii December 2011; however your firm rust

be re-validated annually. Your firm's next annual validation is required by December 1,
20009.

As a condition of continued certification during this five year period, you must file a No-
Change Affidavit within 60 days prior to the date of expiration. Failure to fil this
Affidavit will result in the termination of your certification. Please note that you must
include a copy of your most current Federal Corporate Tax Retumn. You must
also notify the City of Chicago of any changes in ownership or control of your firm or
any other matters or facts affecting your finrn's eligibility for certification.

The City may commence action to remove your firr’s eligibility if you fail to notify us of
any changes of facts affecting your firm’s certification or if your firm otherwise fails to
cooperate with the City in any inquiry or investigation. Removal of eligibility
procedures may also be commenced if your firm is found to be involved in bidding or
contractual ivegularities.

Your firm’s name will be listed in the City’s Directory of Minority Business Entsrprises
and Women Business Enterprises in the specialty area(s) of:

Sewer and Drain Contractor; Miscellaneous Concrete {(Excluslvely of Public
Walkways} Site WHilitles; Excavation

Your firm's participation on City contracts will be credited only toward WBE goals in
your area(s) of speciaity, While your participation-on City contracts is not limited 1o
your specialty, credit toward WBE goals will be given only for work done in the
specialty categary.

Thank you for your continued interest in the City's Minarity and Women Business
Enterprise Programs,

Sincerely,

DI AT

Mark Hands
Managing Deputy Procurement Officer

MH/mck
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City of Chicago
Richard M. Daley, Mayor

Department of
Procurement Services

Momiel M. Gayles
Chief Procurement Officer

City Hall, Room 403

121 North LaSalle Street
Chicago. Ninois 66602
{312} 744-4900

(312) 744-2949 (TTY)

hitp:/fwww cityolhicago.org

. . p.3
January 22, 2009

Christine M. Savoia, President
Arc Underground, Inc.

2114 West Thomas Streect
Chicago, IL 606822 '

Annual Affidavit Certificate Expires:
Vendor Number:

December 1, 2009
1056840

Dear Ms. Savoia:

Congraltulations on your continued eligibility for certification as a DBE by the City of
Chicago. This DBE certification is valid until December 2011; however your firm
must be re-validated annually. Your firm’s next annual validation is required by
December 1, 2009.

As a condition of continued certification during this five-year period, you must
continue teo file a No-Change Affidavit within 60 days prior to the dale of expiration.
Please note that you must inciude a copy of your most current Federal
Corporate Tax Return. Failure to file this Affidavit will result in the termination of
your cerlification.

You must also notify the City of Chicago of any changes in ownership or control of
your firm or any other matters or facts affecting your firm’s eligibility for certification.

The City may commence actions to remave your firm's eligibility if you fail to notify
us of any changes in ownership, managemeant or contml, or otherwise fail to
coopaerate with the City in any inquiry or investigation. Removal of eligibility
procedures may also be commenced if your firm is found to be involved in bidding
or confractual irregutarities.

Your firm's name will appear in the [Hlinois Unified Certification Program (ILUCP)
DBE Directory. The Directory can be accessead via Intemnet at
hittp-/Awww . dot.state. il usiucp/ucp.html. Area(s) of speciaity will be listed as:

Sewer and Drain Contractor; Miscellaneous Concrete (Exclusively of Public
Walkways} Site Utilities; Excavation

Your fimy's participation on City contracts will be credited only toward DBE goals in
your area(s) of specialty. While your participation on City contracts is not limited to
your specialty, credit toward DBE goals will be given only for work done in the
specialty category.

Thank you for your continued interestin the City’s Disadvantaged Business Enterprise
Program. '

Sincerely, .
MW@’:‘_

rk Hands
Managing Deputy Procurement Officer

LAL/McK

IL UCP HOST:  City of Chicago
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PUBLIC BUILDING COMMISSION OF CHICAGO

Contract No.1491
WEST HUMBOLDT PARK BRANCH LIBRARY

SCHEDULE C - Letter of Intent from MBENYBE
To Perform As
Subcontractor, Subconsultant, and/or Material Supplier (1 of 2)

‘Mame of Project: West Humboldt Park Branch Library

Project Numbet: 08020

FROM:
W ﬁm /no MBE wee_ X
{Name of MBE or WBE')
TO:
Leopardo Companies, Inc. and Public Building Commission of Chicago
{Name of Generzl Bidder)

The undersigned intends o perform work in connection with the above«rseferm project as
(check one);

V/. a Sole Propristor . a Corporation
& Pariserghip a Joint Venluie
The MBEMWBE siglus '&\B uﬂd&rsigned is vonfirmed by lhe altached Letter of Certification,

dated Detambes 2272 . In addition, in e case where the undersigned is a
Joint Yenture with 2 non-MBE/NE ﬁfm a Schedule B, Joint Venture Affidavit, is provided.

The undersigned is prepared to provide the following described services. or supply the following
desc?lwd goods in connection with the abpwe-hamed project.
vy HABA Sions awd whywmhr avilstotuval

The above-described services or goods are offerad for the fcilowing price, with terms of payment
as stipulatedin the Centract Doguments. -i 20 69
$90 7

1

AUGUST 2009 24




PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No.1491
WEST HUMBOLDT PARK BRANCH LIBRARY

SCHEDULE C - Letter of Intent from MBE/WBE
To Perform As
Subcontractor, Subconsultant, and/or Material Supplier (2 of 2)

PARTIAL PAY ITEMS

For any of the above items that are parial pay items, specifically describe the work and
subconiract dollar amount:

___ T8D

if more space Is needed to fully describe the MBE/WBE firm's proposed scope of work andfor
payment schedule, attach additional sheet(s).

{ SUS-SUBCONTRACTING LEVELS
% % of the dollar value of the MBE/WRE subconfract will be sublet to non-MBE/MWRE
contractors.
6 % of the dollar value of the MBEWBE subcontract wil be sublet to MBE/WBE
coniractors.

F MBEMWBE subcontracior will not be sub-subcontracting any of the work described in this
Schedule, a zerc (0} must be filled in each blank abova. If more than 10% percent of the value of
the MBE/WBE subconfractor's scope of work will be sublet, a brief explanation and description of
the work to be sublet must be provided.

The undersigned will enter into a formal agreement for the abnve work with the General Bidder,
conditioned upon its execution of a contract with the Public Building Commission of Chicago, and
wili do so withln five (5) working days of receipt of a notice of Contract award from the

Commission.

Arf &05@ ) 17;75 . . (WM
Name of MBE/WBE Firm (Print) Signature

D?.25. DY eloe

Date Name {Print)

Y3 AYY FTAR
Phone
IF APPLICABLE:
By:

y X3
Joint Venture Partner {Print) Signature
Date Name {Print)
MBE ___ WBE___ Non-MBEMWBE

Phone

AUGUST 2009 30
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@
December 22, 2008 .

Martha Morelos, President
Art Dose, Inc.

3614 South Lowe
Chicago, Wiinois 80609

December 1, 2009
1071184

Annuat Certificate Expires:
Vendor Number:

Dear Ms. Morglos:

Congratulations on your continued efigibility for certification as a MBE/WBE by the City
of Chicago. This MBE/WBE certification is valid until December 2012, however your
firm must be re-validated annually. Your firm’'s next annual validation is required by

December 1, 2009.

As a condition of continued certification during this five year period, you must fiie a No-
Change Affidavit within 60 days prior to the date of expiration. Failure to file this
Affidavit will resultinthe termination of your certification. Please note that you must
include a copy of your most current Federal Corporate Tax Return. You must
also notify the City of Chicago of any changes in ownership or control of your firm or
any other matters or facts affecting your firm's efigibility for certification.

The City may commence action to remove your firm's eligibitity if you fail to notify us of
any changes of facts affecting your firm’s certification or if your firm otherwise fails 10
cooperate with the City in any inguiry or investigation. Removal of eligibility
procedures may also be commenced if your firm is found to be involved in bidding or
contractual irregularities.

Your firm’s name will be listed in the City's Directory of Minority Business Enterprises
and Women Business Enterprises in the specialty area(s) of:

Graphic Design Services for Printing; Sighage;
Marketing Consulting; Translation Services

Your firm's participation on City contracts wili be credited only toward MBE/WBE goals
in your area(s) of specialty. While your participation on City contracts is not limited to

your speciaity, credit toward MBE/WBE goals will be given only for work done in the
specialty category.

Thank you for your continued interest in the City’s Minority and Women Business
Enterprise Programs.

Sincerely~ ,

Deputy Prosufeme

LAL/femc




ART DOSE, INC,

is hereby certified as a
Disadvantaged Business Enterprise

This certificate is valid c:QmaoEaE firm ownership and
operational control and supersedes any authorization
or listing previously issued.

© Sandi Uane E Director

12-01-06 12-01-07
Issuied Expires




PUBLIC BUILDING COMMISSION OF CHICAGO

Contract No.1491
WEST HUMBOLDT PARK BRANCH LlBRARY

SCHEDULE C - Letter of Intent from MBE/WBE
To Perform As
Subcontractor, Subconsultant, and/or Material Supplier {1 of 2)

Nama of Project:  West Humbolkdt Park Branch Library

Project Number: 08020

FROM: _

Alhanee 0/?;,51!1" Atostal, e, wee__— wee
{Name of MBE of WBE)

TO:

Leopardo Companies, Inc.

and Public Building Commission of Chicago
{Name of General Bidder)

The undersigned intends to perform work in connection with the above-referenced project as
{check cne):

/

a Sole Proprietor a Corporation
a Parinership . & Jdoint Venture

The MBEMWBE status of the unders:gned is confirmed by the attached Letter of Certification,
- dated {—i G-dq . In addlition, in the case where the undersigned is a
Joint Venture with a non-MBE/WBE firm, a Schedule B, Joint Venture Affidavit, is provided.

The undersigned is prepared lo provide the following described services or supply the following

described goods in egnnection, with the above-named projpct.
meda) M&aﬂjﬁ@,ﬁdf_g_ﬁ—

The above-described services or goods are offered for the following price, with terms of payment
as stipulated in the Contract Documents.

3379000

AUGUST 20090 20




PUBLIC BUILDING COMMISSION OF CHICAGO

Contract No.1491
WEST HUMBOLDT PARK BRANCH LIBRARY

SCHEDULE C - Letter of Intent from MBE/WBE
To Perform As
Subcontractor, Subconsultant, and/or Materlal Supplier (2 of 2)

PARTIAL PAY ITEMS

For any of the above items that are partial pay items, specifically describe the work and
subcontract doliar amount:
&

If more space is néeded to fully describe the MBE/WBE firm's proposed scope of work and/or
payment schedule, attach additional sheet(s).

SUB-SUBCONTRACTING LEVELS

0 % of the doliar value of the MBE/WBE subconiract will be sublet to nonMBE/WBE
contractors.

__ 0 % of the dollar value of the MBE/MWBE subcontract wil be sublei to MBE/WBE
contractors.
f MBE/MBE subcontractor will not be sub-subcontraciing any of the work described in this
Schedule, a zero (0) must be filled in each biank above. | more than 10% percent of the value of
the MBE/WBE subcontracior's scope of work will be sublet, a brief explanation and description of
the work to be sublet must be provided.
The undersigned will enter info a formal agresment for the above work with the General Bidder,
conditioned upon its execution of a coniract with the Public Building Commission of Chicago, and

wili do so within five (5} working days of receipt of a notice of Confract award from the
Cammission,
By:

{ al ot . OQ t S
Name of MBEWBE Firm (Print) Signa re/?m_ E ?l

{2 -2-09 _ Ji 2
Date Name (Print} -

6 3 ~451- 101>
Phane
IF APPLICABLE:
By:
Joint Veniure Partner (Print) Sighature
Date Natme (Print) :

MBE WBEL Non-MBE/MWBE __

Phone

ALGUST 2008 30




: January 16, 2009

- { Arthar Jimenez

| Alflance Drywall and Acwsﬁcai dibfa Atkiam;& GMS
1080 Tower Lane Do

e _.Bensmvﬁie tL 6@1@6 S

ﬁmnuai canireate Expires Februgry 1, 2010
Vendor Number: : 52373021

I}ear&k Jimenaz

L 5We are pleased o m’rbrm you thait Alitance: Brywui! and Mﬁu&ﬂeal cifb!a ﬁmam:e Kt
| cMS has been certified as a Minority Business Erfterprise (MBE) by the City of
- .| Chicago. Pussuant to City of Chicago MBE/WBE Rules and Regulations, this NBE
-+ Teerification is vatid until Febraary 1, 2014 based upon an agreement with the: Ch;caga
* { Minority Business Devetcpment Councit {TMBDC); however your firmimust be re-
c -vaﬁdated annually. Your firm's next anmual validation is requmed bryfein'u a1y 1 zma._

_ .As & condition of continued certification duting this five year period; you rmjst ﬁi& a Na- T
IChange Affidavit within 60 days prior to the date af expiration. Failure to file'this Affidavit - -
- | will result In the termination of your cerification. Please note that you must includea,
- leopyof yoarmustcurrentf-‘edemt Corporate Tax Return. You mustaiso notify the Gty - =
- of Chigago of any changes in ownership.or contro! of your firm or any ot?tar maﬁers o

- facts aﬁecﬁng your firm's sligibility for cerﬁficatmn :

- Th.e City may. commanme aoﬁan o remve your finm's eligibility i you fail fo notify the - .

" CMBDC orus of any changes of facts affecting yaur firm’s certification or if your firm .~
. Jotherwise fails {o cooperate with the City m any inquiry of investigation. Removalof = -

Co }e’bg;ﬁi&ymeedm may alsobe commenoced ﬁyom&mzsfaungtobe;nvoaveﬁ in tﬂddmg _—
o mﬂtractuat :mpmmw’cws _ _ - _

L your finm's name will be listed in the Csty’s Directory of an‘iy Business Enterﬁrrses and}'_f S
.Wm% Busmesa Enterpmes in the specna!ty area(s) of: _ R

E!fywaii and: Ensuiaﬁan Oonbfmars (23931 0}, industrial Buitdmg Qam#ue&im o
{2&621 0}, Carrmerciai and Institutional Buiidmg Construction {236220) o T

"Your firm's paﬂtcspatkon on City contracts wﬂl be credited only toward MBE goals-in your :-_ a
| area(s) of specialty. While your participation on City contracts is not timited to your ..
L {epecialty, credit. toward MBE geals wzli be gwen only for work c%ene in the specna%ty

. jcategory: : . _ R

. .7713"* you for your mntmued intevest in the City's Mmomy and Wornen Busmess- =
'Eaterpnse ngrams : B

: &m_:er;eiy,

e Hanas -
Manavgmg Iepuiy Prement aﬁicer K




" SCHEDULE C - Letter of Intent from MBE/WBE
. o To Perform As .
“S‘ubcontractor, Suhconsultant, andior Matenal Snppher (Lof 2)

SCHEDULE C AND SUPPORTING DOCUNIENTS MUST BE
' . SUBMITTED WITH BID

N ofPro_,ect: Wes_t Humboldt Park Branch Library

" Project Number: _

U S Masonry, Inc, BT MBE_X __ WBE
(NameofMBE orWBB) : '

Leopardo Constructlon

and Public Buikling Commission of Chicago
(Name of General Bidder). : ' '

o Th_e u_:_:dc,rslgned. mtends o perfqﬁn work in connection wil.ﬁ the above-referenced proj“eét as (check one):
‘a Sole Proprietor ~ - 7 - a Corporation
a Partncrshlp I : - a Joint Vexmm:

- .The MBE!WBE status of the unde.mped is confirmed by the attached Letter of Centification; dated
March 27, 2009 - 1 addition, in the case where the undersigned is a Joint Venture w1tl1 2

R non-MBE/WBE firn, a Schedle B, Joint Venture Affidavit, is pm\rlded

. 'S'Thc nndmngned is prepamd to provide the following dcscnbcd services or suppiy the foﬂowmg described
©..goods in cmnectxon w;th the above-named pm_]e.ct. ' _

- Unit Magonrv —_Section 04200
Furnish and Tnstall Brick, Cast Stone ard CMU
s per Qur Pr_opogai. dated Sgptemb'er. '23'.2009

. The above-dcscnbed services or goods are. offered for the fcllowmg pnce., with terms of payrnent as

'.slrpulawd in the Contract Docwments.:

For the Sum of $ 376 000, 00




SCHEDULE C - Letter of Intent from MBE/WBE
To Perform As o -
Snbcnntractur, Subconsultant, and.'or Material Suppller (2 of 2) - g

3

PARTIAL PAY ITEMS

For any of the above items that are parﬂal pay nems specifically descnbe the work and subcontract dollar
amount:

If more space is needed to fully describe the MBE."WBE finns pruposed scope of work andfor payment
schedule, attach additional shcet(s)

"~ SUB-SUBCONTRACTING LEVELS -
4)

0

% of the dollar value of .thc MBE/WBE subcontract will he sublet to non-MBE/WBE cunttactofé.
__ % of the doliar value of the MBE/WRE subcontract will be sublet to MBE/WBE contractors.

If MBEfWBE subcontractor will not be sub-subcontracting any of the work deseribed in this Schedule, a
" zero {0) must e filled in each blank above, If more than 10% percent of the value of the MBEfWBE
- subcontractor's scope-of work will be sublet, a brief explanation and description of the work to be sublet
~ must be provided, .

The nndnrsigned will enter into a formal agmemént for the above work with the General Bidder, -
conditioned upon its execution of a contract with the Public Building Commission of Chicago, and will do
so within five {5) workmg days of receipt of a notice of Contract award from the Commission.

By: .
U.S. Masonry, Inc. Jaaegzt‘i /,>—-=
Name of MBE/WEBE Firm (Print . Signature
September'24 2009 LOUlS Leon Jr.
o £
D 630) 469-4575 Name (Prin®)
* Phone
IF APPLICABLE
By:
Joint Venture Partner (Print) I Signature
Date . ' . -~ Name (Print)
: - - - MBE___WBE_ - NonMBE/WBE___
P1_10nc

YT IRR




City of Chicago
Richard M. Daley, Mayor

Departent of
Procurcment Services

Montel M. Gayles

. Chief Procurement Officer C.

City Hall, Room 403

121 North LaSaile Street
Chicago, Hiinois 60602
(312} 744-4500

(312} 744-2949 (TTY)

htip Jiwww.cityofchicago.org

BUOLDIRG CHICAGO TOGETHER

® o
March 27, 2009

Louis Leon Jr., President
U.S. Masonry, Inc.

21 W, 781 Valley View Dr.
Glen Eliyn, IL 60137

Annual Certificate Expires:
.Vendor Number:.

May 1, 2010

100_8908
Dear Mr. Leon:;

Congratulations on yo'ur continued eligibility for certification as a MBE by the City of

. Chicago. This MBE-certification is valid until May 2011; however your firm must be re-

validated annually. Your firm’s next annual validation is required by May 1, 2010.

As a condition of continued certification during this five year period, you must fiie a No-
Change Affidavit within 60 days prior to the date of expiration. - Failure to file this
Affidavit will result in the termination of your certification. Please note that you must
include a copy of your most current Federal Corporate Tax Return. You must also
notify the City of Chicago of any changes in.ownership or contral of your firm or any other
matters or facts affecting your firm’s eligibility for. certification. o

The City may commence action to remove your firm's eligibility if you fail to nofify us of any
changes of facts affecting your firn's certification or if your firn otherwise fails to
cooperate with.the City in any inquiry or investigation. Removal of eligibility procedures
may alsc.-be commenced if your firm is found to be involved in bidding or contractual
irreguiarities. :

Your firm’s name will be listed in the City’s Directory of Minority Business Enterprises and
Women Business Enterprises in the specialty area(s) of: '

.. .“?5°ﬁr¥.contrﬁctor N

Your firm’s participation en City contracts will be credited only toward MBE goals in your
area(s) of specialty, 'While your participation on City- contracts.is not fimited to your

specialty, credit foward MBE goals, will be given only for work done in the specialty

ST
s

category. .. ...
Thank you for your continued interést in the City's Minority and Women Business
Enterprise Programs. _

Sincerely,

Mark Hands
Managing Deputy Procurement Officer

MH/dm




PUBLIC BUILDING COMMISSION OF CHICAGD
Contract No.1491
WEST HUMBOLDT PARK BRANCH LIBRARY

SCHEDULE C - Letter of Intent from MBE/WBE
' To Perform As
Subcontractor, Subconsultant, and/or Material Supplier (1 of 2)

Name of Project West Humboldt Park Branch Library

Project Number: 08020

FROM:
CARLY STEEL (oRMEANDM mee_ X wee
(Name of MBE or WBE)
TO:
Leopardo Companies, Inc. and Public Building Commission of Chicago
(Name of General Bidder)

The undersigned intends to perform work in connection with the above-referenced project as
{check one):

a Sole Proprietaor & a Corporation
a Parinership a Joint Venture
The MBEAWBE stalus of the undersigned is confirmed by the attached Letter of Certification,

dated 519~ ili]1g . In addition, in the case where the undersigned is a
Joint Venture with a non-MBE/WBE firm, a Schedule B, Joint Venture Affidavit, is provided.

The undersigned Is prepared to provide the foliowing described services or supply the following
described goods in connection with the above-named project.

FABRIL AE % CRECT , SIMLT/RAL STEEL  MISC. STEEL 4 DEC K

The above-described services or goods are offered for the fokowing price, with terms of payment
as stipulated in the Contract Documents.

$340,000%

AUGUST 2009 ' 29
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No.1491
WEST HUMBOLDT PARK BRANCH LIBRARY

SCGHEDULE G - Letter of Intent from MBE/WEE
' To Perform As
Subcontractor, Subconsultant, and/or Material Supplier (2 of 2)

PARTIAL PAY ITEMS

For any of the above items that are partial pay items, specifically describe the work and
subcontract deftar amount:

if more space is needed to fully describe the MBE/WBE firm's proposed scope of work andfor
payment schedule, attach additional sheei(s).

SUB-SUBCONTRACTING LEVELS
0 9% of the dollar value of the MBE/WBE subconiract will be sublet to non-MBEMBE

contractors.

30 % of the dollar value of the MBEAWBE subcontract wil be sublet to MBE/WBE
contractors.
F MBEAWBE subcontracior will not be sub-subceniracting any of the work described in this
Schedule, a zero (0} must be filled in each blank above. if more than 10% percant of the value of
the MBE/WERE subcontractor's scope of work wilt be sublet, a brief explanation and description of
the work to be sublet must be provided, (SIVCIVRAL SREL ¢ MILE, METAS ERETION Wit BE SUBLVIRACID.)
The undersigned will enter into a formal agreement for the above work with the General Bidder,
conditioned upon its execution of a contract with the Public Building Commission of Chicago, and

will do so within five (5) working days of receipt of a notice of Contract award from the
Commission.

By:
(ARLO STEEL (oRPORATION W

Name of MBEMWBE Firm (Print) Si%zatﬁra m/ -
SepiLmBER 25,2007 _ ESIDENT (NELSOV CARLD)

Date Name (Print)

113,375, 9600 x4
Phone
IF APPLICABLE:
By:
Joint Venture Partnier (Print} Signature
Date Mame {Print)

MBE WEE Non-MBE/WBE

Phone

AUGUST 2008

30
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City of Chicego
Richard M. Daiey, Mayor

Depariment of
Procurement Senices

Mogie! M. Gayles
Chief Procurenient Officer

City Hall, Roow 403

121 North EaSalle Sirees
Chicago, Minnds 60602
1312) 7444900

(312} 744-2649 {TTY)

heip:Hewncitynfchiage.orp

VEBORI g

"
»

A1.EUDINL B MO TR T &

May 15, 2009

MNelson Carlo, President
Caro Stes| Corporalion
d/b/a Alert Construction Co.
3100 E. 87" Sireet

Chicago, lliinois 60617

Annusl Certificate Explres: June 12010
Vendor Number: 1036118
Dear Mr, Cario:

Congratulations on your continued efigibility for certification as a MBE by the City of
Chicago. This MBE certification is valid untii June 2013; however your firm must be re-
validated annually. Your firm's nexi annual validation is required by June 1, 2010,

As a condition of continued certification during this five vear period, you must file a No-
Change Affidavit within 80 daye prior to the date of expiration. Failure 1o lile this
Affidavit will result in the termination of your certification.  Please note that you must
Include & copy of your most current Federal Corporate Tax Return. You must also
notily the City of Chicago of any changes in ownership or contros of your firm or any other
mafters or facts alfecling your firm's efigibility for ceriification.

The City may commence action 1o remove your fimn's eligibility if you fail to notify us of any
changes of facts affecting your firm's certification or if your firm otherwise fails to
cooparale with the City in any inguiry or investigation. Removal of eligibiity procedures
may also be commenced if your firm is found to be involved in bidding or contractual
irreguiarities,

Your fir's name wift be fisted in the City*s Direclory of Minority Business Enterprises and
Women Dusiness Enterprises in the specialty area(s) of:

Structurai Steel Fabrication and Erectlon; Steat Service Center;
Construction Management Dernclition

Your #inm's participation on City coniracts will be credited only toward MBE goals in your
area(s) of specialty. While your participation on City contracts is not limited 1o your
speciatty, credit foward MBE goais will be given only for work done in the specialty
category.

Thank you for your continued interest in the City's Minority and Women Business
Enterprise Programs,

Sincerely,

rk Hands
Managing Deputy Procurement Officer

MH/dm

IL UCP HOST: METRA




' pUBLIC Bua.emai i
. _COMMISSION [ - -

‘Pubtic Building Commission of Chicago
~ ‘Richard J: Daley Center, Room 200
U S0West Was}nngten Street
e Chma»ge, IL 60602

| .Attn Chuck Kelly

 RE .'.Wé;{xqmbo_ldt Paik Library -

o .:-fj*énearm Kell}’,

- _-: ' As per you;r request in reference to the category on the Schedule C that requires & lmef
e f‘explanatlon when sub-subcontractmg more than 10% of the contract amount we have .
- fhsted 1he followmg Please attach this to our Schedule Cissued to Leopardo Compames, S

e We (Carlo Steel Cerpm'a.tion) are a ceruﬁed City of Chlcage MBE & a eert:lﬁed AISC
- - fabricator. We are sub-subcontracting apprommately 30% of the contract amount to
o _'Metropohtan Stee! Erectors whom is a City of Chicago certified MBE as well as AISC -

and S-Metmpohtan Steel Erectors wrll erect the Structura] Steel MISC Metals and Deck for ™ o

OCT 0 7 2009

= Ceitified Erector, We are fabricating the building, purchasing all material including deck | SR

e Leopardo Cofmpanies, Inc.

GOE 8’?1;1; Street Cﬁlc&go Illmms 606}7 (773) 375 9600 Fax (773) 375 9605 mfo@ca:lostee]corp cm:n
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PUBLIC BUILDING CONMISSION OF CHICAGO
Contract No.1491
WEST HUMBOLDT PARK BRANCH LIBRARY

SCHEDULE C - Letter of intent from MBE/WBE
To Perform As
Subcontractor, Subconsultant, and/or Material Supplier (1 of 2)

Name of Project:  West Humboldt Park Branch Library

Project Number: 08020
FROM:

Mmmalz wee_ .
{Name of MBE or WBE) /

TC:
Leopardo Companies, Inc.

(Name of General Bidder}

and Public Building Comrmnission of Chicago

The undersigned intends to perform work in connection with the above-referenced project as
(check one): '

a Sole Proprietor > a Corporation
a Partnership a Joint Venture
The MBEMWBE status of the undersigned Is confirmed by the attached Letlter of Cerfification,

dated {po— 1O -G . In addition, in the case where the undersigned is a
Joint Veniure with a non-MBEMBE firm, a Schedula B, Joint Venture Affidavit, is provided.

The undersigned is prepared to provide the following described services or supply the following
deseribed goods in connection with the above-named project.

S
O TH S W V(10T C. AR YA

The above-described services or goods are oifered for the following price, with terms of payment
as stipulated in the Contract Documents,

T, Pt ar;

LAWY~

L

AUGUST 2009 _ 29
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PUBLIC BUILDING COMMISSION OF CHIGCAGO
Contract No.1491 '
WEST HUMBOLDT PARK BERANCH LIBRARY

SCHEDULE C - Letter of Intent from MBE/WBE
To Perform As
Subcontractor, Subconsultant, and/or Material Supplier (2 of 2)

PARTIAL PAY ITENS
For any of the above items that are partlal pay ltems specifically describe the work and
subcontract dallar amount:

LY

SAYAS

If more space ié needed to fully describe the MBE/WBE firm's proposed scope of work andfor
payment schedule, attach additional sheet{s).

SUB-SUBCONTRACTING LEVELS

0 o of the doliar value of the MBEMBE subcontract will be sublet to non-MBEWBE
cortractors.

0 % of the dollar value of the MBEMWBE subconfract will be sublet to MBE/WBE
contractors.
# MBE/WBE subcontractor will not be sub-subcontracting any of the work described in this
Schedule, a zero (0) must be filled in each blank above. if more than 10% percent of the value of

the MBEMWBE subceniractor's scope of work will be subilef, a brief explanation and description of
the work to be sublet must be provided.

Tha undersigned will enter into a formal agreement for the above work with the General Bidder,

conditioned upan its execution of a contract with the Publlc Building Commission of Chicago, and

wili do so within five {8) working days of receipt of a nofice of Contract award from the
Commission.

By-

LD vouc esnec deS
Name of MBE'WEBE Firm (Print)
0 S L

P U URC ALY

Phone

IF APPLICABLE:
By:
Joint Veniure Partner {Print} Signature
Date Name (Print)
MBE WBE Non-MBEAVBE

Phone T

AUGUST 2000 ae




City of Chicago
Richard M. Daley, Mayer

Departinent of
Procurement Serviess

Montel M. Gayles
' hief Procerement Officer

{City Hulf, Roaw 403

$21 Nosth | aSalle Street
Chicape, Rhiani §0602
(342} 744-4%00

{¥12 7442949 (TTY)

Tagdfavew cityolthicge.org

June 10, 2009

Rochalle Fallon, President

L.E. Hall Enterprises, Inc,

101 Kelly - Unit F

Elk Grove, Village, lilinois 60007

Annual Certificate Expires:. July 1, 2010
Vender Number: 1071945

Daar ¥rs. Fallon:
Congratulations on your centinued eligivility for certification as & WEE by thie City of

Chicago. This WBE certification is valid until July 1, 2013; however your firm mustbe
ro-validated annually. Your fism's next annual validation is re uired by duly 1, 2810,

As:a condition of continued certification during this five year peried, youmustiile a Ne:
Change Aftidavit within 60 days prier o the date of expiration. Feilore o file this
Atfidavit will rsesult in the termination of yourcertification. Please note thatyswmust
include a copy of your most eurrent Federal Corporate Tax Retun. You must
also notify the City'of Chigago of any changes in ownership o cortiol of your firm or
ary other matters or facts. affecting your firm’s eligibility for certification.

The City may-commence-action to remove your firm's glig;bﬁi’ty-if--you_.!aﬁf!&heﬁiywﬁf'

any.changes 0f facts atfecting your firm's certification or if your finm otherwise falls to
coopetate with the City in any inquiry of investigation. Removal of sligibility
procedures may also be gomimenced if your firm is found 1o be invdived inbidding or
contractual irfegularities, )

Your firin's rame will be listed in the City's Directery of Minoiity Business Enlerprises
and Womsn Business Entergrises inthe specially areafs} of;

Spray Applied Fireproofing and Insulation Materials

Your firm's participation on City contracts will be credited anly toward WBE goals in
your area(s) of specially. Wil your pariicipation on Gity contracts is not limited to
your specially, cradit loward WBE goals will be: given oty for work done in the
specialty category.

Thank you for your contined interest in'the Gity's Minonty and Women Busihess
Enterprise. Programs,

Méark Hands .
Managing Depitty Procuteiment Officer

Mitids

IL UCP HOST:  CITY OF CHICAGO




PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No.1491
WEST HUMBOLDT PARK BRANCH LIBRARY

SCHEDULE D - Affidavit of General Contractor Regarding MBEWBE Participation
(1 0f 2)

Name of P f:
aime of Prolect: West Humboldt Park Branch Library

STATE OF ILLINOIS ~ }
}SS
COUNTY OF COOK }

In connection with the above-captioned contract, | HEREBY DECLARE AND AFFIRM that | am

the Vice President
Title and duly authorized representative of
Leopardo Companies, Inc.
Name of General Contractor whose address is
- 5200 Prairie Stone Parkway
in the City of _ Hoffinan Estates , State of __Illinois

and that | have personally reviewed the material and facts submitted with the attached Schedules
of MBE/WBE participation in the above-refersnced Contract, including Schedule C and Schedule
B (if applicable), and the following is a statement of the exient to which MBE/MWSBE firms will

participate in this Contract if awarded to this firm as the Contractor for the Project.

. Dollar Credit Toward MBEWEBE
Type of Work to be Dena in
Name of MBE/WBE Contractor Accordance with Schedule G Goals
MBE WEE
Evergreen Supply Co. FElectrical Materials 22,556
Power-one Supply, Inc, Electrical Materials $ 135,338 $
Fullerton Industrial Supply HVAC Materials 30,000
Fullerton Indusirial Supply Plumbing Materials 3 . $_ 24000
All Chicago, Inc. HVAC 590,000
Q.C. Enterprises, Inc. Flooting $ £ 60,000
ARC Underground, Inc. Sewer & Water 95,040
Art Dose, Inc. Signage 8 $ 20590
Alliance Drywall & Acoustic Metal Stud, Drywall & Ceilings 1 319000 ]
1.8. Masonry, Inc. | Masonry $ 376,000 $
Carlo Steel Corporation Structural Steel 340,000
L.B. Hall Enterprises, Inc. ireproofing _ $ $ 11,967
$ $
Total Net MBEIWBE Creditls 1.760,336 |5 264,153
Percent of Total Base Bid| 2797 o 414 o

The General Contractor may count toward its MBE/WBE goal a portion of the total dollar vaiue of
a contract with a joint ventiure equal to the percentage of the ownership and control of the

MBEMWBE partner.

AUGUST 2009

3




PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No. 1491
WEST HUMBOLDT PARK BRANCH LIBRARY

SCHEDULE D - Affidavit of General Contractor Regarding MBE/WBE Participation
{2 of 2)

SUB-SUBCONTRACTING LEVELS

o4, of the dollar value of the MBEAVBE subcontract will be sublet to non-MBE/WBE
contractors.

0 % of the dollar value of the MBE/WBE subcontract wili be sublet to MBE/WBE

contraclors.

f MBE/WBE subcontractor will not be sub-subcontracting any of the work described in this
Scheduls, a zerc (0) must be filled in each blank above,

If more than 10% of the vaeiue of the MBEWRBE subcontractor's scope of work will be sublet, a
brief explanation and description of the work to be sublet must be provided.

The undersigned will enter into a formal agreement for the above work with the abovereferenced
MBE/WBE firs, conditioned upon performance as Condractor of a Contract with the
Commmission, and wilt do so within five (5) business days of receipt of a notice of Coniract award
frorn the Commission.

By:
Leopardo Companies, Inc.
Name of Contractor (Print) Signature
_September 24, 2009 Michael W. Behm
Date MName (Print}
847-783-3212
Phone
tF APPLICABLE:
By:
Joint Venture Partner (Print) Signature
Date Name (Print}
MBE WBE Non-MBEMWBE ____
Phone/FAX

AUGUST 2009 ‘ 32




PUBLIC BUILBING COMMISSION OF CHICAGO
Contract No.1491
WEST HUMBOLDT PARK BRANGH LIBRARY

SCHEDULE E - Request for Waiver from MBE/WBE Participation

Date:

Erin Lavin Cabonargi, Executive Director
Public Bullding Commission of Chicago
Richard J. Daley Center

80 W. Washington Street, Room 200
Chicago, IL 60602

Dear Mrs. Cabonargi:

RE: Contract No.

Project Title:

In accordance with Section 23.01.7, the undersigned hereby requests a waiver/partial waiver from
the MBEMBE provisions. The undersigned certifies that ittwe hasfhave been diligent in our
attempt to identify potential subconiractors certified as MBEAVBE to perform work in this project,
that such efforts have not been successful, and that itwe cannot meet the Minority/Women
Business Enterprise contract goal. These efforts are described below and are consistent with the

"Request for Waiver" provisions of the MBE/WBE Program as detalled in Section 23.01.7 as
follows:

Documentation atiached: yes no

Based on the information provided above, we request consideration of this waiver request.

Sinceraly,

Signature

Print Name

Title

Name of Firm

AUGUST 2009 a3




l _ PUBLIC BUILDING COMMISSION OF CHICAGO

Contract No.1491
I WEST HUMBOLDT PARK BRANCH LIBRARY
|
{
H

Affidavit Of Uncompleted Work
A. Work Under Gonfract

List below all work Bidder has under contract as either a general confractor or a subcontractor,

l inciuding all pending low bids not yet awarded or refected. In a joint venture, list anly that portion
1 of the work that is the responsibility of the Bidder. The uncompleted doliar value is to be based - -
upon the most recent estimate of the owner or engineer, and must include work subcontracted o

_ others. ¥ no work is contracted, indicate NONE.

Awards |

Ponding | TOTALS

1 2 _ 3 4 !
Auvrora PD Tailor Lofis Allied Tube  { Avondale TewelOsco
. Headquarters | 847 W.Jackson| and Conduit | Elementary
) | City of Aurora} BVP Jackson | Allied Tebe  §pnc Chicago 15
. uper-Valu
Contract With 1 Place, LLC . | and Condsit

' October
Estimated Completion Date October 30, August 1st, '{ February Ist, | May 22nd, 5th,

Project

2009 2010 2010 2010 2010
l | Total Contract Price $56,711,413 | $27,501,041 823,001,952 |$19,304,743 | $13.457.599 | geciqa
Uncompleted Dollar Value {¢12 380000 §$26,725,332 | $12,991,906 {$16,425873 $13457,59% | goo34a

if Firm Is the GC ]
Uncompleted Dollar Value
if Firm is a Subconiractor

See 344

TOTAL VALUE OF ALL WORK - See J4A

B. Uncompleted Work to be Completed with the Bidder's own Forces |

List below the uncompleted doflar vaiue of work for each contract to be completed with the
Bidder's own forces, including alt work indicated as awards pending. All work subcontracted to
others will be listed on C. of this form. In a Joint venture, list only that portion of the work fo be
done by the Bidder. If no work Is contracted, indicate NONE.

4 2 3 4 Awards

Ponding | TOTALS
Earthwork _ See 34A
Demolition - ' . | | See 34A
l Sewer and Drain | ] _ See 34A.
Foundation ) : See 34A
£ Painting _ $661,989 . . § See34A

Struct. Steel {Bldg Const.) $856,072 Sec 34A

Omamental  Sieel (Bldg
Construction) See 344

{ Miscellaneous Concrate See 34A
Fireproofing : See 34A
’ Masonry See 34A

I AUGHIST 2009 : 34
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PUBLIC BUILDING COMMISSION. OF CHICAGO
~ Contract 1491
WEST HUMBOLDT PARK BRANCH LIBRARY

Affidavit Of Uncompleted Work

A. Work Under Contract

List below alt work Bidder has under confract as either a general contractor or a subconiractor,
including all pending low bids not yet awarded or rejected. In a joint venture, list onty that pottion
of the work that is the responsibility of the Bidder. The uncompleted dollar value is to be based
upon the most recent estimate of the owner or engineer, and must include work subcontracted to
others. If no work is confracted, indicate NONE.

Awards ;
_ 54 6 -p— 72 8 4 Pending TOTALS i
UCMC Comer | Matteson Maunt Beaufort  {valey forge
Project 2 exh rir] SRSy Ot || | eoice courd ak aricio
Dniv. of Village of {Village of | City of Public Comemission
Contract With chicaggls uatteg:un ;lggg;ect Beaufort, S5C| ofChicage
. S nbe hl A t 27, | May 1st, 1y 28th, | Seplember§,
Estimated Completion Date [3o0s -~ ] 2030 soro - |goes T Lot
Total Condract Price ls16.592. 491 | 34,000,000 1$11.850,713 [ 47,943,208 [53.359,318 - $184,316,476
Uncompleted Dollar Value $100,120,114
M ,867,4 L6004, 360 10,446,276) §210,393
if Firm is the GC $3,867,475 | 3,804 §10.4 |
Uncompleted Dollar Value
if Firm is a Subcortractor
TOTAL VALUE OF ALLWORK [ 5184316475

B. Uncomplated Work to be Completed with the Bidder's own Forces

List below the uncompleted doliar value of work for each contract to be completed with the
Bidder's own Torces, including all work indicated as awards pending. All work subcontracted to
others will be listed on C. of this form. In a joint venture, fist only that portion of the work to be

done by the Bidder. i no work is contracted, indicate NONE.

5+

6 -2

7 -

g 4

Awards
Pending

TOTALS

Earthwork _

Demolition

Sewer and Drain

Foundafion

Painting

§661,989

Struct. Steal (Bldg Const.)

§856,072

"Omamental
| Construstion}

Steel

(Bldg

Miscellaneous Concrete

Fireproofing

Masonry

AUGUST 2009
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PUBLIC BUILDING COMMISSION OF CHICAGO
: ' Contract No, 1491
WEST HUMBOLDT PARK BRANCH LIBRARY
1 2 3 4 gﬂ?‘*‘g TOTALS
HVALC. See 35A
Mechanical See35A
Electrical - See35A
Plumbing - See 35A
Roofing & Sheet Metal See 354 |
Flooring & Tile Wark - -1 See 354
Drywall & Plaster Work See 35A
{ Ceiling Construction See 35A
Hollow Metal & Hardware $14,684 Ses 35A
Glazing & Caulking See 35A
Misceliancous Arch, Work See 354
Landscaping § See3s5A .
Fencing See 35A
Others (List) See 35A
Rough and Finish Carpentry $1,387,506 $235,694 " Gee 35A
Metal Stud and Drywall $531,803 $4,826,845 | See 35A
TOTALS 1 $531,803 $6,876,340 | $870,756 $235,694 See 35A
AUGUST 2009 35




Contract 1491
WEST HUMBOLDT PARK BRANCH LIBRARY

PUBLIC BUILDING COMMISSION OF CHICAGO

5 44—

& 2—

T B

g 4

Awards
Pending

TOTALS

HVAC.

Mechanical

Electrical

Plumbing

Roofing & Sheet Metal

1 Flooring & Tile Work

Drywall & Plaster Work

Ceiling Construction

Hollow Metal & Hardware

46,865

$21,549

Glazing & Caulking

Miscellaneous Arch, Work

Landscaping

Fencing

Others (List)

Rough and Finish Carpentry

$1,623,200

Matal Stud and Drywall

145,358,648

TOTALS

$€,865

AUGUST 2009

$8,821,458 |
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Contract No.

PUBLIC BUILDING COMMISSION OF CHICAGO

149

WEST HUMBOLDT PARK BRANCH LIBRARY

C. Work Subcontracted to Others

List below all work, according to each contract on the preceding page, that the Bidder has
subconiracted to others. Do NOT include work to be performed by another general contractor In
" a joint venture. No work may be indicated as subcontracted to others on awards pending. if no
work is subcontracted md;cate NONE,

1 2 3 4 ;‘:‘::;;‘:;

Subcontractor Memyman B Rubloff Atrium
Type of Work Excavation Demolition Excavation Landscaping

R Subcontract Pnce o $833,849 $1,305,767 $1,264,529 $540,944
Amount Uncompleted | $46.648 $1.079,080 | $581683 $540,944
Subcontractor Abbey Paving |Nova Fire Protection] Track Service, Inc | Illinois Masonry
Type of Work Asphalt Paving | Fire Protection Railroad Work Masonry
Subcontract Price | $240,817 $35.756 $241,770 $3,979,208
Amaount Uncompleted | $116,280 $3,576 $205,770 $3,948,175
Subcontractor Curran Cont. R. Carrazza Richards & Weyer | greel Sales
Type of Work Hand Set Pavers Phambing Masonry Steel
Subcontract Price | 3875277 $45,000 $182,700 $2,256,590
Amount Uncompleted §211,204 $4.500 $93,852 $646,727
Subcontractor Pro-FenceInc. | Grand Kahn Electric; Suliivan Roofing | Access Speciatist

: Type of Work Fences Electric Roofing Lifts
Subcontract Price . | $222.200 $153,979 $1,798,000 $13,750
Amount Uncompleted 1 $76,220 $18,979 $468,160 $13,750
Subcontractor Landworks Limited | EHMS Simplex Grinneil| DAM Plumbing
Type of Work Retaining Wall HVAC Demo Fire Protection Plumbing
Subcontract Price $92112 $10,274 $623.432 $651,837
Amount Uncompleted | $9.212 $1,027 $262,869 $604,283
Subcontractor | Miscellaneous . Unlet Miscellaneous Miscellaseous
Type of Work Miscellaneous Various Miscellancous Miscellancous

; -Subcontract Pnce o $44,762,487 $67.097,705 $14,561,231 $6.638.444
Amount Uncompleted | $7.734,309 $17,097,705 1 48,968,039 $6,030,139
TOTAL Uncompleted | $8.193.873 $18,204,867 $10,580,373 $11,784,018

AUGUST 2009 36
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Contzact 1491

PUBLIC BUILDING COMMISSION OF CHICAGO

WEST HUMBOLDT PARK BRANCH LIBRARY

C. Work Subcontracted to Others

List below all work, according to each contract on the preceding page, that the Bidder has
subcontracled to others. Do NOT include work to be performed by anather general confractor in

a joint venture. No work may be indicated as subcontracted to

work is subcontracted, indicate NONE,

others on awards pending. 1f no

5 4 6 a2 7 2 8 4 Avwards
. Pending
Subcontractor {0 e Faso Brcavaclis | Fiasa mwavating | Bassiey Comorate
Type of Work Demolition Mass Grading Excavation Site Concrete
Subm;k_a;?P;]ce - $240, 915 $a22, 480 $269,376 $171, 445
| Amount Uncompleted | 555-29¢ ¥708,350 #1123, 893 5,501
Subcontractor Leon Constructio Fox Bxcavating | Reyward Const.
T;PBWOFV}D&( Concrete Site Utilitiee Concrece
Subcontract P;IC; $252,2303 $331,370 437, 985
: Amt;untancomplebed ¥20.153 $253,846 " 58,000
Subconiractor Loubard Arch Cerami Assurance
“Type of Work —— P— Waterprooting
‘_S;E"OB‘HE&_BJGE- $39%£,99% £628,958 $279,542
—Al'l‘l;t_.lr—rl_l}nmm;#;ted 19,050 $518, 046 $64,841
Subcontractor US Mascory stres Core Inc. | Clageic Stucco
Type of Work Masonzy C— Mo
"S“l.lﬁl;t;r;'n_!l_"aﬁdPrﬂtce se0.a00 §92,470 $75,330
 Amount Unoompleted .04 $58, 98¢ $7, 933
"_SL—I?PC?I'I’EI‘aCtOT Midwmstern Stesl 4 iy Trind Mach.
Type of Work . Stewl mﬂ}i”m"‘“’" pre=ye
Schc;t;ct_Phoe ¥1, 006, 500 §939,755 $931.397
Ama;I;E‘Un;on;pleted {suesass 5833, 037 545,904
Subcontractor § Miscellanecus Unlet Variocus/Unlet | Miscellaneous
‘ Typec;f V\;Ol‘k‘ Miscellaneous Various Varicus/Unlet | Miscellanacus
%ch&nl;aamm $11,997,182 $1,92%, 945 87,676,356 $4, 684,651
' nAmountiJncompletad §2,384, 207 §1,535, 545 $7,418,00% 540,413
TOTAL Uncompleted | $2.575.901 $2,644,295 $9,220, 809 $194,978
AUGUST 2009 36 A




PUBLIC BUILDING COMMISSION OF CHICAGO

Contract No,1491
V WEST HUMBOLDT PARK BRANCH LIBRARY

——

. Affldavit of Uncompleted Work (continued)

I, being duty sworn, do hereby declare that this affidavit is a true and correct stakement relating to
ALL uncompleted conlracts of the undersigned for Federal, State, County, City, and private work
including ALL subconfract work, ALL pending low bids not yet awarded or rejected, and ALL

estiinated complefjon dates, -
| Mhﬁmﬁ/— ' September 24, 2009

L]

Signature Date

Michael W. Behm - Vice President ‘ v
Name (Type or Print) Title

( Leopardo Companies, Inc.

B%‘Zigt?{'rr;ﬁgn ée‘cone Parkway

Address '
__HoffmanEstates,  ~  IL 60192

City State - Zip

Subscribed and swom to before me

this _-24th day of _Se ,2009 _ L e
. FEICIAL SEAL™
M (SEAL) ¢ DEIDRE M. GROUNDS

N NOTARY PUBLIC, STATE OF LLINOIS
MY COMMISSION EXPIRES 11/16/201

| Commission expires: 1/ L L@/-z,o\g

] AUGUST 2000 a7




e —

PUBLIC BUILDING COMMISSION OF CHICAGO

Contract No.1481
WEST HUMBOLDT PARK BRANCH LIBRARY

Statement Of Bidder's Qualifications

At the request of the Commission, the Bidder shafl also submit additional information regarding

the capability of the Bidder to perform the Contract.

Bidder . Leopardo Companies, Inc.

Submitted By Michael W. Behm

Title | Vice President

Permanent Main Office Address : 5200 Prairie Stone Parkway

Local Address T Hoffisian Estates, Illinois 60192
Local Telephone No. and FAX No. Ph: 847-783-3212 / Fax: 847-783-3213

How many years cperaling as confractor for work of this nature? See Prequalification Statement

List of recently completed contracts of similar dollar value and scope of work.

Name/Address Dollar Amount gos:tl;'aa:t Nature of Project

See Prequalification Statement

e el g £l did B Ed e

AUGUST 2009 38




PuUBLIC BU]LD!NG COMMISSION OF CHICAGO

. Coniract No.149%
) I _ WEST HUMBOLDT PARK BRANCH LIBRARY

Statement Of Bidder's Qualifications (continued)

(. The undersigned hereby authorizes any person, firm, or corperation to furnish any information
requested by the Public Building Commisslon of Chicago in verification of this Statement of
Bidder's Qualifications.

!. " submitted by a corporation:

: (a} Corporation Narne '
‘ : o Companies, Inc.

(b} State and C|ty in which incorporated
' THineis '
! {¢) If incotporated in another state, is firm authorized to do business in the State of lilinois?
) : Yes No
(d) Name and address of registered agent in Illmoqs

l James A. Lecpardo / 5200 Prairie Stone Parkway, Hoffinan Estates, Hlinois 60192

{e) Names and titles of officers authorized to sign contracts °
‘ . Richard S. Mattioda President

Title
Acting Secretary

Mame
John D. Ward, Jr.

Name
Michael W. Behm

Tite
Vice President

Name
if submitted by a partnership:

(a) Firm Name

Title

(b} Official Address

(c) Names of all Pariners:

If submifted by an individual:

{a) Firm Name

{b) The Qwner

(c) Official Address

Signature of Affiant  Michael W. Behm (Vice President)

, scribed and swom to before me this_ 24th day of _September 20 09
( %W (SEAL)
Notary Public ~ e

ST T AL e AL
DEIDRE M GROUNDS

NOTARY FUBLIC, STATE OF IHi:NANS
MY COMMISSION F¥- e

, My Commission expires: %‘e{ 2000

! AUGUST 2009
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PUBLIC BUILDING COMMISSION OF CHICAGO

Contract No. 1491
WEST HUMBOLDT PARK BRANMCH LIBRARY

Disclosure Of Retained Parties

Pursuant to Resolution No, §338, as amended by Resotution No. 5371, of the Board of the
Public Building Commission of Chicago, the apparent 1% low and the apparent 2™ low Bidder
are required to submit a fully executed Disclosure of Retzined Parttes within five {5} days of
their respective receipt of notice that they are the apparent 1% and 2™ low bidders.

A. Definitions and Disclosure Requirements

1. As used herein, “Contracior” means a person or entity that has any contract or lease
with the Public Building Commission of Chicago ("Commission”).

2. Commission contracts andf/or. qualification submittals must be accompanied by a
disclosure statement providing certain information about any lobbyists. whom the
Contractor has retained or expects to retain with respect to the contract or lease. In
particular, the Contractor must disclose the name of each such person, his or her
businass address, the name of the refationship, and the amount of fees paid or
estimated to be paid. The Contractor is not required to dlsclosa employees who are
pald solely through the Contractor’s regular payrolt,

3. “Lobbyists” means any person a) who for compensation or on behalf of any person other
than himseif undertakes to Influence any legislative or administrative action, or b) any

part of whose duliss as an employee of another incudes undertaking to influence any
lagislative or administrative action.

B. Certification

Contractor hereby certifies as follows:

1. This Disclosure refates to the following transaction
; PBC Contract #1491 - West Humboldt Park Branch Library

Dascription of goods or services to be provided under Contract

General Contracting

2 Name of Contractor: L-eopardo Compantes, Inc.

3. EACH AND EVERY lobbyist retained or anticlpated to be retained by the Contractor with
respect io or in connection: with the contract or lease is listed below. Attach additional
pages ¥ necessary.

Chec;é here if no such persons have been retained or are anticipated to be retained:

AUGUST 2009 40
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{ PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No.1491
WEST HUMBOLDT PARK BRANCH LIBRARY
Retained Parties:
Fees
. Relationship (indicate
Name Business Address (Lobbyists, stc.) | whether paid
| or estimated)
Evergreen Supply Co. 9901 S, Torrence Ave, Chicago, IL | Electrical Materials 22,556
Power-One Supply, Inc. 1419 Stevens St. Geneva, IL FElecirical Materials 135,336
Fullerton Industriat Sypply _| 1456 W. Fullerton Ave.Chicago, IL HVAC Materials 30,000
Futleston Indugizjal Supply 1465 W. Fullerton Ave., Chicago, I} Plumbing Materials 5
t i G 4100 W. Betmont, Chicago,IL _Subcontractor - HVAC 590,600
Q.C. Enterprises, Inc. 2722 8. Hillock Ave., Chicago, IL - : 60,000
_ ARC Underground, Inc. 114 W. Thomas St., Chicage, IL. | Subcontractar-Sewer& Waied g5 g40
’ *Continued at bottom of page 41 . o
Yoo 4, - The Contracior understands and agreeés as follows:

“a. The information provided herein is a material inducement to the Commission
t execution of the contract or other action with respect to which this Disclosure
. of Retained Parties form is being executed, and the Commissicn may rely on
the information provided herein. Furthermore, if the Commission determines
j that any information provided herein is faise, incomplete, or inaccurate, the
\ Commission may terminate the contract or other transaction, terminate the
Contractor's participation In the contract or other transactions with the

Commission,

{ : b. ¥ the Contractor is uncertain whether a disclosure is required, the Contractor
must either ask the Commission whether disclosure is required or make the
disclosure.

l ¢. This Disclosure of Retained Parties form, some cor all of the information
provided herein, and any aftachments may be made available to the public

: on the: Intemst, in response to a Freedom of Information Act request, or

i _ otherwise. The Contractor walves and releases any possible rights or claims
it may have against the Commission in connection with the public release of

information contsined in the complsted Disclosure of Retained Parties form

{ _ and any attachments.
Art Dose, Inc. 614 South Lane, Chicago, IL Subcontractor - Signage 20,590
‘ Heariland Green Industries,LLC 731W. Park Ave. Aurors, IL Subcontractor - Landsceping 158,148
U.S. Masonry, Inc.  27W7811 Valley View Drive, Glen Ellyn, IL Subcontractor- Masonry 376,000
l Carlo Steel Corporation 3100 E. 87th Street, Chicago, L Subcontractor-Structural Steel 340,000
L.B. Hall 101 Keily, Unit F, Elk Grove Village, IL Subcontractor - Fireproofing 11,967

] AUGUST 2009 FL
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PUBLIC BUILDING COMMISSION OF CHICAGO

Contract No.1491
WEST HUMBOLDT PARK BRANCH LIBRARY

Under penaity of perjury, | certify that | am authorized to execute this Disclosure of Retained

Partief on behalf of the, Coptractor and that the information disclosed herein is true and complete.
/] Mﬁ—"“ September 24, 2009

——

Signature ' Date
Michael W. Behm Vice President
Name (Type or Print) Title
Subscribed and sworn to before me

this__ 24th day of _ September 2009 {SEAL)

W‘. ol i ,Ali
YO rFFICtAL SE

3 DEIORE M. GROUNDS
NOTARY PUBLIC, STATE OF ILLINOIS

} MY COMMISSION EXPIRES 11 /um

.y .

Notary Public

Py
ol

Commission expires: n/;b ! 20w

AUGUST 2009 _ 42
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No. 1491

PERFORMANCE AND PAYMENT BOND Contract No, 1491

“Bond Na. 929486704

KNOW ALL MEN BY THESE PRESENTS, that we, Leopardo Companies Ing.,

a corporation organized and existing under the laws of the State of llinois, with offices in the City of
Chicago, State of Illinois, as Corporate Principal, and

Continéntal Casualty Company

a corporation organized and existing wmder the laws of the State of I11inois, with offices in the State of L.
* *_ps Surety, are held and firmly bound unto the Public Building Commission of Chicago,
hereinafier called "Commission”, in the penat sum of _Six Million Three Hundred Eighty-Four Thousand

red Seventy-Five Dollars and No Cents 84.175,00) for the payment of which sum well and
troly to be made, we bind ourselves, our beirs, executors, administrators, and successors, jointly and
severally, {irmly by these presents.

The condition of this obligation is such, that whereas the Principal entered into a certain Contract, hereto
attached, with the Commission, dated October §, 2009 , for the fabrication, delivery, performance and
installation of

West Humboldt Park Branch Library
733 N. Kedzie Avenue,, Chicago, IL.
New Construction

in the referenced project area and other miscellaneous work collateral thereto.

b;OW,_ THEREFORE, if the Principal shall well and truly perform and fulfilf ah the uondertakings,
covenants, terms, conditions, and agreements of said Contract during the original term of said Contract and
any extension thereof that may be granted by the Commission, with or without notice to the Surety, and
during the life of any guarantee required under the Contract, and shall also well and truly perform and
ffill all the undertakings, covenants, terms, conditions and agreements of any and zll authorized
modifications of said Contract that may be made; and also if the Principal shall promptly pay all persons,
firms, and corporations supplying labor, materials, facilities, or services in the prosecution of the work
provided for in the Contract, and any and all duty authorized modifications of said Contract that may be
made, notice of which modifications being hereby waived; end also, if the Principal shall fully secure and
protect the szid Commission, its legal successor and representative, from afl liability in the premises and
from all loss or cxpense of any kind, including all costs of court and attomey's fees, made necessary or
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No, 1491
arising from the failure, refusal, or neglect of the aforesaid Principal to comply with all the obligations
assumed by said Principal or any subcontractors in connection with the performance of said Contract and
all such modifications thereof, and also, if the Principal shall deliver all Work called for by said Contract
of the Principal with the Commission, free and clear of any and all claims, liens and expenses of any kind
or natre whatsoever, and in accordance with the terms and provisions of said Comtract, and any and all
medifications of said Contract; then, this seid Bond shall become null and void; otherwise it shall remain
in firl] foree and effect. : :

The Surety does further hereby consent and yield to the Jurisdiction of the State Civil Courts of the County
of Cook, City of Chicago, and State of Illinois, and does bereby formally waive any plea of jurisdiction on
account of the residence elsewhere of the Surety, The Principal and Surety severally and jointly agres that
this Bond, and the undertakings contained herein, are also for the benefit of any and g1l subcontractors and
other persons furnishing materials, labor, facilities, or services to the Principal or for the performance by
the Principel of said Contract with the Commission as criginally exscuted by said Principal and the
Commission or as thereafier modified, and that any such subcontractor or persons furnishing labor,
materials, facilities, or services may bring suit on this Bond, or any undertaking herein contained, in the
name of the Commission against the said Principal and Surety or either of them.

It is expressly understood and agreed that this Bond, in the penal sum of _Six Million Three Hundred
ighty-Four Thousand 11} Seventy-Five Dollars No Cents ($6,384.175.00), shall secure the

payment of al] sums due of and by the Principal under the Contract, and guarantee the faithfil performance
of the Contract,

No modifications, omissions, or additions, in or to the terms of said Contract, the plans or specifications, ar
in the manner and mode of payment shall in any manner affect the obligations of the Surety in connection
with aforesaid Contract. Netice to the Surety of any and all modifications in said Contract of the Principal
with the Commission and of any additions or omissions to or from said Contract are hereby expressly
waived by the Surety.
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No. 1491
IN WITNESS WHEREOQF, the above bounden parties have executed this instrument under thetr several
seals this Oc tober 14 20009, the name and corporate seal of each corporate party being hereto affixed
and these presents duly signed by its undersipned representative pursuant to authority of its governing

body.
WITNESS:
BY ' (Seal)
Name Individual Principal
- {Seal)
Business Address Individval Principal
City State
CORPORATE SEAL o
ATTE Leopardo Companies Inc

| . Corporate Principel
A B A=
Secretyn / ) Prmir’.pnt/

Title ~" Titie

333 'W. Wacker Drive, Suite 250

Chicago, IL 60 '
Continental r‘ucnu'lry-"{‘r\mp;-mv
Corporate Surety o e
. ‘:\‘:“‘ ’r'z.’.“‘\-; - -

Carl Dohm Jr. Attorney Ip F@t-i...‘.‘ "-:_' :
4811 Emevspn Ave # 102, Palatlne, Title f'-f"'":‘;--;_ =
Business Add : Telephone CORPORA SBAL .. T
BETSSAREEE Toephone TL 60067 If Zai

n "- "J
FOR CLAIMS (Please Priny): e
Contact Name:; Banna Nizinlek /[ _Cnnrﬁnpnr;ﬂ"l"aqua‘lfy [ofa

_r'i [

Business Address: 333 E Butterfield Rd #810, Lombard, IL 60148

Telephone: _§30-719-634 3 Fax: 630~719-3305

The rate of premium of this Bondis $ 9.00/6.75/5.60/5.00 per thousand, **
Total amount of premium charged is§ $38,021 + 57,811 for 2nd vear warranty **
TOTAL 845,832,

* The current power of attorney for the persons who sign for any surety company shall be attached to this

_Bond. Buch power of attorney shall be sealed and certified with a "first-hand signature” by an officer of the

surety, The Commission will not accept a facsimile sipnature.
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No. 491

+* pMust be filled in by the Cotporate Surety.

BOND APPROVAL

Public Building Commission of Chicago

CERTIFICATE AS TO CORPORATE BEAL N

m

i
.

R

it

o .
P

C

I , certify that 1 am the '}Sécretmy of

Legpardo Companies Inc., corperation named as Principal in the foregoing performance and payﬁwnt‘bond,

_ that who signed on behalf of the Principal was‘ :‘Lhen

AN v :.:___Pr:mdcm of said corporation; that I know this person’s signature, and the signature is
- , . ,., genum&' “and that the Bond was duly signed, sealed, and attested, for and in bebalf of said corporation by

e
1

N «-n- - o
T .}Q:‘_nonmf its governing body.
et .—’.,l..-:_‘ ":"‘""
T i

. "!-u
e ::Dateﬂthls 14 gay of Ot 2009.
.‘ . . \\b\‘\

CORPORATE SEAL



STATE OF  lllinois )
COUNTY OF Cook )

ON this 14th day of Octaber, 2009, before me came Carl Dohn Jr.
who executed the preceding instrument, to me personally known, and being
by me duly sworn, said that he/she is the therein described and authorized
ATTORNEY-IN-FACT of Continental Casualty Company; that the seal affixed
to said instrument is the Corporate Seal of said Company.

IN TESTIMONY WHEREOF, | have hereunto setm
my Official Seal the day and year first above written.

faon
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3 . POWER OF A"RNEY APPOINTING INDIVIDUAL ATT‘\]EFIN-FACT

*Know All Men By These Presents, That Continental Casualty Company, an Illinois insurance company, National Fire Insurance Company of
Hartford, an Iliinois insurance company, and American Casualty Company of Reading, Pennsylvania, a Pennsylvania insurance company (herein: called
“the CNA Companies”), are duly organized and existing insurance companies having their principal offices in the City of Chicago, and State of Hlinois,
and that they do by virtue of the signatures and seals herein affixed hereby make, constitute and appoint '

Carl Dokn Jr., William P Maher, Patsy Collazo, Karen Dohn, Gary W Petrie, Jeffrey S Moore, Individually

of Palatine, IL, their true and lawful Attorney(s)-in-Fact with full power and authority hereby conferred to sign, seal and execute for and on their behaif
bonds, undertakings and other obligatory instruments of similar nature

= In Unlimited Amounts -

and to bind them thereby as fully and to the same extent as if such instruments were signed by a duly authorized officer of their insurance companies and
all the acts of said Attomey, pursuant to the authority hereby given is hereby ratified and confirmed.

This Power of Attorney is made and executed pursuzant to and by authority of the By-Law and Resolutions, printed on the reverse hereof, duly
adopted, as indicated, by the Boards of Directors of the insurance companies.

In Witness Whereof, the CNA Companies have caused these presents to be signed by their Senior Vice President and their corporate seals to be
hereto affixed on this 23rd day of Qctober, 2008,

Continental Casualty Company
National Fire Insurance Company of Hartford
American Casnalty Company of Reading, Pennsylvania

Gt o —

Robert M. Mann Senior Vice President

State of Itlinois, County of Cook, s5:

On this 23rd day of October, 2008, before me personally came Robert M. Mann to me known, who, being by me duly sworn, did depose and say:
that he resides in the City of Chicago, State of Ilinois; that he is a Senior Vice President of Continental Casualty Company, an lllineis insurance
company, Natioral Fire Insurance Company of Hartford, an lllinois insurance company, and Ametican Casualty Company of Reading, Pennsylvania, a
Pennsylvania insurance company described in and which executed the above instrument; that he knows the seals of said insurance companies; that the
seals affixed to the said instrument are such corporate seals; that they were so affixed pursuant to authority given by the Boards of Directors of said
insurance companies and that he signed his name thereto pursuant to like authority, and acknowledges same to be the act and deed of said insurance
companies.

ELza PB!'. cof-u. INOIE -
.L?YTG‘S;;&TQ%‘&:H:ES: nﬂ’;‘l Fio8 - M
My Commission Expires September 17, 2009 Eilza Price ? Notary Public

CERTIFICATE

OFFICIAL SEAL z

I, Mary A. Ribikawskis, Assistant Secretary of Continental Casualty Company, an Illinois insurance company, National Fire Insurance Company of
Hartford, an INlinois insurance company, and American Casualty Company of Reading, Pennsylvaniz, a Pennsylvania insurance cornpany do hereby
certify that the Power of Attorney herein abave set forth is still in force, and further certify that the By-Law and Resolution of the Board of Directors of
the insurance companies printed on the reverse hereof is still in force. In testimony whereof I have hereunto subscribed my name-and affixed the seal of
the said insurance companies this __ I 4 dayof Oetub e , Do . /:'. S

-~
Continental Casualty Company=y N T~

-

National Fire Insurance Company of hartford. . =~
American Casualty Company 6 Rexiing; Petingylvania
TR T

-

Mary A. R@lka 4kis Assistant Secretary
Form F6833-7/20G8




.Authorizing By-Laws and Resolution! TG
ADOPTED BY THE BOARD OF DIRECTORS OF CONTINENTAL CASUALTY COMPANY:

This Power of Attorney is made and executed pursuant to and by autherity of the following By-Law duly adopted by the Board of Directors of the -
Corapany. '

“Article IX—Execution of Documents
Section 3. Appointment of Attorney-in-fact. The Chaifman of the Board of Directors, the President or any Executive, Senior or Group Vice
President may, from time to time, appoint by written certificates attomeys-in-fact to act in behalf of the Company in the exccution of policies of
insurance, bonds, undertakings and other obigatory instruments of like nature. Such attorneys-in-fact, subject to the limitations set forth in their
respective certificates of authority, shall have full power to bind the Company by their signature and execution of any such instruments and to aitach the
seal of the Company thererta. The Chairman of the Board of Directors, the President or any Executive, Senior or Group Yice President or the Board of
Directors, may, at any time, revoke all power and authority previously given to any attorney-in-fact.”

This Power of Attorney is signed and seated by facsimile under and by the authority of the following Resolution adopted by the Board of Directers of the
Company at 2 meeting duly catled and held on the 172 day of February, 1993,

“Resolved, that the signature of the President or any Executive, Senior or Group Vice President and the seal of the Company may be affixed by
facsimile on any power of attorney granted pursuant to Section 3 of Article IX of the By-Laws, and the signature of the Secretary or an Assistant
Secretary and the seal of the Company may be affixed by facsimile to any certificate of any such power and any power or certificate bearing such
facsimile signature and sea! shall be valid and binding on the Company. Any such power so executed and sealed and certified by certificate so executed
and sealed shall, with respect to any bond or undertaking to which it is attached, continue to be valid and binding on the Company.”

ADOFPTED BY THE BOARD OF DIRECTORS OF AMERICAN CASUALTY COMPANY OF READING, PENNSYLVANIA:

This Power of Attomey is made and executed pursuant to and by authority of the following By-Law duly adopted by the Board of Directors of the
Company.

. “Article VI—Execution of Documents
Section 3 Appointment of Attorney-in-fact. The Chairman of the Board of Directors, the President or any Executive or Senior Vice President may,
from time to time, appoint by written centificates attorneys-in-fact to act in behalf of the Company in the execution of pelicies of insurance, bonls,
undertakings and other obligatory instruments of like nature. Such attorneys-in-fact, subject to the limitations set forth in their respective certificates, of
authority, shall have full power to bind the Company by their signature and execution of any such instruments and to attach the seal of the Compiw
thereto. The President or any Executive, Senior Vice President or the Board of Directors may at any time revoke all power and authority previedgty
given to any attorney-in-fact.” :

This Power of Attorney is sigred and sealed by facsimile under and by the anthority of the following Resolution adopted by the Board of Directors of the
Company at a meeting duly called and heid on the 17® day of February, 1993.

“Resolved, that the sipnature of the President or any Executive, Senior or Group Vice President and the seal of the Company may be affixed by
facsimile on any power of attomney granted pursuant to Section 2 of Article VI of the By-Laws, and the signature of the Secretary or an Assistant
Secretary and the seal of the Company may be affixed by facsimile to any certificate of any such power and any power or cerlificate bearing such
facsimile signature and seal shall be valid and binding on the Company. Any such power so executed and sealed and certified by certificate so executed
and sealed shall, with tespect to any bond or undertaking to which it is attached, continve to be valid and binding on the Company.” -

ADOPTED BY THE BOARD OF DIRECTORS OF NATIONAL FIRE INSURANCE COMPANY OF HARTFORD:

This Power of Attorney is made and executed pursuant to and by authority of the following By-Law duly adopted by the Board of Directors of the
Company,

“Article VII—Execution of Documents
Section 3. Appointment of Attomey-in-Fact. The Chairman of the Board of Directors, the President or any Executive or Semior Vice President
may, from time to time, appoint by written certificates attorneys-in-fact to act in behalf of the Company in the execution of policies of insurance, bonds,
undertakings and other obligatary instruments of like nature. Such attorneys-in-fact, snbject to the limitations set forth in their respective certificates of
authority shall have full power to bind the Company by their signature and execution of any such instruments and to attach the seal of the Company
thereto. The Chairman of the Board of Directors, the President or any Executive, Senior Viee President or the Board of Dircctors, may, at any time,
revoke all pewer and guthority previously given to any attorney-in-fact.”
e
This Powwfofﬁt‘if;"&yis" 6d and sealed by facsimile under and by the authority of the following Resolution adopted by the Board of Directors of the
Company af' mesiing @ cana_a@a_held on the 17" day of February, 1993.
s L o R

a—

‘_‘REgOL’G‘Hﬁ:EZi&Kﬂlé Kignature of the President, an Executive Vice President or any Senior or Group Vice President and the seal of the Insurance
Coripany may-he affikcby: faesimile on sy power of sttorney granted pursuant to the Resolution adopted by this Board of Directors on February 17,
1993 and the _;n;@aq]_?e of aSberetary or an Assistant Secretary and the seal of the Insurance Company may be affixed by facsimile to any certificate of
any such power, and any Tewer or certificate bearing such facsimile signature and seal shall be valid and binding on the Insurance Company. Any such
power so execited ahid s'GaI'ed and certified by certificate so executed and sealed, shall with respect to any bond or undertaking 1o which it is attached,
continue to be valid and binding on the Insurance Company.”




PUBLIC BUILBING COMMISSION OF CHICAGO

Contract No.1481
WEST HUMBOLDT PARK BRANCH LIBRARY

Document Submittal Checklist

Two originals of the followihg documents are required at the time of bid opening. Please ensure
that you have completed the forms and indicate such by placing an *X” next to each completed

item: -

1. _*_ Contractor’s Bid

2. ___}_(____ Bid Guarantee

3. _X__ Acceptance of the Bid

4. _X__ Basis of Award (Award Criteria)

5. _X__ UnitPrices (If appﬁcabie)

6. _X  Affidavit of Non-Coliusion

7. ____ Schedule B — Affldavit of Joint Venturs (if applicable)

8. X_ Schedule D - Affidavit of General Contractor Regarding MBE/WBE Participation -
8. Schedule E — Request for Waiver from MBE/WBE Participation (if applicable)

10. _X__ Affidavit of Uncompleted Work

11. _X __ Proof of Ability to Provide Bond
‘12. X ___ Proof of Ability to Provide Insurance

13. _X  General Contractor's License

Current versions of the following documents must be on file with the Commission at the time of
bid opening:

1. ______ Financial Statement

2. __ Disclosure Affidavit

3. ___ Statement of Bidder's Qualifications

¥f the Confractor is the first or second low bidder, then the Contractor is reguired (o submit the
following within five (5) days after bid opening.

Disclosure of Retained Parties {The apparent low and the apparent 2™ jow bidder
must submit a fully executed Disclosure of Retained Parties within 5 days after bid opening).
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EXHIBIT #1

PUBLIC BUR.DING COMMISSION OF CHICAGO
Contract No.1491
WEST HUMBOLDT PARK BRANCH LIBRARY

flinois Department of Labor Prevailing Rates of Hourly Wages For Cock County

Cook County Prevailing Wage for August 2009
FRMAN *M-F>8 OSA OSH

Trade Name

ASBESTOS ABT-GEN
ASBESTOS ABT-MEC
BOILERMAKER

BRICK MASON
CARPENTER

CEMENT MASON

CERAMIC TILE FNSHER
COMM. ELECT.
ELECTRIC PWR EQMT OP
ELECTRIC PWR GRNDMAN
ELECTRIC PWR LINEMAN
ELECTRICIAN
ELEVATOR CONSTRUCTOR
FENCE ERECTOR
GLAZIER

HT/FROST INSULATOR
TRON WORKER

LABCRER

LATHER

MACHINTST :
MARBLE FINISHERS
MARBLE MASON
MATERIAL “TESTER I
MATERIALS TESTER II
MILLWRIGHT

OPERATING ENGINEER
OPERATING ENGINEER
OPERATING ENGINEER
OPERATING ENGTNEER

e —— p—r— herp— i

OPERATING
OPERATING
OPERATING
OPERATING
OPERATING
OPERATING
OPERATING
OPERATING
OPERATING

ORNAMNTL TRON WORKER

PAINTER

ENGINEER
ENGINEER
ENGINEER
ENGINEER
ENGINEER
ENGINEER
ENGINEER
ENGINEER
ENGINEER

PATNTER SIGNS
FILEDRIVER
PIPEFITTER

PLASTERER
PLUMEER
ROQFER

SHEETMETAL WORKER
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40. 460

35.700

0.000
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0.000
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0.000
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8.370
9.260
9.8%90

10.67

9.730
92.810
8.020
7.660
11.34
8.850
11.34
8.740
8.210
8.430
12.058
1p.81
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8.370
9.790
8.690
8.570
9.970
8.370

" 8.370

9.790
6,550
6.550
6.550
6.550
5.600
5.600
5.600
5.600
6.550
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6€.550
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'PUBLIC BUILDING COMMISSION OF CHICAGO

Contract No.1481
WEST HUMBOLDT PARK BRANCH LIBRARY

SIGN HANGER BLD 27.360 28.210 1.5 1.5 2.0 4.350 2,530 0.000 0.000Q
SPRINKLER FITTER BLD  40.500 42.500 1.5 1.5 2.0 8.500 6.850 0,000 0.500
STEEL ERECTOR ALL  40.750 42.750 2.0 2.0 2.0 10.95 15.99 0.000 0.300
STCNE MASON BLD 39.030 42.930 1.5 1.5 2.0 8.800 10.67 0.000 0.740
TERRAZZQ FINISHER BLB 35.150 0.000 1.5 1.5 2.0 6.950 10.57 0.000 0.380
TERRAZZO MARSON BLL 39.010 42.010 1.5 1.5 2.0 6.95¢ 11.91 0.000 0.510
TILE MASON BLD  40.490 44.490 2.0 1.5 2.0 6.950 9.730 0.000 0.610
TRAFFIC SAFETY WRXR. HWY 24,300 25,900 1.5 1.5 2.0 3,780 1.875 0.000 0.000
TRUCK DRIVER E ALL 1 30.700 31.350 1.5 1.5 2.0 6.750 5.450 0,000 0.150
TRUCK DRIVER E ALL 2 30.9%50 31.350 1.5 1.5 2.0 6.750 5.450 0.000 0.150
TRUCK DRIVER E ALL 3 31.150 31.35%0 1.5 1.5 2.0 6.750 5.450 0.000 0.150
TRUCK DRIVER E ALL 4 31,350 31.350 1.5 1.5 2.0 6.750 5.450 0.000 0.150
TRUCK DRIVER W ALL 1 32.550 33.100 1.5 1.5 2.0 6.500 4,350 0.000 0.000
TRUCK DRIVER W ALL 2 32.700 33.100 1.5 1.5 2.0 6.500 4.350 0,000 0.000
TRUCK DRIVER W ALL 3 32,900 33.100 1.5 1.5 2.0 6.500 4.350 ¢.000 0,000
‘TRUCK DRIVER W ALL 4 33.100 33.100 1.5 1.5 2.0 6.500 4,350 0.000 0.000
TUCKPOINTER ELD 39,200 40.200 1.5 1.5 2.0 7.830 10.25 0,000 0.770
Legend:
* M-E>8 {Overtime Is reqmréd-rdr.any hour greatar than B worked each day, Monday threugh Friday.
DSA (Overtime is required far every hour worked on Saturday)
_ OSH (Overtime is required for every hour worked on Sunday and Holidays)
HW (Health & Weltare Insurance}
Pansn {(Pension)
Vac (Vacatlon)
Trmg (Training)
Explanations
CCOK COUNTY

TRUCK DRIVERS {WEST) - That part of the county West of Barrington
Road.

The following list is considered as those days for which holiday rates
of wages for work performed apply: New Years Pay, Memorial/Decoration
Day, Fourth of July, Labor Day, Veterans Day, Thanksgiving Day,
Christmas Day. Generally, any of these holidays which fall on a Sunday
ig celebrated on the following Monday. This then makes work
performed on that Monday payable at the appropriate overtime rate for
holiday pay. Common practice in a given local may alter certain days
of celebration such as the day after Thanksgiving for Veterans Day.
If in doubt, please check with IDOL.

EXPLANATION OF CLASSES
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No.1491
WEST HUMBOLDT PARK BRANCH LIBRARY

ASBESTOS - GENERAL - removal of asbestos materizl/mold and hazardous
materials from any place in a building, including mechanical systems
where those mechanical systems are to be removed. This includes the
removal of asbestos materials/mold and hazardous materials from
ductwork or pipes in a building when the building is to be demolished
at the time or at soma close future date.

ASBESTOS - MECHANICAL - removal of asbestos material from mechanical
systems, such as pipes, ducts, and boilers, where the mechanical:
systems are to remain.

CERAMIC TILE FINISHER

The grouting, cleaning, and polishing of all classes of tile, whethar
for interior or exterior purposes, all burned, glazed or unglazed
products; all composition materials, granite tiles, warning detectable
tiles, cement tiles, epoxy composite materials, pavers; glass,
mosaics, fiberglass, and all substitute materials, for tile made in
tile-like units; all mixtures in tile like form of cement, metals, and
other materials that are for and intended for use as a finished floor
surfaca, stalr treads, promenade roofs, walks, walls, ceilings,
swimming pools, and all other places where tile is to form a finished
interior or exterior. The mixing of all setting mortars including but
not limited to thin-set mortars, epoxies, wall mud, and any cother

sand and cement mixtures or adhasives when used in the preparation,
installation, repalr, or maintenance of tile and/or similar materials.
The handling and unloading of all sand, cement, lime, tile,

fixtures, equipment, adhesives, or any other materials to be used in
the preparation, installation, repair, or maintenance of tile and/or
similar materials. Ceramic Tile Finishers shall fiil all joints and
voids regardiess of method on all tile work, particnlarly and
especially after installaticn of said tile work. Application of any
and all protective coverings to all types of tile installations
including, but not be limited to, all soap compounds, paper products,
tapes, and all polyethylene coverings, plywood, masonite, cardboard,
and any new type of products that may be used to protect tile
installations, Blastrac equipment, and all floor scarifying equipment
used in preparing floors to receive tile. The clean up and removal of

all waste and materials. 2all demolition of existing tile floors and
walls to be re-tiled,

COMMUNICATIONS ELECTRICIAN -~ Installation, operation, inspection,
maintenance, repair and service of radio, television, recording, voice
sound vision production and reproduction, telephone and telephone
interconnect, facsimile, data apparatus, coaxial, fibre optic and
wireless equipment, appliances and systems used for the transmission
and reception of signals of any nature, business, domestic,
commercial, education, entertainment, and residential purpcses,
including but not limited to, communication and telephone, electronic
and sound equipment, fibre optic and data communication systems, and
the performance of any task dizectly related to such installation or
service whether at new or existing sites, such tasks to include the
placing of wire and cable and electrical power conduit or other
raceway work within the equipment room and pulling wire and/or cable

AUGUST 2009




; o .

i PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No.1491
) _ WEST HUMBOLDT PARK BRANCH LIBRARY

‘ through conduit and the installation of any incidental conduit, such
{  that the employees covered hereby can complete amy job in full.

MARBLE FINISHER

Loading and unloading trucks, distribution of all materials {all

stone, sand, etc.), stocking of flooxs with material, performing all

rigging for heavy work, the handling of all material that may ba

i needed for the installation of such materials, building of

l scaffolding; polishing if needed, patching, waxing of material if
damaged, pointing up, caulking, grouting and cleaning of marble,

\ holding water on diamond or Carborundum blade or saw for setters

{ cutting, use of tub saw or any other saw needed for preparation of

material, drilling of holes for wires that anchor material set by

setters, mixing up of molding plaster for instailation of material,

mizing up thin set for the installation of material, mixing up of sand

to cement for the installation of material and such other work as may

be required in helping a Marble Setter in the handling of all

material in the erection or installation of interior narble, slate,

-! travextine, art marble, serpentine, alberene stone, blue stone,

———

granite and other stones (meaning as to stone any foreign or domestic
materials as are specified and used in building interiors and
exteriors and customarily known as stone in the trade}, carrara,
sanionyx, vitrclite and similar opaque glass and the laying of all
marble tile, terrazzo tile, slate tile and precast tile, steps, risers
treads, base, or any other materials that may be used as substitutes
for any of the aforementioned materials and which are used on interior
and exterior which are installed in a similar manner.

MATERIAL TESTER I: Hand coring and drilling for testing of materials;
field inspection of uncured concrete and asphalt.

MATERIAL TESTER II: Field inspection of welds, structural steel,
fireproofing, masonry, soil, facade, reinforcing steel, formwork,
cured concrete, and concrete and asphalt bateh plants; adjusting
proportions of bituminous mixtures.

! TERRAZZC FINISHER

The handling of sand, cement, marble chips, and all other materials
] that may be used by the Mosaic Terrazzo Mechanie, and the mixing,
I grinding, grouting, cleaning and sealing of all Marble, Mosaic¢, and
Terrazzo work, floors, base, stairs, and wainscoting by hand or
machine, and in addition, assisting and aiding Marble, Masonic, and
( Terrazzo Mechanics.

OPERATING ENGINEERS -~ BUILDING

§ Class 1. Machanic; Asphalt Plant; Asphalt Spreader; Autograde;
Backhoes with Caisson attachment; Batch Plant; Benoto; Boilex and
Throttle Valve: Caisson Rigs; Central Redi-Mix Plant; Combination Back
Hoe Front End-loader Machine; Compressor and Throttle Valve;

Concrete Breaker (Truck Mounted); Concrete Conwveyor; Concrete Paver;
Concrete Placer; Concrete Flacing Boom; Concrete Punp {Truck Mounted)};
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PUBLIC BUILDING COMMISSION OF CHICAGO
' Contract No.1491
WEST HUMBOLDT PARK BRANCH LIBRARY

Concrete Tower; Cranes, RAll; Cranes, Hammerhead; Cranes, (GCI and
similar Type}; Creter Crane; Crusher, Stone, etc.; Derricks, All;
Dexricks, Traveling; Formless Curb and Gutter Machine; Grader,
Elevating; Grouting Machines; Highlift Shovels or Front Endloader
2-1/4 yd. and over; Hoists, Elevators, outside type rack and pinion
and similar machines; Hoists, one, two and three Prum; Hoists, Two
Tugger Cne Floor; Hydranlic Backhoes; Bydraulic Boom Trucks; Hydro
Vac (and similar equipment); Locomotives, All; Motor Patrol; Pile
Drivers and Skid Rig; Post Hole Digger; Pre-~Stress Machine; Pup
Crstes Dual Ram:; Pump Cretes; Squeeze Cretegs-screw Type Pumps; Raised
and Blind Hole Drill; Roto Mill Grindar; Scoops - Tractor Drawn;
51ip-form Paver; Straddle Buggies; Tournapull; Practor with Boom and
Side Boem; Trenching Machines.

Class 2. Boilers; Broom, Bll Power Propelled; Bulldozexs; Concrete
Mixer {(Two Bag and Over); Conveyor, Portable; Forklift Trucks; Greaser
Engineer; Highlift Shovels or Front Endloaders under 2-1/4 yd.;
Holsts, Automatic; Hoists, inside Freight Elevators; Hoists, Sewer
Dragging Machine; Hoists, Tugger Single Drum; Laser Screed; Rock Drill
self-propelled}; Rock ©Drill {(truck mounted}; Rollers, Bll; Steam
Generators; Tractors, All; Tractor Drawn Vibratory Roller; Winch
Trucks with "A" FPrame.

Class 3. Air Compressor; Combination - Small Equipment Operator;
Generators; Heaters, Mechanical; BRoists, Inside Flevators - {Rheostat
Manual Controlled); Hydraulic Power Units (Pile Driving, Extracting,
and Drilling); Pumps, over 3" (1 to 3 not to exceed a total of 300
ft.); Pumps, Well Points; Welding Machines (2 through $); Winches, 4
small Electric Drill Winches; Bobcat {up to and ineluding 3/4 cu.
yd.}. .

Class 4. Bobcats and/or other Skid Stear Loaders: Qilers; and Brick
Forklift.

OPERATING ENGINEERS - FLOATING

Class 1. Craft foreman {Master Mechanic), diver/wet tender, engineer
{hydraulic dredge).

Class 2. Crane/backhoe operator, mechanic/welder, assistant engineer
(hydravlic dredge}, leverman (hydraulic dredge), and diver tender.

Class 3. Deck eguipment operator (machineryman), maintenance of crane
{over 50 ton capacity} or backhoe (96,000 peunds or more),

tug/launch operator, loader, dozer and likes equipment on barge,
breakwater wall,

slip/dock or scow, deck machinery, etc.

Class 4. Deck equipment operator machineryman/fireman), (4 equipment
units or more) and crane maintenance 50 ton capacity and under or
backhoe weighing 96,000 pounds or less, assistant tug operator,

 OPERATING ENGINEERS - HEAVY AND HIGHWAY CONSTRUCTION
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Class 1. Craft Foreman; Asphalt Plant; Asphalt Beater and Planer
Combination; Asphalt Heater Scarfire; Asphalt Spreader:
} Autograder/GOMACO or other similar type machines; ABG Paver; Backhoes
with Caisson attachment; Ballast Regulator; Belt Loader; Caisson
Rigs; Car Dumper; Central Redi-Mix Plant; Combinaticn Backhoe Front
’ : Endloader Machine, (1 cu. yd. Backhoe Bucket or over or with
I attachments); Concrete Breaker {Truck Mounted): Concrete Conveyor;
Concrete Paver over 27E cu., ft.; Concrete Placar; Concrete Tube
Float; Cranes, all attachments; Cranes, Hammerhead, Linden, Peco &
l Machines of a like nature; Crete Crane; Crusher, Stone, etc.;
’ Dexricks, All; Derrick Beats; Derricks, Traveling; Dowell machine with
Air Compressor; Dredges; Field Mechanic-Welder; Formless Curb and '
H Gutter Machine; Gradall ard Machines of a like nature; Grader,
Elevating; Grader, Motor Grader, Motor Patrol, Auto Patrol, Form
Grader, Pull Grader, Subgrader; Guard Rail Post Driwver Mounted;
' Hoists, One, Two and Three Drum; Hydraulic Backhoes; Backhoes with
} shear attachments; Mucking Machine; Pile Drivers and Skid Rig:
Pre-8tress Machine; Pump Cretes Dual Ram; Rock Drill - Crawler or Skid
Rig; Rock Drill - Truck Mounted; Roto Mill Grinder; Slip-Form Paver;
] Soil Test Drill Rig (Truck Mounted); Straddle Buggies; Hydraulic
Telescoping Form {Punnel}; Tractor Drawn Belt Loader (with attached
pusher - two engineers); Tractor with Boom; Tractaire with '
] Attachments; Trenching Machine; Truck Mounted Concrete Pump with Boom;
! Raised or Blind Hole; brills {Tunnel Shaft}; Underground Boring
s and/or Mining Machines; Wheel Bxcavator; Widener (BPSCO} .

' Class 2. Batch Plant; Bituminous Mixer; Boiler and Throtile Valve;
Bulldozers; Car Loader Trailing Conveyors; Combination Backhoe Front
_ Endloader Machine (less than 1 cu. yd. Backhoe Bucket or over or with
attachments); Compressor and Throttle Valve; Compressor, Common
, Recelver (3); Concrete Breeaker or Hydro Hammer; Concrete Grinding
Machine; Concrete Mizer or Paver 78 Series to and including 27 cu.
ft.; Concrete Spreadex; Concrete Couring Machine, Burlap Machine,
Belting Machine and Sealing Machine; Concrete Wheel Saw; Conveyor
Muck Cars {Haglund or Similar Type); Drills, BAll; Finishing Machine -
Concrete; Greaser Engineer; Highlift Shovels or Front Endloader; Hoist
' ~ Sewer Dragging Machine; Hydrawlic Boom Trucks (ALl Attachments);
! Rydro~-Blaster; All Locomotives, Dinky; Pump Cretes; Squeeze
! Cretes-Screw Type Punps, Gypsum Bulker and Pump; Roller, Asphalt;
Rotory Snow Plows; Rototiller,, Seaman, etc., self-propelled; Scoops -
Tractor Drawn; Self-Propelled Compactor; Spreader - Chip - Stone,
1 etc.; Scrapex; Scraper — Prime Mover in Tandem (Regardless of Size);
Tank Car Heater; Tractors, Push, Pulling Sheeps Foot, Disc,
Compactor, etc.; Tug Boats,

e ——

§ Class 3. Boilers; Brooms, All Powsr Propelled; Cement Supply Tender;
Compressor, Common Receiver (2); Concrete Mixer (Two Bag and Over):
Conveyor, Portable; Farm-Type Tractors Used for Mowing, Seeding,

1 etc.; Fireman on Boilers; Forklift Trucks: Grouting Machine; Hoists,

: Automatic; Heists, All Elevators; Hoists, Tugger Single Drum; Jeep

Diggers; Pipe Jacking Machines; Post—-Hole Digger; Power Saw,
Concrete Power Driven; Pug Mills; Rollers, other than asphalt; Seed

E and Straw Blower; Steam Generators; Stump Machine; Winch Trucks with
"A" Frame; Work Boats; Tamper - Form-Motor Driven.
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Class 4. Air Compressor; Combination — Small Ecquipment Qperator;
Directicnal Boring Machine; - Generators; Heaters, Mechanical;

. Hydraulic Power Unit (Pile Driving, Extracting, or Drilling); Hydro-

Blaster; Light Plants, All (1 through 5); Pumps, over 3" {1 to 3 not
to exceed a total of 300 £t.); Pumps, Well Points; Tractaire;

Welding Machines (2 through 5}; Winches, ¢ Small Electric Prill
Winches, : :

Class $. Bobeats f(all}; Brick Forklifts, Oilers.

TRAFFIC ZBFETY

Work associated with barricades, horses and drums used to reduce lane
usage on highway work, the installation and removal of temperary lane
markings, and the installation and removal of temporary road signs.

TRUCK DRIVER — BUILDING, HEAVY AND HIGHWAY CONSTRUCTION - EAST & WEST

Class 1. Two or three Axle Trucks. A-frame Truck when used for
transportation purposes; Bir Compressors and Welding Machines,
including those pulled by cars, pick-up trucks and tracteors;
Ambulances; Batch Gate Lockers; Bateh Hopperman; Car and Truck
Washers; Carry-alls; Fork Lifts and Hoisters; Helpers; Mechanics
Helpers and Greasers; 0il Distributors Z-mpan operation; Pavement
Breakers; Pole Trailer, up to 40 feet; Power Mower Tractors;
Self-propelled Chip Spreader; Skipman; S8lurry Trucks, 2-man operation;
Slurry Truck Conveyor Cperation, 2 or 3 man; TEamsters Unskilled
dumpman; and Truck Drivers hauling warning lights, barricades, and
portable toilets on the job site. :

Class 2. Four axle trucks; Dump Crets and Adgetors under 7 yards;
Dumpsters, Track Trucks, Euclids, Hug Bottom Dump Turnapulls or
Turnatrailers when pulling other than self-loading equipment or
similar equipment under 16 cubic yards; Mixer Trucks undexr 7 vards;
Ready-mix Plant Hopper Oparator, and Wineh Trucks, 2 Axles.

Clags 3. Five axle trucks; Dump Crets and Adgetoxrs 7 yards and over;
Dumpsters, Track Truecks, Euclids, Hug Bottom Dump Turnatrailers or
turnapulls when pulling other than self-loading equipment or similar
equipment over 16 cubic vards; Explosives and/or Fission Material
Trucks; Mixer Trucks 7 yards or over; Mobile Cranes while in transit;
0il Distributors, l-man operation; Pole Trailer, over 40 feet: Pole
and Expandable Trailers hauling material over 50 feet long; Siurry
trucks, l-man operation; Winch trueks, 3 axles or more;
Mechanic~-Truck Welder and Truck Painter.

Class 4. Six axle trucks; Dual-purpose wehicles, such as mounted
crane trucks with hoist and accessories; Foreman; Master Mechanic;
Self-loading equipment like P.B. and trucks with scoops on the froat,

Other Classifications of Work:
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For definitions of classifications not otherwise set out, the
Department generally has on file such definitions which are
available. If a task to be performed is not subject to one of the
clasgifications of pay set out, the Department will upon being
contacted state which neighboring county has such a classification and
provide such rate, such rate being deemed to exist by reference in
this document. If no neighboring county rate applies to the task,

the Department shall undertake a special determination, such special
datermination kbeing then desmed to have existed under this
determination. If a project requires these, or any classification not

listed, please contact IDOL at 217-782-1710 for wage rates or
clarifications.

LARDSCAPING

Landscaping work falls under the existing classifications for laborer,
operating engineer and truck driver. The work performed by
landscape plantsman and landscape laborer is covered by the existing
classification of laborer. The work pexformed by landscape operators
(regardless of equipment used or its size) is covered by the
classifications of operating enginser. The work performed by
landscape truck drivers (regardless of size of truck driven) is
covered by the classifications of truck driwver.
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EXHIBIT #2 INSURANCE REQUIREMENTS

The Contractor must provide and maintain at Contractor's own expense, the minimum Insurance coverage
and requirements speciied below, insuring all operations related 1o the Contract.  The insurance must
remain in effect from: the date of the notice to proceed until Substantial Completion of the project, during
completion of Punch List, as well as any lime Contractor retums to perform additional work regarding
warranties or for any other purpose.

INSURANCE TO BE PROVIDED

1)

2)

3)

4)

- Workers' Compensation and Employers Liability

Workers' Compensation Insurance, as prescribed by applicable faw covering all employees who
e fo provide a service under this Contract and Employers Liability coverage with fimits of not less
than $500.000 each accident, iiness or disease. Coverage will include a waiver of Kotscki

- endorsement specifically insuring the Contractor’s obligations pursuant to the waiver of its Kotecki

rights
Commerclal General Liability (Primary and Umbrella)

Commercial Generel Liability Insurance or equivalent with fimits of not less than $5,000,000 per
accurrence for bodily injury, personat injury, and property damage Sabiity. Coverage must include
the foliowing: All premises and operations, products/completed opsrations {for mimimum of two {2)
years followlng project completion), flood, explosion, collapse, underground, separation of
insureds, defense, and contractual fiahility with no iimitation endorsement. The Public Building
Commission and the City of Chicago are to be named as additional insureds on a priaty, non-
contributory basis for any fiabRity arlsing directly or indirectly from the work, including the two (2)
years completed operations periods.

Subcantractors performing work for Contractor must maintain fimits of not less than $1,000,000 per
occurrence with the same terms herein,

Automobile Liabifity (Primary and Umbyrella)

When any motor vehicles (owned, non-owned and hired) are used in connection with work to be
performed, the Contractor must provide Automobiie Liability Insurance, with limits of not less than
$2,000,000 per occurence for bodly injury and property damage. The Public Building
Commission and the City of Chicago are to be named as additional insureds on a primary, non-
contributory basis.

Subcontrectors performing work for Contractor must maintain limits of notless than $1.000.000 per
occurrence with the same terms herein,

Contractors Polfution Liability .

Contractor's poiiution is required with fimits of not less than $1,000,000 per occurence for any
portion of the services, which may ental exposure to any polilutants, whether in the course of
sampling, remedial work or any other activity under this contract  Policy must pay for claims for
bodify njury, property damage and other losses caused by pollution conditions that arise from the
Contract scope of services, contractors operation, and completed operations. Coverage must be
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maintained for two (2) years after substantial completion. When policies are renewed or replaced,
the policy retroactive date must coincide with or precede, start of work on the Contract. A claims-
made policy, which is not renewed or replaced, must have an extended reporting period of two {2}
years. The Public Building Commission and the Gity of Chicago are fo be named as additional
insureds on a primary, non-contributory basis.

5  Professional Liability

When any architects, enginesrs, construction managers o other professional consultants perform
work in connection with this Contract, Professional Liability Insurance covering acts, erors, or
omissions must be maintained with limits of not less than $1,000,000. When policies are rerewed
or repiaced, the policy retroactive date must coincide with, or preceds, start of work on the
Contract. Coverage must be maintained for two years after substantial completion. A claims-made
pelicy, which is not renewed or replaced, must have an extended reporting period of two {2} years.

6} Buliders Risk

When Contractor undertakes any construction, including improvements, betterments, andior
repairs, the Contractor must provide All Risk Builders Risk insurance at replacement cost for
materials, supplies, equipment, machinery and fixtures that are or will be part of the permanent
facility. Coverage must include but are not limited 1o the following: right to parfial occupancy,
collapse, waler including overflow, leakage, sewer backup, or seepage, damage to adjoining or
existing properly, debris removal, scaffolding, false work, fences, and temporary structures, faulty
workmanship or materals, and equipment stored off siie or in transit. The Public Building
Commission and the City of Chicago are to be named as additional insureds and loss payees

The Contractor is responsible for ail oss or damage to Public Building Commission andfor City of
Chicago property at full replacement cost. The Contractor is responsible for all loss or damage fo
perscnal property including but not fimited to materials, equipment, tools, and supplies owned,
rented, or used by Conlractor,

B. ADDITIONAL REQUIREMENTS

Contractor must fumish the Public Building Commission Procurement Department, Richard J. Daley Center,
Room 200, Chicago, Il 60602, original Certificales of Insurance, ar such similar evidence, o be in force on
the date of this Contract, and Renewal Cettificates of Insurance, or such similar evidence, if any insurance
poiicy has an expiration or renewal date occurring during the term of this Contract. The Confractor must
submit evidence of insurance to the Public Building Commission prior to Contract award. The receipt of any
certificate does not constitute agreement by the Commission that the Insurance requirements in the
Contract have been fully met or that the insurance policies indicated on the certificate arein compliance with
all Contract requirements. The failure of the Commisslon to obtain certificates or other insurance evidence
from Contractor is not a waiver by the Commissicn of any requirements for the Contractor to obtain and
maintain the specified insurance. The Contractor wilt advise all insurers of the Contract provisions regarding
insurance. Non-conforming instrance does not refisve Contractor of the obllgation te provide insurance as
specified in this confract. Nonfutiilment of the instrance conditions may consitute a breach of the Contract,
and the Commission retains the right to stop work until proper evidence of insurance is provided, or the
Contract may be terminated.

The Commission reserves the right to obtain copies of insurance poficies and records from the Contractor
andfor is subcontractors at any time upon writien request,
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The insurance must provide for 60 days prior written notice to be given to the Commission in the event
coverage is substantially changed, canceled, or ron-renewed.

Any deductibles or seff-insured retentions on referenced insurance must be bome by Contractor.

The Contractor waives and agrees fo cause all its insurers to waive their rights of subrogafion against the
Public Building Commission and the City of Chicago, their respective Board members, employees, electad
i]' officials, officers, or representatives. _ _

_ The insurance coverage and fimits fumished by Contractor in no way limit the Contractor's iabilifles and
l responsibilities specified within the Contract or by law.
Any instrance or seffHnsurance pmgrams maiﬁta!nad by the Public Buiiding Commissicn and the City of

Chicago do not contribute with insurance provided by the Contractor under the Contract, :

The required Insurance to be carmied is not limited by any limitations expressed in the indemnification
language in this Contract or any fimitation ptaced on the indemnity in this Confract given as a matter of law.

If contractor is a joint venture or firnited fiability company, thé insurance policies must name the joint venture
or imited Rability company as a named insured.

The Contractor must require all subcontractors to provide the insurance required herein, or Contractor may
provide the insurance for subcontractors. All subcontractors are subject to the same insurance
requirements of Corttractor unless otherwise specified In this Contract,

if Confractor or subcontractor desires additional coverage, the party desiring the additional coverage is
responsible for the acquisition and cost

The Public Building Commission maintains the rights to modify, delete, alter or change thess requirements.

\
1
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EXHIBIT # 3 COMMUNITY AREA MAP
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City of Chicago
Department of Buildings

General Contractor's Licenses
BY THE AUTHORITY OF THE CITY OF CHICAGO, THE FOLLOWING LICENSE IS HEREBY GRANTED TO :

LEOPARDO COMPANIES INC
3200 PRAIRIE STONE PARKWAY

LICENSE CLASS: (A) ALL PROJECTS - NO RESTRICTIONS

LICENSENUMBER: TGCO4176 CERTIFICATE NUMBER: GC04176-6
 FEE: - $2000 -

. DATE ISSUED: 03/10/2009
EDATE EXPIRES:  03/31/2010

THIS LICENSE IS NON-TRANSFERABLE

| Richard M. Daley Richard J. Monocchio
Mayor Commissioper




SPILLMAN &@WOTYLA Q@ uocvorunc
I NS URANCE 566 PENHSYLVANIA AVENUE
GLEM ELEYN, IL 60137
TEL 630459, 4388
spllmanwotpla cotm

PROTECTING
FOUR WORLD
SINCE 1953

July 20, 2009

City of Chicago

Genetal Contractor License Piagram
P.0. Box 388249

Chicagp, IL 60638-8249

RE; Leopardo Companies, Inc,
General Contractor Lisgnse Mo . TGC04176A

T{? Whom It May Conicern:

This letter serves to confiem that the AM. Best Rating for buth s Cindinnati
Insurance Company and Cincinnati Casualty Company is A+ XV.

H1may be of any fiwther assistance, please feel fiee to contact me.

Maggie MeCortnack |
Commercial Accouni Assistant
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ACORD, CERTIFICATE@F LIABILITY INSURANCE) 11/13/7008
PRODUGER  (GI()46D-4388 FAX (630)469-1132 - THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION
SofiTomn & Notyla. Znc. ONLY AND COHFERS RS WBHTS LRGN T SERvATs
568 Pennsylvania Avetide FORD ’ L0

HOLDER: THIS CERTIFICATE DO A XTEND Of
MLTER THE COVERARE AFFORDEDR BY THE POLICIES BELOW,
1 E1ym, XL 60137 _ R '

' .1 INSURERS AFFORDING COVERAGE NAIC #

| WEURED Leoparde Compamies, Inc. INSURER A Cincimati Insurance Corgany
§200 Prairie Stene Parlway wiRFR s Cincindati Casuaity Insurance

Hoffmdn Estates, IL 60182 INSURER G: --

NBURER B

_GOVERAGES '
THE FOLIGIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSHRED NAMEE ABGVE FOR. THE POLIGY PERIOD INDICATED. NOTWITHS TANDING:
ANY REQUIREMENT, TERM'OR CONBITION.OF ANY CONTRACT OR OTHER-DDCUMENT WITH RESPEET 10 WHICH THIS CERTIFICATE. MAY BE ISSUED OR
MaY PERTAN, THE INSURANCE AFFORDED BY THE POLIGIES DESCRISED HEREIN 1S SUBJECT TO ALL THE TERMS, EXELUISIONS AND CONDITIONS OF SUCH
POLICIES, AGGREGATE LIMITS SHOWH MAY HAVE BEEN REOLICED BY PalD CLAIMS,
Fia . TYPEGFINSURANCE. _ £OLICY: HUMBER: | Fohie
' 1 GENERAL LIABILITY _ CPPOB9SEST] 11/ 5
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FHRIMARY /NON-CONTRIBUTORY ADDITIONAL INSURED: City of Chicage for Gemeral Liabilty only.

JRAINE-EE LA IO
- SHOULBANY B THEABOVE TESCRIBEY DOLMES 5 CANZEL LED BEFORE THE
EXPRATEN DAYE THERERE, THE (SSUING WISURER WILL ENDEAVOR TO'MAN_
City of Chicagn 38 __ pAvVE WRITTEN NOTIGE TO THE CRRTIFICATE HGLUER HANED TO THE LEFT,
General Contractor License Program BUT FAfLURE TO ML SHCH NOTICE SHALL IMPOSE HO DBLGATCN OR HIATILITY
. P.Q. Box 388243 __OF ANY KINDAIPON THE WISURKR, IFS AGENTS OR REPRESENTATIVES.
Chicago, IL 6U6G33-8249 AUTHOREED REPRESENTATIVE :
' Anthoty Guptaitis /MM - :9«%

ACQORD 25 {2001/08) | ) ) ~ GACORD CORPORATION 1988




IMPORTANT

H the cerfificate holder is an ADDITIONAL INSURED, the pelicy(ies) must be endersed. A stéiement
on this cerifficale does not confer rights to.the ceriificate fielder in lieu of such endoersement(s).

I SUBROGATION IS WAIVED, subject to the terms and conditions of the pelicy, cedain polivies may
. require an endorsement; A statement on this eriificate does not confer rights te the certificate

holder in Heu of such endersement{s).

DISCLAIMER

The Certificate of Insurance o the reverse side of this farm dses hot constitute a contract between
the issuing msuref{s), aithigdzed represeritative or producer, and the certificate halder, nor does it
affirmatively or negafively amend, extend ar alter the coverage afforded by the policies listed therear,

AGGRD 25 (2001/08)
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ADDENDUM NO.1-TO CONTRACT NO. 149
For
WEST HUMBOLDT PARK BRANCH LIBRARY
733 N. KEDZIE AVENUE

NEW CONSTRUCTION
PROJECT #03020

DATE: September 11, 2009

NOTICE OF CHANGES IN CONTRACT DOCUMENTS

The following changes are hereby made in the Contract Documents.

Changes to Book 1 PROJECT INFORMATION, INSTRUCTIONS TO BIDDERS, AND EXECUTION DOCUMENTS:

Change 1: Rescheduled Bid Opening Date: Thursday, September 24, 2009 at 2PM
Change 2: In Book 1, Table of Contents, ADD Exhibit 3A *Community Area Map -West Town"
Change 3: in Book 1, section IIl. Instructions to Bidders, DELETE in its entirety item K. Local Business

Subcontracting Participation and Community Hiring and REPLACE as follows;

K. Local Business Subcontracting Participation and Community Hiring

In order to ensure thaf local businesses that provide subcontracting work to general contractors on Commission
projects and residents of the project communities are provided with the opportunity to benefit from Commission
contracts, the Commission requires the following;

1. Local Subcontracting Requirement

& Generat confractors that are Local Businesses (as deﬁned below) are required to award 25% of the

b.

Work under their contract with the Commission to subconfractors that are Local Businesses.

General contractors that are not Local Businesses are required to award 35% of the Work under their
contract with the Commission to subcontractors that are Local Businesses.

A Local Business is orie that: 1) owns or leases a functioning business office andfor operations
facilities within the City of Chicago (for City-funded projects) or the County of Cook {for Non-City-
funded projects); 2) is registerad and licensed to do business in the City of Chicago (for City-funded
projects) or the County of Cook (for Non-City-funded projects); 3) employs City of Chicago residents
(for City-funded projects) or Cook County residents {for Non-City-funded projects); and 4) is subject
to City of Chicago taxes (for City-funded projects) or Cook County taxes (for Non-City-funded
projects). In the event that the Commission performs a project for a unit of local government that
operates in muitiple municipaiities, such as the Metropolitan Water Reclamation District, “Local
Business” shall be defined in the bid documents for that project. The source of funding for the project
is identified in Section 11.A.18 above.

2. Community Residents Requirements. At least 7.5% of the project labor must be performed by residents of the
Project Community as defined in the Contract documents. '

.

b.

ADDENDUM NO. 1

Two-thirds of the 7.5% {or 5%) of the aggregats hours of Work to be performed by Contractor and
Subcontractors under this Contract may be complied with through new hires or current smployees of
the Contractor who are construction trade workers and residents of the Project Community.

One-third of the 7.5% {or 2.5%) of the aggregate hours of Wark fo be performed by the Contractor
and Subcontractors under this Contract must be new hires who are residents of the Projest

Mayor Richard M. Daley, Chairman Erin Lavin Cabonargi, Executive Director
1 DATE: 9/11/09
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Community and may be comprised of construction trade workers or jobsite support positions,
including, but not limited to, security, data entry clerks, ‘schedulers, traffic monitoring personnei,
fieid engineer, superintendent, project manager and site administrative support staff.

Changes to Book 2 STANDARD TERMS AND CONDITIONS FOR CONSTRUCTION CONTRACTS:

Change 1: In Book 2, article 21. Compliance With All Laws, section 21.03, Chicago Residents and Community
Residents as Employees, subsection ¢. Community Hiring change to read as;

€.  Community Hiring

(1) With respect fo this construction contract, it is the policy of the Public Buiiding Commission of Chicago
to encourage creation of career opportunities for interested residents of the Praject Community within
the construction trades, and to encourage employment of both skilled and unskilled workers from among
available residents of the Project Community. The following Project Community resources are
available as employment referral sources in connection with this Contract

(2) Community Residents Requirements. At least 7.5% of the project labor must be performed by residents
of the Project Community as defined in the Contract documents

L. Two-thirds of the 7.5% (or 5%) of the aggregate hours of Work to be performed by
Contractor and Subcontractors under this Contract may be complied with through new hires
or current employees of the Contractor who are construction trade workers and residents of
the Project Community.

iil. One-third of the 7.5% (or 2.5%) of the aggregate hours of Work to be performed by the
Contractor and Subcontractors under this Contract must be new hires who are residents of -
the Project Community and may be comprised of construction trade workers or jobsite
Support positions, including, but not limited to, security, data entry clerks, schedulers, traffic
monitoring  personnel, field engineer, superintendent, project manager and site
administrative support staff.

{3) In order to encourage maximum employment of interested and available residents of the Project
Community on this project, the following bonus calgulation applies: In calculating the on-Site worker
hours performed by actual residents of the City of Chicago, hours worked by residents of the Project
Community will be multiplied by 1.5 for the purpose of determining the award criteria calculation in the
bid.

(4) The Commission is aware that certain subcontract agreements under this Contract may obligate
subcontractors to fulfill requirements for employment of City of Chicago residents under this Contract.
Should the Contractor receive bonus calculations under the foregoing provisions as a result of residents
of the Project Community employed by any subcontractor obligated to fulfil requirements for
employment of City of Chicago residents, then the Contractor must allow a bonus, in the same amount

it receives, in favor of each and every such Subcontractor. 7

A
Change 2: In Book 2, article 21. Compliance With All Laws, section 21.0 Chicago Residents and Community
Residents as Employees, subsection 2.b.c Definitions, change 1o read as follows;

2. Cafinitions

b. ‘Residents of the Project Community” means persons domiciled within the
“Community,” as defined in Book 1, Section {I, A.5.

C. "New hires” shall mean residents of the Project Community who have been
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Change 3:

E . .

employed by the Bidder for the first time as a permanent, full-time employee of the
firm. '

In Book 2, DELETE in its entirety Exhibit T-Community Hiring Commitment Form and Exhibit U-
Workforce Projection/Community Hiring Plan ("Workforce Plan”) and REPLACE with the revised
aftached Exhibits T & U, dated August 2009 (Rev.1).

Changes to Book 3: TECHNICAL SPECIFICATIONS (Al specifications dated 8/27109)

Change 1: Delete the following listed specification Sections from the Table of Contents: 01732 Selective
Demolition, 15835 Power Ventilators, 15926 Digita! Control Equipment and 16415 Transfer
Switches,

Change 2; Add new Section 01782 - "Commissioning Operation and Maintenance Manuals", pages 1 thru 6

Change 3: Add new Section 01810 - "General Commissioning Requirements”, pages 1 thru 33

Change 4: Add new Section 01820 - "Operational and Maintenance Training', pages 1 thru 4

Change 5: Add new Section 11160 - "Manlift Equipment”, pages 1 thru 3

Change 6: Add new Section 15985 - "Mechanical Commissioning” 1 page

Change 7: Add new Section 16995 - "Electrical Commissioning" 1 page

Change 8: Delete Spec Section 04810, Part 1.1 C 5 "Division 7 Sections "Sheet Metal Flashing and Trim" for
exposed sheet metal flashing, and self-adhering sheet underayment,"
Add to Spec Section 04810, Part 1.1 C 5: "Division 7 Sections "Shest Metal Flashing and Trim" for
exposed sheet metal flashing, and seif-adhering sheet underiayment and "Roof Specialties” for
custom fabricated items adjacent ta the work of this section”. '

Change 9 Add Spec Section 04810, Part 1.5, F 5 k "Adjacent aluminum custom fabrications."

Change 10: Delete Spec Section 05500, Part 1.1 A 10 “Cold formed metal framing assemblies for custom
coping and eyebrows.”

Change 11: Delete Spec Section 06105, Part 1.1 A 4 “Exterior plywood support panels.”

Change 12 Delete Spec Section 06105, Part 2.1 D 2 "Edges: Tongue and groove."

Change 13: Delete Spec Section 06105, Part 2.1 D 3 "Thickness: As needed to comply with requirements
specified, but not less than thickness indicated

Change 14: Delete Spec Section 06105, Part 2.5 B "Plywood for use at ..., damaged.”

Change 15: Delste Spec Section 06105, Part 2.6 A
Add Spec Section 06105, Part 2.6 A "Glass-Mat Gypsum Sheathing. Glass-Mat Gypsum
Sheathing: ASTM C 1177/1177M."

Change 16: Delets Spec Section 06105, Part 3.4
Delete Spec Section 06105, Part 3.4 A
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Change 17

Change 18:

Change 19:

Change 20:

Change 21:

Change 22:

Change 23:

Change 24:

Change 25;

Change 26

Change 27

Deiete Spec Section 068105, Part 3.5 A 1

Add Spec Section 06105, Part 3.5 A 1 "Fasten gypsum sheathing to cold-formed metal framing
and metal decking with screws.”

Deiete Spec Section 06402, Part 1.1 A7

Add Spec Section 06402, Part 1.1 A7 “Plastic-laminate cabinets, desks, tabies, shelves, work
room islands and credenzas.”

Delete Spec Section 06402, Part 2.12 B
Add Spec Section 06402, Part 2.12 B " Type of Top (Solid Wood): Where indicated provide solid
wood for transparent finish, edge glued, with crown direction reversed in adjacent boards, to

- produce widths indicated. Select boards for similarity of color and grain and arrange boards for

optimum match between adjacent boards. Species and cut as follows:”

Delete Spec Section 07191, Part 1.3 C

Add Spec Section 07191, Part 1.3 C "Test Application: Before performing anti-graffti coating
work, including bulk purchase and delivery of products, apply specified materials to 40" by 4-0"
areas in unoblrusive locations on both cast stone and brick surfaces as recommended by the
Architect to demonstrate the final effect (visual, physical, and chemical) of planned application.
Proceed with work only after Architect approves test application or as otherwise directed.”

Add Spec Section 07191, Part 3.1 E "Verify that surfaces are clean and dry according to Graffiti
resistant coating manufacturer's requirements.”

Add Spec Section 07191, Part 3.2 A "Manufacturer's Field Service: Engage a factory-authorized
service representative to inspect the substrate before application of graffiti resistant coating and to
instruct Applicator on the product and application method to be used."

Delete Spec Section (7520, Part 2.1 B 3
Add Spec Section 07620, Part 2.1 B3 "Color: PPG Duranar Sandstone No. UC45392"

Add Spec Section 07620, Part 2.1 D _

D Metallic-Coated Steel Sheet: Restricted flatness steel shest, metaliic coated by the hot-
dip process and prepainted by the coil-coating process to comply with ASTM A 755/A
755M.

1. Zinc-Coated {Galvanized) Steel Sheet: ASTM A 653/A 653M, G90 (7275)
coating designation; structural quality,
2. Surface: Smooth, flat'

Delete Spec Section 07620, Part 2.2 A

Add Spec Section 07620, Part 2.2 A "Self-Adhering Sheet Buty! Based Underlayment: Where
indicated as "Butyl Based Underlayment”, provide minimum 25 mils consisting of slip-resisting
potyethylene-film top surface laminated to layer of buty!, with release-paper backing; cold applied.
Provide primer when recommended by underlayment manufacturer.”

Add Spec Section 07620, Part 2.6 E
E. Closure at Backside of Lower Canopy Coping:
1, Galvanized Steel. 0.028 inch (0.71 mm) thick, unless otherwise indicated.”

Delete Spec Section 07710, Part 1.1 A. "Section Includes: ..."
Add Spec Section 07710, Part 1.1 A.
A Section includes the following custom fabricated items:
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1, Custom fabricated Copings and "eyebrow”. _
2. Custom fabricated roof-edge flashings Sill trim at base of clerestory Windows.
3 Aluminum panels above windows,
4, Fascias and soffits.”
Change 28: Delete Spec Section 07710, Part 1.1 B. 2
Add Spec Section 07710, Part 1.1 B. 2 "Division 6 Section "Miscellaneous Carpentry” for wood
nailers, curbs, blocking, and glass mat gypsum board materials,
Change 29: Add Spec Section 07710, Part 1.2
1.2 DEFINITIONS
A The words “roof specialties” and "roof edge fiashing and copings” used
throughout this specification shall mean "custom fabrications”.
Change 30: Delete Spec Section 07710, Part 1.4 A
Add Spec Section 07710, Part 1.4 A
"A. Product Data: For each type of custom fabrication product indicated. Include
construction details, material descriptions, dimensions of individual components and
profiles, and finishes, and relationship to adjacent work by others.”
Change 31: Add Spec Section 07710, Part 1.4 B § "Include details of custom fabrications interfacing with
other materials by other Subcontractors.”
Change 32: Delete Spec Section 07710 Part 1.5A 1
Add Spec Section 07710 Part 1.5A 1. "1 Build mockup of typical roof edge, including eyebrow,
coping, fascia and soffit and, approximately 10 feet iong, including supporting construction,
seams, attachments, underdayment, and accessories."
Change 33 Add Spec Section 07710 Part 2.1 ahead of existing Part 2.1
21 FABRICATORS OPTION
A General: it shall be the fabricators option to build the custom fabrications from minimum
1/8” thick aluminum sheet, aluminum plate, extruded aluminum or composite aluminum
materials as specified herein, to mest the requirements of this specification.
Change 34 Add Spec Section 07710 Part 2.2 A ahead of existing A.
'A.  General: Provide sheet metal without pitting, seam marks, roller marks, stains,
(discolorations, or other imperfections where exposed to view on finished units.”
Change 35 Add Spec Section 07710 Part 2.4 ahead of existing 2.4.
24 - METAL-FACED COMPOSITE MATERIAL
A.  Factory-formed and -assembled, metai-faced composite units shall be fabricated
from two metal facings bonded, using no glues or adhesives, to solid, extruded
thermoplastic core; formed into profile for installation methods indicated. Include
attachment system components miscellaneous metal framing, and accessories
necessary for a complete weathertight system.
1. Manufacturers: Subject to compliance with requirements, products by one of the
following:
a Reynobond {contact Kimberly Harden; 770-840-6482)
b. Firestone Metal Products (contact Tom Waldron; 219-670-7700)
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c.  Amelco (contact Scolt Blair; B00-647-3778 Ext, §927)

B. Materials:

1. Aluminum Sheet: Coil-coated sheet, ASTM B 209, glioy as standard with
manufacturer,with temper as required to suit forming operations and structural
performance required.

a. Surface: Smooth, fiat finish.

b. Concealed Finish: Apply pretreatment and manufacturer's standard white or
light-colored acryiic or poiyester backer finish, consisting of prime coat and wash
coat with a minimum total dry film thickness of 0.5 mil.

2. Miscellaneous Metal Framing, General: ASTM C 645, cold-formed metallic-coated
steel sheet, ASTM A 653/A 653M, GB0 (Z180) hot-dip galvanized.

a. Subgirts: Manufacturer's standard C- or Z-shaped sections 0.084-inch nominal
thickness.

b. Zee Clips: 0.079-inch nominal thickness.

¢. Hat-Shaped, Rigid Fuming Channels: Size and depth as required to meet
performance requirements.

d. Cold-Rolled Fuming Channels: Minimum 1/2-inch- wide flange; depth as
indicated and thickness: As required to meet performance requirements,

3. Fasteners for Miscellancous Metal Framing: Of type, material. size, comosion
resistance, holding power, and other properties required to fasten miscellaneous
metal framing members to substrates.

Fabrication of Metal-Faced Composite Units: Factory fom units in a continuous process
with no glues or adhesives between dissimilar materials. Trim and square edges of sheets
with no displacement of face sheets or protrusion of core material.

1.~ Form panel lines, breaks, and angles to be sharp and frue, with surfaces free from
warp and buckle.

2. Fabricate panels with sharply cut edges, with no displacement of face sheets or
protrusion of core material

3. Fabricate panels with pane! stiffeners, as required to comply with deflection limits,
attached to back of paneis with structural silicone sealant or bond tape,

4, Dimensional Tolerances;

a. Panel Bow: 0.8 percent maximum of panef length or width.
b. Squareness: 0.25 inch maximum.”

Change 36: Delete Spec Section 07710 Part 2.5 A. in its entirety.
Add Spec Section 07711 Part 2.5 A.

"A.

Setf-Adhering Sheet Buty! Based Underlayment: Minimum 25 mils consisting of slip-
resisting polyethylene-film top surface iaminated to layer of butyl, with release-paper
backing; cold applied. Provide primer when recommended by underlayment
manufacturer.
1. Basis-of-Design Product: Subject to compliance with requirements, provide
Grace, W. R, & Co. - Conn. Grace Vycor Butyl Self-Adhered Flashing, or
comparable product by one of the foliowing:

a. Carlisle Coatings & Waterproofing, Inc.
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b. Henry Company."

Change 37: Delete Spec Section 07710 Part 26 B

Add Spec Section 07710 Part 2.6 B.

"B. Fasteners: Fabricated from same basic metal and alloy as fastened metal unless
otherwise indicated. Do not use metals that are incompatible with materials joined.
1. Provide concealed fasteners for interconnecting custom fabrications and for
attaching them to other work. unless otherwise indicated. For alurminum use aluminum or
Series 300 stainless stes!.
2 Provide Phillips gasketed flat-head machine screws for exposed fasteners,
unless otherwise indicated.”

Change 38: Delete Spec Section 07710 Part 2.7 in its entirety

Add Spec Section 07710 Part 2.7

2.7 FABRICATION, GENERAL

A Shop Assembly: Preassemble custom fabrications in shop to greatest extent possible to
minimize field splicing and assembly. Disassemble units only as necessary for shipping
and handling limitations. Clearly mark units for reassembly and coordinated installation.

B. Coordinate dimensions and attachment methods of custom fabrications with those of
adjoining construction to produce integrated assemblies with closely fitting joints and with
edges and surfaces aligned unless otherwise indicated.

C. Form metal to profiles indicated, in maximum lengths to minimize joints. Produce flat,
flush surfaces without cracking or grain separation at bends. Fold back exposed edges of
unsupported sheet metal to fom a 1/2-inch- wide hem on the concealed side, or ease
edges to a radius of approximately 1/32 inch and support with concealed stiffeners.

D. Increase metal thickness or reinforce with concealed stiffeners, backing materials, or both,
as needed to provide surface flaness equivalent to stretcher-leveled standard of flatness
and sufficient strength for indicated use.

1. Support joints with concealed stiffeners as needed to hold exposed faces of
adjoining sheets in flush alignment.

E. Build in straps, plates, and brackets as needed to support and anchor fabricated items to
adjoining construction. Reinforce custom fabrications as needed to aftach and support

gther construction.
F. Provide support framing, mounting and attachment clips, splice sleeves, fasteners, and
accessories needed to install custom fabrications,

Change 39: Delete Spec Section 07710 Part 2.10 A.1.
Add Spec Section 07710 Part 2.10 A.1 ™1, Color and Gloss: PPG Duranar Sandstone No.
UC45332."

Change 40: Delete Spec Section 07710 Part 3.3 A.1-5
Add Spec Section 07710 Part 3.3 A.1-6

‘A, General: Install roof specialties level and plumb and in alignment with adjacent
construction. Perform cutting, drilling, and fitting required to install decorative formed
metal. Do not cut or abrade finishes that cannot be completely restored in the field.
Retum items with such  finishes to the shop for required alterations, followed by
complete refinishing, or provide new units as required, according to
manufacturer's written instructions. Anchor roof specialies  securely in place, with
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Change 41;

Change 42

Change 43

Change 44

Change 45;

Change 46:

Change 47;

provisions for thermal and structural movement. Use fasteners, solder, profective
coalings, separators, sealants, and other misceflaneous items as required completing
roof-specialty systems.

1. Install roof speciaifies level, plumb, true to line and elevation: with limited oii-
canning and without warping, jogs in alignment, buckling, or tool marks.

Provide uniform, neat seams with minimum exposure of solder and sealant.
Install roof specialties to fit substrates and to result in watertight performance,
Verify shapes and dimensions of surfaces to be covered before manufacture,
Install concealed gaskets, joint fillers, insulation, sealants, and flashings, as the
Work progresses, to make exterior custom fabrications weatherproof,

5. Torch cutting of roof specialties is not permitted.

6 Do not use graphite pencils to mark metal surfaces.”

Ll

Delete Spec Section 07710 Part 3.3 B.1

Add Spec Section 07710 Part 3.3 B.1. "1. Coat concealed side of uncoated aluminum roof
specialties with a permanent separation material where in contact with wood, ferrous metal, or
cementitious construction.”

Delete Spec Section 07710 Part 3.3 B.2
Add Spec Section 07710 Part 3.3 B.2. "2. Underlayment: Where installing metal flashing directly
on wood substrates, install a course of self-adhering, high-temperature sheet undedayment,”

Delete Spec Section 07710 Part 3.3 F.

Add Spec Section 07710 Part 3.3 F. "F. Seal joints with elastomeric sealant as required for
watertight construction, Place sealant to be completely concealed in joint. Do not install sealants
at temperatures below 40 deg F "

Delete Spec Section 07720 Part 2.2 C.1
Add Spec Section 07720 Part 2.2 C.1
. Self-Adhering Sheet Butyl Based Underlayment; Minimum 25 mils consisting of slip-
resisting polyethylene-film top surface laminated to layer of butyl, with release-paper
backing; cold applied. Provide primer when recommended by underlayrment
manufacturer.
a Basis-of-Design Product: Subject to compliance with reguirements, provide
Grace, W. R. & Co. - Conn. Grace Vycor Butyl Self-Adhered Flashing, or comparable
product by one of the following: '
1). Carlisie Coatings & Waterproofing, Inc.
2). Henry Company.” '

Delete Spec Section 07720 Part 2.3 D.2
Add Spec Section 07720 Part 2.3 D.2"2. Color and Gloss: PPG Duranar Sandstone No.
UC45392"

Delete Spec Section 08710 Part 1.1 A 13

Add Spec Section 08710 Part 1.1 A 13 and 14

13. Panic hardware, cylinders, door pulls and thresholds for balanced doors.

14, Jobsite visit(s) necessary for keying conferencs(s), field verifying of existing conditions,
and service issues which may be required during the course of construction.

Delete Spec Section 08710 Part 1.1 B 5

Add Spec Section 08710 Part 1.1 B 5"5. Division 8 Section "Balanced Glass Doors" for balanced

glass doors”
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Change 48: Add Spec Section 08710 Part 2.8 0. *0. Electrical Power Transfer Devices: Fully concealed when
door is closed, power transfer device is to have two 18 gauge or ten 24 gauge wires as indicated
by model scheduled.”

Change 49: Revise Hardware Set 02

HW SET: 02
POOR NUMBER:
100-01
EACH TO HAVE: '
1 EA  POWER TRANSFER EPT-10 633  VON
1 EA  PANIC HARDWARE 3547A-EO 626 VON
1 EA  PANIC HARDWARE LX-RX-EL3547A-NL 626 VON
i EA  RIMCYLINDER 1E72 626 BES
1 EA  MORTISE CYLINDER 1E74 626 BES
2 EA  DOOR PULL RM4010 16" 630 ROC
1 PERIMETER SEALS BY DOOR MANUFACTURER
1 EA  THRESHOLD 8425 AL NGP
1 EA  POWER SUPPLY : PS873-2 GRY VON
1 BALANCE OF HARDWARE BY DOOR

MANUFACTURER
1 SET WIRING DIAGRAMS BY DOOR MANUFACTURER
1 EA  KEYSWITCH 653-1414 630 SCE

WHEN DOOR IS UNLOCKED, WITH EXIT DEVICE TOUCH BAR DOGGED DOWN BY USE OF ELECTRIC
LATGH RETRACTION TO HOLD LATCHES RETRACTED, PRESSING ADA OPERATOR ACTUATOR EITHER
SIDE CAUSES DOOR TO OPEN.

WHEN DOOR IS LOCKED, KEY SWITCH PROVIDED BY DOOR MANUFACTURER IS USED TO TURN QUTSIDE
ADA OPERATOR ACTUATOR OFF; WHEN DOOR IS UNLOCKED, AND EXIT DEVICE TOUCH BAR IS
ELECTRICALLY DOGGED WITH LATCHES HELD RETRACTED, KEY SWITCH IS USED TO TURN QOUTSIDE
ACTUATOR ON. CONSULT WITH OWNER FOR LOCATION OF KEY SWITCH.

HARDWARE SUPPLIER SHALL PACKAGE AND SHIP ALL DOOR AND FRAME MOUNTED HARDWARE TO
BALANCED DOOR MANUFACTURER FCR INSTALLATION AND ADJUSTMENT BY DOOR MANUFACTURER.
INSIDE ADA OPERATOR ACTUATOR ALWAYS RETRACTS EXIT DEVICE LATCHES AND OPENS DOOR,

KEY SWITCH 653-1414 BY HARDWARE SUPPLIER IS USED TO ELECTRICALLY HOLD LATCHES RETRACTED
FOR PUSH-PULL OPERATION.

REMOTE SWITCH FROVIDED BY OWNER MAY BE USED TO RETRACT EXIT DEVICE LATCHES TO ALLOW
ENTRY.

Change 50: Add Hardware Set 04A

HW SET: 04A

DOOR NUMBER:

124-02

EACH TO HAVE:

1 EA  POWER TRANSFER EPT-10 689 VON

1 EA  PANIC HARDWARE LX-RX-EL98NL 630 VON
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EA  SURFACE CLOSER 4111 SCUSH 689 LCN

1

1 EA  KICK PLATE 8400 4" X 2" LDW 830 IVE
1 SET SEALS 134NA AL NGP
1 EA  DRIPCAP 16A AL NGP
1 EA  DOOR SWEEP 200NA AL NGP
1 EA THRESHOLD 8425 AL  NGP
1 EA POWER SUPPLY P8873-2 GRY VON
1 CARD READERS/ACCESS SYSTEM BY OWNER

1 EA  DOCRPOSITION SWITCH  679-05 HM SCE

FULL HEIGHT OVERLAPPING ASTRAGAL BY DOOR MANUFACTURER. ASTRAGAL TO HAVE NO EXPOSED
SCREWS ON EXTERIOR FACE OF DOOR.

USE OF PROX READER RETRACTS EXIT DEVICE LATCHES AND ALLOWS ENTRY.

REMOTE SWITCH PROVIDED BY OWNER MAY BE USED TO RETRACT EXIT DEVICE LATCH TO ALLOW
ENTRY.

Change 51: Delete Spec Section 08800, Part 2.11 A 1:
Add Spec Section 08800, Part 2.11 A 1 *1. Qutdoor Lite: Low-e-coated tinted fully tempered fioat
glass.”

Change 52; Delete Spec Section 08800, Part2.11 8 1:
Add Spec Section 08800, Part 2.11 B 1 * 1.Qutdoor Lite: Low-e-coated tinted fully tempered float
glass "

Change 53: Delete Spec Section 08800, Part 2.12 A 1:
Add Spec Section 08800, Part 2.12 A 1* 1. Qutdoor Lite: Low-e-coated, finted fully tempered float
glass*

Change 54; Add Spec Section 08911, Part 1.3 Mand N _
M. Condensation-Resistance Factor (CRF); Provide aluminum windows tested for thermal
performance according to AAMA 1503, showing a CRF of not less than 55.
N. Thermal Break Construction: All components of the aluminum curtain walls and entrance
systems, including head receptors shall be of thermally broken construction.

Change 55: Delete Spec Section 08910 Part 2,14 B.1
Add Spec Section 08910 Part 2,14 B.1 ™1, Color and Gloss: PPG Duranar Sandstone No.
Ucas3g2 "

Change 56: Delete Spec Section 09310, Part 2.2 A 1
Add to Spec Section 09310, Part 2.2 A 1 1. Basis-of-Design Product: Subject to compliance with
requirements, provide DalTile, Modern Dimensions Mosaic, module size is 1-3/4" x 3-3/4%, color;
0790 Arctic White, matte finish, or comparable product by one of the following:”

Change 57: Delete Spec Section 09652, Part 2.1 B 1
Add Spec Section 09652, Part 2.1 B 1
". AF-1, Capri Cork, color: RTC 1100 Honey, by Capri Cork consists of 10% SBR, 90% color
and cork dust. Color is predominately honey color (from Roma}, with minor accents of Rust and
Dark Gold (alsc in Romay), with the same amount of cork as Roma.”

Change 58: Delete Spec Section 09911, Part 1.1 A 1. and 2.

Change 59: Delete Spec Section 09911, Part1.5in fts entirety.
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Change 60 Delete Spec Section 09911, Part 2.3 in its entirety.
Change 61: Delete Spec Section 09911, Part 25 A. in its entirety.
Change 62: Delete Spec Section 09911, Part 2.1 B. in its entirety.
Change 63; Delete Spec Section 09911, Part 3.2 D., E. And F. in their entirety.
Change 64: Delete Spec Section 09911, Part 3.5 A,
Add Spec Section 09911, Part 3.5 A.
A Steel Substrates (Bollards);

1. Acrylic System:

a. Prime Coat: Akyd anticomosive metal primer,
b Intermediate Coat: Exterior alkyd enamel matching topcoat.
c. Topcoat: Exterior acrylic enamel (semigloss).

Change 65: Delete Spec Section 09911, Part 3.5 B.
Add Spec Section 09911, Part 3.5 B.

B. Galvanized-Metal Substrates (Hollow metal doors and frames, lintels, ladders, and
roof anchors):

1, Acrylic System:

a. Prime Coat: Cementitious galvanized-metal primer,
b. Intermediate Coat: Exterior alkyd ename matching topcoat,
c, Topcoat: Exterior acrylic enamel (semiglass).

Change 66: Delete Spec Section 10200, Part 1.1 B. 1

Change 67: Delete Spec Section 10200 Part 2.7 B.1
Add Spec Section 10200 Part 2.7 B.1 "1. Color and Gloss: PPG Duranar Sandstone No.
UC45392."

Change 68: Delete Spec Section 10520 Part 2.2 A.
Add Spec Section 10520 Part 2.2 A"A. Locker Size: 12° wide x 18* deep x 72" high, single fier."

Change 69: Add Spec Section 10520 Part 2.3 A. 7 "7. End fillers as required by the manufacturer, fabricated
from 3/8-inch HDPE."

Change 70: Delete Spec Section 10520 Part 2.4 A.
Add Spec Section 10520 Part 2.4 A "A. Single-Tier Units: Shelf, one double-prong ceiling hook,
and two single-prong wall hooks."

Change 71 Delete Spec Section 10520 Part 2.4 D

Change 72: Delete Spec Section 10520 Part 2.5 G
Add Spec Section 10520 Part 2.5 G."G. Basa: As indicated.”

Change 73: Delete Spec Section 10520 Part 2.5 H
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Add Spec Section 10520 Part 2.5 H."H. End panels and Filler Panels: As required by the

manufacturer.”
Change 74: Delete Spec Section 10520 Part 2.5 | 1.
Add Spec Section 10520 Part2.511 "1, Tops, bottoms, side walls, backs, shelves, and
continuous latch, smooth natural color commercial grade."
Change 75: Delete Spec Section 10520 Part 2.5 | 4
Add Spec Section 10520 Part 2.5 | 4."4. Base color: Color selected from manufacturer's
standards.”
Change 76: Delete Spec Section 10801, Part 2.2 8 .
Add Spec Section 10801, Part 2.2 B .
'B. Waste Receptacle - Staff Washroom:
1, Basis-0f-Design Product: Similar to American Specialties, Inc. No. 9459, except
minimum 2 gal capacity, or comparable praduct by one of the following:
a. Bradley
b. Bobrick Washroom Equipment, Inc.”
Change 77 Add Spec Section 10801, Part 2.2 H 1.
M. Waste Receptacle - Public Washrooms:
1. Basis-of-Design Product: Similar to American Specialties, Inc.
No. 9474, except 6 gal capacity, or comparable product by one of the following:
a. Bradley
b. Bobrick Washroom Equipment, Ing.
2. Mounting: Self-closing disposal-opening cover, recessed or semirecessed.
3. Minimum Capacity; 6 gal. '
4, Material and Finish: Stainless steel, No. 4 finish (satin).
5. Liner: Reusable vinyl liner,
6. Lockset: Tumbler type for waste-receptacle.”
Change 78: Delete Spec Section 11451, Part 2.1 A and B
Add Spec Section 11451, Part 2.1 A and B
A. Basis-of-Design Product: Subject to compliance with requirements, provide Whirlpool
MT41558PT - Whirlpool 1.5 cu. ft, Countertop Sensor Microwave Countertop Oven, or
comparabie product by one of the following:
1. Amana; a division of Whirlpool Corporation,
2. General Electric Company (GE).
B. Features:
1. 1.5 cu. ft. Capacity
2 1,200 Watts Cooking Power
3. 10-Level Variable Cooking Power Control
4. Maxwave Cooking System
b3 Sensor Cooking Cycles
8. Non-Sensor Reheat, Cook, Defrost Cycies
7 Staged Cooking
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8. Warm Hold Cycle

9. Touch Control System

10. Jet Start Control - 30 Seconds
11. Electronic Child Lockout Feature
12. Recessed Glass Turntable

Change 79 Delete Spec Section 11451, Part 2.2 A and 8
Add Spec Section 11451, Part 2.2 A and B
A Basis-of-Design Product: Subject to compliance with requirements, provide General
Electric GTH18DBRLWW - GE Energy Star 18.0 Cu. Ft, Top-Freezer Refrigerator, or
comparable product by one of the following:
1. Amana; a division of Whirlpool Corporation.
2 GE Hotpoint.
B. Features:
1. Upfront Temperature Controls
2 Sealed Vegetable/Fruit Crispers
3. Spiliproof Freszer Floor
4. Shelves 3
5. Slide-over Exterior Style Free-Standing Interior Lighting
6. Quiet Package: Deluxe Quiet Design Cabinet Liner
7. ABS Door Liner
8. ABS Never Clean Condensor
9. Reversible Hinges Exterior Design Rounded Doors Handle
10. Adjustable Rollers Front
1. Energy Performance, ENERGY STAR: Provide appliances that qualify for the
EPA/DOE ENERGY STAR product labeling program.
12. Appliance Color/Finish: White
Change 80: Add Spec Section 04720 2.2 A 5 "5. Architectural Cast Stone
Change 81: Add Spec Section 047202.2 A5 "6. Heritage Cast Stone."
Change 82: Delete Spec Section 02820, part 1.8 (A), *Department’ and replace with “Cwner".
Change 83; Delete Spec Section 02820, part 1.8 (B}, “and for 1 year from the date of Substantial Completion
of the Project’.
Change 84 Delete Spec Section 16442, part 2, ‘2.8 Circuit Monitors for Panelhoard — Gircuit Breakers' of its
entirety,
Change 85: Add Spec Section 09912, Part 1.1 A 8."8.  Frieze stenciling.”
Change 86: Add Spec Section 09912, Part 1.5 B as follows:
B. Frieze Stencil Mockup: Apply mockups of typical stenciling indicated as Frieze Stencil
including each color and finish selected to verify preliminary selections made under
Sample submittals and to demonstrate aesthetic effects and set quality standards for
materials and execution. Applicator shali be aware of repetition and potential seams
Mayor Richard M. Daley, Chairman Erin Lavin Cabonargi, Executive Director
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Change 87:

Change 88

Change 89:

Change 90:

Change 91:

between stencil templates. No seams between stencil templates will be allowed. Refer to
Part 2 for colors of stencils to be provided. Architect will furnish CAD drawings for
production of Frieze Stencil Mockup Submittals for approval.

1, Architect will select one surface to represent surfaces and conditions for
application of stencil system specified.

a Vertical Surfaces: Provide stencil samples of at least 40 sq. ft.

2. Final approval of stencil color selections will be based on mockups.

a. If preliminary stencil color selections are not approved, apply additional
mockups of additional stencil colors selected by Architect at no added
cost to Owner,

3 Approval of stencil mockups does not constitute approval of deviations from the
Contract Documents contained in meckups unless Architect specifically approves
such deviations in writing.

4. Subject to compliance with requirements, approved stencil mockups may
become part of the completed Work if undisturbed at time of Substantial
Completion.

Delete Spec Section 09912, Part 2.2 C 4,56,7
Add Spec Section Part 2.2 C 4,5,8,7 as follows;

4 P-4, Frieze stencil color; TBD.

5. P-5, Frieze stencil color: TBD.
B. P-8, Frieze stencil color: TBD.
7 P-7, Frieze stencil color; TBD."

Add Spec Section 09912, Part 3.3 F as follows:

'F. Frieze Stenciling: Apply frieze stenciling where indicated on the
drawings. Application shall be in complete accordance with the approved
mock-ups. Applicator shall be aware of repstition and potential seams
between stencil templates. No seams between stencil templates will be
allowed."

Add Spec Section 0652, Part2.1A4"4.  Rubberflex"

(With Reference to Change No. 29)
Spec Section 07710, Revise the numbers of Parts 1.2 thru 1.7 to 1.3 to 1.8.

(With Reference to Change No. 33)
Spec Section 07710, Revise the numbers of Parts 2.1 to 2.2 and 2.2 to 2.3; revise Parts 2.4 o 2.6
and 2610 2.9,

CHANGES TO DRAWINGS (All drawings dated 8/27/09)

ARCHITECTURAL Drawings

Change 1:

Ref AS4.1
Revise parking light pole height detail 13, 15'-0" pole height.

Mayor Richard M. Daley, Chairman Erin Lavin Cabonargi, Executive Director
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Change 2: Ref A1.1
Door Tags shown on plan revised gate dimensions.

Change 3: Ref A1.3
Show vegetation free zones around roof penetrations and reduce ‘ne-insulation zone” at entry
canopy.

Change 4 Ref A3.1
Revise descriptions of aluminum exterior custom fabrications to coordinate with spec language.

Change 5: Ref A5.1
Revise coping details and notes and add sheet metal closure at low roof canopy coping.

Change 6: Ref A5.2
Revise coping and eyebrow detail notes.

Change 7: Ref A5.3
Revise coping and eyebrow detail notes and add sheet metal closure at low roof canopy coping;
add roof insulation at glass entry vestibule.

Change 8: Ref A54
Revise coping and eyebrow detail notes; revise fascia at ladder to high roof.

Change 9: Ref AB.1
Details 5/6/10/11/12 - Revise descriptive notes to coordinate with spec.

Change 10: Ref A6.2
Details 6/8/9/11 - Revise descriptive notes to coordinate with spec.

Change 11: Ref A6.3 _ _
Details 1/2/3/4/8 - Revise descriptive notes to coordinate with Spec,

Change 12: RefA6.4
All details - Revise descriptive notes to coordinate with spec.

Change 13: RefA10.2
Elevation 25 - Add locker information.

Change 14; RefA12.1
Add details for electrified exterior doors and revise door schedule,

Change 15: Not shown on drawings but required per Building Department permit comments
Provide universal accessible symbol on all panic hardware and an accessible symbol sticker on
exterior glass doors

MECHANICAL Drawings
Change 16: Ref M2.2, Detail C, Section C-C
Noted depth/elevation of manhole and collar, from grade.

Change 17 Ref M4.1, Detail A
Added isolation solenoids for each water-water heat pump system.

Mayor Richard M. Daley, Chairman Erin Lavin Cabonargi, Executive Director
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Change 18: Ref M4.1, Detail A
Clarified pulse-type gas meter for natural gas flow measurement.

STRUCTURAL Drawings
Change 19: Ref §1.1, Column Schedule
Column size has been revised to match architectural drawings.

Change 20: Ref $1.2
Steel elevations defined.

Change 21: Ref81.2
‘L3’ Lintel shown at NE comer comected to ‘L4’ callout.

Change 22 Ref 1.2
Incorrect detail callout removed.

Change 23: Ref §1.2

Dimensions of masonry piers modified.
Change 24: Ref §1.3

Steel elevations defined.

Change 25: Ref$1.3
Missing fall restraint anchor information provided.

Change 26; Ret §2.2, Details 6 and 10
Additional information regarding horizontal HSS at window top provided,

Change 27: Ref §3.1, Detail 7-
Detail has been revised to coordinate with architectural detail,

Change 28: Ref §3.1, Detail 8
Detail has been revised to include dowels from foundation wall to ramp slab.

Change 29: Ref §5.0, Datail 4 _
Detail has been revised to coordinate with architectural detail, Height of curb revised, curb
reinforcing provided.

CIVIL drawings

Change 30: Ref C0.1
Add General Note 36 *The growing medium soil must be a mix of 40% sand, 30% topsoil and 30%
compost. The soil must be at least 2 feet deep and must be 4 inches deeper than the largest
planted rootball.

Change 31: Ref C4.1
Inlet at northwest comer of property changed to CE6. Proposed MH1 and CB3 rim elevations
revised.

Change 32: Ref C5.1 -
Note 6 - Add “Contractor should expect to scarify and re-pave the extent of the adjacent aliey
surface and cne full lane of Kedzie Avenus adjacent to the curb both to Huron Street, Added

Mayor Richard M. Daley, Chairman Erin Lavin Cabonargi, Executive Director
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hatching to delineate area to be scarified and repaved of adjacent alley and Kedzie Avenue called
out in Note 6.

ELECTRICAL drawings
Change 33: RefE1.1 and E2.1
Man Lift Charging Station power shown on plan and added fo Panel RP-2.

Change 34: RefE1.1 and E2.1
Add Water meter monitoring conduit connection information.

Change 35: RefE1.4 and E2.1
Main entrance access control system shown and added to Panel RP-2.

Change 36: Ref E2.1, Panel scheduie LP-1
Delete Motorized shades load from panel schedule.

Change 37: Ref E2.1, Single line diagram
Revise Short Circuit Current Withstanding Rate for MSB to read 42 kAIC".
Revise single line diagram note 2 to read ‘Provide digital tenant meter capable of conveying read
outs to BAS system. (Typical to All Sub Meters).

Change 38 Ref E2.1, Lighting Fixture Schedule
Revise model number for light fixture F2 to read ‘EC25HHP46W' .
Revise model number for light fixture F3 to read ‘EC25HHP5W".
Revise model number for light fixture F4 to read ‘EC24HHP4BW .

PLUMBING drawings
Changs 39: RefP1.1 and P3.1
Pulse head tenant water meter for M&V plan shown and added to Water riser diagram.

Change 40: Ref P0.1, P1.1, P1.2 and P3.1
Three floor drains are added for Water Heater locations and added to sanitary riser diagram.

QUESTIONS & ANSWERS:

Q1. Atter reviewing the specs and planning sheet, | noticed that the Mechanical section 15995 is not included. |
just would like to know which Building Automation Systems are open for this project.

A1: Specification section 15995 will be issued in Addendum £1. Division 17 BAS specs to be issued in
Addendum #2.

Qz: WD-1 wood base.......is that prefinished or to be painted
AZ: Prefinished in accordance with spec section 06402, paragraph 2.1B.

Q3 Geiling Wood strip system. The finish schedule indicates it is to be painted, there are no specs for that and
' in the ceiling specs it appears to bs prefinished |
A3: The wood celling Is prefinished as specified. The painting in the finish schedule refers to the
gypsum board

Mayor Richard M. Daley, Chairman Erin Lavin Cabonargi, Executive Director
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Q5:
AS:

Ab:

Q7
AT:

Q8
AS:

AY:

QG

Al0:

Q11:
All:

[ really have not found anything to be painted on the exterior, there is cast stone columns and base, but |
can'ttell if that is to be painted {there is an exterior concrete painting spec ).
Refer to Changes Book 3: Technical Specifications, #62.

Artwork painting is to be done Dy artists? There is a stencil pattern shown ( see interior elevations ) with
color references, but that is all | can find.

Contractor to determine who should execute the decorative painting work, painter is acceptable.
AOR to provide CAD file of the pattern for use in creating the stencil pattern if desired. A mock-up is
required for AOR approval. Refer to Changes Book 3: Technical Specifications, #84-87.

Wood doors and frames, prefinished?
Prefinished

CT-1 color 0790 Arctic White comes in 4x4 and 6x6 which size should we use?

The use of DalTile Medern Dimensions Mosaic tile is intended which comes in a nominal 2x4 size.
Specification section 0931 will be issued in Addendum #1. Refer to Changes Book 3:
Technical Specifications, #56.

Spec mention coved ceramic base, finish schedule calis for TZ base?

Tefrazzo base is intended in the toilet rooms per the room finish schedule on sheet A1.4.
Elevations say fo rotate CT-1 for 2 rows (what does that mean, tile is square)?

Rotation of the 2x4 mosaic pattern is what Is intended

There are some missing specfication sections from Book 3 for the Humboldt Park Library. Here is the list of
the missing sections;

Division 1

01732 Selective Demolition

01782 Operation and Maintenance Manuals

01810 General Commissioning Requirements

01820 Operaticnal and Maintenance Training

Division 15

15835 Power Ventilators

15926 Digital Control Equipment

15995 Mechanical Commissioning

Division 16

16415 Transfer Swilches

16521 Exterior Lighting

18895 Electrical Commissioning

Section 01732 Selective Demolition will be deieted from the TOC

Section 01782 Commissicning Operation and Maintenance Manuals will be issued in Addendum #1
Section 01310 General Commissioning Requirements will be issued in Addendum #1
Section 01820 Operational and Maintenance Training will be issued in Addendum #1
Section 15835 Power Ventilators will be deleted from the TOC

Section 15926 Digital Control Equipment will be issued in the future

Section 15995 Mechanical Commissioning will be issued in Addendum #1

Section 16145 Transfer Switches will be deleted from the TOC

Section 16521 Exterior Lighting will be issued in Addendum #1 for those who did not get it
Section 16995 Electrical Commissioning will be issued in Addendum #1

Is this project sales tax exempt?
Refer to Book 2, article 21, and section 21.09 Taxas

Mayor Richard M. Daley, Chairman Erin Lavin Cabonargi, Executive Director
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Al2:
Q13
Ald;

Q15:

AtS:

Q16:

AlG:
Q17:

AlT;
Q18:

A8

Q9
A19:

Q20:
A20;

® »
Owner

Who owns the existing fence? Is existing fence can be used by general contractor for duration of this
contract?

The fence is owned by the PBC and it may be used by the Contractor for the duration of the project.
Gate additions and modifications as well as maintenance of the fence Is by the Contractor in
accordance with Book 2A,

| would like to know how those of us who are asked to price an aitemate for the Humboidt library recycled
rubber flooring material should go about pricing the custom color: HONEY RTC 1100 capri cork. This
material is not listed on the web site at capri cork. In order to come up with a price, we need to see the color
because materials are priced based on the percentage of black vs colored chips.

Capri Cork has provided the following description of the makeup for color RTC 1100 Honey. It
consists of 10% SBR, 90% color and cork dust. Color is predominately honey color (from Roma),
with minor accents of Rust and Dark Gold (also in Roma), with the same amount of cork as Roma.
The local representative contact is Buchholz: Margaret Buchholz; 630-832-5771.

Book Depesits

Please review the following question from one of the manufacturers

Per our conversation this aftemoon about the Wording for the Qutdocr Book Depository specified for the 2
branch libraries (West Humboldt Park & Greater Grand Crossing Branch Librarigs) for the Chicago Pubiic
Library System. Since it does not identify as to how many sided they want the wording; "BOOK RETURN"
"AUDIO VISUAL RETURN" around the Iibrary logo on the freestanding book return to be, | am assuming
they want it on BOTH sides and on the FRONT (Front being the same side as books are deposited),
Therefore, [ need to know whene each library needs/wants the wording to be placed on the units? Also,
where does each of the libraries want the ACCESS DOOR to be? Front, Back, Left or Right Side?

“Book Return” and access door will be located at the front of the retum.

Please review the attached sheets

~ There is a note the indicates "millwork counter tops® and point to specfic lo shelving locations. What is the

counteriop material? Correct to assume this occurs at only the locations where the arrows point?
See response to Q18 below

Please review the attached sheets

There is a note the indicates "millwork counter tops” and peint to specific lo shelving locations. What is the
countertop material? Comect to assume this occurs at only the locations where the amows point?

At all north and west windows, there are millwork {(wood) sheiving units with millwork tops in the
Reading Rooms and Children’s Librarian office. All are noted on Floor Flan, Sheet A1.1. Tops are
wood edged with linoleum insets. Refer to sheet A11.1, detail 10 for additional information. There
are some specific locations that are indicated with “millwork countertops” (in open area and at
perimeter) over low metal shelving units. All are indicated on the pian. Tops are wood edged with
linoleum insets. Refer to sheet A11.2 details 8/9 for further information,

It shows 21/2" HDPE pipe hetween pits, this pipe does not exist, do they want 4" or 3" pipe between pits?
The 2 %" pipe specified is available but the use of 3" pipe is acceptable if the Contractor desires.

Sheet L0.1 is listed in the drawing index but missing from our set of drawings. Will this be issued in an
addendum?

No, drawing index is being misinterpreted. Only those drawings with an “X” under the “Reissue for
Bid" column are included in the bid set. The drawing index will be revised when It is next issued.

Mayor Richard M. Daley, Chairman Erin Lavin Cabonargi, Executive Director
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Q21:  West Humboldt Park Library Substantial Completion of the work must be achieved no later than (425) days
after the Notice to Proceed - Is this 425 days Calendar days?
A21:  Yes,

@22:  Could you clarify what is need in terms of Plastic lockers, there are 2 areas, 1 elevated, 1 not, the spec as
written does not match what is elevated and i'm not sure about Corridor 124. The scales for both do not tie
inte the specs. For Section 10520 Plasfic Locker, you specification calls for 2 tier 15 x 15 x 60 high, the
eievation shows in Workroom 12 x 12 x 72 on 4" bases with flat tops single tier qty of 8 unifs and a none
elevated run of 13 units in Corridor 124. Need to issue an addendum clarify size and show an elevation for
Comidor 124.

A22:  The spec and locker elevation sheet will be included in Addendum #1 to clarify what is required for
the project, see change nos. Refer to Changes Book 3: Technical Specifications, #

68 through 75.

Q23:  What Furniture will be provided by the Qwner? Please describe electrical connection and requirements for
connection of power and data.

A23:  The furniture to be previded by the Owner is defined on sheet A16.1. As the Fumiture Key indicates
“Shaded Furniture” is N.I.C.

Q24:  Who is the manufacturer's rep who helped the mechanical designers layout the in-floor heating system?
A24:  Dan Watkins from Bormquist provided that input

(25 Can CA-6 be substituted for the CA-T around the perforated pipe detail 3/ C7.3?
A25:  No

Q26:  There is a test well for the geothermal on site is that to be reused?
A26: Yes

Q27:  During the site prep were the existing foundations removed?
A27:  Yes

Q28  There are 14 drawings that are missing that were issued st an earlier date, were these drawings removed
and not needed? Site Survey, G0.6, C6.2, L0.1, AS1.2, AS3.2, $0.3, M0.1, M0.2, M0.3, M0.4, M0.5, M5.4,
M7.1

AZ28:  These drawings have been eliminated from the drawing set. The drawing index will be revised when
itis next issued,

Q29:  We noticed that Lon Works is being used, but we would like to Bid the project as a BACnet apen protocel
which is now the ASHRAE 135 Standard. In accordance with Section 17800-33 1.21 Warranty E. It reads
that the Owner reserves the right to change the 1AS. We feel not only would a BACnet system save the city
maney ,but offers more options and is more user friendly. ! have attached one of our projects for your
review,

A29:  Division 17 specifications for temperature controls will be issued in Addendum #2.

Q30:  Bradley 5251 waste receplacle does not exist. Please provide comect model #,
A30:  Specification section 10801 will be issued In Addendum #1 to correct the discrepancy

Mayor Richard M. Daley, Chairman Erin Lavin Cabonargi, Executive Director
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Q31:
A

Q32:
A3Z:

Q33
A33:

No elevations are shown for staff toilet 112, Please provide elevations or clarify what toilet accessories go

in this room.

See 3/A8.1 dated 8/13/09 and Tollet Room Aocessories Key on that sheet for accessorles to be
Installed in the staff toilet room,

Avre there any Fire Profection Drawings or Specifications?

No, the building is not required to be sprinklered.

Will Owner be responsible for alf ComEd excess facilities/connected costs?
The Owner is responsible for permanent ComEd connection fees. Contractor is responsible for aff
temporary power connections and usage fees up to Substantial Completion. See Book 24, section
01500, Temporary Facilities and Services, article 2.2,

List of Attachments;

EXHIBIT 3A-Community Area Map: West Town

EXHIBIT T Community Hiring Commitment Form AUGUST 2009 (Rev.1)
EXHIBIT U Workforce Projection/Community Hiring Pian {(*Workforce Plan”) AUGUST 2009 (Rev.1)

DRAWINGS DATED 8/27/09
Sheet C0.1 Sheet A5.4
Sheet C4.1 Sheet A8.1
Sheet £5.1 Sheet A6.2
Sheet AS1.4 Sheet AG.3
Sheet A1.1 Sheet A6.4
Sheet A1.3 Sheet A10.2
Sheet A3.1 Sheet A12.1
Sheet A5.1 Sheet $1.1
Sheet A5.2 Sheet 51.2
Sheet A5.3 Sheet §1.3

SPECIFICATIONS DATED 8/27/09
Table of Contents Section 07191
Section (1782 Section 07620
Section 01810 Section 07710
Section 01820 Section 07720
Section 02820 Section 08710
Section 04720 Section 08800
Section 04810 Section 08911
Section 05500 Sectlon 09310
Section 06105 Section 09911
Section 06402 Section 09912

REPORTS

Sheet 2.2
Shest 53.1
Sheet 55.0
Sheet E1.1
Sheet E1.4
Sheet E2.1
Sheet P1.1
Sheet P1.2
Sheet P3.1
Sheet P4.1

Section 10200
Section 10520
Section 10801
Section 11160
Section 11451
Sectlon 15895
Section 16442
Section 16521
Section 16995
Section 09652

Carnow Connibear & Associates, Ltd., Phase I} Environmental Site Assessments, dated May 23, 2007

and May 25, 2007

END OF ADDENDUM NO.1
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EXHIBIT T COMMUNITY HIRING COMMITMENT FORM

Only the sucoessful bidder is required to complete and refurn this fom! to the public building commission of Chicago’s contract
officer immediately following the issuance of the notice of award Please refer all questions to the contract offiger

The Commission has established a 7.5% community hiring goal on this Project. The residents of the Project Community are
defined in Book 1.

Two-thirds of 7.5 percent or five percent (5.0%) of the 7.5% community hiring goal on this project may be complied
with through the hiring of existing construction trade employees of the contraciors who are residents of the project
community, as well as hiring residents of the project community who are construction trade workers as new hires,

One-third of the 7.5% or two and one-half percent (2.5%} of the 7.5% community hiring goal on this Project are to
be new hires and may be complied with through the hiring of interested residents of the project community within
the construction trades, as well as in jobsite support positions such as security, data entry clerks, fimekeepers, efc.

Total Number of Full-Time Community Hires #

Spegific Trade: Jab Site Support Position; y
Unien Local: Hourly Rate of Pay:
Approximate month/yaar of hire: Approximate month/ysar of hire:

Month Year Month Year
Specific Trade: Job Site Support Position: *
Union Local: Hourly Rate of Pay:
Approximate month/ysar of hire: Approximate monthiyear of hire:

Month Year Month Year
Specific Trade: Job Site Support Position: *
Union Lacal: Hourly Rate of Pay:
Approximate month/year of hire: Approximate menth/year of hire;

Month Year Month Year
Specific Trade: Job Site Support Position: *
Union Local; Hourly Rate of Pay:
Approximate monthiyear of hire: Approximate month/year of hire;

Month Year Month Year

*Caontractor to fill in type of position listed in Book 1 Setion inK3

NOTE: If you have additional full-ime community hire commitments, please use an additional form.

By Title
Company Name
Cffice Phone Mobile Phone
Fax Number Date
AUGLIST 2000 {Rev.1)
Mayor Richard M. Daley, Chairman Erin Lavin Cabonargi, Executive Director
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PUBLIC BUILDING COMMISSION OF CHICAG,

Continued
EXHIBIT U-WORKFORCE PROJECTION/COMMUNITY HIRING PLAN ("WORKFORCE PLAN")

Instructions for Completing
Workforce Projection FormiCommunity Hiring Plan

»  Workforce Projection Form

*  Compiete this form to be included with the first submittal of the other reporting forms.

= Anticipated Work Commencement Date: State the expected start date when the Contractor will

begin work on the project.

* Anticipated Work Completion Date: State the expected ending date when the Contractor will
conclude the work on the project.

" Number of Emplovees Projected: Indicate for the appropriate trade area(s) that will be utilized
on this project the number of projected total number of full-time employees; number of males

and females by minority (indicate ethnicity) and non-minority; number of city residents; number
of community residents; and the number of projected full-ime new hires.

* Atthe bottom of the form, the Contractor is required to sign and date the form.

AUGUST 2009 (Rev.1)

Mayor Richard M. Daley, Chairman Erin Lavin Cabonargi, Executive Director
ADDENDUM NO. 1 2 DATE: Friday, August 28, 2009
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ADDENDUM NO.2 TO CONTRACT NO. 1491
For
WEST HUMBOLDT PARK BRANCH LIBRARY
733 N. KEDZIE AVENUE

NEW CONSTRUCTION
PROJECT #08020

17

DATE: September 34, 2009
NOTICE OF CHANGES IN CONTRACT DOCUMENTS
The following changes are hereby made in the Cortiract Documents,

Changes to Book 3: TECHNICAL SPECIFICATIONS (Ali specifications dated 9/1 4/09)
Change 1: Section 03410 - Precast Concrete, Section 2.1

A list of suppliers has been provided.

Change 2: Section 03410 - Precast Concrete, Section 2.14

Locations of the different finishes, commercial and standard, have been specified.
Change 3 Delete Spec Section 07561, Pat 2.6 A 3

Add Spec Section 07561, Part 26 A3 *3. Face Size: 18 inches square."
Change 4: Delete Spec Section 07561, Part 3.2 D 1
Change 5: Delete Spec Section 09570, Part 2.2 B 1

Add Spec Section 09570, Part 2.2 B 1

1. £dges, borders, and perimeter trims shall be in accordance with manufacturer's standard

design details availabie, unless otherwise indicated. Al wood ceiling products specified
shall be supplied by the ceiling manufacturer.
a. Provide vertical wood trim around each panel, in height to match the suspension
grid. Trim shall be 3/4” by 3" high with 3/4° reveal from edges and ends of wood
strips. Trim shall be of same wood species and finish as wood strips.

Change 6: Delete Spec Section 09652, Part 1.1, A 3 _
Add Spec Section 09652, Part 1.1, A 33 Tapered iatex fill material underlayment at underfloor
duct covers and lateral mobile shelving tracks."

Change 7: Delete Spec Section 08652, Part 3.2 B.

Add Spec Section 09852, Part 3.2 B

"B. Tapered Floor Fili Underlayment. Provide latex tapered floor fil at intersections of
underfloar duct covers and at lateral mobile shelving tracks. Mix ficor fill with water and
apply to concrete and metal surfaces of underfioor ducts. Trowel onto metal duct cover
and surreunding bare concrete and featheredge so that installed recycled rubber fiooring
will be level with adjacent flooring materials and present no lippage or subsequent
telegraphing through the recycled rubber floofing material”

Change 8§: Add Spec Section 09912, Part 2.2 C 8 *8. P-8, color: TBD."
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Change 9; Delete Spec Section 10671 Part 2.3 A. 2
Add Spec Section 10671 Part 2.3 A. 2"2.  Rails shall be leveled with and not project above or
helow top of the adjacent finished recycled rubber flooring.”

Change 10:  Delete Spec Section 10671 Part 2.3 A 3
Add Spec Section 10671 Part2.3 A. 3, "3, Rails shall be designed to be anchored on top of
block-cut in structural concrete floor and to allow for adjustment so rails can be leveled over an
uneven block-out."

Change 11: Delete Spec Section 10671 Part 2.3 A. 10,

Change 12; Revise Spec Section 15741, part 2.2 (B.5.a) to read: "Microprocessor Controller: Control
sequencing, emergency shutdown, LED mode, and fault indicators, fault memory, input and
output diagnostics, and a communications port to provide system integration of DDC per division
17 specification.”

Change 13; Added Spec Section 17800 - Integrated Automation Systems {IAS) General

Change 14: Added Spec Section 17810 - Common Work Results for System Integrator

Change 15: Added Spec Section 17815 — Common Work Resuilts for Network Integrator

Change 16: Added Spec Section 17820 - Commissioning of Integrated Systems

Change 17: Added Spec Section 17825 - Gommissioning of Integrated Automation

Change 18; Added Spec Section 17830 - Integrated Automation Materials, /0 Devices, and Sensors
Change 19: Added Spec Section 17835 — integratad Automation Network Electronics
Change 20: Added Spec Section 17840 - Third Party Interfaces for Integrated Automation
Change 21: Added Spec Section 17850 - IAS Field Panels

Change 22: Added Spec Section 17855 — IAS Network Panels

Change 23: Added Spec Section 17860 — IAS Software and Programming

Change 24: Added Spec Section 17865 - IAS Network Software and Programming

Change 25: Added Spec Section 17870 - System Operation and Maintenance Manuals
Change 26: Added Spec Section 17875 - IAS Network Operation and Maintenance Manuals
Change 27: Added Spec Section 17885 - Integrated Automation Training Requirements
Change 28: Added Spec Section 17890 - Sequence of Cperation for Infegrated Automation
Change 29: Added Spec Section 17900 - Elegtronic Security Systems

Change 30: Delete Spec Sections 16720 — Intrusion Detection System

Change 31: Delete Spec Sections 16781 -CCTV System and Components

Mayor Richard M. Daley, Chairman Erin Lavin Cabonargi, Executive Director
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CHANGES TO DRAWINGS {All drawings dated 9/14/09)
ARCHITECTURAL Drawings

" Change 1: RefA1.4

Revised the ceiling finish for rooms Lobby 101, Circulation Control Center 103 and Reading 109 to
include painting of precast structure and electrical components, P-8,

Change 2: Ref A2.1
Paint precast concrete pianks and ail electrical work inciuding conduit and boxes at the high roof
above room 101, 103, and 109, P-8.

Change 3: Ref A10.1
Add note on Detail 2 to wood veneer panels above doors, *see details 4 & 6/A11.1 SIM.°

Change 4. Ref A11.1; Details 11, 12, and 13
The 2x 2 x ¥4" steel tubes noted in detail 12 are to he located 48" 0.C. and at ends of the partitions
and have a6 x 6 x %" steel baseplate welded all around to the tube with a V" fillet. Shim as
required and anchor post assembiies to the concrete floor with (4) 3/8" x 2° embed Hilt Kwik-botts
or equivalent.

Change 5: Ref A16.3
Add General Note 11, “Provide wire management below all worksurfaces.”

Change 6: Ref A16.4
Add General Note 11, “Provide wire management below all worksurfaces.”

Change 7: Ref A16.5
Add General Note 3, “Provide wire management below ail worksurfaces.”

Change 8: Ref A17.1
Add note on Detail 5 “Sign to be mounted on latch side of door, typ,” and clarified dimension for
sign text mounting height to 60" AFF.

Change 9: RefA17.2
Comected buiiding name on Detail 22.

CIVIL Drawings
Change 10: Ref. C4.1
Removed note indicating telephone and CATY services 1o be in ductbanks

Change 11: Ref. £6.1
Additional construction traiter and connecting wood deck indicated

CONTROLS Drawings
Change 12 Ref [A80.01

Added Sheet, "SYMBOLS ABBREVIATIONS AND GENERAL NOTES"
Change 13; Ref 1AS1.01

Added Sheet, "FIRST FLOOR IAS PLAN"

Change 14: Ref 1AS2.01
Added Sheet, "NETWORK SYSTEM DIAGRAM ELEVATION"

Change 15: Ref {AS4.01
Added Sheet, "MECHANICAL DETAILS & POINT SCHEDULES"

Mayor Richard M. Daley, Chairman Erin Lavin Cabonargi, Executive Director
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Change 16: Ref 1A54.02
Added Shest, "MECHANICAL DETAILS & POINT SCHEDULES"
Change 17 Ref 1AS4.03
Added Sheet, "MECHANICAL DETAILS & POINT SCHEDULES*
Change 18: Red 1AS4.04
Added Sheet, "ELECTRICAL ONE LINE DIAGRAM"
MECHANICAL Drawings
Change 19: Ref M5.2, Detait B
Corrected thickness of Concrete Slab fo 5"
ELECTRICAL Drawings
Change 20: RefE1.0
Removed OEMC contact information
STRUCTURAL Drawings
Change 21: Ref S1.2
Coordinated number and focation of roof anchors with architectural drawings.
QUESTIONS & ANSWERS:
NONE
List of Attachments;
DRAWINGS DATED 9/ 14/09
Sheet C4.1 Sheet A16.4 Sheet 1A82,01
Sheet €6.1 Sheet A16.5 Sheef 1AS4.01
Sheet 5.1 Sheet A17.1 Sheet 1A54.02
Sheet A1.4 Sheet A17.2 Sheet 1AS4.03
Sheet A2.1 Sheet M5.2 Sheet 1AS4.04
Sheet A10.1 Sheet [AS0.01 Shest E1.0
Sheet A16.3 Shest IAS1.01 Sheet 51.2
SPECIFICATIONS DATED 9/14/09
Table of Contents Section 17820 Section 17860
Section 07561 Section 17525 Section 17865
Section 08311 Section 17830 Section 17870
Section 09911 Section 17835 Section 17875
Section 10200 Section 17840 Section 17885
Section 10761 Section 17850 Section 17890
Section 17810 Section 17855 Section 17900
Section 17815

END OF ADDENDUM NO., 2

Mayor Richard M. Daley, Chairman
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ADDENDUM NO.3 TO CONTRACT NO. 1491
For
WEST HUMBOLDT PARK BRANCH LiBRARY
733 N, KEDZIE AVENUE
NEW CONSTRUCTION
PROJECT #08020

!

DATE: September 22, 2009
NOTICE OF CHANGES IN CONTRACT DOCUMENTS

The following changes are hereby made in the Contract Documents,

Changes to Book 3: TECHNICAL SPECIFICATIONS (Al specifications dated 91 8/09)

Change 1: Section 03300 - Add paraqraph 1.2B3 for vapor retarder, Delete Part 26,A.,1b
Change 2. Section 09310 - Ceramic Tile, Delete Part 22, A, 7.inits entirety.
Change 3: Add Section 09310 Part 2.2, B.

"B. Stainless Steel "J" Trim: For all inside and outside comers onwalls in - Rooms 112, 118
and 117, provide Schiuter Systems Quadec QB8OE, 5/16", stainless steel finish,”

Change 4: Add Section 09310 Part 3.4, D.
"D. Instali “J” frim in accordance with the manufacturer's directions.*

Change 5; Section 12484 - Roller Shades, Delete Part 2.7, B.C. and D. in ther entirety.

QUESTIONS & ANSWERS:

Q1: The drawings indicate shades on the west elevation of Reading room 107/106, and Children’ Librarian 105, as
well, as on the south elevation of meeting room 102, The details show a single shade in a *no cost pocket" at
these iocations, which is basically an upside down "L" brackets with a closure mounted to the ceiling. The
specification calls for a recessed vented pocket. Which pocket design should be used? Shouid we provide
pricing per the specifications or that which is in the drawings? Also, the specifications calls for manuai solar
shades, manual solar/black out shades or double shades. Please identify locations of RS-1 or RS-2
shades? Should shades be included at the window on the north elevation of Reading Room 107 (Stacks 108)7
The drawings only show a blind for the comer NW window,

A1: Provide pricing per the “no cost pocket”. SpecHfication section 12494 revision Reference change #5,
RS-1, the single solar shade cloth occurs on the west elevation of the reading room 108, 107 and stacks
108. RS-2, the double solar and blackout shade cioth occurs at the south elevation of Meeting Room 102.
There are no shades at the north elevation,

Q2: Please identify is there is a cost to the General Contractor or our
1. Subcontractor for use of the On-iine Coflaboraticn and Document Management system or for training with
the program.
2. Please identify if permit fees for street and sidewalk ciosures and other City of Chicago fees will be waived
on this project. _
3. There is a discrepancy in the length of the Contractor's warranty for the project. Book 2 - page 46
indicates the warranty to be 2 years after Substantial Completion while Book 24 - page 59 indicates the
wamanty shall be one year. Which is corect?

Mayor Richard M. Daley, Chairman Erin Lavin Cabonargi, Executive Director
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A2:
1. PBC provides CW training and software at no cost.
2, Street and sidewalk closure fees are walved. City of Chicago permit fees waived.
3. 2yearsis correct,

Q3: Referencing sheet L0.3 Landscape Plan and sheet C5.1 Paving Plan; Overlaying the two drawings highiights a
significant difference between Permeable Pavers boundaries and Landscaped boundaries in the Reading
Garden. Please provide accurate drawings to properly estimate quantities of Permeabile Pavers, topsoil,
landscaps, etc

A3: The landscape drawing governs for the dimensions and locations of permeable pavers on the project.

Q4: Referencing sheet L0.2 and C5.1 Paving Plan; The bioswale area has been defined graphically with specific
boundaries; referencing detail AA/C5.1 and AAJC4.1, the limits of bioswale soil exceeds the graphic boundaries
shown in plan view by requiring bioswale soil up to the south fence and up to the cobble level spreader fo the
north. Please confirm accurate bioswale soil boundaries.

Ad: The section shown on shest C4.1 is an accurate depiction of the extent of the bioswale. Detail AA, Sheet
C4.1 governs.

Q5: Please clarify regarding flooring items: Do they want coved in comers or field-butted square?
AS5: For all inside and outside corners on walls in rooms 112, 116 and 117, provide Schluter Systoms Quadec
Q80E, 5/16", stainiess steel finish.

Q6:The only mention of welded wire fabric in site concrete | could find was at detail C7.3 detail 6 mentioning
“Pavement Fabric (typ.)” at joints. Is wire mesh fabric required {and if so what size) in the parking lot, pavement
by aliey, public sidewalks, and/or private walks?

Ab: Welded wire fabric is required in size W6.5/W4 in the parking lot only. No welded wire fabric shall be
Placed in public sidewalks per CDOT Regulations for Openings, Construction and Repair in
the Public Way, Chapter 6A. See also CDOT standard detail A-3-2.

(Q7: Detail 14 on AS4.1 shows the bollard as both “painted wi traffic yellow paint” and *fat at entrance (if applicable)
(S. Steel Bollards)”. Please clarify if the bollards are to be painted or stainless steel, _
AT: All bollards are factory hot dip galvanized and field applied paint

Q8: Please clarify regarding flooring items: Do they want coved in comers or fiekd-butted square?
A8:For all outside corners on walls in rooms 112, 116 and 117, provide Schiuter Systems Quadec QS0E,
516", stainless steel finish, Reference change #2.4,

Q3: On sheet C4.1 the plans along with Note 1 states that the contractor shall instail the gas piping. It has been
normal procedure on PBC projects for the gas company to install ali gas piping from the main to the gas meter,
then the contractor will pick it up and continue from the gas meter. Please verify who will be responsible for the
gas piping from the main to the gas meter.

A9: The gas meter and service piping to the meter will be provided and installed by the gas
company, contractor to coordinate the installation with the gas company.

List of Attachments:

SPECIFICATIONS DATED 9/18/09
Section 03300 - Section 09310 Section 12494

END OF ADDENDUM NO. 3

Mayor Richard M. Daley, Chairman Erin Lavin Cabonargi, Executive Director
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