




D	OCU	JMENT SUBMITTAL CHECKLIST		4
I.	P	ROJECT INFORMATION	**********	5
	Α.	GENERAL PROJECT INFORMATION	5	
	В.	Time of Completion		
	C.	CONTINGENCY FUND.		
	D.	TIME OF COMPLETION OF PUNCH LIST WORK		
	E.	COPIES OF DRAWINGS AND SPECIFICATIONS FURNISHED		
	F.	LIQUIDATED DAMAGES		
	G.	INSURANCE REQUIREMENTS		
	H.	NOTICES		
	I.	PREVAILING WAGE RATES		
	J.	COMMUNITY HIRING REQUIREMENTS AND INCENTIVES		
	K.	CHICAGO HOUSING AUTHORITY SECTION 3 POLICY		
	L.	CONTRACTOR'S PROJECT MANAGER		
C)		ROPOSAL AND EXECUTION DOCUMENTS		12
		CONTRACTOR'S BID		
		ACCEPTANCE OF THE BID		
		CORPORATE RESOLUTION (IF A CORPORATION)		
-		ROPOSAL SUPPORT DOCUMENTS		17
	A.	BASIS OF AWARD (AWARD CRITERIA)	17	
	В.	UNIT PRICES	21	
		HEDULE B - JOINT VENTURE AFFIDAVIT		
		HEDULE C - LETTER OF INTENT FROM MBE/WBE		
		IEDULE D - Affidavit of General Contractor Regarding MBE/WBE Participation		
	SCI	HEDULE E - REQUEST FOR WAIVER FROM MBE/WBE PARTICIPATION	31	
	Aff	IDAVIT OF UNCOMPLETED WORK	32	
	Aff	IDAVIT OF LOCAL BUSINESS	36	
	Sta	TEMENT OF BIDDER'S QUALIFICATIONS	37	
		CLOSURE OF RETAINED PARTIES		
		FORMANCE AND PAYMENT BOND		
-		NSTRUCTIONS TO BIDDERS		45
	A.	EXAMINATION OF DOCUMENTS BY BIDDER	45	
	B.	INTERPRETATIONS OR ADDENDA	45	
		INSPECTION OF SITE		
	D.	PRE-QUALIFICATION OF BIDDERS	45	
	E.	COMPETENCY OF BIDDER		
	F.	SUBSTITUTIONS PRIOR TO BID DATE	46	
	G.	PREPARATION OF BID		
	H.	BID GUARANTEE: DEPOSIT AND TIME PERIOD	47	
	I.	ADMINISTRATIVE FEE.		
	J.	BIDDER'S EXECUTION OF BID.		
	K.	BASIS OF AWARD (AWARD CRITERIA)	48	
	L.	ALTERNATES	48	
		Unit Prices		
		AFFIDAVIT OF NON-COLLUSION		
-	O.	MBE AND WBE COMMITMENTS		
	P.	AFFIDAVIT OF UNCOMPLETED WORK		
	•	BIDDER'S FINANCIAL STATEMENT		
		DISCLOSURE AFFIDAVIT		
;	S.	AFFIDAVIT OF LOCAL BUSINESS		
	Τ.	STATEMENT OF BIDDER'S QUALIFICATIONS		
		DISCLOSURE OF RETAINED PARTIES		
	V.	SUBMISSION OF BID	50	_
		ABLA-FOSCO COMMUNITY CENTER		2

W. WITHDRAWAL OF BIDS SEFORE BID OPENING	
W. WITHDRAWAL OF BIDS SAFORE BID OPENING	50
X. OPENING OF BIDS	50
Y. EVALUATION OF BIDS	50
Z. AWARD OF CONTRACT; REJECTION OF BIDS	50
AA. PERFORMANCE AND PAYMENT BOND AND INSURANCE	51
BB. ORDER OF PRECEDENCE OF COMPONENTS OF THE CONTRACT DOCUMENTS	51
CC. PROTESTS	51
VI. EXHIBITS	53
EXHIBIT 1: PREVAILING WAGE RATE SHEET	
EXHIBIT 2: CHICAGO HOUSING AUTHORITY SECTION 3 POLICY	

NOVAK CONSTRUCTION COMPANY

NOVAK CONSTRUCTION COMPANY

Two originals of the following documents are required at the time of bid opening. Please ensure that you have completed the forms and indicate such by placing an "X" next to each completed item:



I. PROJECT INFORMATION

NOVAK CONSTRUCTION COMPANY

A.GENERAL PROJECT INFORMATION

The following specifications supplement Part IV. "Additional Documents to be Executed" and Part V. "Instructions to Bidders."

1. Bids will be received by the Public Building Commission of Chicago for the following in accordance with the Contract Documents set forth below:

ABLA-Fosco Community Center New Construction 1312 S. Racine Ave. CS-077

2. General Description of Scope of Work:

- a) As described in the specifications, Construction of single story facility consisting of concrete foundation, structural steel frame and column with masonry bearing walls and concrete block and brick back-up cladding, composite metal deck floor for mechanical room, metal deck with built up roof and standing seam metal roof. The spaces consist of gymnasium, swimming pool, locker room, outdoor spray pool, multi-purpose rooms and day-care facility. Construction includes demolition of existing buildings, new parking lot and softball field. All mechanical, plumbing, electrical work, fire protection, communication and security systems are included in base work.
- b) This description of Work is intended to be general in nature and is neither a complete description nor a limitation of the Work to be performed. The Contractor shall perform all Work described in the Contract Documents or reasonably inferable as necessary to produce the results specified therein, except to the extent specifically indicated in the Contract Documents to be the responsibility of others.
- 3. User Agency: Chicago Park District, Chicago Public Schools, Chicago Housing Authorities and City of Chicago
- 4. Commission's Representative's Name, Address, and Phone Number: DB Sterlin Consultants, Inc., Reynold Sterlin, P.E., 208 S. LaSalle St., Suite 1733, Chicago, IL 60604, (312) 857-1006

Architect's Name, Address, and Phone Number: Nia Architects, Inc., Anthony Akindele, AIA, CSI, 1130 S. Wabash Ave., Suite 200, Chicago, Il 60605 (312) 431-9515

- 5. Commission's Project Manager: Devra Ellis
- 6. Ward: 2
- 7. City Funded?: Yes
- 8. Do Bidders need to be Pre-Qualified? No (see Part V.D. "Pre-Qualification of Bidders" for details)



9. Inspection of Site

In accordance with Section 3.03 "Site Conditions and Inspection," the Bidder is expected to inspect the Site of the Work. No allowance will be made for any difficulties that may be encountered in executing the Work due to any condition or situation that could have been discovered by inspection of the Site. Site inspection shall be arranged through **Not Applicable**

- 10. Documents Available from: Nia Architects, Inc., Anthony Akindele, AIA, CSI, 1130 S. Wabash Ave., Suite 200, Chicago, IL 60605, 312-431-9515
- 11. Pre-Bid Meeting Date, Time, and Location: Tuesday, December 17, 2002 at 10:00 a.m. in the 2nd Floor Board Room, Richard J. Daley Center, 66 West Washington Street, Chicago, IL 60602
- 12. Bid Opening Date and Time: Tuesday, January 7, 2003 at 10:00 a.m.

13. Amount of Bid Deposit:

5% of the bid amount

14. Administrative Fee:

\$5,000.00

15. Amount of Contingency Fund: \$250,000.00

16. Document Deposit:

\$250.00

17. Cost for Additional Documents (per set):

\$250.00

18. Award of Contract

Attention is called to Part V.Z. "Award of Contract; Rejection of Bids" for procedures regarding the award of the Contract.

B. TIME OF COMPLETION

The Work shall be completed within **Five Hundred Fifty (550)** Calendar Days upon issuance of the Notice to Proceed.

C. CONTINGENCY FUND

Within the Contractor's Base Bid, a Contingency Fund shall be included in the amount specified above in Part I.A. for the exclusive use of the Commission at its sole discretion. Use of such funds shall require the written approval of the Executive Director. All unused portions of this Contingency Fund shall be returned to the Commission in the form of a deductive Change Order prior to Final Completion.

D. TIME OF COMPLETION OF PUNCH LIST WORK

All final Punch List work shall be prosecuted expeditiously and completed, in total, within thirty (30) Days of the date of transmittal to the Contractor.

E. COPIES OF DRAWINGS AND SPECIFICATIONS FURNISHED

The Commission will furnish to the Contractor one (1) paper sepia and one (1) copy of Drawings and Specifications for the execution of the Work. The Contractor is responsible for obtaining additional copies at its own cost.

F. LIQUIDATED DAMAGES

- 1. The Contractor and the Commission understand and mutually agree that the date to begin the Work, the time of completion of the Work, Contract Completion Date, and the time of completion of Punch List Work, all as specified in the Contract, hereunder are essential conditions of this Contract. It is further mutually understood and agreed that the Work embraced in this Contract shall be commenced on a date to be specified in the Notice to Proceed.
- 2. The Contractor agrees that said Work shall be executed regularly, diligently, and uninterruptedly at such rate of progress as will ensure full completion thereof within the time specified. The Contractor and the Commission understand and agree that the time for the completion of the Work described herein is reasonable time. If the Contractor shall neglect, fail or refuse to complete the Work within the time herein specified, or any proper extension thereof granted by the Commission, then the Contractor and its surety do hereby agree to pay to the Commission the amount of

Completion of the Work

\$1,000.00 per Day

Completion of Punch List Work

\$1,000.00 per Day

not as a penalty but as liquidated damages for such breach of contract as herein set forth for each and every Day that the Contractor shall be in default after time stipulated in the Contract for completing the Work and/or the Punch List Work.

- 3. The Commission may recover said liquidated damages by deducting the amount thereof out of any monies due or that may become due the Contractor. Liquidated damages, if any, will be calculated on completion of the Work and submission of the Contractor's final pay request. The amount of liquidated damages due to the Commission under this provision will bear compound interest at the rate of 5% per annum, compounded monthly from the date of the Notice to Proceed to the date of approval of a deductive change order for liquidated damages. Should the total amount of liquidated damages due under all provisions of this Contract exceed the amount of the Commission's retainage, compound interest on the amount over and above the retainage will continue to accrue until the entire amount of liquidated damages and compound interest is paid to the Commission.
- 4. Completion of the Work, for the purposes of this section only, shall occur upon Substantial Completion of all of the Work required by the Contract Documents. Completion of Punch List Work, for the purposes of this section only, shall occur upon the Architect's acceptance of Punch List Work.

G. INSURANCE REQUIREMENTS

The Contractor must provide and maintain at Contractor's own expense, until Contract completion and during the time period following final completion if Contractor is required to return and perform any additional work, the insurance coverages and requirements specified below, insuring all operations related to the Contract.

A. Insurance To Be Provided By the Contractor

1) Workers Compensation and Employers Liability

Workers Compensation Insurance, as prescribed by applicable law covering all employees who are to provide a service under this Contract and Employers Liability coverage with limits of not less than \$1,000,000 each accident or illness.

2) <u>Commercial General Liability</u> (Primary and Umbrella)

Commercial General Liability Insurance or equivalent with limits of not less than \$5,000,000 per occurrence for bodily injury, personal injury, and property damage liability. Coverages must include the following: All premises and operations, products/completed operations, (for minimum of two (2) years following project completion), explosion, collapse, underground, separation of insureds, defense, and contractual liability (with no limitation endorsement). The Public Building Commission of Chicago, Chicago Park District, Chicago Public Schools, Chicago Housing Authorities, City of Chicago, Nia Architects Inc., DB Sterlin Consultants Inc., Matrix, ESD and Terra Engineering are to be named as an additional insured on a primary, non-contributory basis for any liability arising directly or indirectly from the work.

3) <u>Automobile Liability</u> (Primary and Umbrella)

When any motor vehicles (owned, non-owned and hired) are used in connection with work to be performed, the Contractor must provide Automobile Liability Insurance, including MSC90 Endorsement (if applicable) with limits of not less than \$2,000,000 per occurrence for bodily injury and property damage. The Public Building Commission of Chicago, Chicago Park District, Chicago Public Schools, Chicago Housing Authorities, City of Chicago, Nia Architects Inc., DB Sterlin Consultants Inc., Matrix, ESD and Terra Engineering are to be named as an additional insured on a primary, non-contributory basis.

4) Contractors Pollution Liability

When any work is performed which may cause a pollution exposure, Contractors Pollution Liability must be provided covering bodily injury, property damage and other losses caused by pollution conditions that arise from the Contract scope of services with limits of not less than \$1,000,000 per occurrence. Coverage must include completed operations, contractual liability, defense, excavation, environmental cleanup, remediation (including UST removal) and disposal. When policies are renewed or replaced, the policy retroactive date must coincide with or precede, start of work on the Contract. A claims-made policy, which is not renewed or replaced, must have an extended reporting period of two (2) years. The Public Building Commission of Chicago, Chicago Park District, Chicago Public Schools, Chicago Housing Authorities, City of Chicago, Nia Architects Inc., DB Sterlin Consultants Inc., Matrix, ESD and Terra Engineering are to be named as an additional insured.

5) Asbestos Abatement Liability

COMPANY

of k is performed in connection with this Connect, Asbestos Abatement When any asbestos w Liability Insurance must be provided with limits of not less than \$1,000,000 per occurrence insuring bodily injury, property damage and environmental cleanup. When policies are renewed NOVAK CONSTRUCTION or replaced, the policy retroactive date must coincide with or replaced must have an extended reporting period of one (1) year. The Public Building Commission of Chicago, Chicago Park District, Chicago Public Schools, Chicago Housing Authorities, City of Chicago, Nia Architects Inc., DB Sterlin Consultants Inc., Matrix, ESD and Terra Engineering are to be named as an additional insured on a primary, non-contributory basis.

6) **Professional Liability**

When any architects, engineers, construction managers or other professional consultants perform work in connection with this Contract, Professional Liability Insurance covering acts, errors, or omissions must be maintained with limits of not less than \$2,000,000. Coverage must include contractual liability. When policies are renewed or replaced, the policy retroactive date must coincide with, or precede, start of work on the Contract. A claims-made policy, which is not renewed or replaced, must have an extended reporting period of two (2) years. This requirement only applies if Architects, Engineers Program Managers or other Professional Consultants are performing work.

7) Valuable Papers

When any plans, designs, drawings, specifications and documents are produced or used under this Contract, Valuable Papers Insurance must be maintained in an amount to insure against any loss whatsoever, and must have limits sufficient to pay for the re-creation and reconstruction of such records.

8) **Property**

Contractor must be responsible for all loss or damage to personal property (including but not limited to material, equipment, tools and supplies) owned, rented, or used by Contractor.

В. Additional Requirements

The Contractor must furnish the Public Building Commission, 50 W. Washington, Department of Procurement, Daley Center, Room 200, Chicago, IL. 60602, original Certificates of Insurance, or such similar evidence, to be in force on the date of this Contract, and Renewal Certificates of Insurance, or such similar evidence, if the coverages have an expiration or renewal date occurring during the term of this Contract. The Contractor must submit evidence of insurance to the Public Building Commission prior to Contract award. The receipt of any certificate does not constitute agreement by the Public Building Commission that the insurance requirements in the Contract have been fully met or that the insurance policies indicated on the certificate are in compliance with all Contract requirements. The failure of the Public Building Commission to obtain certificates or other insurance evidence from Contractor is not a waiver by the Public Building Commission of any requirements for the Contractor to obtain and maintain the specified The Contractor must advise all insurers of the Contract provisions regarding insurance. Non-conforming insurance does not relieve Contractor of the obligation to provide insurance as specified herein. Nonfulfillment of the insurance conditions may constitute a violation of the Contract, and the Public Building Commission retains the right to stop work until proper evidence of asurance is provided, or the Contract may be terminated. The insurance certificate must reference the project name and contract number.

The insurance must provide for 60 days prior written notice to be given to the Public Building Commission in the event coverage is substantially changed, canceled, or non-renewed.

Any deductibles or self-insured retentions on referenced insurance coverages must be borne by Contractor.

The Contractor agrees that insurers waive their rights of subrogation against the Public Building Commission, its employees, elected officials, agents, or representatives.

The coverages and limits furnished by Contractor in no way limit the Contractor's liabilities and responsibilities specified within the Contract or by law.

Any insurance or self-insurance programs maintained by the Public Building Commission do not contribute with insurance provided by the Contractor under the Contract.

The required insurance to be carried is not limited by any limitations expressed in the indemnification language in this Contract or any limitation placed on the indemnity in this Contract given as a matter of law.

The Contractor must require all subcontractors to provide the insurance required herein, or Contractor may provide the coverages for subcontractors. All subcontractors are subject to the same insurance requirements of Contractor unless otherwise specified in this Contract.

If Contractor or subcontractor desire additional coverages, the party desiring the additional coverages is responsible for the acquisition and cost.

The Public Building Commission maintains the right to modify, delete, alter or change these requirements.

C. Insurance To Be Provided By the Commission

1. Builder's Risk

- a) The Commission is providing a Builder's Risk Policy with an "All Risk" endorsement for this project. However, the policy is based on a \$5,000.00 deductible, applicable to all losses for each occurrence. Therefore, the Contractor shall be solely responsible for any and all losses up to \$5,000.00 and for the first \$5,000.00 for any loss with exceeds \$5,000.00 and is covered by the Builder's Risk Policy. Loss, if any, under this insurance coverage is to be adjusted with the Commission, and made payable to the Commission. Such insurance shall cover all items of labor and materials connected with the Work, whether in or adjacent thereto, materials in place or to be used as part of the permanent construction, including surplus materials, shanties, protective fences, bridges or temporary structures, miscellaneous materials and supplies incident to the Work and such scaffolding, staging, towers, forms, and equipment as are not owned or rented by the Contractor, the cost of which is included in the Base Contract Price.
- b) Exclusions: The insurance provided by the Commission under this provision does not cover any tools, apparatus, machinery, scaffolding, hoists, forms, staging, and shoring commonly referred to as construction equipment, which may be in use on the Project, capital value of



which is not included in the Work. The Contractor shall make its own arrangements for any insurance that Contractor may require on such equipment.

H. NOTICES

In accordance with Section 22.05 "Notices," Notices must be addressed as follows:

- If to the Commission, notices must be addressed to the attention of the Devra Ellis with copies to: DB Sterlin Consultants, Inc., Reynold Sterlin, P.E., 208 S. LaSalle Street, Suite 1733, Chicago, IL 60604 (312) 857-1006
- 3. If to the Contractor, notices must be sent to the address identified on the title page of this Book 2 with copies to: DB Sterlin Consultants, Inc., Reynold Sterlin, P.E., 208 S. LaSalle Street, Suite 1733, Chicago, IL 60604 (312) 857-1006 and the Contractor's Bonding Company

I. PREVAILING WAGE RATES

Prevailing wage rates in effect at the time of issuance of these Contract Documents are attached. One resource for determining the current prevailing wage rate is the Internet site www.state.il.us/agency/idol/CM/countym.htm maintained by the State of Illinois Department of Labor.

J. COMMUNITY HIRING REQUIREMENTS AND INCENTIVES

This Contract is subject to community hiring requirements and incentives. See Part III "Basis of Award (Award Criteria)" and Section 21.03 "Chicago Residents as Employees" for details.

K. CHICAGO HOUSING AUTHORITY SECTION 3 POLICY


The demolition portion of this project is subject to the provisions of Section 3 of the Housing and Urban Development Act of 1968, as amended by Section 915 of the Housing and Community Development Act of 1992 and the Chicago Housing Authority Section 3 Policy, copy of which is attached as Exhibit 2 and incorporated herein by this reference. The Contractor must comply with such provisions and report to the Commission the number of new hires, contracts and or economic opportunities offered to low and very low income persons and businesses. Such report must be evidence of contractor's compliance with guidelines established by the Chicago Housing Authority regarding Tier Preference. The report must also indicate benefits offered to and receive by the residents of the ABLA community through the demolition work specified in this contract.

L. CONTRACTOR'S PROJECT MANAGER

Contractor's full-time Project Manager is required at the Site.

II. PROPOSAL AND EXECUTION DOCUMENTS

A. Contractor's Bid



Further, the Contractor, having inspected the Site and become familiar with the conditions affecting the cost of the Work and with the requirements of the Contract, hereby proposes to furnish all labor, necessary tools, materials and other work necessary to perform and complete in a workmanlike manner the TYPE OF WORK for PROJECT located at the Site designated as required by and in strict accordance with the Contract Documents for the Base Contract Price listed on the next page. It is stipulated that said Base Contract Price includes a Contingency Fund as specified in Part I. "Project Information."

The agreement between the parties includes not only this instrument, but also the remaining Contract Documents as described in the Standard Terms and Conditions, and all of which shall be binding on the parties hereto.

Time is of the essence of this Contract. The Contractor agrees that it will commence the performance of the Work on the date set forth in the Notice to Proceed issued by the Commission and that it will complete the Work within the time set forth in Part I "Project Information."

The Base Contract Price listed below, as adjusted from time to time pursuant to the Contract Documents, shall be full compensation to the Contractor for having well and faithfully completed the Work, free and clear of all claims, liens, and charges whatsoever, of any kind or nature, and in full compliance with the Contract.

Payment for the Work will be made in the manner set forth in the Standard Terms and Conditions.

The Contractor warrants that it has not employed any person to solicit or secure this Contract upon any agreement for a commission, percentage, brokerage, or contingent fee. Breach of this warranty shall give the Commission the right to terminate the Contract, or, at its discretion, to deduct from the Contract Price or consideration the amount of such commission, percentage, brokerage, or contingent fees. This warranty shall not apply to any commission payable by the Contractor upon contracts or sales secured or made through bona fide established commercial or selling agencies maintained by the Contractor for the purpose of securing business.

The Contractor, being duly sworn, deposes and says on oath that no disclosures of ownership interests have been withheld; the information provided therein to the best of its knowledge is current; and the undersigned proposes to furnish the insurance and the Performance and Payment Bond required by the Contract Documents.

		OUMPAINT
Cia	DIVISION	\$ AMOUNT
Sitework	2	1,448,000.
Concrete	3	., TTO,000.
Masonry	4	550,000
Steel	5	1,800,000.
Carpentry	6	630,000.
Roofing/Waterproofing/Sealants	7	140,000
Doors & Windows		560,000.7
Finishes	8	750,000.
Specialty Items	9	540,000.1
Equipment	10	110,000
Furnishings	11, 4.7	110,000.
Special Construction	12	45,000 -
· · · · · · · · · · · · · · · · · · ·	13	550,000
Vertical Transportation Mechanical	14	
	15	7 (000 000)
Electrical	16	7,600,006
Asbestos Abatement (Interior)		1.000,000
Building Demolition		<u> 80,000.</u>
Environmental Remediation - Table A		130,000.
General/Conditions		1,595,744.
Fee		900,000.7
SUB-TOTAL		607000.
		14, 145, 744
ommission's Contingency Fund		\$250,000.00
OTAL BASE BID		14, 395, 744
	THE RESERVE AND DESCRIPTION OF THE PERSON NAMED IN COLUMN TWO	

AWARD CRITERIA FIGURE (See Line 15 of Award Criteria Formula): (\$13,920,684).

ADDN. NO. 1

TABLE "A" ENVIRONMENTAL REMEDIATION

Description	Quantity	Unit Price	Total Cost
Cost increase to dispose of soil as Special Waste	17,472 CY	5200	908,544
Excavate top 3 feet of soil in green space and dispose of as Special Waste	10,420 CY	5200	541,840
Supply, place and compact clean fill to construct engineered barrier in greenspace	8,960 CY	16-0	143,360
Obtain MWRD permit for discharge into sewer Environment Remediation Phase I	1 EACH	2000°°	200000
Environment Remediation Phase II			1,135,744
TOTAL ENVIRONMENTAL REMEDIATION*			460,000
The state of the s			1,595,744

Notes:

*PLACE THIS VALUE WITHIN BID BREAKDOWN ON ENVIRONMENTAL REMEDIATION LINE. ALSO BREAKDOWN THE TOTAL ENVIRONMENTAL REMEDIATION INTO PHASE I AND PHASE II BASED ON DRAWING WP-001.

DISCLAIMER

Compensation for this scope of work shall be based on field verified quantities. Adustments to the final compensation (increase or decrease) shall be based upon the final measured quantities and the unit rates indicated by the bidder above.

Accepted by the Commission Yes No		Alternate Description	Proposed Alternate Price
		Alternate #1 –	\$
	v	Alternate #2 —	\$
	Image: section of the sec	Alternate #3 –	\$
	I	Alternate #4 –	\$
		·	•
		RACT PRICE (to be completed by the Commission):	
<u>Millio</u>	n Th	ree Hundred Ninety Five Thousand Seven Hun	rdred
Forty	FO VI	744 40	dollars

Acceptance of the Bid

IN WITNESS WHEREOF, the parties hereto have caused this instrument to be executed in two (2) original counterparts the day and year first above written.

PUBLIC BUILDING COMMISSION OF CHIC	AGO Chairman
CONTRACTING PARTY (Print or type names underneath all signatures)	
NOVAK CONSTRUCTION CO. Contractor Name	Address CHICAGO, ILUNOIS 60618
If a Corporation:	
ATTEST: BY LEE KRZYSZTON CORPCRATE SEAL	President Title of Signatury Secretary Title VICE PRESIDENT
	·
If a Partnership:	
Partner	Address
Partner	Address
Partner	Address
If a Sole Proprietorship:	
Signature	
NOTARY PUBLIC	
Subscribed and sworn to before me on this 215	day of <u>San</u> , 20 <u>03</u> .
Notary Public Signature Notary Public Signature	(SEAL)
Commission Expires:	"Commission L" &
	"Cue d'EUA de la L" Grayany, Aran Let A une region de, a de la Efecis Common de la common del common de la common del common de la common de la common del common de la common

Corporate Resolution (if a Corporation)

I, the undersigned, DO HEREBY CERTIFY that the following is a complete, true and correct copy of certain
preambles and resolutions of the board of directors of
NOVAK CONSTRUCTION COMPANY
a corporation duly organized and existing under the laws of the State of IUINOIS and
authorized to do business in the State of Illinois, which resolutions were duly adopted at a duly called meeting of
said board held on 300 3, 2002, a quorum being present, and are set forth in the minutes
of said meeting; that I am the keeper of the corporate seal and of the minutes and records of said corporation; and
that the said resolutions have not been rescinded or modified:
WHEREAS, this corporation submitted a bid, dated <u>JANUPARY 21</u> , 2003 to the Public Building Commission of Chicago, for Contract No. 1266 of said Commission;
NOW, THEREFORE, BE IT RESOLVED: That the president or vice president and the secretary or assistant secretary of this corporation be, and they are hereby, authorized and directed to execute contracts for and on behalf of and under the name and seal of this corporation; and
BE IT FURTHER RESOLVED: That the aforesaid officers of this corporation be, and they are hereby, authorized and directed to execute and deliver to the Commission, for and on behalf of this corporation, such other and all documents as may be necessary or pertinent to a contract, and to do and perform any and all other acts relative thereto.
I FURTHER CERTIFY that the following-named persons are the officers of this corporation duly qualified and now acting as such:
President: JOHN NOVAK
Vice President: LEE KRZY SZTON
Secretary:
Treasurer:
Assistant Secretary:
TN WITNESS WHEREOF, I have hereunto subscribed my name and affixed the seal of said corporation, this day of JANUARY, 2003.

III. PROPOSAL SUPPORT DOCUMENTS

Basis of Award (Award Criteria)

To promote the intended goal of economic opportunity and maximize the use of minority personnel on this project, the Public Building Commission of Chicago has established the Award Criteria formula for the purpose of evaluating proposals and awarding the contract. A contract in the amount of the total Base Bid or Base Contract Price will be awarded to the responsible bidder with the lowest Award Criteria Figure. The Public Building Commission of Chicago reserves the right to check all calculations for accuracy. The fulfillment of the Award Criteria does not abrogate the responsibilities of the Contractor to comply with federal and state requirements under the Equal Employment Act and the Illinois Human Rights Act.

1. <u>Instructions</u>

The Bidder shall complete the Award Criteria Formula and transfer the final Award Criteria Figure - Line 15 to the space provided on the itemized proposal sheet. Failure to complete the formula may be cause for rejection of the Bidder's proposal. The successful bidder will be held responsible for adhering to the figures submitted in Lines 1, 2, 4, 6, 8, 10 and 12 during construction of the project.

Lines 2, 4 and 6 in the formula shall not be greater than fifty percent (50%) in each category for the sole purpose of determining award of the contract. Similarly, lines 8, 10 and 12 shall not be greater than ten (10%) percent in each category for the purpose of award criteria only. The fifty percent (50%) and ten percent (10%) goals are not intended to restrict the total number of minority and female employees to be used on the project, but only to establish limiting figures for use in the formula. Journeyworker includes journeyworkers from the major trades listed herein, and the teamsters. Watchmen and custodial workers are not creditable in the formula.

2. Award Criteria Formula

Line 1.	Base Bid, in figures	14,395,744
Line 2.	Percentage of the Journeyworkers hours that the Contractor proposes to be worked by minority Journeyworkers during construction of the project. (Maximum figure 0.50)	.40
Line 3.	Multiply Line 2 by Line 1 by 0.04	230,332
Line 4.	Percentage of total Apprentice hours that the Contractor proposes to be worked by minority Apprentices during construction of the project. (Maximum figure 0.50)	40_
Line 5.	Multiply Line 4 by Line 1 by 0.03	172,749
Line 6.	Percentage of the total Laborer hours that the Contractor proposes to be worked by minority Laborers during construction of the project. (Maximum figure 0.50)	.50_
Line 7.	Multiply Line 6 by Line 1 by 0.01	71,979
Line 8.	Percentage of total Journeyworker hours that the Contractor proposes to be worked by female Journeyworkers during the construction of the project. (Maximum figure 0.10)	
Line 9.	Multiply Line 8 by Line 1 by 0.04	
Line 10.	Percentage of total Apprentice hours that the Contractor proposes to be worked by female Apprentices during	

	construction of the project. (Maximum figure 0.10)	
Line 11.	Multiply Line 10 by Line 1 by 0.03	
Line 12.	Percentage of the total Laborer hours that the Contractor proposes to be worked by female Laborers during construction of the project. (Maximum figure 0.10)	.0
Line 13.	Multiply Line 12 by Line 1 by 0.01	
Line 14.	Summation of Lines 3, 5, 7, 9, 11, and 13	475,060
Line 15.	Subtract Line 14 from Line 1 (= "Award Criteria Figure")	13920,684
Award Criteria	a Figure (Insert Line 15 of Award Criteria Formula): \$_	13,920,684

3. Community Hiring Bonuses

In order to encourage maximum employment of interested and available residents of the project community on this project, the following bonus calculations shall apply:

- a) In calculating the hours worked by minority and women journeyworkers, apprentices, and laborers under the Award Criteria set out in Part III.A. "Basis of Award (Award Criteria)," all hours worked by minority and women journeyworkers, existing apprentices, and laborers who are residents of the project community shall be multiplied by 1.5.
- b) In calculating the hours worked by minority and women apprentices under the Award Criteria set out in Part III "Proposal Support Documents," all hours worked in new apprenticeships by minority and women apprentices who are residents of the project community shall be multiplied by 2.0.

Definitions

"Actual residents of the City of Chicago" shall mean persons domiciled within the City of Chicago. The domicile is an individual's one and only true, fixed, and permanent home and principal establishment.

"Residents of the project community" shall mean persons domiciled within the Ward in which the Site is located.

"New Apprenticeship" shall mean an apprenticeship begun for a person who has not held an apprenticeship card within ninety (90) days prior to beginning the project.

4. <u>Liquidated Damages</u>

The Contractor hereby consents and agrees that, in the event that it fails to comply with each of the minimum commitments submitted with this Proposal on Lines 2, 4, 6, 8, 10, and 12 of the Award Criteria Formula, covering minority and female Journeyworkers, apprentices, and laborers respectively, the following shall apply.

If the total hours in any category for which a percentage is assigned in Lines 2, 4, 6, 8, 10, or 12 of the Award Criteria equals zero at the completion of the work, then a net deficiency of the entire percentage assigned will be deemed to exist. For any net deficiency in each category, the following amounts shall be deducted as liquidated damages from monies due the Contractor and the Contract Sum modified accordingly:

a) For each full one (1%) percent deficiency of minority Journeyworkers not utilized – seventeen and ninety three hundredths cents per each hundred dollars of the base bid calculated as follows:

Line 1 x 0.1793

Each one (1%) percent deficiency toward the goal for female Journeyworkers (Line 8) shall be calculated in the same way.

b) For each full one (1%) percent deficiency of minority apprentices not utilized – sixteen and ninety three hundredths cents per hundred dollars of the base bid calculated as follows:

Line 1 x 0.1693 100

Each one (1%) percent deficiency toward the goal for female apprentices (Line 10) shall be calculated in the same way.

c) For each one (1%) percent deficiency of minority laborers not utilized – fourteen and ninety three hundredths cents per each hundred dollars of the base bid calculated as follows:

Line 1 x 0.1493 100

Each one (1%) percent deficiency toward the goal for female laborers (Line 12) shall be calculated in the same way.

- d) Liquidated damages, if any, will be calculated for the first pay requests reflecting fifty percent (50%) completion, seventy-five percent (75%) completion, and ninety percent (90%) completion, respectively, based upon the Contractor's pay request together with all attendant certified payrolls and other required documentation of minority and women employment. The accrued liquidated damages and interest will be added to the retention provided elsewhere in this contract. The amount of liquidated damages due to the Commission under this provision will bear compound interest at the rate of 5% per annum, compounded monthly from the date of the Notice to Proceed to the date of approval of a deductive change order for liquidated damages. Should the total amount of liquidated damages due under all provisions of this contract exceed the amount of the Commission's retainage, compound interest on the amount over and above the retainage will continue to accrue until the entire amount of liquidated damages and compound interest is paid to the Commission.
- e) The Commission is aware that certain subcontract agreements under this contract may require subcontractors to contribute to payment of liquidated damages assessed under this provision. Should enforcement of subcontract liquidated damages provisions result in an aggregate total of subcontractor liquidated damages greater than the liquidated damages assessed hereunder against Contractor, then Contractor must pay the excess pro rata as a bonus to each subcontractor exceeding its subcontract commitments for minority or women employment, or both.

5. Reporting

In accordance with this commitment, the Contractor must submit both the Contractor's Payroll Record Form and the Contractor's Recapitulation of Minority and Female Worker Hours and Percentages Form on a monthly basis. All Subcontractors shall be listed on the Contractor's Recapitulation Form whether active or not. For the purpose of this report, the following group categories will be used:

- a) The classification "White" includes person of Indo-European descent.
- b) The classification "Black" or "African-American" includes persons having origins in any of the black racial groups of Africa.

- c) The classification "Hispanic" includes persons whose origins are from Mexico, Puerto Rico, Cuba, Central or South America, the Caribbean Islands or other Spanish culture or origin, regardless of race.
- d) The classification "Native American" includes persons who are Native Americans by virtue of tribal association.
- e) The classification "Asian-Pacific" includes persons whose origins are from East Asia, Southeast Asia, the Pacific Islands or the Indian sub-continent.
- The classification "Other" includes qualified individuals with disabilities who meet legitimate skill, experience, education or other requirements of employment positions held or sought and who perform the essential function with or without reasonable accommodation and other groups or other individuals found by the Public Building Commission of Chicago to be socially and economically disadvantaged and to have suffered actual racial or ethnic discrimination and decreased opportunities to compete in Chicago area markets.

6. Major Trades

Asbestos Workers

Boiler Makers

Bricklayers Carpenters

Cement Masons

Electricians **Elevator Construction**

Glaziers

Mechanists

Machinery Movers Ornamental Iron Workers

Lathers

Operating Engineers

Painters

Pile Driver Mechanics

Pipe Fitters/Steam Fitters Plasterers

Plumbers

Roofers

Sheet Metal Workers

Sprinkler Fitters

Technical Engineers

Tuck Pointers

For approval of other trades for consideration in the Award Criteria Formula, written approval should be requested from the Commission.

Trade Participation - For Information Only

The following information must be supplied by the Contractor for the purposes of evaluating figures supplied in the Award Criteria Formula. It is understood that these figures are estimates only and are not to be considered as limiting in any manner actual participation on the project.

Anticipated levels of minority participation, to be expressed as percentages, must be supplied for each trade, whether attributable to the Contractor's work force or any Subcontractor which will be active on this project.

TRADE PARTICIPATION PERCENT OF MINORITY



UNIT PRICES (ARTICLE 1.B.):

Unit prices provided below in accordance with the provisions of the detailed Specifications may be used as the basis for adjustments to the Contract Price in the event that the quantities of Work required by the Contract Documents are increased or decreased. However, the Commission reserves the right to negotiate the unit prices. Attention is called to Part V.M "Unit Prices" for provisions regarding unit prices.

	TYPE OF WORK	\$ AMOUNT	UNIT(S)
1.	Catch basin or manhole removal and bulkhead.	# 525.00	EACH
2	Catch basin or manhole removal and reset	1525.00	EACH
3.	Pavement removal and disposal, bituminous roads 3" thick	# 10.50	SY
4.	Pavement removal and disposal, bituminous roads 4"-6" thick	\$ 19.75	SY
5.	Concrete curb removal and disposal	8 8.00	LF
6.	Pipe removal, sewer/water with excavation, 12" diameter	\$ 50.00	LF
7.	Pipe removal, sewer/water with excavation, 15" diameter	₹ 50,00	LF
8.	Pipe removal, sewer/water with excavation, 18" diameter	\$ 50.00	LF
9.	Sidewalk removal and disposal, 4" concrete	\$ 18.00	SŸ
10.	5" P.C.C. sidewalk including base		SF
11.	PCC combination curb and gutter, Type 3 and/or modified curb	# 9.50 # 20.00	LF
12.	Irrigation spray heads		
13.	Irrigation piping		EA
14.	Single face exit sign plus 10' conduit and wire		LF
15.	Sprinkler head-pendant type plus 10' piping		EACH
16.	Sprinkler head-pendant-brass appright plus 10" piping	7.7.600	EACH
17.	Single pole toggle switch plus 10' conduit and wire		EACH
18.	Three-way switch plus 10' conduit and wire	132.00	EACH
19.	Duplex receptacle plus 10' conduit and wire	* 162.50	EACH
20.	Duplex receptacle-separate circuit home runt	\$ 126.00	EACH
21.	Smoke detector plus 10' conduit and wire	10.00	EACH
22.	Heat detector plus 10' conduit and wire	\$ 567.00	EACH
23.	Alarm strobe plus 10' conduit and wire	★ 567.00	EACH
24.	Alarm horn plus 10' conduit and wire	\$ 548.00	EACH .
25.	Manual pull stations plus 10' conduit and wire	\$ 548.00	EACH
26.	Intercom speaker – ceiling mounted plus 10' conduit and wire	# 510.00	EACH
27.	Intercom speaker - wall mounted plus 10' conduit and wire	\$ 326.00	EACH
28.	Voice outlet – single plus 10' conduit and wire	# 326.00	EACH
29.	Duplex data and duplex voice plus 10' conduit and wire	\$ 342.00	EACH
30.	Data outlet - single plus 10' conduit and wire	\$ 365.00	EACH
31.	Wall mounted motion detector plus 10' conduit and wire	\$ 342,00	EACH
32.	Ceiling mounted motion detector plus 10' conduit and wire	\$ 349,50	EACH
33.	Keypad plus 10' conduit and wire	* 349.50	EACH
34.	Backfilling of excavation pit	\$ 352.∞	EACH
35.	Saw cutting payement	\$ 37.00	CY
36.	Stabilization stone	# 7.00	LF
37.	Sub - base granular material, Type 6" thickness	\$ 37,00	CY
38	Sub – base granular material, Type 9" thickness	\$ 37.00	CY
39.	PCC base course, 7" thickness	<u>* 37.00</u>	CY
40.	Bituminous concrete surface course, Type 2, 1-1/2"	<u>\$ 37.00</u>	CY
41.	Bituminous concrete binder course, Type 2, 1- ½"	\$ 125.00	TON
42.	PCC Driveway installed	\$ 130.00	TON
43.	PCC sidewalk installed, 8" special curb ramps for disabled	4 97.00	SY
14.	Manhole Type A	\$ 105.00	SY
	THE LANGE TANK	\$ 2400.00	EACH

NOVAK CONSTRUCTION COMPANY

	TYPE OF WORK	\$ AMOUNT	UNIT(S)
45.	Catch basin (except frame and lids)	# 2175.00	EACH
46.	Catch basin Type A 4' diameter	\$ 2450.00	EACH
47.	Chicago Standard cast iron MH Lid	\$ 400.00	EACH
48.	Storm sewer type 48" RCP	# 175.00	LF
49.	Storm sewer type 6" ESVCP	\$ 94.50	LF
50.	Trench and backfill 4' deep	\$ 175.00	LF
51.	Precast pavers	\$ 12.00	SF
52.	Tree grate	# 2400,00	EACH
3.	Ornamental fencing/gate	# 9 5.00	LF
54.	Pump out and disposal of UST product	\$ 2.00	GAL
5.	Backfill and compaction to 95% with clean CA-6	\$ 52.00	CY
6.	Backfill and compaction at 90% with clean CA-6	₹ 50.00	CY
7.	Excavation and disposal of special waste soil	# 175.00	TON
8.	Excavation and disposal of contaminated soil		TON
9.	Excavation and disposal of non-impacted soil	\$ 300,00 38.00	CY.
0,	Removal and disposal of UST	\$4000.00	
1.	Removal and disposal of UST	\$ 5500.00	2,000 gal
2.	Removal and disposal of UST		5,000 gal 10,000 gal
3.	Sludge removal in UST	# 7500,00 # 410,000	55 Gal. Drum
4.	Removal of TSI	\$ 410.00 \$ 2200.00	
5.	Removal of TSI	#12600.00	0-100 LF 100-1000 LF

ADDITIONAL DOCUMENTS TO BE EXECUTED

AFFIDAVIT OF NONCOLLUSION

STATE OF ILLINOIS }
COUNTY OF COOK }
JOHN NOVAK , BEING FIRST DULY SWORN, DEPOSES AND SAYS
THAT:
(1) He/XX is PRESIDENT
(Owner, Partner, Officer, Representative or Agent) of NOVAK CONSTRUCTION COMPANY
the Bidder that has submitted the attached Bid;
(2) That Bidder is fully informed respecting the preparation and contents of the attached Bid and of all pertinent circumstances respecting such Bid;
(3) Such Bid is genuine and is not a collusive or sham bid;
Neither Bidder nor any of its officers, partners; owners, agents, representatives, employees, or parties in interest, including this affiant, has in any way colluded, connived, conspired, or agreed, directly or indirectly, with any other Bidder, firm, or person to submit a collusive or sham bid in connection with the Contract for which the attached bid has been submitted or to refrain from bidding in connection with such Contract, or has in any manner, directly or indirectly, sought by agreement or collusion or communication or conference with any other Bidder, firm, or person to fix the price or prices in the attached bid or in that of any other Bidder, or to fix any overhead, profit, or cost element of the bid price of any other Bidder, or to secure through any collusion, conspiracy, connivance or unlawful agreement any advantage against the Public Building Commission of Chicago or any person interested in the proposed Contract; and
(5) The price or prices quoted in the attached Bid are fair and proper and are not tainted by any collusion, conspiracy, connivance, or unlawful agreement on the part of the Bidder or any of its agents, representatives, owners, employees, or parties in interest, including this affiant.
The Bidder is not barred from bidding as a result of having violated <i>Illinois Criminal Code</i> , 720 ILCS 5/33E-3 (Bid-rigging), 720 ILCS 5/33E-4 (Bid rotating) or the <i>Prevailing Wage Act</i> , 30 ILCS 570/0.01 through 570/7.
(Signed) PRES DENT
(Title) Subscribed and sworn to before me this 21 day of JANURARY 2003
Title) My Commission expires:
Control of All Contro

SCHEDULE C - Letter of Intent from MBE/WBE To Perform As

Subcontractor, Subconsultant, and/or Material Supplier (1 of 2)

SCHEDULE C AND SUPPORTING DOCUMENTS MUST BE SUBMITTED WITH BID

Name of Project: ABLA-FOSCO COMHUNITY CENTER
Project Number: 1266
FROM:
FULLERTON INDUSTRIAL SUPPLY INC. MBE X WBE
(Name of MBE or WBE)
TO:
NOVAK CONSTRUCTION COMPANY and Public Building Commission of Chicago
(Name of General Bidder)
The undersigned intends to perform work in connection with the above-referenced project as (check one):
a Sole Proprietor a Corporation
a Partnership a Joint Venture
The MBE/WBE status of the undersigned is confirmed by the attached Letter of Certification, date 2-28-02. In addition, in the case where the undersigned is a Joint Venture with a nor MBE/WBE firm, a Schedule B, Joint Venture Affidavit, is provided. The undersigned is prepared to provide the following described services or supply the following described goods is connection with the above-named project.
PLUMBING MAT.
The above-described services or goods are offered for the following price, with terms of payment as simulated the Contract Documents.

JAN 2 4 2003

SCHEDULE C - Letter of Intent from MBE/WBE To Perform As Subcontractor, Subconsultant, and/or Material Supplier (2 of 2)

For any of the above items that are partial pay iter	ns, specifically describe the work and subcontract dollar amoun
If more space is needed to fully describe the MB attach additional sheet(s).	E/WBE firm's proposed scope of work and/or payment schedu
SUB-SUBCONTRACTING LEVELS	
% of the dollar value of the MBE/WBE	subcontract will be sublet to non-MBE/WBE contractors.
O % of the dollar value of the MBE/WBE	subcontract will be sublet to MBE/WBE contractors.
must be filled in each blank above. If more than of work will be sublet, a brief explanation and de The undersigned will enter into a formal agreem its execution of a contract with the Public Buildidays of receipt of a notice of Contract award from By:	contracting any of the work described in this Schedule, a zero is 10% percent of the value of the MBE/WBE subcontractor's so escription of the work to be sublet must be provided. The sent for the above work with the General Bidder, conditioned using Commission of Chicago, and will do so within five (5) work in the Commission. Signature Name (Print)
Phone IF APPLICABLE:	
By:	
Joint Venture Partner (Print)	Signature
Date	Name (Print) MBE WBE Non-MBE/WBE
Phone	

(15)



City of Chicago Richard M. Daley, Mayor

Department of Procurement Services

David E. Majone Chief Procurement Officer

City Hall, Room 407
121 North Lasein Street
Chicago, Which 60602-1284
(312) 744-4900
(312) 744-2949 (XTY)
http://www.cityofchicago.org

Henry A. Bellagamba, President Fullation Industrial Supply, Inc. 1456 West Fullerion Avenue Chicago, Illinois 60614

Re; 1" ANNIVERSARY CERTIFICATION

Certification Effective: Certification Expires:

February 29, 2002 February 29, 2007

Annual Affidavit Certificate Expires: February 28, 2003

Dear Mr. Bellagamba:

Congratulations on your continued eligibility for certification as a DBE/MBE by the City of Chicago. Re-validation of Fullerton Industrial Supply, Inc.'s certification is required by February 28, 2003.

As a condition of continued certification during this five year period, you must promptly notify the Office of Business Development of any changes in ownership or control of your firm or any other matters or facts affecting your firm's eligibility for certification.

The City may commence actions to remove your firm's eligibility if you fall to notify us of any changes in ownership, management or control, or otherwise fall to cooperate with the City in any inquity or investigation. Removal of eligibility procedures may also be commenced if your firm is found to be involved in bidding or contractual irregularities.

Your firm's name will be listed in the City's Directory of Disadvantaged Business Enterprises, Minority Business Enterprises and Women Business Enterprises in the specialty grea(s) of:

Distributor of Industrial and Construction Supplies and Equipment,
Disposable Plastics, and Specialty Items

Your firm's participation on City contracts will be credited only toward DBEIMBE goals in your area(s) of specialty. While your participation on City contracts is not illmitted to your specialty, credit toward DBE/MBE goals will be given only for work done in the specialty category.

Thank you for your continued interest in the City's Minority. Women and Disadvantaged Business Enterprise Programs.

very build yours,

Lillie Cooper

Director of Certification

LC/eme

SCHEDULE C - Letter of Intent from MBE/WBE To Perform As Subcontractor, Subconsultant, and/or Material Supplier (1 of 2)

SCHEDULE C AND SUPPORTING DOCUMENTS MUST BE SUBMITTED WITH BID

Name of Project: ABLA-FOSCO COMHUNITY CENTER
Project Number: 1266
FROM:
(Name of MBE or WBE) WBE WBE
(Name of MBE or WBE)
TO:
NOVAK CONSTRUCTION COMPANY and Public Building Commission of Chicago (Name of General Bidder)
The undersigned intends to perform work in connection with the above-referenced project as (check one):
a Sole Proprietor XX a Corporation
a Partnership a Joint Venture
The MBE/WBE status of the undersigned is confirmed by the attached Letter of Certification, dates in addition, in the case where the undersigned is a Joint Venture with a non-MBE/WBE firm, a Schedule B, Joint Venture Affidavit, is provided.
The undersigned is prepared to provide the following described services or supply the following described goods in connection with the above-named project. ROFING MAT.
The above-described services or goods are offered for the following price, with terms of payment as stipulated in the Contract Documents.

ABLA-FOSCO COMMUNITY GENTER

JAN & 2003

SCHEDULE C - Letter of Intent from MBE/WBE To Perform As Subcontractor, Subconsultant, and/or Muterial Supplier (2 of 2)

I NOTHER ENTERING	
For any of the above items that are partial pay	items, specifically describe the work and subcontract dollar amoun
If more space is needed to fully describe the hattach additional sheet(s).	MBE/WBE firm's proposed scope of work and/or payment schedu
SUB-SUBCONTRACTING LEVELS	•
0 % of the dollar value of the MBE/WB	E subcontract will be sublet to non-MBE/WBE contractors.
0 % of the dollar value of the MBE/WB	E subcontract will be subjet to MBE/WBE contractors.
	abcontracting any of the work described in this Schedule, a zero (to 10% percent of the value of the MBE/WBE subcontractor's scop description of the work to be sublet must be provided.
The undersigned will enter into a formal agreem	ment for the above work with the General Bidder, conditioned upo
GARTH BUILDING PRODUCTS	& SERVICES COLD MATTER
Name of MBE/WBE Firm (Print) 1/22/03	Signature CAROL GARTH PRESIDENT
Date 773 324-2944	Name (Print)
Phone	
IF APPLICABLE: By:	
oint Venture Partner (Print)	Signature
Date	Name (Print)
hone	MBE WBE Non-MBE/WBE




City of Chicago Richard M. Daley, Mayor

Department of Procurement Services

David E. Malone Chief Procurement Officer

City Hall, Room 403 121 North LaSalle Street Chicago, Illinois 60602-1284 (312) 744-4900 (312) 744-2949 (TTY) http://www.cityofchicago.org Carol Garth, President

Garth Building Products & Services Corp.
7001 S. South Chicago Avenue
Chicago, IL 60637



Certification Effective:

June 17, 2002

Certification Expires:

June 30, 2007

Annual Certificate Expires:

June 30, 2003

Dear Ms. Garth:

We are pleased to inform you that Garth Building Products & Services Corp. has been certified as an MBE/WBE/DBE by the City of Chicago. This MBE/WBE/DBE certification, which is valid for five years must be re-validated annually. Your firm's next annual validation is required by June 30, 2003. As a condition of continued certification during this five year period, you must promptly notify the Office of Business Development of any changes in ownership or control of your firm or any other matters or facts affecting your firm's eligibility for certification.

The City may commence actions to remove your firm's eligibility if you fail to notify us of any changes of facts affecting your firm's certification or if your firm otherwise fails to cooperate with the City in any inquiry or investigation. Removal of eligibility procedures may also be commenced if your firm is found to be involved in bidding or contractual irregularities.

Your firm's name will be listed in the City's Directory of Disadvantaged Business Enterprises, Minority Business Enterprises and Women Business Enterprises in the specialty area(s) of:

Distributor of Construction Materials; Weather Proofing Services and Roofing Contractor

Your firm's participation on City contracts will be credited only toward MBE/WBE/DBE goals in your area(s) of specialty. While your participation on City contracts is not limited to your specialty, credit toward MBE/WBE/DBE goals will be given only for work done in the specialty category.

Thank you for your continued interest in the City's **M**inority, Women and Disadvantaged Business Enterprise Programs.


Very truly yours,

Lillie Cooper

Director of Certification

۲C)bap







SCHEDULE B - Joint Venture Affidavit (1 of 3)

This form need not be filled in if all joint venturers are MBE/WBE firms. In such case, however, a written joint venture agreement among the MBE/WBE firms should be submitted. Each MBE/WBE joint venturer must also attach a copy of their current certification letter.

1.	Nai	me of joint venture	
2.	Ad	dress of joint venture	
3.	Pho	one number of joint venture	
4.	Ide	entify the firms that comprise the joint venture	
	A.	Describe the role(s) of the MBE/WBE firm(s) in the joint venture. (Note that a "clearly work" must here be shown as under the responsibility of the MBE/WBE firm.)	defined portion of
	В.	Describe very briefly the experience and business qualifications of each non-MBE/WB	E joint venturer.
5.	Nat	ture of joint venture's business	
6.	Pro	ovide a copy of the joint venture agreement.	_
7.	Ow	mership: What percentage of the joint venture is claimed to be owned by MBE/WBE?	%
8.	Spe	ecify as to:	
	A.	Profit and loss sharing	_%
	В.	Capital contributions, including equipment	_%
	C.	Other applicable ownership interests, including ownership options or other agreements ownership or control.	which restrict
	D.	Describe any loan agreements between joint venturers, and identify the terms thereof.	

SCHEDULE B - Joint Venture Affidavit (2 of 3)

A.	Fin	nancial decisions
В.	Ma	anagement decisions such as:
1	1)	Estimating
2	2)	Marketing and Sales
3	3)	Hiring and firing of management personnel
4	4)	Other
C.	Pur	rchasing of major items or supplies
D.	Sup	pervision of field operations
E.	Sup	pervision of office personnel
F.	ven	scribe the financial controls of the joint venture, e.g., will a separate cost center be established; aturer will be responsible for keeping the books; how will the expense therefor be reimburse hority of each joint venturer to commit or obligate the other. Describe the estimated contract cash each joint venture venture.
G.		te approximate number of operational personnel, their craft and positions, and whether they will b ployees of the majority firm or the joint venture.
	ase s	state any material facts of additional information pertinent to the control and structure of this joint





SCHEDULE C - Letter of Intent from MBE/WBE To Perform As

Subcontractor, Subconsultant, and/or Material Supplier (1 of 2)

SCHEDULE C AND SUPPORTING DOCUMENTS MUST BE SUBMITTED WITH BID

Name of Project: H&LA/FOSCO	COMMUNITY CENTS
Project Number:	YCENTET
FROM:	
(Name of MBE or WBE)	
TO:	
Noval Constluctor INC. (Name of General Bidder)	
The undersigned intends to perform work in connection wi	th the above-referenced project as (check one)
a Sole Proprietor	a Corporation
a Partnership	a Joint Venture
The MBE/WBE status of the undersigned is confirm. In addition, in the case MBE/WBE firm, a Schedule B, Joint Venture Affidavit, is presented to the state of the undersigned is confirm.	ned by the attached Letter of Certification, dated where the undersigned is a Joint Venture with a non- provided.
The undersigned is prepared to provide the following descri- connection with the above-named project.	ibed services or supply the following described goods in
EXCAVATION SITEUR	ek
The above-described services or goods are offered for the face of the Contract Documents. ### 200,000	following price, with terms of payment as stipulated in

JAN 24 103

ARI A EOCO COMMISSION --

SCHEDULE C - Letter of Intent from MBE/WBE To Perform As Subcontractor, Subconsultant, and/or Material Supplier (2 of 2)

PARTIAL PAY ITEMS	
For any of the above items that are partial pay items	, specifically describe the work and subcontract dollar amount:
If more space is needed to fully describe the MBE/attach additional sheet(s).	WBE firm's proposed scope of work and/or payment schedule,
SUB-SUBCONTRACTING LEVELS	
O % of the dollar value of the MBE/WBE sul	bcontract will be sublet to non-MBE/WBE contractors.
// % of the dollar value of the MBE/WBE sul	bcontract will be sublet to MBE/WBE contractors.
	ntracting any of the work described in this Schedule, a zero (0) 19% percent of the value of the MBE/WBE subcontractor's scope iption of the work to be sublet must be provided.
	t for the above work with the General Bidder, conditioned upon Commission of Chicago, and will do so within five (5) working the Commission.
VERONICA CONTRACTING INC. Name of MBE/WBE Firm (Print)	Signature Signature (IXAL)
Date (30443-3483) Phone	Name (Print)
IF APPLICABLE:	
By:	
Joint Venture Partner (Print)	Signature
Date	Name (Print) MBE WBE Non-MBE/WBE

Phone



City of Chicago Richard M. Daley, Mayor

Department of rocurement Services

David E. Malone hief Procurement Officer

ity Hali, Room 403 21 North LaSalie Street hicago, Illinois 60602-1284 112) 744-4900 112) 744-2949 (1°TY) :tp://www.cityofchicago.org

Suzanne Lucarelli, President Veronica Contracting, Inc. P.O. Box 201 St. Charles, Illinois 60174

Re:

2nd ANNIVERSARY CERTIFICATION

Certification Effective:

Certification Expires:

Annual Affidavit Certificate Expires:

November 13, 2002

August 31, 2005 August 31, 2003

Dear Ms. Lucarelli:

Congratulations on your continued eligibility for certification as a DBE/WBE by the City of Chicago. Re-validation of Veronica Contracting, Inc.'s certification is required by August

As a condition of continued certification during this five year period, you must continue to file a No-Change Affidavit within 60 days of the date of expiration. Please note that you must Include a copy of your most current Corporate Federal Tax Returns. Failure to file this Affidavit will result in the termination of your certification.

You must also notify the Office of Business Development of any changes in owners hip or control of your firm or any other matters or facts affecting your firm's eligibility for certification.

The City may commence actions to remove your firm's eligibility if you fail to notify us of any changes in ownership, management or control, or otherwise fail to cooperate with the City in any inquiry or investigation. Removal of eligibility procedures may also be commenced if your firm is found to be involved in bidding or contractual irregularities.

Your firm's name will be listed in the City's Directory of Disadvantaged Business Enterprises, Minority Business Enterprises and Women Business Enterprises in the specialty area(s) of:

Underground Site Utilities; Excavating Contractor; Intrastate Trucking and Hauling

Your firm's participation on City contracts will be credited only toward DBE/WBE goals in your area(s) of specialty. While your participation on City contracts is not limited to your specialty, credit toward DBE/WBE goals will be given only for work done in the specialty category.


Thank you for your continued interest in the City's Minority, Women and Disadvantaged Business Enterprise Programs.

Very truly yours.

Director of Certification

LC/ds







SCHEDULE C Letter of Intent from MBE/WBE

To Perform As

Subcontractor, Subconsultant and/or Material Supplier (1 of 2)
SCHEDULE C AND THE BACKUP MUST BE SUBMITTED WITH YOUR BID

Name of Project	ABLA Fosco Community Center Chicago, IL				
Contract Number Project Number				- 19 - 19 - 19 - 19 - 19 - 19 - 19 - 19	
FROM:					
<u>Universal Iron Works</u> (Name of MBE or W		MBE <u>x</u>	WBE		
То:					
Novak Construction		and Public B	uilding Com	mission of Chicago	
	ends to perform work in connections Sole Proprietor		•	ed project as (check a Corporation	onė):
aı	Partnership			a Joint Venture	
September 11, a non MBE/WBE firm The undersigned is p	is of the undersigned is confirmed 2002 . In addition, in the case, a Schedule B, Joint Venture Aforepared to provide the following with the above-named project.	se where the un fidavit, is provid	idersigned is ded.	s a joint Venture with	
	Omamental iron	work			_
			-	· · · · · · · · · · · · · · · · · · ·	
The above described stipulated in the Cont	services or goods are offered for	r the following p	orice, with te	rms of payment as	
	\$140	000 nn			



JAN 2 4,2003



SCHEDULE C Letter of Intent from MBE/WBE To Perform As Subcontractor, Subconsultant and/or Material Supplier (2 of 2)

PARTIAL PAY ITEMS

	<u>N/A</u>
If more space is needed to fully describe the schedule, attach additional sheet(s).	e MBE/WBE firm's proposed scope of work and/or payment
SUB-SUBCONTRACTING LEVELS	
	subcontract will be sublet to non-MBE/WBE contractors. subcontract will be sublet to MBE/WBE contractors.
zero (0) must be filled in each blank above.	subcontracting any of the work described in this Schedule, a lf more than 10% percent of the value of the MBE/WBE, a brief explanation and description of the work to be sublet
The undersigned will enter into a formal age	
upon your execution of a contract with the F five (5) working days of receipt of a notice o	Public Building Commission of Chicago, and will do so within
upon your execution of a contract with the F five (5) working days of receipt of a notice o By:	Public Building Commission of Chicago, and will do so within
upon your execution of a contract with the F five (5) working days of receipt of a notice o By: Universal Iron Works, Inc.	Public Building Commission of Chicago, and will do so within
upon your execution of a contract with the F five (5) working days of receipt of a notice o By: Universal Iron Works, Inc. Name of MBE/WBE Firm (Print)	X Signature
upon your execution of a contract with the F five (5) working days of receipt of a notice o By: Universal Iron Works, Inc. Name of MBE/WBE Firm (Print) 1/21/03	Public Building Commission of Chicago, and will do so within f Contract award from the Commission.
upon your execution of a contract with the F five (5) working days of receipt of a notice o By: Universal Iron Works, Inc. Name of MBE/WBE Firm (Print) 1/21/03 Date 773-521-4766	Public Building Commission of Chicago, and will do so within f Contract award from the Commission. X Signature Ruben Zarco
upon your execution of a contract with the F five (5) working days of receipt of a notice of By: Universal Iron Works, Inc. Name of MBE/WBE Firm (Print) 1/21/03 Date 773-521-4766 Phone	Public Building Commission of Chicago, and will do so within f Contract award from the Commission. X Signature Ruben Zarco
upon your execution of a contract with the F five (5) working days of receipt of a notice of By: Universal Iron Works, Inc. Name of MBE/WBE Firm (Print) 1/21/03 Date 773-521-4766 Phone F APPLICABLE:	Public Building Commission of Chicago, and will do so within f Contract award from the Commission. X Signature Ruben Zarco
upon your execution of a contract with the F five (5) working days of receipt of a notice of By: Universal Iron Works, Inc. Name of MBE/WBE Firm (Print) 1/21/03 Date 773-521-4766 Phone F APPLICABLE:	Public Building Commission of Chicago, and will do so within f Contract award from the Commission. X Signature Ruben Zarco
upon your execution of a contract with the F five (5) working days of receipt of a notice of By: Universal Iron Works, Inc. Name of MBE/WBE Firm (Print) 1/21/03 Date 773-521-4766 Phone F APPLICABLE: By:	Public Building Commission of Chicago, and will do so within f Contract award from the Commission. X Signature Ruben Zarco
upon your execution of a contract with the F five (5) working days of receipt of a notice o By: Universal Iron Works, Inc. Name of MBE/WBE Firm (Print) 1/21/03 Date	Public Building Commission of Chicago, and will do so within if Contract award from the Commission. X Signature Ruben Zarco Name (Print)



City of Chicago Richard M. Daley, Mayor

Department of Procurement Services

David E. Malone Chief Procurement Officer

City Hall, Room 403 121 North LaSalle Street Chicago, Illinois 60602-1284 (312) 744-4900 (312) 744-2949 (TTY) http://www.cityofchicago.org Ruben Zarco, President Universal Iron Works, Inc. 2315 S. Kedvale Avenue Chicago, Illinois 60623

Re: 2nd ANNIVERSARY CERTIFICATION

Certification Effective:

Certification Expires:
Annual Affidavit Certificate Expires:

September 11, 2002 February 28, 2007 August 31, 2003

Dear Mr. Zarco:

Congratulations on your continued eligibility for certification as a DBE/MBE by the City of Chicago. Re-validation of Universal Iron Works, Inc.'s certification is required by August 31, 2003.

As a condition of continued certification during this five year period, you must continue to file a No-Change Affidavit within 60 days of the date of expiration. *Please note that you must include a copy of your most current Corporate Federal Tax Returns*. Failure to file this Affidavit will result in the termination of your certification.

You must also notify the Office of Business Development of any changes in ownership or control of your firm or any other matters or facts affecting your firm's eligibility for certification.

The City may commence actions to remove your firm's eligibility if you fail to notify us of any changes in ownership, management or control, or otherwise fail to cooperate with the City in any inquiry or investigation. Removal of eligibility procedures may also be commenced if your firm is found to be involved in bidding or contractual irregularities.

Your firm's name will be listed in the City's Directory of Disadvantaged Business Enterprises, Minority Business Enterprises and Women Business Enterprises in the specialty area(s) of:

Fabrication and Erection of Ornamental and Miscellaneous Iron:

Your firm's participation on City contracts will be credited only toward DBE/MBE goals in your area(s) of specialty. While your participation on City contracts is not limited to your specialty, credit toward DBE/MBE goals will be given only for work done in the specialty category.

Thank you for your continued interest in the City's Minority, Women and Disadvantaged Business Enterprise Programs.


Very truly yours


Lillie Cooper

Director of Certification

LC/gva







SCHEDULE C - Letter of Intent from MBE/WBE
To Perform As

Subcontractor, Subconsultant, and/or Material Supplier (1 of 2)

SCHEDULE C AND SUP	PORT	TING DOCUM	ENTS MUST	BE SUBMITTED
•		WITH BID		

Name of Project: ABLA - FUSCO CO	MINUNITY CENTER
Project Number: 1266	
FROM:	
GLASS DESIGNERS, INC.	
(Name of MBE or WBE)	
TO:	• • • • • • • • • • • • • • • • • • • •
HOWAR CONSTRUCTION COMPANY	and Public Building Commission of Chicago
(Name of General Bidder)	
The undersigned intends to perform work in connection wi	th the above-referenced project as (check one):
a Sole Proprietor	a Corporation
a Partnership	a Joint Venture
The MBE/WBE status of the undersigned is confined in the case of the undersigned is confined in the undersigned in the undersigned is confined in the undersigned in the under	e where the indensified is a joint Activite with a post
The undersigned is prepared to provide the following description with the above-named project. PROVIDE.	
ALUMINUM FRAMING AND GUASS	AND GLAZING
The above-described services or goods are offered for the the Contract Documents.	e following price, with terms of payment as stipulated in

JAN/2 4 2003

SCHEDULE C - Letter of Intent from MBE/WBE To Perform As Subcontractor, Subconsultant, and/or Material Supplier (2 of 2)

PARTIAL PAY IN LMS	
For any of the above items that are partial pay items	s, specifically describe the work and subcontract dollar amount:
If more space is needed to fully describe the MBE attach additional sheet(8).	WBE firm's proposed scope of work and/or payment schedule,
SUB-SUBCONTRACTING LEVELS	
% of the dollar value of the MBE/WBE su	bcontract will be sublet to non-MBE/WBE contractors.
% of the dollar value of the MBE/WBE su	bcontract will be sublet to MBE/WBE contractors.
must be filled in each blank above. If more than if of work will be sublet, a brief explanation and desc	
The undersigned will enter into a formal agreement its execution of a contract with the Public Building days of receipt of a notice of Contract award from	t for the above work with the General Bidder, conditioned upon Commission of Chicago, and will do so within five (5) working the Commission
By:	Alexan Miller
Name of MBE/WBE Firm (Print) JANUARY 21,2003	Signature John LUCICETT
Date 773-947-0072.	Name (Print)
IF APPLICABLE:	
Ву:	
Joint Venture Partner (Print)	Signature
Date	Name (Print) MBE WBE Non-MBE/WBE
Phone	

JAM 2 4 2003



City of Chicago Richard M. Daley, Mayor

Department of Procurement Services

David E. Majona Chief Procurement Officer

City Hall, Room 403
121 North LaSaile Street
Chicago, Illinois 60602-1284
(312) 744-4900
(312) 744-2949 (TTY)

http://www.cityofchicago.org

John Luckett, President Glass Designers, Inc. 7421-23 S. South Chicago Ave. Chicago, Illinois 60619

Re: 2ND ANNIVERSARY CERTIFICATION

Certification Effective: Certification Expires:

Annual Affidavit Certificate Expires:

November 20, 2002 November 30, 2007

November 30, 2003

Dear Mr. Luckett:

Congratulations on your continued eligibility for certification as a DBE/MBE by the City of Chicago. Re-validation of Glass Designers, Inc.'s certification is required by November 30, 2003.

As a condition of continued certification during this five-year period, you must continue to file a No-Change Afridavit within 60 days of the date of expiration. Please note that you must include a copy of your most current Corporate Federal Tax Returns. Failure to file this Afridavit will result in the termination of your certification.

You must also notify the Office of Business Development of any changes in ownership or control of your firm or any other matters or facts affecting your firm's eligibility for certification.

The City may commence actions to remove your firm's eligibility if you fall to notify us of any changes in ownership, management or control, or otherwise fail to cooperate with the City in any inquiry or investigation. Removal of eligibility procedures may also be commenced if your firm is found to be involved in bidding or contractual irregularities.

Your firm's name will be listed in the City's Directory of Disadvantaged Business Enterprises, Minority Business Enterprises and Women Business Enterprises in the specialty area(s) of:

GLAZING CONTRACTOR; SCREEN AND STORM WINDOW REPAIR AND INSTALLATION; ARCHITECTURAL & ORNAMENTAL IRON WORK

Your firm's participation on City contracts will be credited only toward DBE/MBE goals in your area(s) of specialty. While your participation on City contracts is not limited to your specialty, credit toward DBE/MBE goals will be given only for work done in the specialty category.

Thank you for your continued interest in the City's Minority, Women and Disadvantaged Business Enterprise Programs!


Aga colviden of pentinged cartification staints that the gent parting, yearnest one of the or in the to file a Nevertally solutionally within 50 days of the date of agreement file on need situally solutions. The cartific file of the file of the fadinal Tay Reserves in the many file of the the

Lillie Cooper

Director of Certification

LC/bc





range et la proper se la communica




SCHEDULE C Letter of Intent from MBE/WBE To perform AS Subcontractor, Subconsultant and /or Material Supplier (1 of 2)

Name of I	Project/Contract: Abla-Fosco Co	Ommunity Center
	tion Number:	
From:	QU-BAR, Inc.	
To:	(Name of MBE / WBE Firm)	MBE: <u>X</u> WBE:
10. ~	(Name of Prime or General Bidder)	and Public Building Commission of Chicago
The under sig	gned intends to perform the work in con	nection with the above referenced project as (check one):
z Sc z Ps	ole Proprietor artnership	a Corporation a Joint Venture
a Schedule B,	Joint Venture Affidavit, is provided.	ned by the attached letter of Certification, dated where the undersigned is a Joint Venture with a non-MBE/WBE firm
The undersign connection wi	ned is prepared to provide the following ith the above named project.	ng described services or supply the following described goods is
Provide comp	elete HVAC system per our proposal #10	663 dated 1/16/03
he above descontract Docur	cribed services or goods are offered for ments. \$1,750,000	the following price, with terms of payment as stipulated in the

BID DOCUMENTATION

JAN 2 3 2003

NOVAK CONSTRUCTION
COMPANY



10/01/97

JAN 2 2 2003

PUBLIC BUILDING COMMISSION OF CHICAGO Contract No.

SCHEDULE C Letter of Intent from MBE/WBE To Perform As Subcontractor, Subconsultant and/or Material Supplier (2 of 2)

PARTIAL PAY ITEMS	
For any of the above items which are partial pay	items, specifically describe the work and subcontract dollar amount:
If more space is needed to fully describe the MB additional sheet(s).	E/WBE firm's proposed scope of work and/or payment schedule, attac
SUB-SUBCONTRACTION LEVELS	
0 % of the dollar value of the MBE/WBE	subcontract will be sublet to non-MBE/WBE contractors.
% of the dollar value of the MBE/WBE	subcontract will be sublet to MBE/WBE contractors.
	traction any of the work described in this Schedule, a zero (0) must be the value of the MBE/WBE subcontractor's scope of work will be sublet must be provided.
_	nt for the above work with you as Contractor, conditioned upon your Commission of Chicago, and will do so within five (5) working days of minission.
By: QU-BAR, INC. Name of MBE/WBE Firm (Print)	Maya Shakk
January 20, 2003	Nick Choksi/President
Date	Name
708-385-2189	
Phone	
IF APPLICABLE:	
Ву:	
	<u>• • • · · · · · · · · · · · · · · · · ·</u>
loint Venture Partner	Signature
- · · · · · · · · · · · · · · · · · · ·	N.

_ WBE ____ None-MBE/WEB



of Chicago ard M. Daley, Mayor

tment of rement Services

F Malone Procurement Officer

Iali. Room 403 orth LaSalle Street go, Illinois 60602-1284 744-4900 744-2949 (TTY)

/www.cityofchicago.org

Niranjan S. Choksi, President Qu-Bar, Inc. 4240 West 124th Place Alsip. Illinois 60803

2nd ANNIVERSARY CERTIFICATION

Certification Effective:

July 17, 2002

Certification Expires:

June 30, 2006

Annual Affidavit Certificate Expires: June 30, 2003

Dear Mr. Choksi:

Re:

Congratulations on your continued eligibility for certification as an MBE/DBE by the City of Chicago. Re-validation of Qu-Bar, Inc.'s certification is required by June 30, 2003.

As a condition of continued certification during this five year period, you must promptly notify the Office of Business Development of any changes in ownership or control of your firm or any other matters or facts affecting your firm's eligibility for certification.

The City may commence actions to remove your firm's eligibility if you fail to notify us of any changes in ownership, management or control, or otherwise fail to cooperate with the City in any inquiry or investigation. Removal of eligibility procedures may also be commenced if your firm is found to be involved in bidding or contractual irregularities.

Your firm's name will be listed in the City's Directory of Disadvantaged Business Enterprises, Minority Business Enterprises and Women Business Enterprises in the specialty area(s) of:

Electrical and Mechanical Contractor

Your firm's participation on City contracts will be credited only toward MBE/DBE goals in your area(s) of specialty. While your participation on City contracts is not limited to your specialty, credit toward MBE/DBE goals will be given only for work done in the specialty category.

Thank you for your continued interest in the City's Minority, Women and Disadvantaged Business Enterprise Programs.

Very traly yours,

Lillie Cooper

Director of Certification

LC/emc





PUBLIC BUILDING COMMISSION OF CHICAGO

SCHEDULE C

Letter of Intent from MBE/WBE

To Perform As

Subcontractor, Subconsultant and/or Material Supplier (1 of 2) SCHEDULE C AND THE BACKUP MUST BE SUBMITTED WITH

YOUR BID

Name of Project ADLA - FOSC	O COMMUNIT CENTER
Contract Number 1266 Project Number	
FROM:	
(Name of MBE or WBE)	MBE WBE
TO:	
NOVAK CON STRUCTOR (Name of Prime or General Bidder)	and Public Building Commission of Chicago
The undersigned intends to perform work one):	in connection with the above-referenced project as (theck
a Sole Proprietor	
a Partnership	2 Joint Venture
The MBE/WBE status of the undersigned /2-20-0/ In adwith a non-MBE/WBE firm, a Schedule B	is confirmed by the attached Letter of Certification, dated dition, in the case where the undersigned is a Joint Venture, Joint Venture Affidavit, is provided.
- ,	following described services or supply the following
ELECTRICAL WO	ORK
tipulated in the Contract Documents.	offered for the following price, with terms of payment as
one million the	my thousand
\$ 1,020,000	2.00

PUBLIC BUILDING COMMISSION OF CHICAGO

SCHEDULE C Letter of Intent from MBE/WBE To Perform As

Subcontractor, Subconsultant and/or Material Supplier (2 of 2)

PARTIAL PAY ITEMS	
For any of the above items which are pa	rtial pay items, specifically describe the work and subcontract
If more space is needed to fully describe schedule, attach additional sheet(s).	the MBE/WBE firm's proposed scope of work and/or payment
SUB-SUBCONTRACTING LEVELS	•
2 % of the dollar value of the MBE, contractors.	WBE subcontract will be sublet to non-MBE/WBE
O % of the dollar value of the MBE	WBE subcontract will be sublet to MBE/WBE contractors.
subcontractor's scope of work will be subl must be provided. The undersigned will enter into a form conditioned upon your execution of a cond do so within five (5) working days of receiver. By: TM POL CURR, INC	b-subcontracting any of the work described in this Schedule, a ve. If more than 10% percent of the value of the MBE/WBE et. a brief explanation and description of the work to be sublet al agreement for the above work with you as Contractor, ract with the Public Building Commission of Chicago, and will pt of a notice of Contract award from the Commission.
Name of MBE/WBE Firm (Print)	Signature NAR QUEZ
Date 708-352-6256	Name (Print)
Phone	
F APPLICABLE:	
oint Venture Partner (Print)	Signature
hone	Name (Print) MBE WBE Non-MBE/WBE



City of Chicago Richard M. Daley, Mayor

Department of Procurement Services

David E. Malone Chief Procurement Officer

City Hall, Room 403 121 North LaSalle Street Chicago, Illinois 60602-1284 312) 744-4900 312) 744-2949 (TTY)

ittp://www.cityofchicago.org

John Marquez, President JM Polcurr, Inc. 907 East 31st Street LaGrange, IL 60526

1st ANNIVERSARY CERTIFICATION Re:

Certification Effective:

December 20, 2001

Certification Expires:

June 30, 2007

Annual Affidavit Certificate Expires: December 31, 2002

Dear Mr. Marquez:

Congratulations on your continued eligibility for certification as an MBE by the City of Chicago. Re-validation of JM Polcurr, Inc.'s certification is required by December 31, 2002.

As a condition of continued certification during this five year period, you must promptly notify the Office of Business Development of any changes in ownership or control of your firm or any other matters or facts affecting your firm's eligibility for certification.

The City may commence actions to remove your firm's eligibility if you fail to notify us of any changes in ownership, management or control, or otherwise fail to cooperate with the City in any inquiry or investigation. Removal of eligibility procedures may also be commenced if your firm is found to be involved in bidding or contractual irregularities.

Your firm's name will be listed in the City's Directory of Disadvantaged Business Enterprises, Minority Business Enterprises and Women Business Enterprises in the specialty area(s) of:

Electrical Contractor

Your firm's participation on City contracts will be credited only toward MBE goals in your area(s) of specialty. While your participation on City contracts is not limited to your specialty, credit toward MBE goals will be given only for work done in the specialty category.

Thank you for your continued interest in the City's Minority, Women and Disadvantaged Business Enterprise Programs.

Paul M. Cohen

Deputy Procurement Officer

PMC/edj





SCHEDULE D - Affidavit of General Contractor Regarding MBE/WBE Participation (1 of 2)

Name of Project: ABLA-FOSC	O COMHUNITY C	ENTER	<u></u>
STATE OF ILLINOIS } SS COUNTY OF COOK }			
In connection with the above-captioned con	ntract, I HEREBY DECLARE AN	D AFFIRM that I	am the
PRE SIDENT		•	
Title and duly authorized representative of			
NOVAK CONST	RUCTION COM	PANY	
Name of General Contractor whose address is			
3423 NORTH DRAK	E AVENUE		
in the City of CHICAGO and that I have personally reviewed the magnetic participation in the above-referenced Confollowing is a statement of the extent to what firm as the Contractor for the Project.	naterial and facts submitted with the atract, including Schedule C and	he attached Sche Schedule B (if	dules of MBE/WBI applicable), and the
Name of MBE/WBE Contractor	Type of Work to be Done in		oward MBE/WBE
	Accordance with Schedule C	MBE	WBE
	*		

Ī	Name of MBE/WBE Contractor	Type of Work to be Done in Accordance with Schedule C	Dollar Credit Toward MBE/WBE Goals		
		Accordance with Schedule C	MBE	WBE	
	VERONICA	EXCAUATION	\$	s &	
	UNIVERSAL	FENCE	\$ 140,000.	\$	
	Glass DESIGNERS	GLAZING	s 620 000.	\$	
	OBAR	HUAC	\$1,750,000	\$	
	JM Polcur	ELECTRICAL	\$1,020,000	S .	
.	FULLERTON	PLUMB. MATL	\$ 100000°	\$	
	Cheal GARTY	POOFING MAIL	\$ 100,000;	\$	
		Total Net MBE/WBE Credit	\$ 3,750,000.	\$ 800,000.	
Percent of Total B		Percent of Total Base Bid	25.7 %	5.5%	

The General Contractor may count toward its MBE/WBE goal a portion of the total dollar value of a contract with a joint venture equal to the percentage of the ownership and control of the MBE/WBE partner.

SCHEDULE D - Affidavit of General Contractor Regarding MBE/WBE Participation (2 of 2)

SUB-SUBCONTRACTING LEVELS	
% of the dollar value of the MBE/WBE subco	ntract will be sublet to non-MBE/WBE contractors.
% of the dollar value of the MBE/WBE subco	ntract will be sublet to MBE/WBE contractors.
If MBE/WBE subcontractor will not be sub-subcontra must be filled in each blank above.	cting any of the work described in this Schedule, a zero (0)
If more than 10% of the value of the MBE/WBE subcand description of the work to be sublet must be provided.	ontractor's scope of work will be sublet, a brief explanation ed.
<u> </u>	for the above work with the above-referenced MBE/WBE a Contract with the Commission, and will do so within five rd from the Commission.
By:	a.l.
Name of Contractor (Print)	Cienatura
JANUZARY 16, 2003	Signature
Date	Name (Print)
773 - 278 - 1100	· ·······
Phone	
IF APPLICABLE:	
By:	
The second secon	
Joint Venture Partner (Print)	Signature
Date	Name (Print)
	MBE WBE Non-MBE/WBE
Phone/FAX	

SCHEDULE E - Request for Waiver from MBE/WBE Participation

Date:				
Eileen J. Carey, Executive Director Public Building Commission of Chicag Richard J. Daley Center 50 W. Washington Street, Room 200 Chicago, IL 60602 Dear Ms. Carey:	go			
RE: Contract No.	- N			
Project Title:				
In accordance with Section 23.01.8, the provisions of Section 23.01.8. The uncontractors certified as M successful, and that it/we cannot meet described below and are consistent videtailed in Section 23.01.8 as follows:	dersigned certifies the MBE/WBE to perform the Minority/Women	at it/we has/have in work in this preen Business Enter	been diligent in our roject, that such effe prise contract goal.	attempt to identify orts have not been These efforts are
Documentation attached: yes	no			
Based on the information provided abo	ove, we request consi	deration of this wa	niver request.	
Sincerely,				
		6.		
Signature				
Print Name				
Title				
Name of Firm				

Affidavit of Uncompleted Work

A. Work Under Contract

List below all work Bidder has under contract as either a general contractor or a subcontractor, including all pending low bids not yet awarded or rejected. In a joint venture, list only that portion of the work that is the responsibility of the Bidder. The uncompleted dollar value is to be based upon the most recent estimate of the owner or engineer, and must include work subcontracted to others. If no work is contracted, indicate NONE.

	1	2	3	4	Awards Pending	TOTALS
Project	GATEWAY APARTMENTS	BRITISH	HAWTHEADE FARK	WATER DEPT. WAREHOUSE	VARIOUS	
Contract With	HISPANIC HOUSING	BRITISH HOME	PBC	PBC	VARIEUS	
Estimated Completion Date	MAY 2003	JUNE, 2003	APRIL 2003	52M, 2003	066,2003	
Total Contract Price	M202,159	ĺ		10,569,000	r	
Uncompleted Dollar Value if Firm is the GC	3,516,527	, ,	' ' '	10,212,800	, ,	
Uncompleted Dollar Value if Firm is a Subcontractor						The state of the s
	•		TOTAL V	ALUE OF AL	L WORK	11-11-11-11-11-11-11-11-11-11-11-11-11-

B. Uncompleted Work to be Completed with the Bidder's own Forces

List below the uncompleted dollar value of work for each contract to be completed with the Bidder's own forces, including all work indicated as awards pending. All work subcontracted to others will be listed on C. of this form. In a joint venture, list only that portion of the work to be done by the Bidder. If no work is contracted, indicate NONE.

	1	2	3	4	Awards Pending	TOTALS
Earthwork	N/A		Andrews			
Demolition	K		and a second			a '
Sewer and Drain						
Foundation						
Painting	and the state of t				Action of the second se	
Struct. Steel (Bldg Const.)				\		
Ornamental Steel (Bldg Construction)	7					
Miscellaneous Concrete						
Fireproofing						
Masonry	ALL OF THE PARTY O					NIA

	1	2	3	4	Awards Pending	TOTALS
H.V.A.C.	N/A		Telegraphic Property of the Control		-	
Mechanical	K					
Electrical			The state of the s			
Plumbing			-			
Roofing & Sheet Metal			The state of the s	The state of the s		
Flooring & Tile Work						
Drywall & Plaster Work			The same of the sa			
Ceiling Construction						The second se
Hollow Metal & Hardware		4-14-14-14-14-14-14-14-14-14-14-14-14-14	Antiques		and the state of t	
Glazing & Caulking	Manager of the second			de la companya de la		
Miscellaneous Arch. Work	and the second s		of the second			
Landscaping	ent of the control of				The state of the s	
Fencing	The state of the s					
Others (List)	To company to the com				and the state of t	
						- The state of the
		magning may pagagas h Marilla di Banganah magnin p aga sa Marilla da S a da Bala		2		
			and the second s		To make the state of the state	**
			An			
	And all the same of the same o		1		**************************************	
				1 - 1 - 1 - 1 - 1 - 1 - 1 - 1 - 1 - 1 -		
	The second secon				and the state of t	
	The state of the s					4
TOTALS	100			The state of the s		N/A

Affidavit of Uncompleted Work (continued)

	davit is a true and correct statement relating to ALL State, County, City, and private work including ALL or rejected, and ALL estimated completion dates.
John	JANUEDRY 21, 2003
Signature	Date
Name (Type or Print)	Title
NOVAK CONSTRUCTION COMPANY Bidder Name 3423 NORTH DRAKE AVENUE Address CNICAGO, ILLINOIS GOG18 City State Zip	
Subscribed and sworn to before me this 21 day of JANUARY, 20 Notary Public Commission expires:	(SEAL) "CONTROL ALLEAL" GATAMA ALLEST Note: 14/12, 21/12 of Minois

		Aff	idavit Of Local Busine	ess		
ST	ATE OF ILLINOIS	} }				
CC	UNTY OF COOK	}	first duly sworn, deposes	ON	FILE	
		, being	first duly sworn, deposes	and says that: U	enfreed)	
1.	He/She is				grueno	ŕ
(O of	wner, Partner, Officer)		,		
(th	e name of the Bidder	hat has submitted the	attached Bid);			
2.			est in joint venture Bidder visions of Section 21.18 o			(Book
3.			est in joint venture Bidder rate limits of the City of ([] does not	
	If other business loca	ations exist, provide b	ousiness addresses and ph	one numbers:		
4.		-time people,	terest in joint venture B(insert number) of wh			(insert
5.	Bidder, or partner(s) subject to City of Ch		erest in joint venture Bidd	ler, [] is	[] is not	-
(Si	gned)		(Title)			
Sul	oscribed and sworn to	before me this	day of		, 20	
(Si	gnature)		(SEAL)			
	tle) Commission expires:					

Statement Of Bidder's Qualifications


(ON	F	16 Veryleane	رط
tion regarding	the	capability of	

At the request of the Commission, the Bidder the Bidder to perform the Contract.	shall also submit additional information regarding the capal
Bidder	
Submitted By	
Title	
Permanent Main Office Address	
Local Address	
•	
Local Telephone No. and FAX No.	
How many years operating as contractor for wo	ork of this nature?
List of recently completed contracts of similar of	dollar value and scope of work.

	Name/Address	Dollar Amount	Year of Contract	Nature of Project
1.				
2.				
3.	44	i i		
4.				
5.				
6.				
7.				
8.		The same of the sa		

NOVAK CONSTRUCTION COMPANY

Statement Of Bidder's Qualifications (continued)



The undersigned hereby authorizes any person, firm, or corporation to furnish any information requested by the Public Building Commission of Chicago in verification of this Statement of Bidder's Qualifications.

If submitted by a corporation:

	Corporation Name					
	State and City in which incorporated If incorporated in another state, is firm Yes No	authorized to do business in	the State of Illinois?			
(d)	Name and address of registered agent	in Illinois				
(e)	Names and titles of officers authorized to sign contracts					
	Name	Title				
	Name	Title				
If subm	itted by a partnership:					
(b)	Firm Name Official Address Names of all Partners:					
If subm	itted by an individual:					
(b)	Firm Name The Owner Official Address					
Signatur	re of Affiant					
Subscril	ped and sworn to before me this		20			
Notary I	Public	(SEAL)				

SCHEDULE B - Joint Venture Affidavit (3 of 3)

THE UNDERSIGNED SWEAR THAT THE FOREGOING STATEMENTS ARE CORRECT AND INCLUDE ALL MATERIAL INFORMATION NECESSARY TO IDENTIFY AND EXPLAIN THE TERMS AND OPERATIONS OF OUR JOINT VENTURE AND THE INTENDED PARTICIPATION BY EACH JOINT VENTURER IN THE UNDERTAKING. FURTHER, THE UNDERSIGNED COVENANT AND AGREE TO PROVIDE TO THE PUBLIC BUILDING COMMISSION OF CHICAGO CURRENT, COMPLETE AND ACCURATE INFORMATION REGARDING ACTUAL JOINT VENTURE WORK AND THE PAYMENT THEREFOR AND ANY PROPOSED CHANGES IN ANY OF THE JOINT VENTURE AGREEMENTS AND TO PERMIT THE AUDIT AND EXAMINATION OF THE BOOKS, RECORDS, AND FILES OF THE JOINT VENTURE, OR THOSE OF EACH JOINT VENTURER RELEVANT TO THE JOINT VENTURE, BY AUTHORIZED REPRESENTATIVES OF THE COMMISSION. ANY MATERIAL MISREPRESENTATION WILL BE GROUNDS FOR TERMINATING ANY CONTRACT WHICH MAY BE AWARDED AND FOR INITIATING ACTION UNDER FEDERAL OR STATE LAWS CONCERNING FALSE STATEMENTS.

Note: If, after filing this Schedule B and before the completion of the joint venture's work on this Contract, there is any significant change in the information submitted, the joint venture must inform the Public Building Commission of Chicago, either directly or through the General contractor if the joint venture is a subcontractor.

Name of Joint Venturer	Name of Joint Venturer		
Signature	Signature		
Name	Name		
Title	Title		
Date	Date		
State of County of	State of County of		
On this day of, 20,	On this day of, 20		
before me appeared (Name)	before me appeared (Name)		
to me personally known, who, being duly sworn, did execute the foregoing affidavit, and did state that he or she was properly authorized by (Name of Joint Venture)	to me personally known, who, being duly sworn did execute the foregoing affidavit, and did state that he or she was properly authorized by (Name of Joint Venture)		
to execute the affidavit and did so as his or her free act and deed.	to execute the affidavit and did so as his or her free act and deed.		
Notary Public	Notary Public		
Commission expires: (SEAL)	Commission expires: (SEAL)		

DISCLOSURE OF RETAINED PARTIES

Α.	Definitions	and Disclosure	Requirements

- 1. As used herein, "Contractor" means a person or entity who has any contract or lease with the Public Building Commission of Chicago ("Commission").
- 2. Commission contracts and/or qualification submittals must be accompanied by a disclosure statement providing certain information about attorneys, lobbyists, consultants, subcontractors, and other persons whom the Contractor has retained or expects to retain with respect to the contract or lease. In particular, the Contractor must disclose the name of each such person, his or her business address, the name of the relationship, and the amount of fees paid or estimated to be paid. The Contractor is not required to disclose employees who are paid solely through the Contractor's regular payroll.
- 3. "Lobbyists" means any person (a) who for compensation or on behalf of any person other than himself undertake to influence any legislative or administrative action, or (b) any part of whose duties as an employee of another includes undertaking to influence any legislative or administrative action.

B. <u>Certification</u>

Contractor hereby certifies as follows:

1.	This Disclosure relates to the following transaction:	ABLA-Fosco Commi	unity Center
	Description or goods or services to be provided under	Contract: #1266	·
			*.

. _____

New Construction

- 2. Name of Contractor: Novak Construction Company
- 3. EACH AND EVERY attorney, lobbyist, accountant, consultant, subcontractor, or other person retained or anticipated to be retained by the Contractor with respect to or in connection with the contract or lease is listed below. Attach additional pages if necessary. NOTE: You must include information about certified MBE/WBEs you have retained or anticipate retaining, even if you have already provided that information elsewhere in the contract documents.

Retained Parties:

Name	Business Address	Relationship (Attorney, Lobbyist, Subcontractor, etc.)	Fees (indicate whether paid or estimated)
See attached			
. '			

Check Here If No Such Persons Have been Retained or Are Anticipated To Be Retained:

DISCLOSURE OF RETAINED PARTIES

- 4. The Contractor understands and agrees as follows:
 - The information provided herein is a material inducement to the Commission execution a. of the contract or other action with respect to which this Disclosure of Retained Parties form is being executed, and the Commission may rely on the information provided herein. Furthermore, if the Commission determines that any information provided herein is false, incomplete, or inaccurate, the Commission may terminate the contract or other transaction, terminate the Contractor's participation in the contract or other transactions with the Commission.
 - b. If the Contractor is uncertain whether a disclosure is required under the Contractor must either ask the Commission's Representative or his or her manager whether disclosure is required or make the disclosure.
 - This Disclosure of Retained Parties form, some or all of the information provided herein, c. and any attachments may be made available to the public on the Internet, in response to a Freedom of Information Act request, or otherwise. The Contractor waives and releases any possible rights or claims it may have against the Commission in connection with the public release of information contained in the completed Disclosure of Retained Parties form and any attachments.

/			- //-					
Under pezáli	y of perjury. Contractor an	I certify that	t zen authon	rized to a	execute this	Disclosure	of Retained	Parties or
J	., or berief.					2 ISO13 Care	P1 110 1111111	
hehalt/of the	Contractor an	d that the int	f <i>ol</i> dmati <i>o</i> f of ic	alosed be	erein is true	and compl et	- /	
COMMINE OF CITO	COMMUNICAL MIL	ON CATHLE PARC TYN	CALLY THE PROPERTY OF	~1030G III	orem is muc	and combide		

Signature

Jo∦n Nova∦

Name (Type or Print)

President

Title

Subscribed and sworn to before me

20th

day of Feb.

GARY W. AGREST

Notary Public, State of Illinois

My Commission Expires 05/23/93

ABLA-Fosco Community Center

DISCLOSURE OF RETAINED PARTIES

2 . 7 5

Name:	Business Address:	Relationship:	Fee:
Veronica	P.O. Box 201	Subcontractor	\$800,000 (est.)
(Excavation & Site	St. Charles, IL 60174		7555,555 (552)
Utilities) [WBE]			
Troch	2425 Pan Am Blvd.	Subcontractor	\$55,000 (est.)
(Paving)	Elk Grove Villa, IL		(
	60007		
Garcia	P.O. Box 572	Subcontractor	\$190,000 (est.)
(Landscaping)	Barrington, IL 60011		
Tortorello	3732 S. Wallace	Subcontractor	\$39,000 (est.)
(Irrigation)	Chicago, IL 60609		
Arc.	2114 W. Thomas	Subcontractor	\$550,000 (est.)
(Concrete)	Chicago, IL 60622		
Arc	2114 W. Thomas	Subcontractor	\$185,000(est.)
(Site Concrete)	Chicago, IL 60622		
All Masonry	1414 W. Willow Street	Subcontractor	\$1,800,000 (est.)
(Masonry)	Chicago, IL 60622		
C. Garth	2741 E. 223 rd Street	Supplier	\$100,000
(Roofing Material)	Chicago Hts, IL 60411		
[MBE]			
Shea's	735 N Milwaukee Ave.	Subcontractor	\$575,000 (est.)
(Structural Steel -	Lake Villa, IL 60046		
Erection)			
Universal	2315 S. Kedvale	Subcontractor	\$140,000 (est.)
(Fence) [MBE]	Chicago, IL 60623		
Marsa	5109 W. Lake Street	Subcontractor	\$90,000 (est.)
(Drywall)	Meirose Park, IL 60160		
Metal Master	4501 Prime Pkwy	Subcontractor	\$250,000 (est.)
(Roofing)	McHenry, IL 60050		
Energy	9024 Octavia Street	Subcontractor	\$5,000 (est.)
(Spray Fireproofing)	Bridgeview, IL		
Streich	8230 86 th Court	Subcontractor	\$90,000 (est.)
(Damproofing/Caulking)	Justice, IL 60458		
Glass Designers	7421-23 South Chicago	Subcontractor	\$620,000 (est.)
(Glazing Systems)	Ave.		
[MBE]	Chicago, IL 60619	0	
Codeco	2657 Gardener Road	Subcontractor	\$55,000 (est.)
(Painting)	Broadview, IL 60155	0.1	
R.D. Roman	2421 N. Court Street	Subcontractor	\$70,000 (est.)
(Terazzo, & Ceramic Tile)	Rockford, IL 61103		
Du-Al	4240 144 40411 51	O. b. a a best of	050,000 ()
*	4210 W. 124 th Place	Subcontractor	\$50,000 (est.)
(Carpet & Athletic	Alsip, IL 60803		
Flooring)	D.O. Poy 207	Cubaantaaataa	200,000 (- : :
Accurate (Lockers)	P.O. Box 287	Subcontractor	\$29,000 (est.)
	Lyons, IL 60534	Cultinantenatan	1000 000 (
Accurate (Toilet Partitions)	P.O. Box 287	Subcontractor	\$20,000 (est.)
(Toilet Partitions)	Lyons, IL 60534		

ABLA-Fosco Community Center

DISCLOSURE OF RETAINED PARTIES

Name:	Business Address:	Relationship:	Fee:
Great Lakes (Food Service Equip.)	1961 Grand River Detroit, MI 48226	Subcontractor	\$41,000 (est.)
Paragon (Swimming Pool)	300 E. Industrial Lane Wheeling, IL 60090	Subcontractor	\$540,000 (est.)
Indecor (Window Treatment)	5009 W. Wintrop Avenue Chicago, IL 60640-3123	Subcontractor	\$5,000 (est.)
Valley (Fire Protection)	101 N. Raddant Road Batavia, IL 60510	Subcontractor	\$120,000 (est.)
Reichelt (Plumbing)	P.O. Box 177 Schererville, IN 46375	Subcontractor	\$600,000 (est.)
Q-Bar (HVAC) [MBE]	4240 W. 124 th Place Alsip, IL 60803	Subcontractor	\$1,750,000 (est.)
Fullerton [MBE] (PBL Equipment)	1456 W. Fullerton Chicago, IL 60614	Subcontractor	\$100,000 (est.)
J.M. Polcurr (Electrical) [MBE]	907 E. 31 st Street LaGrange Park, IL 60544	Subcontractor	\$1,020,000 (est.)

Executed In Duplicate

PUBLIC BUILDING COMMISSION OF CHICAGO Contract No. 1266

PERFORMANCE AND PAYMENT BOND Bond No. 6102396774

Contract No. 1266

KNOW ALL MEN BY THESE PRESENTS, that we, Novak Construction Company, a corporation
organized and existing under the laws of the State of Illinois, with offices in the city of Chicago, State of
Illinois, as Corporate Principal, and
United States Fire Insurance Company
305 Madison Ave.
Morristown, NJ 07962
a corporation organized and existing under the laws of the State of NY, with offices in the State of
Illimois, as Surety, are held and firmly bound unto the Public Building Commission of Chicago, hereinafter
called "Commission", in the penal sum of Fourteen Million Three Hundred Ninety Five Thousand Seven
Hundred Forty Four Dollars and 00/100 (\$14,395,744.00) for the payment of which sum well and truly to
be made, we bind ourselves, our heirs, executors, administrators, and successors, jointly and severally,
firmly by these presents.
The condition of this obligation is such, that whereas the Principal entered into a certain Contract, hereto
attached, with the Commission, dated February 11, 2003, for the fabrication, delivery, performance and

ABLA-Fosco Community Center 1312 S. Racine, Chicago, Illinois

installation of

in the referenced project area and other miscellaneous work collateral thereto.

NOW. THEREFORE, if the Principal shall well and truly perform and fulfill all the undertakings, covenants, terms, conditions, and agreements of said Contract during the original term of said Contract and any extension thereof that may be granted by the Commission, with or without notice to the Surety, and during the life of any guarantee required under the Contract, and shall also well and truly perform and fulfill all the undertakings, covenants, terms, conditions and agreements of any and all authorized modifications of said Contract that may be made; and also if the Principal shall promptly pay all persons, firms, and corporations supplying labor, materials, facilities, or services in the prosecution of the work provided for in the Contract, and any and all duly authorized modifications of said Contract that may be made, notice of which modifications being hereby waived; and also, if the Principal shall fully secure and protect the said Commission, its legal successor and representative, from all liability in the premises and from all loss or expense of any kind, including all costs of court and attorney's fees, made necessary or arising from the failure, refusal, or neglect of the aforesaid Principal to comply with all the obligations

PUBLIC BUILDING COMMISSION OF CHICAGO Contract No. 1266

assumed by said Principal or any subcontractors in connection with the performance of said Contract and all such modifications thereof; and also, if the Principal shall deliver all Work called for by said Contract of the Principal with the Commission, free and clear of any and all claims, liens and expenses of any kind or nature whatsoever, and in accordance with the terms and provisions of said Contract, and any and all modifications of said Contract; then, this said Bond shall become null and void; otherwise it shall remain in full force and effect.

The Surety does further hereby consent and yield to the jurisdiction of the State Civil Courts of the County of Cook, City of Chicago, and State of Illinois, and does hereby formally waive any plea of jurisdiction on account of the residence elsewhere of the Surety. The Principal and Surety severally and jointly agree that this Bond, and the undertakings contained herein, are also for the benefit of any and all subcontractors and other persons furnishing materials, labor, facilities, or services to the Principal or for the performance by the Principal of said Contract with the Commission as originally executed by said Principal and the Commission or as thereafter modified, and that any such subcontractor or persons furnishing labor, materials, facilities, or services may bring suit on this Bond, or any undertaking herein contained, in the name of the Commission against the said Principal and Surety or either of them.

It is expressly understood and agreed that this Bond, in the penal sum of <u>Fourteen Million Three Hundred Ninety Five Thousand Seven Hundred Forty Four Dollars and 00/100 (\$14,395,744.00)</u> shall secure the payment of all sums due of and by the Principal under the Contract, and guarantee the faithful performance of the Contract.

No modifications, omissions, or additions, in or to the terms of said Contract, the plans or specifications, or in the manner and mode of payment shall in any manner affect the obligations of the Surety in connection with aforesaid Contract. Notice to the Surety of any and all modifications in said Contract of the Principal with the Commission and of any additions or omissions to or from said Contract are hereby expressly waived by the Surety.

PUBLIC BUILDING COMMISSION OF CHICAGO

Contract No. 1266

IN WITNESS WHEREOF, the above bounden parties have executed this instrument under their several seals this February 19,2003 the name and corporate seal of each corporate party being hereto affixed and these presents duly signed by its undersigned representative pursuant to authority of its governing body.

	WITNESS:		
	Name	BY Individual Principal	(Seal)
	Name	Individual 1 morph	_ (Seal)
	Business Address	Individual Principal	
	City State	Partner	·
	CORPORATE SEAL		
	ATTEST:	Novak Construction Company. Corporate Principal	
	Secretary Secretary	President	
. •	Title 3423 North Drake	Title	
	Chicago, Illinois 60618		
		United States Fire In	surance Company
		Corporate Surety	
	<u> </u>	Jeffrey M Leadley, Title	Attorney in Fac
<i>y</i>	305 Madison Ave Morristown, XU 07962		
. •	Business Address	CORPORATE SEAL	
	THE THE OF PERMANE OF THIS BOILD TO A	Slide p	er thousand. **
	Total amount of premium charged is \$		
	-	•	

^{*} The current power of attorney for the persons who sign for any surety company shall be attached to this Bond. Such power of attorney shall be sealed and certified with a "first-hand signature" by an officer of the surety. A facsimile signature will not be accepted by the Commission.

^{**} Must be filled in by the Corporate Surety.

Contract No. 1266

BOND APPROVAL

Edgud (Johnson Secretary,

Public Building Commission of Chicago

CERTIFICATE AS TO CORPORATE SEAL

I, LER HERYGZTON	, certify that I am the	CORPORATE	Secretary of
the Novak Con 47., corporation	named as Principal in the fore	egoing performance and	d payment bond,
that JOHN G. HOUAK	who signed on	behalf of the Prince	cipal was then
<u>President</u> of said corpo	oration; that I know this pe	erson's signature, and	the signature is
genuine; and that the Bond was duly	signed, sealed, and attested, f	for and in behalf of said	d corporation by
authority of its governing body.			

Dated this 20 day of Feb 2003.

COREORATE SEAL

STATE OF <u>ILLINOIS</u> COUNTY OF <u>COOK</u>		
On this <u>19th</u> day of <u>Febr</u> Jeffrey M Leadley	, known to me to be the Attorney-	-in-Fact of
United States Fire Insuran	ce Company , the	corporation that
executed the within instrument, and a	cknowledged to me that such corporation executed the sam	ie.
IN WITNESS WHEREOF, I have he aforesaid county, the day and year in	reunto set my hand and affixed my official seal, at	e in the
"OFFICIAL SEAL" DIANE M. O'LEARY Notary Public, State of Illinois My Commission Expires 1/4/05	(Notary Public)	5

ES FIRE (INSURANCE COMPANY

POWER OF ATTORNEY UNITED STATES FIRE INSURANCE COMPANY PRINCIPAL OFFICE, NEW YORK, N.Y.

KNOW ALL MEN BY THESE PRESENTS: That the UNITED STATES FIRE INSURANCE COMPANY a Corporation duly organized and existing under the laws of the State of New York, and having its administrative offices in the Township of Morris, New Jersey, has made, constituted and appointed, and does by these presents make, constitute and appoint Donna Wright, William Reidinger, Diane M. O'Leary, Matthew V. Buol, Karen Bogard, Jennifer E. Rome, Debra Kohlman, William T. Krumm, Jeffrey M. Leadley, Steven B. Cade, Sylvia Garcia, and Brian Passolt, of Chicago, Illinois, each

its true and lawful Agent(s) and Attorney(s)-in-Fact, with full power and authority hereby conferred in its name, place and stead, to execute, seal, acknowledge and deliver: Any and all bonds and undertakings-

and to bind the Corporation thereby as fully and to the same extent as if such bonds had been duly executed and acknowledged by the regularly elected officers of the Corporation at its offices in Morris Township, New Jersey, in their own proper persons.

This Power of Attorney limits the act of those named therein to the bonds and undertakings specifically named therein, and they have no authority to bind the Company except in the manner and to the extent therein stated.

This Power of Attorney revokes all previous powers issued in behalf of the attorney(s)-in-fact named above.

IN WITNESS WHEREOF the United States Fire Insurance Company has caused these presents to be signed and attested by its appropriate officers and its corporate seal hereunto affixed this _3rd day of September, 2002.

Assistant Secretary
David Pesce

STATE OF NEW JERSEY)

Attest:

SS.:

COUNTY OF MORRIS)

On this 3rd day of September, 2002, before the subscriber, a duly qualified Notary Public of the State of New Jersey, came the above-mentioned Vice President and Assistant Secretary of United States Fire Insurance Company, to me personally known to be the officers described in, and who executed the preceding instrument, and they acknowledged the execution of the same, and being by me duly sworn, deposed and said, that they are the officers of said Company aforesaid, and that the seal affixed to the preceding instrument is the Corporate Seal of said Company, and the said Corporate Seal and their signatures as officers were duly affixed and subscribed to the said instrument by the authority and direction of the said Company.

IN TESTIMONY WHEREOF, I have hereunto set my hand and affixed my seal at the Township of Morris, the day and year first above written.

(Signed) (Seal) MINE A. SNCHILLING OTAPIC SERVING OT

1.0mly 2 dolle

Catherine A Sincavage Notary Public of New Jersey My Commission Expires July 12, 2004 This Power of Attorney is granted pursuant to Article IV of the By-Laws of the UNITED STATES FIRE INSURANCE COMPANY as now in full force and effect.

ARTICLE IV Execution of Instruments. "The Chairman of the Board, Vice-Chairman of the Board, President, or any Vice-President, in conjunction with the Secretary, or any Secretary, if more than one shall be appointed by the Board, or an Assistant Secretary, shall have power on behalf of the Corporation:

- (a) to execute, affix the corporate seal manually or by facsimile to, acknowledge, verify and deliver any contracts, obligations, instruments and documents whatsoever in connection with its business including, without limiting the foregoing, any bonds, guarantees, undertakings, recognizances, powers of attorney or revocations of any powers of attorney, stipulations, policies of insurance, deeds, leases, mortgages, releases, satisfactions and agency agreements;
- (b) to appoint, in writing, one or more persons for any or all of the purposes mentioned in the preceding paragraph (a), including affixing the seal of the Corporation."

This Power of Attorney is signed and sealed under and by the authority of Article III, Section 9 of the By-Laws of the UNITED STATES FIRE INSURANCE COMPANY as now in full force and effect.

ARTICLE III Section 9 Facsimile Signatures. "The signature of any officer authorized by the Corporation to sign any bonds, guarantees, undertakings, recognizances, stipulations, powers of attorney or revocations of any powers of attorney and policies of insurance issued by the Corporation may be printed facsimile, lithographed, or otherwise produced ... The Corporation may continue to use for the purposes herein stated the facsimile signature of any person or persons who shall have been such officer or officers of the Corporation, notwithstanding the fact that he may have ceased to be such at the time when such instruments shall be issued."

CERTIFICATE

State of New Jersey County of Morris

I, the undersigned, Assistant Secretary of UNITED STATES FIRE INSURANCE COMPANY, DO HEREBY CERTIFY that the foregoing POWER OF ATTORNEY remains in full force and effect and has not been revoked and furthermore that the above quoted abstracts of Article IV and Article III, Section 9 of the By-Laws of the Corporation are now in full force and effect.

In Testimony Whereof, I have hereunto subscribed my name and affixed the corporate seal of the said Company, this 19th day of <u>February</u>, <u>2003</u>.

Assistant Secretary
David Pesce

40° 111

IV. INSTRUCTIONS TO BIDDERS

A. Examination Of Documents By Bidder

- 1. The Bidder shall, before submitting its bid, carefully examine all Contract Documents, including but not limited to, the Standard Terms and Conditions (Book 1); Project Information, Instructions, and Execution Documents (Book 2); Technical Specifications (Book 3); plans; drawings; Addenda (if any); and bonds. The Bidder shall inspect in detail the site of the proposed Work and familiarize itself with all the local conditions affecting the Contract and the detailed requirements of construction. If its bid is accepted, the bidder will be responsible for all errors in its proposal resulting from failure or neglect to comply with these instructions. In no case will the Commission be responsible for any change in anticipated profits resulting from such failure or neglect.
- 2. Unless otherwise provided in the Contract, when the plans or specifications include information pertaining to subsurface exploration, borings, test pits, and other preliminary investigation, such information represents the opinion of the Commission as to the location, character, or quantity of the materials encountered and is only included for the convenience of the Bidder. The Commission assumes no responsibility with respect to the sufficiency or accuracy of the information, and there is no guaranty, either expressed or implied, that the conditions indicated are representative of those existing throughout the work, or that unanticipated developments may not occur.

B. Interpretations Or Addenda

- 1. The Commission will not furnish oral interpretations of Contract Documents. If an interpretation is desired by a prospective Bidder, the interpretation should be requested in a letter addressed to the Owner's Representative named in the Advertisement for Bids. Any inquiry received ten (10) or more days prior to the date fixed for opening of bids will be considered. Every interpretation or revision will be in the form of an addendum to the Contract Documents and, when issued, will be on file in the office of the Commission at least five (5) days before bids are opened. Although all addenda will be mailed to each person obtaining Contract Documents, it shall be the Bidder's responsibility to inquire as to the addenda issued. All such addenda shall become part of the Contract and attached thereto and all Bidders shall be bound by such addenda, whether or not received by the Bidders.
- 2. If any such differences or conflicts are not called to the Commission's Representative's attention ten (10) days or more prior to submission of bids, the Commission's Representative shall decide which of the conflicting requirements will govern, and the Contractor shall perform the work at no additional cost to the Commission in accordance with the decision of the Commission's Representative.

C. Inspection Of Site

Bidder shall inspect the Site to become familiar with the conditions relating to the Work to be performed, the facilities involved, and the difficulties and restrictions attending the performance of this Contract. Failure of the Bidder to visit the Site shall not relieve or alter the Bidder's responsibility of completing the Work as set forth in the Contract Documents.

D. Pre-Qualification Of Bidders

1. Unless otherwise indicated in Part I "Project Information," the Commission has heretofore issued Request for Qualifications (RFQ) in order to approve the qualifications of firms to perform work on certain projects of the Commission. Responses to the RFQ were evaluated by the Commission on the basis of the firm's experience and past performance, technical qualifications, organization and equipment, financial resources, bonding and insurance capacity, and other factors deemed relevant by the Commission. Notice of pre-qualification has been provided by the Commission to all firms approved as "pre-qualified," and only firms that have received notification of pre-qualification are eligible to bid on this Contract. Moreover, a firm that has been pre-qualified as a separate entity (e.g.

sole proprietor, partnership, or corporation) is not eligible to submit a bid for this Contract as a joint venture with another pre-qualified firm unless such joint venture has been notified of its pre-qualification.

2. The Commission reserves the right to take such steps as it deems necessary to determine the continuing qualifications of the Bidder to adequately perform the requirements of the Contract, and the Bidder shall furnish to the Commission all information and data requested for this purpose, including completed form "Statement of Bidder's Qualifications" provided with this Book 2. Failure of the Bidder to cooperate with the Commission in its investigation or submit any additional documents requested by the Commission shall be grounds for disqualification.

E. Competency of Bidder

- The Commission reserves the right to refuse to award a Contract to any person, firm, or corporation
 that is in arrears or is in default to the Commission upon any debt or contract, or that is a defaulter, as
 surety or otherwise, upon any obligation to the Commission, or had failed to perform faithfully any
 previous contract with the Commission.
- The Bidder, if requested, must present within a reasonable time, as determined by the Commission, evidence satisfactory to the Commission of performance ability and possession of necessary facilities, pecuniary resources, and adequate insurance to comply with the terms of these specifications and Contract Documents.

F. Substitutions Prior To Bid Date

- 1. The Architect will consider written requests for substitutions received at least ten (10) days prior to bid date. Requests received after that time will not be considered.
- 2. The Architect shall consider only those requests accompanied by a copy of the Request for Substitution form, Exhibit Q, filled out completely, signed, and including the required attachments.
- 3. Substitutions will not be considered if, in the opinion of the Architect, acceptance will require substantial revision of the Contract Documents.
- 4. Notification of approved substitutions will be made by addendum.

G. Preparation of Bid

- 1. Two (2) copies of Project Information, Instructions, and Execution Documents (Book 2) shall be prepared with original signatures and notarizations wherever required.
- 2. All bids must be prepared on forms supplied by the Commission and shall be subject to all requirements of the Contract Documents. Unless otherwise stated, all blank spaces on the bid page or pages, applicable to the subject specification, should be correctly filled in. All bids must be regular in every respect and no interlineations, excisions or special conditions shall be made by the Bidder.
- 3. The Bidder's name, address, telephone and fax number should be clearly written on the front cover of each of the copies of Book 2 submitted.
- 4. When required by the Contract Documents, the Bidder may attach supporting documentation or additional information to the back of the form to which it refers.
- 5. The Commission may consider as irregular, and at its option reject, any bid on which there is an alteration of or departure from the bid form hereto attached.
- 6. The Bid Documents shall include the following:

- a) Contractor's Bid
- b) Bid Guarantee
- c) Administrative Fee
- d) Basis of Award (Award Criteria)
- e) Unit Prices
- f) Affidavit of Non-collusion
- g) Schedule B Joint Venture Affidavit with supporting documentation (if applicable)
- h) one (1) Schedule C for each MBE and WBE with its current letter(s) of certification
- i) Schedule D Affidavit of General Contractor Regarding MBE/WBE Participation
- j) Schedule E Request for Waiver from MBE/WBE Participation
- k) Affidavit of Uncompleted Work
- 7. Current versions of the following documents shall be on file at the Commission at the time of bid opening:
 - a) Financial Statement
 - b) Disclosure Affidavit
 - c) Affidavit of Local Business, including applicable documentation
 - d) Statement of Bidder's Qualifications
- 8. If the contract is open to bidders that are not pre-qualified as stated in Part I "Project Information" and Bidder is not pre-qualified, packages containing the forms for the financial statement, Disclosure Affidavit, Affidavit of Local Business, and Statement of Bidder's Qualifications are available to pick up from the Commission's office or to download from the Commission's web site. See the title page for address information.
- 9. The Contractor is required to submit a fully executed Disclosure of Retained Parties within five (5) days of Notice of Award.

H. Bid Guarantee: Deposit and Time Period

- 1. The Bid must be accompanied by a bid guarantee in the amount set forth in Part I.A. "General Project Information" to ensure:
 - a. Non-withdrawal of the bid after date and time of opening.
 - b. The furnishing of the Performance and Payment Bond and evidence of the required insurance coverage by the successful Bidder as required by the Contract Documents.
- The guarantee shall be made by bid bond, certified check or cashier's check payable to the order of the Public Building Commission of Chicago. No bid will be considered unless it is accompanied by the required guarantee. Cash deposits will not be accepted.
- 3. The Bidder agrees that this bid may be held by the Commission for a period not exceeding ninety (90) days from the date fixed for the opening of bids and that the bid may not be withdrawn within that period.
- 4. If written notice of the acceptance of this Bid is mailed, telegraphed or delivered to the undersigned within the time noted herein, or at any time thereafter before this Bid is withdrawn, the undersigned agrees to enter into a Contract with the Public Building Commission of Chicago with the Bid as accepted. The undersigned agrees to give a Performance and Payment Bond as specified in the Contract Documents, with good and sufficient surety or sureties, and to furnish the required insurance, all within five (5) days after given Notice of Award.

5. The bid bonds, certified checks, or cashier's checks of unsuccessful Bidders will be returned as soon as practicable after the opening of the bids; however, the deposits of the three (3) lowest Bidders shall be retained until the Commission awards the Contract to one of them, or for any reason rejects all bids.

I. Administrative Fee

Each Bidder must submit with its bid a certified or cashiers' check in the amount set forth in Part I.A. "Administrative Fee" as an administrative fee for processing and handling of non-responsive bids. Upon award of the contract, the successful Bidder's check, and the checks of all Bidders whose bids are determined by the Commission to have been responsive, shall be returned to the Bidders submitting them. Should one or more bids be rejected by the Commission as non-responsive, the checks from the non-responsive Bidder or Bidders shall be deposited in the general funds of the Commission as an administrative fee to compensate the Commission for the costs of processing and handling the non-responsive bid or bids.

J. Bidder's Execution of Bid

- 1. The Bidder must execute the Bid in two (2) original counterparts.
- 2. Bids must be submitted with original signatures in the space provided on the appropriate Part II.B. "Acceptance of the Bid." Bids not properly signed shall be rejected.
- 3. If Bidder is a corporation, the President and Secretary must execute the bid and the Corporate seal must be affixed. In the event that this bid is executed by other than the President, attach hereto a certified copy of that section of the Corporate By-Laws or other authorization by the Corporation that permits the person to execute the offer for said corporation.
- 4. If Bidder is a partnership, all partners must execute the bid, unless one partner has been authorized to sign for the partnership, in which case, evidence of such authority satisfactory to the Commission must be submitted.
- 5. If Bidder is a sole proprietorship, the sole proprietor must execute the bid.
- 6. A "Partnership," "Joint Venture," or "Sole Proprietorship" operating under an Assumed Name must be registered with the Illinois county in which it is located, as provided in 805 ILCS 405 (1992).

K. Basis of Award (Award Criteria)

The Bidder shall complete the figures in the Award Criteria Formula to compute the Award Criteria Figure and complete the Trade Participation information. Such information shall be attached to the bid on the form provided.

L. Alternates

The Bidder shall indicate a price for each and every Alternate, if any, described in the Contract Documents.

M. Unit Prices

- 1. The Bidder is required to complete the Unit Prices form in its entirety.
- 2. Unit prices provided may be used as the basis for adjustments to the Contract Price in the event that the quantities of Work required by the Contract Documents are increased or decreased. However, the Commission reserves the right to negotiate the Unit Prices.

3. Unit Prices shall be inclusive of the cost of materials, work, layout, drafting, balancing and testing, tools and sundries, overhead and profit, supervision, and any and all other costs of whatsoever nature in connection therewith for work in place and accepted or omitted as the case may be. The calculation for determining the number of units of work shall be actual surface, volume, length, hours, and number of individual items listed for the class of work complete in place and accepted or omitted. No allowance for waste, loss, breakage, damage, or difficulties shall be made.

N. Affidavit of Non-Collusion

Each Bidder shall fully execute an affidavit, in the form provided, to the effect that the Bidder has not colluded with any other person, firm, or corporation in regard to any bid submitted. Such affidavit shall be attached to the bid.

O. MBE and WBE Commitments

Pursuant to Article 23 "MBE/WBE Special Conditions, each Bidder shall submit with its Bid affidavits and supporting documents describing the extent to which Minority Business Enterprise ("MBE") and Women Business Enterprise ("WBE") firms will participate in the Contract.

P. Affidavit of Uncompleted Work

The Bidder is required to submit a fully executed Affidavit of Uncompleted Work, which declares, among other things, the value and estimated completion date of all uncompleted contracts to be completed with Bidder's own forces and to be subcontracted to others. Such affidavit shall be attached to the bid on the form provided.

Q. Bidder's Financial Statement

Each Bidder shall have on file in the office of the Commission at the time of bid opening a financial statement dated not earlier then the end of said Bidder's last fiscal year period. This will be kept on file by the Commission as a representative statement for a period of one year only. If a Bidder does not have such statement on file, it must submit a copy with its bid. Failure to have a current financial statement on file at the Commission at time of bid opening may be cause for the rejection of the Contractor's Bid.

R. Disclosure Affidavit

Each Bidder shall have on file in the office of the Commission at the time of bid opening a fully executed Disclosure Affidavit pursuant to Section 21.13 "Disclosure Affidavit."

S. Affidavit of Local Business

Each Bidder shall have on file in the office of the Commission at the time of bid opening a fully executed Affidavit of Local Business with current documentation as required in Section 21.18 "Local Business Preference."

T. Statement of Bidder's Qualifications

Each Bidder shall have on file in the office of the Commission at the time of bid opening a fully executed Statement of Bidder's Qualifications or a Qualification Submittal in response to a Request for Qualifications (RFQ). The Commission reserves the right to request additional information regarding the capability of the Bidder to perform the Contract.

U. Disclosure of Retained Parties



The lowest responsible and responsive Bidder shall submit a fully executed Disclosure of Retained Parties pursuant to the instructions on said document.

V. Submission of Bid

- 1. Two (2) copies of all bid documents with original signatures shall be enclosed in two (2) envelopes each (outer and inner), both of which shall be sealed and clearly labeled with "BID DOCUMENTS," the Contract number, name of Bidder, and date and time of opening.
- Bids received prior to the advertised hour of opening will be securely kept.
- 3. Written modifications of bids will be considered only if received prior to the time stated for receipt of Proposals and provided "BID MODIFICATIONS TO SEALED PROPOSAL" is marked on the lower left-hand corner of the envelope in which the bid modification is enclosed so that the modification will be recognized to prevent its being opened prior to scheduled public opening of bids. Telephonic or oral modifications will not be considered. Bidders are cautioned that modifications which are not explicit and which are in any sense subject to misinterpretation shall make the bid so modified or amended subject to rejection.

W. Withdrawal Of Bids Before Bid Opening

Any Bidder may withdraw its bid by letter, facsimile, telegraphic request, or by personally securing, with proper identification, the submitted bid proposal at any time prior to the time fixed for opening of bids. A telephonic request to withdraw a bid will not be considered.

X. Opening Of Bids

At the time and place fixed for the opening of bids, the Commission will cause to be opened and publicly read aloud every bid received within the time set for receiving bids irrespective of any irregularities therein. Bidders and other persons properly interested may be present in person or by representative.

Y. Evaluation of Bids

- 1. The Commission reserves the right to check all calculations and to correct all extensions in case of error.
- 2. If a discrepancy occurs in an amount written both in words and in figures, the amount written in words will prevail.
- Along with reviewing the calculations of each bid, the Commission will evaluate each Bidder's
 responsiveness to all Bid requirements and responsibility.

Z. Award Of Contract; Rejection Of Bids

- 1. The Contract will be awarded to the responsible Bidder submitting the lowest Award Criteria, as defined herein, complying with the conditions set forth in the Contract Documents. However, if the local business preference is applicable, the determination of the lowest responsible bidder will be made after a two percent (2%) local business preference is applied to the Award Criteria of all Bidders that do not meet the conditions defined in Section 21.18 "Local Business Preference."
- 2. The Bidder to whom the award is made will be notified at the earliest possible date.
- 3. Upon award of Contract, the Commission will process the Contract for final execution.

4. The Commission reserves the right to reject any and all bids and to waive any informality in bids received whenever it determines such rejection or waiver is in its interest.

AA. Performance and Payment Bond and Insurance

- 1. Upon approval by the Commission to award, and within five (5) days after being given notice, the successful Bidder shall execute and deliver to the Commission the Performance and Payment Bond in the form included in the Contract Documents and evidence of the required insurance coverage.
- 2. The Performance and Payment Bond shall be in the form herein and in the full amount of the Base Contract Price and shall be security for the faithful performance of the Contract and payment of all persons, firms, or corporations to whom the Contractor may become legally indebted for labor, material, facilities or services of any nature, employed or used by it in performing the Work. The current power of attorney for the persons who sign for any surety company shall be attached to such bond. Such power of attorney shall be sealed and certified with a "first hand signature" by an officer of the surety. A facsimile signature will not be accepted by the Commission. The Commission reserves the right to approve the surety company.
- 3. The failure of the successful Bidder to supply the required Performance and Payment Bond or evidence of the required insurance coverage within five (5) days of notice, or within such extended period as the Commission may grant based upon reasons determined sufficient by the Commission, shall constitute a default and the Commission may either award the Contract to the next lowest responsible bidder or re-advertise for bids. The difference between the amount of its bid and the amount for which a contract for the work is subsequently executed may be charged against the Bidder, irrespective of whether the amount thus due exceeds the amount of the bid security. If a more favorable bid is received by re-advertising, the defaulting Bidder shall have no claim against the Commission for a refund. Because of the difficulty of ascertaining the damage caused to the Commission, such sum shall be considered liquidated damages and shall not constitute a penalty. The election by the Commission to grant an extension to the period allowed for the bidder to provide an acceptable performance and payment bond and/or evidence of insurance coverage shall not entitle the bidder to an extension of time required to complete the Work.

BB. Order of Precedence of Components of the Contract Documents

- 1. The order of precedence of the components of the Contract Documents shall be as follows:
 - a) Standard Terms and Conditions (Book 1);
 - b) Addenda, if any;
 - c) Drawings;
 - d) Technical Specifications;
 - e) Project Information, Instructions, and Execution Documents (Book 2);
 - f) Advertisement for proposals (copy of advertisement to be attached to back of cover); and
 - g) Performance and Payment Bond, if required.
- 2. The foregoing order of precedence shall govern the interpretation of the Contract in all cases of conflict or inconsistency therein, except as may be otherwise expressly provided by the Commission.

CC. Protests

1. The bidder shall submit any protests or claims regarding this solicitation to the office of the Commission's Executive Director. A pre-bid protest must be filed five (5) days before the bid opening date, a pre-award protest must be filed no later than ten (10) days after the bid opening date, and a post-award protest must be filed no later than ten (10) days after the award of the Contract.

NOVAK CONSTRUCTION COMPANY

2. All protests or claims must set forth the name and address of the protester, the Contract number, the grounds for the protest or claim, and the course of action that the protesting party desires that the Executive Director take.

TRUCK DRIVER	E	ALL 2	26.150	26.550	1.5	1.5	2.0	4.000	3.000	0.000	0.000
TRUCK DRIVER	E	ALL 3	26.351	26.550	1.5	1.5	2.0	4.000	3.000	0.000	0.000
TRUCK DRIVER	E	ALL 4	26.550	26.550	1.5	1.5	2.0	4.000	3.000	0.000	0.000
TRUCK DRIVER	W	ALL 1	26.400	26.950	1.5	1.5	2.0	4.050	2.950	0.000	0.000
TRUCK DRIVER	W	ALL 2	26.550	26.950	1.5	1.5	2.0	4.050	2.950	0.000	0.000
TRUCK DRIVER	W	ALL 3	26.750	26.950	1.5	1.5	2.0	4.050	2.950	0.000	0.000
TRUCK DRIVER	W	ALL 4	26.950	26.950	1.5	1.5	2.0	4.050	2.950	0.000	0.000
TUCKPOINTER		BLD	29.650	30.650	1.5	1.5	2.0	3.660	4.500	0.000	0.260

Legend:

M-F>8 (Overtime is required for any hour greater than 8 worked each day, Monday through Friday.

OSA (Overtime is required for every hour worked on Saturday)

OSH (Overtime is required for every hour worked on Sunday and Holidays)

H/W (Health & Welfare Insurance)

Penson (Pension)

Vac (Vacation)

Trng (Training)

Explanations

COOK COUNTY

TRUCK DRIVERS (WEST) - That part of the county West of Barrington Road.

The following list is considered as those days for which holiday rates of wages for work performed apply: New Years Day, Memorial/Decoration Day, Fourth of July, Labor Day, Veterans Day, Thanksgiving Day, Christmas Day. Generally, any of these holidays which fall on a Sunday is celebrated on the following Monday. This then makes work performed on that Monday payable at the appropriate overtime rate for holiday pay. Common practice in a given local may alter certain days of celebration such as the day after Thanksgiving for Veterans Day. If in doubt, please check with IDOL:

EXPLANATION OF CLASSES

ASBESTOS - GENERAL - removal of asbestos material from any place in a building, including mechanical systems where those mechanical systems are to be removéd. This includes the removal of asbestos materials from ductwork or pipes in a building when the building is to be demolished at the time or at some close future date.

ASBESTOS - MECHANICAL - removal of asbestos material from mechanical systems, such as pipes, ducts, and boilers, where the mechanical systems are to remain.

COMMUNICATIONS ELECTRICIAN - Installation, operation, inspection, maintenance, repair and service of radio, television, recording, voice sound vision production and reproduction, telephone and telephone interconnect, facsimile, data apparatus, coaxial, fibre optic and wireless equipment, appliances and systems used for the transmission and reception of signals of any nature, business, domestic, commercial, education, entertainment, and residential purposes, including but not limited to, communication and telephone, electronic and sound equipment, fibre optic and data communication systems, and the performance of any task directly related to such installation or service whether at new or existing sites, such tasks to include the placing of wire and cable and electrical power conduit or other



Cook County Prevailing Wage for December 2002

Trade Name				Base	FRMAN				•	Pensn	Vac	Trng
ACDROMOG ADM CEN	==		=		28.750					2.970		
ASBESTOS ABT-GEN		ALL BLD			24.800					5.520		
ASBESTOS ABT-MEC		BLD			37.430					5.150		
BOILERMAKER BRICK MASON		BLD			32.150					5.080		
		ALL			33.470					3.510		
CARPENTER CEMENT MASON		ALL			33.470					3.750		
CERAMIC TILE FNSHER		ALL		23.850	0.000					3.700		
COMM. ELECT.		BLD			30.000					5.080		
ELECTRIC PWR EOMT OP		ALL			37.800					7.640		
ELECTRIC PWR GRNDMAN		ALL			37.800					5.960		
ELECTRIC PWR LINEMAN		ALL			37.800					7.640		
ELECTRICIAN		ALL			34.650					5.830		
ELEVATOR CONSTRUCTOR		BLD			38.780					2.510		
FENCE ERECTOR		ALL			23.090					5.120		
GLAZIER		BLD			28.800					7.800		
HT/FROST INSULATOR		BLD			31.550					7.560		
IRON WORKER		ALL			34.080	-				9.660		
LABORER		ALL			28.750					2.970		
LATHER		BLD			33.470					3.510		
MACHINIST		BLD			33.470					3.100		
MARBLE FINISHERS		ALL		23.000	0.000					3.800		
MARBLE MASON		BLD			28.280					6.600		
MILLWRIGHT		ALL			33.470					3.510		
OPERATING ENGINEER			1		37.850					4.250		
OPERATING ENGINEER					37.850					4.250		
OPERATING ENGINEER					37.850					4.250		
OPERATING ENGINEER					37.850					4.250		
OPERATING ENGINEER					36.300					4.000		
OPERATING ENGINEER					36.300					4.000		
OPERATING ENGINEER					36.300					4.000		
OPERATING ENGINEER					36.300					4.000		
OPERATING ENGINEER					36.050					4.250		
OPERATING ENGINEER					36.050					4.250		
OPERATING ENGINEER		HWY	3	29.450	36.050	1.5				4.250		
OPERATING ENGINEER		HWY	4	28.050	36.050	1.5	1.5	2.0	5.400	4.250	1.700	0.500
OPERATING ENGINEER		HWY	5	26.850	36.050	1.5				4.250		
ORNAMNTL IRON WORKER		ALL		28.850	30.350	2.0				7.370		
PAINTER		ALL			33.580					4.300		
PAINTER SIGNS		BLD		25.150	28.240	1.5	1.5	1.5	2.600	2.010	0.000	0.000
PILEDRIVER		ALL		31.970	33.470	1.5	1.5	2.0	4.710	3.510	0.000	0.440
PIPEFITTER		BLD		33.480	35.480	1.5	1.5	2.0	4.470	5.100	0.000	0.000
PLASTERER		$_{\mathrm{BLD}}$		29.090	30.090	1.5	1.5	2.0	4.000	5.100	0.000	0.400
PLUMBER ,		BLD		35.000	37.000	1.5				2.990		
ROOFER		BLD		30.850	32.850	1.5	1.5	2.0	3.950	2.380	0.000	0.320
SHEETMETAL WORKER		$_{\mathrm{BLD}}$		30.730	33.190	1.5	1.5	2.0	4.310	6.790	0.000	0.490
SIGN HANGER		BLD		22.530	23.380	1.5	1.5	2.0	3.730	1.890	0.440	0.000
SPRINKLER FITTER		$_{ m BLD}$		33.700	35.200	2.0	2.0	2.0	4.600	4.950	0.000	0.400
STEEL ERECTOR		ALL			31.500					8.740		
STONE MASON		\mathtt{BLD}			32.150					5.080		
TERRAZZO FINISHER		$_{\mathrm{BLD}}$		23.240	0.000	1.5	1.5	2.0	4.500	5.630	0.000	0.170
TERRAZZO MASON		BLD			29.000					6.350		
TILE MASON		BLD		29.130	31.130	2.0	1.5	2.0	4.250	4.450	0.000	0.400
TRAFFIC SAFETY WRKR		HWY		19.650	21.150	1.5				0.900		
TRUCK DRIVER	Е	ALL	1	25.900	26.550	1.5	1.5	2.0	4.000	3.000	0.000	0.000



Drivers and Skid Rig; Post Hole Digger; Pre-Stress Machine; Pump Cretes Dual Ram; Pump Cretes; Squeeze Cretes-screw Type Pumps; Raised and Blind Hole Drill; Roto Mill Grinder; Scoops - Tractor Drawn; Slip-form Paver; Straddle Buggies; Tournapull; Tractor with Boom and Side Boom; Trenching Machines.

- Class 2. Bobcat (over 3/4 cu. yd.); Boilers; Brick Forklift; Broom, All Power Propelled; Bulldozers; Concrete Mixer (Two Bag and Over); Conveyor, Portable; Forklift Trucks; Greaser Engineer; Highlift Shovels or Front Endloaders under 2-1/4 yd.; Hoists, Automatic; Hoists, inside Freight Elevators; Hoists, Sewer Dragging Machine; Hoists, Tugger Single Drum; Laser Screed; Rock Drill (self-propelled); Rock Drill (truck mounted); Rollers, All; Steam Generators; Tractors, All; Tractor Drawn Vibratory Roller; Winch Trucks with "A" Frame.
- Class 3. Air Compressor; Combination Small Equipment Operator; Generators; Heaters, Mechanical; Hoists, Inside Elevators - (Rheostat Manual Controlled); Hydraulic Power Units (Pile Driving, Extracting, and Drilling); Pumps, over 3" (1 to 3 not to exceed a total of 300 ft.); Pumps, Well Points; Welding Machines (2 through 5); Winches, 4 small Electric Drill Winches; Bobcat (up to and including 3/4 cu. yd.).
- Class 4. Bobcats and/or other Skid Steer Loaders; Oilers; and Brick Forklift.

OPERATING ENGINEERS - FLOATING

- Class 1. Craft foreman (Master Mechanic), diver/wet tender, engineer (hydraulic dredge).
- Class 2. Crane/backhoe operator, mechanic/welder, assistant engineer (hydraulic dredge), leverman (hydraulic dredge), and diver tender.
- Class 3. Deck equipment operator (machineryman), maintenance of crane (over 50 ton capacity) or backhoe (96,000 pounds or more), tug/launch operator, loader, dozer and like equipment on barge, breakwater wall, slip/dock or scow, deck machinery, etc.
- Class 4. Deck equipment operator (machineryman/fireman), (4 equipment units or more) and crane maintenance 50 ton capacity and under or backhoe weighing 96,000 pounds or less, assistant tug operator. OPERATING ENGINEERS - HEAVY AND HIGHWAY CONSTRUCTION Class 1. Craft Foreman; Asphalt Plant; Asphalt Heater and Planer Combination; Asphalt Heater Scarfire; Asphalt Spreader; Autograder/GOMACO or other similar type machines; ABG Paver; Backhoes with Caisson attachment; Ballast Regulator; Belt Loader; Caisson Rigs; Car Dumper; Central Redi-Mix Plant; Combination Backhoe Front Endloader Machine, (1 cu. yd. Backhoe Bucket or over or with attachments); Concrete Breaker (Truck Mounted): Concrete Conveyor; Concrete Paver over 27E cu. ft.; Concrete Placer; Concrete Tube Float; Cranes, all attachments; Cranes, Hammerhead, Linden, Peco & Machines of a like nature; Crete Crane; Crusher, Stone, etc.; Derricks, All; Derrick Boats; Derricks, Traveling; Dowell machine with Air Compressor; Dredges; Field Mechanic-Welder; Formless Curb and Gutter Machine; Gradall and Machines of a like nature; Grader, Elevating; Grader, Motor Grader, Motor Patrol, Auto Patrol, Form Grader, Pull Grader, Subgrader; Guard Rail Post Driver Mounted; Hoists, One, Two and Three Drum; Hydraulic Backhoes; Backhoes with

raceway work within the equipment room and pulling wire and/or cable through conduit and the installation of any incidental conduit, such that the employees covered hereby can complete any job in full.

TRAFFIC SAFETY - work associated with barricades, horses and drums used to reduce lane usage on highway work, the installation and removal of temporary lane markings, and the installation and removal of temporary road signs.

TRUCK DRIVER - BUILDING, HEAVY AND HIGHWAY CONSTRUCTION - EAST & WEST

- Class 1. Two or three Axle Trucks. A-frame Truck when used for transportation purposes; Air Compressors and Welding Machines, including those pulled by cars, pick-up trucks and tractors; Ambulances; Batch Gate Lockers; Batch Hopperman; Car and Truck Washers; Carry-alls; Fork Lifts and Hoisters; Helpers; Mechanics Helpers and Greasers; Oil Distributors 2-man operation; Pavement Breakers; Pole Trailer, up to 40 feet; Power Mower Tractors; Self-propelled Chip Spreader; Skipman; Slurry Trucks, 2-man operation; Slurry Truck Conveyor Operation, 2 or 3 man; TEamsters Unskilled dumpman; and Truck Drivers hauling warning lights, barricades, and portable toilets on the job site.
- Class 2. Four axle trucks; Dump Crets and Adgetors under 7 yards; Dumpsters, Track Trucks, Euclids, Hug Bottom Dump Turnapulls or Turnatrailers when pulling other than self-loading equipment or similar equipment under 16 cubic yards; Mixer Trucks under 7 yeards; Ready-mix Plant Hopper Operator, and Winch Trucks, 2 Axles.
- Class 3. Five axle trucks; Dump Crets and Adgetors 7 yards and over; Dumpsters, Track Trucks, Euclids, Hug Bottom Dump Turnatrailers or turnapulls when pulling other than self-loading equipment or similar equipment over 16 cubic yards; Explosives and/or Fission Material Trucks; Mixer Trucks 7 yards or over; Mobile Cranes while in transit; Oil Distributors, 1-man operation; Pole Trailer, over 40 feet; Pole and Expandable Trailers hauling material over 50 feet long; Slurry trucks, 1-man operation; Winch trucks, 3 axles or more; Mechanic--Truck Welder and Truck Painter.
- Class 4. Six axle trucks; Dual-purpose vehicles, such as mounted crane trucks with hoist and accessories; Foreman; Master Mechanic; Self-loading equipment like P.B. and trucks with scoops on the front.

OPERATING ENGINEERS - BUILDING

Class 1. Mechanic; Asphalt Plant; Asphalt Spreader; Autograde; Backhoes with Caisson attachment; Batch Plant; Benoto; Boiler and Throttle Valve; Caisson Rigs; Central Redi-Mix Plant; Combination Back Hoe Front End-loader Machine; Compressor and Throttle Valve; Concrete Breaker (Truck Mounted); Concrete Conveyor; Concrete Paver; Concrete Placer; Concrete Placing Boom; Concrete Pump (Truck Mounted); Concrete Tower; Cranes, All; Cranes, Hammerhead; Cranes, (GCI and similar Type); Creter Crane; Crusher, Stone, etc.; Derricks, All; Derricks, Traveling; Formless Curb and Gutter Machine; Grader, Elevating; Grouting Machines; Highlift Shovels or Front Endloader 2-1/4 yd. and over; Hoists, Elevators, outside type rack and pinion and similar machines; Hoists, one, two and three Drum; Hoists, Two Tugger One Floor; Hydraulic Backhoes; Hydraulic Boom Trucks; Hydro Vac (and similar equipment); Locomotives, All; Motor Patrol; Pile

shear attachments; Mucking Machine; Pile Drivers and Skid Rig; Pre-Stress Machine; Pump Cretes Dual Ram; Rock Drill - Crawler or Skid Rig; Rock Drill - Truck Mounted; Roto Mill Grinder; Slip-Form Paver; Soil Test Drill Rig (Truck Mounted); Straddle Buggies; Hydraulic Telescoping Form (Tunnel); Tractor Drawn Belt Loader (with attached pusher - two engineers); Tractor with Boom; Tractaire with Attachments; Trenching Machine; Truck Mounted Concrete Pump with Boom; Raised or Blind Hole; Drills (Tunnel Shaft); Underground Boring and/or Mining Machines; Wheel Excavator; Widener (APSCO).

Class 2. Batch Plant; Bituminous Mixer; Boiler and Throttle Valve; Bulldozers; Car Loader Trailing Conveyors; Combination Backhoe Front Endloader Machine (less than 1 cu. yd. Backhoe Bucket or over or with attachments); Compressor and Throttle Valve; Compressor, Common Receiver (3); Concrete Breaker or Hydro Hammer; Concrete Grinding Machine; Concrete Mixer or Paver 7S Series to and including 27 cu. ft.; Concrete Spreader; Concrete Curing Machine, Burlap Machine, Belting Machine and Sealing Machine; Concrete Wheel Saw; Conveyor Muck Cars (Haglund or Similar Type); Drills, All; Finishing Machine Concrete; Greaser Engineer; Highlift Shovels or Front Endloader; Hoist - Sewer Dragging Machine; Hydraulic Boom Trucks (All Attachments); Hydro-Blaster; All Locomotives, Dinky; Pump Cretes; Squeeze Cretes-Screw Type Pumps, Gypsum Bulker and Pump; Roller, Asphalt; Rotory Snow Plows; Rototiller, Seaman, etc., self-propelled; Scoops -Tractor Drawn; Self-Propelled Compactor; Spreader - Chip - Stone, etc.; Scraper; Scraper - Prime Mover in Tandem (Regardless of Size); Tank Car Heater; Tractors, Push, Pulling Sheeps Foot, Disc, Compactor, etc.; Tug Boats.

Class 3. Boilers; Brooms, All Power Propelled; Cement Supply Tender; Compressor, Common Receiver (2); Concrete Mixer (Two Bag and Over); Conveyor, Portable; Farm-Type Tractors Used for Mowing, Seeding, etc.; Fireman on Boilers; Forklift Trucks; Grouting Machine; Hoists, Automatic; Hoists, All Elevators; Hoists, Tugger Single Drum; Jeep Diggers; Pipe Jacking Machines; Post-Hole Digger; Power Saw,. Concrete Power Driven; Pug Mills; Rollers, other than asphalt; Seed and Straw Blower; Steam Generators; Stump Machine; Winch Trucks with "A" Frame; Work Boats; Tamper - Form-Motor Driven.

Class 4. Air Compressor; Combination - Small Equipment Operator; Directional Boring Machine; Generators; Heaters, Mechanical; Hydraulic Power Unit (Pile Driving, Extracting, or Drilling); Hydro-Blaster; Light Plants, All (1 through 5); Pumps, over 3" (1 to 3 not to exceed a total of 300 ft.); Pumps, Well Points; Tractaire; Welding Machines (2 through 5); Winches, 4 Small Electric Drill Winches.

Class 5. Bobcats (all); Brick FForklift Oilers.

Other Classifications of Work:

For definitions of classifications not otherwise set out, the Department generally has on file such definitions which are available. If there is no such definition on file, the Bureau of Labor Statistics SIC list will be used. If a task to be performed is not subject to one of the classifications of pay set out, the Department will upon being contacted state which neighboring county has such a classification and provide such rate, such rate being deemed to exist by reference in this document. Further, if no such neighboring county rate applies to the task, the Department shall



undertake a special determination, such special determination being then deemed to have existed under this determination. If a project requires these, or any classification not listed, please contact IDOL at 618/993-7271 for wage rates or clarifications.

LANDSCAPING

Landscaping work falls under the existing classifications for laborer, operating engineer and truck driver. The work performed by landscape plantsman and landscape laborer is covered by the existing classification of laborer. The work performed by landscape operators (regardless of equipment used or its size) is covered by the classifications of operating engineer. The work performed by landscape truck drivers (regardless of size of truck driven) is covered by the classifications of truck driver.



Richard J. Daley Center 50 W. Washington Street Room 200 Chicago, Illinois 60602 (312) 744-3090 Fax: (312) 744-8005 www.pbcchicago.com

BOARD OF COMMISSIONERS

Chairman RICHARD M. DALEY Mayor City of Chicago

WILLIAM C. BARTHOLOMAY Commissioner Chicago Park District

Treasurer BISHOP ARTHUR BRAZIER Pastor Apostolic Church of God

ADELA CEPEDA President A.C. Advisory, Inc.

DR. ROBERT B. DONALDSON II Forest Preserve District of Cook County

CYNTHIA M. SANTOS Commissioner Metropolitan Water Reclamation District

SAMUEL WM. SAX Chairman Financial Relations Inc.

MICHAEL W. SCOTT. President Chicago Board of Education

JOHN H. STROGER, JR. President Board of Commissioners of Cook County

THEODORE R, TETZLAFF Partner McGuireWoods

DON A. TURNER
President Emeritus
Chicago Federation of Labor

Executive Director and Secretary EILEEN J. CAREY

Assistant Treasurer JOHN E. WiLSON John E. Wilson, Ltd. Certified Public Accountants

\ssistant Secretary \\MOTHY J. MITCHELL

February 13, 2003

John Novak Novak Construction Co. 3423 North Drake Avenue Chicago, Illinois 60618

RE:

Notice of Award

Contract No.:

- 1266

Type of Work:

New Construction

Project:

ABLA-Fosco Community Center

Dear Mr. Novak:

Pursuant to resolution duly adopted by the Public Building Commission of Chicago on February 11, 2003 the Commission awarded to your company Contract No. 1266 in the amount of \$14,395,744.00.

Enclosed in duplicate is the completed Performance and Payment Bond form, all copies of which are to be executed by the President or a Vice President of your Company, attested by the Secretary or an Assistant Secretary, impressed with your Corporate Seal, and executed by your surety. Also, enclosed please find the Disclosure of Retained Parties form. All documents must be returned to the Commission fully executed and in duplicate, along with duplicate copies of the insurance certificate of coverage. Documents must be submitted no later than February 21, 2003.

A copy of the fully executed contract will be released and sent to your office once all requirements have been met.

Sincerely.

Kevin Gujral

Executive Director

cc:



Richard J. Daley Center 50 W. Washington Street Room 200 Chicago, Illinois 60602 (312) 744-3090 Fax: (312) 744-8005 www.pbcchicago.com

BOARD OF COMMISSIONERS

Chairman RICHARD M. DALEY Mayor City of Chicago

WILLIAM C. BARTHOLOMAY Chicago Park District

BISHOP ARTHUR BRAZIER Pastor Apostolic Church of God

ADELA CEPEDA President A.C. Advisory, Inc.

DR. ROBERT B. DONALDSON II Forest Preserve District of Cook County

CYNTHIA M. SANTOS Commissioner Metropolitan Water Reclamation District

SAMUEL WM. SAX Financial Relations Inc.

MICHAEL W. SCOTT President Chicago Board of Education

JOHN H. STROGER, JR. President Board of Commissioners of Cook County

THEODORE R. TETZLAFF **McGuireWoods**

DON A. TURNER President Emeritus Chicago Federation of Labor

Executive Director KEVIN S. GUJRAL

Assistant Treasurer JOHN F WILSON John E. Wilson, Ltd. Certified Public Accountants

EDGRICK C. JOHNSON

Assistant Secretary TIMOTHY J. MITCHELL April 7, 2003

John Novak Novak Construction Company 3423 North Drake Avenue Chicago, Illinois 60618

RE:

NOTICE TO PROCEED

Contract No.: 1266 Project No.: CS-077

Type of Work: New Construction

Project:

ABLA-Fosco Community Center

Dear Mr. Novak:

Pursuant to Contract No. 1266, which was awarded to your firm on February 11, 2003 you are hereby notified that the commencement date for this project is April 21, 2003.

Pursuant to the Contract, all work must be completed within 550 consecutive calendar days of the commencement date. The preliminary acceptance date is established as October 22, 2004. Your attention is directed to Section I. F of Book 2 of the Contract regarding Liquidated Damages for failure to complete the work by the completion date.

In accordance with Section 15.02.3 of Book 1, the invoice target date is established as the last day of each month. Such invoice shall cover work performed as of the 15th day of the current month. If the target date falls on a weekend or holiday, your payment application must be received on the next business day. Failure to submit payment applications as directed constitutes an event of default and may result in payment delays.

The administration and inspection of the work included in this Contract is under the direction of the Public Building Commission. DB Sterlin Consultants Inc. will perform as the Commission's Owner's Representative. P lease submit the original and three copies of all correspondence pertaining to this work to:

Name:

Reynold Sterlin, PE

Company: DB Sterlin Consultants, Inc.

208 S. LaSalle St., Suite 1733, Chicago, IL 60604

along with a copy to Devra Ellis, the Commission's Project Manager. Please reference the PBC project number and Contract Number on all correspondence.

This Notice To Proceed authorizes you to enter upon the project site and commence with the work on April 21, 2003.

This Notice To Proceed does not authorize any of your subcontractors to enter upon the project site or to commence any work prior to subcontractor approval by the Commission's representative pursuant to Section 19.03 of Book 1 "Standard Terms and Conditions for Construction Contracts".

Sincerely,

Public Building Commission of Chicago

Kevin Gujral

Executive Director

KG/jm

Cc:

Jack Brankin Kevin Gujral Devra Ellis Julia Sportolari Nancy Jahnel

Trinal