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DECATUR CLASSICAL ELEMENTARY SCHOOL ANNEX AND RENOVATIONS   
REDUCED PROGRAM 

 

  

P R O J E C T  D E T A I L S  
P R O J E C T  N A M E :  Decatur Classical Elementary School Annex and Renovations 
P R O J E C T  A D D R E S S :  7030 N. Sacramento Ave., Chicago IL 60645 
P R O J E C T  N U M B E R :  05215 
P R I N C I P A L :  Yolanda Luna-Mroz  
P R O J E C T  W A R D :  50 
A L D E R M A N :  Debra Silverstein 
D E S I G N  A R C H I T E C T :  SMNG-A Ltd. Architects 
A R C H I T E C T  O F  R E C O R D :  Muller 2 Architects 
 
P R O J E C T  D E S C R I P T I O N :  
The project scope is anticipated to include but is not limited to: a new approximate 30,893 sq. ft., one-story annex to an existing ne-
story school building intended to increase capacity as well as expand the program to include 7th and 8th grade. The proposed annex 
will include (2) standard classrooms, (1) special needs classrooms, (1) science classroom with storage, (1) art classroom with 
storage and Kiln, (2) admin offices, (2) faculty work rooms, gymnasium with an office, stage and storage, new student dining/multi-
purpose room, hybrid kitchen and kitchen servery, kitchen office with (2) staff toilet/locker rooms, building storage, student toilets, 
and utility rooms.  The new annex project will be designed to achieve LEED v4 Silver classification as defined by the U.S. Green 
Building Council (USGBC). 
 
The project will also include site improvements for a new parking lot (existing 42 spaces, projected decrease to 32 spaces incl. 2 
ADA), loading area, refuse area w/enclosure, stormwater management infrastructure, landscaping, and a new outdoor (3-5 and 5-
12 ages) playground.  A 25ft drive will encircle the project site to provide access as a dedicated fire lane for the back of the existing 
school and new annex.  This drive will provide also access to the parking lot and play areas of the site. Work within the existing 
school building will include conversion of the existing library into a dance room, converting current multi-purpose room to a music 
room. Additionally, targeted exterior envelope repairs will occur along with replacement of the roof of the existing school building.  
 
The existing Full-Time Equivalent (FTE) is 31 and is projected to increase to a total of 60 after the annex is completed. The existing 
student enrollment is 282 and is projected to increase for an ideal capacity of 630 students.  The school has a current capacity of 
240 students. 
 
S U B S T A N T I A L  C O M P L E T I O N :   C O N S T R U C T I O N  B U D G E T :  
August 2020  $16,000,000.00 
 
P R O J E C T  D O C U M E N T S :  P R O J E C T  I M P A C T S :  
60% Schematic Design (SD) Submittal DPD/Zoning:        PD Waiver (Site Area, Yard Setbacks) 
System Narrative/Specification’s & Table of Contents  Land Acquisition: N/A 
Traffic Study (Draft)   Street Vacation:   N/A 
Boundary Survey   Permit:                 Standard EPP 
Geotech Report (Draft)  OUC:                   Caissons @ +/- 45’-0” Deep (TBD) 
Environmental Phase-I ESA Report (Draft)  IEPA SRP:           IEPA/CSIR/ROR/RAP Process 
Site Plan and Floor Plan  Geotech Soils:     Subtitle-D Haul-Off 
Program Reduction Comparison 
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 DIRKSEN ELEMENTARY SCHOOL ANNEX AND RENOVATIONS
 

 

P R O J E C T  D E T A I L S  
P R O J E C T  N A M E :  Dirksen Elementary School Annex and Renovations 
P R O J E C T  A D D R E S S :  8601 W. Foster Ave., Chicago IL 60656 
P R O J E C T  N U M B E R :  05225 
P R I N C I P A L :  Daniel Lucas 
P R O J E C T  W A R D :  41 
A L D E R M A N :  Anthony Napolitano 
D E S I G N  A R C H I T E C T :  SMNG-A Ltd. Architects 
A R C H I T E C T  O F  R E C O R D :  Studio ARQ, LLC / SMNGA Ltd. 
 
P R O J E C T  D E S C R I P T I O N :  
The project scope is anticipated to include but is not limited to: a new approximate 65,000 sq. ft., three-story annex to an existing 
one-story w/mezzanine school building intended to alleviate overcrowding (doubling student capacity) as well as eliminate two (2) 
existing four classroom modular units. The proposed annex will include (18) standard classrooms, (4) special needs classrooms, (4) 
Pre-K & Kindergarten classrooms w/toilets and storage, (2) science classrooms with storage, (2) computer classrooms, (2) admin 
offices, a new library/media center, new student dining/multi-purpose room, hybrid kitchen and kitchen servery, kitchen office with 
(2) staff toilet/locker rooms, building storage, student toilets, utility rooms, an elevator for accessibility with building support spaces.  
The new annex project will be designed to achieve LEED v4 Silver classification as defined by the U.S. Green Building Council 
(USGBC). 
 
The project will also include site improvements for a new parking lot (existing 76 spaces, projected decrease to 30 spaces incl. 2 
ADA) with a fire lane access drive, loading area, refuse area w/enclosure, landscaping, and stormwater management infrastructure.  
The demolition of foundation and removal of utilities for the existing (2) four-modular buildings in preparation for the new site 
construction scope.  Work within the existing school building will include conversion of the existing kitchen to a teacher’s lounge, 
servery into an office, along with conversation of two (2) kindergarten rooms into a (1) drama and (1) music classroom.  
Additionally, exterior envelope repairs will occur along with replacement of the roof of the existing school building.   
 
The existing Full-Time Equivalent (FTE) is 77 and is projected to increase to a total of 90 after the annex is completed and modular 
removed. The existing student enrollment is 926 and is projected to increase for an ideal capacity of 1,200 students.  The school 
has a current capacity of 510 students.   
 
S U B S T A N T I A L  C O M P L E T I O N :  C O N S T R U C T I O N  B U D G E T :  
January 2021  $24,000,000.00 
 
P R O J E C T  D O C U M E N T S :  P R O J E C T  I M P A C T S :  
60% Schematic Design (SD) Submittal DPD/Zoning:  Full PD (Zoning District, Height, Site Area) 
System Narrative/Specification’s & Table of Contents  Land Acquisition:  N/A 
Traffic Study (Draft)  Street Vacation:  N/A 
Boundary Survey  Permit:  Standard EPP or DDS (TBD) 
Geotech Report (Draft)  OUC:  Driven Piles @ +/- 11’-0” Deep (TBD) 
Environmental Phase-I ESA Report (Draft)  IEPA SRP:  N/A 
  Geotech Soils:  CCDD Haul-Off 
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McDADE CLASSICAL ELEMENTARY SCHOOL ANNEX AND RENOVATIONS
 

 

P R O J E C T  D E T A I L S  
P R O J E C T  N A M E :  McDade Classical Elementary School Annex and Renovations 
P R O J E C T  A D D R E S S :  8801 S. Indiana Ave., Chicago IL 60619 
P R O J E C T  N U M B E R :  05255 
P R I N C I P A L :  Katrina Nicole Copeland  
P R O J E C T  W A R D :  9 
A L D E R M A N :  Anthony Beale 
D E S I G N  A R C H I T E C T :  LEGAT Architects 
A R C H I T E C T  O F  R E C O R D :  Moody Nolan / Johnson & Lee, Ltd.  
 
P R O J E C T  D E S C R I P T I O N :  
The project scope is anticipated to include but is not limited to: a new approximate 11,000 sq. ft., gymnasium/multi-purpose room 
facility with classrooms to an existing one-story school building intended to increase capacity as well as expand the program to 
include 7th and 8th grade with athletic amenities. The proposed annex will include a new gymnasium/multi-purpose room with an 
office, and storage, (1) alternate standard classroom, (1) science classroom with storage, (1) art classroom with storage and Kiln, 
(1) unisex toilet room, boys and girls toilet rooms, general building storage, utility rooms, with building support spaces.  The new 
annex project will be designed to achieve LEED v4 Silver classification as defined by the U.S. Green Building Council (USGBC). 
 
The project will also include site improvements for stormwater management infrastructure, loading area, refuse area w/enclosure, 
and landscaping.  Also site scope will include work at the existing parking lot (existing 40 spaces, projected decrease to 30 spaces 
incl. ADA), for landscaping ordinance compliance scope and a new outdoor (two 5-12 ages) playground on the site.  Additional site 
development will include reconfiguration of the walking path and its landscaping.  Work within the existing school building will 
include renovating (10) classroom, (1) kindergarten classroom, (1) library, along with renovation of the existing corridors, 
gym/multipurpose into a cafeteria/multipurpose room, gym/book storage w/partial library space into a new hybrid kitchen, along with 
the boys and girls toilets. Additionally, targeted exterior envelope and roof repairs will occur of the existing school building and at its 
foundation system.   
 
The existing Full-Time Equivalent (FTE) is 21 and is projected to increase to a total of 30 after the annex is completed. The existing 
student enrollment is 195 and is projected to increase for an ideal capacity of 300 students.  The school has a current capacity of 
240 students.   
 
S U B S T A N T I A L  C O M P L E T I O N :  C O N S T R U C T I O N  B U D G E T :  
August 2020  $9,200,000.00 
 
P R O J E C T  D O C U M E N T S :  P R O J E C T  I M P A C T S :  
600% Schematic Design (SD) Submittal DPD/Zoning: PD Waiver (Site Area, Yard Setbacks) 
System Narrative/Specification’s & Table of Contents  Land Acquisition:  N/A 
Traffic Study (Draft)  Street Vacation:  N/A 
Boundary Survey  Permit:  Standard EPP 
Geotech Report (Draft)  OUC:  Drilled Helical Piers @ +/- 20’-0” Deep 
Environmental Phase-I ESA Report (Draft) IEPA SRP:  N/A 
  Geotech Soils:  Subtitle-D Haul-Off 
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PALMER ELEMENTARY SCHOOL ANNEX AND RENOVATIONS
 

 

P R O J E C T  D E T A I L S  
P R O J E C T  N A M E :  Palmer Elementary School Annex and Renovations 
P R O J E C T  A D D R E S S :  5051 N. Kenneth Ave., Chicago IL 60630 
P R O J E C T  N U M B E R :  05275 
P R I N C I P A L :  Jennifer Dixon  
P R O J E C T  W A R D :  39 
A L D E R M A N :  Margaret Laurino 
D E S I G N  A R C H I T E C T :  FGM Architects 
A R C H I T E C T  O F  R E C O R D :  Bauer Latoza Studio, Ltd.  
 
P R O J E C T  D E S C R I P T I O N :  
The project scope is anticipated to include but is not limited to: a new approximate 35,000 sq. ft., two-story annex to an existing two-
story school building intended to alleviate overcrowding as well as eliminate one existing classroom modular units. The proposed 
annex will include (7) standard classrooms, (1) special needs classrooms for 3 age groups, (1) computer classroom, (1) art 
classroom with storage and Kiln, (1) dance classroom, (1) admin offices, a new library/media center, new student dining/multi-
purpose room, hybrid kitchen and kitchen servery, kitchen office with (1) staff toilet/locker rooms, building storage, student and 
unisex toilets, utility rooms, an elevator for accessibility with building support spaces.  The new annex project will be designed to 
achieve LEED v4 Silver classification as defined by the U.S. Green Building Council (USGBC). 
 
The project will also include site improvements for a new parking lot (existing 56 spaces, projected decrease to 40 spaces incl. 2 
ADA), loading area, refuse area w/enclosure, stormwater management infrastructure, landscaping, new green space, and a new 
outdoor (3-5 and 5-12 ages) playground.  The demolition of foundation and removal of utilities for the existing flat-roofed eight (8) 
modular classroom building, in preparation for the new site scope.  Work within the existing school building will include conversion 
of the existing kitchen and lunchroom into two (2) typical classrooms, converting existing art classroom into a (1) typical classroom, 
and renovating the existing computer lab to provide added power/data infrastructure.   
 
The existing Full-Time Equivalent (FTE) is 75 and is projected to increase to a total of 80 after the annex is completed. The existing 
student enrollment is 806 and is projected to increase for an ideal capacity of 990 students.  The school has a current capacity of 
690 students.   
 
S U B S T A N T I A L  C O M P L E T I O N :  C O N S T R U C T I O N  B U D G E T :  
August 2020  $14,000,000.00 
 
P R O J E C T  D O C U M E N T S :   P R O J E C T  I M P A C T S :   
60% Schematic Design (SD) Submittal   DPD/Zoning: PD Waiver, ZBA, Landmarks (Bungalow 
System Narrative/Specification’s & Table of Contents   Historic) 
Traffic Study (Draft)  Land Acquisition:  N/A 
Boundary Survey Street Vacation: N/A 
Geotech Report (Draft)  Permit:  Standard EPP 
Environmental Phase-I ESA Report (Draft)  OUC:  N/A 
 IEPA SRP:  N/A 
 Geotech Soils:  Subtitle-D Haul-Off 
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POE ELEMENTARY CLASSICAL SCHOOL ANNEX AND RENOVATIONS 
REDUCED PROGRAM  

 

 

P R O J E C T  D E T A I L S  
P R O J E C T  N A M E :  Poe Elementary Classical School Annex and Renovations 
P R O J E C T  A D D R E S S :  10538 S. Langley Ave., Chicago IL 60628 
P R O J E C T  N U M B E R :  05285 
P R I N C I P A L :  Eric Raynard Dockery  
P R O J E C T  W A R D :  9 
A L D E R M A N :  Anthony Beale 
D E S I G N  A R C H I T E C T :  FGM Architects 
A R C H I T E C T  O F  R E C O R D :  Moody Nolan (MBE) / Onyx Architecture 
 
P R O J E C T  D E S C R I P T I O N :  
The project scope is anticipated to include but is not limited to: a new approximate 23,000 sq. ft., three-story annex to an existing 
three-story school building intended to increase capacity as well as expand the program to include 7th and 8th grade with athletic 
amenities. The proposed annex will include a new gymnasium/multi-purpose room including a stage, adjacent unisex toilet room, 
with an office and storage, a new student dining/multi-purpose room, hybrid kitchen and kitchen servery, kitchen office with (1) staff 
toilet/locker rooms, dining storage, building storage, boys and girls toilet rooms, utility rooms, an elevator for accessibility with 
building support spaces. The new annex project will be designed to achieve LEED v4 Silver classification as defined by the U.S. 
Green Building Council (USGBC).  
 
The project will also include location confirmation of loading area, existing parking lot will remain (existing 26 spaces incl. 2 ADA) 
along with the existing refuse area w/enclosure to remain, new stormwater management infrastructure, and new landscaping. Work 
within the existing school building will include full renovations of the music classroom, locker/break room incorporated into the break 
room with building engineer office, kitchen into a Faculty lounge, Storage into the piano lab/storage, library/computer rooms into the 
media room, gymnasium into (2) classrooms, (1) classroom into art/science classroom.  Additionally, targeted exterior envelope and 
roof repairs will occur on the existing school building.   
 
The existing Full-Time Equivalent (FTE) is 20 and is projected to increase to a total of 30 after the annex is completed. The existing 
student enrollment is 209 and is projected to increase for an ideal capacity of 300 students.  The school has a current capacity of 
240 students.  
 
S U B S T A N T I A L  C O M P L E T I O N :  C O N S T R U C T I O N  B U D G E T :  
August 2020  $11,000,000.00 
 
P R O J E C T  D O C U M E N T S :  P R O J E C T  I M P A C T S :  
60% Schematic Design (SD) Submittal*  DPD/Zoning:  PD Waiver (Site Area, Setbacks), Landmarks 
System Narrative/Specification’s & Table of Contents  (Orange List) 
Traffic Study (Draft)   Land Acquisition:  Street Vacation, and Triangular Lot 
Boundary Survey   Street Vacation:  S. Champlain Street 
Geotech Report (Draft)   Permit:  Standard EPP 
Environmental Phase-I ESA Report (Draft)   OUC:  Utility Relocation (N/A) 
  IEPA SRP:  IEPA/CSIR/ROR/RAP Process 
  Geotech Soils:  Subtitle-D Haul-Off 
 

 

*Please Note:  60% Schematic Design (SD) Submittal previously issued is for reference only.
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ROGERS ELEMENTARY SCHOOL ANNEX AND RENOVATIONS 
 

 

P R O J E C T  D E T A I L S  
P R O J E C T  N A M E :  Rogers Elementary School Annex and Renovations 
P R O J E C T  A D D R E S S :  7345 N. Washtenaw Ave., Chicago IL 60645 
P R O J E C T  N U M B E R :  05295 
P R I N C I P A L :  Christine Jabbari, Principal; Dana Schwarz, Assistant Principal  
P R O J E C T  W A R D :  50 
A L D E R M A N :  Debra Silverstein 
D E S I G N  A R C H I T E C T :  LEGAT Architects 
A R C H I T E C T  O F  R E C O R D :  Urban Works, Ltd.  
 
P R O J E C T  D E S C R I P T I O N :  
The project scope is anticipated to include but is not limited to: a new approximate 30,000 sq. ft., two-story annex to an existing two-
story school building intended to alleviate overcrowding. The proposed annex will include (8) standard classrooms, (2) science 
classroom with storage, (1) music classroom with storage, (1) art (drama) classroom with storage, (1) admin office, (1) faculty work 
room, new student dining/multi-purpose room, hybrid kitchen and kitchen servery, kitchen office with (2) staff toilet/locker rooms, 
building storage, student toilets, utility rooms, an elevator for accessibility with building support spaces.  The new annex project will 
be designed to achieve LEED v4 Silver classification as defined by the U.S. Green Building Council (USGBC). 
 
The project will also include site improvements for confirming existing parking lot regulatory requirements (existing 35 spaces, 
projected the same to 35 spaces incl. 5 ADA), loading area, confirm refuse area w/enclosure, stormwater management 
infrastructure, landscaping, reconfiguring walking path and green space, and a new outdoor (3-5 and 5-12 ages) playground.  The 
existing Playlot will be demolished in preparation for the new site scope.  Work within the existing school building will include 
conversion of the existing kitchen into an office/pull-out space and gym storage space.  
 
The existing Full-Time Equivalent (FTE) is 70 and is projected to increase to a total of 78 after the annex is completed. The existing 
student enrollment is 782 and is projected to increase for an ideal capacity of 960 students.  The school has a current capacity of 
720 students.   
 
S U B S T A N T I A L  C O M P L E T I O N :  C O N S T R U C T I O N  B U D G E T :  
August 2020  $13,000,000.00 
 
P R O J E C T  D O C U M E N T S :  P R O J E C T  I M P A C T S :  
600% Schematic Design (SD) Submittal  DPD/Zoning:  PD Waiver (Site Area, Yard Setback) 
System Narrative/Specification’s & Table of Contents  Land Acquisition: N/A 
Traffic Study (Draft)  Street Vacation: N/A 
Boundary Survey  Permit:  Standard EPP 
Geotech Report (Draft) OUC:  N/A 
Environmental Phase-I ESA Report (Draft) IEPA SRP:  IEPA/CSIR/ROR/RAP Process 
 Geotech Soils:  Subtitle-D Haul-Off 
 
 


