
ADDENDUM

ADDENDUM NO.:   02 

PROJECT NAME:   Kenwood Academy High School Link and Mechanical Project 

PROJECT NO.: 05326 

CONTRACT NO.: C1602 

DATE OF ISSUE: October 20, 2022 

NOTICE OF CHANGES, MODIFICATIONS, OR CLARIFICATIONS 
TO CONTRACT DOCUMENTS 

The following changes, modifications, or clarifications are hereby incorporated and made an integral part of the Contract Documents.  
Unless clearly expressed otherwise by this Addendum, all terms and conditions defined in the original Contract Documents shall continue 
in full force and effect and shall have the same meaning in this Addendum. Issued Addenda represent responses/clarifications to various 
inquiries. Contractors shall be responsible for including all associated labor/material costs in its bid. Drawings/specifications 
corresponding to inquiry responses will be issued with the Issue for Construction Documents, upon issuance of building permit. 

ITEM NO. 1: CHANGE TO KEY DATES 
None. 

ITEM NO. 2: REVISIONS TO BOOK 1 – PBC INSTRUCTIONS TO BIDDERS
Change 1 REMOVE Page 15 B. Bid Form (Hard Copy) and REPLACE WITH revised Bid Form included in this 

Addendum No. 2. Site Work Allowance Amount has been revised, and Moisture Mitigation Allowance has 
been removed and replaced with COVID-19 Cleaning and Disinfecting Work Allowance in accordance 
with EPA and CDC guidance. 

ITEM NO. 3: REVISIONS TO BOOK 2 – PBC STANDARD TERMS AND CONDITIONS 
None. 

ITEM NO. 4: REVISIONS TO BOOK 3 – TECHNICAL SPECIFICATIONS  
Change 1 Book 3 – Kenwood Link – REVISED Specification Section 00 01 02 Table of Contents. 
Change 2 Book 3 – Kenwood MEP – REVISED Specification Section 00 01 02 Table of Contents.
Change 3 Book 3 – Kenwood Link – ADDED Carnow Conibear & Associates (CCA) Environmental 

Abatement Work Report, including the following Specifications: 
a. Specification Section 02 24 00 – Environmental Assessment 
b. Specification Section 02 24 01 – Environmental Scope of Work Sheets 
c. Specification Section 02 82 14 – Asbestos Abatement – Interiors 
d. Specification Section 02 82 15 – Asbestos Abatement – Exteriors 
e. Specification Section 02 83 19 – Lead Based Paint 
f. Specification Section 02 86 13 – Hazardous and Universal Waste Management 
g. Specification Section 02 87 13 – Animal Excrement and Carcass Abatement 
h. Specification Section 31 23 18.13 – Soil, Fill, Backfill, CU Structural Soil & Construction & 

Demolition Debris Removal 
i. Specification Section 31 23 18.14 – Clean Construction or Demolition Debris and 

Uncontaminated Soil Disposal 
j. Specification Section 31 23 23.25 – Acceptance of Backfill, Topsoil & CU Structural Soil 

Change 4 Book 3 – Kenwood MEP – ADDED Carnow Conibear & Associates (CCA) Environmental 
Abatement Work Report, including the following Specification Sections: 
a. Specification Section 02 24 00 – Environmental Assessment 
b. Specification Section 02 24 01 – Environmental Scope of Work Sheets 
c. Specification Section 02 82 14 – Asbestos Abatement – Interiors 
d. Specification Section 02 86 13 – Hazardous and Universal Waste Management 
e. Specification Section 02 87 13 – Animal Excrement and Carcass Abatement 
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Change 5  Book 3 – Kenwood Link – REVISED Specification Section 08 80 00 – Glazing
Change 6 Book 3 – Kenwood Link – ADDED Specification Section 13 28 16 – Sport Netting 

ITEM NO. 5:  REVISIONS TO DRAWINGS  
Change 1 REVISED Drawing No. A-311, Wall Sections
Change 2 REVISED Drawing No. A-501, Section Details 
Change 3 REVISED Drawing No. A-601, Window Schedule 
Change 4 REVISED Drawing No. A-901, Finish Plan – First Floor 
Change 5 REVISED Drawing No. A-902, Finish Plan – Second Floor 

ITEM NO. 6: REQUESTS FOR INFORMATION 
RFI-1. 
Question: Door schedule sheet A600 Opening #129 Is FRP doors with frame type #A Which on schedule is 

noted as hollow metal frame however, is also called out as FRP frame?
Response: Frames are HM. Please refer to FRP Comments on Revised Sheet A-600, Door Schedule and Details 

included in Addendum No. 1. 
RFI-2. 
Question: Please provide more information regarding the signage. There are no counts or locations shown 

for the signage.
Response: Please refer to Signage Specification Section 10 14 00 included in the original Contract Documents. Also 

see Revised Sheets A-901, Finish Plan – First Floor and A-902 – Finish Plan – Second Floor included in 
this Addendum No. 2, for signage locations. For ADA parking signs, please refer to Architectural and 
Landscape plans included in the original Contract Documents. 

RFI-3. 
Question: Division 2 Existing conditions show several specs. sections for the environmental but none of 

those sections are in the specs.  Can you please provide us with the specs?
Response: Please refer to Specification Section 01 56 11 General Dust, Fume, and Odor Control, included in the 

original Contract Documents. 
Please refer to newly added Specification Sections: 02 24 00 Environmental Assessment; 02 24 01 
Environmental Scope of Work Sheets; 02 82 14 Asbestos Abatement - Interiors; 02 82 15 Asbestos 
Abatement Exteriors; 02 86 13 Hazardous and Universal Waste Management; 02 87 13 Animal 
Excrement and Carcass Abatement and revised Appendices, in the Environmental Report from Carnow 
Conibear (CCA) included in this Addendum No. 2. 
For the LINK, please refer to additional new Specification Sections: 02 83 19 Lead-Based Paint 
Abatement; 31 23 18.13 Soil, Fill, Backfill, CU Structural Soil & Construction & Demolition Debris 
Removal; 31 23 18.14 Clean Construction or Demolition Debris and Uncontaminated Soil Disposal; 31 
23 23.25; Acceptance of Backfill, Top Soil & CU Structural Soil, in the Environmental Report from Carnow 
Conibear (CCA) included in this Addendum No. 2. 

RFI-4. 
Question: Fixed windows are specified with 2-1/2” depth, however 4/A601 shows (3) different depth.  Please 

advise.
Response: Please see Specification Section 08 51 13 Aluminum Windows included in the original Contract 

Documents. Please also see revised Sheet A-601, Window Schedule included in this Addendum No. 2. 
RFI-5. 
Question: Please advise which windows get the 1" glazing and which get 1-5/16" laminated glazing. Both 

are listed in same GL-1 spec.?
Response: Please refer to Specification Section 08 80 00 Glazing included in the original Contract Documents. 

Please see Revised Sheet A-601, Window Schedule included in this Addendum No. 2, and Revised 
Sheet A-600, Door Schedule and Details which was included in Addendum No. 1. 

RFI-6. 
Question: Please provide specification for hollow metal doors and glazing for its doorlites.
Response: Please refer to revised Sheet A-600, Door Schedule and Details included in Addendum No. 1. Please 

also see Specification Section 08 11 13 Hollow Metal Doors and Frames included in the original Contract 
Documents, and Specification Section 08 80 00 Glazing included in this Addendum No. 2. 
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RFI-7. 
Question: For the Canter building, please provide detail or wall type for wall infill on 7/A510.  Would this wall 

type also apply on the infill on the first floor??
Response: The details shown are typical. Please see Sheet A-510, Plan Details included in the original Contract 

Documents. 
RFI-8. 
Question: Please provide specs and a location for the Bike Rack on Drawing Page A113.
Response: Please review Specification Section 32 33 13 included with the original Contract Documents. Please also 

note the location of the bike rack on Sheet L-101, Landscape Site Plan included in the original Contract 
Documents. 

RFI-9. 
Question: On Section 10/A501 an additional layer of brick is shown at the roof level, please indicate if this 

is existing or new.  If new, please provide detail connection to the existing façade.
Response: Please see revised detail on Sheet A-501, Section Details included in this Addendum No. 2. 
RFI-10. 
Question: On section 13/A501 there’s a note stating, “clean and seal existing masonry newly 

enclose.”  Does this apply for both buildings?
Response: Yes. Please see revised Sheet A-311, Wall Sections included in this Addendum No. 2. 
RFI-11. 
Question: Spec book name some spec sections that we could not find anything related on the drawings. 

Spec sections like Plaster (092000), Residential appliances (130000), Visual displays (101100), 
Food service equipment (140000). Please advise if these are to be included on the pricing and 
advise which drawings or details we should follow for details and specifications.

Response: Specification Sections 09 20 00, 13 00 00, 10 11 00, and 14 00 00 are not used and were not included in 
the original Contract Documents. 

RFI-12. 
Question: Please provide specifications on the new batting cage.
Response: Please see Specification Section 13 28 16 – Sport Netting, included in this Addendum No. 2. 
RFI-13. 
Question: Please confirm the MBE/WBE Goals for this Project.
Response: As stated in Book 1 Section II, 17, the MBE/WBE Goals for this Project are 26% MBE and 6% WBE. 
RFI 14.
Question: Book 1, Part III, Subpart I states that we are to include the Schedule D with our proposal, but states 

that the Apparent low bidder must provide complete Schedule C – Letter of Intent from M/WBE 
subcontractors within 5 days of the date of the bid opening.  However Book 1, Part III Subpart E, 
6, h states that the Schedule C’s are part of the bid documents to be submitted.  Do we need to 
submit Schedule C’s with our proposal or are they required to be submitted 5 days after bid date? 

Response: As directed by Book 1, Part III, Subpart E, 6, h, all Schedule C’s must be submitted with your proposal. 
Any necessary cures must be submitted within 5 Days of the date set for bid opening. 

This Addendum includes the following attached Specifications and/or Documents: 

1. Revised Kenwood Academy High School Link and Mechanical Project Bid Form, dated 10/20/2022 
2. Specification Section 00 01 02 - Table of Contents – for BOOK 3 – KENWOOD LINK 
3. Specification Section 00 01 02 Table of Contents – for BOOK 3 – KENWOOD MEP 
4. Carnow Conibear and Associates (CCA) Environmental Abatement Work Report for KENWOOD LINK

a. Specification Section 02 24 00 – Environmental Assessment (Included in CCA Report) 
b. Specification Section 02 24 01 – Environmental Scope of Worksheet (Included in CCA Report) 
c. Specification Section 02 82 14 – Asbestos Abatement – Interiors (Included in CCA Report) 
d. Specification Section 02 82 15 – Asbestos Abatement – Exterior (Included in CCA Report) 
e. Specification Section 02 83 19 – Lead-Based Paint Abatement (Included in CCA Report) 
f. Specification Section 02 86 13 – Hazardous and Universal Waste (Included in CCA Report) 
g. Specification Section 02 87 13 – Animal Excrement and Carcass Abatement (Included in CCA Report) 
h. Specification Section 31 23 18.13 – Soil, Fill, Backfill, CU Structural Soil and Construction and Demolition Debris 

Removal (Included in CCA Report) 
i. Specification Section 31 23 18.14 – Clean Construction or Demolition Debris and Uncontaminated Soil Disposal 
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j. Specification Section 31 23 23.25 – Acceptance of Backfill, Topsoil, and CU Structural Soil (Included in CCA Report) 
5. Carnow Conibear and Associates (CCA) Environmental Abatement Work Report for KENWOOD MEP

a. Specification Section 02 24 00 – Environmental Assessment 
b. Specification Section 02 24 01 – Environmental Scope of Work Sheets 
c. Specification Section 02 82 14 – Asbestos Abatement – Interiors 
d. Specification Section 02 86 13 – Hazardous and Universal Waste Management 
e. Specification Section 02 87 13 – Animal Excrement and Carcass Abatement 

6. Specification Section 08 80 00 – Glazing 
7. Specification Section 13 28 16 – Sport Netting 

This Addendum includes the following attached Drawings: 

1. A-311, Wall Sections 
2. A-501, Section Details 
3. A-601, Window Schedule 
4. A-901, Finish Plan – First Floor 
5. A-902, Finish Plan - Second Floor 

END OF ADDENDUM NO. 02
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B. BID FORM - KENWOOD ACADEMY HIGH SCHOOL LINK AND MECHANICAL PROJECT

C1602

05326

LINE DESCRIPTION AMOUNT

1

2 205,000.00$                    

3 100,000.00$                    

4 10,000.00$                      

5 15,000.00$                      

6 10,000.00$                      

7

8

Name:

Address:

Firm Name:

Date:

Light Purple Base Work Only 

Light Blue Contingency(ies) 

Light Yellow Allowance(s)

Orange Total Base Bid

Green Total Award Criteria Figure Based on Line 7 (Totat Base Bid figure).  Total Award Criteria Figure must be entered from Award Criteria Figure Worksheet.

For Base Work only, enter Total Base Work Only amount on Line 1.

Prior to submitting your bid electronically or in hard copy, please do the following:

1. Ensure Line 1. Base Work Only, Line 7. Total Base Bid, Line 8. Total Award Criteria, Surety Information section, and Bidder's Information section have been populated.

2. Save the file.

3. Convert the file to PDF.

4. Include copy of the Bid Form within the scanned copy of the bid packet. 

5. Attach the PDF version, along with the scanned copy of the bid packet.

6. Send email to: bids@pbchicago.com and james.borkman@cityofchicago.org.  

Amount is fixed.

Amounts are fixed.

Total Base Bid equals Line 1 through 6 (1+2+3+4+5+6). Enter Total Base Bid on Line 7.

REVISED BID FORM (10/20/2022)                                                                                                                                                                                                                                                                                                                                                                                                                                          
(For Hard Copy Submission)

PROJECT NAME:

CONTRACT NO:

PROJECT NO:

Kenwood Academy High School Link and Mechanical Project

Base Work Only

Commission's Contract Contingency

Site Work Allowance

Camera Allowance

NOTES/INSTRUCTIONS

Environmental Allowance

Covid-19 Cleaning and Disinfecting Work Allowance in
accordance with EPA and CDC guidance

TOTAL BASE BID (equals Line 1 through 6) 

TOTAL AWARD CRITERIA FIGURE (based on Line 1)

BIDDER'S INFORMATION

Accepted by the Commission 

SURETY INFORMATION                                                                                                                                                                                               
(Provide Legal Name and address of Surety)

Date of Issue: October 20, 2022
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SECTION 01 56 11 
GENERAL DUST, FUME, AND ODOR CONTROLS 

PART 1 -  GENERAL 

1.01 SECTION INCLUDES 

A. Dust Control. 

B. Fume and Odor Controls. 

C. Requirements for VOC-Content-Restricted products. 

1.02 PERFORMANCE STANDARD 

A. Dust and fume emission control is required to maintain a healthful learning environment for 
students, maintain good public relations with neighbors and employees, prevent damage, 
minimize cleaning and maintenance costs, and to comply with regulations and laws. All 
contractors (including subcontractors, lower-tier subcontractors, and suppliers) who perform 
work or provide services at Chicago Public School facilities are required to control dust and 
fume emissions from their operations and/or activities. 

B. Controls include the containment or removal of all nuisance or noxious dust, vapors, fumes, 
odors or emissions caused by construction, demolition, renovation, restoration, or related 
activities including, but not limited to sawing, cutting, grinding, sanding, abrading, sweeping, 
crushing, scraping, gluing, prying, plowing, heating, finishing, painting, welding, torch cutting or 
burning, or any other related processes that can create noxious dust, fumes or odors. 

C. No visible emissions or unreasonable odors shall be permitted outside the work area. 

1.03 DEFINITIONS 

A. Adhesives:  All gunnable, trowelable, liquid-applied, and aerosol adhesives, whether specified 
or not; including flooring adhesives, resilient base adhesives, and pipe jointing adhesives. 

B. CDPH: Chicago Department of Public Health 

C. HEPA Filter: High Efficiency Particulate Air filter capable of trapping 99.97% percent of particles 
greater than 0.3 micrometers in mass median aerodynamic equivalent diameter. 

D. IDPH: Illinois Department of Public Health. 

E. Interior of Building:  Anywhere inside the exterior weather barrier. 

F. MEC: Managing Environmental Consultant.  Entity engaged by the Board responsible for the   
design of environmental work, maintenance of related documents, and conducting oversight 
and review of the environmental work, submittals, and reports. 

G. Sealants:  All gunnable, trowelable, and liquid-applied joint sealants and sealant primers, 
whether specified or not; including firestopping sealants and duct joint sealers. 

H. VOC-Content-Restricted Products:  All products in the following product categories, whether 
specified or not: 
1. Interior paints and coatings. 
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2. Interior adhesives and sealants, including flooring adhesives. 
3. Wet-applied roofing and waterproofing. 
4. Other products when specifically stated in the specifications. 

1.04 REFERENCE STANDARDS 

A. 29 CFR 1910 - Occupational Safety and Health Standards; current edition. 

B. 29 CFR 1926 - U.S. Occupational Safety and Health Standards; current edition. 

C. 40 CFR 59, Subpart D - National Volatile Organic Compound Emission Standards for 
Architectural Coatings; U.S. Environmental Protection Agency; current edition. 

D. 40 CFR 61 - National Emission Standards For Hazardous Air Pollutants; U.S. Environmental 
Protection Agency; current edition. 

E. ASTM D3960 - Standard Practice for Determining Volatile Organic Compound (VOC) Content of 
Paints and Related Coatings; 2005 (Reapproved 2013). 

F. Chicago Building Code; current edition 

G. SCAQMD 1113 - Architectural Coatings; 1977 (Amended 2016). 

H. SCAQMD 1168 - Adhesive and Sealant Applications; 1989 (Amended 2017). 

1.05 SUBMITTALS 

A. See Section 01 30 00 - Administrative Requirements, for submittal procedures. 

B. Product Data:  For each VOC-restricted product used in the project, submit evidence of 
compliance. 

C. SDS: For all products used that could potentially emit dusts, fumes, vapors or odors, etc. shall 
be submitted to the Project Environmental Coordinator, MEC, and/or Board's Representative for 
approval prior to the use of the product. 

1.06 QUALITY ASSURANCE 

A. Contractor is responsible for compliance with all applicable federal, state, county and municipal 
laws, regulations and ordinances including, but not limited to, those listed below, which are 
incorporated by reference. 
1. 29 CFR 1910 
2. 29 CFR 1926 
3. 40 CFR Part 61 
4. Chicago Building Code: 11-4-2170: Demolition and renovation safeguards. 
5. Chicago Building Code: 11-4-2190: Sandblasting, grinding and chemical washing of 

buildings, facilities or other structures - Dust minimization--Containment, wetting or 
vacuuming; plan required. 

B. VOC Content Test Method:  40 CFR 59, Subpart D (EPA Method 24), or ASTM D3960, unless 
otherwise indicated. 
1. Evidence of Compliance:  Acceptable types of evidence are: 

a. Report of laboratory testing performed in accordance with requirements. 
b. Published product data showing compliance with requirements. 
c. Certification by manufacturer that product complies with requirements. 

http://www.ecfr.gov/
http://www.ecfr.gov/
http://www.ecfr.gov/
http://global.ihs.com/doc_detail.cfm?rid=BSD&document_name=ASTM%20D3960
http://www.aqmd.gov/home/regulations/rules/scaqmd-rule-book/regulation-xi
http://www.aqmd.gov/home/regulations/rules/scaqmd-rule-book/regulation-xi
http://www.ecfr.gov/
http://www.ecfr.gov/
http://www.ecfr.gov/
http://global.ihs.com/doc_detail.cfm?rid=BSD&document_name=ASTM%20D3960
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C. Testing Agency Qualifications:  Independent firm specializing in performing testing and 
inspections of the type specified in this section. 

PART 2 -  PRODUCTS 

2.01 MATERIALS 

A. All Products:  Comply with the most stringent of federal, State, and local requirements, or these 
specifications. 

B. VOC-Content-Restricted Products:  VOC content not greater than required by the following: 
1. Adhesives and Sealants, Including Flooring Adhesives:  SCAQMD 1168 Rule. 

a. Wood Glues:  30 g/L. 
b. Metal to Metal Adhesives:  30 g/L. 
c. Adhesives for Porous Materials (Except Wood):  50 g/L. 
d. Subfloor Adhesives:  50 g/L. 
e. Plastic Foam Adhesives:  50 g/L. 
f. Carpet Adhesives:  50 g/L. 
g. Carpet Pad Adhesives:  50 g/L. 
h. VCT and Asphalt Tile Adhesives:  50 g/L. 
i. Cove Base Adhesives:  50 g/L. 
j. Gypsum Board and Panel Adhesives:  50 g/L. 
k. Rubber Floor Adhesives:  60 g/L. 
l. Ceramic Tile Adhesives:  65 g/L. 
m. Multipurpose Construction Adhesives:  70 g/L. 
n. Fiberglass Adhesives:  80 g/L. 
o. Contact Adhesive:  80 g/L. 
p. Structural Glazing Adhesives:  100 g/L. 
q. Wood Flooring Adhesive:  100 g/L. 
r. Structural Wood Member Adhesive:  140 g/L. 
s. Special Purpose Contact Adhesive (contact adhesive that is used to bond 

melamine covered board, metal, unsupported vinyl, Teflon, ultra-high molecular 
weight polyethylene, rubber or wood veneer 1/16 inch or less in thickness to any 
surface):  250 g/L. 

t. Top and Trim Adhesive:  250 g/L. 
u. Plastic Cement Welding Compounds:  350 g/L. 
v. ABS Welding Compounds:  400 g/L. 
w. CPVC Welding Compounds:  490 g/L. 
x. PVC Welding Compounds:  510 g/L. 
y. Adhesive Primer for Plastic:  650 g/L. 
z. Sheet Applied Rubber Lining Adhesive:  850 g/L. 
aa. Aerosol Adhesive, General Purpose Mist Spray:  65 percent by weight. 
bb. Aerosol Adhesive, General Purpose Web Spray:  55 percent by weight. 
cc. Special Purpose Aerosol Adhesive (All Types):  70 percent by weight. 
dd. Other Adhesives:  250 g/L. 
ee. Architectural Sealants:  250 g/L. 
ff. Non-membrane Roof Sealants:  300 g/L. 
gg. Single-Ply Roof Membrane Sealants:  450 g/L. 
hh. Other Sealants:  420 g/L. 
ii. Sealant Primers for Nonporous Substrates:  250 g/L. 
jj. Sealant Primers for Porous Substrates:  775 g/L. 
kk. Modified Bituminous Sealant Primers:  500 g/L. 
ll. Other Sealant Primers:  750 g/L. 

  

http://www.aqmd.gov/home/regulations/rules/scaqmd-rule-book/regulation-xi
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2. Paints and Coatings:  SCAQMD 1113 Each color; most stringent of the following: 

a. Flat Paints and Coatings:  VOC not more than 50 g/L. 
b. Nonflat Paints and Coatings:  VOC not more than 150 g/L. 
c. Primers:  VOC not more than 50 g/L. 
d. Anti-corrosive and Anti-rust Paints Applied to Ferrous Metals:  VOC not more than 

250 g/L. 
e. Clear Wood Finishes, Varnishes:  VOC not more than 350 g/L. 
f. Clear Wood Finishes, Lacquers:  VOC not more than 550 g/L. 
g. Floor Coatings:  VOC not more than 100 g/L. 
h. Shellacs, Clear:  VOC not more than 730 g/L. 
i. Shellacs, Pigmented:  VOC not more than 550 g/L. 
j. Stains:  VOC not more than 250 g/L. 

3. Wet-Applied Roofing and Waterproofing:  Comply with requirements for paints and 
coatings. 

4. Composite Wood and Agrifiber Products:  May not contain urea-formaldehyde resin. 

PART 3 -  EXECUTION 

3.01 BARRIERS OR WORK AREA ISOLATION 

A. Contractor shall prevent the spread of dust, fumes and odors from their immediate work areas 
by: 
1. Erecting dust-tight barriers between indoor work areas and adjacent occupied areas. 

Construction barriers may be used for this purpose if suitably constructed to prevent dust, 
fume or odor migration. 

2. Closing and or covering windows, intake vents, louvers, or other building openings in the 
immediate vicinity of outdoor work, sufficient to prevent dust, fume or odor migration into 
the building interior. If such openings cannot be adequately sealed by closing, then poly 
sheeting, tape, or other impermeable covers shall be used. 

3. The Contractor shall provide a filtered, local exhaust system for the isolated work area. 

B. Contractor is prohibited from creating other hazardous or uncomfortable conditions for building 
occupants, such as very hot, humid, cold, or other conditions created by ventilation system 
alterations or blockages, closed or open windows in hot or cold weather conditions. 

C. Contractor is responsible for making itself familiar with building conditions and shall take care to 
isolate its work area in such a manner that building occupant activities and comfort are not 
unreasonably disrupted. 

3.02 DUST, FUME AND ODOR CONTROL 

A. Dust, fume or odor release shall be prevented by a suitable means, including but not limited to: 
1. Tools equipped with shrouds, HEPA filter equipped vacuum pickups. 
2. Alteration, shut down, or isolation of building ventilation systems in the immediate work 

vicinity. 
3. Shrouding around work activities. 
4. Shrouding stages, scaffolds, or other work platforms. 
5. Local exhaust ventilation systems exhausted to the outside of the building. 
6. Wet work methods. 

B. Contractor is responsible for selecting the means and methods it considers most suitable to 
achieve dust, fume and odor control. 

http://www.aqmd.gov/home/regulations/rules/scaqmd-rule-book/regulation-xi
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3.03 FIELD QUALITY CONTROL 

A. Board reserves the right to reject non-compliant products, whether installed or not, and require 
their removal and replacement with compliant products at no extra cost to Board. 

B. Additional costs to restore indoor air quality due to installation of non-compliant products will be 
borne by Contractor. 

C. In the event that dust or fumes escape from the work area or create dirty conditions or 
contamination to nearby building spaces or grounds, the Contractor is responsible for all costs 
associated with the cleaning, testing and/or repair deemed necessary by the Board's 
Representative. 

END OF SECTION 01 56 11 
 



CPS Control: 01_11/27/2018 
ISSUED FOR BID 09.28.2022 

KENWOOD ACADEMY LINK 
PBC PROJECT NO. 05326 

02 24 00 - 1 ENVIRONMENTAL ASSESSMENT 

SECTION 02 24 00 

ENVIRONMENTAL ASSESSMENT 

PART 1 - GENERAL 

1.1 SECTION INCLUDES 

A. This environmental summary is for information purposes only. No work is associated with this
section.

1.2 AVAILABLE ENVIRONMENTAL ASSESSMENT DOCUMENTS

A. LIST REPORTS:
1. Limited Lead-Based Paint Survey, prepared by Carnow, Conibear & Assoc., Ltd. Dated

March 11, 2020
2. Limited Asbestos Survey, prepared by Carnow, Conibear & Assoc., Ltd., dated June 26,

2020
3. Phase I Environmental Site Assessment, prepared by Carnow, Conibear & Assoc., Ltd.,

dated March 22, 2022

1.3 SITE DESCRIPTION: 
1. Kenwood Academy School Buildings 2 & 5.
2. The entire site of the school encompasses approximately 494,454 sq.ft.
3. The entire square footage of the building is 354,420 sq.ft. (Kenwood + Canter).
4. Kenwood Academy Link SOW is approximately 4,219 sq.ft.
5. Kenwood Academy MEP SOW is approximately 4,624 sq.ft.
6. The site in Chicago, IL is bounded by E 49th street to the North, S Blackstone Ave to the

West, E Hyde Park Blvd to the South and S Lake Park Ave to the East

1.4 SITE HISTORY 

A. Historical records indicate subject property was developed with residential properties, parking
garages stores, and a filling station between 1925 and 1950. By 1956, the Kenwood Public
School developed on the subject property. The adjacent properties were primarily occupied by
residential flats, residential dwellings, and stores in 1925. By 1975, more commercial buildings,
parking garages, and a storage building developed.

B. Construction of the current School structure was completed by 1956.  Sometime prior to that,
the former residential buildings were demolished.

1.5 ENVIRONMENTAL CONDITIONS

A. The March 22, 2022 Phase I ESA conducted for the subject site identified no Recognized
Environmental Conditions (RECs) with the subject property. According to historical sources, one
1,000-gallon heating oil underground storage tank (UST) and one 1,000-gallon gasoline UST
were identified on the south adjacent site, which were associated with Kenwood Academy. The
tanks were identified on the east side of the Kenwood Academy school building and north of the
parking lot, which were not within the scope area.
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PART 2 - PRODUCTS  (NOT USED) 

PART 3 -  EXECUTION  (NOT USED) 
END OF SECTION 02 24 00 
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ROOM ID/NAME: Exterior of Canter & Kenwood Buildings 

Substrate Component Response Action Comments 

Asphalt/ concrete 
cutting, Soil 
excavation & 
hauling; HMA 
pavement removal 

Dust, 
Fumes and 
Odors 

Dust, Fume and Odor Control 

Per Specification 01 56 11 

The General Contractor and all sub-contractors shall be 
required to protect the school building during all work 
activities that will create dust, fumes, and odors in 
accordance with CPS Specification Section 01 56 11.  

Soil 

Soil 
Removal – 
Onsite & 
Offsite 

Soil, Fill, Backfill, CU Structural 
Soil & Construction & 
Demolition Debris Removal 

Per Specification 31 23 18.13 

All soil outside the school boundary shown on the LPC-
662 certification Package is to be disposed at a sub-title 
D landfill.  

Contractor to test offsite soil to be disposed per landfill 
requirements and complete a waste profile. Contractor 
to provide MEC waste profile for review and to obtain 
CPS signature. Contractor to provide all submittals 
required in the specifications. 

If waste characterization results indicate the soil is non-
hazardous, dispose of the soil at a Subtitle D Landfill, 
per Specification 312318.13. 

If waste characterization results indicate the waste is 
classified as hazardous waste, Contractor to receive 
further instruction from CPS and MEC. 

Soil 

Soil 
Removal – 
Link 
structure 
footprint 

Clean Construction – 
Demolition Debris – 
Uncontaminated Soil Disposal 

Per Specification 31 23 18.14 

The soil within the school boundary shown on the LPC-
662 certification package can be disposed as Clean 
Construction Demolition Debris (CCDD).  MEC to 
provide LPC-662 certification needed by contractor to 
dispose of playground soil as CCDD.  Contractor is 
NOT to test onsite topsoil without permission from 
CPS.  Provide MEC 48 hour notice to be on site to 
screen soil with a PID before it is removed from the site.  

Imported Materials Provide 
clean fill 

Acceptance of Backfill, Topsoil 
& CU Structural Soil 

Per Specification 31 23 23.25 

All imported stone, topsoil, sand, etc. must be tested 
and shown to meet IEPA criteria as clean fill per the 
specification.  Contractor to provide all submittals 
required in the specifications. 
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ROOM ID/NAME: Exterior of Canter Building 

Substrate Component 
Walls Ceiling Roof 

Response Action Comments N E S W C R 

Asphalt 
Roof 

Canter 
Building 
Vestibule 

Roof 

X 

Asbestos 
Abatement: 
All work per 
Specification 
Section 02 82 15 

See ASB-2 

Wood 
Window 

Canter 
Building 
Vestibule 
Window, 
2nd Floor 

X 

Lead Paint 
Abatement: 
All work per 
Specification 
Section 02 83 19 

See LBP-1 
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ROOM ID/NAME: Throughout all Interior and Exterior Work Areas (Kenwood and Canter 
Buildings) 

Substrate Component 
Walls Ceiling Floor 

Response Action Comments N E S W C F 

All Dust, Fumes 
and Odors X X X X X X 

General Dust, Fume 
and Odor Control 
In accordance with 
Specification 
Section 01 56 11 

The General Contractor and 
all sub-contractors shall be 
required to protect the school 
building during all work 
activities that will create dust, 
fumes, and odors.  

All 

Fluorescent 
Bulbs, 
Ballasts, 
Batteries & 
Mercury 
containing 
thermometer, 
gauge, or 
switches, etc. 

X X X X X X 

Hazardous and 
Universal Waste 
Management 

In accordance with 
Specification 
Section 02 86 13 

Any item impacted by 
renovation shall be 
segregated for special 
disposal as identified 

All 
Animal 
Excrement & 
Carcass 

X X X X X X 

Animal Excrement 
and Carcass 
Removal  
In accordance with 
Specification 
Section 02 87 13 

Assumed to present in 
inaccessible areas. 

NOTES: 
1. General Contractor responsible for communication of dust control to all subcontractors.
2. Managing Environmental Consultant (MEC) to perform routine review of project housekeeping and overall

cleanliness.
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ROOM ID/NAME: 1st Floor Corridors (Kenwood Building) 

 

 
Substrate 

 
Component 

Walls Ceiling Floor  
Response Action 

 
Comments N E S W C F 

Concrete 

Floor tile 
and 

associated 
mastic 

     X 

Asbestos 
Abatement: 
All work per 
Specification 
Section 02 82 14 

See ASB-1 
 
Contractor responsible for 
identifying and marking 
extent of flooring to be 
removed 
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ROOM ID/NAME: South Vestibule (Canter Building) 
 

 
Substrate 

 
Component 

Walls Ceiling Floor  
Response Action 

 
Comments N E S W C F 

Plaster  Wall and 
Ceiling X X X X X  

Lead Paint 
Abatement 
 
All work per 
Specification 
Section 02 83 19  

See LBP-2 
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SECTION 02 82 14 
 

ASBESTOS ABATEMENT - INTERIORS 

PART 1 -  GENERAL 

1.01 SECTION INCLUDES 

A. These environmental requirements apply to all Board projects. These specifications apply for all 
demolition, construction and renovation projects that require the removal and disposal of 
asbestos containing material from the inside of a building in accordance with all applicable 
regulations. 

B. Asbestos abatement in interior building spaces, covered walkways or porticos connecting 
buildings, and on outdoor mechanical systems which condition indoor air (such as air handling 
units, air conditioners, cooling towers, etc.) is governed by rules established by the Illinois 
Department of Public Health (IDPH). These specifications address or reference the 
requirements for complying with IDPH, OSHA, and EPA NESHAP asbestos rules. Each and 
every rule requirement may not be restated in detail since trained, accredited, and licensed 
Contractors and individuals are required for this work and are presumed to be familiar with the 
relevant laws and rules. Full regulatory compliance is required, and is a part of the contract, 
whether specifically stated herein or not. 

C. Exterior building spaces are not subject to IDPH rules unless the abatement procedures involve 
interior spaces of the building. Roofing, exterior transite sheeting, asbestos siding, asbestos-
containing paint, caulking, glazing, flashings, cements, or other products installed on the 
building exterior are subject to OSHA and NESHAP rules which, in many cases are less 
rigorous than IDPH requirements. Abatement of these items is specified in separate, related 
specification sections. 

1.02 DEFINITIONS 

A. In addition to the terms listed below, all definitions in the laws and regulations specified 
elsewhere in the specifications are incorporated by reference, whether or not restated herein. 

B. Abatement Contractor (AC): the entity responsible for performing the work in the specifications 
and has the training and accreditation to competently perform the work. This entity shall obtain 
and maintain licenses required for the indoor work in the specifications. 

C. Architect on Record (AOR): any person or firm employed by the Board for the purpose of 
designing the project. 

D. Asbestos Abatement Supervisor (Supervisor): any person who supervises asbestos abatement 
workers. This person must be trained, accredited, and meet OSHA competent person criteria for 
asbestos abatement. 

E. Board: Owner of the property and the authority ordering the work specified herein. 

F. Board Representative: the entity responsible for overall project coordination and completion. 

G. CDPH: Chicago Department of Public Health. 

H. Competent person: one who is capable of identifying existing asbestos hazards in the 
workplace and selecting the appropriate control strategy for asbestos exposure, who has the 
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authority to take prompt corrective measures to eliminate them, as specified in 29 CFR 
1926.32(f): in addition, for roofing materials (considered Class II work) who is specially trained 
in a training course which meets the criteria of EPA's Model Accreditation Plan (40 CFR 763) for 
supervisor, or its equivalent. 

I. Contractor: the entity responsible for performing the complete scope of work in the Documents. 
The Contractor may elect to self-perform or subcontract out any portion of the work. 

J. Managing Environmental Consultant (MEC): the entity with overall responsibility for the 
environmental aspects of the project, including design, organization, direction, and control as 
well as investigations, assessments and on-site supervision of project managers. 

K. Environmental Project Manager (EPM): the project manager selected by the MEC to perform 
environmental monitoring and act on behalf of the MEC for the Board on the project. 

L. HEPA Filter: a High Efficiency Particulate Air filter capable of trapping 99.97% percent of 
particles greater than 0.3 micrometers in mass median aerodynamic equivalent diameter. 

M. IDPH: the Illinois Department of Public Health. 

N. OSHA: the federal Occupational Health and Safety Administration. 

O. Plasticize: to apply plastic sheeting over surfaces or objects to protect them from contamination 
or water damage. 

P. Personal Protection Equipment (PPE): the protective suits, head and foot covers, gloves, 
respirators and other items used to protect persons from asbestos or other hazards. 

Q. RCRA: the Resource Conservation and Recovery Act and associated regulations. 

R. SDS: Safety Data Sheets, required by OSHA for any chemical in the workplace that that could 
be expected to cause an exposure to workers during normal use or in emergency situations. 

S. TCLP: the Toxicity Characteristic Leaching Procedure as specified in EPA 530/SW-846, Test 
Methods for Evaluating Solid Waste: Physical/Chemical Methods 3rd edition, November 1986. 

T. Work: the obligations of the Contractor under the Contract Documents. Work includes, unless 
specifically excepted by the Contract Documents, the furnishing of all materials, labor, 
equipment, supplies, plant, tools, scaffolding, transportation, superintendence, permits, 
inspections, occupancy approvals, insurance, taxes, and all other services, facilities and 
expenses necessary for the full performance and completion of the requirements of the Contract 
Documents. Work also means that which is furnished, produced, constructed, or built pursuant 
to the Contract Documents. 

U. Work Area: the area or areas where asbestos abatement is being conducted. 

V. Work Site: the room or rooms undergoing lead abatement activities.  All closets/book 
rooms/coat hanger rooms/vestibules/washrooms within a room are considered part of the Work 
Site in which abatement work has been identified on the Drawings, whether or not they are 
numbered separately. 

1.03 SCOPE OF WORK 

A. Refer to Contract Drawings and Environmental Scope Sheets in Section 02 24 01. 
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B. The Work includes all labor, equipment, materials, and supplies necessary to perform the 
Scope of Work in the bid documents by the procedures described herein. The Contractor, by 
submitting a bid for the Work, represents itself as knowledgeable and expert in the performance 
of the Work, and includes all things usually and customarily necessary to provide a complete 
and finished job, whether specifically mentioned or not. 

C. Removal of friable and non-friable asbestos-containing materials listed in the bid documents, 
including pre-cleaning, moving of furnishings, establishing regulated areas, isolating the Work 
Areas, protection of adjacent areas, containment when required, cleanup and decontamination 
to the specified clearance levels, proper packaging and disposal of wastes, and all other steps 
necessary to complete the scope of work. 

D. Repair or replacement of damaged surfaces, fixtures, or furnishings to restore them to their pre-
existing condition to the satisfaction of the Architect of Record and the Board Representative. 

E. When the bid documents include lead and asbestos abatement items in the same spaces, they 
should be performed in the sequence and combinations that produce the most efficient results, 
minimize concentrated lead waste volume, and produce the least amount of total waste. That 
sequence will generally be: 
1. Cleanup of lead dust, flakes, chips, and residues most likely to fail a TCLP test. If both 

lead and asbestos debris are present and mixed together, they may be cleaned up and 
disposed together. 

2. Cleanup and removal of failed or delaminated friable asbestos-containing debris, if any. 
3. Removal of friable asbestos materials and cleanup of visible residues. 
4. Removal of lead-bearing architectural components. 
5. Removal of non-friable asbestos items. If both asbestos and lead are on the same 

components, for example lead paint and asbestos-containing glazing compound, the 
components may be removed and disposed with both the lead and asbestos-bearing 
items intact. 

6. Removal of lead-based paint, coatings, or surfacing material. 
7. Final cleanup and decontamination of the work space. Final air clearance (asbestos) and 

wipe samples (lead) may be performed concurrently. 
8. When lead and asbestos final decontamination processes are combined, the more 

stringent cleanup procedures shall apply for both. 
9. Waste disposal: 

a. Hazardous waste: loose paint flakes, chips, and dust; lead-specific cleaning 
supplies; contaminated soil; combined final decontamination supplies; disposable 
suits, gloves, head covers, and foot covers; other items that fail a TCLP or other 
RCRA test. 

b. Special waste: friable asbestos-containing waste materials and lead-contaminated 
waste that has passed TCLP or other RCRA tests. 

c. Construction and Demolition (C&D) debris: lead-bearing architectural components; 
concrete and lumber with or without tile or mastic attached; demolition debris, and 
other general wastes. 

d. All asbestos-containing or lead-bearing wastes, regardless of classification, shall 
be disposed in a landfill approved by the IEPA to accept asbestos-containing or 
lead-bearing waste materials. 

F. Compliance with all applicable laws, regulations, standards, and these specifications. In the 
case of a conflict, the Contractor shall comply with the most stringent. 

G. Contractor is required to fully comply with IDPH rules and these specifications unless a variance 
is granted by IDPH. Any variances obtained by the MEC will be listed in the bid documents. 

H. All licenses, accreditations, permits, fees, notifications, reports, or other documents required by 
law, regulation, this specification, or the bid documents. 
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I. Provide project closeout documentation to the APM within thirty (30) days after final clearance. 
This documentation shall include, but is not limited to, submittals specified elsewhere in the 
specifications. 

1.04 LAWS, REGULATIONS AND STANDARDS 

A. The following laws, regulations, and standards are incorporated by reference: 
1. 105 ILCS 105:  Illinois Asbestos Abatement Act 
2. 77 Ill. Adm. Code 855:  Asbestos Abatement for Public and Private Schools and 

Commercial and Private Buildings in Illinois 
3. 29 CFR 1910:  US OSHA General Industry Standards 
4. 29 CFR 1926:  US OSHA Construction Standards 
5. 29 CFR 1926.1101:  US OSHA Asbestos Construction Standards 
6. ASHARA:  US EPA Asbestos School Hazard Abatement Reauthorization Act 
7. 40 CFR Part 61:  US EPA National Emissions Standards for Hazardous Air Pollutants 

(NESHAP), 11/90 revision 
8. 40 CFR 763 Subpart E: US EPA Asbestos Hazard Emergency Response Act (AHERA) 

Rules 
9. 40 CFR 763 Subpart E: US EPA Asbestos Model Accreditation Plan (MAP):  Appendix C-

Interim Final Rule 
10. 11-4-2170 Chicago Building Code - Demolition and Renovation Safeguards 
11. 11-4-2150 Environmental Standards related to demolition, renovation, asbestos 

abatement and maintenance, sandblasting, chemical washing, and grinding of buildings 
or other structures 

1.05 ASSESSMENT, MONITORING, TESTING AND ANALYSIS 

A. The MEC will perform inspection, testing and design services prior to the start of Work, and 
during the project, and will perform testing, inspection, and monitoring services during the Work 
and upon its completion: 
1. Prior to the start of the Work, the MEC shall: 

a. Identify suspect materials and confirm their asbestos content through review of the 
school’s management plan or by testing. 

b. Design the project and address any design changes if requested by the 
AOR/Board Authorized Representative. 

c. Collect background air samples before conditions are disturbed. Background 
samples will be analyzed by Phase Contrast Microscopy (PCM). 

d. Review and approve the pre-abatement submittals submitted by the AC. 
2. During the Work, the MEC shall: 

a. Enter the Work Area at least every two hours to inspect the Work procedures and 
Work Area integrity. 

b. Maintain a daily log to record the day’s events, problems, corrective actions. 
c. Collect air samples inside and outside the Work Area, and in the breathing zone of 

representative persons. 
d. The MEC will stop the Work if airborne asbestos concentrations outside the Work 

Area exceed 0.01 f/cc or the background sample levels, whichever is higher. The 
Work may restart when the source of fiber release has been identified and 
corrected. Contractor shall be responsible for cleaning and decontaminating the 
outside area if caused by the asbestos abatement activities. 

e. Observe/document smoke testing of the containment by the Contractor. 
f. Review original worker licenses and maintain weekly submittals from the AC. 
g. Notify the MEC’s project designer if design changes are needed before execution. 

3. Upon completion of the Work, the MEC shall: 
a. Inspect for visible debris.  Contractor shall be required to re-clean the area or 

portions of areas until no visible debris remains and the Work Area is dry. 
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b. Perform aggressive clearance testing by Transmission Electron Microscopy (TEM) 
when the ACM in a Work Area is 260 linear feet, 160 square feet, or 35 cubic feet 
of volume or more, as required by AHERA and IDPH Section 855.170. The sample 
set shall include at least 5 inside samples, 5 outside samples, 2 field blanks and 1 
sealed blank.  Note: Large complicated, or multi-floor contiguous Work Areas 
connected by corridors, stairways, or other connections shall be tested using 
additional inside the Work Area samples.  For clearance of multiple mini 
containments containing a total removal quantity greater then160 square feet or 
260 linear feet, a combined PCM/TEM final clearance procedure may be used. 
The first part of the procedure shall involve the collection and analysis of one PCM 
sample from within each mini containment.  The second part shall involve the 
collection and analysis of five (5) TEM samples within the mini containments 
having the highest PCM analysis results. If there are five or fewer mini 
containments to be sampled, then only TEM sampling shall be conducted.   A 
minimum of five (5) TEM samples shall be collected.  All requirements of 40 CFR 
763 Subpart E, Appendix A shall apply. 

c. Perform aggressive clearance testing by PCM when the ACM in a Work Area is 
less than 260 linear feet, 160 square feet, or 35 cubic feet of volume. 

d. Collect and analyze samples in accordance with AHERA Appendix A procedures 
and IDPH rule section 855.470. 

e. Prepare and submit the IDPH “Project Manager’s Summary Report Form” within 
10 days of final clearance. 

f. Prepare and submit the Project Manager Report to the IDPH within 60 Working 
days of clearance testing.  The final Project Manager is responsible for completion 
of the project report. 

B. The Contractor shall provide OSHA compliance air monitoring to determine exposures to its 
employees in accordance with OSHA 29 CFR 1926.1101. Frequency of testing shall comply 
with OSHA requirements for the anticipated and actual exposure levels. 
1. A written Exposure Assessment may be provided prior to the start of the Work to 

determine the requirements for respiratory protection and frequency of OSHA monitoring 
for each type of activity. The Contractor should note that a Negative Exposure 
Assessment (NEA) may be possible for many tasks. For interior work, this would allow 
reduced OSHA monitoring frequency. 

2. Analysis may be performed on site. 

C. Credentials required for testing and analysis of PCM final clearance air samples: 
1. Accreditation by AIHA or AAR; or 
2. Participation in the Proficiency Analytical Testing (PAT) program. 
3. Certification of individual qualification to read samples on site when on site analysis is 

performed. 

1.06 SUBMITTALS 

A. To CDPH at least 10 working days before commencement of Work: 
1. State of Illinois Demolition/Renovation/Asbestos Project Notification form. 
2. Written permission from building Owner authorizing Contractor to commence work 

B. To IDPH, IEPA, CDPH, MEC and AOR at least 10 working days before commencement of Work 
(if required per quantity of materials being abated): 
1. IDPH Asbestos Notification on current form, including inspector license number and 

landfill permit number. 
2. Written permission from building Owner authorizing Contractor to commence abatement. 
3. Building Owner asbestos abatement notification to building occupants and the Board. 
4. School Floor Tile Project Notice, when applicable. 
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C. To MEC and AOR at least five days prior to commencement of Work: 
1. Documentation of arrangements of transport and disposal, landfill name and location, 

handling procedures and PPE at the landfill, prepared and signed by the landfill. 
2. Drawings or sketches for layout and construction of isolation barriers and 

decontamination units. 
3. Respirators: NIOSH approvals and manufacturer certification of HEPA filtration for 

cartridges. 
4. Manufacturers’ certifications that all HEPA vacuums, negative air pressure equipment, 

and other local exhaust ventilation equipment conform to ANSI Z9.2-79. 
5. Written notifications to rental companies for any rental equipment used. 
6. Results of any performance tests for encapsulants, if applicable. 
7. OSHA Exposure Assessment, if available. 
8. Laboratory and analyst credentials for Contractor OSHA samples. 
9. Safety Data Sheets (SDS) for chemicals used on site. 
10. Work Plan and Schedule. 

D. To MEC and AOR on the first day of abatement Work: 
1. Original Contractor, supervisor, and worker licenses along with a copy each. 
2. Initial Course Accreditation and current refresher accreditation for each supervisor and 

worker. 
3. Physician’s Written Opinions for workers and supervisors. 
4. Fit test documentation for all employees, agents. 

E. To MEC and AOR weekly during the abatement Work: 
1. Job progress reports detailing abatement activities, progress compared to schedule, 

problems and actions taken, injury reports, and equipment breakdowns. 
2. Waste Shipment Records. 
3. Work Site Entry logs. 
4. Manometer readable tape for negative pressure differentials for each negative pressure 

worker enclosure or a log of digital readout. 
5. Filter Change logs for respirators, HEPA vacuums, negative air machines, and other 

engineering controls. 
6. OSHA compliance air monitoring data. 
7. Worker license and certification log. 

F. Prior to beginning Work, the AC shall submit required notifications to applicable regulatory 
agencies and receive an Owners Authorization and Notice to Occupants from the Board for 
buildings where asbestos abatement will take place.  The AC shall provide copies of all 
regulatory notices to the Board Representative, MEC, and the EPM within 24 hours of sending 
such notices to the regulatory authority.  The AC shall not begin a project until such notices are 
provided to all parties listed above. 

PART 2 -  PRODUCTS 

2.01 TOOLS AND EQUIPMENT 

A. All tools and equipment shall at least conform to minimum industry standards and IDPH 
regulations. 

B. Equipment: 
1. Negative Air Machines shall provide HEPA filtration and conform to ANSI Z9.2 fabrication 

criteria. 
2. Respirators shall be NIOSH approved for use with lead, asbestos, or other contaminants 

anticipated in the Work. 
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3. Contractor is fully responsible for complying with OSHA rules for other Safety equipment, 
such as hard hats, safety harnesses, eye protection, gloves, footwear, and any other 
safety devices used on the site. 

4. Pressure differential manometer with readable tape shall be provided by the Contractor, 
including calibration documentation. 

C. Tools: 
1. Shovels and scoops shall be rubber or plastic, suitable for use in a plasticized 

containment. Metal shovels are not permitted. 
2. Scrapers, brushes, utility knives and other hand tools shall be of good quality and 

suitable for the intended uses. The Contractor shall keep an ample supply on hand for 
the completion of the Work 

3. Power tools such as, but not limited to saws, pneumatic chisels, brushes, sanders, and 
needle guns shall be equipped with shrouds and HEPA-filtered local exhaust systems to 
capture released particles. 

4. Buffers are not permitted. 

2.02 MATERIALS 

A. All materials shall at least conform to minimum industry standards and IDPH regulations. 

B. Installed materials which become a part of the Work such as, but not limited to, encapsulants 
shall be of good quality, non-lead-bearing, free of asbestos, and conform to the respective 
reinstallation specification sections prepared by others. 
1. Contractor shall ensure that encapsulants and sealants used as primers, basecoats, or 

covering existing materials are compatible with the respective existing or reinstallation 
materials and their manufacturers’ warranties. 

2. Encapsulants for surfaces to which fireproofing shall be applied (beams, columns, floor or 
roof decks, other structural members) shall be tested and rated as a component of the 
fireproofing system and listed in the UL Fire Resistance Directory with the specific 
fireproofing material to be installed. 

C. Abatement Materials: 
1. Fire-retardant Poly sheeting for all applications shall be 6 mil nominal thickness for critical 

seals, floors, ceilings and drop cloths, and 4 mil for walls. 
2. Tape shall be 2” or 3” duct tape or other waterproof tape suitable for joining poly seams 

and attaching poly sheeting to surfaces. 
3. Spray adhesives shall be non-flammable and free of methylene chloride solvents. 
4. Disposal bags shall be 6 mil. 
5. Disposable suits, hoods, and foot coverings shall be TYVEK or similar. 
6. Solvents shall be compatible with any primers, mastics, adhesives, paints, coatings, or 

other surfacing materials to be installed following their use. 

PART 3 -  EXECUTION 

3.01 EMPLOYEE TRAINING, QUALIFICATION AND MEDICAL SCREENING 

A. Supervisors and Workers shall be trained, accredited, and licensed in accordance with IDPH 
rules. 
1. Contractor shall keep copies of licenses and most recent annual refresher training 

certificate at the jobsite at all times for all Contractor personnel. 
2. An IDPH- licensed supervisor (competent person) shall be present at the Work Site at all 

times when Work under these specifications is being conducted. 
3. Current fit testing documentation. 
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B. Medical Screening. All Contractor personnel shall have a current medical examination in 
accordance with OSHA requirements. Copies of the Physician’s Written Opinions shall be kept 
on site. 

3.02 PERMISSIBLE EXPOSURE LIMITS 

A. The OSHA Permissible Exposure Limit (PEL) for worker exposure to airborne asbestos is 0.1 
f/cc as an 8-hour time-weighted average (TWA). 

B. The OSHA short term excursion limit for worker exposure to airborne asbestos is 1.0 f/cc for a 
30 minute sample. 

C. The permissible level of airborne fibers in areas adjacent to the Work Area is 0.01 f/cc or 
background level, whichever is higher, as determined by PCM. 
1. Work shall immediately cease in any Work Area where the airborne fiber concentrations 

exceed this level. 
2. The source of outside contamination shall be determined, and corrective measures (e.g. 

wet cleaning, changes in work practices, negative pressure containment) shall be 
implemented to prevent recurrence. 

3. The Contractor shall be responsible for cleanup of contamination in adjacent areas 
caused by the asbestos abatement activities at no additional cost to the building Owner. 

3.03 EXPOSURE ASSESSMENT AND MONITORING 

A. The Contractor shall make an assessment of the airborne exposures. Assessment shall 
conform to OSHA requirements and may be based upon: 
1. Initial monitoring of representative workers who the Contractor believes are exposed to 

the greatest airborne concentrations of asbestos, or 
2. Past monitoring (within the past 12 months) or objective data for conditions closely 

resembling the processes, type of material, control methods, work practices and 
environmental conditions to be used for this project, or 

3. In the absence of an exposure assessment, the Contractor shall perform the Work in full 
negative pressure containment with Type C pressure-demand respirator with auxiliary 
SCBA escape bottle. 

B. The Contractor shall perform personal monitoring in accordance with the following 
requirements: 
1. Initially, to establish an exposure assessment when past monitoring or objective data are 

not available for an initial determination. 
2. Periodically if the exposures are, or are expected to be, below the PEL. 

a. Whenever there has been a change of equipment, process, control, personnel, or 
a new task has been initiated that may affect employee exposures, the exposure 
assessment shall be updated, and monitoring shall be reinstituted if exposures are 
unknown or are expected to exceed the PEL. 

3. Daily, if exposures are above the PEL. 

3.04 RESPIRATORY PROTECTION 

A. Respiratory protection shall be worn by all persons potentially exposed to airborne asbestos 
fibers from the start of the abatement project until all areas have passed clearance air 
monitoring, in accordance with all applicable laws, regulations and standards specified 
elsewhere in the specifications. 

B. Contractors must have a respiratory protection program in compliance with all applicable laws, 
regulations and standards specified elsewhere in the specifications. 
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3.05 HYGIENE PRACTICES 

A. Eating, drinking, smoking, chewing gum or tobacco, and applying of cosmetics are not allowed 
in the Work Area. 

B. All persons entering the Work Area are required to wear appropriate PPE, and follow the entry 
and exit procedures posted in the Personnel Decontamination Enclosure System. 

C. Personal Protection Equipment (PPE) shall include: 
1. Full body disposable suits, headgear, and footwear. 
2. Gloves. 
3. Safety glasses 
4. Hardhats. 
5. Non-disposable footwear and clothing shall remain in the Work Area and shall be 

disposed of as contaminated waste when the job is completed. 
6. Authorized visitors shall be provided with suitable PPE. 

3.06 PROHIBITED ACTIVITIES 

A. Dry removal or dry sweeping. 

B. Use of compressed air for cleaning. 

C. Use of high speed power tools not equipped with a HEPA-filtered local exhaust system. 

D. The abatement Contractor shall not execute abatement activities without asbestos abatement 
design drawings that have been signed by an IDPH licensed Asbestos Designer are on the job 
site.  Any and all changes to containment layout and placement shall not be executed until 
revised design drawings that have been approved and signed by an IDPH licensed Asbestos 
Designer are on the job site. 

E. Buffers cannot be used to remove mastic. 

3.07 WORK AREA ISOLATION AND PREPARATION 

A. General Preparation: 
1. Post: 

a. Caution signs meeting the specifications of OSHA 29 CFR 1926.1101 (k)(6) at any 
location and approaches to a location where airborne concentrations of asbestos 
may exceed ambient background levels. 

b. Decontamination and Work procedures in equipment rooms and clean rooms. 
c. EPA NESHAP asbestos rules (40 CFR Part 61, subparts A & M) in the clean room. 
d. OSHA Asbestos Construction Standards (29 CFR 1926.1101) in the clean room. 
e. Entry and Exit Log. 
f. List of telephone numbers in the clean room for: 

1) Local hospital and/or local emergency squad. 
2) School security office (if applicable). 
3) Owner representative reachable 24 hours per day. 
4) Contractor’s headquarters. 
5) Architects or consultants directly involved in the project. 

2. Secure the Work Area from entry by unauthorized persons. 
3. Separate Work Areas from Occupied Areas. 

a. Seal off all doorways and corridors which will not be used for passage during 
Work. 
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b. Install IDPH required separation barriers per section 855.430 (a) in all openings 
larger than 4 ft by 8 ft, consisting of wood or metal framing, a sheathing material 
such as plywood or drywall at least 5/8” thick on the work side, and double-layer 6-
mil poly, both sides. Edges shall be caulked at the floor, ceiling, walls, and fixtures 
to form an air-tight seal. 

c. If the school is not totally occupied (see Section 855.430), the sheathing material 
may be omitted. 

4. Separate Occupied areas from Secured Areas. 
a. Install IDPH barriers per section 855.430 (b). 

B. Interior Preparation: 
1. Shut down and lock out electric power to all Work Areas. Provide temporary power from 

an outside source with ground-fault circuit interrupter (GFCI) at the source. 
2. Shut down and isolate heating, cooling, and ventilating air systems. Remove HVAC 

filters, package and dispose as asbestos waste. 
3. Pre-clean movable objects with HEPA vacuums or wet cleaning and remove from the 

Work Area to a location designated by the MEC where friable ACBM is involved. 
4. Pre-clean fixed items which must remain in the Work Area with HEPA vacuums or wet 

cleaning where friable ACBM is involved. 
5. Wrap all fixed objects and equipment which will remain in the Work Area with a minimum 

of one layer of six mil poly. 
6. Remove/protect carpeting per environmental scope sheets. 
7. Pre-clean the Work Area with HEPA vacuums or wet cleaning. 
8. Seal off all windows, corridors, doorways, skylights, ducts, grilles, diffusers, and other 

penetrations or openings in walls, ceilings and floors with 6-mil poly and tape. 
9. Cover floors with two layers of fire-retardant 6-mil poly with seams staggered and taped, 

and extending 12” up walls. Cover walls with two layers of 4-mil poly, with each wall poly 
overlapping each floor poly layers by 12”. 

10. Asbestos materials shall not be disturbed during the preparation phase. 
11. Suspended ceilings shall remain in place until preparation phase is complete. 

Remove/protect ceiling tile per environmental scope sheets. 
12. Maintain emergency and fire exits. 
13. Install a five chamber Worker Decontamination Enclosure System, consisting of clean 

room, shower room, and dirty room separated by airlocks at least 3’ wide, all with 
curtained doorways, of sufficient size to serve the size of the crew, and with all features 
required by IDPH rules. 
a. Where a remote decon unit is used (i.e. non-friable ACBM and TSI glove-bag 

operations), the AC shall: 
1) Set up the decon unit within the Work Area barriers. 
2) Establish a negative pressure of at least 0.02” water column (wc) between 

the dirty room and adjacent spaces, including the clean room. 
3) Provide at least 4 air changes per hour within the decon unit. 
4) Use a double suiting procedure where the workers proceed to the Work 

Area exit, HEPA-vacuum gross debris from their persons using a "buddy 
system” put on  a clean suit (either over their dirty suit or after removing the 
dirty suit), assure that their footwear are free of ACM contamination, and 
follow a designated path to the remote decon unit. 

5) Once in the decon unit, follow normal decontamination procedures. 
14. Install an Equipment Decontamination Enclosure System, consisting of a washing station 

and a holding area, with curtained doorways and a lockable door. 
15. Maintain a negative pressure of at least 0.02” water column (wc) between each contained 

area and adjacent spaces 24 hours a day using negative air machines vented to the 
outside, from the start of abatement work to final clearance.  Backup negative air 
machines shall be available onsite in case of machine failure. 

16. Once operational, the system shall be inspected daily with smoke tubes by the 
Contractor.  Damages and defects shall be repaired immediately upon discovery. 
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C. Exterior Preparation (for areas that interface with interior work): 
1. 6 mil plastic sheeting shall be placed over the ground, foundation, or other surfaces 

below the abatement area. 
2. Unauthorized entry shall be prevented by using appropriate barriers, such as warning 

tape, fencing, or other suitable barriers. 
3. Nearby air intakes, grilles, and other openings into the building interior shall be sealed off 

with poly and tape. 
4. The Contractor shall be responsible for cleanup of any adjacent areas that become 

contaminated as a result of the abatement activities at no additional cost to the building 
Owner. 

3.08 ABATEMENT PROCEDURES 

A. Removal: 
1. Asbestos materials shall be adequately wetted and kept adequately wet during removal. 
2. ACM waste shall be bagged or containerized as it is removed. 
3. Work Areas shall be kept wet until visible material is cleaned up. 

B. Encapsulation: 
1. Damaged or missing areas of existing materials shall be repaired with non-asbestos 

substitutes, where appropriate. 
2. Loose or hanging ACM shall be removed using appropriate removal procedures. 
3. Bridging encapsulants shall be applied in accordance with manufacturer’s instructions. 
4. Penetrating encapsulants shall be applied to penetrate existing materials to the substrate. 
5. Encapsulants shall be applied with airless spray equipment. 
6. Encapsulated ACM shall be labeled as asbestos to prevent future unprotected 

disturbance. 

C. Enclosure: 
1. Locations where openings for hangers, supports, framing, or other attachments must be 

made in the ACM must be misted with water and kept damp to reduce airborne fiber 
release. Tools used to drill, cut, or otherwise disturb the ACM during attachment 
installation shall be equipped with a HEPA-filtered local exhaust system. 

2. Loose or hanging ACM shall be removed using removal procedures. 
3. Damaged areas shall be repaired with non-asbestos materials. 
4. Utilities or other items requiring access shall be relocated outside of the enclosure area. 

Once enclosures are installed, they shall not be opened or disturbed. 
5. Enclosure materials shall be impact resistant and provide an airtight barrier. 
6. Enclosures shall be labeled that they contain asbestos materials to prevent future 

unprotected disturbance. 

3.09 CLEANING AND DECONTAMINATION 

A. Cleaning and decontamination of abatement areas, excluding glove-bag areas, are as follows: 

B. All visible accumulations of ACM, debris, tools, and unnecessary equipment shall be removed 
from the Work Area. 

C. First clean: 
1. Wet clean all surfaces and remove excess water. 
2. Wait 12 hours before proceeding further to allow dust and fibers to settle. 
3. Remove outer layer of poly and dispose as ACM waste. 
4. Completion of First Clean shall be determined and documented by the MEC. 

D. Second clean: 
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1. Wet clean all surfaces and remove excess water. 
2. Wait 12 hours before proceeding further to allow dust and fibers to settle. 
3. Remove inner layer of poly and dispose as ACM waste. 
4. Critical barriers on windows, doors, penetrations, and other openings shall remain in 

place and negative air system shall remain in continuous operation until final clearance 
tests have passed. 

5. Completion of Second Clean shall be determined and documented by the MEC. 

E. Third clean: 
1. Wet clean all surfaces and remove excess water. 
2. Wait 12 hours before proceeding further to allow dust and fibers to settle. 
3. Remove all tools, cleaning materials, remaining wastes from the Work Area.  Tools and 

equipment shall be cleaned before removal. 
4. Third Clean shall be determined and documented by the MEC. 

F. Visual inspection: MEC and Contractor shall jointly inspect the Work Area for visible residue and 
excess water and, if observed, repeat the clean/12 hour wait cycle until residues are not 
detected and Work Area is dry. 

G. Apply lock-down encapsulants where specified in the bid documents. 

H. MEC will inform AC if the Work Area is ready for final clearance testing. 

3.10 FINAL CLEARANCE 

A. Final clearance testing (aggressive methods) shall be performed after 12 hours have lapsed 
since the final cleaning, and when visual inspection has been completed and no visible water or 
condensation remains. 

B. Work Areas with 260 linear feet or 160 square feet or more of ACM shall be tested using 
aggressive sample collection methods and TEM analysis, as required by AHERA and IDPH 
Section 855.170. The sample set must include at least 5 inside samples, 5 outside samples, 2 
field blanks, and 1 sealed blank. NOTE: Large, complicated, or multi-floor contiguous Work 
Areas connected by corridors, stairways, or other connections may be tested with a larger 
“inside” sample set rather than full, multiple TEM tests, so long as the inside sample distribution 
is reasonably representative of the Work Area conditions. 

C. Work Areas with less than 260 linear feet or 160 square feet may be tested using aggressive 
sample collection methods and analyzed by PCM. 

D. If final clearance test(s) fail, the AC is responsible for repeating the cleaning sequence as 
necessary until final clearance tests are successful.  All expenses associated with the collection 
and analysis of additional final clearance tests are the responsibility of the AC. 

3.11 SPECIAL PROCEDURES: 

A. Less stringent requirements may apply in a number of cases. 

B. Variances from IDPH Regulations. Variances may be requested and approved by the IDPH. 
These less stringent procedures may only be used when they have been requested by the 
Project Designer and approved by the IDPH on a case-by-case basis. 
1. Variances that have been applied for the project will be listed in the bid documents. 

These variances may or may not be approved by the IDPH. 
2. The Contractor is encouraged to request additional variances it believes will be beneficial 

to the project. Such requests shall be submitted to the Project Designer/MEC as a value 



CPS Control: 01_11/27/2018 
ISSUED FOR BID 09.28.2022 

KENWOOD ACADEMY LINK  
PBC PROJECT NO. 05326 

02 82 14 - 13 ASBESTOS ABATEMENT - INTERIORS 

 

engineering proposal which references the IDPH regulation section, describes the 
procedure variations, includes information which supports the efficacy and benefits of the 
alternative procedures, and offers appropriate cost savings. 

3. Otherwise the Contractor is required to fully adhere to the requirements of this 
specification. Failure to obtain a variance shall not constitute a change in the 
requirements of these documents. 

C. Operations and Maintenance Procedures where minor areas of ACM must be disturbed for 
building repairs or require repair in areas of Work, such as drilling holes in walls or floors, 
cleaning small areas to allow installation of fixtures, smoke detectors, utilities, etc. The bid 
documents shall state if these procedures are allowed or required for a particular project or task. 
1. Submit an asbestos notification to the IDPH for quantities over 3 linear or square feet. 
2. Licensed abatement workers are required, but a licensed abatement Contractor is not 

mandatory for Work less than 3 linear or square feet. 
3. Shut down heating, cooling, or ventilating air systems to prevent fiber dispersal to other 

areas. 
4. Seal off openings in the Work Area, including windows, doorways, vents, and other 

openings with 6 mil poly sheeting and tape. 
5. Lay an impermeable drop cloth under the Work Area. 
6. Wear appropriate PPE and at least a 1/2 mask APR respirator. Note that OSHA still 

requires an exposure assessment and respirators that are appropriate for the expected 
airborne fiber concentrations. 

7. Use wet removal methods. 
8. Wet clean Work Area, leaving no visible residue. 
9. Seal off any frayed ends of material remaining on an active utility or building structure to 

remain. 
10. Package and dispose of asbestos-containing waste as specified in the waste disposal 

Article of the specifications. 

D. Glovebag Procedure. Glove-bags may be used to remove pipe and duct insulation. 
1. Normal IDPH Notification requirements apply to quantities of more than 3 linear or square 

feet. 
2. Glove-bag removal shall require a single layer, 6 mil poly tent containment (mini-

containment) with negative pressure air filtration. 
3. Monitoring will be performed for each contained area by the MEC: 

a. 1 personal sample 
b. 1 area sample 
c. 1 area sample at each negative pressure machine exhaust 

4. Glove-bag construction shall be 6 mil poly with seamless bottom, suitable for the 
intended use (straight runs, fittings, elbows, vertical pipes, etc.) without modification. 

5. At least two licensed workers shall perform glove-bag operations. 
6. Workers shall wear full body PPE and at least a 1/2 mask APR respirator. Note here, too, 

that OSHA still requires an exposure assessment and respirators that are appropriate for 
the expected airborne fiber concentrations. 

7. Prior to use, all loose or damaged material adjacent to the operation shall be wrapped in 
two layers of 6 mil poly or otherwise be rendered intact. 

8. Work Practices shall include: 
a. Installation to completely cover the circumference of pipe or other structure. Pipe 

insulation diameter shall not exceed 1/2 the bag working length above the glove 
sleeves. 

b. Smoke test for leaks and seal any leaks prior to use. 
c. Glove bag shall be single use and not moved once it is placed. 
d. Wet removal methods on the materials to be removed and wet cleaning to remove 

all visible ACM from the pipe or structure surfaces. 
e. Not to be used on surfaces having temperatures greater than 1500F. 
f. Spray down the interior surfaces of the bag, substrate, and removed ACM. 
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g. First and second cleaning, waiting at least 12 hours following each cleaning. 
h. Wet down remaining ACM surfaces or seal with encapsulant. 
i. Seal off the lower portion of the bag containing the ACM waste by twisting several 

times and sealing with tape. 
j. Collapse glove-bag with a HEPA vacuum. 
k. Slip a 6 mil poly waste disposal bag over the glove-bag, detach the bag from the 

pipe, and gooseneck-seal it in the waste disposal bag. 
l. Dispose in accordance with this specification. 

E. Resilient Floor Covering. Removal of resilient floor covering shall be performed by, as a 
minimum, those trained in accordance with OSHA Class 2 requirements, using heat guns, 
infrared heat machines or other methods that remove the floor covering in whole pieces. Buffing 
machines may not be used for removal of mastic.  The Contractor shall insure that no damage 
is caused to the area or equipment below the floor.  Abatement procedures are as follows: 
1. Submit the Floor Tile Project Notice at least 10 working days prior to the beginning of all 

asbestos resilient floor covering abatement projects. 
2. Post signs so that the Work Area cannot be entered from any direction without observing 

a sign. 
3. Isolate the Work Area from areas to remain occupied. 
4. Install barriers of six mil plastic sheeting sealed with duct tape at all openings in the Work 

Area. 
5. Install a curtained doorway at the entry to the Work Area, lock out electrical power to the 

room and supply required power with ground fault interruption protected circuits. 
6. Wear, as a minimum, half-faced dual cartridge NIOSH-approved respirators and double 

disposable suits. 
7. Remove floor covering without causing excessive breakage.  Work shall stop and 

appropriate IDPH design, project management and air sampling will be put in place if 
excessive breakage occurs. 

8. Dispose of floor covering and debris as asbestos waste. 
9. HEPA vacuum the Work Area thoroughly following completion of the removal. 
10. HEPA vacuum surface of protective clothing and dispose of clothing as asbestos waste. 
11. Personal air monitoring shall be performed by the Contractor in accordance with OSHA. 

F. Electrical Wiring Insulation: Removal of the electrical wiring insulation shall be performed by 
licensed asbestos abatement Contractor under full-containment. This Work is considered gross 
removal Work. All Work shall be performed in compliance with laws, regulations, and standards 
specified elsewhere in the specifications.  If IDPH approves any variances for this project, they 
will be provided to the abatement Contractor prior to the start of the project. The abatement 
shall be performed as follows: 
1. Contractor shall provide submittals as specified elsewhere in the specifications. 
2. The Contractor Supervisor shall inform all abatement workers about electrical safety and 

require them to work in accordance with all applicable safety requirements while working 
on and around electrical system components. 

3. Work Area shall be isolated and prepared as per procedures specified in of these 
specifications. 

4. Contractor shall verify that electrical power to wiring within the Work Area is locked out 
/tagged out for the duration of the project until final air clearance is achieved. Contractor 
shall verify  that a competent person has de-energized, locked out, tagged out and tested 
the electrical lines involved in this project to ensure lock out/tag out was successful.  
Water shall not be sprayed around wiring and/or other electrical system components. 
Moist rag or mops shall be used as needed. Contractor shall keep Work Area free of any 
standing water throughout this project. 

5. Disconnect wire at both ends without cutting wire or otherwise disturbing wire insulation. 
Remove wires intact, by pulling them from one access point (preferably at the panel or 
switch) and rolling them up directly into an asbestos waste bag (or a glove-bag, where 
feasible). 
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6. HEPA vacuum shall be used continuously while wires are being pulled out, in order to 
minimize the airborne dispersal of asbestos fibers. Wet rags shall be utilized to moist the 
wiring insulation as the wire is being pulled out and rolled-up in order to minimize the 
release of asbestos fibers. 

7. The conduit and other surfaces which were in contact with wires shall be cleaned utilizing 
HEPA Vacuum. Moist rags/sponges shall be pulled through the conduits so as to clean 
the conduit surfaces after wires have been pulled out of the conduit. 

8. Cleaning and Decontamination of Work Area shall be performed as specified in of these 
specifications. Contractor shall keep the Work Area free of any standing water throughout 
this project. Water shall not be sprayed around wiring and/or other electrical system 
components. HEPA vacuum and moist rags shall be used for cleanup and 
decontamination. 

9. Clearance of the Work Area shall be performed as specified in of these specifications. 

3.12 WASTE DISPOSAL AND EQUIPMENT LOAD-OUT 

A. Preparing equipment for load-out: 
1. Seal openings to prevent escape of internal contamination; or open up equipment, 

remove filters, and make equipment interiors accessible for cleaning and 
decontamination. 

2. HEPA vacuum and wet wipe all equipment before removal. 

B. Packaging asbestos wastes: 
1. All asbestos-containing wastes, including removed ACM and debris, containment poly, 

critical barrier materials, suits, respirator filters, vacuum and negative air machine HEPA 
filters, water filters, and other asbestos-containing items shall be properly packaged for 
disposal. 

2. Use double 6 mil plastic bags with “gooseneck” seal, or other impermeable containers. 
3. Wrap large or irregular items in 2 layers of 6 mil poly sheeting, seal with tape, and affix 

required labeling. 
4. Sharp, jagged, or other items (floor tiles, screws, nails, metal debris, wood etc.)that may 

puncture poly shall be packaged in rigid impermeable containers such as drums or 
boxes, or wrapped in burlap or other protective covering before sealing in double bags or 
double layers of 6 mil poly. 

5. Label containers: 
a. OSHA warning label. 
b. DOT performance-oriented hazardous material label. 
c. Name and address of generator and abatement location. 

C. Removing items from the Work Area: 
1. Packaged asbestos wastes, non-porous debris (such as ceiling grid, doors, hardware, 

and other items that can be decontaminated), and equipment shall be wet cleaned, 
moved into the equipment decontamination enclosure system, cleaned a second time, 
and moved into the holding area. 

2. Containers and equipment shall be removed from the holding area by workers in clean 
PPE and respirators who enter from the uncontaminated side (outside). The equipment 
decontamination enclosure system shall not be used to enter or exit the Work Area. 

3. Waste shall be placed in a cart and covered.  A plastic runner shall be placed on the floor 
to the waste storage area.  The loaded cart shall be carefully taken to and unloaded into 
the enclosed waste storage container. 

D. Storage of packaged asbestos wastes shall be in a completely enclosed dumpster or other 
suitable container that can be secured. The secured area shall be kept locked at all times to 
prevent unauthorized access. 

E. Shipment of items from the project: 
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1. Decontaminated tools and equipment may be shipped by normal carrier to warehouse, 
another jobsite, or other destination. 

2. For asbestos wastes: 
a. Line shipping container with 6 mil poly prior to loading packaged asbestos wastes. 
b. Post NESHAP placards during loading. 
c. Persons performing loading operations shall wear PPE and respirators. 
d. Containers and packages shall be tightly packed together to prevent shifting during 

transport. Large components or heavy items shall be secured to prevent shifting, 
and shall not be stacked on top of bags. 

e. Execute the NESHAP-required Waste Shipment Record (WSR) to be signed by 
the generator, transporter, and landfill. All WSRs shall be returned to the MEC 
within 30 days of shipment. 

f. ACBM waste shall be transported from the Work Site directly to the landfill. 

F. Disposal of packaged asbestos wastes: 
1. Only landfills approved and permitted by Illinois for accepting asbestos wastes may be 

used for disposal. 

3.13 DEMOBILIZATION 

A. MEC shall inspect the Work Area for evidence of visible debris prior to releasing the area for 
tear-down. Detection of contamination will require additional cleaning and re-testing of the Work 
Area. 

B. Remove critical barriers and seals. 

C. Restore previously-removed items, if specified in the bid documents: 
1. Re-mount fixtures and other previously dismounted objects. 
2. Return moveable objects to their original locations. 
3. Install new filters in HVAC systems where filters were previously removed. 
4. Re-establish electric systems and other utilities that were shut down or locked out. 

D. A punch list walk-through shall be conducted for each cleared Work Area within two working 
days of clearance testing by the MEC, Contractor, school engineer, principal, and AOR. All 
punch list items shall be completed within five working days of walk through. 

END OF SECTION 
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SECTION 02 82 15 
 

ASBESTOS ABATEMENT - EXTERIORS 

PART 1 -  GENERAL 

1.01 SECTION INCLUDES 

A. These environmental requirements apply to all Board projects. These specifications apply for all 
demolition, construction and renovation projects that require the removal and disposal of 
asbestos containing materials from the outside of buildings in accordance with all applicable 
regulations. 

1.02 PROJECT CONDITIONS 

A. Exterior building spaces are not covered by Illinois Department of Public Health (IDPH) rules, 
except for covered hallways or porticos connecting buildings and outdoor mechanical systems 
which condition indoor air (such as air handling units, air conditioners, cooling towers, etc.), or 
when interior building spaces are involved. 

B. Roofing, window replacement, exterior transite sheeting, galbestos siding, asbestos-containing 
paint, caulking, glazing, flashings, cements, or other products installed on the building exterior 
are subject to Occupational Safety and Health Administration (OSHA) and National Emission 
Standards for Hazardous Air Pollutants (NESHAP) rules which, in many cases are less rigorous 
than IDPH requirements. All exterior asbestos abatement activities shall be conducted from the 
exterior of the building.  At no time shall any work activity be staged from the interior of the 
building.   Abatement of roofing materials requires supervision by a competent person that can 
be employed by the roofing contractor (refer to definition of competent person below).  
Abatement of these items is specified in the specifications. Related paragraphs in the Interior 
Abatement Section may be referenced or included where relevant. 

1.03 DEFINITIONS 

A. In addition to the terms listed below, all definitions in the laws and regulations specified 
elsewhere in the specifications are incorporated by reference, whether or not restated herein. 

B. Abatement Contractor (AC): the entity responsible for performing the work in the specifications 
and has the training and accreditation to competently perform the work. This entity shall obtain 
and maintain licenses required for the work in the specifications. 

C. Architect of Record (AOR): any person or firm employed by the Board for the purpose of 
designing the project. 

D. Asbestos Abatement Supervisor (Supervisor): any person who supervises asbestos abatement 
workers. This person must be trained, accredited, and meet OSHA competent person criteria for 
asbestos abatement. 

E. Board: the Owner of the property and the authority ordering the work specified herein. 

F. Board Representative: the entity responsible for overall project coordination and completion. 

G. CDPH: Chicago Department of Public Health. 
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H. Competent person: one who is capable of identifying existing asbestos hazards in the 
workplace and selecting the appropriate control strategy for asbestos exposure, who has the 
authority to take prompt corrective measures to eliminate them, as specified in 29 CFR 
1926.32(f): in addition, for roofing materials (considered Class II work) who is specially trained 
in a training course which meets the criteria of EPA's Model Accreditation Plan (40 CFR 763) for 
supervisor, or its equivalent. 

I. Contractor: the entity responsible for performing the complete scope of work in the bid 
documents. The Contractor may elect to self-perform or subcontract out any portion of the work. 

J. Managing Environmental Consultant (MEC) means the entity with overall responsibility for the 
environmental aspects of the project, including design, organization, direction, and control as 
well as investigations, assessments and on-site supervision of project managers. 

K. Environmental Project Manager (EPM): the project manager selected by the MEC to perform 
environmental monitoring and act on behalf of the MEC for the Board on the project. 

L. Exposure Assessment: a demonstration by the employer that employee exposure during an 
operation is or will be consistently below the Personal Exposure Limits set by OSHA. 

M. HEPA Filter: a High Efficiency Particulate Air filter capable of trapping 99.97% percent of 
particles greater than 0.3 micrometers in mass median aerodynamic equivalent diameter. 

N. IDPH: the Illinois Department of Public Health. 

O. OSHA: the federal Occupational Health and Safety Administration. 

P. Plasticize: to apply plastic sheeting over surfaces or objects to protect them from contamination 
or water damage. 

Q. Personal Protection Equipment (PPE): the protective suits, head and foot covers, gloves, 
respirators and other items used to protect persons from asbestos or other hazards. 

R. RCRA: the Resource Conservation and Recovery Act and associated regulations. 

S. SDS: Safety Data Sheets, required by OSHA for any chemical in the workplace that that could 
be expected to cause an exposure to workers during normal use or in emergency situations. 

T. TCLP: the Toxicity Characteristic Leaching Procedure as specified in EPA 530/SW-846, Test 
Methods for Evaluating Solid Waste: Physical/Chemical Methods 3rd edition, November 1986. 

U. Work: the obligations of the Contractor under the Contract Documents. Work includes, unless 
specifically excepted by the Contract Documents, the furnishing of all materials, labor, 
equipment, supplies, plant, tools, scaffolding, transportation, superintendence, permits, 
inspections, occupancy approvals, insurance, taxes, and all other services, facilities and 
expenses necessary for the full performance and completion of the requirements of the Contract 
Documents. Work also means that which is furnished, produced, constructed, or built pursuant 
to the Contract Documents. 

V. Work Area: the area or areas where asbestos abatement is being conducted. 

W. Work Site: the room or rooms undergoing lead abatement activities.  All closets/book 
rooms/coat hanger rooms/vestibules/washrooms within a room are considered part of the Work 
Site in which abatement work has been identified on the Drawings, whether or not they are 
numbered separately. 



 
CPS Control: 01_11/27/2018 
ISSUED FOR BID 09.28.2022 

KENWOOD ACADEMY LINK  
PBC PROJECT NO. 05326 

02 82 15 - 3 ASBESTOS ABATEMENT - EXTERIORS 

 

1.04 SCOPE OF WORK 

A. Refer to Contract Drawings and Environmental Scope Sheets in Section 02 24 01. 

B. The Work includes all labor, equipment, materials, and supplies necessary to perform the 
Scope of Work in the bid documents by the procedures described herein. The AC, by submitting 
a bid for the Work, represents itself as knowledgeable and expert in the performance of the 
Work, and includes all things necessary to provide a complete and finished job, whether 
specifically mentioned or not. 

C. Removal of friable and non-friable asbestos-containing materials listed in the bid documents, 
including isolating the Work Areas, protection of adjacent areas, cleanup, proper packaging and 
disposal of wastes, and all other steps necessary to complete the scope of work. 

D. Repair or replacement of damaged surfaces, fixtures, or furnishings to restore them to like new 
condition to the satisfaction of the Architect or Board Representative or MEC. 

E. When the bid documents include lead and asbestos abatement items in the same spaces, 
typically windows, painted-over transite sheeting, and flashings, the work should be performed 
in the sequence and combinations that produce the most efficient results, minimize 
concentrated lead waste volume, and produce the least amount of total waste. That sequence 
will generally be: 
1. Cleanup and removal of lead dust, flakes, chips, peeling paint, and residues most likely to 

fail a TCLP test. 
2. Removal of asbestos materials and cleanup of visible residues. 
3. Removal of lead-bearing architectural components. 
4. Removal of non-friable asbestos items. If both asbestos and lead are on the same 

components, for example lead paint and asbestos-containing glazing compound, the 
components may be removed and disposed with both the lead and asbestos-bearing 
items intact. 

5. Final cleanup and decontamination of the work space. Final air clearance (asbestos) and 
wipe samples (lead) may be performed concurrently. 

6. When lead and asbestos final decontamination processes are combined, the more 
stringent cleanup procedures shall apply for both. 

7. Waste disposal. 
a. Classified waste: loose paint flakes, chips, and dust; lead-specific cleaning 

supplies; contaminated soil; combined final decontamination supplies; disposable 
suits, gloves, head-covers, and foot-covers; other items that fail a TCLP test. 

b. Special waste: friable asbestos-containing waste materials and lead-contaminated 
waste that has passed TCLP or other RCRA tests. 

c. Construction and Demolition (C&D) debris: non-friable asbestos-containing waste 
materials (such as, but not limited to intact transite, mastics, packing, caulking); 
lead-bearing architectural components where the paint is in intact condition. 

d. All asbestos-containing or lead-bearing wastes, regardless of classification, shall 
be disposed in an IEPA-approved landfill within the State of Illinois to accept 
asbestos-containing or lead-bearing waste materials. 

F. Compliance with all applicable laws, regulations, standards, and these specifications.  In the 
case of a conflict, the contractor shall comply with the most stringent. 

G. All licenses, accreditations, permits, fees, notifications, reports, or other documents required by 
law, regulation, this specification, or the bid documents. 

H. Provide project closeout documentation to the Environmental Project Manager (EPM) within 
thirty (30) days after final clearance.  This documentation shall include, but is not limited to, 
submittals specified elsewhere in the specifications. 
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1.05 LAWS, REGULATIONS AND STANDARDS 

A. The following laws, regulations, and standards are incorporated by reference: 
1. 29 CFR 1910 - US OSHA General Industry Standards 
2. 29 CFR 1926 - US OSHA Construction Standards 
3. 29 CFR 1926.1101 - US OSHA Asbestos Construction Standards 
4. 40 CFR Part 61 - US EPA National Emissions Standards for Hazardous Air Pollutants 

(NESHAP), 11/90 revision 
5. 40 CFR Part 763 Subpart E - US EPA Asbestos Model Accreditation Plan (MAP):   

Appendix C
 
Interim Final Rule 

6. 11-4-2170: Chicago Building Code- Demolition and renovation safeguards 
7. 11-2-2150: Environmental Standards related to the demolition, renovation, asbestos 

abatement and maintenance, sandblasting, chemical wasting, and grinding of buildings 
facilities or other structures. 

1.06 ASSESSMENT, MONITORING, TESTING AND ANALYSIS 

A. The MEC will perform inspection, testing and design services prior to the start of work, and 
during the project, if necessary. The MEC will also perform testing, inspection, and monitoring 
services during the work and upon its completion: 
1. Prior to the start of the work, the MEC shall 

a. Identify suspect materials and confirm their asbestos content through review of the 
school’s documentation or by testing; 

b. Design the project and address any design changes as requested.  Approved 
changes shall be submitted to the IDPH, when necessary. 

2. During the work, the MEC shall: 
a. Observe the work periodically, with sufficient frequency to ensure Contractor 

compliance. 
b. Collect area air samples in and around the Work Area, as needed, to verify 

exposure conditions. 
c. Stop the work if airborne asbestos concentrations at the Work Area perimeter 

exceed 0.01 f/cc. Contractor shall be responsible for taking corrective action to 
reduce exposure levels and prevent recurrence; cleaning adjacent areas that 
become contaminated by the asbestos abatement activities. 

d. Make copies of contractor licenses from the originals. 
e. Complete design changes that are needed. 

3. Upon completion of the work, the MEC shall: 
a. Visually inspect for visible dust and debris, and verify the full completion of the 

work. 
b. Require contractor to re-clean the area or portions of areas until no visible debris 

remains. 
c. Perform clearance air sampling at the completion of the work activities, when 

necessary. 

B. The AC shall provide OSHA compliance air monitoring to determine exposures to its employees 
in accordance with OSHA 29 CFR 1926.1101. Frequency of monitoring shall comply with OSHA 
requirements for the anticipated and actual exposure levels. 
1. A written Exposure Assessment with air sampling and analysis conducted 6 months or 

less prior to the start of the work to determine the requirements for respiratory protection 
and frequency of OSHA monitoring for each type of activity. The contractor should note 
that a Negative Exposure Assessment (NEA) may be possible for these tasks. 

2. Analysis may be performed on site. 

C. Credentials required for testing and analysis of Phase Contrast Microscopy air samples: 
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1. Air sampling shall be conducted by an IDPH licensed Air Sampling Professional. 
2. Accreditation by AIHA or AAR; or 
3. Participation in the Proficiency Analytical Testing (PAT) program. 

1.07 SUBMITTALS 

A. The following shall be submitted to the MEC no less than 10 days prior to the start of the 
asbestos abatement work activities. 

B. Ten (10) day NESHAP notification to the Illinois EPA when the asbestos quantities reach or 
exceed 260 linear feet or 160 square feet.  Two (2) day IDPH notification with a copy to CDPH 
for asbestos abatement quantities less than 260 linear feet or 160 square feet. Submit ten (10) 
day CDPH notification for all asbestos work. 
1. Ten (10) day IEPA Asbestos Notification including inspector license number and landfill 

permit number. 
2. Evidence that all AC employees in the Work Areas are trained and accredited in 

accordance with OSHA, NESHAP, and EPA MAP requirements: 
a. Current Annual refresher training certificate. 
b. Current IDPH asbestos licenses 
c. Current physician’s written opinion 
d. Current respirator fit test for negative pressure respirators when respirators are 

used. 
3. Copy of OSHA Exposure Assessment, with air sampling and analysis conducted 6 

months or less prior to the start date of the abatement project. 
4. OSHA compliance air monitoring records generated during the project. 
5. Waste Shipment Records. 
6. Worker license and certification log. 
7. Safety Data Sheets (SDS) for chemicals used on site. 
8. Work Plan and Schedule. 

C. Prior to beginning work, the AC shall submit required notifications to applicable regulatory 
agencies and receive an Owners Authorization and Notice to Occupants from the Board for 
buildings where asbestos abatement will take place. 

D. The AC shall provide copies of all regulatory notices to the Board Representative, MEC, and the 
EPM within 24 hours of sending such notices to the regulatory authority.  The AC shall not begin 
a project until such notices are provided to all parties listed above. 

PART 2 -  PRODUCTS 

2.01 TOOLS AND EQUIPMENT 

A. All equipment shall at least conform to minimum industry standards: 

B. Equipment: 
1. Respirators shall be NIOSH approved for use with lead, asbestos, or other contaminants 

anticipated in the work. 
2. Contractor is fully responsible for complying with OSHA rules for other Safety equipment, 

such as hard hats, safety harnesses, eye protection, gloves, footwear, and any other 
safety devices used on the site. 

C. Tools: 
1. Ladders, scaffolding and all other rigging devices shall be constructed in a safe manor 

meeting all regulatory and permitting requirements. 
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2. Power tools such as, but not limited to saws, pneumatic chisels, brushes, sanders, and 
needle guns shall be equipped with shrouds and HEPA-filtered local exhaust systems to 
capture released particles.  Power tools shall also be grounded using a Ground Fault 
Circuit Interrupter (GFCI) breaker or outlet. 

2.02 MATERIALS 

A. Installed materials which become a part of the work such as, but not limited to, encapsulants 
foam sealants and permanent enclosures shall be of good quality, non-lead-bearing, free of 
asbestos, and conform to the respective reinstallation specification sections. 
1. Contractor shall ensure that encapsulants and sealants used as primers, basecoats, 

fillers or covering existing materials are compatible with the respective existing or 
reinstallation materials and their manufacturers’ warranties. 

B. Abatement materials 
1. Poly sheeting for all applications shall be 6 mil nominal thickness. 
2. Tape shall be 2 inch or 3 inch duct tape or other waterproof tape suitable for joining poly 

seams and attaching poly sheeting to surfaces. 
3. Spray adhesives shall be non-flammable and free of methylene chloride solvents. 
4. Disposal bags shall be 6 mil. 
5. Disposable suits, hoods, and foot coverings shall be TYVEK or similar. 
6. Solvents shall be compatible with any primers, mastics, adhesives, paints, coatings, or 

other surfacing materials to be installed following their use. 

PART 3 -  EXECUTION 

3.01 EMPLOYEE TRAINING, QUALIFICATION AND MEDICAL SCREENING 

A. Supervisors and Workers shall be trained, accredited, and licensed in accordance with IDPH 
rules and regulations: 
1. Contractor shall keep copies of current licenses, initial training course certificate, and 

most recent annual refresher training certificate at the jobsite at all times for all contractor 
personnel. 

2. A Supervisor (competent person) shall be present at the work site at all times when work 
under the specifications is being conducted. 

B. Medical Screening. All contractor personnel shall have a current medical examination in 
accordance with OSHA requirements. Copies of the Physician’s Written Opinions shall be kept 
on site along with a current fit test certificate. 

3.02 PERMISSIBLE EXPOSURE LIMITS 

A. The OSHA permissible exposure limit (PEL) for worker exposure to airborne fibers is 0.1 f/cc as 
an 8-hour time-weighted average (TWA). 

B. The OSHA short term excursion limit (STEL) for worker exposure to airborne fibers is 1.0 f/cc 
for a 30 minute sample. 

3.03 EXPOSURE ASSESSMENT AND MONITORING 

A. The AC shall make an assessment of the airborne exposures.  Assessment shall conform to 
OSHA requirements and may be based upon: 
1. Initial monitoring of representative workers who the contractor believes are exposed to 

the greatest airborne concentrations of asbestos, or 
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2. Past monitoring (within the past 12 months) or objective data for conditions closely 
resembling the processes, type of material, control methods, work practices and 
environmental conditions to be used for these documents. 

3. In the absence of an exposure assessment the contractor shall perform the work in full 
negative pressure containment with Type C pressure-demand respirator with auxiliary 
SCBA escape bottle. 

B. The Contractor shall perform personal monitoring in accordance with the following 
requirements: 
1. Initially, to establish an exposure assessment when past monitoring or objective data are 

not available for an initial determination. 
2. Daily, if the exposures are, or are expected to be, above the PEL of 0.1 f/cc. 
3. Periodically if the exposures are, or are expected to be, below the PEL. 
4. Whenever there has been a change of equipment, process, control, personnel, or a new 

task has been initiated that may affect employee exposures, the exposure assessment 
shall be updated, and monitoring shall be reinstituted if exposures are unknown or are 
expected to exceed the PEL. 

5. Area Monitoring is required at the perimeter of the Work Area to verify that exposures to 
adjacent areas are below the PEL. 

3.04 RESPIRATORY PROTECTION 

A. Respiratory protection shall be worn by all persons potentially exposed to airborne asbestos 
fibers from the start of the abatement project until air monitoring analysis results prove 
otherwise. 

3.05 HYGIENE PRACTICES 

A. Eating, drinking, smoking, chewing gum or tobacco, and applying of cosmetics are not allowed 
in the Work Area. 

B. All persons entering the Work Area shall wear appropriate PPE. 

C. When the use of a Personnel Decontamination Enclosure System is deemed necessary by the 
MEC, the AC shall follow all entry and exit procedures posted in the Personnel Decontamination 
Enclosure System. 

D. Personal Protection Equipment (PPE) shall include: 
1. Full body disposable suits, headgear, and footwear. 
2. Gloves. 
3. Hard hats. 
4. Non-disposable footwear and clothing shall remain in the Work Area and shall be 

disposed of as contaminated waste when the job is completed. 
5. Authorized visitors shall be provided with suitable PPE when required in the Work Area. 
6. PPE is required when exposures are, or are expected to be above the PEL. 

E. A Personnel Decontamination (decon) Facility is required when worker exposures are expected 
to be above the PEL. The Decontamination unit may be remotely located if not feasible to locate 
adjacent to the Work Area. 
1. Establish a negative pressure of at least 0.02 inch water column between the dirty 

equipment room and adjacent spaces, including the clean room.  Assume Negative Air 
Machines (NAM) operate at 80% design capacity. 

2. Provide at least 4 air changes per hour within the decon unit 
3. All personnel shall use a double-suiting procedure for traveling between Work Areas and  

decon. Persons shall HEPA-vacuum the exterior of their disposable suits at the entry to 
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the Work Areas, put on a clean suit over the existing suit, and proceed to the decon unit 
for shower decontamination and change into street clothes. 

F. To exit, persons shall HEPA-vacuum down clothing at the Work Areas entry, and leave the 
Work Areas. When disposable suits are used, they shall be HEPA-vacuumed, stripped off, and 
deposited in an asbestos disposal bag. Personnel may then leave the Work Areas. 

3.06 PROHIBITED ACTIVITIES 

A. Dry removal or dry sweeping, except: 
1. During freezing weather. In this case, temperature and weather conditions must be 

recorded at the start, during, and at the end of the shift. 
2. On roofs with 3:1 slope or greater. In this case, roofing shall be removed in an intact 

condition, as much as possible. 
3. When equipment damage or other hazard exists. In this case, written permission from 

IEPA is required prior to performing dry removal. 

B. Use of compressed air for cleaning. 

C. Use of high speed power tools not equipped with a HEPA-filtered local exhaust system. 

D. Removing respirators or other PPE in the Work Areas. 

3.07 WORK AREAS ISOLATION AND PREPARATION 

A. General Preparation 
1. Post caution signs meeting the specifications of OSHA 29 CFR 1926.1101 (k)(6) at any 

location and approaches to a location where airborne concentrations of asbestos may 
exceed ambient background levels. 

2. Secure the Work Areas from entry by unauthorized persons. 

B. Exterior Preparation 
1. 6 mil plastic sheeting shall be placed over the ground, foundation, or other surfaces 

below the abatement area. 
2. Unauthorized entry shall be prevented by using appropriate barriers, such as warning 

tape, fencing, or other suitable barriers. 
3. Nearby air intakes, grilles, windows, and other openings into the building interior above, 

below, or beside the Work Areas that could be exposed to released airborne dust shall be 
closed or otherwise sealed off with poly and tape. 

4. All electric power in the Work Areas shall be protected with Ground-Fault Circuit 
Interrupters. 

3.08 ABATEMENT PROCEDURES 

A. General Removal Requirements: 
1. Asbestos materials shall be wetted and kept wet during removal. 
2. ACM shall be bagged or containerized as it is removed. Wastes shall not be dropped or 

thrown to the ground. Unless the material is carried or passed to the ground by hand, it 
shall be lowered via covered, dust-tight chute, crane, hoist, or other means that prevent 
the wastes from being dropped or thrown. 

3. Appropriate OSHA protection shall be provided when working from exterior access: 
a. Scaffolding shall be equipped with handrails and mid-rails designed to provide fall 

protection, or full-body safety harnesses shall be worn and tied off to a secure 
anchor point. 
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b. Workers in man-lifts shall wear full body harnesses and tie to the tie-off point 
provided on the man-lift basket whenever the basket is elevated from ground level. 

c. The contractor shall ensure that scaffolding, man-lifts and the workers erecting and 
using the equipment meet all federal, state and local regulations and requirements 
including the acquisition of all required permits for the erection and use of such 
equipment. 

B. Window Replacements: Asbestos-containing materials are most likely to be found in exterior 
caulking and glazing putty. Windows may be removed under the specifications if ACM is 
handled from the building exterior. If ACM materials must be accessed from inside the building 
or ACM wastes must be transported through the building interior, then IDPH-regulated 
requirements shall apply at no additional cost to the PBC.  Refer to Division 02 Section 
"Asbestos Abatement - Interiors" if interior work is necessary.  For exterior work: 
1. Close windows and seal from the inside by covering with 6 mil poly and tape, or by 

applying tape directly to window joints and seams. 
2. Any ACM not required to be disturbed for window removal should be left in place (e.g. 

window pane glazing). 
3. ACM that must be disturbed (e.g. caulking at the edge of the window frame) must be 

removed completely, including three-dimensional residues. 
4. Collect debris and deposit in asbestos waste bags as the work proceeds. Do not allow 

wastes to accumulate on surfaces. 
5. Abate ACM and LBP on all window components to remain in place. 

C. Roofing: 
1. General: Remove ACM roof mastics, cements, underlayments, and flashings in an intact 

state to the extent feasible. Asbestos-containing shingles may occasionally break even 
when removed carefully. The fact that otherwise intact roofing materials become 
separated or broken does not by itself render them non-intact. However, if they become 
pulverized, reduced to powder or dust, they have become non-intact. 
a. The  Contractor shall take care to minimize the amount of roofing material 

damage, or; 
b. If the materials are rendered non-intact, the Contractor shall employ methods to 

contain the dust and debris and utilize hygiene practices appropriate for friable 
(OSHA Class I) ACM, including PPE, decontamination units, and monitoring. 
Monitoring may include area samples at the Work Areas perimeter to determine 
that airborne asbestos fibers are not being released in concentrations above the 
PEL. 

2. Built-up roofing and asphalt shingles: 
a. Power cutting machines shall be equipped with a HEPA-filtered dust collection 

system and shall be misted during use. 
b. Dust generated by the cutting operation shall be collected with HEPA vacuums or 

wet cleaning methods. 
3. Rigid roofing materials, such as cement asbestos shingles: remove intact and minimize 

breakage. 

D. Transite, Galbestos sheeting (galvanized metal with a baked-on asbestos paint), 
Asbestos/Cement pipe, or other rigid panels shall be removed using wet methods. 

E. Other 
1. Non-LBP and other coatings, electric cable insulation or joint coverings, and other 

miscellaneous materials that are to be removed with the substrate or that can be 
removed without becoming friable may be removed as intact (OSHA Class II, EPA 
NESHAP Category I or II non-friable) in accordance with procedures described in 
General Removal Requirements and Roofing paragraphs above. 

2. Non-LBP, coatings, and other miscellaneous materials that must be removed from the 
substrate or that otherwise will become friable must be removed as non-intact (OSHA 
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Class I, EPA NESHAP friable) in accordance with procedures described in General 
Removal Requirements and Roofing paragraphs above. 

3.09 CLEANING AND DECONTAMINATION 

A. All visible accumulations of ACM, debris, tools, and unnecessary equipment shall be removed 
from the Work Areas. 

B. Protective poly shall be folded in on itself, rolled up, placed in asbestos disposal bags, and 
disposed as asbestos waste. 

C. Surfaces which have been exposed to friable ACM or its dust shall be HEPA vacuumed 

D. Dry sweeping of surfaces which have been exposed to friable ACM or its dust is not permitted. 

3.10 FINAL CLEARANCE 

A. Cleaning may be discontinued when there is no visible debris and area air monitoring verifies 
that exposures are below the PEL.  If any area air monitoring analysis results demonstrate 
results are at or above the PEL, the AC is responsible for repeating the cleaning as necessary 
until tests are satisfactory.  All expenses associated with the collection and analyses of 
additional air monitoring tests are the responsibility of the AC. 

3.11 WASTE DISPOSAL AND EQUIPMENT LOAD-OUT 

A. Roofing waste may be loaded in bulk into lined enclosed receptacles, such as dumpsters or 
trailers. Receptacles shall be closeable and lockable to provide security and to prevent air 
emissions. 

B. Packaged asbestos wastes: 
1. Asbestos-containing wastes, including removed ACM and debris, poly, critical barrier 

materials, suits, respirator filters, vacuum HEPA filters, water filters, and other asbestos-
containing items shall be properly packaged for disposal. 

2. Use 6 mil plastic bags with gooseneck seal, or other impermeable containers. 
3. Wrap large or irregular items in 6 mil poly sheeting and seal with tape. 
4. Sharp, jagged, or other items that may puncture poly shall be packaged in rigid 

impermeable containers such as drums or boxes, or wrapped in burlap or other protective 
covering before sealing in bags or poly sheeting. 

5. Label containers for friable ACM waste: 
a. OSHA warning label. 
b. DOT performance-oriented hazardous material label. 
c. Name and address of generator and abatement location. 

C. Removing items from the Work Areas: 

D. Packaged asbestos wastes shall be HEPA-vacuumed before removing from the Work Areas. 

E. Storage of packaged asbestos wastes shall be in a completely enclosed dumpster, or other 
suitable container that can be secured. The secured area shall be kept locked at all times to 
prevent unauthorized access. 

F. Shipment of items from the project. 
1. Decontaminated tools and equipment may be shipped by normal carrier to warehouse, 

another jobsite, or other destination. 
2. For asbestos wastes: 
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a. Line enclosed shipping container with 6 mil poly prior to loading packaged friable 
asbestos wastes. 

b. Post NESHAP placards during loading of friable asbestos wastes. 
c. Execute the NESHAP-required Waste Shipment Record (WSR) to be signed by 

the generator, transporter, and landfill. All WSRs shall be returned to the MEC 
within 30 days of shipment. 

d. ACM waste shall be transported from the work site directly to the landfill. 

G. Disposal of packaged asbestos wastes. 
1. Only landfills approved and permitted for accepting asbestos wastes may be used for 

disposal. 

H. A punch list walk-through shall be conducted for each cleared Work Areas within two working 
days of clearance testing by the MEC, Contractor, school engineer, principal, and AOR. All 
punch list items shall be completed within five working days of walk through. 

END OF SECTION 
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SECTION 02 83 19 
 

LEAD-BASED PAINT ABATEMENT 

PART 1 -  GENERAL 

1.01 SECTION INCLUDES 

A. These environmental requirements apply to all Board projects. These specifications apply for all 
demolition, construction and renovation projects that require removal and disposal of lead 
based paint in accordance with all applicable regulations. 

B. The Illinois Department of Public Health regulations apply to all facilities occupied by children 6 
years old or younger. The Chicago Department of Public Health inspects for, and regulates, 
lead contamination in all Board facilities. Abatement of all interior and exterior lead-bearing 
substances is covered by these specifications. 

1.02 DEFINITIONS 

A. In addition to the terms listed below, all definitions in the laws and regulations specified 
elsewhere in this Section are incorporated by reference, whether or not restated herein. 

B. Abatement Contractor (AC): the entity responsible for performing the Work in this Section, with 
the training and accreditation to competently perform the work. This entity shall obtain and 
maintain any licenses required for the Work in this Section. 

C. Architect of Record (AOR): any person or firm employed by the Board for the purpose of 
designing the project. 

D. Board: the Owner of the property and the authority ordering the Work specified herein. 

E. Board Representative: the entity responsible for overall project coordination and completion. 

F. CDPH: the Chicago Department of Public Health. 

G. Contractor: the entity responsible for performing the complete scope of work in the Documents. 
The Contractor may elect to self-perform or subcontract out any portion of the work. 

H. Competent person: one who is capable of identifying existing lead hazards in the workplace and 
selecting the appropriate control strategy for lead exposure, who has the authority to take 
prompt corrective measures to eliminate them, who is specially trained in a training course 
which meets the criteria of EPA's Model Accreditation Plan for supervisor, or its equivalent. 

I. Drawings: drawings and sketches identified in the Contract or incorporated by a bulletin issued 
by the Architect or Change Order as the Work progresses 

J. Environmental Project Manager (EPM): the person selected by the Environmental Consultant to 
perform environmental monitoring and act on behalf of the Board on the project. 

K. HEPA Filter: a High Efficiency Particulate Air filter capable of trapping 99.97% percent of 
particles greater than 0.3 micrometers in mass median aerodynamic equivalent diameter. 

L. IDPH: the Illinois Department of Public Health. 
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M. Lead Abatement Contractor/Supervisor (supervisor): any person who supervises lead 
abatement workers. This person must be trained, accredited, and licensed as required, and 
must also meet OSHA “competent person” criteria for lead abatement. 

N. Lead-Based Paint: paints or coatings that are lead bearing substances as defined by IDPH 
regulations referenced in Laws, Regulations and Standards specified elsewhere in the 
specifications. 

O. Lead Bearing Soil: soil containing an amount of lead in excess of applicable guidelines. 

P. Lead Bearing Substance: any dust on surfaces or furniture or other non-permanent items and 
any paint or other surface coating material as defined by IDPH regulations referenced in Laws, 
Regulations and Standards specified elsewhere in the specifications. 

Q. Managing Environmental Consultant (MEC): the entity with overall responsibility for the 
environmental aspects of the project, including design, organization, direction, oversight and 
control as well as investigations, assessments, and supervision of project manager. 

R. OSHA: the federal Occupational Health and Safety Administration. 

S. Plasticize: to apply plastic sheeting over surfaces or objects to protect them from contamination 
or water damage. 

T. RCRA: the Resource Conservation and Recovery Act and associated regulations as referenced 
in Laws, Regulations and Standards specified elsewhere in the specifications. 

U. SDS: Safety Data Sheets, required by OSHA for any chemical in the workplace that that could 
be expected to cause an exposure to workers during normal use or in emergency situations. 

V. TCLP: the Toxicity Characteristic Leaching Procedure as specified in EPA 530/SW-846, Test 
Methods for Evaluating Solid Waste: Physical/Chemical Methods 3rd edition, November 1986 

W. User or User Agency: means the entity for which or on whose behalf the Board has undertaken 
to cause the Work to be performed. 

X. Wet Cleaning: cleaning all surfaces with a phosphate-free lead dissolving detergent. 

Y. Work: the obligations of the Contractor under the Contract Documents. Work includes, unless 
specifically excepted by the Contract Documents, the furnishing of all materials, labor, 
equipment, supplies, plant, tools, scaffolding, transportation, superintendence, permits, 
inspections, occupancy approvals, insurance, taxes, and all other services, facilities and 
expenses necessary for the full performance and completion of the requirements of the Contract 
Documents. Work also means that which is furnished, produced, constructed, or built pursuant 
to the Contract Documents. 

Z. Work Area: areas where lead abatement activities are conducted. 

AA. Work Site: the room or rooms undergoing lead abatement activities.  All closets/book 
rooms/coat hanger rooms/vestibules/washrooms within a room are considered part of the Work 
Site in which abatement work has been identified on the Drawings, whether or not they are 
numbered separately. 
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1.03 SCOPE OF WORK 

A. The work includes all labor, equipment, materials, and supplies necessary to perform the Scope 
of Work in the bid documents (refer to Contract Drawings in Appendix C, and Environmental 
Scope Sheets in Section 02 83 19 for additional details) by the procedures described herein. 
The contractor, by submitting a bid for the work, represents itself as knowledgeable and expert 
in the performance of the work, and includes all things usually and customarily necessary to 
provide a complete and finished job, whether specifically mentioned or not. 

B. Clean-up of lead-bearing dust, flakes, and residues; abatement of paint, architectural 
components, substrates, or other lead-bearing items listed in the Bid documents including pre-
cleaning, moving of furnishings, establishing regulated areas, isolating the Work Areas, 
protection of adjacent surfaces, containment when required, cleanup and decontamination to 
the specified clearance levels, proper packaging and disposal of wastes, and all other steps 
necessary to complete the scope of work. 

C. Repair or replacement of damaged surfaces, fixtures, or furnishings to restore them to their pre-
existing condition to the satisfaction of the Board Representative, MEC and school engineer. 

D. When the Bid documents include lead and asbestos abatement items in the same spaces, they 
should be performed in the sequence and combinations that produce the most efficient results 
and the least amount of total waste. That sequence will generally be: 
1. Cleanup and removal of failed or delaminated friable asbestos-containing debris, if any. 
2. Cleanup of lead dust, flakes, chips, and residues. If these lead wastes are mixed with 

asbestos debris, they must be disposed together as regulated lead waste or asbestos 
waste depending on TCLP results. 

3. Removal of friable asbestos materials and cleanup of visible residues. 
4. Removal of architectural components with lead-based paint still adhered, such as wood 

trim, doors, plaster, drywall, window frames, etc. 
5. Removal of non-friable asbestos materials from the exterior. If both asbestos and lead are 

on the same components, for example lead paint and asbestos-containing glazing 
compound, the components may be removed and disposed as construction debris as long 
as both the lead- and asbestos-bearing materials remain intact. 

6. Removal of lead-based paint, coatings, or surfacing material. 
7. Final cleanup and decontamination of the work space. Final air clearance (asbestos) and 

wipe samples (lead) may be performed concurrently. 
8. When lead and asbestos work is combined, the more stringent regulations and 

procedures shall apply for both. 
9. Waste disposal: 

a. Classified waste: loose paint flakes, chips, and dust; lead cleaning and 
decontamination supplies; combined final decontamination supplies; contaminated 
soil; disposable suits, gloves, head covers, and foot covers; respirator, vacuum, or 
negative air machine filters; or other items likely to fail a TCLP or RCRA test. 

b. Special waste: asbestos-containing waste materials and lead-contaminated waste 
that has passed TCLP or other RCRA tests. 

c. Construction and demolition (C&D) debris: lead-bearing architectural components; 
cleaned poly sheeting from lead projects; concrete and lumber without tile or 
mastic attached, demolition debris, and other general wastes. 

d. All asbestos-containing or lead-bearing wastes shall be disposed in a facility 
permitted to accept asbestos-containing or lead-bearing waste materials. 

E. Compliance with all applicable laws, regulations, standards, and these specifications. In the 
case of a conflict, the contractor shall comply with the most stringent. 

F. All licenses, accreditations, permits, notifications, reports, or other documents required by law, 
regulation, this specification, or the Bid documents. 
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1.04 LAWS, REGULATIONS, AND STANDARDS 

A. CPS contractors shall maintain compliance with all applicable current laws, regulations, and 
standards including, but not limited to those listed below which are incorporated by reference: 
1. 410 ILCS 45:  Illinois Lead Poisoning Prevention Act 
2. 7-4-110 & 7-4-120:  Municipal Code of the City of Chicago 
3. 77IAC845:  Illinois Lead Poisoning Prevention Code (Revision 2/8/2019) 
4. 29 CFR 1910:  US OSHA General Industry Standards 
5. 29 CFR 1926:  US OSHA Construction Standards 
6. HUD Guidelines for the Evaluation and Control of Lead-Based Paint Hazards in Housing 

(2012 Edition) 
7. 40 CFR Part 61:  US EPA National Emissions Standards for Hazardous Air Pollutants 

(NESHAP) 
8. 40 CFR Part 261: Identification and Listing of Hazardous Waste (Resource Conservation 

and Recovery Act, RCRA) 
9. 11-2-2190: Chicago Building Code- Sandblasting, grinding and chemical washing of 

buildings facilities or other structures; permit and notification requirements; performance 
standards for lead paint abatement, and disposal of debris. 

10. 11-4-2170 Chicago Building Code- Demolition and Renovation Safeguards. 
11. 40 CFR 245: Lead Renovation, Repair and Painting. 

B. Regulatory changes shall be incorporated into this specification on their effective date.  
Contractors shall reflect these changes into ongoing projects without any additional notice or 
cost to the Board. 

1.05 ASSESSMENT, MONITORING, TESTING, AND ANALYSIS 

A. The MEC will perform inspection, testing, and monitoring services during the work and upon its 
completion: 
1. Testing of coatings, soils, dust, and debris to determine the presence of lead or other 

hazardous substances. 
2. Area air monitoring during the work to determine the airborne concentrations of lead 

inside and outside of the Work Area.  The EPM shall stop the Work if airborne lead 
concentrations outside the Work Area exceed the OSHA Action Level of 30 micrograms 
per cubic meter of air (µg/m3) as an 8-hour time-weighted average. The Work may re-
start when the source of lead release has been identified and resolved, and corrective 
measures have been instituted to prevent recurrence. 

B. The Abatement Contractor shall perform: 
1. An Exposure Assessment prior to the start of the Work to determine the requirements for 

respiratory protection and frequency of OSHA monitoring for each type of activity. 
2. Perform OSHA compliance air monitoring to determine exposures to its employees in 

accordance with Laws, Regulations and Standards specified elsewhere in the 
specifications. 

C. Credentials required for analysis of lead: 
1. Accreditation by AIHA or AALA; or 
2. Participation in the Environmental Lead Proficiency Analytical Testing (ELPAT) program 

or Environmental Lead Laboratory Accreditation Program (ELLAP); or 
3. Participation in the Proficiency in Analytical Testing (PAT) for metals analysis. 

1.06 SUBMITTALS 

A. The Abatement Contractor (AC) shall submit the following information to the EPM: 
1. Written notification to Illinois Department of Public Health. 
2. Written Notification to CDPH. 
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3. Evidence that all contractor employees in the Work Areas are licensed, trained and 
accredited in accordance with OSHA, NESHAP, and EPA MAP requirements: 
a. Current refresher training certificate. 
b. Current IDPH lead license 
c. Current physician’s written opinion 
d. Current respirator fit test data. 

4. Copy of OSHA Exposure Assessment, if available. 
5. OSHA compliance air monitoring records generated during the project. 
6. Waste Shipment Records. 
7. Worker license and certification log. 
8. Safety Data Sheets (SDS) for chemicals used on site. 
9. Work Plan and Schedule. 
10. Laboratory or analyst credentials and proficiency certificates for contractor samples. 

B. Prior to beginning Work , the AC shall submit required notifications to applicable regulatory 
agencies and receive an Owners Authorization and Notice to Occupants from the Board for 
buildings where lead abatement will take place.  The AC shall provide copies of all regulatory 
notices to the Board Representative, the MEC, and the EPM within 24 hours of sending such 
notices to the regulatory authority.  The AC shall not begin a project until such notices are 
provided to the Board Representative. 

1.07 RECORDKEEPING 

A. AC shall retain records for 6 years: 
1. Name and address of the contractor who performed the project. 
2. Location of the project. 
3. Summary of abatement techniques used. 
4. Location of the disposal site for lead-based substances removed from the Work site. 
5. Starting and completion dates of the lead abatement project. 

PART 2 -  PRODUCTS 

2.01 TOOLS AND EQUIPMENT 

A. All equipment shall at least conform to minimum industry standards. 

B. Equipment: 
1. Negative Air Machines shall provide HEPA filtration and conform to ANSI Z9.2 fabrication 

criteria. 
2. The AC should ensure that respirators are NIOSH approved for use with lead, asbestos, 

or other contaminants anticipated in the Work. 
3. Contractor is fully responsible for complying with OSHA rules for other Safety equipment, 

such as hard hats, safety harnesses, eye protection, gloves, footwear, and any other 
safety devices used on the site. 

C. Tools: 
1. Shovels and scoops shall be suitable for use in a plasticized containment. Plastic or 

rubber models are preferred, but metal shovels are acceptable when used with care to 
prevent damage to poly sheeting and permanent surfaces. Appropriate tape may be 
applied to the leading edges to aid in poly damage prevention. 

2. Scrapers, wire and bristle brushes, utility knives and other hand tools shall be of good 
quality and suitable for the intended uses. The contractor shall keep an ample supply on 
hand for the completion of the Work. 
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3. Power tools such as, but not limited to saws, pneumatic chisels, brushes, sanders, and 
needle guns shall be equipped with shrouds and HEPA-filtered local exhaust systems to 
capture released particles. 

2.02 MATERIALS 

A. Installed materials which become a part of the Work such as, but not limited to, primers, paints, 
surfacing compounds, and other surface coverings or finishes shall be new unless specified 
otherwise, of good quality, non-lead-bearing, and shall conform to the respective reinstallation 
specification sections. 

B. Abatement materials: 
1. Poly sheeting for all applications shall be 6 mil nominal thickness for all applications. 
2. Tape shall be 2” or 3” tape suitable for joining poly seams and attaching poly sheeting to 

surfaces. 
3. Spray adhesives shall be non-flammable and free of methylene chloride solvents. 
4. Chemicals used for LBP removal and cleanup shall be free of methylene chloride 

solvents.  The chemicals shall be low-odor and free of volatile compounds. 
5. Disposal bags shall be 6 mil where used for single-bagging, and minimum 4 mil where 

used for double-bagging. 
6. Disposable suits, hoods, and foot coverings shall be TYVEK or similar. 
7. Solvents shall be compatible with any primers, paints, coatings, or other surfacing 

materials to be installed following their use. 
8. Cleaning solutions shall cause lead to chelate, precipitate, or otherwise effectively release 

lead from surfaces. Cleaning solutions shall not leave residue on surfaces to be painted. 

PART 3 -  EXECUTION 

3.01 EMPLOYEE TRAINING, QUALIFICATION AND MEDICAL SCREENING 

A. Supervisors and workers shall be trained, accredited, and licensed in accordance with IDPH 
rules. 
1. Contractor shall keep current, up-to-date copies of licenses at the job site at all times. 
2. A licensed supervisor (competent person) shall be present at the Work site at all times 

when Work under this Section is being conducted. 

B. Medical Screening shall be instituted for contractor’s employees in accordance with regulations 
referenced in Laws, Regulations and Standards specified elsewhere in the specifications.  
Medical certificates shall be current. 

3.02 PERMISSIBLE LIMITS 

A. Permissible Limits of lead in lead bearing substances. Substances with lead content below the 
following levels are not subject to the requirements of this Section: 
1. 5,000 parts per million (ppm), or 0.5% lead by weight in any substance. However, note 

that OSHA regulations apply to any operation that releases lead into the air in 
concentrations in excess of the action level of 30 µg/m3 (see Permissible Exposure Limits 
for contractor employees below), and the CDPH shall require remedial action when dust 
contains greater than 10 µg/sf (see sub-paragraph below) of surface area. Actions such 
as sandblasting, dry sanding, or other dry aggressive abrasive disturbances can generate 
lead concentrations greater than either of these limits on substances with lower lead 
contents and, in such instances, shall be required to adhere to this specification, 
regardless of substance lead content. 

2. 400 micrograms per gram (µg/g) of soil in high contact play areas. 
3. 400 micrograms per gram (µg/g) of soil in other areas. 
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4. 10 micrograms per square foot (µg/sf) of surface area of dust on interior floors. 
5. 100 micrograms per square foot (µg/sf) of surface area of dust on other surfaces. 

B. Permissible Exposure Limits for contractor employees: 
1. No person shall be exposed to a lead concentration in excess the regulations referenced 

in Laws, Regulations and Standards specified elsewhere in the specifications. 
2. Where exposures exceed regulated levels, medical monitoring shall be instituted by the 

AC in accordance with the regulations referenced in Laws, Regulations and Standards 
specified elsewhere in the specifications. 

3.03 EXPOSURE ASSESSMENT AND MONITORING 

A. The AC shall make an assessment of the exposures expected by the tasks to be used for the 
scope of work listed in the Bid documents. Assessment may be based upon: 
1. Initial monitoring of representative workers who the contractor believes are exposed to the 

greatest airborne concentrations of lead, or 
2. Past monitoring (within the past 12 months) or objective data for conditions closely 

resembling the processes, type of material, control methods, Work practices and 
environmental conditions to be used for this document, or 

3. In the absence of an exposure assessment or monitoring, the contractor shall assume the 
following exposure conditions: 
a. = 500 µg/m3 for manual demolition of lead-bearing substances (i.e., drywall, other 

architectural components), manual scraping, manual sanding, heat gun use, and 
power tool cleaning with dust collection systems, or any other task where there is 
reason to believe an employee may be exposed to airborne lead. 

b. = 2,500 µg/m3 for lead burning, rivet busting, power tool cleaning without dust 
collection systems, cleanup of dry spent abrasives, or movement or removal of 
abrasive blasting enclosures. 

c. > 2,500 µg/m3 for abrasive blasting, welding, cutting, and torch burning. 

B. The contractor shall perform personal monitoring in accordance with the regulations referenced 
in Laws, Regulations and Standards specified elsewhere in the specifications. 

C. The contractor may be required to perform air monitoring outside the Work Area if there is 
observance of contamination escape from the Work Area (such as dust accumulation), or 
evidence of failure of control methods to contain the release of airborne lead particles. 

3.04 RESPIRATORY PROTECTION 

A. Respiratory protection shall be worn in accordance with all applicable regulations referenced in 
Laws, Regulations and Standards specified elsewhere in the specifications. 

3.05 HYGIENE PRACTICES 

A. Eating, drinking, smoking, and applying of cosmetics are not allowed in the Work site or area. 

B. A changing area and shower shall be provided for changing into and removing personal 
protective clothing and for showering or washing before leaving the Work Area.  Any person 
leaving the Work site or Work Area shall rinse his or her mouth with potable water and wash 
hands and face thoroughly before eating drinking, or smoking. A portable lavatory facility, 
potable water supply, or portable decontamination unit shall be provided by the contractor for 
the washing of face and hands before any abatement activities are started. School lavatory 
facilities shall not be used. 
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C. Equipment decontamination procedures shall be employed to prevent the spread of lead 
contamination. Disposable items shall not be reused and shall be disposed of properly. 

D. Personal Protection Equipment (PPE) shall include: 
1. Full body suits with hoods and shoe covers. Tyvek or similar disposable suits may be 

worn only once, and must be disposed in accordance with the Waste Disposal Article in 
the specifications. 

2. Appropriate PPE shall be used as required by regulations referenced in Laws, 
Regulations and Standards specified elsewhere in this Section and established industry 
practice. 

3.06 PROHIBITED ACTIVITIES 

A. The following methods shall not be permitted: 
1. open flame burning 
2. dry-sanding 
3. uncontained hydro-blasting or sandblasting 
4. use of methylene chloride 
5. dry-scraping 

3.07 WORK AREA ISOLATION AND PREPARATION 

A. General Preparation 
1. Post caution signs at all entrances and exits to the Work Area in accordance with OSHA 

rules: 
a. at least 20” x 14” 
b. date and location of the lead abatement project 
c. Wording at least 2” high stating, “DANGER LEAD WORK AREA MAY DAMAGE 

FERTILITY OR THE UNBORN CHILD CAUSES DAMAGE TO THE CENTRAL 
NERVOUS SYSTEM DO NOT EAT, DRINK OR SMOKE IN THIS AREA” 

2. Secure the Work Area from entry by children, pregnant women, school staff or other 
unauthorized persons. 

3. Close off the Work Site from other portions of the building by closing doors tightly, taping 
shut when necessary, or with 6 mil poly z-flap curtains over doorways or entrances to the 
Work Site. 

4. At Work Area exit, provide walk-off pan, wet towel, or other means to prevent tracking 
lead contamination to other parts of the facility.  A protective liner that is watertight shall 
be placed under the walk-off pan, wet towel, to prevent damage to the underlying surface. 

B. Interior Preparation 
1. Furniture, personal items, and other moveable objects in the Work Site shall be protected 

with 6 mil poly sheeting and sealed with tape, or moved from the Work Site and stored in 
a location designated by the MEC.  Items shall be cleaned before being moved to another 
area to prevent cross-contamination. 

2. Turn off all forced air ventilation and seal exhaust and intake points in the Work Site. 
3. Turn off electrical circuits in the Work Area to isolate them from contact. Provide 

temporary power equipped with Ground-Fault Circuit Interrupter (GFCI) devices to prevent 
electric hazards in the wet working environments. Power cords must be in good condition, 
not spliced, not more than 100 feet long, and shall be suspended off the floor and out of 
workers’ way to protect the cords from damage. Cords must not be fastened with staples, 
hung from nails, or suspended with wire. 

4. Seal the opening seams of all food storage units, such as cabinets or refrigerators, or 
cover with poly sheeting taped securely in place. 

5. Cover all objects that cannot be moved, such as radiators, stoves, cabinets, built-in 
furniture, bookcases, or other stationary items with 6 mil plastic sheeting taped securely in 
place. 
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6. If required by the scope of work, remove all carpeting from the Work Site. Lightly mist with 
water prior to removal to prevent lead dust exposure. Carpeting shall be professionally 
cleaned or replaced, if required by scope of work. 

7. Cover and protect floors in the Work Site with 6 mil plastic sheeting, sealed with tape. 
Additional protection may be required to protect flooring materials from potential damages 
resulting from the /abatement processes.  All additional protection shall be provided as 
needed to ensure that all building surfaces will be adequately protected during the 
/abatement processes and be included in the base bid. 

8. Establish a negative pressure system to prevent contaminated air from escaping from the 
Work Site to uncontaminated areas, and consisting of: 
a. Negative air machines (NAMs) exhausted from the Work Site, and vented to the 

outside of the building whenever possible. 
b. Provide sufficient number of NAMs to provide a negative pressure of 0.02” wc 

between the Work Area and adjacent spaces, and 4 air changes per hour. Assume 
NAMs operate at 80% of design capacity. At least one backup NAM shall be 
available per Work Site. 

c. The negative air system shall remain in continuous operation until cleanup and 
clearance is achieved. 

C. Exterior Preparation 
1. 6 mil plastic sheeting shall be placed over the ground, foundation, or other surfaces 

adjacent to or below the abatement area. 
2. Close or otherwise seal windows, grilles, intakes, or other nearby openings (above, below, 

or beside) that could be exposed to airborne dust from the work. 
3. Sheeting shall extend out from the foundation 3 feet per story to be abated, with a 

minimum of 5 feet and a maximum of 20 feet.  This sheeting shall remain in place until 
completion of final cleaning. 

4. Sheeting shall be secured at the foundation and along all edges and seams. 
5. When liquid waste is produced by any abatement method used, the edges of the plastic 

sheeting shall be raised a sufficient distance to contain the liquid waste. 

3.08 LEAD ABATEMENT 

A. General: 
1. Unless otherwise specified in the Bid documents, lead-bearing substances listed in the 

Bid documents shall be removed by methods that minimize the generation of dust or 
debris. 

2. Lead-based paint abatement practices shall be compatible with, and shall produce 
surfaces that are in conformance with Division 09. 

3. Where existing lead-bearing substances may be disturbed by the installation of new work, 
they shall be removed sufficiently to prevent such disturbances. 

4. Following any window dismantlement activity in the Work Area, the abatement contractor 
shall wet scrape the loose paint off the exposed window lintel and prepare, seal, prime 
and paint the lintel surface.  If the lintel is to be replaced as required by the architect, the 
abatement contractor shall only remove all the loose paint and not repaint the lintel 
surface. 

5. Where disturbances of lead-bearing substances produce dust, the dust must be assumed 
to contain lead until tested and proven otherwise. Dust suppression methods, such as 
misting with water and HEPA vacuums shall be used. 

6. Movement of lead-bearing wastes through unsecured school areas: 
a. Wastes shall be contained in 6 mil impermeable (i.e. poly) bags. 
b. Architectural components and other debris shall be wrapped in 6 mil plastic 

sheeting and sealed with tape. 
c. Load-out only during non-school hours. 
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d. Dust and debris shall not be tracked or spilled outside the Work Site. In the event 
of spillage or tracking, contractor shall HEPA vacuum visible debris and wet wipe 
all affected areas with a non-TSP lead-dissolving detergent solution. 

B. Interior Abatement methods may include: 
1. Removal and replacement of the component or surface. 
2. Wet scraping of lead-bearing material. 
3. Heat gun with operating temperatures not to exceed 700° F. 
4. Nonflammable chemical strippers shall not contain methylene chloride. This method is 

generally used with unique, irreplaceable, architecturally, or historically significant 
components. Chemical strippers shall be compatible with new paints, coverings, or 
coatings to be installed. 

5. Sander, needle gun, chipper, scarifier, or other mechanical paint removal system. All such 
power tools shall be equipped with a HEPA vacuum collection system. 

6. Enclosure with a durable material or coating that does not readily tear or peel, such as but 
not limited to, gypsum board; fiberglass mats; canvas-backed vinyl wall coverings; high 
pressure, laminated plastic sheet, such as Formica®, tile, vinyl flooring, paneling, plastic, 
metal, or wood. Enclosures shall only be used when specified in the Bid documents. 

C. Exterior abatement methods may include: 
1. All methods listed under Interior Abatement. 
2. Vacuum-blasting. 
3. Contained hydro-blasting or sandblasting. 
4. When vacuum-blasting or contained hydro-blasting is used, window interiors shall be 

sealed with 6 mil plastic sheeting and secured with waterproof tape.  All seals shall be 
checked every two (2) hours to assure integrity.   Leaks shall be repaired immediately. 

5. Window replacement: 
a. The room interior shall be sealed off and protected from dust entry. If windows are 

removed from the inside, the room must be fully protected in accordance with 
Work Area Isolation and Preparation “Interior Preparation” and “Exterior 
Preparation” specified elsewhere in Part 3. When windows are removed from the 
outside, protection must be in accordance Work Area Isolation and Preparation 
“Exterior Preparation” specified elsewhere in Part 3, including at least a seal over 
the wall immediately inside the window Work Area. In either case, the AC is 
responsible for preventing lead dust contamination of interior spaces. 

b. Damaged lead-based paint must be removed from the wood window frame parts 
that will remain, both on the inside and on the outside.  MEC will direct the AC 
whether to abate or mitigate undamaged lead-based paint from wood window 
frames or frame parts on a case by case basis. 

c. Metal window replacements: The contractor is cautioned that high concentrations 
of lead dust and asbestos containing caulk have been found behind the window 
frame caps installed over the original lead-based painted frames during previous 
window replacements. Although a lead license is not required for non-LBP metal 
window removal, contractor must assume that he or she may encounter 
concentrated lead dust. When removing these caps, the room interior shall be 
protected in accordance with Work Area Isolation and Preparation “Interior 
Preparation” specified elsewhere in Part 3. 
 

D. Soil Removal or Remediation: 
1. Identify and eliminate the source of lead contamination if possible, to prevent re-

contamination of remediated soil. 
2. Dust generation shall be held to a minimum and dust suppression methods shall be 

performed, such as misting with water during handling. 
3. Monitoring of airborne dust shall be performed by the MEC and shall not exceed 

acceptable levels. 
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4. Soil that is stockpiled prior to disposal shall be: 
a. placed on a layer of impermeable plastic; 
b. kept moist to avoid dust generation; and 
c. covered with impermeable plastic which is secured to the ground. 

5. Soil shall be subjected to a TCLP test to determine waste classification. 
6. Contaminated soil shall be transported to disposal facility in sealed containers or covered 

vehicles. Care shall be taken to prevent tracking of contaminated soil off-site by vehicular 
or foot traffic. 

E. Demolition. Structural demolition of buildings does not require removal of lead-bearing 
substances or lead-licensed contractors or workers. However, the following minimum 
requirements must be observed to prevent spread of lead contamination: 
1. Close windows and seal doors of adjacent or nearby structures. Cover air intakes or other 

openings on facing walls or roof areas where dust could enter. 
2. Mist the demolition activities with water to suppress dust release. 
3. Remove and dispose of loose lead-based paint from substrate prior to demolition.  

Conduct waste characterization for proper disposal. 
4. Remove and dispose of loose lead-based paint form floors and horizontal surfaces. 

Conduct waste characterization for proper disposal. 
5. Do not spread debris outside the immediate demolition area. 
6. Do not allow foot or other traffic through the demolition area that may spread lead-bearing 

dust to other building areas. 
7. Pulverized painted components may generate lead dust that may require TCLP testing 

and waste characterization prior to disposal. 

3.09 CLEANING AND DECONTAMINATION 

A. Interior Cleaning: includes any furniture, cabinets, or other item that was located in the Work 
Area during the lead-based paint /abatement activities. 
1. Properly containerize and remove all lead wastes from the Work Site. 
2. HEPA vacuum all surfaces including woodwork, walls, windows, window wells, and floors. 
3. Wet clean all surfaces with a cleaning solution. 
4. Allow all surfaces to dry and HEPA vacuum any remaining visible residue. 

B. Exterior Cleaning: 
1. Recover all visible debris from exterior areas. 
2. HEPA vacuum surfaces that have been abated, paying particular attention to horizontal 

surfaces, such as window sills, wells, mullions, ledges, etc., both in the abated area and 
on nearby windows and surfaces. 

3.10 FINAL CLEARANCE 

A. A lead abatement Work Area shall be complete if lead dust levels on horizontal interior 
surfaces, sampled by the EPM, are below: 

a. 10 micrograms per square foot (µg/sf) on floors and; 
b. 100 micrograms per square foot (µg/sf) on other surfaces.  

B. At least 3 wipe samples per contained Work Area shall be collected from floors, window sills, 
countertops, tops of cabinets, or other representative surfaces. At least one sample shall be 
collected from the entrance to each work area.  

C. The contractor shall restore the Work Area to usable condition including reconnection of 
electrical, water and HVAC services, removal of barriers and contractor equipment, waste 
removal and disposal and returning furniture removed as required by Work Area Isolation and 
Preparation specified elsewhere in Part 3. 
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3.11 WASTE DISPOSAL 

A. All plaster, paint chips, lead dust, cleaning supplies, HEPA filters, vacuum contents and filters, 
disposable suits, and other concentrated lead-bearing waste shall be packed in at least two 6 
mil plastic bags. 
1. Dispose of concentrated lead wastes separately from architectural components. 
2. Subject concentrated wastes to TCLP test to determine waste classification. 
3. Prepare a Waste Shipment Record, to be signed by the generator, shipper, and disposal 

site; to be returned to the generator within 45 days. IEPA and USEPA Generator I.D. 
numbers shall be provided by the Board. 

B. Architectural components, other items to which lead-based paint remains adhered, and cleaned 
plastic sheeting may be disposed of as common construction and demolition debris.  
Components shall be wrapped in 6 mil plastic sheeting and sealed with tape. Components shall 
be transported after school hours if carried through the building. 

C. All lead-bearing wastes shall be stored in covered, locked containers until transported off-site. 

D. Remove lead waste from the Work Site in accordance with RCRA and special waste disposal 
requirements. 

E. Transport all non-hazardous wastes in covered vehicles to an IEPA-approved landfill. 

F. Transport all hazardous wastes in covered vehicles to a hazardous waste landfill permitted to 
accept lead wastes. 

G. Wastes from the site shall not be mixed with wastes from other sites. 
END OF SECTION 
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SECTION 02 86 13 
 

HAZARDOUS AND UNIVERSAL WASTE MANAGEMENT 

PART 1 -  GENERAL 

1.01 SECTION INCLUDES 

A. These environmental requirements apply to all Board projects. These specifications apply for all 
demolition, construction and renovation projects that require the removal and disposal of 
hazardous and/or universal waste in accordance with all applicable regulations. 

B. This Section describes the segregation, packaging, labeling, transport, and disposal and/or 
recycling of hazardous and universal waste materials generated by demolition/renovation 
activities and the subsequent shipment of properly packaged and labeled waste materials to 
open, permitted and Owner-approved disposal sites. 

C. The Contractor’s Work includes work area preparation, sampling and analysis, on-site 
 handling, supervision of all Work, preparation of reports, protection of on-site persons, 
 utilities, property and payment of all transport and disposal/recycling fees. 

1.02 DEFINITIONS 

A. In addition to the terms listed below, all definitions in the laws and regulations specified 
elsewhere in the specifications are incorporated by reference, whether or not restated herein. 

B. Board: the Owner of the property and the authority ordering the Work specified herein. 

C. Board Representative: the entity responsible for overall project coordination and completion. 

D. Capacitor: device for accumulating and holding a charge of electricity and consisting of 
conducting surfaces separated by dielectric fluid. 

E. CFR: the Code of Federal Regulations, is the basic component of the Federal Register 
publication system.  The CFR is a codification of the regulations of the various Federal 
Agencies. 

F. Chemical Waste Landfill: an open and approved landfill, permitted under 35 IAC Subtitle G Part 
814 at which protection against risk of injury to health or the environment from migration of 
PCBs to land, water or the atmosphere is provided from PCBs and PCB items deposited therein 
by locating, engineering, and operating the landfill as specified in 40 CFR 1761.75. 

G. Component: all removable parts/materials which make up ballasts, bulbs, batteries, and other 
electrical equipment, a percentage of which can be recycled. 

H. Container: any portable device, in which material is sorted, transported, treated, disposed of, or 
otherwise handled. 

I. Contractor: the entity responsible for performing the complete scope of work in the Documents. 
The Contractor may elect to self-perform or subcontract out any portion of the work. 

J. Disposal: to intentionally or accidentally discard, throw away or otherwise complete or terminate 
the useful life of PCBs and PCB items.  Disposal includes spills, leaks, and other uncontrolled 
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discharges of PCBs as well as actions related to containing, transporting, destroying, degrading, 
decontaminating, or confining PCBs and PCB items. 

K. Disposal Facility: a facility or part of a facility at which hazardous waste is intentionally placed 
into or on any land or water, and at which waste will remain after closure. 

L. EPA Identification: the unique number assigned by the EPA to each generator or transporter of 
hazardous waste, and each treatment, storage or disposal facility. 

M. Fluorescent light ballast: a device that electrically controls fluorescent light fixtures and that 
includes a capacitor containing 0.1 kg or less of dielectric. 

N. Leak or Leaking means any instance in which PCB, chemical, hazardous or universal waste 
Article, Container or Equipment has any PCB, chemical, hazardous or universal waste residue 
on any portion of its external surface or surrounding area. 

O. Facility: all contiguous land, structures, other appurtenances, and improvements on the land, 
used for treating, storing or disposing of hazardous waste.  A facility may consist of several 
treatment, storage, or disposal operational units, e.g. one or more landfills, surface 
impoundments, or a combination of them. 

P. On-site: within the boundaries of a contiguous property unit. 

Q. OSHA: the federal Occupational Health and Safety Administration. 

R. Landfill: an open and permitted disposal facility or part of a facility where hazardous and special 
wastes are placed in or on land and which is not a land treatment facility, a surface 
impoundment, or a combination of them. 

S. Managing Environmental Consultant (MEC): the entity with overall responsibility for the 
environmental aspects of the project, including design, organization, direction, oversight and 
control as well as investigations, assessments, and supervision of project manager. 

T. Manifest: the shipping document, EPA form 7710-53, used for identifying the quantity, 
composition, origin, routing, and destination of hazardous waste during its transportation from 
the point of generation to the point of treatment, storage or disposal. 

U. Polychlorinated Biphenyls (PCBs): any chemical substance that is limited to the biphenyl 
molecule that has been chlorinated to varying degrees or any combination of substances which 
contains such substance. 

V. PCB Article Container: any package, can, bottle, bag, barrel, drum, tank, or other device that 
contains PCB Articles or PCB Equipment, and whose surface(s) has not been in direct contact 
with PCBs. 

W. PCB Container: any package, can bottle, bag, barrel, drum, tank, or other device that contains 
PCBs or PCB Articles and whose surface(s) has been in direct contact with PCBs. 

X. PCB Item: any PCB Article, PCB Article Container, PCB Container, or PCB Equipment, that 
deliberately or unintentionally contains or has as a part of it any PCB or PCBs. 

Y. Recover Refrigerant: to remove refrigerant in any condition from an appliance without 
necessarily testing or processing it in any way. 
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Z. Recycle Refrigerant: to extract refrigerant from an appliance and clean refrigerant for reuse 
without meeting all of the requirements for reclamation.  In general, recycled refrigerant is 
refrigerant that is cleaned using oil separation and single or multiple passes through devices 
such as replaceable-core filter-driers, which reduce moisture, acidity, and particulate matter. 

AA. Reclaim Refrigerant: to reprocess refrigerant to at least the purity specified in Air-Conditioning 
and Refrigeration Institute (ARI) Standard 700-1988, “Specification for Fluorocarbon 
refrigerants”, and to verify this purity using the analytical methodology prescribed in the 
standard.  In general reclamation involves the use of processes or procedures available only at 
the processing or manufacturing facility. 

BB. Storage: the holding of hazardous waste for a temporary period, at the end of which the 
hazardous waste is treated, destroyed, disposed of or stored elsewhere. 

CC. ASDS: Safety Data Sheets, required by OSHA for any chemical in the workplace that that could 
be expected to cause an exposure to workers during normal use or in emergency situations. 

DD. Toxic Characteristic Leaching Procedure (TCLP): a laboratory test method to determine the 
mobility of both organic and inorganic compounds present in liquid, solid, and multiphasic 
wastes performed in accordance with test methods required under 40 CFR Part 261 and 268. 

EE. Transporter: any person engaged in the off-site transportation of special waste and/or 
hazardous waste within the United States, by air, rail, highway or water, if such transportation 
requires a manifest under 40 CFR Part 262. 

1.03 SCOPE OF WORK 

A. The work includes all labor, equipment, materials, and supplies necessary to perform the Scope 
of Work in the bid documents by the procedures described herein. The Contractor, by 
submitting a bid for the work, represents itself as knowledgeable and expert in the performance 
of the work, and includes all things usually and customarily necessary to provide a complete 
and finished job, whether specifically mentioned or not. 

1.04 QUALITY ASSURANCE 

A. Work outlined in this Section must be performed by a qualified Contractor, with a minimum of 10 
years’ experience, who is thoroughly familiar with working with regulated waste materials of 
similar size and scope, the Contractor must be familiar with and capable of complying with all 
federal, state, and local regulatory requirements pertaining to waste handling. 

B. Medical Examinations: The Contractor shall provide workers with a comprehensive medical 
examination as required by 29 CFR 1910.134 and 29 CFR 1926.62.  The examination will not 
be required if adequate records show that employees have been examined as required within 
the last year.  The Contractor shall institute a medical surveillance program for all employees 
who are or may be exposed above the action level for more than 30 days per year. 

1.05 LAWS, REGULATIONS, AND STANDARDS 

A. The Contractor shall assume full responsibility and liability for the compliance with all applicable 
federal, state, and local regulations pertaining to hazardous, special and universal waste 
management and disposal/recycling. 

B. Federal Requirements: 
1. Federal requirements which govern the management, hauling and disposal of hazardous, 

special and universal waste/recycled material include but are not limited to the following: 
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a. DOT:  U. S. Department of Transportation, including but not limited to the 
following: 
1) Hazardous Substances, Title 49, Part 171 and 172 of the Code of Federal 

Regulations. 
2) Hazardous Material Regulations, General Awareness and Training 

Requirements for Handlers, Loaders and Drivers, 
3) Title 49, Parts 171-180 of the Code of Federal Regulations. 
4) Hazardous Material Regulations, Editorial and Technical Revisions, Title 49, 

Parts 171-180 of the Code of Federal Regulations. 
a) EPA:  U. S. Environmental Protection Agency (EPA), including but not 

limited to the following: 
Management of Hazardous Wastes Resource Conservation and 

Recovery Act (RCRA), Title 40, Parts 260-299 of the Code of 
Federal Regulations. 

Polychlorinated Biphenyls (PCBs) Manufacturing, Processing, 
Distribution In Commerce, and Use Prohibitions, Title 40, Parts 
761, of the Code of Federal Regulations. 

Protection of Stratospheric Ozone, Title 40, Part 82 of the Code of 
Federal Regulations. 

Comprehensive Environmental Response, Compensation and Liability 
Act (CERCLA), Title 42, Section 103. 

Universal Waste Rule, Title 40, Part 273 of the Code of Federal 
Regulations. 

b) LABOR:  Occupational Safety and Health Administration, including 
but not limited to: 

Occupational Safety and Health Guidelines, Respiratory Protection, 
Title 29, Part 1910.134. 

Occupational Safety and Health Guidelines, Occupational Safety and 
Health Standards, Lead, Title 29, Part 1910.1025. 

Occupational Safety and Health Guidelines, Occupational Safety and 
Health Standards, Hazard Communication, Title 29, Part 
1910.1200. 

Safety and Health Guidelines for Construction, Title 29, Part 1926 of 
the Code of Federal Regulations. 

C. State Requirements:  Abide by all state requirements which govern the management,  
  hauling and disposal of hazardous, special and universal waste/recycled 
material.  In    Illinois, this includes, but is not limited to the following: 
1. Title 35 of the Illinois Administration Code (IAC), including but not limited to the following: 

a. Wastestream Authorization, IAC Chapter I, Subpart b, Part 709. 
b. Hazardous Waste Management Systems: General, IAC Chapter I, Subchapter c, 

Part 720. 
c. Identification & Listing of Hazardous Waste, IAC Chapter I, Subchapter c, Part 

721. 
d. Standards Applicable to Generators of Hazardous Waste, IAC Chapter I, 

Subchapter c, Part 722. 
e. Standards Applicable to Transporters of Hazardous Waste, IAC Chapter I, 

Subchapter c, Part 723. 
f. Standards Applicable to Treaters, Storers, and Disposers of Hazardous Waste, 

IAC Chapter I, Subchapter c, Part 724. 
g. Interim Status Standards of Hazardous Waste Treaters, Storers, and Disposers, 

IAC Chapter I, Subchapter c, Part 725. 
h. Standards for the Management of Specific Hazardous Waste and Specific Types 

of Hazardous Waste Management Facilities, IAC Chapter I, Subpart c, Part 726. 
i. Land Disposal Restrictions, IAC Chapter I, Subchapter c, Part 728. 
j. Universal Waste Management, IAC Chapter I, Subchapter d, Part 733. 



CPS Control: 01_11/27/2018 
ISSUED FOR BID 09.28.2022 
 

KENWOOD ACADEMY LINK 
PBC PROJECT NO. 05326 

02 86 13 - 5 HAZARDOUS AND UNIVERSAL WASTE 
MANAGEMENT 

 

k. Solid Waste, IAC Chapter I, Subchapter i, Part 807. 
l. Special Waste Classifications, IAC Chapter I, Subchapter i, Part 808. 
m. Special Waste Hauling, IAC Chapter I, Subchapter i, Part 809. 
n. Standards for New Solid Waste Landfills, IAC Chapter I, Subchapter i, Part 811. 
o. Procedural Requirements for Permitted Landfills, IAC Chapter I, Subchapter i, Part 

813. 
p. Standards for Existing Landfills and Units, IAC Chapter I, Subchapter g, Part 814. 
q. Standards for Management of Used Oil, IAC Chapter I, Subchapter e, Part 739. 

D. Local Requirements: Abide by all local requirements as outlines within the Municipal Code of 
the City of Chicago which governs the management, hauling, and disposal of hazardous, 
special and universal waste/recycled material. 

1.06 SUBMITTALS 

A. Before start of any hazardous waste removal Work, the Contractor must submit a Hazardous 
Waste Management Plan to the MEC fifteen (15) days prior to the start of Work. 

B. During the Work, the Contractor must submit the following to the MEC, with ten (10) days of 
activity, off-site removal, or completion of work if duration is less: 
1. TCLP test results, as required to characterize waste paint chip debris for segregation and 

packaging purposes prior to transport from the site. 
2. Submit copies of all executed manifests and disposal site receipts and waste quantities 

within ten (10) days to the MEC. 
3. Receipts for all recycled materials accepted at authorized recycling facilities.  The 

receipts will include the number of components recycled as well as the amount of 
materials recycled and/or disposed. 

4. Documents for the removal, handling, recycling or disposal of CFC 
Refrigerant/Reclamation. 

5. Daily Reports - list names of active workers for each day, work starting and stopping 
times, visitors to the site, and description of Work accomplished. 

C. Submittal Review: 
1. Review of submittals or any comments made do not relieve the Contractor from 

compliance with the requirements of the contract specifications and drawings. The 
purpose of this check is to review for general conformance with the design concept of the 
project and general compliance with the information given in the Contract Documents. 

2. The Contractor must not begin any Work applicable to this section until all required 
submittals have been reviewed and accepted by the MEC. 

1.07 HAZARDOUS WASTE PLAN REQUIREMENTS 

A. General Applicability of Codes and Regulations: 
1. Except to the extent that more explicit or more stringent requirements are written directly 

into the Contract Documents, all applicable codes and regulations have the same force 
and effect (and are made a part of the Contract Documents by reference) as if copied 
directly into the Contract Documents, or as if published copies are bound herewith. 

B. Contractor Responsibility: 
1. Notice shall be provided to the Board Representative a minimum of 2 working days prior 

to the removal of any hazardous, special or universal waste and/or recycled hazardous, 
special or universal waste from the site. 

2. Notice will be provided to the Board Representative within 4 hours of any environmental 
problems, complaints, fines, citations or issues by any government body or regulatory 
agency pertaining to hazardous, special or universal waste management and disposal. 
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Written confirmation will be provided to the Board Representative within 48 hours of the 
incident that indicates that all problems and issues have been satisfactory addressed. 

C. The Contractor must prepare a Hazardous Waste Plan designating appropriate procedures and 
equipment for performing the Work. The Hazardous Waste Plan must address the proper 
management/handling and disposal/recycling of wastes generated during Work activities.  The 
Contractor’s Hazardous Waste Plan for this project must include as a minimum the items listed 
below: 
1. List of Hazardous Waste Equipment: 

a. A description of the proposed equipment to be used during the removal, handling, 
temporary storage and transport of hazardous materials related to the Work. 

b. Hazardous Material Handling: 
1) Procedures including a description of the method of transportation and                 
2) Contractor shall provide a description of procedures for on-site           
3) 3The plan will include the following documentation for each transporter: 

a) A copy of state and local special waste and/or hazardous waste 
hauler licenses for each transporter must be provided in the Plan. 

b) U.S. EPA Identification Number of waste hauler. 
c) Current list of all transporting vehicles to be used including: 
Vehicles make, model and year. 
Serial number for each vehicle. 
Vehicle license number. 
Number of axels. 
Weight capacity of vehicle. 

d) A list of all licensed qualified truck drivers.  Drivers should be able to 
provide their driver’s license upon request. 

e) Instances where rail haulers are being used, copies of all applicable 
permits and licenses for the load on/off site location(s) and/or transfer 
location(s) will be provided. 

4) Contractor shall provide the following documentation for each 
disposal/recycling facility: 
a) Name and address of waste disposal facility where hazardous waste 

materials are to be disposed including: 
Contact person and telephone number. 
Copy of state license and permit. 
Disposal facility permits. 

b) A signed statement from an authorized representative of the recycling 
or disposal facility stating the percentage of recycled materials for 
each of the components including the estimated percentage 
pertaining to each component which has no recycling value. 

5) Safety Precautions -Personnel: 
a) List safety equipment and clothing to be used per OSHA regulations. 
b) A description of emergency procedures to be followed in case of 

physical contact, ingestion, inhalation, etc. 
6) Emergency Spills: 

a) A description of methods to be used for containment. 
b) A description of methods to be used for collection and disposal. 
c) A description of methods and materials to be used to restore areas 

harmed by emergency spills. 
7) Lead-containing Paint Management: 

a) A description of the work procedures that will be utilized to minimize 
the generation of airborne lead into the environment. 

8) In addition, the Plan will provide: 
a) Specimen copy of Uniform Hazardous Waste Manifest form. 
b) Copy of EPA “Notice of Hazardous Waste Activity” form. 
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c) Copy of forms and permits required by federal, state, and local 
agencies. 

d) Sample of disposal label(s) to be used. 

PART 2 -  PRODUCTS 

2.01 TOOLS AND EQUIPMENT 

A. Disposal Bags:  Provide 6 mil (0.15 mm) thick leak-tight polyethylene bags. 

B. DOT Hazardous Waste Disposal Drums: Provide DOT 17-H Open -Top Drums (55-gallon) in 
accordance with DOT title 49 CFR Parts 173, 177, 178, and 179. 

C. Fiberboard Drums, cylindrical containers manufactured from sturdy fiberboard will be utilized for 
storage transportation of electrical equipment. 

D. PCB containing ballasts shall be place in 55-gallon drums with vermiculite packing.  The drums 
will be sealed, and labeled as containing hazardous PCB waste.  The label shall also include 
the name and address of the parcel.  However, if ballasts are damaged they shall be stored 
prior to disposal in accordance with 40 CFR 761.65. 

E. DOT Hazardous Waste Labels: in accordance with DOT regulations Title 49 CFR parts 173, 
177, 178, and 179. 

F. Corrugated “Gaylord” Boxes with the use of a liner will be used to store and transport bulk 
materials which will be kept on pallets during storage and transportation. 

G. Materials to be used to restore areas harmed by emergency spills. 

H. Safety equipment and associated clothing to be used. 

I. Hazardous material manifests and other related forms required by state and local agencies. 

J. Utilize equipment to recover refrigerant that is appropriate for the following: 
1. Type of system encountered 
2. Refrigerant type 
3. Achieving IEPA-mandated vacuum levels 

PART 3 -  EXECUTION 

3.01 GENERAL REQUIREMENTS 

A. The Contractor shall train each employee performing Work prior to the time of initial job 
assignment in accordance with applicable regulations. 

B. Respiratory Protection Program: 
1. The Contractor shall furnish each employee required to wear a negative pressure 

respirator or other appropriate type with a respirator fit test at the time of initial fitting and 
at least every 6 months thereafter if required by 29 CFR 1910.1025. 

2. The Contractor shall establish and implement a respiratory protection program as 
required by 29 CFR 1910.134 and 29 CFR 1926.62. 

C. Hazard Communication Program: Establish and implement a Hazard Communication Program 
as required by 29 CFR 1910.1200. 
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D. Post warning signs at entry points to hazardous Work area, as necessary. 

E. Segregate, package, label, transport and dispose of Hazardous Waste in accordance with DOT, 
EPA, state, and local regulations. 

F. Scheduling/Sequencing of the demolition and/or abatement is to be coordinated by the 
Contractor. 

G. Contractor shall decontaminate all residues from all surfaces where pre-existing 
 leaks occur. Contractor shall decontaminate all surfaces where leaks occur during the 
removal and disposal process. 

H. Extreme care shall be used to prevent leakage of chemicals, liquid wastes, refrigerant, etc. 
during removal processes. 

I. Do not mix potentially hazardous waste streams or different refrigerants in the same recovery 
vessel.  Where feasible, separate each type of hazardous waste from other types of hazardous 
wastes and construction waste. 

J. All electrical circuits shall be de-energized and locked out prior to removal of ballasts. 
Contractor shall provide temporary lighting as needed. 

K. The Contractor shall identify the location and Commissionership of all on-site transformers. The 
contents from each transformer shall be characterized for PCB content by the Contractor for 
proper disposal. 

L. The Contractor shall determine location and type of each radiological waste. The Contractor 
shall make all arrangements from the proper decommissioning of equipment and disposal of 
related materials. 

3.02 HAZARDOUS WASTE DESIGNATION 

A. Where not otherwise designated by the Owner as hazardous waste, characterize applicable 
suspect waste products by conducting representative TCLP testing and referencing 40 CFR 
Part 261. 

B. Work shall include characterization and proper disposal of any soot contained within boilers, 
incinerators, or stacks; maintenance fluids within heating/cooling equipment; hazardous 
chemicals; storage tanks; or lead content of paint present. 

C. Fluids from transformers, electrical equipment, hydraulic equipment, etc. shall be characterized 
for PCB content per 40 CFR Part 761. 

D. Representative sampling of waste products will be in accordance with EPA Document SW 846. 

E. TCLP test analysis will be performed in accordance with EPA Method 1311. 

F. Radiological Wastes shall be classified in accordance with the NRC operating agreement. 

3.03 HAZARDOUS WASTE 

A. The following waste products are designated by the Owner as non-salvageable and as 
Hazardous Waste Types: 
1. Waste Type A: PCB waste. 

a. PCB-containing ballasts from fluorescent light fixtures. 
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b. PCB-containing electrical transformers and switch gears. 
c. PCB-containing hydraulic fluid, which can be found within but not limited to the 

following equipment: 
1) Hydraulic-lift elevators 
2) Hydraulic trash compactors 
3) Hydraulic loading dock lifts 
4) Waste Type B: Mercury-containing waste. 

a) Thermostats with mercury switches.  Individually bagged mercury-
containing thermostats. 

b) Fluorescent and mercury-vapor lamps/bulbs. 
c) Thermometers. 
d) Gauges and regulators (including those found in waste medical 

equipment). 
e) Elemental mercury. 

5) Waste Type C:  Medical Waste. 
a) Used and unused sharps. 
b) Contents of bio-hazard waste containers, including drums and bins. 
c) Surplus medical supplies. 
d) Contents of medical devices, such as dialysis machines, ventilators. 
e) Human and animal pathological wastes including tissue samples 

stored on slides and preserved and unpreserved specimens. 
6) Waste Type D: Chemical Wastes. 

a) Cleaning chemicals such as bleach, ammonia, carpet cleaner, etc. 
b) Laboratory chemicals such as xylenes, benzene, acetic acid, dyes, 

formaldehyde, etc. 
c) Boiler and water treatment chemicals. 
d) Developing chemicals associated with the processing of x-rays and 

other photographic images, both used and virgin product. 
e) Unused medicine. 
f) Building maintenance chemicals such as paint, adhesives, glazing 

compound, caulk compound, roofing materials, concrete binder, 
resurfacing compounds, etc. 

g) Equipment maintenance chemicals such as lubricants, solvents, and 
oils. 

h) Fuels, such as gasoline, No. 2 Fuel Oil, and diesel fuel. 
i) Equipment and vessels containing chemicals, such as fire 

extinguishers, gas cylinders, batteries, and film developing 
equipment. 

7) Waste Type E:  Refrigerants and CFCs 
a) Refrigerators and freezers. 
b) Air Conditioning units. 
c) Cryogenic Supplies. 
d) Bulk storage of refrigerants. 

8) Waste Type F:  Equipment 
a) Mechanical equipment, such as compressors, generators, 

compressors, water conditioning vessels, motors, etc. 
b) Electrical equipment such as televisions, computers, monitors, current 

controllers, etc. 
c) Medical equipment such as vital signs monitors, incubators, crash 

carts, MRIs, ultrasounds, ventilators, dialysis machines, etc. 
9) Waste Type G:  Radiological Waste 

a) Drummed Radioactive waste. 
b) Equipment that uses a radioactive source including x-rays, 

mammograms, CAT scans, electron microscopes, scintillation 
spectrometers, etc. 

c) Smoke detectors. 
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10) 1Waste Type H: Lead-containing waste. 
a) Lead paint (liquid or containerized paint wastes). 
b) Lead-contaminated wastes (paint chips, loose debris, etc.). 

11) 1Waste Type I:  Other 
a) Drums of hazardous waste generated prior to the start of the contract. 
b) Wastes accumulated in Crock Pots. 
c) Lab trap drain wastes. 
d) Soot encountered in stacks, incinerators, or associated equipment. 

3.04 HAZARDOUS WASTE PACKAGING AND LABELING 

A. Package each segregated Hazardous Waste Type in containers for offsite removal and 
disposal/recycle. IMPORTANT: Do Not Mix Waste Streams. 
1. Waste Types A, B, C and I, as applicable: 

a. Package in DOT 17-H Open-Top Drums polyethylene disposal bag liners in 
accordance with 49 CFR Parts 171-180. 

b. Fill to capacity only with waste. 
c. Install gasket on lid, apply lock ring, and seal. 
d. Apply Hazardous Waste Label to drum side. 
e. Enter required DOT shipping data per applicable regulations. 
f. Adjacent to each label, enter the date indicating when waste was first placed in 

each drum. 
1) Waste Type D - Chemical Wastes: 

a) Package other wastes as applicable in accordance with Hazardous 
Wastes Resource Conservation and Recovery Act (RCRA), Title 40, 
Parts 260-299 of the Code of Federal Regulations.  Overpack drums 
shall be required as necessary to complete Work. 

2) Waste Type E - Refrigerants and CFCs: 
a) Reference Section 3.8 for details. 

3) Waste Type F - Equipment: 
a) Package all equipment in closable and lockable containers for off-site 

removal.  Ensure that all liquids, gases or other regulated materials 
are removed from equipment, as applicable, prior to placement in 
containers. Comply with all DOT regulations for each type of 
equipment. 

4) Waste Type G - Radiological Wastes: 
a) All radiological equipment shall be packaged and shipped in 

accordance with 32 IAC 341 regulations. 
5) Waste Type H - Lead-containing Wastes: 

a) Handle, store, transport, and dispose lead or lead-contaminated 
waste in accordance with 40 CFR 260, 40 CFR 261, 40 CFR 262, 40 
CFR 263, 40 CFR 264, and 40 CFR 265. 

b) Comply with land disposal restriction notification requirements as 
required by 40 CFR 268. 

c) Non-hazardous waste may be disposed of as demolition debris 
(general refuse). 

d) Submit results of TCLP testing to the EC prior to disposal. 

B. Sealed and Labeled Containers: maintain all containers in a continuously sealed condition after 
they have been sealed. 
1. Do not reopen sealed containers 
2. Do not place additional waste in sealed containers. 
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3.05 TEMPORARY STORAGE 

A. Partially filled containers of hazardous waste may be stored at the Work site for intermittent 
packaging provided that the following conditions are met: 
1. Each container is properly labeled when it is first placed in service, including the date; 
2. Each container remains closed at all times except when compatible waste types are 

added; 
3. Each Work site must be secured and/or attended at all times; and 
4. When moved from site to site, each container remains within the geographic boundaries 

of the facility without moving nor crossing public access highways; and 
5. UNDER NO CIRCUMSTANCES WILL THE ACCUMULATED WASTE REMAIN ON SITE 

BEYOND NINETY (90) DAYS FROM THE DAY THAT ACCUMULATION IN THE 
CONTAINER WAS INITIATED. 

3.06 REMOVAL OF HAZARDOUS WASTES 

A. Immediately seal containers of hazardous waste as each the container is filled.   Remove 
containers of hazardous waste from the Work site within forty-eight (48) hours of being filled. 

B. Transporting filled containers from the Work site to an approved disposal site or recycling center 
utilizing licensed hauler. 

C. All fluorescent light ballasts shall be removed. Those labeled “NO PCBs” shall be packaged 
separately from those which indicate PCB or do not indicate PCB condition. 

D. Subject to the Board Representative’s approval, the Contractor shall arrange with the electric 
utility provider for the removal of transformers which are owned by the utility provider from the 
site. 

E. Subject to the Commission Representative’s approval, the contractor shall remove and dispose 
of all transformers which are not owned by the electric utility provider. 

F. Continuously maintain custody of all hazardous material generated at the Work site including 
security, short-term storage, transportation and disposition until custody is transferred to an 
approved disposal site or recycling center. 

G. Do not remove, or cause to be removed, hazardous waste from the Property without a legally 
executed Uniform Hazardous Waste manifest. 

H. At completion of hauling and disposal of each load, submit copy of waste manifest, chain of 
custody form, and landfill receipt to the Board Representative. 

3.07 RECYCLING AND RECOVERY 

A. Turn over waste which contains materials for which recovery and/or recycling is possible to an 
approved recycling center.  Materials subject to recycling include, but are not limited to: 
1. Fluorescent light tubes. 
2. Lead acid batteries. 
3. Combustible lead-based painted building components and lead-based paint chips. 
4. Televisions and computers. 
5. Ethylene Glycol or other related fluids found within cooling systems. 
6. Mechanical and medical equipment. 
7. Non-PCB-containing oils. 
8. Fuel. 
9. Maintenance chemicals. 
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10. Gas cylinders and fire extinguishers. 
11. Lead Shielding Materials. 

3.08 STORAGE & TRANSPORTATION OF REFRIGERANTS / CFCS 

A. Use proper storage vessel when recovering refrigerants. 
1. IDOT containers meeting the ARI standard. 
2. Container working pressure rating must comply with IDOT requirements (49 CFR). 

a. For Refrigerant HCFC-22: Minimum working pressure rating of 260 psig. 
b. For Refrigerant CFC-11 (Low-Pressure Refrigerants):  Drums of steel construction 

and designated as 17C or 17E. 
1) Open top and plastic drums shall not be used. 
2) Previously filled, disposable cylinders shall not be used to store or transport 

recovered refrigerants. 

B. All recovery vessels shall be visually inspected by the Contractor prior to filling.  The Contractor 
shall inspect and provide the following upon request: 
1. Verification of proper IDOT specification. 
2. Pressure rating verification. 
3. Current hydrostatic test date. 
4. Cylinder shall be free of surface dents and imperfections. 

C. Provide required labeling for recovery vessel. 

D. Return all refrigerant to reclamation facilities to be reprocessed to ARI 700 1988 Standards or 
dispose in an approved facility. 

E. The Contractor shall provide the Commission representative with required documents for CFC 
Refrigerant/Reclamation within ten (10) days. 

3.09 REMOVAL OF NON-HAZARDOUS WASTE MATERIAL 

A. Transport and legally dispose of non-hazardous waste products, materials, residues and refuse 
at a location not on City’s property. 

B. Non-hazardous waste products, materials, residues and refuse include, but are not necessarily 
limited to: 
1. Materials which are determined to be non-hazardous wastes through objective sampling 

in accordance with EPA Document SW-846 and laboratory analysis in accordance with 
EPA Method 1311. 

2. Emptied hazardous material containers: containers holding a material with constituents 
listed on the SDS as hazardous. 
a. When a container is emptied of its hazardous contents by pouring or scraping so 

that less than one inch of material remains in the bottom of the container, the 
container is considered “empty” and is not in itself a hazardous waste. 

b. Emptied hazardous material containers may be disposed of as construction debris 
waste (i.e. non-hazardous). 
1) Personal protective clothing and safety equipment with de minimis or trace 

contamination. 

C. Keep premises in a clean and orderly condition during performance of all Work. 

D. Place non-hazardous construction debris wastes in secure containers for local landfill disposal 
on a daily basis. 

END OF SECTION 02 86 13 
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SECTION 02 87 13 
 

ANIMAL EXCREMENT AND CARCASS ABATEMENT 

PART 1 -  GENERAL 

1.01 SECTION INCLUDES 

A. These environmental requirements apply to all Board projects. These specifications apply for all 
demolition, construction and renovation projects that require the removal and disposal of animal 
excrement and carcasses in accordance with all applicable regulations. 

B. Animal excrement, primarily bird and bat droppings, accumulates on and around the outside of 
Board buildings, and also some interior building areas.  Animal droppings create an 
environment favorable to the development of microbiological organisms potentially harmful to 
humans, and impede building renovation activities.  These specifications specify procedures for 
the safe and effective abatement of animal excrement. 

1.02 DEFINITIONS 

A. In addition to the terms listed below, all definitions in the laws and regulations specified 
elsewhere in the specifications are incorporated by reference, whether or not restated herein. 

B. Architect on Record (AOR): any person or firm employed by the Board for the purpose of 
designing the project. 

C. Abatement Supervisor (Supervisor): any person who supervises abatement workers. This 
person must be trained, accredited, and licensed as required. 

D. Board: the Owner of the property and the authority ordering the Work specified herein. 

E. Board Representative: the entity responsible for overall project coordination and completion. 

F. Contractor, or in case of stand-alone projects Abatement Contractor (AC): the entity responsible 
for performing the complete scope of work in the bid documents. The Contractor may elect to 
self-perform or subcontract out any portion of the Work. 

G. HEPA Filter: a High Efficiency Particulate Air filter capable of trapping 99.97% percent of 
particles greater than 0.3 micrometers in mass median aerodynamic equivalent diameter. 

H. IDPH: the Illinois Department of Public Health. 

I. Managing Environmental Consultant (MEC): the entity with overall responsibility for the 
environmental aspects of the project, including design, organization, direction, oversight and 
control as well as investigations, assessments, and supervision of project manager. 

J. OSHA: the federal Occupational Health and Safety Administration. 

K. Plasticize: to apply plastic sheeting over surfaces or objects to protect them from contamination 
or water damage. 

L. Personal Protective Equipment (PPE): the protective suits, head and foot covers, gloves, 
respirators and other items used to protect persons from potential hazards. 
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M. RCRA: the Resource Conservation and Recovery Act and associated regulations as referenced 
in Laws, Regulations and Standards specified elsewhere in the specifications. 

N. SDS: Safety Data Sheets, required by OSHA for any chemical in the workplace that that could 
be expected to cause an exposure to workers during normal use or in emergency situations. 

O. Work: the obligations of the Contractor under the Contract Documents. Work includes, unless 
specifically excepted by the Contract Documents, the furnishing of all materials, labor, 
equipment, supplies, plant, tools, scaffolding, transportation, superintendence, permits, 
inspections, occupancy approvals, insurance, taxes, and all other services, facilities and 
expenses necessary for the full performance and completion of the requirements of the Contract 
Documents. Work also means that which is furnished, produced, constructed, or built pursuant 
to the Contract Documents. 

P. Work Area: the area or areas where abatement is being conducted. 

1.03 SCOPE OF WORK 

A. The Work includes all labor, equipment, materials, and supplies necessary to perform the 
Scope of Work in the bid documents by the procedures described herein.  The Contractor, by 
submitting a bid for the Work, represents itself as knowledgeable and expert in the performance 
of the Work, and includes all things usually and customarily necessary to provide a complete 
and finished job, whether specifically mentioned or not. 

B. Removal of animal excrement, carcasses, and contaminated debris shall be conducted at all 
locations throughout the interior and exterior of the building whether specifically mentioned or 
not.  All excrement removal/cleanup work shall be conducted as necessary and as often as 
needed, to complete general construction activities and promote the health and welfare of the 
building occupants. 

C. Removal of animal excrement and/or associated contaminated soil listed in the bid documents, 
including isolating the Work Areas, protection of adjacent areas, cleanup, proper packaging and 
disposal of wastes, and all other steps necessary to complete the scope of work. 

D. Repair or replacement of damaged surfaces, fixtures, or furnishings to restore them to their pre-
existing condition to the satisfaction of the Board Representative. 

E. When the bid documents include lead and asbestos abatement items in the same spaces, 
typically animal excrement abatement shall be performed first. 

F. Waste droppings and soil when not otherwise contaminated, may be disposed of as normal 
construction waste. 

G. Compliance with all applicable laws, regulations, standards, and these specifications.  In the 
case of a conflict, the contractor shall comply with the most stringent. 

H. All licenses, accreditations, permits, fees, notifications, reports, or other documents required by 
law, regulation, this specification, or the bid documents. 

1.04 LAWS, REGULATIONS AND STANDARDS 

A. The following laws, regulations, and standards are incorporated by reference: 
1. 29 CFR 1910: OSHA General Industry Standards. 
2. 29 CFR 1926: OSHA Construction Standards. 
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1.05 MONITORING 

A. The MEC will provide project monitoring independent from the contractor, as follows: 
1. Prior to the start of the Work: 

a. Confirm the locations and amounts of previously identified suspect materials, and         
b. During the Work: 

1) Observe the Work periodically for compliance with project specifications. 
2) The MEC may stop the Work if abatement materials are not being 

maintained wet, or airborne emissions are observed.  The Contractor shall 
be responsible for taking corrective action to prevent recurrence, and 
cleaning adjacent areas that become contaminated by the abatement 
activities. 

c. Upon completion of the Work: 
1) Visually inspect for visible debris.  The Contractor shall be required to re-

clean the area or portions of areas until no visible debris remains. 
2) The MEC will confirm and document that proper cleanup and disinfection 

procedures were followed. 

1.06 SUBMITTALS 

A. Evidence that all contractor employees in the Work Areas are trained and accredited in 
accordance with OSHA and specification requirements: 
1. Proof of animal excrement abatement training, as specified elsewhere in the 

specifications. 
2. Physician’s written opinion to perform asbestos abatement and wear a respirator. 
3. Respirator fit test for negative pressure respirators. 
4. Waste Disposal Receipt. 

PART 2 -  PRODUCTS 

2.01 TOOLS AND EQUIPMENT 

A. All equipment shall at least conform to minimum industry standards. 

B. Equipment: 
1. Respirators shall be NIOSH-approved for use with contaminants anticipated in the Work. 
2. Full-body safety harnesses shall be used with approved lanyards for fall protection.  

Safety belts are not permitted. 
3. Other safety equipment, such as hard hats, eye protection, gloves, and footwear shall 

comply with their respective ANSI standards. 
4. Negative air machines shall provide HEPA filtration and conform to ANSI Z9.2 fabrication 

criteria. 
5. Tools: 

a. Shovels and scoops.  Plastic or rubber models are recommended 
b. Scrapers, brushes, utility knives, and other hand tools which shall not cause 

damage to building surfaces. 
c. Power tools such as, but not limited to saws, pneumatic chisels, brushes, sanders, 

and needle guns shall be equipped with shrouds and HEPA-filtered local exhaust 
systems to capture released particles. 

2.02 MATERIALS 

A. Installed materials which become a part of the Work shall be of good quality, non-
 lead-bearing, free of asbestos, and conform to the respective reinstallation specification 
sections. 
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B. Abatement Materials: 
1. Poly sheeting for all applications shall be 6-mil nominal thickness. 
2. Tape shall be 2 or 3 inch duct tape or other waterproof tape suitable for joining poly 

seams and attaching poly sheeting to surfaces. 
3. Spray adhesives shall be non-flammable and free of methylene chloride solvents. 
4. Disposal bags shall be 6-mil. 
5. Disposable suits, hoods, and foot coverings shall be TYVEK or similar. 
6. Solvents shall be compatible with any primers, mastics, adhesives, paints, coatings, or 

other surfacing materials to be installed following their use. 
7. Cleaners shall be alkaline, non-phosphate based solutions. 
8. Disinfectants shall be EPA approved solutions manufactured for the eradication of 

bacteria. 

PART 3 -  EXECUTION 

3.01 EMPLOYEE TRAINING, QUALIFICATION, AND MEDICAL SCREENING 

A. Supervisors and Workers shall have successfully completed training in animal excrement 
abatement.  This training shall be conducted by a Certified Industrial Hygienist or other 
professional knowledgeable in the potential hazards and safe removal of animal excrement, and 
include, at a minimum, the following: 
1. Potential risks, diseases, and health effects. 
2. Engineering and administrative controls. 
3. Work practices, including wet removal, cleaning, and disinfecting methods. 
4. PPE usage, including respirator training and fit testing. 
5. Waste packaging, handling, and disposal. 
6. Specification requirements. 
7. Medical Screening. All Contractor personnel shall have a current medical examination.  

An occupational physician shall assist the contractor in selecting personnel for cleanup of 
animal excrement.  Medical screening shall include general health status, conditions that 
may increase risk of infection by fungi, resistance to histoplasmosis, and a respiratory 
examination, including pulmonary function tests, to determine the capability to wear a 
respirator.  Copies of the physician’s written opinions shall be kept on site. 

3.02 RESPIRATORY PROTECTION 

A. Respiratory protection shall be worn as follows. 
1. Exterior Work: Full-face APR w/ HEPA filters 
2. Interior Work: Full-face PAPR w/ HEPA filters 

B. Contractor shall have a written respiratory protection program in accordance with Laws, 
Regulations and Standards, specified elsewhere in the specifications, for airborne biological 
hazards. 

3.03 HYGIENE PRACTICES 

A. Eating, drinking, smoking, chewing gum or tobacco, and applying of cosmetics are not allowed 
in the Work Area. 

B. Personal Protective Equipment (PPE) shall be worn throughout excrement cleanup and 
disinfection procedures to protect against potential pathogenic biological hazards, and skin and 
respiratory irritation from use of cleaners and disinfectants.  All persons entering the Work Area 
shall wear appropriate PPE, and shall follow the entry and exit procedures posted in the 
Personnel Decontamination Enclosure System. 



CPS Control: 01_11/27/2018 
ISSUED FOR BID 09.28.2022 
 

KENWOOD ACADEMY LINK 
PBC PROJECT NO. 05326 

02 87 13 - 5 ANIMAL EXCREMENT AND CARCASS 
ABATEMENT 

 

C. Personal protection equipment shall include: 
1. Respirators 
2. Full body disposable suits, headgear, and footwear. 
3. Gloves. 
4. Hard hats. 
5. Non-disposable footwear and clothing shall remain in the Work Area shall be disposed of 

as contaminated material or decontaminated when the job is completed. 
6. Authorized visitors shall be provided with suitable PPE when PPE is required in the Work 

Area. 
7. For Interior work, a Personnel Decontamination Facility is required.  Provide at least four 

air-changes per hour within the decontamination unit.  The decontamination unit may be 
remotely located if not feasible to locate adjacent to the Work Area. 
a. When a remote decontamination (decon) unit is used, personnel shall use a 

double-suiting procedure for traveling between the Work Area and the decon. 
Persons shall HEPA-vacuum the exterior of their disposable suits at the entry to 
the Work Area, put on a clean suit over the existing suit, and proceed to the decon 
unit for decontamination, and change into street clothes. 

b. For Exterior work, a remote decon facility shall be used. 

3.04 PROHIBITED ACTIVITIES 

A. Performing removal while school is in session. 

B. Use of high-pressure water to wet accumulated excrement. 

C. Dry removal or dry sweeping. 

D. Use of compressed air for cleaning. 

E. Use of high speed power tools not equipped with a HEPA-filtered local exhaust system. 

F. Use of tools that can damage building surfaces, such as coarse wire brushes. 

3.05 WORK AREA ISOLATION AND PREPARATION 

A. General Preparation: 
1. Post warning signs at entrances to the Work Area.  Wording shall be at least two inches 

high stating, “Warning. Potential Inhalation Hazard.  Unauthorized Entry Prohibited”. 
2. Secure the Work Area from entry by unauthorized persons. 
3. Exterior Preparation: 

a. 6-mil plastic sheeting shall be placed over the ground, foundation, or other 
surfaces below the abatement area. 

b. Unauthorized entry shall be prevented by using appropriate barriers, such as 
warning tape, fencing, or other suitable barriers. 

c. Nearby air intakes, grilles, windows, and other openings into the building interior 
shall be sealed off with poly and tape.  Building air handling systems shall be 
turned off. 

d. All electric power in the Work Area shall be protected with ground-fault circuit 
interrupters. 

4. Interior Preparation: 
a. Immoveable objects shall be pre-cleaned and protected with 6 mil poly sheeting 

and sealed with tape. Moveable objects shall be pre cleaned and moved from the 
Work Area and stored in a location designated by the MEC. 

b. Unauthorized entry shall be prevented by using appropriate barriers, such as 
warning tape, fencing, or other suitable barriers. 
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c. Air intakes, grilles, windows, doors, and other openings shall be sealed off with 
poly and tape.  Forced air ventilation systems shall be turned off. 

d. Turn off electrical circuits in the Work Area as much as possible.  All electric power 
in the Work Area shall be protected with ground-fault circuit interrupters. 

e. Negative air machines (NAMs) shall be installed in the Work Area and exhausted 
to the outside to create a negative pressure in the Work Area.  A sufficient number 
of NAMs shall be installed to provide four air changes per hour.  NAMs shall 
remain in continuous operation until final clearance is obtained. 

3.06 ABATEMENT PROCEDURES 

A. Accumulated materials shall be saturated with a disinfectant solution using a low-velocity mist 
spray, and kept wet during removal. 

B. Clean up small amounts of fresh droppings by saturating with a disinfectant solution, and 
scraping or hosing with water. 

C. Remove bulk material in such a way as to prevent debris from becoming airborne. 

D. Materials shall be double-bagged or containerized as it is removed.  Remove waste containers 
from Work Area by hand or chute.  Wastes shall not be dropped or thrown. 

E. Appropriate OSHA protection shall be provided, as needed.  The Contractor is responsible for 
compliance with all applicable OSHA regulations and guidelines. 

3.07 CLEANING AND DECONTAMINATION 

A. All visible accumulations of droppings, debris, waste containers, tools, and unnecessary 
equipment shall be removed from the Work Area.  Reusable tools and equipment shall be 
cleaned and disinfected using materials specified prior to removal from Work Area. 

B. Protective poly shall be folded in on itself, rolled up, and placed in 6-mil disposal bags. 

C. Work Area surfaces shall be HEPA vacuumed. 

D. Clean and disinfect Work Area surfaces using materials specified. 

3.08 FINAL CLEARANCE 

A. Cleaning may be discontinued when no visible debris is present, and upon completion and 
verification of proper cleaning and disinfecting of exterior and interior surfaces.  The cleaning 
and disinfection process will be considered complete once the contractor has received written 
verification from the MEC on site representative that no visible debris is present. 

3.09 WASTE DISPOSAL AND EQUIPMENT LOAD-OUT 

A. Packaging Waste: 
1. All wastes, including removed droppings and soil, containment poly, critical barrier 

materials, suits, respirator filters, vacuum HEPA filters, water filters, and other potentially 
contaminated items shall be properly packaged for disposal. 

2. Use 6-mil plastic bags with “goose-neck” seal, or other impermeable containers. 
3. Wrap large or irregular items in 6-mil poly sheeting and seal with tape. 
4. Sharp, jagged, or other items that may puncture poly shall be packaged in rigid 

impermeable containers such as drums or boxes, or wrapped in burlap or other protective 
covering before sealing in bags or poly sheeting. 



CPS Control: 01_11/27/2018 
ISSUED FOR BID 09.28.2022 
 

KENWOOD ACADEMY LINK 
PBC PROJECT NO. 05326 

02 87 13 - 7 ANIMAL EXCREMENT AND CARCASS 
ABATEMENT 

 

5. Label containers with name and address of generator and abatement location. 
6. Removing Items from Work Area: 

a. Packaged wastes shall be HEPA-vacuumed before removing from the Work Area. 
7. Storage of packaged wastes shall be in an enclosed dumpster or other suitable container 

that can be secured. The secured container shall be kept locked at all times to prevent 
unauthorized access. 

8. Shipment of Items from Project: 
a. Decontaminated wastes and debris may be disposed as normal construction and 

demolition debris. 
b. Decontaminated tools and equipment may be shipped by normal carrier to 

warehouse, another job site, or other destination. 
9. Packaged wastes shall be disposed of only in landfills approved and permitted for 

accepting construction debris. 
END OF SECTION 02 87 13 
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SECTION 31 23 18.13 
 

SOIL, FILL, BACKFILL, CU STRUCTURAL SOIL & CONSTRUCTION & DEMOLITION DEBRIS 
REMOVAL 

PART 1 - - GENERAL 

1.01 SECTION INCLUDES 

A. These environmental requirements apply to all Board projects where materials existing on the 
site will be removed. This specification section applies to Contaminated Soil and General 
Construction & Demolition Debris that does not meet the definition of the Clean Construction or 
Demolition Debris (CCDD), Uncontaminated Soil or Hazardous Waste. 

B. Description of Work: This specification is for the excavation, stockpiling, loading, hauling, 
removal, and disposal of any materials including soils (including non-special waste soils and 
non-hazardous special waste soils), fill, backfill, top soil, CU Structural Soil, and general 
construction and demolition debris from Board projects. Locations of non-special waste and 
non-hazardous special waste on the project site shall be determined by the Board, in 
consultation with the Managing Environmental Consultant (MEC), and are initially identified in 
the Contract Documents. The Contractor shall perform the work under this section in 
accordance with all applicable local, county, IEPA, USEPA, and OSHA regulations.  The Work 
shall include the following: 
1. Removal and disposal 

a. Prior to excavation of any soil (including non-special waste soils and non-
hazardous special waste soils), fill, backfill, top soil, CU Structural Soil, and 
general construction and demolition debris material, obtain authorization for 
ultimate disposition of materials from an open and active Subtitle D facility 
approved by the Board Representative.  The Subtitle D facility shall be permitted to 
accept both Non-Hazardous Special Waste and Special Waste. 

b. The waste characterization analytical must be sent to the Managing Environmental 
Consultant (MEC) for approval and to the Board Representative for signature prior 
to send in the profile to the landfill. 

c. Perform the analytical testing required by the landfill for waste stream 
authorizations as necessary to secure all required disposal permits for all 
materials. All costs associated with collecting waste stream samples and 
performing analytical tests shall be at contractor’s own expense. 

d. Obtain authorization from an open and active Permitted Subtitle D landfill 
indicating acceptance of materials at the facility.  The Authorization must be signed 
by the owner of the open and active Permitted Subtitle D landfill and state that the 
facility complies with all local zoning codes and all local, state, and federal rules 
and regulations, that all required laboratory analyses has been received by the 
facility, and that the facility has agreed to accept the soils (including non-special 
waste soils, and non-hazardous special waste soils), fill, backfill, top soil, CU 
Structural Soil, and general construction and demolition debris materials.  The 
Authorization shall further state that the soils (including non-special waste soils 
and non-hazardous special waste soils), fill, backfill, top soil, CU Structural Soil, 
general construction and demolition debris materials are being accepted for 
permanent placement on site under the cap, and that the material will not be 
removed from the site unless required by a local, state or federal regulations. 

e. Prepare daily reports, transport manifests, weight tickets and receipts (as 
applicable) prior to starting any soil removal activities. 

f. Excavation of soils (including non-special waste soils and non-hazardous special 
waste soils), fill, backfill, top soil, CU Structural Soil, and general construction and 
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demolition debris materials to the depth required to complete the proposed site 
preparation/construction work activities as specified in the Contract Documents. 

g. Load and transport all materials to the approved open and active Permitted 
Subtitle D landfill into approved containers or vessels. 

h. Provide copies of all daily reports, signed transport/waste manifest, signed weight 
tickets, and disposal receipts (as applicable) to the Board Representative on a 
daily basis documenting proper disposal of soils (including non-special waste soils 
and non-hazardous special waste soils), fill, backfill, top soil, CU Structural Soil, 
and general construction and demolition debris materials. 

1.02 DEFINITIONS 

A. Agency: Illinois Environmental Protection Agency (IEPA). 

B. Backfill: granular or cohesive material used to fill the excavation to design grade as referenced 
in design plans and specifications. 

C. CU Structural Soil: a uniformly blended mixture of crushed stone, clay, loam and hydrogel by 
weight consisting of approximately 83% crushed limestone (3/4 to 1.5 inch, highly angular with 
limited fines), 17% clay loam and hydrogel (1 oz. per 200 pounds of stone). 

D. Managing Environmental Consultant (MEC): the entity with overall responsibility for the direction 
and control of the environmental investigations, assessments, designs, and supervision of 
remediation work. 

E. Fill: any earthen or non-earthen materials including but not limited to any sediment, granular or 
cohesive non-native earthen materials, cinders, ash, wood, and brick, concrete, and asphalt 
fragments, glass, and building debris encountered above naturally occurring undisturbed soils 
or bedrock in built-up areas. 

F. General Construction and Demolition (C&D) Debris: non-hazardous, uncontaminated materials 
resulting from construction, remodeling, repair, and demolition of utilities, structures, and roads 
as defined in Public Act 92-0574, the Environmental Protection Act, 415 ILCS 5 Section 3.160 
and regulated under Title 35: Environmental Protection; Subtitle G: Waste Disposal; Chapter I: 
Pollution Control Board; Subchapter i: Solid Waste and Special Waste Hauling. General 
Construction and demolition (C&D) debris may include soil, wall coverings, reclaimed asphalt 
pavement, rock, plaster, glass, non-hazardous painted wood, drywall, plastics, non-hazardous 
coated wood, non-asbestos insulation, bricks, wood products, roofing shingles, concrete, and 
general roof coverings. 

G. Open and Active Permitted Subtitle D Landfill: any open and active solid waste landfill facility in 
any state licensed and permitted to accept non-hazardous waste including both non-special 
waste soils and non-hazardous special waste soils, fill, general construction and demolition 
debris are to be deposited.  If the landfill facility is located in Illinois, the landfill must be 
licensed/ open, active and permitted by the Illinois Environmental Protection Agency and other 
applicable local regulatory agencies as applicable.  If the landfill is located outside of Illinois, the 
landfill facility must be open, active and permitted by applicable state and local regulatory 
agencies. 

H. IEPA: Illinois Environmental Protection Agency. 

I. IDOT: Illinois Department of Transportation. 
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J. Manifest: the form provided or prescribed by IEPA and used for identifying name, quality, 
routing, and destination of special waste during its transportation from point of generation to the 
point of disposal, treatment, or storage. 

K. MSDS: Material Safety Data Sheet, required by OSHA for any substances that are toxic, 
caustic, or otherwise potentially hazardous to workers. 

L. OSHA means Occupational Safety and Health Administration. 

M. Remediation Area: any area on site where underground storage tanks, non-special waste 
and/or non-hazardous special waste, or soil that do not meet Tier 1 SROs for residential 
properties is present. 

N. Soil: any granular or cohesive materials designated for removal as specified in the 
Architect/Engineer drawings and specifications and includes soils that are determined to be 
non-special and special waste. 

O. Special Waste: any wastes as defined in Title 35: Environmental Protection; Subtitle G: Waste 
Disposal; Chapter I: Pollution Control Board; Subchapter i: Solid Waste and Special Waste 
Hauling; Part 808: Special Waste Classifications; Subpart A: General Provisions; Section 
808.110,  AND Any wastes as defined in Title 35: Environmental Protection; Subtitle G: Waste 
Disposal; Chapter I: Pollution Control Board; Subchapter i: Solid Waste and Special Waste 
Hauling; Part 809: Non Hazardous Special Waste Classifications; Subpart A: General 
Provisions; Section 809.103. 

P. SROs: Soil Remediation Objectives for various exposure routes identified in 35 Illinois 
Administrative Code 742: Tiered Approach To Corrective Action Objectives (TACO). 

Q. Storm water: water deposited at the site in the form of rain, snow or other natural weather event. 

R. TACO: TIERED APPROACH TO CORRECTIVE ACTION OBJECTIVES (TACO) per 35 Illinois 
Administrative Code 742. 

S. Top Soil: soils placed to design grade and used to promote vegetative growth and which meets 
Top Soil criteria (percentages of organic matter, inorganic matter (silt, clay, and sand)), 
deleterious material, pH, and mineral and plant-nutrient content as referenced in the contract 
specifications and drawings. 

T. Uncontaminated Soil: soil generated during construction, remodeling, repair or demolition of 
utilities, structures and roads that does not contain contaminants in concentrations that pose a 
threat to human health and safety and the environment. [415 ILCS 5/3.160(c)] 

U. USEPA: United States Environmental Protection Agency. 

V. User or User Agency: the entity for which or on whose behalf the Board has undertaken to 
cause the Work to be performed. 

W. Work: the obligations of the Contractor under the Contract Documents. Work includes, unless 
specifically excepted by the Contract Documents, the furnishing of all materials, labor, 
equipment, supplies, plant, tools, scaffolding, transportation, superintendence, permits, 
inspections, occupancy approvals, insurance, taxes, and all other services, facilities and 
expenses necessary for the full performance and completion of the requirements of the Contract 
Documents. Work also means that which is furnished, produced, constructed, or built pursuant 
to the Contract Documents. 
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1.03 SUBMITTALS 

A. Copies of the following submittals shall be prepared and submitted to the Board Representative 
at Contractor’s own cost and within ten (10) days prior to start of Work: 
1. Contractor’s Site Specific Health and Safety Plan for all workers engaged in excavation, 

stockpiling, loading, hauling, removal, and disposal of any soils (including non-special 
waste soils and non-hazardous special waste soils), fill, general construction and 
demolition debris from the property.  The plan shall comply with all OSHA requirements 
utilizing information attained in existing environmental reports.  The Work shall be 
performed under the direct supervision of a trained experienced site supervisor.  The plan 
should at a minimum include the following: 
a. Name of key personnel and alternates responsible for site safety. 
b. Describe the risks associated with each operation conducted. 
c. Describe chemical contaminants to be encountered by employees on work site 

and specific hazards if any to the workers as required by OSHA. 
d. Type of personnel training and responsibilities and to handle the specific 

hazardous situations they may encounter. 
e. Describe the protective clothing and equipment to be worn by personnel during 

various site operations. 
f. Describe any site-specific medical surveillance requirements. 
g. Describe the program for the periodic air monitoring, personnel monitoring, and 

environmental sampling if needed. 
h. Describe the actions to be taken to mitigate existing hazards to make the work 

environment less hazardous. 
i. Define site control measures including a site map. 
j. Establish procedures for personnel and equipment and transporting trucks to 

ensure that impacted soils are not tracked off site on to non-impacted areas of the 
site. 

k. Set forth the site Standard Operating Procedures (SOPs). SOPs are those 
activities that can be standardized (i.e., decontamination procedures and respirator 
fit testing). 

l. Set forth a Contingency Plan for the safe and effective response to emergencies. 
2. Soil Management Plan outlining proposed excavation work sequences and procedures to 

separate each type of material to be removed from the site from clean materials.  The 
Soil Management Plan shall show the locations of each type of material to be stored on 
site, location of clean materials to be stored at the site for reuse, and location of material 
to be stored on site for future disposal. The MEC and the Board Representative must 
review and approve this plan. 

3. Disposal Facility Information Name, address and telephone number of the open and 
active Permitted Subtitle D Landfill facility where soils (including non-special waste soils 
and non-hazardous special waste soils), fill, backfill, top soil, CU Structural Soil, and 
general construction and demolition debris materials are to be deposited. The Subtitle D 
facility shall be permitted to accept both Non-Hazardous Special Waste and Special 
Waste. 
a. This submittal must be made thirty days (30) prior to removal of any materials from 

the site. This information should include, at a minimum, the following: 
1) Facility Name and Address and Telephone Number. 
2) Site Contact. 
3) Facility Identification Number issued by Illinois, U.S. EPA, or other state 

licensing agencies for Special Waste Disposal facility. 
4) State and/or Local Operational Permit Number(s) for the impacted 

Construction and Demolition Debris Disposal sites. 
4. The Contractor shall fill out the waste profile including the waste characterization 

laboratory results to be utilized for landfill requirements and send it to the MEC for 
approval.  The MEC will forward the waste profile to the Board Representative designee 
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for signature.  The Contractor shall assume this signature process will take five (5) 
business days to accomplish. 

5. Waste Stream authorization and/or permit from the Subtitle D Landfill facility where soils 
(including non-special waste soils and non-hazardous special waste soils), fill, general 
construction and demolition debris are to be deposited prior to removal from the site. The 
authorization must be signed by the Subtitle D landfill facility representative and state that 
the facility complies with all local zoning codes and all local, State, and Federal rules and 
regulations, that all required laboratory analyses has been received by the facility, and 
that the facility has agreed to accept the soils (including non-special waste soils, and non-
hazardous special waste soils), fill, and general construction and demolition debris 
materials.  The Authorization shall further state that the soils (including non-special waste 
soils and non-hazardous special waste soils), fill, general construction and demolition 
debris fill materials are being accepted for permanent placement on site, and that the 
material will not be removed from the site unless required by a local, state or federal 
Authority. 

6. Analytical Testing Laboratory including the name, address, and State of Illinois 
Environmental Protection Agency accreditation in accordance with the Illinois 
Administrative Code, Title 35, Subtitle A Chapter II, Part 186, for the laboratory which will 
be utilized by the Contractor to perform analytical testing prior to the start of Work. 

7. Ten (10) days prior to commencing Work, the contractor shall provide the MEC a Storm 
Water Management Plan and MWRD permit schedule.  This plan shall stipulate 
provisions for dewatering, pumping, collection, temporary storage, and discharge or 
disposal of storm water, perched water and other liquids, contaminated and/or 
uncontaminated, at the site so as to facilitate water and soil removal as well as minimize 
disposal costs for contaminated fluids. The MEC and the Board must review and approve 
this plan. 

8. Copies of Special/Hazardous Waste Hauler Licenses/Permits for each proposed 
transporter prior to removal of soil from the site, pursuant to 35 IAC 809.  Include current 
copy of IEPA and/or USEPA approval letter/permit, and details of haul route(s) from site 
to the disposal facilities. 

9. Copies of Waste Disposal Manifests and Weight Tickets to the Board Representative on 
a daily basis.  Manifests and weight tickets must be fully executed by the generator, 
transporter, and designated disposal/recycling facility.  These shall be presented in dated 
order with attached summary table. All manifests and weight tickets must be received by 
the Board within ten (10) working days of completion of the project. 

10. Daily Reports/Logs summarizing excavation activities generating waste, locations of 
where the disposed materials derived, any temporary stockpile locations, transporter 
information, equipment, and labor.  Contractor shall submit these records on monthly 
basis. 

11. Air Sampling Data collected during the course of the Work, including OSHA compliance 
air monitoring, as applicable. 

1.04 SUBMITTAL REVIEW 

A. Review of submittals or any comments made does not relieve the Contractor from compliance 
with the requirements of the drawings and specifications.  The purpose of this check is to review 
for general conformance with the design concept of the project and general compliance with the 
information given in the contract documents.  The Contractor is responsible for confirming and 
correlating all quantities and dimensions; electing techniques of construction; coordinating the 
Work; and performing the Work in a safe and satisfactory manner. 

B. The Contractor must not begin any Work applicable to this section until all required submittals 
have been reviewed and accepted by the Board Representative. 
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1.05 NOTIFICATIONS 

A. The Contractor shall notify the Board Representative and MEC no less than forty-eight (48) 
business hours prior to loading and transporting any materials from the site.  The MEC must be 
notified within the same timeframe or sooner or materials cannot leave the site without their 
supervision. 

1.06 RECORDKEEPING 

A. The Contractor shall provide documentation of labor, equipment, materials, tickets, manifests, 
and disposal laboratory analysis used for soil removal, when requested by the Board 
Representative or MEC. 

1.07 COORDINATION 

A. The Contractor shall coordinate and schedule the Work so as to cause the least possible 
disruption to the daily site activities, if any. 

B. The Contractor shall cooperate with and coordinate work progress with the Board 
Representative, the MEC and any other contractors working on site.  Excavated soil shall be 
stockpiled near the excavation or at an area deemed suitable by the Board Representative.  
The Contractor shall assist the Board Representative with its machinery and operator to inspect 
and obtain soil samples, if necessary, from the open excavation(s) at no additional cost to the 
project. 

1.08 PROJECT CONDITIONS 

A. The Contractor shall perform all Work without creating hazardous conditions anywhere on site. 

B. All excavation, truck loading, grading, and backfilling operations will be conducted so as to 
ensure minimum interference with traffic.  Roads, streets, walks, and other adjacent occupied 
and used facilities shall not be closed or obstructed without permission from the applicable 
governing agency and the User.  Alternate routes around closed or obstructed traffic ways must 
be provided if required by the governing agency. 

C. Any damage caused to adjacent pavement, utilities, or facilities by earth work operations will be 
promptly replaced or repaired at no additional cost to the Board and such work shall be 
performed to the satisfaction of the Board. 

PART 2 - - PRODUCTS 

2.01 REMOVAL OF SOIL, FILL, BACKFILL, CU STRUCTURAL SOIL, AND CONSTRUCTION AND 
DEMOLITION DEBRIS 

A. The Contractor shall furnish all necessary means, products, tools, and equipment required to 
remove soil (including non-special waste soils and non-hazardous special waste soils), fill, 
backfill, CU Structural Soil and construction and demolition debris from the site as directed by 
the Board Representative. 

B. The Contractor shall also furnish all necessary means, products, tools, and equipment required 
to fulfill the scope of work described in the contract specifications and drawings.  The contractor, 
by submitting a bid for the Work, represents itself as knowledgeable and an expert in the 
performance of the Work, and includes all things usually and customarily necessary to provide a 
complete and finished job, whether specifically mentioned or not. 
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C. The Contractor must have a complete plan for the entire process of soil removal and disposal in 
accordance with the project requirements.  Contractor must provide schedule of all Work 
activities in accordance with the approved construction schedule. 

PART 3 - - EXECUTION 

3.01 AUTHORIZATIONS 

A. Obtain authorization from the open and active Permitted Subtitle D landfill owner where soils 
(including non-special waste soils and non-hazardous special waste soils), fill, backfill, CU 
Structural Soil and construction and demolition debris are to be deposited.  The Authorization 
must be signed by the User and shall state that the User has received a copy of one or more 
laboratory analyses of representative sample(s) collected from the site by the contractor and 
has agreed to accept the material.  The Authorization shall further state that the site owner 
agrees to accept the material for permanent placement on their site and that the material will not 
be removed from their site unless required by a local, state or federal rules and regulations.  
The Authorization further shall state that the site complies with all local zoning codes, and local, 
state and federal laws, rules, and regulations. 

B. Obtain prior authorization from Board Representative to backfill excavations and utility lines, 
and apply top soil. All backfill, CU Structural Soil, and top soil shall comply with other Division 
31 Sections. 

C. Haulers for transportation shall hold a current, valid hauling permit for materials being 
transported off-site.  Haulers shall hold, and present upon request, a current valid Commercial 
Driver’s License (CDL). Non-hazardous special wastes and hazardous wastes must be hauled 
by an IDOT-approved, licensed, and permitted transporter and must be valid during 
transportation. 

D. Obtain prior authorization from Board Representative on the Waste Profile at least (5) days in 
advance of removing waste materials. 

3.02 MATERIAL SAMPLING 

A. Soil, Fill, Backfill, CU Structural Soil, Construction and Demolition debris 
1. The Contractor shall collect sufficient amount of representative sample(s) from each type 

of material being removed from the site for analytical testing to obtain authorization for 
the ultimate disposition of the materials. The Contractor is responsible to provide the 
proper collection, handling and transportation of the samples to the laboratory.  The 
contractor is responsible for acquisition of any required permits and payment of all fees. 

2. The Contractor shall be responsible for obtaining liquid samples as needed for 
characterization for liquid disposal offsite or disposition onsite as applicable.  The 
Contractor is responsible to the acquisition of any required disposal permits and the 
payment of any fees associated with liquid disposal. 

3. The Contractor shall submit the soil and liquid samples (as applicable) to the laboratory 
and pay for the cost of analyzing the constituents required for the ultimate disposition of 
soils and liquids. 

4. The MEC may collect samples for laboratory analysis or field Photo-ionization Detector 
(PID) screening, or liquid samples for laboratory analysis (only if required by the Board 
under special circumstance.)  The Contractor shall provide the necessary equipment and 
manpower to assist the MEC to collect materials to be sampled at no additional cost to 
the project. 

5. The Contractor shall immediately notify the Board Representative and MEC if any 
materials, (solid or liquid) requiring special handling (i.e., stained soil, soil with odors, or 
liquids) are encountered in areas other than those identified in the contract drawings and 
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referenced documents.  No further work shall proceed in the area until approval is 
provided by the Board Representative. 

6. All excavated soils, liquids, and other material shall be removed from the site in 
accordance with applicable specifications, and local, state and federal requirements and 
guidelines. 

3.03 EXCAVATION 

A. Prior to starting any excavation work at the site, the contractor shall layout an alpha-numeric 
grid in 25 foot intervals which designates rows and columns around the perimeter of the site. 
Columns shall be labeled numerically along the east fence line, beginning on the north side of 
the site, in 25 foot intervals towards the south side of the site. Rows shall be labeled 
alphabetically along the north fence line, beginning on the east side of the site, in 25 foot 
intervals towards the west side of the site. 12”x12”, waterproof placards, showing the row 
number or column letter shall be placed on fence posts at the 25 foot intervals around the 
perimeter of the site. Placards shall be secured at a height of 4 feet above the ground and shall 
be maintained throughout the duration of the project. The contractor shall repair or replace 
placards if they become damaged or illegible. 

B. The Contractor shall perform excavation of soils (including non-special waste soils and non-
hazardous special waste soils), fill, backfill, CU Structural Soil and construction and demolition 
debris to the extent shown on the contract drawings, as necessary to complete the Work and/or 
as directed by the Board Representative. 

C. All excavation shall be performed in accordance with the design drawings and local, state and 
federal requirements and guidelines. 

D. All excavation, truck loading, grading, and backfilling operations will be conducted so as to 
ensure minimum interference with traffic.  Roads, streets, walks, and other adjacent occupied 
and used facilities shall not be closed or obstructed without permission from the applicable 
governing agency and the Board Representative.  Alternate routes around closed or obstructed 
traffic ways must be provided if required by the governing agency 

E. Any damage caused to adjacent pavement, utilities, or facilities by earth work operations will be 
promptly replaced or repaired at no additional cost to the Board and such work shall be 
performed to the satisfaction of the Board Representative. 

F. The Contractor is responsible for keeping the soils/materials which are classified differently 
separated during excavation activities. If Contractor commingles soils/materials, the Contractor 
must properly dispose of the all commingled soils/materials at their own expense. 

G. If an underground storage tank (UST), drum or other unknown container is discovered during 
excavation activities, the Contractor must stop excavation work and immediately inform the 
Board Representative. The Board Representative will assess the site conditions and instruct the 
Contractor how to proceed with the Work.  Contractor may be asked by the Board 
Representative to perform further limited excavation in the area in order to gather information on 
size and/or quantity of newly discovered item(s).  Contractor shall perform this limited 
excavation work at no additional cost to the Board.  All UST removals shall comply with Section 
02 65 00 “Underground Storage Tank Removal”. 

3.04 LOADING 

A. The Contractor shall load soils (including non-special waste soils and non-hazardous special 
waste soils), fill, backfill, CU Structural Soil and construction and demolition debris materials 
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directly from the site or from temporary stockpiles into hauling trucks for subsequent 
transportation and ultimate disposal. 

B. Conduct all excavation, truck loading, grading, and backfilling operations so as to ensure 
minimum interference with roads, streets, walks, and other adjacent occupied and used 
facilities.  Do not close or obstruct roads, streets or walks without permission from the 
applicable governing agency and the Board.  Alternate routes around closed or obstructed 
traffic ways must be provided by Contractor if required by the governing agency. 

C. The Contractor shall maintain streets clean and free of mud and dirt generated from their Work 
and operations. 

D. The Contractor is responsible for complying with State and local road/street weight limits. 

3.05 HAULING 

A. The Contractor shall remove soils, dusts, rocks, etc. from the exterior of trucks, trailers, or other 
heavy equipment leaving the site before they leave the site. 

B. The Contractor shall clean the tractor-trailers or trucks that are loaded with materials for off-site 
placement/salvage by removing clinging soils, or rocks from the exterior of the equipment. 

C. The Contractor shall not create dust and shall maintain adequate dust suppression equipment 
on site if conditions warrant. 

D. The Contractor shall maintain streets clean and free of mud and dirt. The Contractor shall 
provide a street sweeper for street maintenance, if requested by the Board, at no additional cost 
to the project. 

E. The Contractor shall conduct soil (including non-special waste soils and non-hazardous special 
waste soils), fill, backfill, CU Structural Soil and construction and demolition debris removal in a 
manner that ensures minimum interference with roads; streets, walks and other adjacent 
occupied and used facilities.  Do not close or obstruct streets, walks or other occupied or used 
facilities without permission from the applicable governing agency and Board Representative.  
Provide alternate routes around closed or obstructed traffic ways if required by the governing 
agency. 

3.06 TRANSPORTATION 

A. The Contractor shall remove soils, dusts, rocks, etc. from the exterior of trucks, trailers, or other 
heavy equipment leaving the site before they leave the site.  The Contractor shall provide and 
complete copies of all daily reports, weight tickets and receipts (as applicable) for transportation 
and ultimate off-site disposal of materials removed from the property to the Board 
Representative, review and signature as required. 

B. All soil/materials must be transported directly to the designated disposal facility from the site.  
Intermediate storage is not permitted. 

C. The Contractor shall provide complete copies of disposal documentation for removal of all 
soil/materials to the Board for review and signature as required.  The Contractor shall provide 
completed manifests and/or other waste removal documentation to the Board Representative a 
minimum of two (2) days prior to shipment, if signature is required. 

D. The Transporter shall present evidence of special or hazardous waste hauling permits and CDL 
upon request by the Board, as applicable. 
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E. The soils (including non-special waste soils and non-hazardous special waste soils), fill, backfill, 
CU Structural Soil and construction and demolition debris materials shall be transported by a 
hauler licensed in the State of Illinois to transport applicable soils/materials. 

F. The Contractor shall have properly signed manifests or disposal documentation in hand prior to 
leaving the site with materials to a landfill. 

3.07 STOCKPILING 

A. Contractor may temporarily stockpile soils (including non-special waste soils and non-
hazardous special waste soils), fill, backfill, CU Structural Soil and construction and demolition 
debris on site for a maximum of five (5) working days, unless otherwise approved by the Board. 

B. The Contractor shall be responsible for keeping such stockpiles separated.  If soils/materials 
designated separately are commingled by Contractor, the Contractor shall dispose of such 
soil/material newly designated at his own expense.  The Contractor will be responsible for 
sampling and analysis costs associated with characterization of newly designated soil/materials. 

C. Acceptable locations for soil stockpiles shall be approved by the Board Representative and it 
shall be in accordance with the City of Chicago requirements.  The maximum height of the 
stockpile shall not exceed 10 feet.  The Contractor shall containerize or place special waste, 
non-hazardous waste, or hazardous waste soils on 6 mil plastic sheeting, covered with 6 mil 
plastic sheeting, and protect with 12-inch to 18-inch berms until subsequent loading, 
transportation, and disposal.  Base sheeting shall overlap the dike/berm. 

D. The Contractor shall not allow runoff from stockpiled soil or material to enter storm drains or 
leave the site. 

3.08 DUST CONTROL 

A. The Contractor shall control dust by all necessary means, including but not limited to covering 
trucks, stockpiles and open materials, watering haul roads, sweeping paved roads, and limiting 
the speed of all on-site vehicles. 

B. The Contractor shall prevent vehicles from tracking soil off site by all necessary means, 
including but not limited to construction of stone truck pads at site gates, and pressure washing 
vehicles and tires, as necessary. 

C. Contractor shall perform all necessary activities to keep roadways clean throughout each day 
and for the duration of the project. 

3.09 LIQUID (WATER) MANAGEMENT 

A. The Contractor shall subscribe to a weather notification system and manage the Work so as not 
to accumulate storm water on the site during excavation. 

B. Prior to commencing Work, the contractor shall provide a storm water management plan.  This 
plan shall stipulate provisions for dewatering, pumping, collection, temporary storage, and 
discharge or disposal of storm water, perched water and other liquids, contaminated and/or 
uncontaminated, at the site so as to facilitate soil removal and minimize disposal costs for 
contaminated fluids. 

C. The Contractor shall ensure that contamination of water, perched water and previously 
uncontaminated water or perched water does not occur by preventing the contact of such liquid 
with materials that exceed Title 35:  Environmental Protection Subtitle G:  Waste Disposal 
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Chapter I:  Pollution Control Board Subchapter F:  Risk Based Cleanup Objectives, Part 742, 
Tiered Approach To Corrective Action Objectives, Appendix B, Table A values for 35 ILL. ADM. 
CODE 740 APPENDIX A Target Compound List (TCL) parameters.  Earthen berms, plastic 
(polyethylene) sheeting, pumping, and other such means, as specified in the approved Storm 
Water Management Plan, may be used. 

D. If the Contractor, through negligence, allows storm water to contact materials that exceed Title 
35:  Environmental Protection Subtitle G:  Waste Disposal Chapter I:  Pollution Control Board 
Subchapter F:  Risk Based Cleanup Objectives, Part 742, Tiered Approach To Corrective Action 
Objectives, Appendix B, Table A values for 35 ILL. ADM. CODE 740 APPENDIX A Target 
Compound List (TCL) parameters, the water must be disposed of as water that exceeds Title 
35:  Environmental Protection Subtitle G:  Waste Disposal Chapter I:  Pollution Control Board 
Subchapter F:  Risk Based Cleanup Objectives, Part 742, Tiered Approach To Corrective Action 
Objectives, Appendix B, Table A values for 35 ILL. ADM. CODE 740 APPENDIX A Target 
Compound List (TCL) parameters.  The Contractor will be responsible for the additional costs 
incurred for any disposal analysis and disposal costs. 

E. Storm Water Run-on /Run-off, Groundwater, and Dewatering: Contractor shall manage and 
remove water from site excavation in accordance with the City of Chicago and MWRDGC’s 
requirements. The Contractor shall not discharge onsite water into the City of Chicago sewer 
without first obtaining all required permits in accordance with the following procedures: 
1. If there is no evidence of water contamination as determined by the Board’s 

Representative, Contractor shall obtain pumping permit from the City of Chicago Building 
Department. 

2. If the Board’s Representative determined the presence of contaminated water at the site, 
Contractor shall collect and analyze representative water sample in accordance with 
MWRDGC Environmental Remediation Wastewater (ERW) Ordinance requirements.  
Submit a copy of the analytical result to the Board’s Representative within seven (7) 
working days of sample collection. 

3. If the analytical result of the water sample is below the maximum concentrations 
acceptable for discharge of ERW into sewerage system. The Contractor shall perform the 
following: 
a. Secure a special discharge authorization from the MWRDGC for discharging 

contaminated water into the sewer system. 
b. Install and operate flow meters for measuring the volume of water discharged into 

the sewer system at each discharging manhole. Flow meters can be either 
installed on the settling tank, if used, or at each discharging manhole. The flow 
meter must meet the MWRDGS’s requirements including a non-resettable totalizer 
and must be equipped with recorder charts. Totalizers must be read a minimum of 
once per week and a log of such readings, with the appropriate conversion factors, 
and recorder charts must be provided to the Board’s Representative.  The flow-
measurement devices must be calibrated monthly and prior to its initial use. The 
accuracy of the device must be certified by a factory-authorized representative with 
documentation of this certification provided to the Board’s Representative and 
submit to the MWRDGC. 

c. Collect and analyze representative water samples on monthly basis for the 
parameters required by the MWRDGC ERW special authorization.  Analytical 
results and Sample Collection, Analysis and Report Certification shall be provided 
to Board’s Representative within 7 working days of sample collection. 

4. If the analytical results of the water exceed the MWRDGC ERW ordinance requirements, 
water should be either pumped either into holding tank for future transportation and 
disposal at treatment facility, or pumped directly into vacuum truck for disposal at a 
treatment facility as non-hazardous special waste. Prior to pumping and transporting 
water into the treatment facility, the Board’s Representative may collect confirmation 
water samples to verify that the analytical results do not meet the MWRDGC’s 
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requirements.  The Contractor shall provide all required equipment and access to collect 
such samples. 

3.10 QUALITY CONTROL 

A. Visual inspections and damage repairs shall be made daily by the Contractor and/or as directed 
by the Board Representative to assure that erosion, drainage and containment control 
measures are functioning properly. 

B. The Contractor shall take all necessary precautions to protect structures, equipment, pavement, 
walks and utilities against movement or settlement during the course of Work. 

C. Damages:  Promptly replace or repair any damage caused to adjacent pavement, utilities or 
facilities by removal operations at no additional cost.  Work shall be performed to the 
satisfaction of the Board Representative. 

D. Submittal Timeframe Compliance: The Contractor shall ensure that all required submittals are in 
compliance with time frames specified. 

E. Utility Services: Maintain existing utilities and protect against damage during removal 
operations. 

END OF SECTION 31 23 18.13 
 



CPS Control: 01_11/27/2018 
PBC PROJECT NO. 05326 

KENWOOD ACADEMY LINK 
PBC PROJECT NO. 05326 

31 23 18.14 - 1 CCDD AND UNCONTAMINATED 
 SOIL DISPOSAL 

 

SECTION 31 23 18.14 
 

CLEAN CONSTRUCTION OR DEMOLITION DEBRIS AND UNCONTAMINATED SOIL DISPOSAL 

PART 1 - PART 1- GENERAL 

1.01 SECTION INCLUDES 

A. These environmental requirements apply to all Board projects. This section applies for all 
demolition, construction and renovation projects that require removal and off-site transfer of 
Clean Construction or Demolition Debris (CCDD) and Uncontaminated Soil as defined in this 
Specification. 

B. Description of Work: This specification is for the excavation, loading and off-site transfer of 
CCDD and Uncontaminated Soil to permitted CCDD fill sites for use as fill.  Locations of CCDD 
and Uncontaminated Soil on the project site shall be determined by the Board, in consultation 
with the Managing Environmental Consultant (MEC), and are initially identified in the Contract 
Documents.  Where there is a conflict between the contract documents and actual site 
conditions, the Contractor shall comply with any appropriate field order changes directed by the 
Board Representative. The Contractor shall perform the Work in accordance with all applicable 
local, state, and federal regulations.  The Work shall include the following: 
1. CCDD Disposal: 

a. All CCDD shall be taken to a permitted CCDD fill site.  Uncontaminated asphalt, 
clean concrete and/or brick that are free of other soil/fill or debris shall be taken to 
Board approved recycling facilities for recycling. The Contractor shall review 
Contract Documents for locations of CCDD as determined by the Board. 

b. At, or prior to, the Contractor’s environmental briefing meeting with the Board 
Representative, the Contractor shall identify the selected CCDD fill site and/or 
recycling facility. Once identified in the formal submittals required in Subsection 
1.5, the Contractor may not change the CCDD fill site or recycling facility without 
written authorization from Board Representative. 

c. At, or prior to, the Contractor’s environmental briefing meeting with the Board 
Representative and the MEC, the Contractor shall identify the hauler or haulers to 
be used for the transportation of CCDD. Once identified in the formal submittals 
required in Subsection 1.5, the Contractor may not change the haulers without 
written authorization from the Board Representative. 

d. At least 48 hours prior to commencing any excavation activities, the Contractor 
shall contact the Board Representative and MEC for field oversight and 
documentation of CCDD removal and disposal. 

e. The Contractor shall excavate, load, and transport of identified CCDD to the 
identified CCDD fill site or recycling facility. 

f. The Contractor shall provide copies of CCDD fill site receipts to the Board 
Representative.  The fill site receipts shall be per-truck, and shall be legible.  The 
receipts must include the date and time of transfer, the name of the hauler, the 
receiving fill site, and the volume of CCDD material transferred per truck.  The 
Contractor shall also provide a Daily Report to the Board Representative.  The 
Daily Report shall include, at a minimum, the name of hauler, the name of the 
receiving fill site, and the volume of CCDD disposed of or recycled that day.  The 
fill site receipts shall be attached to the Daily Report. 
1) Uncontaminated Soil Disposal: 

a) All soils designated as Uncontaminated Soil shall be transferred off-
site to a permitted CCDD facility.  The Contractor shall review 
Contract Documents for locations of Uncontaminated Soils, at the 
project site, as determined by the Board. 
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A Source Site Certification (IEPA form LPC-662 or LPC-663) has been 
provided with Contract Documents. The Contractor shall select a 
CCDD facility that will accept the designated soils based solely 
upon the LPC-662 or LPC-663 and supporting information 
provided in the Contract Documents.  No further analytical shall 
be conducted or provided. 

Contractor must obtain acceptance of Uncontaminated Soil for the 
project prior to submitting bid.  Contractor shall provide 
verification of CCDD approval upon request of the Board 
Representative.   Contractor may not change the CCDD fill site 
without written authorization from Board Representative. 

At, or prior to, the Contractor’s environmental briefing meeting with 
the Board Representative and the MEC, the Contractor shall 
identify the hauler or haulers to be used for the transportation of 
Uncontaminated Soils to the selected fill site.  Once identified in 
the formal submittals required in Subsection 1.5, the Contractor 
may not change the haulers without written authorization from 
Board Representative. 

At least 48 hours prior to commencing any excavation activities, the 
Contractor shall contact the Board Representative and for field 
oversight and screening of the excavated materials.  The MEC 
will document location and depth of excavated materials and 
screen Uncontaminated Soils loaded into hauling trucks prior to 
leaving the Board project site. 

The Contractor shall excavate, load and transport the identified 
Uncontaminated Soil to the selected CCDD fill site. 

The Contractor shall provide copies of CCDD fill site receipts to the 
Board Representative.  The fill site receipts shall be per-truck, 
and shall be legible.  The receipts must include the date and time 
of transfer, the name of the hauler, the name of the receiving fill 
site, and the volume of Uncontaminated Soil transferred per 
truck.  The Contractor shall also provide a Daily Report to the 
Board Representative.  The Daily Report shall include, at a 
minimum, the name of hauler(s), the name of the receiving fill 
site(s), and the volume of Uncontaminated Soil transferred that 
day.  The fill site receipts shall be attached to the Daily Report. 

b) Other Materials: 
Material removed from the site that is not identified as CCDD or 

Uncontaminated Soil should be managed in accordance with 
Section 31 23 18.13 Soil, Fill, Backfill, CU Structural Soil & 
Construction & Demolition Debris Removal,  and/or Section 01 52 
40 Construction Waste Management and Disposal, as applicable. 

c) The Contractor shall attend the environmental briefing meeting 
conducted by the Board Representative and MEC as scheduled. 

1.02 DEFINITIONS 

A. Clean Construction or Demolition Debris (CCDD): any of the following materials, alone or in 
combination, that (i) have been generated from construction or demolition activities and (ii) are 
uncontaminated: 
1. broken concrete without protruding metal bars, 
2. bricks, 
3. rock, 
4. stone, 
5. reclaimed or other asphalt pavement 
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6. Uncontaminated soil which is comingled with any of the above materials is also 
considered CCDD. 

B. Managing Environmental Consultant (MEC): the Board’s consultant regarding environmental 
aspects of the project. 

C. General Construction and Demolition (C&D) Debris: non-hazardous, uncontaminated materials 
resulting from construction, remodeling, repair, and demolition of utilities, structures, and roads 
as defined in Section 3.160 of the Environmental Protection Act, 415 Illinois Compiled Statutes 
(ILCS) 5/3.160 and regulated under Title 35: Environmental Protection; Subtitle G: Waste 
Disposal; Chapter I: Pollution Control Board; Subchapter i: Solid Waste and Special Waste 
Hauling.  C&D debris may include soil, wall coverings, reclaimed asphalt pavement, rock, 
plaster, glass, non-hazardous painted wood, drywall, plastics, non-hazardous coated wood, 
non-asbestos insulation, bricks, wood products, roofing shingles, concrete, and general roof 
coverings. 

D. IEPA: Illinois Environmental Protection Agency. 

E. LPE: licensed professional engineer. 

F. MWRDGC: Metropolitan Water Reclamation District of Greater Chicago. 

G. OSHA: the federal agency with responsibility for worker safety, the Occupational Safety and 
Health Administration. 

H. Soil: any granular or cohesive materials designated for removal as specified in the bid 
documents and includes soils and soil-like materials, such as clay, that are determined to be 
Uncontaminated Soil, Contaminated Soil, and Special and/or Hazardous Waste soil. 

I. Storm water: water deposited at the site in the form of rain, snow or other natural weather event. 

J. TACO: TIERED APPROACH TO CORRECTIVE ACTION OBJECTIVES in accordance with 35 
ILLINOIS ADMINISTRATIVE CODE (ILL. ADM. CODE) Part 742. 

K. Uncontaminated Soil: soil generated during construction, remodeling, repair or demolition of 
utilities, structures and roads that does not contain contaminants in concentrations that pose a 
threat to human health and safety and the environment. [415 ILCS 5/3.160(c)]  User or User 
Agency means the entity for which or on whose behalf the Board has undertaken to cause the 
Work to be performed. 

L. Work: the obligations of the Contractor under the Contract Documents. Work includes, unless 
specifically excepted by the Contract Documents, the furnishing of all materials, labor, 
equipment, supplies, plant, tools, scaffolding, transportation, superintendence, permits, 
inspections, occupancy approvals, insurance, taxes, and all other services, facilities and 
expenses necessary for the full performance and completion of the requirements of the Contract 
Documents. Work also means that which is furnished, produced, constructed, or built pursuant 
to the Contract Documents. 

1.03 SUBMITTALS 

A. The Contractor shall ensure that submittals are provided in compliance with specified time 
frame(s) to avoid delays in Work. 

B. The Contractor shall prepare and submit the following documents to the Board Representative 
for the off-site removal and transfer of CCDD: 
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1. Name, address and telephone number of the CCDD fill site where CCDD to be 
transported. This submittal must be made at least five days prior to removal of any 
materials from the site.  Once this submittal is made, the Contractor cannot change the fill 
site without written authorization from the Board Representative.  This information should 
include, at a minimum, the following.  Once this submittal is made, the Contractor cannot 
change the fill site without written authorization from the Board Representative. 
a. CCDD fill site name and address and telephone number; 
b. Site contact information, including contact person and phone number; 
c. Fill Site Identification number assigned by the IEPA; 
d. Executed CCDD Acceptance Agreement from the facility, setting forth its 

agreement and authorization to accept the identified material.  The Contractor shall 
utilize the relevant Board-drafted Acceptance Agreement. 

2. Name of Haulers to be used for the transportation of CCDD and Recycled Material. This 
submittal must be made at least five days prior to removal of any materials from the site.  
This information shall include, at a minimum, the following. Once this submittal is made, 
the Contractor cannot change the haulers without written authorization from the Board 
Representative. 
a. Hauler name, address, contact information, including name and telephone number 

of authorized representative. 
1) Any relevant transportation license numbers. 

3. Storm Water Management Plan (SWP) - Prior to commencing any Work at the                           
Authorization and a SWP.  The SWP shall contain provisions for dewatering, pumping, 
collection, temporary storage, and discharge or disposal of storm water, perched water 
and other liquids, so as to facilitate soil removal.  The SWP should include provisions for 
preventing storm water from entering excavation areas, or from going off-site.  These 
may include, but not be limited to, surface grading, pumping and/or combination of silt 
fence, sandbags, tarpaulins, plastic sheeting, and movable straw bales.  This SWP shall 
comply with all relevant contract documents and specifications, any relevant permit 
conditions, and all local, state and federal laws and regulations, including those of the 
City of Chicago Department of Water, the MWRDGC, and the IEPA, as relevant. 

4. Copy of the Storm Water Discharge Approval from the City of Chicago Building 
Department and, if required, the MWRDGC Discharge Authorization, prior to pumping 
water into the City of Chicago sewer system. 

5. Soil Management Plan (SMP).  Prior to commencing any Work, the Contractor shall 
provide a SMP outlining proposed excavation Work sequences and procedures to 
separate each type of material to be removed from the site, separating any contaminated 
materials from any uncontaminated materials, and shall ensure that haulers are fully 
informed as to the appropriate destination for the materials.  The SMP shall show the 
locations of each type of material to be stored on site, pending reuse as specified in the 
Contract Documents, or off-site transfer to appropriate location. 

6. Reports and Other Submissions.  The Contractor shall provide the Board Representative 
with the following on a weekly basis: 

7. Copies of all fully executed CCDD facility receipts, which shall be legible and dated and 
shall contain a complete description of the material taken per truck. Board shall provide 
tracking receipts that shall be utilized by the Contractor for all CCDD materials 
transported off-site.  Contractor shall verify that all fields in the Board CCDD tracking 
receipts are complete prior to submittal. 

8. Copies of daily reports providing information regarding hauler names and volume or 
weight of material removed, and location taken, per truck. 

C. Contractor shall provide submit the following for each Recycling Facility: 
1. Name, Address, and Contact Information for each proposed Recycling Facility. 
2. Copy of document (license, permit, etc.) that indicates that the facility is authorized to 

operate a recycling operation for proposed material(s). 
3. Copies of recycling facility receipts for each load of material transported to the approved 

recycling facility. 
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1.04 SUBMITTAL REVIEW 

A. Review of submittals or any comments made does not relieve the Contractor from compliance 
with the requirements of the drawings and specifications.  The purpose of this check is to review 
for general conformance with the design concept of the project and general compliance with the 
information given in the contract documents.  The Contractor is responsible for confirming and 
correlating all quantities and dimensions; electing techniques of construction; coordinating the 
Work; and performing the Work in a safe and satisfactory manner, in compliance with all 
contract documents, specifications, and applicable laws and regulations. 

B. The Contractor must not begin any Work applicable to this section until all required submittals 
have been reviewed and accepted by the Board Representative. 

C. In order to ensure appropriate oversight of removal activities, the Contractor shall provide 
notification to the Board Representative and MEC no less than forty-eight (48) business hours 
prior to excavating, loading and transporting of any materials from the site. The Board 
Representative shall provide a representative onsite for field verification of the CCDD and 
Uncontaminated Soil. 

1.05 RECORD KEEPING 

A. The Contractor shall maintain and provide all records provided for in this Section.  The 
Contractor shall also provide documentation of labor, equipment, and materials used for the 
CCDD and Uncontaminated Soil removal as required to fulfill the scope of work described in the 
Contract Document or as requested by the Board Representative. 

PART 2 - - PRODUCTS 

2.01 REMOVAL OF SOIL, FILL, BACKFILL, CU STRUCTURAL SOIL, AND CONSTRUCTION AND 
DEMOLITION DEBRIS 

A. The Contractor shall furnish all necessary means, products, tools, and equipment required to 
remove and dispose CCDD and Uncontaminated Soil from the site as directed by the Board 
Representative. 

B. The Contractor shall also furnish all necessary means, products, tools, and equipment required 
to fulfill the scope of work described in the contract specifications and drawings.  The contractor, 
by submitting a bid for the Work, represents itself as knowledgeable and an expert in the 
performance of the Work, and includes all things usually and customarily necessary to provide a 
complete and finished job, whether specifically mentioned or not. 

C. The Contractor must have a complete plan for the entire process of soil removal and disposal in  
accordance with the project requirements.  Contractor must provide schedule of all Work 
activities in accordance with the approved construction schedule. 

PART 3 - - EXECUTION 

3.01 AUTHORIZATIONS 

A. The Contractor shall obtain appropriate authorization from the permitted CCDD fill site or from 
the authorized recycling facility where the material will be taken.  The Contractor shall utilize the 
Board form CCDD Acceptance Agreement. 
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3.02 MATERIAL SAMPLING 

A. As directed by the Board Representative, the Contractor shall provide the necessary equipment 
and manpower to assist the MEC in any necessary field verifications to complete these activities 
at no additional cost to the project. 

B. The Contractor shall not perform any field sampling or testing without a written authorization 
from the Board.  All field sampling and testing activities shall be coordinated with the MEC for 
oversight and documentation. 

3.03 EXCAVATION 

A. The Contractor shall perform all site excavation in accordance with the Contract Documents. 

B. The Contractor shall perform excavation of materials in accordance with all applicable 
regulations and project specifications. All excavation shall be performed in accordance with 
OSHA requirements and guidelines. 

C. The Contractor shall immediately notify the Board Representative and MEC if any materials, 
(solid or liquid) requiring special handling (i.e., contaminated soil, soil with odors, or liquids) are 
encountered during excavation. Such materials shall be separately stockpiled and shall not be 
loaded into hauling trucks without a written authorization from Board Representative. 

D. The Contractor shall coordinate all soil excavation and hauling from the site activities with the 
MEC. The Contractor must provide a written notification to the Board Representative at least 
48-hour prior to starting any soil excavation and hauling from the site. 

E. The Contractor shall review all of the Contract Documents to become familiar with locations of 
materials designated as Uncontaminated Soils, Clean Construction or Demolition Debris, 
General Construction or Demolition Debris, Contaminated Soils, Special Waste, or Hazardous 
Waste.  The Contractor shall excavate each type of material separately as practical and 
consistent with the Contractor’s SMP, and shall clean excavation equipment prior to excavating 
CCDD and Uncontaminated Soil. 

F. The Contractor shall be responsible for maintaining the structural integrity of all surrounding 
streets, underground utilities, buildings, and structures (walkways, sidewalks, underground 
tunnels, etc.) 

G. The Contractor shall secure, shore, and brace where sloping is not possible either because of 
space restrictions or stability of material excavated. Excavations shall be braced or sloped in 
compliance to the latest OSHA requirements and shall comply with local codes, authorities 
having jurisdiction, and the City of Chicago, and maintain same. Maintain sides and slopes of 
excavations in a safe condition until completion of backfilling. Provide materials for shoring and 
bracing, such as sheet piling, uprights, stringers and cross braces, in good serviceable 
conditions. Maintain shoring and bracing in excavations regardless of the time period 
excavations will remain open.  Carry down shoring and bracing as the excavation progresses. 

3.04 DECONTAMINATION 

A. The Contractor shall clean and/or decontaminate excavation equipment (tools, shovels, 
backhoes, etc.) with a jet washer or steam cleaner prior to excavating Uncontaminated Soil, 
other CCDD materials or materials designated for recycling. All cleaning and/or 
decontamination residuals must be collected and disposed of in accordance with applicable 
local, state and federal regulations. 
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B. The Contractor shall remove soils, dusts, rocks, etc. from the exterior of trucks, trailers, or other 
heavy equipment prior to leaving the site. 

C. The Contractor shall not allow equipment or trucks to leave the site with water leaking or mud 
dripping or caked to the equipment or trucks. 

3.05 STOCKPILING 

A. The Contractor may stockpile excavated materials on site as approved by the Board 
Representative and as set forth in the Contractor’s approved SMP.  The location of the stockpile 
area shall be approved by the Board Representative and it shall be in accordance with the City 
of Chicago requirements, including Section 13-32 & 125 of the Municipal Code.  The maximum 
height of the stockpile is 20 feet, provided appropriate setbacks, as set forth in the Code, are 
met. 

B. The Contractor shall be responsible for keeping CCDD and Uncontaminated Soil separated 
from Contaminated Soils and General Construction and Demolition Debris, Special Waste, and 
Hazardous Waste. If CCDD and Uncontaminated Soil come in contact with Contaminated Soils 
or General Construction or Demolition Debris, Special Waste or Hazardous Waste, the former 
CCDD and Uncontaminated Soils will now be considered contaminated materials, and the 
Contractor shall dispose of newly designated soils as contaminated soils at his own expense in 
accordance with Section 31 23 18 13 as applicable.  The Contractor will be responsible for any 
sampling analysis costs associated with characterization of soil that has become contaminated 
pursuant to this Subsection. 

3.06 LOADING 

A. The Contractor shall notify the Board Representative 48 hours in advance of soil loading and 
hauling activities. No soil shall be removed from the site without the presence of the MEC. 

B. Prior to loading, the Contractor shall prepare and provide hauler with appropriately marked 
CCDD tracking receipts, for acceptance and confirmation at the receiving site. 

C. The Contractor shall load excavated materials directly from the site or from temporary stockpiles 
into hauling trucks equipped with tarp for direct transportation to the approved CCDD fill site or 
recycling facility. 

D. The Contractor shall conduct operations in a manner that minimizes interference with roads, 
streets, walks and other adjacent occupied and used facilities.  The Contractor shall not close or 
obstruct streets, walks or other occupied or used facilities without permission from the 
applicable governing agency and the Board Representative.  If required by the appropriate 
governmental entity, the Contractor shall provide alternate routes around closed or obstructed 
traffic ways. 

E. The Contractor shall ensure compliance with all State and local Road/Street weight limits. 

3.07 TRANSPORTATION 

A. All trucks shall be properly covered prior to leaving the site as required by the City of Chicago 
Municipal Code. 

B. All CCDD and Uncontaminated Soil shall be transported directly to the approved CCDD fill site 
or recycling facility on a daily basis.  No off-site temporary storage is allowed.  All materials not 
transported to the CCDD fill operation or recycling facility shall be returned to the project site for 
overnight storage. 
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C. The Contractor shall immediately notify the Board Representative and MEC if any CCDD or 
Uncontaminated Soil loads are rejected by the CCDD fill operation.  A field order allowing for a 
change in transfer, to an appropriate facility, will be executed. 

D. The Contractor shall provide completed and executed copies of disposal/recycling CCDD 
tracking receipts to the Board Representative on weekly basis. 

E. Drivers shall hold, and present upon request, a current valid Commercial Driver’s License 
(CDL). 

3.08 STORMWATER RUNOFF AND GROUNDWATER MANAGEMENT 

A. The Contractor shall have access to a weather notification system and manage the Work so as 
not to accumulate storm water on the site during excavation. 

B. The Contractor shall prevent storm water, groundwater or perched water from entering 
excavation areas.  The Contractor shall implement the approved storm water management plan 
in accordance with conditions, or as directed by the Board Representative. 

C. The Contractor shall manage and remove water from site excavation in accordance with the 
City of Chicago and MWRDGC’s requirements. The Contractor shall not discharge onsite water 
into the City of Chicago sewer without first obtaining all required permits from the City of 
Chicago Building Department and MWRDGC. 

3.09 DUST CONTROL 

A. The Contractor shall control dust by all necessary means, including but not limited to covering 
trucks, stockpiles and open materials, watering haul roads, sweeping paved roads, and limiting 
the speed of all on-site vehicles.  Dust control measures shall comply with the National 
Emission Standards for Hazardous Air Pollutants, 40 CFR Part 63. 

B. The Contractor shall not create dust and shall maintain adequate dust suppression equipment 
on site if conditions warrant. 

C. The Contractor shall maintain streets clean and free of mud and dirt.  Contractor shall perform 
all necessary activities to keep roadways clean throughout each day and for the duration of the 
project.  The Contractor shall provide a street sweeper for street maintenance, if requested by 
the Board, at no additional cost to the project. 

3.10 NOISE CONTROL 

A. The Contractor shall not start any Work activities prior to the time specified in the City of 
Chicago Noise Ordinance. 

B. The Contractor shall control the noise, in accordance with the City of Chicago Noise Ordinance, 
or as directed by the Board Representative where there are sensitive project-specific concerns, 
such as during school operating hours at school construction projects. 

3.11 QUALITY CONTROL 

A. Visual inspections and damage repairs shall be made daily by the Contractor and/or MEC as 
directed by the Board Representative to assure that erosion, drainage and containment control 
measures are functioning properly. 
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B. The Contractor shall take all necessary precautions to protect structures, equipment, pavement, 
walks and utilities against movement or settlement during the course of Work. 

C. Damage:  The Contractor shall promptly replace or repair any damage caused to adjacent 
pavement, utilities or facilities by removal operations at no additional cost to the Board.  Work 
shall be performed to the satisfaction of the Board Representative. 

D. Submittal Timeframe Compliance: The Contractor shall ensure that all required submittals are in 
compliance with time frames specified. 

E. Utility Services: The Contractor shall maintain existing utilities and protect against damage 
during removal operations. 

END OF SECTION 31 23 18.14 
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SECTION 31 23 23.25 
 

ACCEPTANCE OF BACKFILL, TOP SOIL & CU STRUCTURAL SOIL 

PART 1 -  GENERAL 

1.01 SECTION INCLUDES 

A. These environmental requirements apply to all Board projects. This section applies for all 
demolition, construction and renovation projects that require the importation of backfill material. 

B. Description of Work: This specification is for the importation and acceptance of clean backfill.  
All imported material must meet the requirements presented in this specification.  No proposed 
imported material will be accepted for use prior to its pre-approval from the Managing 
Environmental Consultant and the Board.  Where there is a conflict between the contract 
documents and actual site conditions, the Contractor shall comply with any appropriate field 
order changes directed by the Board Representative. The Contractor shall perform the work 
under this section in accordance with all local, state, and federal rules and regulations including 
but not limited to Illinois EPA, United States Environmental Protection Agency (USEPA), Illinois 
Department of Transportation, and Occupational Safety and Health Agency (OSHA) regulations. 

1.02 DEFINITIONS 

A. Agency: Illinois Environmental Protection Agency (IEPA). 

B. Backfill: granular or cohesive material used to fill the excavation to design grade as referenced 
in design plans and specifications. 

C. CU Structural Soil: a uniformly blended mixture of crushed stone, clay, loam and hydrogel by 
weight consisting of approximately 83% crushed limestone (3/4 to 1.5 inch, highly angular with 
limited fines), 17% clay loam and hydrogel (1 oz. per 200 pounds of stone). 

D. IEPA: Illinois Environmental Protection Agency 

E. Managing Environmental Consultant (MEC): the entity with overall responsibility for the direction 
and control of the environmental investigations, assessments, designs, and supervision of 
remediation work. 

F. Top Soil: any soils placed to design grade and used to promote vegetative growth. All top soil 
shall not exceed Title 35:  Environmental Protection Subtitle G:  Waste Disposal Chapter      I: 
Pollution Control Board Subchapter F:  Risk Based Cleanup Objectives, Part 742, 
 Tiered Approach To Corrective Action Objectives (TACO), Appendix B, Table A values for 35 
Illinois Administrative Code (Ill. Adm. Code) 740 Appendix A Target Compound List (TCL) 
parameters. 

G. User: the entity for which or on whose behalf the Board has undertaken to cause the Work to be 
performed. 

H. Work: the obligations of the Contractor under the Contract Documents. Work includes, unless 
specifically accepted by the Contract Documents, the furnishing of all materials, labor, 
equipment, supplies, plant, tools, scaffolding, transportation, superintendence, permits, in 
sections, occupancy approvals, insurance, taxes, and all other services, facilities and expenses 
necessary for the full performance and completion of the requirements of the Contract 
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Documents. Work also means that which is furnished, produced, constructed, or built pursuant 
to the Contract Documents. 

1.03 SUBMITTALS 

A. Copies of environmental analytical results of all backfill material, top soil and CU Structural Soil 
verifying that these materials do not exceed APPENDIX B, SECTION 742, TABLE A; TIERED 
APPROACH TO CORRECTIVE ACTION OBJECTIVES (TACO): 35 ILL. ADM. CODE 742 
values for 35 ILL. ADM. CODE 740 APPENDIX A Target Compound List (TCL) parameters.  
For samples from virgin sources, one representative sample must be analyzed for 35 ILL. ADM. 
CODE 740 APPENDIX A Target Compound List (TCL) parameters.  For virgin sources, 
Contractor shall submit a certification letter from the Owner of the source that all imported 
material is virgin material mined directly from the source quarry.  For samples from recycled 
sources, one sample per 1,000 tons of material must be analyzed for 35 ILL. ADM. CODE 740 
APPENDIX A Target Compound List (TCL) parameters.  For recycled sources, the Contractor 
must identify the source of the recycled material including the owner, the address, imported fill 
environmental history, and a written demonstration that the property source is not in any 
regulated environmental related cleanup program.  A copy of the analytical results shall be 
submitted at least one week prior to depositing backfill or top soil on site.  The date of the 
analysis shall be within 60 days of importing such material to a school property. 

B. Name and address and telephone number of the laboratory that will be used by the Contractor 
to perform the environmental analytical testing for backfill, top soil and CU Structural Soil 
samples prior to starting Work.  The laboratory performing the analysis must be an IEPA 
accredited laboratory. 

C. Copies of all daily reports, transport records and receipts to the Board Representative on a daily 
basis. 

1.04 SUBMITTAL REVIEW 

A. Review of submittals or any comments made does not relieve the Contractor from compliance 
with the requirements of the drawings and specifications.  The purpose of this check is to review 
for general conformance with the design concept of the project and general compliance with the 
information given in the contract documents.  The Contractor is responsible for confirming and 
correlating all quantities and dimensions; electing techniques of construction; coordinating the 
Work; and performing the Work in a safe and satisfactory manner. 

PART 2 -  PRODUCTS 

2.01 BACKFILL, TOP SOIL, CU STRUCTURAL SOIL 

A. The Contractor shall supply only backfill, top soil and CU Structural Soil that does not exceed 
APPENDIX B, SECTION 742, TABLE A; TIERED APPROACH TO CORRECTIVE ACTION 
OBJECTIVES (TACO): 35 ILL. ADM. CODE 742 values for 35 ILL. ADM. CODE 740 
APPENDIX A Target Compound List (TCL) parameters. For samples from virgin sources, one 
representative sample must be analyzed for 35 ILL. ADM. CODE 740 APPENDIX A Target 
Compound List (TCL) parameters.  For virgin sources, Contractor shall submit a certification 
letter from the Owner of the source that all imported material is virgin material mined directly 
from the source quarry.  For samples from recycled sources, one sample per 1,000 tons of 
material must be analyzed for 35 ILL. ADM. CODE 740 APPENDIX A Target Compound List 
(TCL) parameters.  For recycled sources, the Contractor must identify the source of the 
recycled material including the owner, the address, imported fill environmental history, and a 
written demonstration that the property source is not in any regulated environmental related 
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cleanup program.  The date of the environmental analysis of any backfill, top soil or CU 
Structural Soil shall be within 60 days of importing such material to a school property. 

PART 3 -  EXECUTION 

3.01 AUTHORIZATIONS 

A. Haulers for transportation of backfill, top soil or CU Structural Soil shall hold and present upon 
request a current, valid Commercial Driver’s License (CDL). 

3.02 MATERIAL SAMPLING 

A. The Contractor shall collect sufficient amount of representative (no composite samples) backfill, 
top soil and CU Structural Soil sample(s) for analytical testing sufficient to verify that these 
materials do not exceed APPENDIX B, SECTION 742, TABLE A; TIERED APPROACH TO 
CORRECTIVE ACTION OBJECTIVES (TACO): 35 ILL. ADM. CODE 742 values for 35 ILL. 
ADM. CODE 740 APPENDIX A Target Compound List (TCL) parameters.  The Contractor is 
responsible for payment of all backfill, top soil and CU Structural Soil sampling and analytical 
fees. 

B. The MEC may collect backfill, top soil or CU Structural Soil samples for laboratory analysis on 
behalf of the Contractor at no additional cost to the project. 

C. The MEC may collect samples for laboratory analysis or field Photo-ionization Detector (PID) 
screening, or liquid samples for laboratory analysis.  The Contractor shall provide the necessary 
equipment and manpower to assist the MEC to collect materials to be sampled at no additional 
cost to the project and in compliance with OSHA and all other Rules and Regulations. 

3.03 HAULING 

A. The Contractor shall not create dust and shall maintain adequate dust suppression equipment 
on site if conditions warrant. 

B. The Contractor shall maintain streets clean and free of mud and dirt. 

C. The Contractor shall place backfill, top soil and CU Structural Soil to ensure minimum 
interference with roads; streets, walks and other adjacent occupied and used facilities.  Do not 
close or obstruct streets, walks or other occupied or used facilities without permission from the 
applicable governing agency and the Board Representative. Provide alternate routes around 
closed or obstructed traffic ways if required by the governing agency. 

3.04 TRANSPORTATION 

A. The Contractor shall provide and complete copies of all daily reports, weight tickets, and 
receipts (as applicable) for transportation and ultimate placement of the backfill, top soil, and 
CU Structural Soil to the Board Representative and/or MEC for review and signature within 5 
business days or as directed by the Board Representative. 

3.05 BACKFILL 

A. The backfill material shall be granular or cohesive material that meets the project specified 
requirements. 

B. For each off-site source of backfill materials, the Contractor shall provide to the Board 
Representative and/or MEC as required, environmental laboratory analyses and certification 
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that the imported backfill does not exceed APPENDIX B, SECTION 742, TABLE A; TIERED 
APPROACH TO CORRECTIVE ACTION OBJECTIVES (TACO): 35 ILL. ADM. CODE 742 
values for 35 ILL. ADM. CODE 740 APPENDIX A Target Compound List (TCL) parameters.  
For samples from virgin sources, one representative sample must be analyzed for Appendix B, 
Section 742 Table A parameters.  For virgin sources, Contractor shall submit a certification 
letter from the Owner of the source that all imported material is virgin material mined directly 
from the source quarry.  For samples from recycled sources, one sample per 1,000 tons of 
material must be analyzed for Appendix B, Section 742 Table A parameters.  For recycled 
sources, the Contractor must identify the source of the recycled material including the owner, 
the address, imported fill environmental history, and a written demonstration that the property 
source is not in any regulated environmental related cleanup program.  The date of the analysis 
of any backfill shall be within 60 days of importing such material to a school property. 

C. The Contractor shall not place backfill material without approval of the Board Representative. If 
the Contractor backfills the excavation area without obtaining approval from the Board 
Representative, the backfill materials shall be excavated, if required, at the Contractor’s 
expense. 

3.06 TOP SOIL 

A. The Top Soil material shall meet the project specified requirements. 

B. For each off-site source of top soil, the Contractor shall provide to the Board Representative as 
required, environmental laboratory analyses and certification that the imported top soil does not 
exceed APPENDIX B, SECTION 742, TABLE A; TIERED APPROACH TO CORRECTIVE 
ACTION OBJECTIVES (TACO): 35 ILL. ADM. CODE 742 values for 35 ILL. ADM. CODE 740 
APPENDIX A Target Compound List (TCL) parameters.  For samples from virgin sources, one 
representative sample must be analyzed for 35 ILL. ADM. CODE 740 APPENDIX A Target 
Compound List (TCL) parameters. For virgin sources, Contractor shall submit a certification 
letter from the Owner of the source that all imported material is virgin material mined directly 
from the source quarry.  For samples from recycled sources, one sample per 1,000 tons of 
material must be analyzed for 35 ILL. ADM. CODE 740 APPENDIX A Target Compound List 
(TCL) parameters.  For recycled sources, the Contractor must identify the source of the 
recycled material including the owner, the address, imported fill environmental history, and a 
written demonstration that the property source is not in any regulated environmental related 
cleanup program.  The date of the analysis of any backfill top soil shall be within 60 days of 
importing such material to a school property. 

C. The Contractor shall not place top soil without approval of the Board Representative.  If the 
Contractor places top soil without obtaining approval from the Board Representative, the top soil 
shall be excavated, if required, at the Contractor’s expense. 

3.07 STRUCTURAL SOIL 

A. CU Structural Soil shall meet the project specified requirements. 

B. For each off-site source of CU Structural Soil, the Contractor shall provide to the Board 
Representative and/or MEC, as required, environmental laboratory analyses and certification 
that the imported materials do not exceed APPENDIX B, SECTION 742, TABLE A; TIERED 
APPROACH TO CORRECTIVE ACTION OBJECTIVES (TACO): 35 ILL. ADM. CODE 742 
values for 35 ILL. ADM. CODE 740 APPENDIX A Target Compound List (TCL) parameters. For 
samples from virgin sources, one representative sample must be analyzed for 35 ILL. ADM. 
CODE 740 APPENDIX A Target Compound List (TCL) parameters.  For virgin sources, 
Contractor shall submit a certification letter from the Owner of the source that all imported 
material is virgin material mined directly from the source quarry.  For samples from recycled 
sources, one sample per 1,000 tons of material must be analyzed for 35 ILL. ADM CODE 740 
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APPENDIX A Target Compound List (TCL) parameters.  For recycled sources, the Contractor 
must identify the source of the recycled material including the owner, the address, imported fill 
environmental history, and a written demonstration that the property source is not in any 
regulated environmental related cleanup program.  The date of the analysis of any CU 
Structural Soil shall be within 60 days of importing such material to a school property. 

C. The Contractor shall not place CU Structural Soil without approval of the Board Representative.  
If the Contractor places CU Structural Soil without obtaining approval from the Board 
Representative, the CU Structural Soil shall be excavated, if required, at the Contractor’s 
expense. 

3.08 DUST CONTROL 

A. The Contractor shall control dust by all necessary means, including but not limited to covering 
trucks, stockpiles and open materials, watering haul roads, sweeping paved roads, and limiting 
the speed of all on-site vehicles. 

3.09 QUALITY CONTROL 

A. The Contractor shall take all necessary precautions to protect structures, equipment, pavement, 
walks and utilities against movement or settlement during the course of work. 

B. The Contractor shall promptly replace or repair any damage caused to adjacent pavement, 
utilities or facilities by removal operations at no additional cost. Work shall be performed to the 
satisfaction of the Board Representative. 

C. The Contractor shall maintain existing utilities and protect against damage during placement of 
backfill, top soil and CU Structural Soil. 

END OF SECTION 31 23 23 
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Environmental Scope Sheets       5 
Environmental Design Drawings       4 
 

Additional Design Details 
 

1. The Abatement Contractor is responsible for the lockout and tagout of all fans and air 
handling equipment prior to starting any mitigation/abatement or O&M clean up.   

 
2. The contractor is responsible for verifying quantities in the field before bidding.  Any 

questions about the scope or clarifications shall be obtained from the Project Designer prior 
to bidding.  Any interpretations of the design documents shall only be made by the Project 
Designer. The abatement contractor shall be responsible for removing any ACM which will 
be disturbed during renovation activities, prior to renovation activities.  

 
3. The Environmental Scope is an integral part of the Architect of Record (AOR) total 

specifications package; therefore, it shall be used in conjunction with the total specification 
package.  The term “refer to AOR Documents for details” is meant to be an addition to 
include what the architect has indicated on his drawings and by no means limits the 
work to what is shown on the architect’s drawings.   
 

4. Contractor shall demolish openings for asbestos abatement under negative pressure 
enclosure. 
 

5. Soil within the boundary specified in the LPC-662 Certification package shall be disposed at 
a CCDD facility per Specification Section 31 23 18.14. All soil outside of the LPC-662 
Certification package boundary shall be disposed per Subtitle D protocols as specified.  

 
6. Environmental soil/fill conditions in areas outside the property boundary but within the 

construction area are not known. Soil/fill removed from these areas shall be handled per 
Specification Section 31 23 18.13 as part of contract work and are not permitted for reuse 
on the property. All soil/fill from these areas shall be classified as special waste or non-
special waste and disposed of at an open, active, and approved subtitle D landfill. 

 
7. Clean concrete and/or asphalt removed during excavation/demolition work can be 

transported to the approved recycling facility. Concrete rubble commingled, mixed or cross 
contaminated with general construction & demolition debris shall be handled in accordance 
with Specification Section 31 23 18.13. 
 

8. The following environmental information applies to this project: 
 

Building Name: Kenwood Academy High School 
Building ID 14-016-2990-0025 
Address: 5015 S. Blackstone Avenue 
 Chicago, IL 60615 
Floors: 4 
Size: 272,432 sf 
Building Age:   52 Years 
Inspector:   Dylan Gerhart 100-19784 
Analysis laboratory:   Stat Analysis 
Project Designer:   John Dobby 100-09261 
Project Manager:   TBD 
Air Sampling Professional:   TBD 

End of Additional Design Details 
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Worker decontamination unit.

Waste decontamination unit.

Negative Air Exhaust

Separation barrier per IDPH 855.430(a)

Separation barrier per IDPH 855.430(b) (with lockable door)

Contractor to secure door and control access

Asbestos Abatement Removal Area - Floor Tile and Associated
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Environmental Consulting Services
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www.ccaltd.com

CCA PROJECT NO.

SHEET NO.

PLOT DATE:

DRAWING HISTORY

NO. DATE REMARKS

PROJECT NAME: SHEET TITLE:
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PROJECT DESIGNER DESIGNER SIGNATURE

A420180084-06

ASB-1

September 28, 2022

1 Issued for BidJ. DobbyD. McCormick10/12/22

Kenwood Building - First Floor
Door 2 Vestibule

Asbestos Abatement

ASBESTOS ABATEMENT SCOPE OF WORK:
1. Removal and disposal of all layers of floor tile and associated floor mastic to

accommodate renovation.

2. All work per Specification Section 01 56 11, 02 82 14,  and all applicable local,
state and federal regulations including IDPH, IEPA and OSHA regulations.

GENERAL NOTES:
1. Access to work areas and project phasing to be determined by building owner and

General Contractor.
2. Locations shown are approximate only. General Contractor to determine exact

loactions.
3. Where required, worker decontamination enclosure system shall be constructed in

strict accordance with IDPH section 855.410.  Clean room shall be sized to
accommodate the needs of the work crew.  Donning and Doffing of PPE outside of
clean room is strictly prohibited.
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ASBESTOS ABATEMENT KEYNOTES

Asbestos Abatement Removal Area - All Roofing Materials

KEY PLAN - FIRST FLOOR:

PROJECT DESIGNER DESIGNER SIGNATURE

Chicago Public Schools
42 West Madison Street
Chicago, Illinois 60602

PBC PROJECT NO. 05326
KENWOOD ACADEMY LINK

Kenwood Academy High School
5015 S. Blackstone Avenue

Chicago, Illinois 60615

John Dobby
IDPH #: 100-09261

Carnow, Conibear & Assoc., Ltd.
Environmental Consulting Services

600 W. Van Buren St., Suite 500
Chicago, IL 60607

t: 312.782.4486  f: 312.782.5145
www.ccaltd.com

CCA PROJECT NO.

SHEET NO.

PLOT DATE:

DRAWING HISTORY

NO. DATE REMARKS

PROJECT NAME: SHEET TITLE:

DRAWN BY: CHECKED BY:

CLIENT:

PROJECT DESIGNER DESIGNER SIGNATURE

A420180084-06

ASB-2

September 28, 2022

1 100% ReviewJ. DobbyB. Mette12/09/2021

Canter Building - Second Floor
Door 5

Asbestos Abatement

ASBESTOS ABATEMENT SCOPE OF WORK:
1. Removal and disposal of all roofing materials.

2. All work per Specification Section 01 56 11, 02 82 15,  and all applicable local,
state and federal regulations including IDPH, IEPA and OSHA regulations.

GENERAL NOTES:
1. Access to work areas and project phasing to be determined by building owner and

General Contractor.
2. Locations shown are approximate only. General Contractor to determine exact

locations.
3. Where required, worker decontamination enclosure system shall be constructed in

strict accordance with IDPH section 855.410.  Clean room shall be sized to
accommodate the needs of the work crew.  Donning and Doffing of PPE outside of
clean room is strictly prohibited.
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LEAD-BASED PAINT SCOPE OF WORK:
1. Removal and disposal of plaster walls and ceiling with Lead-Based Paint.

2. All work per Specification Section 02 83 19 and all applicable IDPH, IEPA and
OSHA regulations.

GENERAL NOTES:
1. Access to work areas and project phasing to be determined by building owner and

General Contractor.
2. Locations shown are approximate only. General Contractor to determine exact

locations.
3. Contractor shall adhere to all record keeping and reporting requirements as

detailed in Illinois Department of Public Health (IDPH) regulations (Illinois
Administrative Code Part 845-Lead Poisoning Prevention Code).

4. Work Practice and Occupant Protection Plan (845.255) will be required to be
submitted to Carnow Conibear prior to start of work. Work Practice and Occupant
Protection Plan shall be prepared by licensed Project Supervisor.

5. All wastes generated during the LBP mitigation activities shall be separated and
TCLP'd, by the Abatement Contractor, by homogenous materials (i.e.: suits,
towels, water, paint chips, poly, etc.). All costs associated with any TCLP analysis
or disposal shall be incurred by the Abatement Contractor. Materials which leach
lead in concentrations of 5mg/L or greater, as measured by the TCLP process,
must be disposed of as hazardous waste. Materials which leach lead in
concentrations of less than 5mg/L shall be disposed of as special waste or at an
approved Subtitle D facility

LEAD-BASED PAINT MITIGATION KEYNOTES
Locations of Lead-Based Paint Mitigation/Abatement- See
Specification 02 24 01 Environmental Scope Sheets

KEY PLAN - FIRST FLOOR:

PROJECT DESIGNER DESIGNER SIGNATURE

Chicago Public Schools
42 West Madison Street
Chicago, Illinois 60602

PBC PROJECT NO. 05326
KENWOOD ACADEMY LINK

Kenwood Academy High School
5015 S. Blackstone Avenue

Chicago, Illinois 60615

John Dobby
IDPH #: 100-09261

Carnow, Conibear & Assoc., Ltd.
Environmental Consulting Services

600 W. Van Buren St., Suite 500
Chicago, IL 60607

t: 312.782.4486  f: 312.782.5145
www.ccaltd.com
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PLOT DATE:

DRAWING HISTORY

NO. DATE REMARKS
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CLIENT:
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A420180084-06

LBP-1

September 28, 2022

1 100% ReviewJ. DobbyB. Mette12/09/2021

Canter Building - First Floor
Door 5

Lead-Based Paint Mitigation
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LEAD-BASED PAINT SCOPE OF WORK:
1. Removal and disposal of window frames with Lead-Based Paint under metal trim

capping.

2. All work per Specification Section 02 83 19 and all applicable IDPH, IEPA and
OSHA regulations.

GENERAL NOTES:
1. Access to work areas and project phasing to be determined by building owner and

General Contractor.
2. Locations shown are approximate only. General Contractor to determine exact

locations.
3. Contractor shall adhere to all record keeping and reporting requirements as

detailed in Illinois Department of Public Health (IDPH) regulations (Illinois
Administrative Code Part 845-Lead Poisoning Prevention Code).

4. Work Practice and Occupant Protection Plan (845.255) will be required to be
submitted to Carnow Conibear prior to start of work. Work Practice and Occupant
Protection Plan shall be prepared by licensed Project Supervisor.

5. All wastes generated during the LBP mitigation activities shall be separated and
TCLP'd, by the Abatement Contractor, by homogenous materials (i.e.: suits,
towels, water, paint chips, poly, etc.). All costs associated with any TCLP analysis
or disposal shall be incurred by the Abatement Contractor. Materials which leach
lead in concentrations of 5mg/L or greater, as measured by the TCLP process,
must be disposed of as hazardous waste. Materials which leach lead in
concentrations of less than 5mg/L shall be disposed of as special waste or at an
approved Subtitle D facility

LEAD-BASED PAINT MITIGATION KEYNOTES
Locations of Lead-Based Paint Mitigation/Abatement - See
Specification 02 24 01 Environmental Scope Sheets
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APPENDIX C 
 

ASBESTOS INSPECTION REPORT 
 

  



 

December 3, 2021 
 
Mr. Richard J. Schleyer, PE 
Director of Environmental Health and Safety 
Department of Facilities 
Chicago Public Schools 
42 West Madison Street 
Chicago, Illinois 60602     via email: rjschleyer@cps.edu 
 
Re: Limited Asbestos Survey 
 Kenwood Academy High School 

5015 S. Blackstone Ave., Chicago, IL 60615 
Carnow Conibear Project No.: A420180084-06 

 
Dear Mr. Schleyer: 
 
Carnow, Conibear & Assoc., Ltd. (Carnow Conibear) was retained by the Chicago Public 
Schools (CPS) to perform a limited asbestos-containing material (ACM) survey prior to the 
upcoming LNK renovation project at Kenwood Academy High School in Chicago, Illinois. The 
sampling was limited to suspect asbestos-containing material in designated work areas that 
may be disturbed during the work activities. 
 
The survey was conducted on November 18, 2021 by Mr. Dylan Gerhart. Mr. Gerhart is an 
Illinois Department of Public Health (IDPH) licensed asbestos building inspector (IDPH License 
#100-19784). Attachment B provides the inspector’s current license and accreditation. 
 
The asbestos survey was conducted in two phases. The first phase of the survey consisted of a 
walkthrough inspection to identify homogeneous areas (materials which are uniform in 
composition throughout) and to assess material condition. The second phase consisted of 
collecting representative bulk samples from the suspected asbestos-containing materials. Bulk 
samples were collected and stored in a sample bag with a unique sample identification number.  
A chain of custody (COC) form was signed and dated by the inspector, the delivering 
representative, and the laboratory representative who received the samples. Samples were 
submitted to STAT Analysis Corporation (STAT) Chicago, IL for analysis.   
 
STAT’s laboratory is accredited for bulk asbestos fiber analysis by the National Voluntary 
Laboratory Accreditation Program (NVLAP). Analysis was completed by Polarized Light 
Microscopy (PLM) at 400x magnification.  PLM is the EPA recommended laboratory method for 
the identification of asbestos in bulk building materials. Attachment A provides the laboratory 
sample results and chain of custody documentation.  
 
 
Table I presents a summary of the results of the bulk sample analysis and material locations. 

 
 
 
 

mailto:rjschleyer@cps.edu
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Table I 
Kenwood Academy High School: Asbestos Bulk Sample Laboratory Results 

November 18, 2021 

SAMPLE ID 
MATERIAL 

DESCRIPTION 
MATERIAL LOCATION 

LABORATORY 
RESULT 

(PLM) 

DG111821-01 Thru 03 Louvre Caulk Northwest Mechanical Room 1-5 % Chrysotile

DG111821-04 Thru 06 
Expansion Joint on Duct 

Work, Black Rubber 
Northwest Mechanical Room 

No Asbestos 
Detected 

DG111821-07 Thru 09 Fan Caulk, White Northwest Mechanical Room 5-10% Chrysotile

DG111821-10 Thru 12 Spray on Fire Proofing Northwest Mechanical Room 
No Asbestos 

Detected 

DG111821-13 Thru 15 Door Caulk, Grey Northwest Mechanical Room 
No Asbestos 

Detected 

DG111821-16 Thru 18 
Concrete Platform 

Caulking, Grey 
Northwest Mechanical Room 

No Asbestos 
Detected 

DG111821-19 Thru 21 Tank End Insulation Northwest Mechanical Room 
No Asbestos 

Detected 

DG111821-22 Thru 24 
Insulation Debris 

on Pipes 
Northwest Mechanical Room 

No Asbestos 
Detected 

DG111821-25 Thru 27 Pipe Caulk Northwest Mechanical Room 
No Asbestos 

Detected 

DG111821-28 Thru 30 Flashing Caulk Exterior Roof Northwest Corner 
No Asbestos 

Detected 

DG111821-31 Thru 33 Stack Caulk Exterior Roof Northwest Corner 
No Asbestos 

Detected 

DG111821-34 Thru 36 
Vinyl Composition 

Tile 12” Red 
2nd Floor Hallway 

No Asbestos 
Detected 

DG111821-37 Thru 39 
Associated Black 

Wall Caulk w/ Vinyl 
Composition Tile 12” Red 

2nd Floor Hallway 
No Asbestos 

Detected 

DG111821-40 Thru 42 
Associated Clear Mastic 
w/ Vinyl Composition Tile 

12” Red 
2nd Floor Hallway 

No Asbestos 
Detected 

DG111821-43 Thru 45 Window Caulk 2nd Floor Hallway 
No Asbestos 

Detected 

DG111821-46 Thru 48 Lay In Ceiling Insulation MEP Room 
No Asbestos 

Detected 

DG111821-49 Thru 51 Glazed Block Baseboard MEP Room 
No Asbestos 

Detected 

DG111821-52 Thru 54 
Associated Grout w/ 

Glazed Block Baseboard 
MEP Room 

No Asbestos 
Detected 

DG111821-55 Thru 57 Door Caulk 1st Floor Northwest Vestibule 
No Asbestos 

Detected 

DG111821-58 Thru 60 
Vinyl Composition Tile 

Floor Tile, Blue 
1st Floor Northwest Vestibule 

No Asbestos 
Detected 

DG111821-61 Thru 63 
Associated Yellow Mastic 
w/ Vinyl Composition Tile 

Floor Tile, Blue 
1st Floor Northwest Vestibule 

No Asbestos 
Detected 
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SAMPLE ID 
MATERIAL 

DESCRIPTION 
MATERIAL LOCATION 

LABORATORY 
RESULT 

(PLM) 

DG111821-64 Thru 66 
Associated Floor Leveler 
w/ Vinyl Composition Tile 

Floor Tile, Blue 
1st Floor Northwest Vestibule 

No Asbestos 
Detected 

DG111821-67 Thru 69 

Associated Black 
Mastic w/ Vinyl 

Composition Tile Floor 
Tile, Blue 

1st Floor Northwest Vestibule 1-5% Chrysotile

DG111821-70 Thru 72 Exterior Door Caulk 1st Floor Northwest Vestibule 
No Asbestos 

Detected 

DG111821-73 Thru 75 Door Caulk Center Lobby 2nd Floor Northwest 
No Asbestos 

Detected 

DG111821-76 Thru 78 Plaster Skin Coat 2nd Floor Northwest 
No Asbestos 

Detected 

DG111821-79 Thru 81 
Glazed Block Wall 

2”x6” Yellow 
2nd Floor Northwest 

No Asbestos 
Detected 

DG111821-82 Thru 84 
Associated Grout w/ 
Glazed Block Wall 

2”x6” Yellow 
2nd Floor Northwest 

No Asbestos 
Detected 

DG111821-85 Thru 87 
Ceramic Floor Tile 2”x2”, 

Blue 
2nd Floor Northwest 

No Asbestos 
Detected 

DG111821-88 Thru 90 
Associated Grout w/ 

Ceramic Floor Tile 2”x2”, 
Blue 

2nd Floor Northwest 
No Asbestos 

Detected 

DG111821-91 Thru 93 
Associated Mortar w/ 

Ceramic Floor Tile 2”x2”, 
Blue 

2nd Floor Northwest 
No Asbestos 

Detected 

DG111821-94 Window Caulking 2nd Floor Northwest 
No Asbestos 

Detected 

DG111821-95 Window Caulking 2nd Floor Northwest Not Submitted 

DG111821-96 Window Caulking 2nd Floor Northwest 
No Asbestos 

Detected 

DG111821-97 Thru 99 Window Caulking 2nd Floor Center Southwest 
No Asbestos 

Detected 

DG111821-100 Thru 102 Terrazo Baseboard 2nd Floor Center Southwest 
No Asbestos 

Detected 

DG111821-103 Thru 105 
Vinyl Floor Tile White + 

Grey 12” 
2nd Floor Center Southwest 

No Asbestos 
Detected 

DG111821-106 Thru 108 
Associated Yellow Mastic 
w/ Vinyl Floor Tile White 

+ Grey 12”
2nd Floor Center Southwest 

No Asbestos 
Detected 

DG111821-109 Thru 111 
Associated Floor Leveler 
w/ Vinyl Floor Tile White 

+ Grey 12”
2nd Floor Center Southwest 

No Asbestos 
Detected 

DG111821-112 Thru 114 
Associated Black Mastic 
w/ Vinyl Floor Tile White 

+ Grey 12”
2nd Floor Center Southwest 

No Asbestos 
Detected 

DG111821-115 Thru 117 Exterior Door Caulk Center 1st Floor South 
No Asbestos 

Detected 

IDPH and EPA define an asbestos-containing material (ACM) as any material containing greater than one percent (>1%) asbestos. 
Locations are provided for reference only.  Materials may exist in other areas not noted. 
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CONCLUSIONS AND RECOMMENDATIONS 

Based on the survey results, Carnow Conibear offers the following conclusions and 
recommendations: 

• Results of this investigation identified asbestos-containing materials were present in the 
survey area specifically, the Louvre Caulk and the Fan Caulk, White in the Northwest 
Mechanical Room as well as the Associated Black Mastic w/ Vinyl Composition Tile Floor 
Tile, Blue in the 1st Floor Northwest Vestibule. The asbestos-containing materials were in 
good (intact) condition. The photos in Attachment C illustrate the locations of areas where 
ACM was identified.

• The asbestos survey was limited to visible and accessible locations and materials thought 
to be impacted by planned renovations.  Access to areas behind walls and/or above 
ceilings may have not been available or necessary at the time of this investigation. If the 
renovation scope of includes locations beyond the assessed areas, an additional survey 
will need to be conducted in the locations where
demolition/renovation work is planned.  If previously unidentified materials are found, 
these materials shall be assumed to be asbestos-containing or shall be sampled and 
added to the inspection report.

• Disturbance of any confirmed asbestos-containing materials, or assumed materials, shall 
be performed by an Illinois Department of Public Health Licensed Asbestos Abatement 
Contractor, following all appropriate rules and regulations.

• Incorporate the data from this report into future demolition/renovation documents. 
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If you have any questions or require any additional information, please feel free to contact Dylan 
Gerhart at 312.439.1268 or via dgerhart@ccaltd.com, or Douglas McCormick at 
dmccormick@ccaltd.com.  
 
Sincerely, 
 
CARNOW, CONIBEAR & ASSOC., LTD. 
 
Prepared by:      Reviewed by: 

      
Rodolfo Carrera     John M. Dobby, CIH, CSP   
Administrative Assistant    Occupational Health & Safety Services 
 
 
Surveyed by: 

 
Dylan Gerhart 
Asbestos Inspector 
 
 
Attachments: 
Attachment A - Laboratory Results & Sample Chain of Custody Documentation 
Attachment B - Inspectors’ current license and accreditation 
Attachment C – Photos 
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ATTACHMENT A 
 
LABORATORY SAMPLE RESULTS 
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ATTACHMENT B 
 
INSPECTOR LICENSE AND ACCREDITATION  
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ATTACHMENT C 
 
PHOTOS 
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LEAD BASED PAINT INSPETION REPORT 
  



 
 
November 22, 2021 
 
Mr. Richard Schleyer, PE 
Director of Environmental Health and Safety 
Department of Facilities 
Chicago Public Schools 
42 West Madison Street 
Chicago, Illinois 60602      via email: rjschleyer@cps.edu 
 
RE: Limited Lead-Based Paint Inspection  
 Kenwood Academy High School 

5015 S. Blackstone Avenue, Chicago, IL 60615 
Carnow Conibear Project: A420180084-06 
 

Dear Mr. Schleyer: 
 
Carnow, Conibear & Assoc., Ltd. (Carnow Conibear) was requested by the Chicago Public Schools 
(CPS) to perform a limited lead-based paint (LBP) inspection of painted building components within 
certain accessible areas on the first and second floor of the Kenwood Academy High School and 
Branch at Canter buildings. This inspection was intended to identify LBP that could be disturbed during 
the upcoming 2021-4631-LNK project.  
 
The LBP inspection was performed on November 18, 2021, by Carnow Conibear representative Ms. 
Kenyetta D. Daniels, an Illinois Department of Public Health (IDPH) licensed Lead Risk Assessor 
(IDPH License #L-1002521). See Attachment A for copies of the inspector’s license and certifications. 
 
Painted building components associated with the below listed locations were tested with an X-Ray 
Fluorescence (XRF) Spectrum Analyzer to obtain quantitative measurement of lead in paint. 
 
Table I summarizes the locations inspected for LBP. 
 

Table I: Summary of Lead-Based Paint Inspection Locations 
Kenwood Academy High School 

 

Locations of Lead-Based Paint Testing Performed 

Mechanical Room C301 Floor 3 Hallway Floor 2 near Classroom 238 
Hallway Floor 2 near Storage 264 Northwest Hallway Floor 1 

Exterior Entrance Door 2 Exterior Entrance Door 3 
Canter Vestibule Door 5 Canter Hallway Floor 1 near Classroom 104 

Canter Hallway Floors 2 near Classroom 204 Canter Exterior Door 5 
 
Table II summarizes the results of the painted components and/or surfaces tested for LBP. Painted 
surfaces which indicated a concentration of greater than or equal to (≥)1.0 milligram per square 
centimeter (mg/cm2) of surface area are considered to be LBP as defined by IDPH. Visual 
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assessments noting condition of materials are representative of those conditions present at the time of 
the survey.  
 

Table II: Summary of Lead-Based Paint Results  
Kenwood Academy High School 

 

Location Component Substrate Color Condition Result  
(mg/cm2) 

3rd Floor Mechanical 
Room C301 HVAC Unit - East Metal White Intact -0.1 

3rd Floor Mechanical 
Room C301 

HVAC Unit - 
West Metal  White Intact 0.0 

3rd Floor Mechanical 
Room C301 Roof Door - North Metal Brown Intact -0.2 

3rd Floor Mechanical 
Room C301 

Roof Door Casing 
- North Metal Brown Intact -0.1 

3rd Floor Mechanical 
Room C301 Roof Vent Stack Metal Silver Intact 12.7 

3rd Floor Mechanical 
Room C301 Wall - North CMU Yellow Intact -0.2 

3rd Floor Mechanical 
Room C301 Wall - East Cinder Brown Intact -0.1 

2nd Floor near  
Room 238 Wall - North Concrete White Intact 0.2 

2nd Floor near  
Room 238 Baseboard - East CMU White Intact -0.1 

2nd Floor near  
Room 238 

Baseboard - 
North CMU Brown Intact 0.0 

2nd Floor near  
Storage 264 Wall - North Concrete White Intact 0.1 

2nd Floor near  
Storage 264 

Baseboard - 
North CMU Brown Intact 0.1 

1st Floor Northwest 
Vestibule Wall - North Concrete White Intact 0.1 

1st Floor Northwest 
Vestibule Door Metal Brown Intact 0.1 

1st Floor Northwest 
Vestibule Door Casing Metal Brown Intact 0.1 

Exterior - Door 2 Wall Concrete White Intact 0.1 

Exterior - Door 2 Door Casing Metal Brown Intact -0.2 

Exterior - Door 2 Handrail Metal Brown Intact 0.1 

Exterior - Door 3 Door Metal Brown Intact 0.1 

Exterior - Door 3 Door Casing Metal Brown Intact 0.1 
 Painted surfaces which indicate a concentration of 1.0 mg/cm2 or greater are considered to be lead-based paint as defined by IDPH.   
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Location Component Substrate Color Condition Result  
(mg/cm2) 

Exterior - Door 3 Handrail Metal Brown Intact -0.1 

Exterior - Door 3 Wall Concrete White Intact 0.2 

Canter Vestibule  
Door 5 Door  Metal Brown Intact 0.0 

Canter Vestibule  
Door 5 Door Casing Metal Brown Intact 0.3 

Canter Vestibule  
Door 5 Wall - South Plaster Gray Intact 0.2 

Canter Vestibule  
Door 5 Wall - South Glazed 

Brick Beige Intact 0.1 

Canter Vestibule  
Door 5 Ceiling Plaster White Intact 0.0 

Canter Hall near 
Room 104 Wall - South Plaster Gray Intact 1.0 

Canter Hall near 
Room 104 Door - South Metal Brown Intact 0.4 

Canter Hall near 
Room 104 

Door Casing - 
South Wood Brown Intact 0.1 

Canter 2nd Floor Hall 
near Room 204 Windowsill Wood Brown Intact 0.3 

Canter 2nd Floor Hall 
near Room 204 Wall - South Concrete Gray Intact 0.8 

Canter Exterior  
Door 5 Door Metal Brown Intact 0.2 

Canter Exterior  
Door 5 Door Casing Metal Brown Intact 0.1 

 Painted surfaces which indicate a concentration of 1.0 mg/cm2 or greater are considered to be lead-based paint as defined by IDPH.   
 
CONCLUSIONS AND RECOMMENDATIONS 
 
Based upon the results of the lead-based paint testing requested, Carnow Conibear offers the 
following conclusions and recommendations: 

• The roof vent stack (Main Building) and south wall near room 104 (Canter Building) were LBP 
as defined by IDPH. The paint films on these materials were found to be intact but should not 
be disturbed. The other areas tested were not classified as LBP. 
 

• Provide results of paint testing to facility users, or others who may impact confirmed LBP 
surfaces.  
 

• Renovations which require disturbance of the tested LBP films shall follow work practices 
detailed in CPS Specification Section 02 83 19 (Lead Based Paint Abatement) when 
performing any work activities that will disturb confirmed LBP. 

 
• Retain report of LBP testing for reference prior to any future renovations.  

 
Please contact Carnow Conibear should concealed, previously untested, painted components be 
identified. 
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See Attachment A for Inspector’s License and Current Accreditation and Attachment B for the XRF 
Field Data log which includes testing results for all XRF readings performed. 
 
Please contact at Douglas McCormick at 312.296.0115 or dmccormick@ccaltd.com should you have 
any questions or require any additional information. 
 
Sincerely, 
 
CARNOW, CONIBEAR & ASSOC., LTD. 
 
Survey & Report by:     Reviewed by: 

      
Kenyetta D. Daniels     John M. Dobby, CIH, CSP   
Industrial Hygiene Technician    Occupational Health & Safety Services 
 
 
 
Attachments: 
Attachment A – Inspector’s Current License and Accreditation 
Attachment B – XRF Field Data Log 
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Illinois Environmental Protection Agency

1021 North Grand Avenue East P.O. Box 19276 Springfield Illinois 62794-9276 (217) 782-3397

Source Site Certification 
by Owner or Operator 

for Use of Uncontaminated Soil as Fill in a 
CCDD or Uncontaminated Soil Fill Operation 

LPC-662 

Revised in accordance with 35 Ill. Adm. Code 1100, as 
amended by PCB R2012-009 (eff. Aug. 27, 2012)

This certification form is to be used by source site owners and operators to certify, pursuant to 35 Ill. Adm. Code 1100.205(a)(1)
(A), that soil (i) was removed from a site that is not potentially impacted property and is presumed to be uncontaminated soil and 
(ii) is within a pH range of 6.25 to 9.0.  If you have questions about this form, please telephone the Bureau of Land Permit Section 
at 217/524-3300. 
  
This form may be completed online, saved locally, printed and signed, and submitted to prospective clean construction or 
demolition debris fill operations or uncontaminated soil fill operations.

I.  Source Location Information
(Describe the location of the source of the uncontaminated soil)

Project Name: Kenwood Academy Link 2021-4636-LNK Office Phone Number, if available:

Physical Site Location (Street, Road): 5015 S. Blackstone Avenue

City: Chicago State: IL Zip Code: 60615 County: Cook

Township:

Lat/Long of approximate center of site in decimal degrees (DD.ddddd) to five decimal places (e.g., 40.67890, -90.12345):

Latitude:

(Decimal Degrees)

41.80382 Longitude: -

(-Decimal Degrees)

87.5898

Identify how the lat/long data were determined:  

 GPS  Map Interpolation  Photo Interpolation  Survey  Other

IEPA Site Number(s), if assigned: BOL: BOW: BOA:

Approximate Start Date (mm/dd/yyyy): Approximate End Date (mm/dd/yyyy):

Estimated Volume of debris (cu. Yd.):

II.  Owner/Operator Information for Source Site
Site Owner

Name: Chicago Public Schools

Street Address: 42 W. Madison Street

PO Box:

City: Chicago State: IL

Zip Code: 60602 Phone: 773-251-7074

Contact: Richard J. Schleyer

Email, if available: rjschleyer@cps.edu

Site Operator

Name: Chicago Public Schools

Street Address: 42 W. Madison Street

PO Box:

City: Chicago State: IL

Zip Code: 60602 Phone: 773-251-7074

Contact: Richard J. Schleyer

Email, if available: rjschleyer@cps.edu

This Agency is authorized to require this information under Section 4 and Title X of the Environmental Protection Act (415 ILCS 5/4, 5/39). Failure to disclose this 
information may result in:  a civil penalty of not to exceed $50,000 for the violation and an additional civil penalty of not to exceed $10,000 for each day during 
which the violation continues (415 ILCS 5/42). This form has been approved by the Forms Management Center.
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IL 532-1855 
LPC 348 Rev. 1/2019 Source Site Certification Page 2 of 2

Project Name: Kenwood Academy Link 2021-4636-LNK Latitude: 41.80382 Longitude: - 87.58980

Source Site Certification
III.  Descriptions of Current and Past Uses of Source Site
Describe the current and past uses of the site and nearby properties.*  Attach additional information as needed.  The description 
must take into account, at a minimum, the following for the source site and for nearby property: (1) use of the properties for 
commercial or industrial purposes; (2) the use, storage or disposal of chemical or petroleum products in individual containers 
greater than 5 gallons or collectively more than 50 gallons; (3) the current or past presence of any storage tanks (above ground or 
underground); (4) any waste storage, treatment or disposal at the properties; (5) any reported releases or any environmental 
cleanup or removal of contaminants; (6) any environmental liens or governmental notification of environmental violations; (7) any 
contamination in a well that exceeds the Board's groundwater quality standards; (8) the use, storage, or disposal of transformers 
or capacitors manufactured  before 1979; and (9) any fill dirt brought to the properties from an unknown source or site.

Number of pages attached: 583

Historical uses of the subject site as residential homes, a school, parking garages, stores, and a filling station. The Kenwood 
Public School and Kenwood High School developed by 1956. The adjacent properties were primarily occupied by residential 
flats, residential dwellings, and stores. There were also parking garages, a storage building, and commercial buildings. No RECs 
were identified in the Phase I ESA completed by Carnow, Conibear & Associates, Ltd. 

*The description must be sufficient to demonstrate that the source site is not potentially impacted property, thereby allowing the 
source site owner or operator to provide this certification.

IV.  Soil pH Testing Results
Describe the results of soil pH testing showing that the soil pH is within the range of 6.25 to 9.0 and attach any supporting 
documentation.

Number of pages attached: 6

Carnow Conibear collected a soil sample from the grassy area in the parking lot between Kenwood Academy and Canter Middle 
School and analyzed it for pH using modified test method 9045 D.  The result of the analysis was a pH of 7.58.  Attached is the 
report documenting the method used to analyze the soil sample.

V.  Source Site Owner, Operator or Authorized Representative's Certification Statement and 
Signature
In accordance with the Illinois Environmental  Protection Act [415 ILCS 5/22.51 or 22.51a] and 35 Ill. Adm. Code 1100.205(a), I

(owner, operator or authorized representataive of source site)Richard J. Schleyer
certify that this site is not a potentially impacted property and the soil is presumed to be uncontaminated soil.  I also certify that 
the soil pH is within the range of 6.25 to 9.0.  I further certify that the soil has not been removed from the site as part of a cleanup 
or removal of contaminants.  Additionally, I certify that I am either the site owner or operator or a duly authorized representative of 
the site owner or site operator and am authorized to sign this form.  Furthermore, I certify that all information submitted, including 
but not limited to, all attachments and other information, is to the best of my knowledge and belief, true, accurate and complete.   
  
Any person who knowingly makes a false, fictitious, or fraudulent material statement, orally or in writing, to the Illinois 
EPA commits a Class 4 felony.  A second or subsequent offense after conviction is a Class 3 felony. (415 ILCS 5/44(h))

 Owner  Owner's Duly Authorized Representative

Operator  Operator's Duly Authorized Representative

nmelero
Typewritten Text
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November 15, 2021Date:STAT Analysis Corporation

Project: A420180084, Kenwood Academy, 5015 S. Blackstone 

Client: Carnow, Conibear, & Associates

Work Order: 21110141
Work Order Sample Summary

Lab Sample ID Client Sample ID Collection DateTag Number Date Received

Revision 0

21110141-001A Kenwood-01 11/4/2021 9:10:00 AM 11/4/2021

Page 2 of 6



Project: A420180084, Kenwood Academy, 5015 S. Blacksto

Client Sample ID: Kenwood-01

Collection Date: 11/4/2021 9:10:00 AM

Matrix: Soil

Analyses Result Qualifier Units Date AnalyzedRL

Client: Carnow, Conibear, & Associates

Work Order: 21110141

Lab ID: 21110141-001A

DF

Print Date: November 15, 2021

Tag Number:

STAT Analysis Corporation
2242 West Harrison St., Suite 200, Chicago, IL 60612-3766
Tel: (312) 733-0551  Fax: (312) 733-2386  STATinfo@STATAnalysis.com

Report Date: November 15, 2021

Accreditations:IEPA ELAP 100445;ORELAP IL300001;AIHA-LAP, LLC 101160;NVLAP LabCode 101202-0

ANALYTICAL RESULTS

Revision 0

pH (25 °C) SW9045C  Analyst: RWPrep Date: 11/12/2021

pH 11/12/2021pH Units 17.58

Qualifiers:   J - Analyte detected below quantitation limits

B - Analyte detected in the associated Method Blank

S - Spike Recovery outside accepted recovery limits

R - RPD outside accepted recovery limits

ND - Not Detected at the Reporting Limit

E - Value above quantitation range

* - Non-accredited parameter H - Holding time exceeded

HT - Sample received past holding time 

RL - Reporting / Quantitation Limit for the analysis
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Project: A420180084, Kenwood Academy, 5015 S. Blackstone Ave.

CLIENT: Carnow, Conibear, & Associates

Work Order: 21110141
ANALYTICAL QC SUMMARY REPORT

BatchID: R181413
Wet Chemistry

QC SUMMARY

ANALYTICAL RUN SUMMARY

Sample ID:

21110018-001BDUP

TestNo:

SW9045C

Analysis Date:

11/12/2021

Prep Date:

11/12/2021

Analyte Result SPK value
SPK 

Ref Val % REC
RPD 

Ref Val
%RPD

Low 
Limit

High 
Limit

RPD
Limit Qual

Units:

pH Units

PQL

Customer ID:

ZZZZZ

Run ID:

PH-4_211112D

SeqNo:

5283539DUP

SampType:

pH 0 0 0 0 200 0 9.74 1.249.62

SeqNo Sample ID Type Test Code Batch DF Date Analyzed

SAMP21110018-001B 1 11/12/20215283538 PH_S R181413

DUP21110018-001BDUP 1 11/12/20215283539 PH_S R181413

SAMP21110018-002B 1 11/12/20215283540 PH_S R181413

SAMP21110018-003B 1 11/12/20215283541 PH_S R181413

SAMP21110018-004B 1 11/12/20215283542 PH_S R181413

SAMP21110018-005B 1 11/12/20215283543 PH_S R181413

SAMP21110140-001A 1 11/12/20215283544 PH_S R181413

SAMP21110141-001A 1 11/12/20215283545 PH_S R181413

SAMP21110184-001B 1 11/12/20215283546 PH_S R181413

SAMP21110184-002B 1 11/12/20215283547 PH_S R181413

SAMP21110184-003B 1 11/12/20215283548 PH_S R181413

SAMP21110187-001B 1 11/12/20215283549 PH_S R181413

SAMP21110187-004B 1 11/12/20215283550 PH_S R181413

SAMP21110187-005B 1 11/12/20215283551 PH_S R181413

SAMP21110187-006B 1 11/12/20215283552 PH_S R181413

SAMP21110187-007B 1 11/12/20215283553 PH_S R181413

SAMP21110187-008B 1 11/12/20215283554 PH_S R181413

SAMP21110193-001B 1 11/12/20215283555 PH_S R181413

SAMP21110193-002B 1 11/12/20215283556 PH_S R181413

SAMP21110349-001B 1 11/12/20215283557 PH_S R181413

Qualifiers:   
J - Analyte detected below quantitation limits

B - Analyte detected in the associated Method BlankS - Spike Recovery outside accepted recovery limits

R - RPD outside accepted recovery limits

ND - Not Detected at the Reporting Limit

* - Non Accredited Parameter H/HT - Holding Time Exceeded

E - Value above quantitation range
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1.0 EXECUTIVE SUMMARY 
  

This report presents the results of the Carnow, Conibear & Assoc., Ltd. (Carnow Conibear) 
Phase I Environmental Site Assessment (ESA) of Canter Middle School and a portion of the 
Kenwood Academy High School in Chicago, Illinois (subject site). The Phase I ESA consisted of 
a visual site inspection, a historical records review, a review of public record documents, and a 
review of government agency records. The Phase I ESA was conducted in accordance with the 
American Society for Testing and Materials Standard E 1527-13 (Standard Practice for 
Environmental Site Assessments: Phase I Environmental Site Assessment Process).  
 
A visual inspection was conducted at the subject site on September 24, 2021 for the Canter 
Middle School and a portion of the Kenwood Academy High School in Chicago, Illinois. The 
subject site is owned by Chicago Public Schools. The subject site is bounded to the north by 
residential buildings and E. 49th Street, beyond which is a parking garage; to the west by S. 
Blackstone Avenue, beyond which are residential buildings; to the south by Kenwood Academy 
High School; and to the east by the Kenwood Academy beyond which is S. Lake Park Avenue. 
 
Historical uses of the subject site as residential homes, a school, parking garages, and stores. 
The Kenwood Public School and Kenwood High School developed by 1956. The adjacent 
properties were primarily occupied by residential flats, residential dwellings, and stores. There 
were also parking garages, a storage building, and commercial buildings.  
 
The ASTM standard defines recognized environmental conditions (RECs) as the presence or 
likely presence of any hazardous substances or petroleum products on a property under 
conditions that indicate an existing release, a past release, or a material threat of a release of 
any hazardous substances or petroleum products into structures on the property or into the 
ground, ground water, or surface water of the property. 
 
This assessment revealed no RECs in connection with the subject site. 
 
The Executive Summary is intended to provide a brief summary of the findings of the recent site 
investigation.  The entire report must be read in order to fully understand the findings and 
potential environmental concerns associated with the subject site; therefore, the Executive 
Summary should not be substituted in lieu of reading the entire report. 
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2.0 INTRODUCTION 
 
2.1 Purpose  

Chicago Public Schools (CPS) retained Carnow, Conibear & Assoc., Ltd. (Carnow Conibear) to 
perform a Phase I Environmental Site Assessment (ESA) of the Canter Middle School and a 
portion of the Kenwood Academy High School in Chicago, Illinois (subject site). The purpose of 
the Phase I ESA was to obtain and evaluate information related to any recognized 
environmental conditions (RECs) that might be present on the subject site. 
 
2.2 Detailed Scope of Service 

The Phase I ESA was performed for the subject site in accordance with the current American 
Society of Testing Materials (ASTM) Standard E 1527-13 (Standard Practice for Environmental 
Site Assessments: Phase I Environmental Site Assessment Process). The following activities 
were conducted:  
 

 A visual investigation of the subject site; 
 Interview with the site representative (Mr. Daniel Reid); 
 Interview with the Phase I ESA User (Mr. Richard Schleyer); 
 Review of topographic, soils, and floodplain data; 
 Review of United States Geological Survey (USGS) maps; 
 Review of historic Sanborn Fire Insurance Maps; 
 Review of the EDR Aerial Photographs; 
 Review of accessible government/public records; 
 Review of local, state and federal databases; and 
 A limited inspection of the adjacent properties from vantage points accessible to the 

public. 
 

2.3 Significant Assumptions 

With respect to the ASTM standard, there were no significant assumptions associated with this 
Phase I ESA.  
 

2.4 Limitations & Exceptions 

With respect to the ASTM standard, there were no limitations or exceptions associated with this 
Phase I ESA.  
 

2.5 Special Terms & Conditions 

The boundary of the Phase I ESA was established to only include areas of the Chicago Public 
Schools Canter Middle School and Kenwood Academy High School that would be subject to an 
upcoming renovation that will connect the schools with an enclosed bridge. All areas outside of 
the established construction boundary but within the school boundaries are treated as adjacent 
properties. 
 
2.6 User Reliance 

No environmental site assessment can wholly eliminate uncertainty regarding the potential for 
RECs in connection with a property. This Phase I ESA, in accordance with  
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ASTM Standard E1527-13, is intended to reduce, but not eliminate, uncertainty regarding the 
potential for RECs for the subject site, given reasonable limits in time and cost.  Based solely 
upon the work performed in connection with this Phase I ESA Report, which has taken into 
account commonly known and reasonably ascertainable information, and subject to all 
conditions and exceptions set forth in this report, the following entities can rely on this report 
when assessing environmental conditions pertaining to the subject site: 

 
Chicago Public Schools 
42 West Madison Street 
Chicago, Illinois 60602 

 
No other party may rely on this Phase I ESA without the prior express written consent of 
Carnow Conibear. 
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3.0 SITE DESCRIPTION 
 
3.1 Site Location & Legal Description  

The subject site is located on the south side of Chicago, Illinois.  According to the United States 
Geological Survey (USGS) Topographic Map Jackson Park, Illinois dated 2012, the subject site 
is located in Section 11, Township 38 North, Range 14 East of the Third Principal Meridian in 
Cook County, Illinois.  Appendix A presents the location of the subject site.   
 
The current address for the subject site is 5015 S. Blackstone Avenue in Chicago, Illinois.   
 
The Property Index Numbers (PINs) associated with the subject site are: 20-11-211-014,20-11-
211-012, 20-11-214-001, 20-11-214-010 and a portion of 20-11-216-066. 
 
3.2 Site & Vicinity General Characteristics 

The subject site is located in a residential area in Chicago, Illinois. The topography of the 
subject site and adjacent properties is relatively level, with no significant natural relief features. 
Appendix B depicts a detailed site map and adjacent properties. 
 
3.3 Current Use & Ownership 

The subject site, owned by Chicago Public Schools, is the northern building of the Kenwood 
Academy High School and the Canter Middle School including parking lots, immediately 
adjacent sidewalks, part of the Kenwood athletic field and landscaping areas. The subject site 
totals approximately 4.0 acres. Photographs of the subject site and adjacent properties are 
provided in Appendix C. 
 
3.4 Site Infrastructure 

The Kenwood Academy High School at 5015 S. Blackstone Avenue in Chicago, Illinois, consists 
of the gymnasium, the north side of the parking lot, landscaping, and fencing. 
 
The following companies currently supply utilities at the subject site: 

 
 
3.5 Current Uses of Adjacent Properties 

Adjacent properties with contiguous property lines were visually inspected from vantage points 
available to the general public. The subject site is bordered by the following properties: 
 

Utilities 

Natural Gas People’s Gas 

Electricity ComEd 

Storm & Sanitary Sewers City of Chicago 

Potable Water City of Chicago 
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Adjacent Properties 

North Residential buildings and E. 49th Street, beyond which is a parking garage. 

West S. Blackstone Avenue, beyond which are residential buildings.  

South Kenwood Academy High School, beyond which is E. Hyde Park Blvd. 

East Kenwood Academy High School, beyond which S. Lake Park Avenue. 
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4.0 USER PROVIDED INFORMATION 
 

ASTM Standard E 1527-13 requires the user of a Phase I ESA to provide the environmental 
professional with any information that could be deemed useful in identifying RECs. The User of 
this Phase I ESA is CPS. The User Questionnaire was completed by Mr. Richard Schleyer, 
Director of Environmental Health and Safety for CPS, on September 24, 2021. The User 
Questionnaire can be reviewed in Appendix D.  
 
4.1 Title Records 

A real title search including any deeds, easements, leases, restrictions, and covenants for a 
period of fifty years was not provided to Carnow Conibear.  However, a title search is not 
required by ASTM if other historical sources of information provide the necessary information.  
Carnow Conibear believes that the data collected during the Phase I ESA provided sufficient 
information about the site which eliminates the need for a fifty-year title search. 
 

4.2 Environmental Liens or Activity & Use Limitations 

This investigation, including information obtained from the User Questionnaire completed by Mr. 
Richard Schleyer, has revealed no record of environmental liens specific to the subject site. 
Carnow Conibear’s search of the Cook County Recorder of Deeds website for Chain of Title 
documents revealed no significant documents of environmental concern for the subject site. 
Refer to Section 5.1.2 for further information. 
 
4.3 Specialized Information 

Mr. Schleyer indicated that he did not have any specialized knowledge concerning the subject 
site. 
 
4.4 Commonly Known or Reasonably Ascertainable Information 

Mr. Schleyer indicated that he was not aware of commonly known or reasonably ascertainable 
information concerning the subject site. 
 
4.5 Valuation Reduction for Environmental Issues 

Mr. Schleyer indicated that the valuation of the property does not apply. The subject site 
property is not currently being sold.  
 
4.6 Owner, Property Manager, and/or Occupant Information 

Mr. Daniel Reid stated that the subject site was owned by the Chicago Public Schools. 
Information obtained from the interview is detailed in Section 7.0; the interview form can be 
viewed in Appendix D. 
 
4.7 Reasons for Performing This Phase I ESA 

Mr. Schleyer indicated the reason for performing this Phase I ESA is to qualify for an LLP to 
CERCLA liability and to meet the requirements of the Illinois Environmental Protection Act.  
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5.0 RECORDS REVIEW 
 
5.1 Standard Environmental Record Sources  

This section presents the results of the state and federal government agency Freedom of 
Information Act (FOIA) responses and the government agency database search that was 
performed by Environmental Data Resources, Inc. (EDR) in accordance with the ASTM 
standard. 
 
5.1.1 Federal & State Regulatory Agencies 

Carnow Conibear submitted FOIA requests and reviewed public online databases of state and 
federal agencies in an effort to obtain information regarding the subject site and adjacent 
properties.  Where applicable, searches were performed for records dating back to January 1, 
1940. Documentation of the FOIA correspondence and database search results can be found in 
Appendix E-1.  The following agencies were contacted: 
 

 United States Environmental Protection Agency (USEPA) 
 
Carnow Conibear searched the USEPA’s EnviroFacts online database on August 26, 
2021. The subject site was identified as a RCRA facility at Kenwood Academy. Also, on 
the subject site at 4959 S. Blackstone identified an AFS facility. The adjacent properties 
were not identified in the EnviroFacts search. Records can be found in Appendix E-1.  
 

 Illinois Emergency Management Agency (IEMA) 
 
Carnow Conibear searched IEMA’s Hazardous Materials Incident Reports database on 
October 5, 2021. No records associated with the subject site were identified in the 
database search. Records can be found in Appendix E-1. 
 

 Illinois Environmental Protection Agency (IEPA) 
Springfield, Illinois 
 
Carnow Conibear sent a FOIA request to the IEPA on September 20, 2021 regarding 
any incidents of environmental concern for the subject site. The IEPA responded on 
September 22, 2021 with asbestos notifications from 2012 to 2021 for Canter Middle 
School and Kenwood Academy. The IEPA also provided a Nonhazardous Special 
Waste Annual Report from 2007 that indicated Kenwood Academy had a 
nonhazardous generator at the school. Records can be found in Appendix E-1.  
 
Carnow Conibear also searched online IEPA databases for Leaking Underground 
Storage Tanks (LUST) incidents, Site Remediation Program (SRP) properties, and 
publicly available environmental documents on September 20, 2021. The Kenwood 
Academy High School and Canter Middle School had no records available in the 
document explorer.   

 
 Illinois Office of the State Fire Marshal (OSFM) 

Springfield, Illinois 
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Carnow Conibear searched the OSFM’s State of Illinois UST online database on 
September 21, 2021. The database did not identify the subject site. Carnow Conibear 
also sent a FOIA request to OSFM regarding any incidents of environmental concern 
for the subject site. OSFM responded on September 22, 2021 with a record of a 1,000-
gallon gasoline UST on the subject site. The pre-1974 UST was removed on June 17, 
2009 and no signs of leaking was observed during the removal. The tank was identified 
on the east side of the Kenwood Public School and north of the parking lot. This does 
not represent a REC to the subject site. Records can be found in Appendix E-1.  

 
5.1.2 Local Government Agencies 

Carnow Conibear submitted a FOIA request to local agencies in an effort to obtain information 
regarding the subject site.  Copies of the state and local requests and responses can be found 
in Appendix E-1.  The following agencies were contacted: 
 
 City of Chicago 
 

 City of Chicago Department of Assets, Information & Services (AIS) 
 
 Carnow Conibear sent a FOIA request for the subject site address in Chicago, 

Illinois. Carnow Conibear received a response from AIS on September 27, 2021 with 
records associated with the subject site. Two asbestos abatement notification forms 
for the subject site were issued in 2003. During the asbestos demolition/removals, 
two inspections were completed. Approximately 260 linear feet of pipe insulation and 
3,500 square feet of floor tile were removed and an additional 4,800 square feet of 
ceiling tile, floor tile, and mastic were removed. An asbestos related complaint in the 
janitor’s closet and hallways was made in December 2004. No other records were 
provided regarding the subject site.  

 
 City of Chicago Fire Department (CFD), Chicago, IL 
 
 Carnow Conibear sent a FOIA request for the subject site address. Carnow Conibear 

received a response from the CFD on September 27, 2021 with several records for 
tanks associated with properties adjacent to the subject site, which are shown below: 

 

Address 
 

Tank Type 
 

Install Date Removal Date 

5045 Blackstone Avenue  
2 – 295-gallon fuel oil 

tanks 
1/18/1983 2/25/2014 

 
 

 Chicago Department of Public Health (CDPH), Chicago, IL 
 

Carnow Conibear reviewed the online CDPH Environmental Records Lookup Table 
for records pertaining to the subject site. There were records for complaints, National 
Emission Standards for Hazardous Air Pollutants (NESHAP)/demolition notices, 
inspections, permits, and tanks. A summary of records for the subject site and 
adjacent properties is provided below: 
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5001 S. Blackstone Avenue (Subject Site):  
o There was one demolition/asbestos inspection on 12/3/2008. No additional 

information was available.  
 

4959 S. Blackstone Avenue (Subject Site):  
o There were 8 NESHAP and demolition notifications from 2004 to 2015. These 

were related to the removal of asbestos containing materials. 
o There were 10 demolition/asbestos inspections from 2004 to 2015. It was noted 

that asbestos and lead based paint abatement was completed at the site.  
o There were three air pollution control permits from 2009 and 2015. 
 
5015 S. Blackstone Avenue (South Adjacent):  
o There were 33 NESHAP and demolition notifications from 2003 to 2021. These 

were related to the removal of asbestos containing materials.  
o An asbestos work order complaint was issued on 12/2/2004. Asbestos containing 

ceiling tiles were peeling and stained in the janitors closet and hallways. 
o There were two UST removal inspections from 2009. A 1,000-gallon gasoline 

tank was removed from the subject site. No apparent product release was 
observed.  

o There were 13 demolition/asbestos inspections from 1998 to 2009. The asbestos 
containing material was removed from piping and insulation. 

o There were two air pollution control permits from 2002 and 2010. There was also 
one UST permit from 2009.  

o A 1000-gallon heating oil UST was listed on the subject site. It was last used on 
12/31/1973.  

 
5048 S. Lake Park Avenue (West Adjacent):  
o A tank inspection occurred on 10/26/2001. There was no additional information 

regarding the tank.  
 

4954 S. Blackstone Avenue (West Adjacent):  
o A demolition/asbestos inspection occurred on 11/12/2004. There was no 

additional information associated with the listing.  
 

5000 S. Blackstone Avenue (West Adjacent):  
o A demolition/asbestos inspection occurred on 10/27/2008. There was no 

additional information associated with the listing.  
 

5014 S. Blackstone Avenue (Southwest Adjacent):  
o An air pollution control permit was issued in 2019.  
 

 Cook County Clerk’s Office, Cook County, IL  
 

 Carnow Conibear searched the Cook County Clerk’s Office website for Chain of Title 
documents on file for the subject site PINs on September 23, 2021. No 
environmental records of concern were encountered in the title search.   
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5.1.3 Regulatory Database Inquiry 

Carnow Conibear retained EDR to conduct a search of available environmental databases for 
the subject site and surrounding properties.  Databases were searched according to ASTM 
standards, with supplemental environmental information also provided. Carnow Conibear 
specified the subject site location on an online interactive map as the “target property.” The 
following table lists standard environmental record sources required to be searched per the 
ASTM standard, as well as corresponding minimum search distances and the number of sites 
identified by EDR. Additional federal, state, local, and proprietary databases were also included 
in the search, and some of the databases listed below were searched beyond the required 
minimum distance. The EDR database report, including descriptions, sources, telephone 
numbers and government version dates for each of the databases is provided in Appendix E-2. 

Database 
ASTM 
Search 

Distance 

Number of 
Properties 

Found 

National Priority List   (NPL) 
The federal National Priority List is a federal list of abandoned or 
uncontrolled hazardous waste sites identified for priority remedial action 
under the Superfund program. 

1.0 Mile 0 

Delisted National Priority List (D-NPL) 
The National Oil and Hazardous Substances Pollution Control Plan (NCP) 
establishes the criteria that the EPA uses to delete sites from the NPL.  In 
accordance with 40 CFR 300.425.(e), sites may be deleted from the NPL 
where no further response is appropriate. 

0.5 Mile 0 

Comprehensive Environmental Response & Liability Information 
System   (CERCLIS) 
The federally maintained Comprehensive Environmental Response, 
Compensation and Liability Information System is a compilation of past and 
current sites that the EPA has investigated pursuant to the Comprehensive 
Environmental Response, Compensation and Liability Act (CERCLA).  It also 
includes abandoned or uncontrolled waste sites identified under the federal 
Superfund Program. 

0.5 Mile 0 

CERCLIS No Further Remedial Action Planned   (NFRAP) 
Sites which have been investigated and subsequently delisted from the 
federal CERCLIS are designated as No Further Remedial Action Planned 
(NFRAP) sites. 

0.5 Mile 0 

Resource Conservation Recovery Act (RCRA) Information  
RCRA Information is EPA’s comprehensive information system, including 
information on selective information on sites which treat, store or dispose 
(TSD) hazardous wastes.  CORRACTS identifies hazardous waste handlers 
with RCRA corrective action activity.  Conditionally exempt small quantity 
generators (CESQGs) generate less than 100 kilograms (kg) of hazardous 
waste, or less than 1 kg of acutely hazardous waste per month.  Small 
quantity generators (SQGs) generate between 100 kg and 1,000 kg of 
hazardous waste per month.  Large quantity generators (LQGs) generate 
over 1,000 kg of hazardous waste, or over 1 kg of acutely hazardous waste 
per month.  Transporters are individuals or entities that move hazardous 
waste from the generator off-site to a facility that can recycle, treat, store, or 
dispose of the waste.  TSDs treat, store or dispose of waste.   

Subject 
Site or 

Adjacent 
Property * 
0.5 Mile if 

TSD 

0 CORRACTS 
0 TSD 
0 LQG 
0 SQG 

1 CESQG 

Federal/State Engineering/Institutional Controls Registries 
These federal and state registries list sites with engineering or institutional 
controls associated with them.  Engineering controls include various forms of 
caps, building foundations, liners, and treatment methods to create pathway 

Subject 
Site 

0 Federal 
0 IL ENG 
0 IL INST 
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Carnow Conibear evaluated listings in the EDR database report to determine if any may 
potentially represent a REC, Historical REC, Controlled REC, business risk, or de minimis 
condition for the subject site. Considerations for potential vapor intrusion concerns were also 
made including Areas of Concern (AOCs), Critical Distances, and applicable adjustments 
discussed in ASTM Standard E2600-15 (Standard Guide for Vapor Encroachment Screening on 
Property Involved in Real Estate Transactions), though a complete Vapor Encroachment 
Screening was not conducted within the scope of this assessment. 
 
On-site and off-site listings which present potential environmental concerns to the subject site 
are summarized in the following tables and further discussed below: 
 

Database 
ASTM 
Search 

Distance 

Number of 
Properties 

Found 

elimination for regulated substances to enter environmental media or effect 
human health.   Institutional controls include administrative measures, such 
as groundwater use restrictions, construction restrictions, property use 
restrictions, and post remediation care requirements intended to prevent 
exposure to contaminants remaining on site.  Deed restrictions are often 
required as a part of institutional controls.   

Emergency Response Notification System   (ERNS) 
Emergency Response Notification System, maintained by the federal 
government, records and stores information on reported releases of oil and 
hazardous substances. 

Subject 
Site 

0 

Solid Waste Facilities / Landfill Sites   (SWF/LF) 
Solid Waste Facilities / Landfill Sites records typically contain an inventory of 
solid waste disposal facilities or landfills in a particular state.  These may be 
active or inactive facilities, or open dumps that failed to meet RCRA subtitle 
D Section 4004 criteria for solid waste landfills or disposal sites. 

0.5 Mile 0 

Underground Storage Tank   (UST) 
A database of registered USTs that are regulated under Subtitle I of RCRA 
and must be registered with the state department responsible for 
administering the UST program.  In Illinois the UST registry is maintained by 
the Office of the State Fire Marshall.   

Subject 
Site or 

Adjacent 
Property 

 

8 

Leaking Underground Storage Tank   (LUST) 
The Leaking Underground Storage Tank records contain an inventory of 
LUST incidents reported to the state. 

0.5 Mile 17 

Site Remediation Program   (SRP) 
The Illinois Site Remediation Program (SRP) database includes properties 
that are enrolled in the state's voluntary clean-up program. 

0.5 Mile 2 

Brownfields 
Brownfields are abandoned or underused industrial and/or commercial 
properties that are contaminated (or thought to be contaminated) and have 
an active potential for redevelopment.  The Illinois Municipal Brownfields 
Redevelopment Grant Program offers grants to assist in site investigation 
activities, development cleanup objectives, and performance of cleanup 
activities.   

0.5 Mile 0 
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On-Site Regulatory Database Listings 

Name/Address Listed Database(s) Comments 

Kenwood Academy High 
School 
5015 S. Blackstone Avenue 
Chicago, Illinois  
 

 

 

 

 

 

 

 

 

 

 

 

 

 

Asbestos 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
BOL 
 
 
Chicago Env 
 
 
 
 
FTTS INSP 
 
 

Facility ID: 2911 
ID Number: 031600CHD 
 
Site ID: 031600HBN 
Received date: 6/1/2020 
 
Site ID: 031600HBN 
Received date: 6/15/2020 
 
Site ID: 031600HBN 
Received date: 6/20/2020 
 
Site ID: 031600HBN 
Received date: 7/2/2020 
 
Site ID: 031600HBN 
Received date: 7/9/2020 
 
Site ID: 031600HBN 
Received date: 7/14/2020 
 
Site ID: 031600HBN 
Received date: 7/17/2020 
 
Site ID: 031600HBN 
Received date: 7/27/2020 
 
Site ID: 031600HBN 
Received date: 7/30/2020 
 
Site ID: 031600HBN 
Received date: 8/6/2019 
 
Site ID: 031600HBN 
Received date: 8/13/2019 
 
Site ID: 031600HBN 
Received date: 6/8/2015 
 
Site ID: 170000177350 
Inv Num: 0316003254 
 
Records for complaints, 
NESHAPS and demolition 
notices, inspections, permits, 
and tanks 
 
Inspection Number: 
19980423FTS29-2 
Inspection Date: 4/23/1998 
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On-Site Regulatory Database Listings 

Name/Address Listed Database(s) Comments 

 
Hist FTTS INSP 
 
 
Chicago Tanks 
 
 
 
 
 
 
 
 
UST 
 
 
 
 
 
 
 
 
 
 
FINDS 
 
ECHO 
 
 
RCRA-VSQG 

 
Inspection Number: 
19980423FTS29-2 
 
Facility ID: 2044334 
Tank Type: Underground 
storage tank 
Tank Number: 1 
Substance: Heating oil 
Tank Capacity: 1,000-gallon 
Install Date: Not reported 
Removal Date: 6/17/2009 
 
Facility ID: 2044334 
Tank Type: Underground 
storage tank 
Tank Number: 2 
Substance: Gasoline 
Tank Capacity: 1000-gallon 
Install Date: Not reported 
Removal Date: 6/17/2009 
 
Registry ID: 110020868872 
 
Registry ID: 110003045856 
Envid: 1004696741 
 
EPA ID: ILD981192511 
Description: Conditionally 
exempt small quantity 
generator 
Waste Code: D006 (Cadmium), 
D008 (Lead), D009 (Mercury) 

Discussion: These listings indicated that there were asbestos demolitions, inspections, and permits 
associated with the subject site. It also indicated the handling of cadmium, lead, and mercury; however 
no violations were found so this does not represent a concern to the subject site. 

Wirth Louis Experimental 
School 
4959 S. Blackstone Avenue  
Chicago, Illinois 60615 

RCRA VSQG 
 
 
 
 
 
 
 
FINDS 
 
ECHO 

EPA ID: ILR000061259 
Description: Conditionally 
exempt small quantity 
generator  
Waste Code: D006 (Cadmium) 
D008 (Lead), D009 (Mercury) 
Violations: No violations found 
 
Registry ID: 110003048817 
 
Envid: 1004696981 
Registry ID: 110003048817 
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On-Site Regulatory Database Listings 

Name/Address Listed Database(s) Comments 

Discussion: This listing indicated the handling of cadmium, lead, and mercury, however no violations 
were found so this does not represent a concern to the subject site.  

5001 S. Blackstone Avenue Chicago Env 
 

Records for Inspections 

Discussion: This listing indicates records for inspection associated with the subject site.  

 
 

Off-Site Regulatory Database Listings 

Direction/Distance Name/Address 
Listed 

Database(s) 
Comments 

Northeast 
<1/4 mi. 
~450 ft. 
 

Hong Sing 
5023 Lk PK Av 
Chicago, IL 

EDR Hist Cleaner Year: 1928 
Name/Type: Hong 
Sing/Laundries Chinese 

Discussion This listing indicates that there was a historical Chinese laundry east adjacent to the 
subject site. Due to the age of the laundry and distance from the subject site, it is not considered a 
REC. 

 
Other properties listed within ASTM search distances from the subject site were examined and it 
was determined that they would not affect the subject site due to the distance from the subject 
site, the intervening streets and properties, and the geology of the area. Specific information 
regarding all of the listings within the ASTM minimum search distances can be found in the 
complete EDR report, which is included as Appendix D.  

 
5.1.4 EDR Orphan Sites 

There were no orphan sites (listed sites that could not be mapped due to poor or inadequate 
address information) identified during the database search. The complete orphan site list is 
included in Appendix E-2. 
 
5.2 Physical Setting Sources 

5.2.1 Surface Water Characteristics 

The topography of the subject site and adjacent properties is relatively level, with no significant 
natural relief features. According to the USGS 7.5-minute topographic quadrangle for Jackson 
Park, Illinois (dated 2012) accessed by EDR, the elevation in the vicinity of the subject site is 
approximately 589 feet above mean sea level. The nearest surface water body is Lake Michigan 
located less than 0.5 mile east of the subject site.   
 
The Federal Emergency Management Agency (FEMA) lists the subject site in an area 
determined to be outside the 0.2% annual chance floodplain. [National Flood Insurance 
Program, Map number 17031C0537K, digital interactive map, dated 9/10/2021]  
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According to the map provided by EDR, there are no wetlands on the subject site.  No wetland 
vegetation or standing bodies of water were observed during the recent site inspection. 
 
5.2.2 Subsurface Geological Characteristics 

Surficial geology at the subject site is mapped in the Dolton facies [an identifiable portion] of the 
Henry Formation. The Henry Formation consists mainly of stratified sand and gravel with local 
lenses of silt, clay, organic debris, wood, and shells. The Dolton facies is a unit of near-shore 
glacial lake sediments, largely silt with sand content increasing shoreward in beaches, bars, 
spits, and deltas. It may contain beds of silt further offshore and local lenses of sandy gravel 
closer inshore. Deposits formed in older lakes have a thin cover of loess (wind-borne 
silt)(Hansel & Johnson, 1996, and Stiff, 2000) . 
 
According to the Illinois Geological Survey Division, Circular 532, Potential for Contamination of 
Shallow Aquifers in Illinois - the “Berg Circular” (Berg, Kempton, and Cartwright, 1984): 
 

 Plate 1, the subject site is located in a map area classified as M.  This classification 
denotes significantly large areas of surface mines or man-made land (Berg et al, 1984). 
  

 Plate 2, the subject site is located in a map area classified as M.  This classification 
denotes significantly large areas of surface mines or man-made land (Berg et al, 1984). 

 
5.2.3 Groundwater Characteristics 

The EDR database identified various state/historic wells within one mile of the subject site. 
However, no wells were identified within the subject site boundaries, and information regarding 
other wells in the area did not provide sufficient information regarding the direction of 
groundwater flow. Information from the well searches performed by EDR can be viewed in 
Appendix E-2. 
 
5.3 Historical Use Information 

5.3.1 Sanborn Fire Insurance Maps 

Carnow Conibear reviewed Sanborn Fire Insurance Maps for the subject site and surrounding 
area. The EDR Sanborn Library includes more than 1.2 million Sanborn maps from the Library 
of Congress, University Publications of America, and a private collection. Sanborn Map 
coverage was available for review for the years 1925, 1950, 1975, 1988, 1989, 1992, 2002, and 
2004. The EDR Sanborn Report can be viewed in Appendix F-2. 
 

Sanborn 
Map Date 

Subject Site Usage Adjacent Property Usage 

1925 The subject site was occupied by 
the Bryson Apartment Building, the 
Kenwood Public School and 
residential flats on the northern half 
across E. 50th Street. South of E. 
50th Street, there were two parking 

 North adjacent properties – 3-story 
residential flats and dwellings with 
basements.  

 East adjacent properties – Partly 
occupied by residential flats, 
residential dwellings, the East View 
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Sanborn 
Map Date 

Subject Site Usage Adjacent Property Usage 

garages, two hotels, and 
residential flats and dwellings with 
basements. At the parking garage 
along Harper Avenue, a gas tank 
was depicted. To the east across 
Harper Avenue, there was a filling 
station, and two gas tanks were 
depicted. There were also multiple 
stores, residential flats, and a 
motion picture theater. Even further 
east across Lake Park Avenue, 
there were multiple stores, 
residential flats and dwellings, a 
Chinese laundry, a tailor, the East 
View Hotel, a parking garage, and 
the Empire Storage Co., which 
were partially on the subject site.  

Hotel, stores, a parking garage, and 
the Empire Storage Co, beyond 
which were railroad tracks.  

 South adjacent properties across 
Hyde Park Blvd. – The Hyde Park 
Hotel, residential dwellings, and 
stores are depicted.  

 West adjacent properties across 
Blackstone Avenue – 3 story 
residential flats and dwellings with 
basements are depicted.  

1950 Some of the residential flats 
became vacant lots south of E. 50th 
Street. The gas tanks that were 
previously depicted at the filling 
station were no longer there, and 
four new gas tanks were depicted 
at the filling station.  
 

  

 North adjacent properties – No 
significant changes.   

 East adjacent properties – No 
significant changes.  

 South adjacent properties across 
Hyde Park Blvd. – Several more 
stores developed with basements.   

 West adjacent properties across 
Blackstone Avenue – An apartment 
building developed.  

1975 The Kenwood High School and 
Kenwood Public school developed 
across the entire subject site. The 
residential dwellings, hotels, 
parking garages, filling station, gas 
tanks, stores, etc. were no longer 
depicted.  
 

 North adjacent properties – No 
significant changes.   

 East adjacent properties – The 
stores, hotel, residential flats and 
dwellings, parking garage, and 
storage building were no longer 
depicted, and a 3-story building 
labelled as R.R. Tower HO was 
depicted.  

 South adjacent properties across 
Hyde Park Blvd. – The Hyde Park 
Hotel was no longer depicted, and 
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Sanborn 
Map Date 

Subject Site Usage Adjacent Property Usage 

two commercial buildings and a 90-
unit residential building developed.    

 West adjacent properties across 
Blackstone Avenue – Some of the 
residential dwellings and flats were 
no longer depicted and 4-unit 
residential buildings developed.  

1988 The Kenwood High School became 
labelled as Kenwood Academy, 
and the Kenwood Public School 
became the Louis Wiath 
Experimental School.      

 North adjacent properties – No 
significant changes.   

 East adjacent properties – No 
significant changes.   

 South adjacent properties across 
Hyde Park Blvd. – No significant 
changes.     

 West adjacent properties across 
Blackstone Avenue – No significant 
changes.   

1989 No significant changes to the 
subject site.   

 North adjacent properties – No 
significant changes.   

 East adjacent properties – No 
significant changes.    

 South adjacent properties across 
Hyde Park Blvd. – No significant 
changes.     

 West adjacent properties across 
Blackstone Avenue – No significant 
changes.   

1992 No significant changes to the 
subject site.  

 North adjacent properties – No 
significant changes.   

 East adjacent properties – No 
significant changes.    

 South adjacent properties across 
Hyde Park Blvd. – No significant 
changes.     

 West adjacent properties across 
Blackstone Avenue – No significant 
changes.   
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Sanborn 
Map Date 

Subject Site Usage Adjacent Property Usage 

2002 No significant changes to the 
subject site.  

 North adjacent properties – No 
significant changes.   

 East adjacent properties – No 
significant changes.    

 South adjacent properties across 
Hyde Park Blvd. – A parking lot 
developed next to one of the 
commercial buildings.      

 West adjacent properties across 
Blackstone Avenue – No significant 
changes.   

2004 No significant changes to the 
subject site.  

 North adjacent properties – No 
significant changes.   

 East adjacent properties – No 
significant changes.    

 South adjacent properties across 
Hyde Park Blvd. – No significant 
changes.     

 West adjacent properties across 
Blackstone Avenue – No significant 
changes.   

 
Historical uses of the subject site were occupied by a school, residential flats, parking garages, 
hotels, a filling station with two gas tanks, and other commercial stores in 1925. By 1975, the 
Kenwood Public School and Kenwood High School developed across the entire subject site. 
Then by 1988, the Kenwood Public School became the Louis Wiath Experimental School. After 
this time there were no other significant changes to the subject site.  
 
The adjacent properties were primarily occupied by residential flats and dwellings by 1925. The 
east adjacent property was partially occupied by the East View Hotel, stores, parking garages, 
the Empire Storage Co., and railroad tracks. Over time, more multi-unit residential and 
commercial buildings develop on the west and south adjacent properties.  
 
5.3.2 EDR City Directories 

Carnow Conibear reviewed city directory listings for the subject site for indications of previous 
property use and potential environmental impacts. City directory listings were available for the 
subject site area from the years 1923, 1928, 1931, 1932, 1941, 1947, 1949, 1951, 1957, 1961, 
1971, 1976, 1981 1986, 1993, 1994, 1999, 2004, 2005, 2009, 2014, and 2017. The complete 
city directory provided by EDR can be viewed in Appendix F-1. 
 
Based on the city directory listings associated with the subject site addresses, there were 
primarily residential addresses on the subject site and in the 
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surrounding area in 1923. Also, by 1923, at 5051 Blackstone Avenue, which is west adjacent, 
listed the Rader Rector R Dept Manufacturing Co. At 5007 Blackstone Avenue, which is west 
adjacent, listed the Leavenworth Frank F Pneumatic Tool Co. and the Bodley Edw B Chicago 
Auto Trade Assn in 1923. Clothing and apparel stores were listed on the west adjacent 
properties by 1947. The Wirth Lewis School and Kenwood High School were listed on the 
subject site at 5015 and 4959 S. Blackstone Avenue by 1971. The Canter Middle School was 
listed by 2004 at 4959 S. Blackstone Avenue.  
 
5.3.3 Topographic Maps 
 
Carnow Conibear reviewed proprietary topographic maps at www.historicaerials.com to 
determine general development features of the subject site and surrounding area. Topographic 
maps were available for the subject site area from the years 1889, 1891, 1900, 1901, 1904, 
1909, 1913, 1929, 1939, 1956, 1964, 1973, 1993, 1999, 2012, 2015, and 2018. 
 
According to the maps, the subject site and surrounding area were developed by a few 
buildings, roads, and railroad tracks by 1889. By 1929, more roadways and small buildings were 
depicted on the subject site and surrounding area. Then by 1956, the area was shaded red, 
which indicated an urbanized area, and the Kenwood School was depicted on the subject site. 
After this time, there were no significant changes to the subject site or the surrounding areas.  
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6.0 SITE RECONNAISSANCE 
 
6.1 Methodology & Limiting Conditions 

A visual inspection of the subject site was conducted on September 24, 2021 for the Kenwood 
Academy High School and Canter Middle School in Chicago, Illinois by Ms. Laurel Tesar of 
Carnow Conibear. Ms.Tesar was escorted by Kenwood Academy High School’s assistant 
engineer, Mr. Brendan Lavin. Ms. Tesar walked around the interior and exterior and conducted 
a visual inspection of both school buildings and observed the adjacent properties from public 
right of ways. During the site investigation, slight flooding was observed in the mechanical room. 
Mr. Lavin stated that CPS was currently making plans to fix the flooding. Conditions during the 
visit were sunny with temperatures around 60 degrees Fahrenheit.  Photographs taken at the 
subject site can be viewed in Appendix C. 
 
6.2 General Site Setting 

The subject site is located in a residential and commercial area in Chicago, Illinois.  Appendix 
B depicts the subject site and adjacent properties. 
 
6.3 Exterior Observations 

The subject site consists of the northern building of the Kenwood Academy High School, Canter 
Middle School, a portion of the athletic track and field, parking lots, sidewalks, and landscaping 
areas. The following table summarizes the exterior observations at the subject site: 
 

Exterior Site Observations 

Lot Size ~5 acres 

Shape of Parcel(s) Irregular 

Buildings on Site Kenwood Academy High School and Canter Middle School 

Exterior Improvements Athletic field, sidewalks, paved areas, landscaping, and 
fencing 

Pools of Liquid None 

Drums, Hazardous Material or 
Petroleum/Unidentified Substance Containers 

None 

Stained Soil or Pavement None 

Stressed Vegetation None 

Wells None 

Solid Waste or Fill Material None 

Pits, Ponds, Lagoons, Surface Water, 
Wastewater 

None 

Septic Systems None 

Railroad Tracks None 

Pipeline(s) None 

Odors None 
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6.4 Interior Observations 

The following summarizes interior observations at the subject site: 
 

Interior Site Observations 

Number of Floors in Buildings 4 floors in Kenwood, 2 floors in Canter 

Basement Yes, mechanical room in basement at Canter 

Pools of Liquid Slight flooding in mechanical room at Canter 

Drums, Hazardous Material or 
Petroleum/Unidentified Substance Containers 

None 

Building Heating Type Steam 

Building Cooling Type Chiller 

Pits, Wastewater None 

Odors None  

 

The subject site lies within the approximately 4-acres of the Canter Middle School and part of 
the Kenwood Academy High School campus. Interior portions of both buildings on the subject 
site consist of classrooms, gymnasiums, auditoriums, cafeterias, mechanical rooms, and 
bathrooms.  
 

6.5 Hazardous Substances and/or Chemical Storage 

On May 19, 1980, the U.S. Environmental Protection Agency (EPA) published, in the Federal 
Register, the first phase of the Resource Conservation and Recovery Act (RCRA), 1980 RCRA 
Laws.  RCRA defines a hazardous waste as a solid waste that may cause or significantly 
contribute to serious illness or death, or that poses a substantial threat to human health or the 
environment when improperly managed. No hazardous materials were observed during the site 
investigation.  
 

6.6 Above Ground & Underground Storage Tanks & Pipelines 

6.6.1 On-Site 

No evidence of ASTs or petroleum pipelines were observed on the subject site at the time of 
inspection.  
6.6.2 Adjacent Properties 

No evidence of the presence of USTs, Aboveground Storage Tank (ASTs), or petroleum 
pipelines were observed on the adjacent properties at the time of inspection. The following 
addresses which are adjacent to the subject site were identified in various databases as 
registered UST sites. The following UST locations and types with available information 
regarding removal records have been identified in association with the subject site property: 
 

 
Tank Address 

 
Tank Type 

 
Listed Database Install Date Removal Date 

5015 S 
Blackstone Ave. 

1 – 1,000-gallon 
heating oil UST 

Chicago Tanks, 
CDPH, OSFM 

Not reported 6/17/2009 

5015 S 
Blackstone Ave. 

1 – 1,000-gallon 
gasoline tank 

UST, CDPH  Not reported 6/17/2009 
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6.7 Suspected Polychlorinated Biphenyls (PCB)-Containing Equipment  

The Toxic Substance Control Act (TSCA) of 1976 mandates the regulation of toxic substances 
known as polychlorinated biphenyls (PCBs), a chemical component of many dielectric fluids, 
heat transfer fluids, hydraulic fluids, and lubricating oils.  Equipment that may potentially contain 
PCBs includes electrical equipment such as transformers or capacitors, or hydraulically 
operated equipment, such as elevators, compaction equipment, or manufacturing equipment.  
Regulations promulgated under TSCA require that transformers containing PCBs be marked as 
such. A PCB Ban Rule was enacted in 1979 to eliminate the use of PCBs altogether.  No 
potential PCB-containing equipment was observed on the subject site at the time of inspection. 
A transformer was located along the north boundary of the subject site. It was in good condition 
and no leaks or cracks were observed during the time of inspection.  
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7.0 INTERVIEWS 
 
7.1 Interview with Site Owner/Manager  
 
Mr. Daniel Reid, Engineer for Kenwood Academy and Canter Middle School, answered 
questions from the site owner/manager questionnaire on October 6, 2021. Mr. Reid indicated 
that the subject site is utilized as school. He stated that Kenwood Academy was comprised of 
Buildings A, B, and C. Buildings A and C each had two floors, while Building B had 4 floors. 
Relevant information has been incorporated throughout this report. 
 
7.2 Interviews with Occupants 
 
The subject site is currently occupied by Kenwood Academy, Canter Middle School, and an 
athletic field. No occupants were present onsite to be interviewed.   
 
7.3 Interview with Phase I ESA User  
 
A User Questionnaire was completed by Mr. Richard Schleyer, Director of Environmental Health 
and Safety for CPS; User provided information is summarized in Section 4.0. The User 
Questionnaire can be reviewed in Appendix D. 
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8.0 FINDINGS & OPINIONS 
 
Based on the findings of this Phase I Environmental Site Assessment, within the scope of this 
investigation and pursuant to the requirements of ASTM Standard Practice E 1527-13, the 
following findings are presented below: 
 
8.1 General Findings  

 A visual inspection was conducted at the subject site on September 24, 2021 for the 
Canter Middle School and a portion of the Kenwood Academy High School in Chicago, 
Illinois. The subject site is owned by Chicago Public Schools. The subject site is 
bounded to the north by residential buildings and E. 49th Street, beyond which is a 
parking garage; to the west by S. Blackstone Avenue, beyond which are residential 
buildings; to the south by Kenwood Academy High School; and to the east by the 
Kenwood Academy beyond which is S. Lake Park Avenue. 
 

 Historical uses of the subject site include residential homes, a school, parking garages, 
stores, and a filling station. The Kenwood Public School and Kenwood High School 
developed by 1956. The adjacent properties were primarily occupied by residential flats, 
residential dwellings, and stores. There were also parking garages, a storage building, 
and commercial buildings.  
 

 According to the EDR Radius Report, CDPH, and OSFM, there were two USTs on the 
south adjacent site, Kenwood Academy. These include 1 – 1,000-gallon heating oil tank, 
1 – 1,000-gallon gasoline tank, 1. The pre-1974 UST was removed on June 17, 2009 
and no signs of leaking was observed during the removal. The tanks were identified on 
the east side of the Kenwood Public School and north of the parking lot. This does not 
represent a REC to the subject site. 

 
 During the site investigation, a railroad track was observed across S. Lake Park Avenue 

approximately 230 feet east of the subject site. Railroads are associated with the use of 
pesticide and creosote treatments. However, due to the distance from the subject site, 
this does not represent a concern.  

 
8.2 Recognized Environmental Conditions  

The ASTM standard defines a REC as the presence or likely presence of any hazardous 
substances or petroleum products in, on, or at a property: (1) due to release to the environment; 
(2) under conditions indicative of a release to the environment; or (3) under conditions that pose 
a material threat of a future release to the environment. This assessment revealed no RECs in 
connection with the subject site. 
 
8.3 Controlled Recognized Environmental Conditions 

The ASTM standard defines a Controlled REC as a REC resulting from a past release of 
hazardous substances or petroleum products that has been addressed to the satisfaction of the 
applicable regulatory authority, with hazardous substances or petroleum products allowed to 
remain in place subject to the implementation of required controls. This investigation found no 
Controlled RECs in connection with the subject site. 
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8.4 Historical Recognized Environmental Conditions 

The ASTM standard defines a Historical REC as a past release of any hazardous substances or 
petroleum products that has occurred in connection with the property and has been addressed 
to the satisfaction of the applicable regulatory authority or meeting unrestricted use criteria 
established by a regulatory authority, without subjecting the property to any required controls. 
This investigation found no Historical RECs in connection with the subject site. 
 
8.5 De Minimis Conditions 

The ASTM standard defines de minimis conditions as conditions that are not RECs and 
generally do not present a threat to human health or the environment and that generally would 
not be the subject of an enforcement action if brought to the attention of appropriate 
governmental agencies.  This assessment has revealed no evidence of de minimis conditions in 
connection with the subject site. 
 
8.6 Business Risks 

A business environmental risk refers to a risk which can have a material environmental or 
environmentally driven impact on the business associated with the current or planned use of a 
parcel of commercial real estate, not necessarily limited to those environmental issues required 
to be investigated as a part of ASTM 1527.  This investigation found the following business risk 
in connection with the subject site: 
 

 Information suggests that former buildings on the subject site included basements.  
Based upon our experience, backfill material can consist of some building debris and at 
times former items located within the basement(s). There is the potential that the fill 
materials present onsite may require special handling if future development requires 
their removal. 

8.7 Data Gaps 

When conducting a Phase I ESA investigation, an environmental professional’s ability to identify 
RECs is sometimes limited due to data gaps.  Data gaps are not inherently significant but can 
be substantive to a report if other information and/or professional experience raise reasonable 
concerns regarding the data gap. 
 
One common type of data gap is data failure – the inability to find sources to adequately identify 
the historical uses of the subject site.  ASTM 1527-13 requires that historical uses of a property 
be identified in five-year intervals back to 1940 or the property’s first development, whichever is 
earlier, as long as the information is reasonably ascertainable. If specific use of the property 
appears unchanged over a period of longer than five years, then research of the use of the 
property during intervening years is not required.   
 
This investigation has identified sources of information from 1889, 1891, 1900, 1901, 1904, 
1909, 1913, 1923, 1925, 1928, 1929, 1931, 1932, 1939, 1941, 1947, 1949, 1950, 1951, 1956, 
1957, 1961, 1964, 1971, 1973, 1975, 1976, 1981 1986, 1988, 1989, 1992, 1993, 1994, 1999, 
2002, 2004, 2005, 2009, 2012, 2014, 2015, 2017, and 2018. Historical uses of the subject site 
as residential homes, a school, parking garages, stores, and a filling station. The Kenwood 
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Public School and Kenwood High School developed by 1956. There were no significant 
changes after this time. Carnow Conibear believes based on professional experience, adequate 
historical information on the site was obtained, and the data failure does not represent a 
significant data gap to the study.  
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9.0 CONCLUSIONS 

Carnow Conibear has performed a Phase I Environmental Site Assessment, in conformance 
with the scope and limitations of the current ASTM Practice E 1527, of the Canter Middle 
School and a portion of the Kenwood Academy High School in Chicago, Illinois (subject site). 
Any exceptions to, or deletions from, the practice are described in Section 2.4 of this report. 
This assessment revealed no RECs in connection with the subject site.  

Carnow Conibear has applied prevailing industry standards and reasonable judgment and 
effort within the scope of work outlined in Carnow Conibear’s proposal, while conducting the 
Phase I ESA. The standards, judgment, and effort used by Carnow Conibear personnel to 
investigate, assess, and determine the presence of potential environmental hazards and 
liabilities associated with the site are consistent with the requirements outlined in the current 
ASTM Standards No. E1527.  Carnow Conibear makes no warranty, express or implied, that 
the findings and interpretations in this report are a complete representation of the 
environmental hazards and liabilities, associated with the site.  There may be unrecorded 
information or documentation from previous owners or tenants that is unattainable and may be 
proprietary, legally protected, or unavailable through government regulatory services. 
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10.0 DEVIATIONS 
 
Carnow Conibear has performed a Phase I Environmental Site Assessment, in conformance 
with the scope and limitations of the current ASTM Practice E 1527, of the Kenwood Academy 
High School at 5015 S. Blackstone Avenue in Chicago, Illinois (subject site).  Any exceptions to, 
or deletions from, the practice are described in Section 2.4 of this report.  No other significant 
deviations are noted with this report.  
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12.0 SIGNATURE & QUALIFICATIONS OF THE 
 ENVIRONMENTAL PROFESSIONAL 
 
 
 
 
I declare that, to the best of my professional knowledge and belief, I meet the definition of 
Environmental Professional as defined in §312.10 of 40 CFR 312,  
 
and,    
 
I have the specific qualifications based on education, training, and experience to assess a 
property of the nature, history, and setting of the subject site.  I have developed and performed 
the all appropriate inquiries in conformance with the standards and practices set forth in 40 CFR 
Part 312. 
 
 
 
 
 

 
 
Nohemi Melero, REPA 
Senior Project Manager 
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1: View of the main entrance of Kenwood Academy along S. 
Blackstone Avenue.  

2: View of the east side of Kenwood Academy.   

  
3: View of the south side of Canter Middle School where the 
proposed link will be.  

4: View of the north side of Kenwood Academy where the 
proposed link will be.  
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5: View of the parking lot between the Canter Middle School and 
Kenwood Academy where the proposed link will be.  

6: View of the main entrance of Canter Middle School from S. 
Blackstone Avenue.   
 

  
7: View of the northside of Canter Middle School and staff 
parking lot.  
 

8: View of the athletic field and track east of the Canter Middle 
School.       
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9: Closer view of the athletic track and field.  
 

10: View of the front entrance of the Canter Middle School along 
S. Blackstone Avenue.   
 

  
11: View of the generator on the east side of Kenwood Academy.   12: View of the trash disposal area on the east side of Kenwood 

Academy.  
 



Photo Date: 
Created by: 
Checked by: 
Page 4 of 5 

September 24, 2021 
LT 
NM 

Appendix C: Site Photographs 
Kenwood Academy Link 

5015 S. Blackstone Avenue 
Chicago, Illinois 60615 

 
Your Environmental Resource 

K:\CPS Projects\KENWOOD\2021 Phase I ESA\Photos 

Carnow, Conibear & Assoc., Ltd. 
Environmental Consulting Services 

600 W. Van Buren St., Suite 500, Chicago, IL 
60607 

t: 312.782.4486 f: 312.782.5145 
www.ccaltd.com 

 

 

 

 
 

13: View of electrical boxes on the north side of Canter Middle 
School. 

14: View of a transformer on the north side of Canter Middle 
School. No leaks or cracks to the foundation were observed.    

  
15: View the west adjacent property of S. Blackstone Avenue, 
beyond which are residential buildings.   
 

16: View of the north adjacent property of a residential building.  
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17: View of the north adjacent property across E. 49th Street, 
which is a parking garage.   

18: View of the east adjacent property of a portion of Kenwood 
Academy’s athletic field.  

 

 

19: View of the south adjacent property of Kenwood Academy, 
beyond which is E. Hyde Park Blvd.  
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Phase I Environmental Site Assessment Client Questionnaire 

ASTM Standard E1527-13 requires the user of the Environmental Site Assessment (ESA) 
to complete the following questionnaire.  The questions should be answered to the best of 
your actual knowledge.  Please explain all answers thoroughly, utilizing extra paper as 
needed. Failure to provide the following information will be listed as a data gap within the 
report.    

Property Name: 

Property Address: 

(1)  What is the reason for conducting this Phase I ESA?  (ASTM 1527-13, 6.8) 
If no answer is provided, Carnow Conibear will assume the purpose of the Phase I 
ESA is to qualify for an LLP to CERCLA liability and will state this in the report.   

(2)  Do you know of any pending, threatened, or past litigation relevant to hazardous 
substances or petroleum products in, on, or from the property?  (ASTM 1527-13, 
10.9) 

Yes No     If yes, please explain below: 

(3)  Do you know of any pending, threatened, or past administrative proceedings 
relevant to hazardous substances or petroleum products in, on, or from the 
property? (ASTM 1527-13, 10.9) 

Yes No     If yes, please explain below: 

(4)  Do you know of any notices from any government entity regarding any possible 
violation of environmental laws or possible liability relating to hazardous substances 
or petroleum products?  (ASTM 1527-13, 10.9) 

Yes No    If yes, please explain below: 

(5) Environmental cleanup liens that are filed or recorded against the site (40 CFR 
312.25).  
Are you aware of any environmental cleanup liens against the property that are filed or 
recorded under federal, tribal, state or local law?   

Yes No    If yes, please explain below: 



 (6) Activity and land use limitations (AULs) that are in place on the site or that have 
been filed or recorded in a registry (40 CFR 312.26).  
Are you aware of any AULs1, such as engineering controls, land use restrictions or 
institutional controls that are in place at the site and/or have been filed or recorded in a 
registry under federal, tribal, state or local law? 

Yes No    If yes, please explain below: 

(7) Specialized knowledge or experience of the person seeking to qualify for the LLP 
(40 CFR 312.28).  
As the user of this ESA do you have any specialized knowledge or experience related to 
the property or nearby properties?  For example, are you involved in the same line of 
business as the current or former occupants of the property or an adjoining property so that 
you would have specialized knowledge of the chemicals and processes used by this type of 
business?   

Yes No    If yes, please explain below: 

(8) Relationship of the purchase price to the fair market value of the property if it 
were not contaminated (40 CFR 312.29).  
Does the purchase price being paid for this property reasonably reflect the fair market value 
of the property?  If you conclude that there is a difference, have you considered whether 
the lower purchase price is because contamination is known or believed to be present at 
the property?   

Yes No    If yes, please explain below: 

(9) Commonly known or reasonably ascertainable information about the property (40 
CFR 312.30).  
Are you aware of commonly known or reasonably ascertainable information about the 
property that would help the environmental professional to identify conditions indicative of 
releases or threatened releases?  For example, as user, 

(a.)Do you know the past uses of the property?  
Yes No    If yes, please explain below: 

(b.)Do you know of specific chemicals that are present or once were present at the 
property? 

Yes No    If yes, please explain below: 



(c.)Do you know of spills or other chemical releases that have taken place at the property? 
Yes No    If yes, please explain below: 

(d.)Do you know of any environmental cleanups that have taken place at the property? 
Yes No    If yes, please explain below: 

(e.)Do you know of any environmental assessments that have taken place at the property?  
If so, please attach copies of the assessment or cleanup reports. 

Yes No 

(10) The degree of obviousness of the presence of likely presence of contamination 
at the property, and the ability to detect the contamination by appropriate 
investigation (40 CFR 312.31).  
As the user of this ESA, based on your knowledge and experience related to the property 
are there any obvious indicators that point to the presence or likely presence of 
contamination at the property?   

Yes No    If yes, please explain below: 

I have completed the preceding questions in good faith and to the extent of my actual 
knowledge.   

User Name:    ___________________________ 
        Please Print 

User Signature:   ___________________________   ____________ 
  Please Sign  Date 

1 As defined in 3.2.2 of ASTM Standard E 1527-13, an AUL stands for activity and use limitations – legal or 
physical restrictions or limitations on the use of, or access to, a site or facility: (1) to reduce or eliminate 
potential exposure to hazardous substances or petroleum products in the soil, soil vapor, groundwater, and/or 
surface water on the property, or (2)to prevent activities that could interfere with the effectiveness of a response 
action in order to ensure maintenance of a condition of no significant risk to public health or the environment.  
These legal or physical restrictions, which may include institutional and/or engineering controls, are intended to 
prevent adverse impacts to individuals or populations that may be exposed to hazardous substances and 
petroleum products in the soil, ground water, and/or surface water on the property. 
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JB Pritzker, Governor  
Matt Perez, State Fire Marshal 

JRTC 100 W. Randolph Suite 4-600 
Chicago, IL 60601 
(312) 814-2693 

1035 Stevenson Drive 
Springfield, IL 62703 

(217) 785-0969 
 

www.sfm.illinois.gov 
 

2309 W. Main 
Marion, IL 62959 

(618) 993-7085 

 

September 22, 2021 
 

Laurel Tesar 
600 W. Van Buren Street 
Chicago, IL 60607 
 
Dear Laurel Tesar: 
 
 

The Office of the State Fire Marshal received your request for documents, pursuant to the 
Freedom of Information Act (“Act”), on 09/20/2021.  Enclosed, and pursuant to the Act, please 
find those documents responsive to your request that are prepared or maintained by the Office of 
the State Fire Marshal. 
 

Pursuant to Section 9.5 of the Act, “any person whose request to inspect or copy a public 
record is denied by a public body, may file a request for review with the Public Access 
Counselor established in the Office of the Attorney General not later than 60 days after 
the date of the final denial.” Such requests must be in writing, signed by the requester 
and include (1) a copy of the request for access to records and (2) any response from the 
OSFM. Further information on such requests contact: 

 
Sarah Pratt 
Acting Public Access Counselor 
Office of the Attorney General 
500 S. 2nd Street 
Springfield, Illinois 62706 
Phone:  1-877-299-FOIA 
(1-877-299-3642) 
Fax: (217) 782-1396 

 
 
For your added convenience, we now also offer electronic submission of FOIA requests.  To use 
this feature please go to http://www.sfm.illinois.gov/public/foia.aspx and simply fill out our 
electronic FOIA request form. 
  



  
 

JB Pritzker, Governor  
Matt Perez, State Fire Marshal 

JRTC 100 W. Randolph Suite 4-600 
Chicago, IL 60601 
(312) 814-2693 

1035 Stevenson Drive 
Springfield, IL 62703 

(217) 785-0969 
 

www.sfm.illinois.gov 
 

2309 W. Main 
Marion, IL 62959 

(618) 993-7085 

 

 

Should you have further questions regarding this matter, please contact me at your earliest 
convenience. 
 

Sincerely, 

 
Matt Sebek 
Deputy General Counsel – FOIA Officer 
Office of the State Fire Marshal 
217-785-1011 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



























































































NOTIFICATION 
TYPE ADDRESS

STREET NUMBER 
FROM

STREET NUMBER 
TO DIRECTION STREET NAME STREET TYPE

OWNER/APPLICA
NT START DATE END DATE COMMENT DATA SOURCE MODIFIED DATE LATITUDE LONGITUDE LOCATION

NOI NESHAP

5015 S 
BLACKSTONE 
AVE 5015 S BLACKSTONE AVE

CHICAGO PUBLIC 
SCHOOLS 6/22/2021 8/4/2021

KENWOOD 
ACADEMY HIGH 
SCHOOL  
REMOVAL OF 
HAZARDOUS 
MATERIAL

DEPT. OF PUBLIC 
HEALTH 8/24/2021 0:00 41.80375479 -87.59038395

POINT (-
87.59038394544
353 
41.80375479070
232)

NOI NESHAP

4959 S 
BLACKSTONE 
AVE 4959 S BLACKSTONE AVE

CHICAGO PUBLIC 
SCHOOL 7/6/2004

EST WASTE:  
RCM PIPE: 120 
RACM AREA: 
7300 RACM 
VOLUME: 0

HISTORIC DEPT. 
OF 
ENVIRONMENT 1/1/2012 0:00 41.80434474 -87.59039494

POINT (-
87.59039493829
13 
41.80434474042
51)

NOI NESHAP

5015 S 
BLACKSTONE 
AVE 5015 S BLACKSTONE AVE

SHAWN BROWN 
ENTERPRISES 
INC. 6/22/2021 8/4/2021

KENWOOD 
ACADEMY HIGH 
SCHOOL  
REMOVAL OF 
HAZARDOUS 
MATERIAL

DEPT. OF PUBLIC 
HEALTH 8/24/2021 0:00 41.80375479 -87.59038395

POINT (-
87.59038394544
353 
41.80375479070
232)

NOI NESHAP

5015 S 
BLACKSTONE 
AVE 5015 S BLACKSTONE AVE CPS 9/20/2010

EST WASTE:  
RCM PIPE: 150 
RACM AREA: 259 
RACM VOLUME: 
0

HISTORIC DEPT. 
OF 
ENVIRONMENT 1/1/2012 0:00 41.80375479 -87.59038395

POINT (-
87.59038394544
353 
41.80375479070
232)

NOI NESHAP

5015 S 
BLACKSTONE 
AVE 5015 S BLACKSTONE AVE

COLFAX 
CORPORATION 12/6/2019 1/3/2020

KENWOOD 
ACADEMY  
GROSS REMOVAL 
AND GLOVE BAG 
REMOVAL OF 
PIPE INSULATION

DEPT. OF PUBLIC 
HEALTH 12/6/2019 0:00 41.80375479 -87.59038395

POINT (-
87.59038394544
353 
41.80375479070
232)

NOI NESHAP

5015 S 
BLACKSTONE 
AVE 5015 S BLACKSTONE AVE

CHICAGO PUBLIC 
SCHOOLS 6/25/2003

EST WASTE:  
RCM PIPE: 0 
RACM AREA: 
1800 RACM 
VOLUME: 0

HISTORIC DEPT. 
OF 
ENVIRONMENT 1/1/2012 0:00 41.80375479 -87.59038395

POINT (-
87.59038394544
353 
41.80375479070
232)

NOI NESHAP

5015 S 
BLACKSTONE 
AVE 5015 S BLACKSTONE AVE

CHICAGO PUBLIC 
SCHOOLS (HQ) 
CPS 7/3/2019 8/7/2019

KENWOOD 
ACADEMY  WET 
HAND METHODS 
IN GLOVEBAG 
AND/OR 
CONTAINMENT

DEPT. OF PUBLIC 
HEALTH 8/7/2019 0:00 41.80375479 -87.59038395

POINT (-
87.59038394544
353 
41.80375479070
232)

NOI NESHAP

4959 S 
BLACKSTONE 
AVE 4959 S BLACKSTONE AVE CPS 12/22/2011

EST WASTE:  
RCM PIPE: 80 
RACM AREA: 0 
RACM VOLUME: 
0

HISTORIC DEPT. 
OF 
ENVIRONMENT 1/1/2012 0:00 41.80434474 -87.59039494

POINT (-
87.59039493829
13 
41.80434474042
51)

NOI NESHAP

5015 S 
BLACKSTONE 
AVE 5015 S BLACKSTONE AVE

ANGEL 
ABATEMENT,LLC 6/12/2015 7/22/2015

5015 S 
BLACKSTONE 
AVE   8000 LN FT, 
10,600 SQ FT 

 THROUGHOUT
DEPT. OF PUBLIC 
HEALTH 11/27/2015 0:00 41.80375479 -87.59038395

POINT (-
87.59038394544
353 
41.80375479070
232)



NOI NESHAP

5015 S 
BLACKSTONE 
AVE 5015 S BLACKSTONE AVE

JOHANNA 
GONZALEZ 7/3/2019 8/7/2019

KENWOOD 
ACADEMY  WET 
HAND METHODS 
IN GLOVEBAG 
AND/OR 
CONTAINMENT

DEPT. OF PUBLIC 
HEALTH 8/7/2019 0:00 41.80375479 -87.59038395

POINT (-
87.59038394544
353 
41.80375479070
232)

NOI NESHAP

4959 S 
BLACKSTONE 
AVE 4959 S BLACKSTONE AVE

ANGEL 
ABATEMENT,LLC 3/20/2015 6/8/2015

4959 S 
BLACKSTONE 
AVE   600 LN FT 
AND 16,670 SQ 
FT 

 DATES 
CHANGED 
4/8/2015 JK 

 DATES 
CHANGED 
4/14/2015 JK

DEPT. OF PUBLIC 
HEALTH 6/19/2015 0:00 41.80434474 -87.59039494

POINT (-
87.59039493829
13 
41.80434474042
51)

NOI NESHAP

5015 S 
BLACKSTONE 
AVE 5015 S BLACKSTONE AVE

JOHANNA 
GONZALEZ 12/6/2019 1/3/2020

KENWOOD 
ACADEMY  
GROSS REMOVAL 
AND GLOVE BAG 
REMOVAL OF 
PIPE INSULATION

DEPT. OF PUBLIC 
HEALTH 12/6/2019 0:00 41.80375479 -87.59038395

POINT (-
87.59038394544
353 
41.80375479070
232)

NOI NESHAP

4959 S 
BLACKSTONE 
AVE 4959 S BLACKSTONE AVE

CHICAGO PUBLIC 
SCHOOLS 9/27/2004

EST WASTE:  
RCM PIPE: 150 
RACM AREA: 510 
RACM VOLUME: 
0

HISTORIC DEPT. 
OF 
ENVIRONMENT 1/1/2012 0:00 41.80434474 -87.59039494

POINT (-
87.59039493829
13 
41.80434474042
51)

NOI NESHAP

5015 S 
BLACKSTONE 
AVE 5015 S BLACKSTONE AVE

NATIONWIDE 
ENVIRONMENTA
L & DEMO, LLC 5/29/2020 6/24/2020

KENWOOD 
ACADEMY HIGH 
SCHOOL  
REMOVE AND 
DISPOSE 
ASBESTOS-
CONTAINING 
BLACK TRANSITE 
LAB COUNTER 
TOPS AND 
TRANSITE HOOD 
PANELS IN FULL 
CONTAINMENT.

DEPT. OF PUBLIC 
HEALTH 7/9/2020 0:00 41.80375479 -87.59038395

POINT (-
87.59038394544
353 
41.80375479070
232)

NOI NESHAP

5015 S 
BLACKSTONE 
AVE 5015 S BLACKSTONE AVE

COLFAX 
CORPORATION 7/3/2019 8/7/2019

KENWOOD 
ACADEMY  WET 
HAND METHODS 
IN GLOVEBAG 
AND/OR 
CONTAINMENT

DEPT. OF PUBLIC 
HEALTH 8/7/2019 0:00 41.80375479 -87.59038395

POINT (-
87.59038394544
353 
41.80375479070
232)

NOI NESHAP

5015 S 
BLACKSTONE 
AVE 5015 S BLACKSTONE AVE

CHICAGO PUBLIC 
SCHOOLS 6/18/2009

EST WASTE:  
RCM PIPE: 100 
RACM AREA: 0 
RACM VOLUME: 
0

HISTORIC DEPT. 
OF 
ENVIRONMENT 1/1/2012 0:00 41.80375479 -87.59038395

POINT (-
87.59038394544
353 
41.80375479070
232)



NOI NESHAP

5015 S 
BLACKSTONE 
AVE 5015 S BLACKSTONE AVE

CHICAGO PUBLIC 
SCHOOL 9/22/2003

EST WASTE:  
RCM PIPE: 0 
RACM AREA: 
1800 RACM 
VOLUME: 0

HISTORIC DEPT. 
OF 
ENVIRONMENT 1/1/2012 0:00 41.80375479 -87.59038395

POINT (-
87.59038394544
353 
41.80375479070
232)

NOI NESHAP

5015 S 
BLACKSTONE 
AVE 5015 S BLACKSTONE AVE

CHICAGO PUBLIC 
SCHOOLS (HQ) 
CPS 3/20/2020 4/10/2020

KENWOOD 
ACADEMY  
ASBESTOS 
ABATEMENT

DEPT. OF PUBLIC 
HEALTH 3/20/2020 0:00 41.80375479 -87.59038395

POINT (-
87.59038394544
353 
41.80375479070
232)

NOI NESHAP

5015 S 
BLACKSTONE 
AVE 5015 S BLACKSTONE AVE CPS 12/23/2009

EST WASTE:  
RCM PIPE: 30 
RACM AREA: 0 
RACM VOLUME: 
0

HISTORIC DEPT. 
OF 
ENVIRONMENT 1/1/2012 0:00 41.80375479 -87.59038395

POINT (-
87.59038394544
353 
41.80375479070
232)

NOI NESHAP

5015 S 
BLACKSTONE 
AVE 5015 S BLACKSTONE AVE CPS 12/6/2019 1/3/2020

KENWOOD 
ACADEMY  
GROSS REMOVAL 
AND GLOVE BAG 
REMOVAL OF 
PIPE INSULATION

DEPT. OF PUBLIC 
HEALTH 12/6/2019 0:00 41.80375479 -87.59038395

POINT (-
87.59038394544
353 
41.80375479070
232)

NOI NESHAP

5015 S 
BLACKSTONE 
AVE 5015 S BLACKSTONE AVE

JOHANNA 
GONZALEZ 3/20/2020 4/10/2020

KENWOOD 
ACADEMY  
ASBESTOS 
ABATEMENT

DEPT. OF PUBLIC 
HEALTH 3/20/2020 0:00 41.80375479 -87.59038395

POINT (-
87.59038394544
353 
41.80375479070
232)

NOI NESHAP

5015 S 
BLACKSTONE 
AVE 5015 S BLACKSTONE AVE

CHICAGO PUBLIC 
SCHOOLS 11/4/2008

EST WASTE:  
RCM PIPE: 100 
RACM AREA: 0 
RACM VOLUME: 
0

HISTORIC DEPT. 
OF 
ENVIRONMENT 1/1/2012 0:00 41.80375479 -87.59038395

POINT (-
87.59038394544
353 
41.80375479070
232)

NOI NESHAP

5015 S 
BLACKSTONE 
AVE 5015 S BLACKSTONE AVE

COLFAX 
CORPORATION 10/21/2016 11/14/2016

KENWOOD 
ACADEMY HIGH 
SCHOOL  GROSS 
REMOVAL OF 
ASBESTOS PIPE 
INSULATION IN 
FULL 
CONTAINMENT.

DEPT. OF PUBLIC 
HEALTH 11/15/2016 0:00 41.80375479 -87.59038395

POINT (-
87.59038394544
353 
41.80375479070
232)

NOI NESHAP

4959 S 
BLACKSTONE 
AVE 4959 S BLACKSTONE AVE

CHICAGO PUBLIC 
SCHOOL 3/7/2005

EST WASTE:  
RCM PIPE: 30 
RACM AREA: 0 
RACM VOLUME: 
0

HISTORIC DEPT. 
OF 
ENVIRONMENT 1/1/2012 0:00 41.80434474 -87.59039494

POINT (-
87.59039493829
13 
41.80434474042
51)

NOI NESHAP

5015 S 
BLACKSTONE 
AVE 5015 S BLACKSTONE AVE

CHICAGO PUBLIC 
SCHOOL 7/14/2003

EST WASTE:  
RCM PIPE: 0 
RACM AREA: 
1800 RACM 
VOLUME: 0

HISTORIC DEPT. 
OF 
ENVIRONMENT 1/1/2012 0:00 41.80375479 -87.59038395

POINT (-
87.59038394544
353 
41.80375479070
232)

NOI NESHAP

5015 S 
BLACKSTONE 
AVE 5015 S BLACKSTONE AVE

COLFAX 
CORPORATION 5/5/2020 6/19/2020

KENWOOD 
ACADEMY  MINI 
TENT WITH 
GLOVEBAG 
REMOVAL OF 
PIPE INSULATION

DEPT. OF PUBLIC 
HEALTH 5/5/2020 0:00 41.80375479 -87.59038395

POINT (-
87.59038394544
353 
41.80375479070
232)



NOI NESHAP

5015 S 
BLACKSTONE 
AVE 5015 S BLACKSTONE AVE CPS 5/5/2020 6/19/2020

KENWOOD 
ACADEMY  MINI 
TENT WITH 
GLOVEBAG 
REMOVAL OF 
PIPE INSULATION

DEPT. OF PUBLIC 
HEALTH 5/5/2020 0:00 41.80375479 -87.59038395

POINT (-
87.59038394544
353 
41.80375479070
232)

NOI NESHAP

5015 S 
BLACKSTONE 
AVE 5015 S BLACKSTONE AVE

JOHANNA 
GONZALEZ 5/5/2020 6/19/2020

KENWOOD 
ACADEMY  MINI 
TENT WITH 
GLOVEBAG 
REMOVAL OF 
PIPE INSULATION

DEPT. OF PUBLIC 
HEALTH 5/5/2020 0:00 41.80375479 -87.59038395

POINT (-
87.59038394544
353 
41.80375479070
232)

NOI NESHAP

4959 S 
BLACKSTONE 
AVE 4959 S BLACKSTONE AVE

LYNN CRIVELLO 
CPS 3/20/2015 6/8/2015

4959 S 
BLACKSTONE 
AVE   600 LN FT 
AND 16,670 SQ 
FT 

 DATES 
CHANGED 
4/8/2015 JK 

 DATES 
CHANGED 
4/14/2015 JK

DEPT. OF PUBLIC 
HEALTH 6/19/2015 0:00 41.80434474 -87.59039494

POINT (-
87.59039493829
13 
41.80434474042
51)

NOI NESHAP

5015 S 
BLACKSTONE 
AVE 5015 S BLACKSTONE AVE

CHICAGO PUBLIC 
SCHOOLS (HQ) 
CPS 5/29/2020 6/24/2020

KENWOOD 
ACADEMY HIGH 
SCHOOL  
REMOVE AND 
DISPOSE 
ASBESTOS-
CONTAINING 
BLACK TRANSITE 
LAB COUNTER 
TOPS AND 
TRANSITE HOOD 
PANELS IN FULL 
CONTAINMENT.

DEPT. OF PUBLIC 
HEALTH 7/9/2020 0:00 41.80375479 -87.59038395

POINT (-
87.59038394544
353 
41.80375479070
232)

NOI NESHAP

5015 S 
BLACKSTONE 
AVE 5015 S BLACKSTONE AVE

CHICAGO PUBLIC 
SCHOOLS 4/16/2008

EST WASTE:  
RCM PIPE: 50 
RACM AREA: 0 
RACM VOLUME: 
0

HISTORIC DEPT. 
OF 
ENVIRONMENT 1/1/2012 0:00 41.80375479 -87.59038395

POINT (-
87.59038394544
353 
41.80375479070
232)

NOI NESHAP

5015 S 
BLACKSTONE 
AVE 5015 S BLACKSTONE AVE

CHICAGO PUBLIC 
SCHOOLS 6/12/2015 7/22/2015

5015 S 
BLACKSTONE 
AVE   8000 LN FT, 
10,600 SQ FT 

 THROUGHOUT
DEPT. OF PUBLIC 
HEALTH 11/27/2015 0:00 41.80375479 -87.59038395

POINT (-
87.59038394544
353 
41.80375479070
232)

NOI NESHAP

5015 S 
BLACKSTONE 
AVE 5015 S BLACKSTONE AVE CPS 9/22/2010

EST WASTE:  
RCM PIPE: 150 
RACM AREA: 259 
RACM VOLUME: 
0

HISTORIC DEPT. 
OF 
ENVIRONMENT 1/1/2012 0:00 41.80375479 -87.59038395

POINT (-
87.59038394544
353 
41.80375479070
232)



NOI NESHAP

4959 S 
BLACKSTONE 
AVE 4959 S BLACKSTONE AVE

CHICAGO PUBLIC 
SCHOOL 11/9/2004

EST WASTE:  
RCM PIPE: 150 
RACM AREA: 100 
RACM VOLUME: 
0

HISTORIC DEPT. 
OF 
ENVIRONMENT 1/1/2012 0:00 41.80434474 -87.59039494

POINT (-
87.59039493829
13 
41.80434474042
51)

NOI NESHAP

5015 S 
BLACKSTONE 
AVE 5015 S BLACKSTONE AVE

COLFAX 
CORPORATION 3/20/2020 4/10/2020

KENWOOD 
ACADEMY  
ASBESTOS 
ABATEMENT

DEPT. OF PUBLIC 
HEALTH 3/20/2020 0:00 41.80375479 -87.59038395

POINT (-
87.59038394544
353 
41.80375479070
232)

NOI NESHAP

5015 S 
BLACKSTONE 
AVE 5015 S BLACKSTONE AVE

MAGDA 
KOLODZIEJ 5/29/2020 6/24/2020

KENWOOD 
ACADEMY HIGH 
SCHOOL  
REMOVE AND 
DISPOSE 
ASBESTOS-
CONTAINING 
BLACK TRANSITE 
LAB COUNTER 
TOPS AND 
TRANSITE HOOD 
PANELS IN FULL 
CONTAINMENT.

DEPT. OF PUBLIC 
HEALTH 7/9/2020 0:00 41.80375479 -87.59038395

POINT (-
87.59038394544
353 
41.80375479070
232)

NOI NESHAP

5015 S 
BLACKSTONE 
AVE 5015 S BLACKSTONE AVE

BRITTANY 
BROWN 6/22/2021 8/4/2021

KENWOOD 
ACADEMY HIGH 
SCHOOL  
REMOVAL OF 
HAZARDOUS 
MATERIAL

DEPT. OF PUBLIC 
HEALTH 8/24/2021 0:00 41.80375479 -87.59038395

POINT (-
87.59038394544
353 
41.80375479070
232)

NOI NESHAP

5015 S 
BLACKSTONE 
AVE 5015 S BLACKSTONE AVE

CHICAGO PUBLIC 
SCHOOLS 10/21/2016 11/14/2016

KENWOOD 
ACADEMY HIGH 
SCHOOL  GROSS 
REMOVAL OF 
ASBESTOS PIPE 
INSULATION IN 
FULL 
CONTAINMENT.

DEPT. OF PUBLIC 
HEALTH 11/15/2016 0:00 41.80375479 -87.59038395

POINT (-
87.59038394544
353 
41.80375479070
232)

NOI NESHAP

4959 S 
BLACKSTONE 
AVE 4959 S BLACKSTONE AVE CPS 12/27/2011

EST WASTE:  
RCM PIPE: 80 
RACM AREA: 0 
RACM VOLUME: 
0

HISTORIC DEPT. 
OF 
ENVIRONMENT 1/1/2012 0:00 41.80434474 -87.59039494

POINT (-
87.59039493829
13 
41.80434474042
51)

NOI NESHAP

5015 S 
BLACKSTONE 
AVE 5015 S BLACKSTONE AVE

JOHANNA 
GONZALEZ 10/21/2016 11/14/2016

KENWOOD 
ACADEMY HIGH 
SCHOOL  GROSS 
REMOVAL OF 
ASBESTOS PIPE 
INSULATION IN 
FULL 
CONTAINMENT.

DEPT. OF PUBLIC 
HEALTH 11/15/2016 0:00 41.80375479 -87.59038395

POINT (-
87.59038394544
353 
41.80375479070
232)

NOI NESHAP

5015 S 
BLACKSTONE 
AVE 5015 S BLACKSTONE AVE

CHICAGO PUBLIC 
SCHOOLS 7/7/2003

EST WASTE:  
RCM PIPE: 0 
RACM AREA: 
1800 RACM 
VOLUME: 0

HISTORIC DEPT. 
OF 
ENVIRONMENT 1/1/2012 0:00 41.80375479 -87.59038395

POINT (-
87.59038394544
353 
41.80375479070
232)



COMPLAINT ID
COMPLAINT 
TYPE ADDRESS

STREET NUMBER 
FROM

STREET NUMBER 
TO DIRECTION STREET NAME STREET TYPE INSPECTOR

COMPLAINT 
DATE

COMPLAINT 
DETAIL INSPECTION LOG DATA SOURCE Modified Date LATITUDE LONGITUDE LOCATION

DOECOMP23851
Air Pollution 
Work Order

5000 S 
BLACKSTONE 
AVE, CHICAGO, 
IL 5000 S BLACKSTONE AVE 25 7/25/1994

STRONG ODORS 
FROM GARBAGE 
BURNING IN 
AREA.

MORE 
INFORMATION 
MAY BE 
AVAILABLE IN 
THE CDPH 
ENVIRONMENTA
L INSPECTIONS 
DATASET

HISTORIC DEPT. 
OF 
ENVIRONMENT 1/1/2012

DOECOMP24233
Asbestos Work 
Order

5015 S 
BLACKSTONE 
AVE, CHICAGO, 
IL 5015 S BLACKSTONE AVE 70 12/2/2004

KENWOOD 
ACADEMY                     
ASBESTOS 
CEILING TILES 
PEELING AND 
STAINED IN 
JANITOR CLOSET 
AND HALLWAYS. 
REFERRED TO 
CPS 
ENVIRONMENTA
L MANAGER.

MORE 
INFORMATION 
MAY BE 
AVAILABLE IN 
THE CDPH 
ENVIRONMENTA
L INSPECTIONS 
DATASET

HISTORIC DEPT. 
OF 
ENVIRONMENT 1/1/2012

DOECOMP24598
Air Pollution 
Work Order

5052 S 
BLACKSTONE 
AVE, CHICAGO, 
IL 5052 S BLACKSTONE AVE 77 5/9/2001

RESIDENTIAL 
AREA                    
OPEN CATCH 
BASIN IN YARD. 
NO OPENINGS 
WERE 
OBSERVED.

MORE 
INFORMATION 
MAY BE 
AVAILABLE IN 
THE CDPH 
ENVIRONMENTA
L INSPECTIONS 
DATASET

HISTORIC DEPT. 
OF 
ENVIRONMENT 1/1/2012



INSPECTION 
ID

MODIFIED 
DATE

INSPECTION 
NAME ADDRESS

STREET 
NUMBER 
FROM

STREET 
NUMBER TO DIRECTION STREET NAME STREET TYPE

INSPECTION 
CATEGORY

INSPECTION 
SUB 
CATEGORY INSPECTOR

INSPECTION 
DATE NARRATIVE DATA SOURCE LATITUDE LONGITUDE LOCATION

DOEINS11811
0 1/1/2012

4954 S 
BLACKSTONE 
AVE 4954 S BLACKSTONE AVE

DEMOLITION/
ASBESTOS

RENOVATION
/NESHAPS 112 11/12/2004

HISTORIC 
DEPT. OF 
ENVIRONMEN
T 41.80445398 -87.59069073

POINT (-
87.590690726
29826 
41.804453978
67286)

DOEINS11905
3 1/1/2012

KENWOOD   
SCHOOL

5015 S 
BLACKSTONE 
AVE 5015 S BLACKSTONE AVE

TANK 
INSPECTIONS

UST 
REMOVAL 43 6/17/2009

THE  
CONTRACTOR   
REMOVED  ( 1 
)   1,000   
GALLON   
GASOLINE   
UST.   THERE   
WAS   NO  
APPARENT  
SIGNS  OF  
ANY  
PRODUCT   
RELEASE  
FROM  THIS   
TANK.   
BACKFILLING   
WITH  STONE.    
PERMIT  #  
109919.

HISTORIC 
DEPT. OF 
ENVIRONMEN
T 41.80375479 -87.59038395

POINT (-
87.590383945
44353 
41.803754790
70232)

DOEINS11819
5 1/1/2012

4959 S 
BLACKSTONE 
AVE 4959 S BLACKSTONE AVE

DEMOLITION/
ASBESTOS

RENOVATION
/NESHAPS 112 11/2/2004

HISTORIC 
DEPT. OF 
ENVIRONMEN
T 41.80434474 -87.59039494

POINT (-
87.590394938
2913 
41.804344740
4251)

DOEINS11904
4 1/1/2012

KENWOOD 
ACADEMY

5015 S 
BLACKSTONE 
AVE 5015 S BLACKSTONE AVE

DEMOLITION/
ASBESTOS

RENOVATION
/NESHAPS 75 4/4/2003

WORK IN 
PROGRESS. 
PIPE 
INSULATION 
& FLOOR TILE 
ABATEMENT.

HISTORIC 
DEPT. OF 
ENVIRONMEN
T 41.80375479 -87.59038395

POINT (-
87.590383945
44353 
41.803754790
70232)

DOEINS11818
9 1/1/2012 SCHOOL

4959 S 
BLACKSTONE 
AVE 4959 S BLACKSTONE AVE

DEMOLITION/
ASBESTOS

RENOVATION
/NESHAPS 112 8/20/2004

WORK IN 
PROGRESS. 
PIPE 
INSULATION 
AND FLOOR 
TILE 
ABATEMANT.

HISTORIC 
DEPT. OF 
ENVIRONMEN
T 41.80434474 -87.59039494

POINT (-
87.590394938
2913 
41.804344740
4251)

DOEINS11905
2 1/1/2012

KENWOOD 
ACADEMY

5015 S 
BLACKSTONE 
AVE 5015 S BLACKSTONE AVE

DEMOLITION/
ASBESTOS

RENOVATION
/NESHAPS 85 1/6/2009

ASBESTOS 
ABATEMENT 
IS COMPLETE 
AT THIS 
SCHOOL

HISTORIC 
DEPT. OF 
ENVIRONMEN
T 41.80375479 -87.59038395

POINT (-
87.590383945
44353 
41.803754790
70232)



DOEINS11904
8 1/1/2012

5015 S 
BLACKSTONE 
AVE 5015 S BLACKSTONE AVE

DEMOLITION/
ASBESTOS

RENOVATION
/NESHAPS 112 10/23/2003

HISTORIC 
DEPT. OF 
ENVIRONMEN
T 41.80375479 -87.59038395

POINT (-
87.590383945
44353 
41.803754790
70232)

DOEINS12002
0 1/1/2012

RESIDENTIAL 
AREA

5052 S 
BLACKSTONE 
AVE 5052 S BLACKSTONE AVE

MISCELLANEO
US 
INSPECTION A8 77 5/10/2001

NO OPENINGS 
WERE 
OBSERVED.

HISTORIC 
DEPT. OF 
ENVIRONMEN
T 41.8026441 -87.5906556

POINT (-
87.590655602
1985 
41.802644100
05509)

DOEINS11819
4 1/1/2012

4959 S 
BLACKSTONE 
AVE 4959 S BLACKSTONE AVE

DEMOLITION/
ASBESTOS

RENOVATION
/NESHAPS 112 10/22/2004

HISTORIC 
DEPT. OF 
ENVIRONMEN
T 41.80434474 -87.59039494

POINT (-
87.590394938
2913 
41.804344740
4251)

DOEINS11904
5 1/1/2012

KENWOOD 
ACADEMY

5015 S 
BLACKSTONE 
AVE 5015 S BLACKSTONE AVE

DEMOLITION/
ASBESTOS

RENOVATION
/NESHAPS 75 7/18/2003

WORK IN 
PROGRESS. 
CEILING TILE, 
FLOOR TILE & 
MASTIC 
REMOVAL.

HISTORIC 
DEPT. OF 
ENVIRONMEN
T 41.80375479 -87.59038395

POINT (-
87.590383945
44353 
41.803754790
70232)

DOEINS11904
9 1/1/2012

5015 S 
BLACKSTONE 
AVE 5015 S BLACKSTONE AVE

DEMOLITION/
ASBESTOS

RENOVATION
/NESHAPS 85 10/21/2008

HISTORIC 
DEPT. OF 
ENVIRONMEN
T 41.80375479 -87.59038395

POINT (-
87.590383945
44353 
41.803754790
70232)

DOEINS11858
4 1/1/2012

5000 S 
BLACKSTONE 
AVE 5000 S BLACKSTONE AVE

DEMOLITION/
ASBESTOS

RENOVATION
/NESHAPS 85 10/27/2008

HISTORIC 
DEPT. OF 
ENVIRONMEN
T 41.80415966 -87.59068442

POINT (-
87.590684421
6965 
41.804159659
03371)

DOEINS11819
7 1/1/2012

4959 S 
BLACKSTONE 
AVE 4959 S BLACKSTONE AVE

DEMOLITION/
ASBESTOS

RENOVATION
/NESHAPS 112 4/8/2005

HISTORIC 
DEPT. OF 
ENVIRONMEN
T 41.80434474 -87.59039494

POINT (-
87.590394938
2913 
41.804344740
4251)

DOEINS11905
1 1/1/2012

5015 S 
BLACKSTONE 
AVE 5015 S BLACKSTONE AVE

DEMOLITION/
ASBESTOS

RENOVATION
/NESHAPS 85 11/13/2008

WORK IN 
PROGRESS.

HISTORIC 
DEPT. OF 
ENVIRONMEN
T 41.80375479 -87.59038395

POINT (-
87.590383945
44353 
41.803754790
70232)



DOEINS11904
2 1/1/2012

KENWOOD 
ACADEMY

5015 S 
BLACKSTONE 
AVE 5015 S BLACKSTONE AVE

DEMOLITION/
ASBESTOS 42 4/21/1998

PROJECT IS 
THE 
REMOVAL OF 
RACM FROM 
SCHOOL. 
HYGENETICS 
IS DOING THE 
PM IDPH. 
VARIENCES 
HAVE BEEN 
GRANTED. 
PROJECT 
INCLUDES 
BOTH FLOOR 
& CEILING.

HISTORIC 
DEPT. OF 
ENVIRONMEN
T 41.80375479 -87.59038395

POINT (-
87.590383945
44353 
41.803754790
70232)

DOEINS11904
7 1/1/2012

5015 S 
BLACKSTONE 
AVE 5015 S BLACKSTONE AVE

DEMOLITION/
ASBESTOS

RENOVATION
/NESHAPS 112 10/17/2003

HISTORIC 
DEPT. OF 
ENVIRONMEN
T 41.80375479 -87.59038395

POINT (-
87.590383945
44353 
41.803754790
70232)

DOEINS11905
4 1/1/2012

5015 S 
BLACKSTONE 
AVE 5015 S BLACKSTONE AVE

DEMOLITION/
ASBESTOS

RENOVATION
/NESHAPS 85 12/29/2009

ABABTEMENT 
COMPLETE 
NO WORKERS 
OR 
ABATEMENT 
COMPANY ON 
SITE

HISTORIC 
DEPT. OF 
ENVIRONMEN
T 41.80375479 -87.59038395

POINT (-
87.590383945
44353 
41.803754790
70232)

DOEINS11819
3 1/1/2012

4959 S 
BLACKSTONE 
AVE 4959 S BLACKSTONE AVE

DEMOLITION/
ASBESTOS

RENOVATION
/NESHAPS 112 10/8/2004

HISTORIC 
DEPT. OF 
ENVIRONMEN
T 41.80434474 -87.59039494

POINT (-
87.590394938
2913 
41.804344740
4251)

DOEINS11904
6 1/1/2012

5015 S 
BLACKSTONE 
AVE 5015 S BLACKSTONE AVE

DEMOLITION/
ASBESTOS

RENOVATION
/NESHAPS 75 8/15/2003

HISTORIC 
DEPT. OF 
ENVIRONMEN
T 41.80375479 -87.59038395

POINT (-
87.590383945
44353 
41.803754790
70232)

DOEINS11819
0 1/1/2012

4959 S 
BLACKSTONE 
AVE 4959 S BLACKSTONE AVE

DEMOLITION/
ASBESTOS

RENOVATION
/NESHAPS 112 8/27/2004

HISTORIC 
DEPT. OF 
ENVIRONMEN
T 41.80434474 -87.59039494

POINT (-
87.590394938
2913 
41.804344740
4251)

DOEINS11819
2 1/1/2012

4959 S 
BLACKSTONE 
AVE 4959 S BLACKSTONE AVE

DEMOLITION/
ASBESTOS

RENOVATION
/NESHAPS 112 10/5/2004

HISTORIC 
DEPT. OF 
ENVIRONMEN
T 41.80434474 -87.59039494

POINT (-
87.590394938
2913 
41.804344740
4251)

DOEINS11866
8 1/1/2012

5001 S 
BLACKSTONE 
AVE 5001 S BLACKSTONE AVE

DEMOLITION/
ASBESTOS

RENOVATION
/NESHAPS 85 12/3/2008

HISTORIC 
DEPT. OF 
ENVIRONMEN
T 41.80416317 -87.59039105

POINT (-
87.590391050
74461 
41.804163173
47093)



DOEINS11819
6 1/1/2012

4959 S 
BLACKSTONE 
AVE 4959 S BLACKSTONE AVE

DEMOLITION/
ASBESTOS

RENOVATION
/NESHAPS 112 4/1/2005

HISTORIC 
DEPT. OF 
ENVIRONMEN
T 41.80434474 -87.59039494

POINT (-
87.590394938
2913 
41.804344740
4251)

DOEINS11905
0 1/1/2012

5015 S 
BLACKSTONE 
AVE 5015 S BLACKSTONE AVE

DEMOLITION/
ASBESTOS

RENOVATION
/NESHAPS 85 11/3/2008

HISTORIC 
DEPT. OF 
ENVIRONMEN
T 41.80375479 -87.59038395

POINT (-
87.590383945
44353 
41.803754790
70232)

DOEINS11953
4 1/1/2012

RESIDENTIAL 
BLDG.

5040 S 
BLACKSTONE 
AVE 5040 S BLACKSTONE AVE

MISCELLANEO
US 
INSPECTION A8 113 8/31/2006

AS I WAS 
DRIVING 
SOUTH 
BOUNDS ON 
BLACKSTONE I 
OBSERVED A 
RESIDENTIAL 
BUILDING 
THAT WAS 
UNDERGOING 
REDEVELOPM
ENT. I THEN 
STOPPED BY 
THE SITE TO 
QUESTION 
THE 
WHEREABOU
TS OF THE 
MESH 
NETTING AND 
THE 6FT. 
FENCE. I THEN 
OBSERVED 
THE PERMIT 
(#100090851) 
THAT WAS 
POSTED AND I 
CALLED THE 
CONTACT 

HISTORIC 
DEPT. OF 
ENVIRONMEN
T 41.80299314 -87.59066252

POINT (-
87.590662516
27375 
41.802993137
29974)

DOEINS11819
1 1/1/2012

4959 S 
BLACKSTONE 
AVE 4959 S BLACKSTONE AVE

DEMOLITION/
ASBESTOS

RENOVATION
/NESHAPS 112 10/1/2004

HISTORIC 
DEPT. OF 
ENVIRONMEN
T 41.80434474 -87.59039494

POINT (-
87.590394938
2913 
41.804344740
4251)



DOEINS11904
3 1/1/2012

KENWOOD 
ACADEMY

5015 S 
BLACKSTONE 
AVE 5015 S BLACKSTONE AVE

DEMOLITION/
ASBESTOS 42 4/23/1998

PROJECT IS 
THE 
REMOVAL OF 
CEILING & 
FLOOR TILE 
FROM 
SCHOOL. IDPA 
VARIENCE 
HAVE BEEN 
GRANTED. 
SMALL 
AMOUNT OF 
PIPE 
COVERING 
WILL ALSO BE 
REMOVED.

HISTORIC 
DEPT. OF 
ENVIRONMEN
T 41.80375479 -87.59038395

POINT (-
87.590383945
44353 
41.803754790
70232)

DOEINS17786
4 1/1/2011

KENWOOD 
PUBLIC 
SCHOOL

5015 S 
BLACKSTONE 
AVE 5015 S BLACKSTONE AVE

TANK 
COMMENTS 6/17/2009

FACILITY 
ID:2044334 
REMOVAL 
PERMIT# 
109919:  
CONTRACTOR 
REMOVED 
ONE 1 1K 
GASOLINE 
TANK.  THE 
GASOLINE 
TANK WAS IN 
FAIR 
CONDITION.  
THERE WAS 
NO APPARENT 
PRODUCT 
RELEASE 
NOTICABLE IN 
THE BACKFILL 
SAND 
MATERIAL.  
BACKFILLING 
WITH STONE. 

HISTORIC 
DEPT. OF 
ENVIRONMEN
T 41.80375479 -87.59038395

POINT (-
87.590383945
44353 
41.803754790
70232)



1005930 11/15/2016

KENWOOD 
ACADEMY 
HIGH SCHOOL

5015 S 
BLACKSTONE 
AVE 5015 S BLACKSTONE AVE

DOE GENERAL 
FLOW

DEMOLITION/
ASBESTOS 11461 11/15/2016

I went to this 
location to 
conduct an 
asbestos 
abatement 
inspection. At 
the time of 
the 
inspection, 
the project 
was 
complete. I 
asked for the 
building 
engineer to 
show me the 
area of the 
abatement. 
The engineer 
was not 
available at 
this time and 
no one had 
the had the 
access to the 
mechanical 
room/ crawl 
space. Work 
was 

DEPT. OF 
PUBLIC 
HEALTH 41.80375479 -87.59038395

POINT (-
87.590383945
44353 
41.803754790
70232)

703845 6/19/2015

4959 S 
BLACKSTONE 
AVE

4959 S 
BLACKSTONE 
AVE 4959 S BLACKSTONE AVE

DOE GENERAL 
FLOW

DEMOLITION/
ASBESTOS 11461 6/10/2015

Went to the 
location of a 
CPS school 
under a full 
rehabbing 
project. Angel 
abatement 
complated 
the project 
early and 
have 
demobilized 
off site. The 
completed 
both Asbestos 
and LBP 
abatements 
at the 
location. 

DEPT. OF 
PUBLIC 
HEALTH 41.80434474 -87.59039494

POINT (-
87.590394938
2913 
41.804344740
4251)

DOEINS11970
4 1/1/2012

5048 S LAKE 
PARK AVE 5048 S LAKE PARK AVE

TANK 
INSPECTIONS 21 10/26/2001

HISTORIC 
DEPT. OF 
ENVIRONMEN
T 41.80282497 -87.58813461

POINT (-
87.588134608
02186 
41.802824974
88911)



APPLICATION ID
APPLICATION 
NAME ADDRESS

STREET NUMBER 
FROM

STREET NUMBER 
TO DIRECTION STREET NAME STREET TYPE

APPLICATION 
TYPE

APPLICATION 
SUBTYPE STATUS APPLICANT

ISSUE OR ENTRY 
DATE

EXPIRATION 
DATE COMMENT DATA SOURCE LOCATION

DOEAIR27230

CHICAGO 
PUBLIC 
SCHOOLS

5015 S 
BLACKSTONE 
AVE, CHICAGO, 
IL 5015 S BLACKSTONE AVE

AIR POLLUTION 
CONTROL 
PERMIT

EQUIPMENT 
INSTALLATION CLOSED 7/19/2010 1/15/2011

QTY: 1.0 
GENERATOR: 
EMERGENCY/ 
MAKE AND 
MODEL: 
KOHLER/150 
KW/ MUFFLER 
TYPE: 
CRITICAL/EXHAU
ST SIZE: 4"

HISTORIC DEPT. 
OF 
ENVIRONMENT

POINT (-
87.590531 
41.803976)

DOEAIR10445

CHICAGO 
PUBLIC 
SCHOOLS

5015 S 
BLACKSTONE 
AVE, CHICAGO, 
IL 5015 S BLACKSTONE AVE

AIR POLLUTION 
CONTROL 
PERMIT

EQUIPMENT 
INSTALLATION CLOSED 9/26/2002 3/25/2003

QTY: 1.0 
ARCHITECTURAL 
SURFACE 
CLEANING/WET 
BLASTING/ 
CHEMICAL 
WASH/ DUST 
SUPPRESSION:W
ETTING/ OVER 
SPRAY 
SUPPRESSION:PL
ASTIC &TARPS 
COVER

HISTORIC DEPT. 
OF 
ENVIRONMENT

POINT (-
87.590531 
41.803976)

DOEAIR24827

CHICAGO 
PUBLIC 
SCHOOLS

4959 S 
BLACKSTONE 
AVE, CHICAGO, 
IL 4959 S BLACKSTONE AVE

AIR POLLUTION 
CONTROL 
PERMIT

EQUIPMENT 
INSTALLATION CLOSED 7/10/2009 1/6/2010

QTY: 1.0 
ARCHITECTURAL 
SURFACE 
CLEANING: 
GRINDING/ 
DUST 
SUPPRESSION 
METHOD: 
TARPS/ PERMIT 
EXPIRES: 
7/01/2010

HISTORIC DEPT. 
OF 
ENVIRONMENT

POINT (-
87.590527 
41.804637)

DOEAIR24843

CHICAGO 
PUBLIC 
SCHOOLS

4959 S 
BLACKSTONE 
AVE, CHICAGO, 
IL 4959 S BLACKSTONE AVE

AIR POLLUTION 
CONTROL 
PERMIT

EQUIPMENT 
INSTALLATION CLOSED 7/20/2009 1/16/2010

QTY: 1.0 
ARCHITECTURAL 
SURFACE 
CLEANING: 
CHEM WASH/ 
DUST 
SUPPRESSION 
METHOD: 
TARPS/ PERMIT 
EXPIRES: 
6/30/2010

HISTORIC DEPT. 
OF 
ENVIRONMENT

POINT (-
87.590527 
41.804637)

DOEUST109919
KENWOOD 
PUBLIC SCHOOL

5015 S 
BLACKSTONE 
AVE, CHICAGO, 
IL 5015 S BLACKSTONE AVE

UNDERGROUND 
STORAGE TANK REMOVE CLOSED LYNN  CRIVELLO 4/22/2009 10/27/2009

[CONTRACTOR: 
R.W.COLLINS 
CO] PRE-74 FUEL 
OIL TANK   NO 
LONGER IN USE   
REMOVED 1 1K 
GSLN, NO 
RELEASE

HISTORIC DEPT. 
OF 
ENVIRONMENT

POINT (-
87.590531 
41.803976)

ENVAIR1125370
5014 S 
BLACKSTONE

5014 S 
BLACKSTONE 
AVE 5014 S BLACKSTONE AVE

AIR POLLUTION 
CONTROL 
PERMIT

ARCHITECTURAL 
SURFACE 
CLEANING CLOSED

AAA-1 
MASONRY & 
TUCKPOINTING 
INC 7/12/2019 GRINDING

DEPT. OF PUBLIC 
HEALTH

POINT (-
87.590519 
41.803554)

ENVAIR186409
CHICAGO 
PUBLIC SCHOOL

4959 S 
BLACKSTONE 
AVE 4959 S BLACKSTONE AVE

AIR POLLUTION 
CONTROL 
PERMIT

ARCHITECTURAL 
SURFACE 
CLEANING CLOSED

CHICAGO 
PUBLIC SCHOOL 6/1/2015

SURFACE 
CLEANING

DEPT. OF PUBLIC 
HEALTH

POINT (-
87.590527 
41.804637)



ADDRESS

STREET 
NUMBER 
FROM DIRECTION STREET NAME STREET TYPE COMPLAINTS

NESHAPS & 
DEMOLITION 
NOTICES

ENFORCEMEN
T INSPECTIONS PERMITS TANKS

HOLDS & LUST 
NFR LATITUDE LONGITUDE LOCATION

5001 S 
BLACKSTONE 
AVE 5001 S BLACKSTONE AVE

Y 
(https://data.ci
tyofchicago.org
/resource/i9rk-
duva.csv?stree
t_number=500
1%20and%20di
rection=%27S%
27%20and%20
street_name=
%27BLACKSTO
NE%27%20and
%20street_typ
e=%27AVE%27
) 41.80416317 -87.59039105

POINT (-
87.590391050
74461 
41.804163173
47093)

4959 S 
BLACKSTONE 
AVE 4959 S BLACKSTONE AVE

Y 
(https://data.ci
tyofchicago.org
/resource/qhb
4-
qx8k.csv?street
_number=4959
%20and%20dir
ection=%27S%
27%20and%20
street_name=
%27BLACKSTO
NE%27%20and
%20street_typ
e=%27AVE%27
)

Y 
(https://data.ci
tyofchicago.org
/resource/i9rk-
duva.csv?stree
t_number=495
9%20and%20di
rection=%27S%
27%20and%20
street_name=
%27BLACKSTO
NE%27%20and
%20street_typ
e=%27AVE%27
)

Y 
(https://data.ci
tyofchicago.org
/resource/ir7v-
8mc8.csv?stree
t_number=495
9%20and%20di
rection=%27S%
27%20and%20
street_name=
%27BLACKSTO
NE%27%20and
%20street_typ
e=%27AVE%27
) 41.80434474 -87.59039494

POINT (-
87.590394938
2913 
41.804344740
4251)



5015 S 
BLACKSTONE 
AVE 5015 S BLACKSTONE AVE

Y 
(https://data.ci
tyofchicago.org
/resource/fypr-
ksnz.csv?street
_number=5015
%20and%20dir
ection=%27S%
27%20and%20
street_name=
%27BLACKSTO
NE%27%20and
%20street_typ
e=%27AVE%27
)

Y 
(https://data.ci
tyofchicago.org
/resource/qhb
4-
qx8k.csv?street
_number=5015
%20and%20dir
ection=%27S%
27%20and%20
street_name=
%27BLACKSTO
NE%27%20and
%20street_typ
e=%27AVE%27
)

Y 
(https://data.ci
tyofchicago.org
/resource/i9rk-
duva.csv?stree
t_number=501
5%20and%20di
rection=%27S%
27%20and%20
street_name=
%27BLACKSTO
NE%27%20and
%20street_typ
e=%27AVE%27
)

Y 
(https://data.ci
tyofchicago.org
/resource/ir7v-
8mc8.csv?stree
t_number=501
5%20and%20di
rection=%27S%
27%20and%20
street_name=
%27BLACKSTO
NE%27%20and
%20street_typ
e=%27AVE%27
)

Y 
(https://data.ci
tyofchicago.org
/resource/ug5
u-
hxnx.csv?street
_number=5015
%20and%20dir
ection=%27S%
27%20and%20
street_name=
%27BLACKSTO
NE%27%20and
%20street_typ
e=%27AVE%27
) 41.80375479 -87.59038395

POINT (-
87.590383945
44353 
41.803754790
70232)

5015 S 
BLACKSTONE 
AVE 5015 S BLACKSTONE AVE

Y 
(https://data.ci
tyofchicago.org
/resource/fypr-
ksnz.csv?street
_number=5015
%20and%20dir
ection=%27S%
27%20and%20
street_name=
%27BLACKSTO
NE%27%20and
%20street_typ
e=%27AVE%27
)

Y 
(https://data.ci
tyofchicago.org
/resource/qhb
4-
qx8k.csv?street
_number=5015
%20and%20dir
ection=%27S%
27%20and%20
street_name=
%27BLACKSTO
NE%27%20and
%20street_typ
e=%27AVE%27
)

Y 
(https://data.ci
tyofchicago.org
/resource/i9rk-
duva.csv?stree
t_number=501
5%20and%20di
rection=%27S%
27%20and%20
street_name=
%27BLACKSTO
NE%27%20and
%20street_typ
e=%27AVE%27
)

Y 
(https://data.ci
tyofchicago.org
/resource/ir7v-
8mc8.csv?stree
t_number=501
5%20and%20di
rection=%27S%
27%20and%20
street_name=
%27BLACKSTO
NE%27%20and
%20street_typ
e=%27AVE%27
)

Y 
(https://data.ci
tyofchicago.org
/resource/ug5
u-
hxnx.csv?street
_number=5015
%20and%20dir
ection=%27S%
27%20and%20
street_name=
%27BLACKSTO
NE%27%20and
%20street_typ
e=%27AVE%27
) 41.80375479 -87.59038395

POINT (-
87.590383945
44353 
41.803754790
70232)

4959 S 
BLACKSTONE 
AVE 4959 S BLACKSTONE AVE

Y 
(https://data.ci
tyofchicago.org
/resource/qhb
4-
qx8k.csv?street
_number=4959
%20and%20dir
ection=%27S%
27%20and%20
street_name=
%27BLACKSTO
NE%27%20and
%20street_typ
e=%27AVE%27
)

Y 
(https://data.ci
tyofchicago.org
/resource/i9rk-
duva.csv?stree
t_number=495
9%20and%20di
rection=%27S%
27%20and%20
street_name=
%27BLACKSTO
NE%27%20and
%20street_typ
e=%27AVE%27
)

Y 
(https://data.ci
tyofchicago.org
/resource/ir7v-
8mc8.csv?stree
t_number=495
9%20and%20di
rection=%27S%
27%20and%20
street_name=
%27BLACKSTO
NE%27%20and
%20street_typ
e=%27AVE%27
) 41.80434474 -87.59039494

POINT (-
87.590394938
2913 
41.804344740
4251)



5048 S LAKE 
PARK AVE 5048 S LAKE PARK AVE

Y 
(https://data.ci
tyofchicago.org
/resource/i9rk-
duva.csv?stree
t_number=504
8%20and%20di
rection=%27S%
27%20and%20
street_name=
%27LAKE%20P
ARK%27%20an
d%20street_ty
pe=%27AVE%2
7) 41.80282497 -87.58813461

POINT (-
87.588134608
02186 
41.802824974
88911)

5041 S HARPER 
AVE 5041 S HARPER AVE

Y 
(https://data.ci
tyofchicago.org
/resource/ug5
u-
hxnx.csv?street
_number=5041
%20and%20dir
ection=%27S%
27%20and%20
street_name=
%27HARPER%2
7%20and%20st
reet_type=%27
AVE%27)

5030 S HARPER 
AVE 5030 S HARPER AVE

Y 
(https://data.ci
tyofchicago.org
/resource/ug5
u-
hxnx.csv?street
_number=5030
%20and%20dir
ection=%27S%
27%20and%20
street_name=
%27HARPER%2
7%20and%20st
reet_type=%27
AVE%27)



ADDRESS

STREET 
NUMBER 
FROM

STREET 
NUMBER TO DIRECTION STREET NAME STREET TYPE TANK TYPE FACILITY ID OWNER FACILITY NAME Tank ID

TANK 
MATERIAL

TANK 
CONSTRUCTIO
N

TANK 
PRODUCT

TANK 
CAPACITY

INSTALLATION 
DATE

REMOVAL 
DATE

LAST USED 
DATE COMMENT DATA SOURCE LATITUDE LONGITUDE LOCATION

5015 S 
BLACKSTONE 
AVE 5015 5015 S BLACKSTONE AVE

UNDERGROUN
D STORAGE 
TANK 2044334

See 
Environmental 
Permit Dataset

KENWOOD 
PUBLIC 
SCHOOL 1 HEATING OI 1000 12/31/1973

REMOVED 
06/17/09,  
Historic data 
from former 
Dept. of 
Environment [ 
Associated 
Permit 
Numbers: 
109919     
109919; ]

DEPT. OF 
PUBLIC 
HEALTH 41.80375479 -87.59038395

POINT (-
87.5903839454
4353 
41.8037547907
0232)

5041 S HARPER 
AVE 5041 5041 S HARPER AVE

UNDERGROUN
D STORAGE 
TANK

5041HAR1957-
09-04

SAINT OIL 
COMPANY 9/4/1957

WORK BY: 
STANDARD 
OIL; SANDFILL 
2-4K GAL GSLN 
TKS              
FINAL  4/5/58

HISTORIC 
DEPT. OF 
BUILDINGS

5030 S HARPER 
AVE 5030 5030 S HARPER AVE

UNDERGROUN
D STORAGE 
TANK

5030HAR1954-
07-15 B & S VOLLEN 7/15/1954

WORK BY: 
FRANK EISK; 
INSTALL 1-1K 
GAL FUEL OIL 
TANK          
FINAL  
10/11/54

HISTORIC 
DEPT. OF 
BUILDINGS



 

 

APPENDIX E-2 
Regulatory Records Documentation 
E-2 – Environmental Database Report 
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6 Armstrong Road, 4th floor
Shelton, CT 06484
Toll Free: 800.352.0050
www.edrnet.com

Kenwood Academy High School
5015 South Blackstone Avenue
Chicago, IL  60615

Inquiry Number: 6669750.2s
September 21, 2021
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Thank you for your business.
Please contact EDR at 1-800-352-0050

with any questions or comments.

Disclaimer - Copyright and Trademark Notice

This Report contains certain information obtained from a variety of public and other sources reasonably available to Environmental Data
Resources, Inc. It cannot be concluded from this Report that coverage information for the target and surrounding properties does not exist from
other sources. NO WARRANTY EXPRESSED OR IMPLIED, IS MADE WHATSOEVER IN CONNECTION WITH THIS REPORT. ENVIRONMENTAL
DATA RESOURCES, INC. SPECIFICALLY DISCLAIMS THE MAKING OF ANY SUCH WARRANTIES, INCLUDING WITHOUT LIMITATION,
MERCHANTABILITY OR FITNESS FOR A PARTICULAR USE OR PURPOSE. ALL RISK IS ASSUMED BY THE USER. IN NO EVENT SHALL
ENVIRONMENTAL DATA RESOURCES, INC. BE LIABLE TO ANYONE, WHETHER ARISING OUT OF ERRORS OR OMISSIONS, NEGLIGENCE,
ACCIDENT OR ANY OTHER CAUSE, FOR ANY LOSS OF DAMAGE, INCLUDING, WITHOUT LIMITATION, SPECIAL, INCIDENTAL,
CONSEQUENTIAL, OR EXEMPLARY DAMAGES. ANY LIABILITY ON THE PART OF ENVIRONMENTAL DATA RESOURCES, INC. IS STRICTLY
LIMITED TO A REFUND OF THE AMOUNT PAID FOR THIS REPORT. Purchaser accepts this Report "AS IS". Any analyses, estimates, ratings,
environmental risk levels or risk codes provided in this Report are provided for illustrative purposes only, and are not intended to provide, nor
should they be interpreted as providing any facts regarding, or prediction or forecast of, any environmental risk for any property. Only a Phase I
Environmental Site Assessment performed by an environmental professional can provide information regarding the environmental risk for any
property. Additionally, the information provided in this Report is not to be construed as legal advice.

Copyright 2020 by Environmental Data Resources, Inc. All rights reserved. Reproduction in any media or format, in whole
or in part, of any report or map of Environmental Data Resources, Inc., or its affiliates, is prohibited without prior written permission.

EDR and its logos (including Sanborn and Sanborn Map) are trademarks of Environmental Data Resources, Inc. or its affiliates. All other
trademarks used herein are the property of their respective owners.
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EXECUTIVE SUMMARY

TC6669750.2s  EXECUTIVE SUMMARY 1

A search of available environmental records was conducted by Environmental Data Resources, Inc (EDR).
The report was designed to assist parties seeking to meet the search requirements of EPA’s Standards
and Practices for All Appropriate Inquiries (40 CFR Part 312), the ASTM Standard Practice for
Environmental Site Assessments (E 1527-13), the ASTM Standard Practice for Environmental Site
Assessments for Forestland or Rural Property (E 2247-16), the ASTM Standard Practice for Limited
Environmental Due Diligence: Transaction Screen Process (E 1528-14) or custom requirements developed
for the evaluation of environmental risk associated with a parcel of real estate.

TARGET PROPERTY INFORMATION

ADDRESS

5015 SOUTH BLACKSTONE AVENUE
CHICAGO, IL 60615

COORDINATES

41.8036650 - 41˚ 48’ 13.19’’Latitude (North): 
87.5894340 - 87˚ 35’ 21.96’’Longitude (West): 
Zone 16Universal Tranverse Mercator: 
451033.3UTM X (Meters): 
4627932.5UTM Y (Meters): 
589 ft. above sea levelElevation:

USGS TOPOGRAPHIC MAP ASSOCIATED WITH TARGET PROPERTY

5681450 JACKSON PARK, ILTarget Property Map:
2012Version Date:

AERIAL PHOTOGRAPHY IN THIS REPORT

20150822Portions of Photo from:
USDASource:
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H39 ST.PAULAND AND THE R 4945 S DORCHESTER AV IL TANKS Higher 343, 0.065, NW

H38 CHURCH OF ST PAUL & 4945 S DORCHESTER AV RCRA-VSQG Higher 343, 0.065, NW

H37 SAINT PAUL 4945 S DORCHESTER AV IL TANKS Higher 343, 0.065, NW

H36 ST PAUL & THE REDEEM 4945 S DORCHESTER AV IL UST, IL ASBESTOS, IL BOL Higher 343, 0.065, NW

G35 DE SITTER PETER   BR 5137 33 LAKE PARK AV EDR Hist Cleaner Higher 301, 0.057, SE

G34 DE SITTER PETER   BR 5137 39 < LAKE PARK EDR Hist Cleaner Higher 266, 0.050, SE

G33 HYDE PARK HOTEL LAUN 5118 LK PK AV EDR Hist Cleaner Higher 263, 0.050, SSE

D32 L & S TAILORS & FURR 5110 S HARPER AVE EDR Hist Cleaner Higher 218, 0.041, South

B31 MAID RITE HAND LAUND 5056 LK PK AV EDR Hist Cleaner Higher 213, 0.040, SE

B30 LIBERTY CLEANERS 5127 LK PK AV EDR Hist Cleaner Higher 213, 0.040, SE

E29 HYDE PARK VALET SERV 1429   E HYDE PARK EDR Hist Cleaner Higher 199, 0.038, SW

B28 SHAKEN JOHN E 5123 LK PK AV EDR Hist Cleaner Higher 193, 0.037, SE

B27 SMITH JOS REAR 5121 LK PK AV EDR Hist Cleaner Higher 188, 0.036, SE

B26 TORCH LEWIS L 5107 LK PK AV EDR Hist Cleaner Higher 133, 0.025, SE

B25 N/G (SEE 5044-48 SOU 1554 E HYDE PARK BLV IL TANKS Higher 108, 0.020, SE

24 BEACH GARAGE 5045 LK PK AV EDR Hist Auto Higher 100, 0.019, NE

F23 HONG SING 5023 LK PK AV EDR Hist Cleaner Higher 94, 0.018, NNE

F22 INDUSTRIAL CONBUSTIO 5019 S LAKE PARK AVE IL TANKS Higher 93, 0.018, NNE

F21 WEISS E   CO 5052 AND 5011 LK PK EDR Hist Cleaner Higher 91, 0.017, NNE

C20 WIRTH LOUIS EXPERIME 4959 S BLACKSTONE AV RCRA-VSQG, FINDS, ECHO Higher 74, 0.014, NW

E19 5107 S BLACKSTONE AV 5107 S BLACKSTONE AV IL TANKS, IL ASBESTOS Higher 67, 0.013, SSW

E18 UNIVERSITY OF CHICAG 5107 S BLACKSTONE AV IL UST Higher 67, 0.013, SSW

B17 FORMER VILLAGE CENTE 1501-1525 E. HYDE PA IL UST Higher 54, 0.010, SSE

B16 1525 HP, LLC 1525 EAST HYDE PARK IL LUST, IL SRP Higher 51, 0.010, SSE

E15 HYDE PARK NORGE TOWN 1455   E HYDE PARK B EDR Hist Cleaner Higher 50, 0.009, SSW

B14 SPOMAR P 1541 HYDE PK BLVD EDR Hist Cleaner Higher 50, 0.009, SE

D13 SAINT OIL COMPANY 5041 S HARPER AVE IL TANKS Higher 49, 0.009, South

D12 B & S VOLLEN 5030 S HARPER AVE IL TANKS Higher 45, 0.009, South

B11 ANDERHOUS MORRIS 1524 HYDE PK BL EDR Hist Cleaner Higher 11, 0.002, SSE

C10 5001 S BLACKSTONE AV IL CHICAGO ENV Higher 1 ft.

B9 HYDE PARK BATTERY CO 5048 LK PK AV EDR Hist Auto Higher 1 ft.

B8 5048 S LAKE PARK AVE IL CHICAGO ENV Higher 1 ft.

A7 KENWOOD PUBLIC SCHOO 5015 S. BLACKSTONE IL UST TP

A6 KENWOOD ACADEMY 5015 S BLACKSTONE AV RCRA-VSQG, FINDS, ECHO TP

A5 KENWOOD HIGH SCHOOL 5015 S BLACKSTONE AV FINDS TP

A4 KENWOOD PUBLIC SCHOO 5015 S BLACKSTONE AV IL TANKS TP

A3 KENWOOD ACADEMY HS 5015 S BLACKSTONE AV FTTS, HIST FTTS TP

A2 KENWOOD ACADEMY 5015 S BLACKSTONE IL ASBESTOS, IL BOL TP

A1 KENWOOD ACADEMY HIGH 5015 S BLACKSTONE AV IL ASBESTOS, IL CHICAGO ENV TP

MAPPED SITES SUMMARY

Target Property Address:
5015 SOUTH BLACKSTONE AVENUE
CHICAGO, IL  60615

Click on Map ID to see full detail.

MAP RELATIVE DIST (ft. & mi.)
ID DATABASE ACRONYMS ELEVATION DIRECTIONSITE NAME ADDRESS
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K78 UNIVERSITY OF CHICAG 5020 S CORNELL AVE IL TANKS Higher 487, 0.092, East

K77 UNIVERSITY OF CHICAG 5020 S CORNELL AVE IL UST Higher 487, 0.092, East

G76 AMOCO 18616 5130 S LAKE PARK B RCRA NonGen / NLR, WI MANIFEST Higher 458, 0.087, SSE

G75 HYDE PARK STANDARD 5130 S LAKE PK RCRA NonGen / NLR, FINDS, ECHO Higher 458, 0.087, SSE

G74 HYDE PARK STANDARD C 5130   S LAKE PARK A EDR Hist Auto Higher 458, 0.087, SSE

G73 AMOCO OIL 5130 S LAKE PARK AVE IL TANKS Higher 458, 0.087, SSE

G72 HYDE PARK STATION CA 5130 S LAKE PARK AVE IL TANKS Higher 458, 0.087, SSE

G71 HYDE PARK STATION CA 5130 S. LAKE PARK AV IL UST Higher 458, 0.087, SSE

G70 HYDE PARK STATION & 5130 SOUTH LAKE PARK IL LUST, IL CHICAGO ENV Higher 458, 0.087, SSE

G69 AMOCO OIL 5130 S LAKE PARK AVE IL TANKS Higher 458, 0.087, SSE

G68 AMOCO OIL 5130 S LAKE PARK AVE IL TANKS Higher 458, 0.087, SSE

G67 N/G (SEE 1514-26 EAS 5128 S LAKE PARK AVE IL TANKS Higher 457, 0.087, SSE

G66 FIFTY SECOND STREET 5140 LK PK AV EDR Hist Auto Higher 457, 0.087, SSE

65 BRIGHTSTONE LLC 5114-18 S. BLACKSTON IL UST Higher 449, 0.085, SSW

J64 APARTMENT BUILDING 5135 S BLACKSTONE IL UST Higher 446, 0.084, SSW

J63 APARTMENT BUILDING 5135 S BLACKSTONE AV IL TANKS Higher 446, 0.084, SSW

I62 AMOCO SS#16369 51ST & CORNELL RCRA NonGen / NLR Higher 439, 0.083, ESE

I61 K. FRIEND & COMPANY 5042 S CORNELL AVE IL TANKS Higher 422, 0.080, ESE

I60 5TH ARMY HDQ COMMAND 5040 S CORNELL AVE IL TANKS Higher 417, 0.079, East

G59 HARPER APTS 5129 S HARPER AVE IL UST Higher 409, 0.077, South

G58 CUSTOM CONSTRUCTION 5129 SOUTH HARPER IL LUST Higher 409, 0.077, South

G57 HARPER PLAZA 5129 S HARPER AVE IL TANKS Higher 409, 0.077, South

I56 5100 CLEANERS 5100 S CORNELL AVE EDR Hist Cleaner Higher 380, 0.072, SE

I55 AMERICAN NATIONAL BA 5100 S CORNELL AVE IL TANKS Higher 380, 0.072, SE

I54 AMERICAN NATIONAL BA 5100 S CORNELL AVE IL TANKS Higher 380, 0.072, SE

53 COM ED 5017 S DORCHESTER RCRA-SQG Higher 376, 0.071, West

I52 MARDELLA JAMES AMOCO 5058 S CORNELL AVE EDR Hist Auto Higher 374, 0.071, SE

I51 AMOCO OIL 5048 S CORNELL AVE IL TANKS Higher 362, 0.069, ESE

I50 AMOCO OIL 5048 S CORNELL AVE IL TANKS Higher 362, 0.069, ESE

I49 AMOCO OIL 5048 S CORNELL AVE IL TANKS Higher 362, 0.069, ESE

I48 AMOCO 16369 5048 S CORNELL B RCRA NonGen / NLR, FINDS, ECHO Higher 362, 0.069, ESE

I47 AMOCO OIL 5048 S CORNELL AVE IL TANKS Higher 362, 0.069, ESE

I46 AMOCO OIL 5048 S CORNELL AVE IL TANKS Higher 362, 0.069, ESE

I45 AMOCO OIL 5048 S CORNELL AVE IL TANKS Higher 362, 0.069, ESE

I44 CHICAGO BEACH SERVIC 5048   S CORNELL AVE EDR Hist Auto Higher 362, 0.069, ESE

I43 G.F. CORNELL AMOCO 5048 S CORNELL AVE IL TANKS Higher 362, 0.069, ESE

I42 G. F. CORNELL AMOCO 5048 SOUTH CORNELL S IL UST Higher 362, 0.069, ESE

I41 AMOCO OIL 5048 S CORNELL AVE IL TANKS Higher 362, 0.069, ESE

I40 CORNELL AMOCO SVC 5048 S CORNELL RCRA-SQG, FINDS, ECHO Higher 362, 0.069, ESE

MAPPED SITES SUMMARY

Target Property Address:
5015 SOUTH BLACKSTONE AVENUE
CHICAGO, IL  60615

Click on Map ID to see full detail.

MAP RELATIVE DIST (ft. & mi.)
ID DATABASE ACRONYMS ELEVATION DIRECTIONSITE NAME ADDRESS
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O117 ALGONQUIN APTS 1616 E 50TH ST IL UST Lower 809, 0.153, ENE

O116 5000 EAST END BUILDI 5000 S EAST END AVE IL TANKS Higher 783, 0.148, East

O115 CONDOMINIUM 5000 S EAST END AVE IL TANKS Higher 783, 0.148, East

O114 PACE ASSOCIATES 1617 E 50TH ST IL TANKS Higher 765, 0.145, ENE

O113 ALGONQUIN APTS 1617 E 50TH ST IL UST Higher 765, 0.145, ENE

P112 4840 S. DORCHESTER, 4840 SOUTH DORCHESTE IL LUST, IL SPILLS, IL CHICAGO ENV Higher 733, 0.139, NW

P111 SILO BAPTIST CHURCH 4840 SOUTH DORCHESTE IL UST Higher 733, 0.139, NW

110 UNIVERSITY OF CHICAG 1369 E HYDE PARK BLV RCRA NonGen / NLR, FINDS, ECHO Higher 727, 0.138, WSW

M109 HARDING MUSEUM 4853 S LAKE PARK AVE IL TANKS Higher 710, 0.134, North

O108 ALGONQUIN APTS 1606 E 50TH ST IL UST Higher 702, 0.133, ENE

K107 ALGONQUIN APTS 1607 E 50TH ST IL UST Higher 683, 0.129, ENE

L106 SHELL STATION 1544-3 5200 S LAKE PARK IL UST Higher 669, 0.127, SSE

L105 SHELL OIL 5200 S LAKE PARK AVE IL TANKS Higher 669, 0.127, SSE

L104 SHELL OIL 5200 S LAKE PARK AVE IL TANKS Higher 669, 0.127, SSE

L103 SHELL OIL 5200 S LAKE PARK AVE IL TANKS Higher 669, 0.127, SSE

L102 SHELL OIL CO 5200 S LAKE PARK AVE IL LUST, RCRA NonGen / NLR, FINDS, ECHO Higher 669, 0.127, SSE

L101 SHELL OIL 5200 S LAKE PARK AVE IL TANKS Higher 669, 0.127, SSE

L100 SHELL OIL 5200 S LAKE PARK AVE IL TANKS Higher 669, 0.127, SSE

L99 SHELL OIL 5200 S LAKE PARK AVE IL TANKS Higher 669, 0.127, SSE

L98 SHELL OIL CO. 5200 S LAKE PARK AVE IL TANKS Higher 669, 0.127, SSE

N97 WOLIN - LEVIN INC 5050 S EAST END AVE IL TANKS Higher 668, 0.127, ESE

N96 WOLIN - LEVIN INC 5050 S EAST END AVE IL TANKS Higher 668, 0.127, ESE

N95 WOLIN - LEVIN INC 5050 S EAST END AVE IL TANKS Higher 668, 0.127, ESE

N94 WOLIN - LEVIN INC 5050 S EAST END AVE IL TANKS Higher 668, 0.127, ESE

N93 CHIPPEWA APTS 5050 S E END IL UST Higher 668, 0.127, ESE

92 BLACKWOOD HOTEL 5200 S BLACKSTONE AV IL TANKS Higher 664, 0.126, SSW

K91 PACE ASSOCIATES 1605 E 50TH ST IL TANKS Higher 663, 0.126, ENE

K90 ALGONQUIN APTS 1605 E 50TH ST IL UST Higher 663, 0.126, ENE

N89 US ARMY RESERVE CENT FUDS Higher 656, 0.124, East

J88 KAPLAN GEO 1436 E 52D EDR Hist Cleaner Higher 599, 0.113, SSW

M87 PRECISE VALET 4850 S LAKE PARK EDR Hist Cleaner Higher 596, 0.113, North

I86 PACE ASSOCIATES 1607 E 50TH PL IL TANKS Higher 557, 0.105, ESE

L85 STANDARD OIL 1514 E 52ND ST IL TANKS Higher 540, 0.102, SSE

I84 AMOCO OIL CO. #16369 51ST & CORNELL IL LUST Higher 526, 0.100, ESE

I83 PARC ASSOCIATION 1606 E HYDE PARK BLV IL TANKS Higher 525, 0.099, ESE

I82 ALGONQUIN APTS 1606 E HYDE PARK IL UST Higher 525, 0.099, ESE

I81 ALGONQUIN APARTMENTS 1606 E HYDE PARK BLV IL TANKS Higher 525, 0.099, ESE

J80 TOP SERVICE DRY CLEA 1436 EAST 52ND ST EDR Hist Cleaner Higher 520, 0.098, SSW

K79 PRINTING DEPARTMENT 5020 S CORNELL AVE IL TANKS Higher 487, 0.092, East

MAPPED SITES SUMMARY

Target Property Address:
5015 SOUTH BLACKSTONE AVENUE
CHICAGO, IL  60615

Click on Map ID to see full detail.

MAP RELATIVE DIST (ft. & mi.)
ID DATABASE ACRONYMS ELEVATION DIRECTIONSITE NAME ADDRESS
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Y156 UNIVERSITY OF CHICAG 1452-1466 E 53RD ST RCRA-VSQG, FINDS, ECHO Higher 1110, 0.210, South

AB155 CONTINENTAL IL. BANK 1600 E 53RD ST IL TANKS Higher 1100, 0.208, SSE

AA154 5000 SE END AVE BUIL 5000 SE END AVE IL LUST, IL UST Lower 1068, 0.202, East

Q153 CORNELL CLEANERS 1610 EAST 53RD STREE IL INST CONTROL, IL SRP Higher 1058, 0.200, SSE

Q152 CORNELL CLEANERS 1610 E 53RD RCRA NonGen / NLR Higher 1058, 0.200, SSE

U151 NEWPORT CONDO 4800 SOUTH CHICAGO B IL LUST Lower 1049, 0.199, NE

W150 CHICAGO ARMY SUPPORT FUDS Lower 1047, 0.198, East

AA149 NARRAGANSETT CONDOMI 1640 E 50TH ST IL TANKS Lower 1047, 0.198, ENE

AA148 NARRAGANSETT CONDOMI 1640 E 50TH ST IL TANKS Lower 1047, 0.198, ENE

Z147 CONGREGATION 5200 S HYDE PARK BLV IL TANKS Higher 1047, 0.198, SE

Z146 RODIFE ZIDICK CONGRE 5200 S HYDE PARK BLV IL TANKS Higher 1047, 0.198, SE

Z145 CONGREGATION 5200 S HYDE PARK BLV IL UST Higher 1047, 0.198, SE

Y144 VACANT LOT 1530 E. 53RD STREET IL UST Higher 1046, 0.198, South

Y143 VACANT LOT 1530 E 53RD ST IL TANKS Higher 1046, 0.198, South

U142 CHICAGO PARK DISTRIC 49TH & LAKE SHORE DR RCRA-VSQG Lower 1021, 0.193, NE

T141 GEORGE C ADAMS 5138 S KENWOOD AVE IL TANKS Higher 1019, 0.193, SW

Y140 CHICAGO, UNIVERSITY 5240 SOUTH HARPER AV IL LUST Higher 1014, 0.192, South

X139 VERSAILLON APARTMENT 5234 S DORCHESTER AV IL TANKS Higher 1014, 0.192, SSW

Y138 FUTURE UNIVERSITY TH 5236 S. HARPER AVENU IL UST Higher 1013, 0.192, South

X137 HOWARD WEITZMAN 5226 S DORCHESTER AV IL TANKS Higher 994, 0.188, SSW

X136 HOWARD WEITZMAN 5226 S DORCHESTER AV IL TANKS Higher 994, 0.188, SSW

W135 REGENTS PARK 5020 S LAKE SHORE DR RCRA-VSQG, FINDS, ECHO Higher 929, 0.176, East

V134 CHICAGO BOARD OF EDU 1330 E 50TH ST IL TANKS Higher 913, 0.173, West

V133 KENWOOD PARK 1330 E 50TH ST IL UST Higher 913, 0.173, West

V132 BEULA SHOESMITH PUBL 1330 E 50TH PL IL TANKS Higher 913, 0.173, West

V131 SHOESMITH BEULAH SCH 1330 E 50TH ST RCRA NonGen / NLR, FINDS, ECHO Higher 913, 0.173, West

U130 TRANSPORTATION INTL 4800 S CHICAGO BEACH RCRA-SQG, FINDS, ECHO Lower 909, 0.172, NE

U129 NEW PORT CONDO ASSOC 4800 S CHICAGO BEACH IL TANKS Lower 909, 0.172, NE

U128 NEWPORT CONDO ASSOC 4800 S CHICAGO BEACH RCRA NonGen / NLR, FINDS, ECHO Lower 909, 0.172, NE

U127 THE NEWPORT CONDOMIN 4800 S CHICAGO BEACH IL UST Lower 909, 0.172, NE

U126 NEWPORT CONDO ASSOCI 4800 S CHICAGO BEACH IL TANKS Lower 909, 0.172, NE

U125 NEW PORT CONDO ASSOC 4800 S CHICAGO BEACH IL TANKS Lower 909, 0.172, NE

R124 RODIFE ZIDICK CONGRE 5212 S HYDE PARK BLV IL TANKS Higher 886, 0.168, ESE

T123 UNIVERSITY OF CHICAG 5125 S KENWOOD AVE IL UST Higher 879, 0.166, SW

T122 UNIVERSITY OF CHICAG 5125 S KENWOOD AVE IL TANKS Higher 879, 0.166, SW

S121 CORNELL ARMS APARTME 5212 S CORNELL AVE IL TANKS Higher 865, 0.164, SE

S120 CORNELL ARMS APTS 5212 S CORNELL IL UST Higher 865, 0.164, SE

R119 BILL FINER FUEL 5120 S HYDE PARK BLV IL TANKS Higher 851, 0.161, ESE

Q118 CITY OF CHICAGO PARK 5216 S LAKE PARK AVE IL TANKS Higher 849, 0.161, SSE

MAPPED SITES SUMMARY

Target Property Address:
5015 SOUTH BLACKSTONE AVENUE
CHICAGO, IL  60615

Click on Map ID to see full detail.

MAP RELATIVE DIST (ft. & mi.)
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188 CHICAGO NORTH, IL 5200 COTTAGE GROVE A FUSRAP Higher 4440, 0.841, WSW

187 43RD ST. PN 24 FUDS Higher 3953, 0.749, NNW

186 US ARMY AIR CORPS HA FUDS Higher 2780, 0.527, WSW

185 LAKE PARK L.L.C. 1224-1236 EAST 47TH IL LUST Higher 2298, 0.435, NW

184 MOBIL OIL #05FME 1330 EAST 53RD ST. & IL LUST Higher 1732, 0.328, SW

183 CORNELL AVENUE APART 5326 SOUTH CORNELL A IL LUST Higher 1544, 0.292, SSE

182 HYDE PARK FACILITIES 1525 EAST 53RD STREE IL LUST Higher 1475, 0.279, SSE

AE181 LAKE PARK ASSOCIATES 1330 EAST 53RD STREE IL LUST, IL UST Higher 1398, 0.265, SW

AE180 LAKE PARK ASSOCIATES 1330 EAST 53RD STREE IL LUST, IL SPILLS, IL AIRS, IL BOL, IL CHICAGO... Higher 1398, 0.265, SW

179 FUTURE UNIVERSITY TH 5336 S HARPER AVE IL TANKS Higher 1287, 0.244, South

Y178 HYDE PARK REDEVELOPM 5330 SOUTH HARPER AV IL LUST Higher 1262, 0.239, South

AC177 NATIONAL TEA FOOD ST 1346 E 53RD ST IL TANKS Higher 1259, 0.238, SW

AC176 TARGET STORE 3219 1346 E 53RD ST RCRA-SQG, FINDS, ECHO Higher 1259, 0.238, SW

175 BREAKER INCORPORATED 4920 S CHICAGO BEACH IL TANKS Lower 1254, 0.237, ENE

AD174 BORDER’S BOOKS 1539 E 53RD ST IL TANKS Higher 1228, 0.233, SSE

173 MR M BROWNLIE 5107 S KIMBARK AVE IL TANKS Higher 1228, 0.233, WSW

X172 VACANT BUILDING 1363 - 1367 EAST 53R IL UST Higher 1224, 0.232, SSW

171 US ARMY HSG SITE, LA FUDS Higher 1219, 0.231, North

X170 VACANT BUILDING 1369 E 53RD ST IL UST Higher 1217, 0.230, SSW

169 W. D. MCLAUGHLIN 4735 S DORCHESTER AV IL TANKS Higher 1207, 0.229, NNW

AD168 ROBERT ESSERMAN 5320 S LAKE PARK AVE IL TANKS Higher 1207, 0.229, SSE

167 VACANT LOT 1305 EAST 50TH STREE IL UST Higher 1183, 0.224, West

AC166 UNIVERSITY OF CHICAG 5220 S. KENWOOD AVE. IL UST Higher 1164, 0.220, SW

AC165 UNIVERSITY OF CHICAG 5220 S KENWOOD AVE IL TANKS Higher 1164, 0.220, SW

AA164 LASALLE NATIONAL BAN 1649 E 50TH ST IL TANKS Lower 1161, 0.220, East

AA163 TWIN TOWER APARTMENT 1649 EAST 50TH ST IL UST Lower 1161, 0.220, East

AA162 TWIN TOWER APARTMENT 1649 E 50TH ST IL TANKS Lower 1161, 0.220, East

AB161 ILLINOIS CENTRAL RAI 1558 E 53RD ST IL TANKS Higher 1159, 0.220, SSE

AA160 POWHATAN BLDG CORP 4950 S CHICAGO BEACH IL UST Lower 1148, 0.217, ENE

AA159 THE POWHATAN BUILDIN 4950 S CHICAGO BEACH IL TANKS Lower 1148, 0.217, ENE

AA158 4950 POWHATAN BLDG C 4950 CHICAG BEACH DR IL LUST, RCRA NonGen / NLR, FINDS, ECHO Lower 1148, 0.217, ENE

AA157 POWHATAN CONDOMINIUM 4950 S CHICAGO BEACH IL TANKS, IL ASBESTOS Lower 1148, 0.217, ENE

MAPPED SITES SUMMARY

Target Property Address:
5015 SOUTH BLACKSTONE AVENUE
CHICAGO, IL  60615

Click on Map ID to see full detail.

MAP RELATIVE DIST (ft. & mi.)
ID DATABASE ACRONYMS ELEVATION DIRECTIONSITE NAME ADDRESS
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TARGET PROPERTY SEARCH RESULTS

The target property was identified in the following records. For more information on this
property see page 8 of the attached EDR Radius Map report:

 EPA IDDatabase(s)Site

KENWOOD ACADEMY HIGH
5015 S BLACKSTONE AV
CHICAGO, IL  

   N/AIL ASBESTOS
IL CHICAGO ENV

KENWOOD ACADEMY
5015 S BLACKSTONE
CHICAGO, IL  60615

   N/AIL ASBESTOS
IL BOL
Site Id: 170000177350
Inv Num: 0316003254

KENWOOD ACADEMY HS
5015 S BLACKSTONE AV
CHICAGO, IL  60615

   N/AFTTS
Database: FTTS INSP, Date of Government Version: 04/09/2009

HIST FTTS
Database: HIST FTTS INSP, Date of Government Version: 10/19/2006

KENWOOD PUBLIC SCHOO
5015 S BLACKSTONE AV
CHICAGO, IL  

   N/AIL TANKS

KENWOOD HIGH SCHOOL
5015 S BLACKSTONE AV
CHICAGO, IL  60615

   N/AFINDS
Registry ID:: 110020868872

KENWOOD ACADEMY
5015 S BLACKSTONE AV
CHICAGO, IL  60615

ILR000057281RCRA-VSQG
EPA ID:: ILR000057281

FINDS
Registry ID:: 110003045856

ECHO
Registry ID: 110003045856

KENWOOD PUBLIC SCHOO
5015 S. BLACKSTONE
CHICAGO, IL  60615

   N/AIL UST
Tank Status: Removed
Status: EXEMPT
Facility Id: 2044334
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DATABASES WITH NO MAPPED SITES

No mapped sites were found in EDR’s search of available ("reasonably ascertainable ") government
records either on the target property or within the search radius around the target property for the
following databases:

STANDARD ENVIRONMENTAL RECORDS

Federal NPL site list

NPL National Priority List
Proposed NPL Proposed National Priority List Sites
NPL LIENS Federal Superfund Liens

Federal Delisted NPL site list

Delisted NPL National Priority List Deletions

Federal CERCLIS list

FEDERAL FACILITY Federal Facility Site Information listing
SEMS Superfund Enterprise Management System

Federal CERCLIS NFRAP site list

SEMS-ARCHIVE Superfund Enterprise Management System Archive

Federal RCRA CORRACTS facilities list

CORRACTS Corrective Action Report

Federal RCRA non-CORRACTS TSD facilities list

RCRA-TSDF RCRA - Treatment, Storage and Disposal

Federal RCRA generators list

RCRA-LQG RCRA - Large Quantity Generators

Federal institutional controls / engineering controls registries

LUCIS Land Use Control Information System
US ENG CONTROLS Engineering Controls Sites List
US INST CONTROLS Institutional Controls Sites List

Federal ERNS list

ERNS Emergency Response Notification System

State- and tribal - equivalent CERCLIS

IL SSU State Sites Unit Listing

State and tribal landfill and/or solid waste disposal site lists

IL SWF/LF Available Disposal for Solid Waste in Illinois - Solid Waste Landfills Subject to
                                                State Surcharge
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IL CCDD Clean Construction or Demolition Debris
IL LF SPECIAL WASTE Special Waste Site List
IL NIPC Solid Waste Landfill Inventory

State and tribal leaking storage tank lists

INDIAN LUST Leaking Underground Storage Tanks on Indian Land
IL LUST TRUST Underground Storage Tank Fund Payment Priority List

State and tribal registered storage tank lists

FEMA UST Underground Storage Tank Listing
IL AST Above Ground Storage Tanks
INDIAN UST Underground Storage Tanks on Indian Land

State and tribal institutional control / engineering control registries

IL ENG CONTROLS Sites with Engineering Controls

State and tribal voluntary cleanup sites

INDIAN VCP Voluntary Cleanup Priority Listing

State and tribal Brownfields sites

IL BROWNFIELDS Municipal Brownfields Redevelopment Grant Program Project Descriptions

ADDITIONAL ENVIRONMENTAL RECORDS

Local Brownfield lists

US BROWNFIELDS A Listing of Brownfields Sites

Local Lists of Landfill / Solid Waste Disposal Sites

INDIAN ODI Report on the Status of Open Dumps on Indian Lands
ODI Open Dump Inventory
DEBRIS REGION 9 Torres Martinez Reservation Illegal Dump Site Locations
IHS OPEN DUMPS Open Dumps on Indian Land

Local Lists of Hazardous waste / Contaminated Sites

US HIST CDL Delisted National Clandestine Laboratory Register
IL CDL Meth Drug Lab Site Listing
US CDL National Clandestine Laboratory Register

Local Land Records

LIENS 2 CERCLA Lien Information

Records of Emergency Release Reports

HMIRS Hazardous Materials Information Reporting System
IL SPILLS 90 SPILLS 90 data from FirstSearch
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Other Ascertainable Records

DOD Department of Defense Sites
SCRD DRYCLEANERS State Coalition for Remediation of Drycleaners Listing
US FIN ASSUR Financial Assurance Information
EPA WATCH LIST EPA WATCH LIST
2020 COR ACTION 2020 Corrective Action Program List
TSCA Toxic Substances Control Act
TRIS Toxic Chemical Release Inventory System
SSTS Section 7 Tracking Systems
ROD Records Of Decision
RMP Risk Management Plans
RAATS RCRA Administrative Action Tracking System
PRP Potentially Responsible Parties
PADS PCB Activity Database System
ICIS Integrated Compliance Information System
MLTS Material Licensing Tracking System
COAL ASH DOE Steam-Electric Plant Operation Data
COAL ASH EPA Coal Combustion Residues Surface Impoundments List
PCB TRANSFORMER PCB Transformer Registration Database
RADINFO Radiation Information Database
DOT OPS Incident and Accident Data
CONSENT Superfund (CERCLA) Consent Decrees
INDIAN RESERV Indian Reservations
UMTRA Uranium Mill Tailings Sites
LEAD SMELTERS Lead Smelter Sites
US AIRS Aerometric Information Retrieval System Facility Subsystem
US MINES Mines Master Index File
ABANDONED MINES Abandoned Mines
UXO Unexploded Ordnance Sites
DOCKET HWC Hazardous Waste Compliance Docket Listing
FUELS PROGRAM EPA Fuels Program Registered Listing
IL COAL ASH Coal Ash Site Listing
IL DRYCLEANERS Illinois Licensed Drycleaners
IL Financial Assurance Financial Assurance Information Listing
IL HWAR Hazard Waste Annual Report
IL IMPDMENT Surface Impoundment Inventory
IL NPDES A Listing of Active Permits
IL PIMW Potentially Infectious Medical Waste
IL TIER 2 Tier 2 Information Listing
IL UIC Underground Injection Wells
MINES MRDS Mineral Resources Data System

EDR HIGH RISK HISTORICAL RECORDS

EDR Exclusive Records

EDR MGP EDR Proprietary Manufactured Gas Plants

EDR RECOVERED GOVERNMENT ARCHIVES

Exclusive Recovered Govt. Archives

IL RGA HWS Recovered Government Archive State Hazardous Waste Facilities List
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IL RGA LF Recovered Government Archive Solid Waste Facilities List
IL RGA LUST Recovered Government Archive Leaking Underground Storage Tank

SURROUNDING SITES: SEARCH RESULTS

Surrounding sites were identified in the following databases.

Elevations have been determined from the USGS Digital Elevation Model and should be evaluated on
a relative (not an absolute) basis. Relative elevation information between sites of close proximity
should be field verified. Sites with an elevation equal to or higher than the target property have been
differentiated below from sites with an elevation lower than the target property.
Page numbers and map identification numbers refer to the EDR Radius Map report where detailed
data on individual sites can be reviewed.

Sites listed in bold italics are in multiple databases.

Unmappable (orphan) sites are not considered in the foregoing analysis.

STANDARD ENVIRONMENTAL RECORDS

Federal RCRA generators list

RCRA-SQG: RCRAInfo is EPA’s comprehensive information system, providing access to data supporting
the Resource Conservation and Recovery Act (RCRA) of 1976 and the Hazardous and Solid Waste Amendments (HSWA)
of 1984.  The database includes selective information on sites which generate, transport, store, treat and/or
dispose of hazardous waste as defined by the Resource Conservation and Recovery Act (RCRA).  Small quantity
generators (SQGs) generate between 100 kg and 1,000 kg of hazardous waste per month.

     A review of the RCRA-SQG list, as provided by EDR, and dated 03/22/2021 has revealed that there are 4
     RCRA-SQG sites within approximately  0.25 miles of the target property.

PageMap IDDirection / Distance     Address     Equal/Higher Elevation     ____________________      ________  ___________________ _____ _____

     CORNELL AMOCO SVC   5048 S CORNELL ESE 0 - 1/8 (0.069 mi.) I40 40
EPA ID:: ILD984848895

     COM ED   5017 S DORCHESTER W 0 - 1/8 (0.071 mi.) 53 57
EPA ID:: ILR000145664

     TARGET STORE 3219   1346 E 53RD ST SW 1/8 - 1/4 (0.238 mi.) AC176 189
EPA ID:: ILR000193003

PageMap IDDirection / Distance     Address     Lower Elevation     ____________________      ________  ___________________ _____ _____

     TRANSPORTATION INTL   4800 S CHICAGO BEACH NE 1/8 - 1/4 (0.172 mi.) U130 141
EPA ID:: ILR000044768

RCRA-VSQG: RCRAInfo is EPA’s comprehensive information system, providing access to data supporting
the Resource Conservation and Recovery Act (RCRA) of 1976 and the Hazardous and Solid Waste Amendments (HSWA)
of 1984.  The database includes selective information on sites which generate, transport, store, treat and/or
dispose of hazardous waste as defined by the Resource Conservation and Recovery Act (RCRA).  Very small
quantity generators (VSQGs) generate less than 100 kg of hazardous waste, or less than 1 kg of acutely
hazardous waste per month.

     A review of the RCRA-VSQG list, as provided by EDR, and dated 03/22/2021 has revealed that there are
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     5 RCRA-VSQG sites within approximately  0.25 miles of the target property.

PageMap IDDirection / Distance     Address     Equal/Higher Elevation     ____________________      ________  ___________________ _____ _____

     WIRTH LOUIS EXPERIME   4959 S BLACKSTONE AV NW 0 - 1/8 (0.014 mi.) C20 28
EPA ID:: ILR000061259

     CHURCH OF ST PAUL &   4945 S DORCHESTER AV NW 0 - 1/8 (0.065 mi.) H38 37
EPA ID:: ILR000158956

     REGENTS PARK   5020 S LAKE SHORE DR E 1/8 - 1/4 (0.176 mi.) W135 150
EPA ID:: ILR000048603

     UNIVERSITY OF CHICAG   1452-1466 E 53RD ST S 1/8 - 1/4 (0.210 mi.) Y156 170
EPA ID:: ILR000167460

PageMap IDDirection / Distance     Address     Lower Elevation     ____________________      ________  ___________________ _____ _____

     CHICAGO PARK DISTRIC   49TH & LAKE SHORE DR NE 1/8 - 1/4 (0.193 mi.) U142 156
EPA ID:: ILR000134635

State and tribal leaking storage tank lists

IL LUST: The Leaking Underground Storage Tank Incident Reports contain an inventory of reported
leaking underground storage tank incidents. The data come from the Illinois Environmental Protection Agency’s
LUST Incident Report.

     A review of the IL LUST list, as provided by EDR, and dated 04/19/2021 has revealed that there are 17
     IL LUST sites within approximately  0.5 miles of the target property.

PageMap IDDirection / Distance     Address     Equal/Higher Elevation     ____________________      ________  ___________________ _____ _____

     1525 HP, LLC   1525 EAST HYDE PARK SSE 0 - 1/8 (0.010 mi.) B16 24
Incident Num: 20140219
IL EPA Id: 316415082

     CUSTOM CONSTRUCTION   5129 SOUTH HARPER S 0 - 1/8 (0.077 mi.) G58 62
Incident Num: 932007
IL EPA Id: 316405019

     HYDE PARK STATION &   5130 SOUTH LAKE PARK SSE 0 - 1/8 (0.087 mi.) G70 70
Incident Num: 20031735
IL EPA Id: 316405006

     AMOCO OIL CO. #16369   51ST & CORNELL ESE 0 - 1/8 (0.100 mi.) I84 94
NFA/NFR Letter: 2004-02-04
Incident Num: 932781
IL EPA Id: 316385019

     SHELL OIL CO   5200 S LAKE PARK AVE SSE 1/8 - 1/4 (0.127 mi.) L102 105
NFA/NFR Letter: 2006-09-21
Incident Num: 901776
Incident Num: 20021147
IL EPA Id: 316395001

     4840 S. DORCHESTER,   4840 SOUTH DORCHESTE NW 1/8 - 1/4 (0.139 mi.) P112 122
Incident Num: 20190222
IL EPA Id: 316395020

     CHICAGO, UNIVERSITY   5240 SOUTH HARPER AV S 1/8 - 1/4 (0.192 mi.) Y140 155
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NFA/NFR Letter: 2013-03-20
Incident Num: 20120274
IL EPA Id: 316415076

     HYDE PARK REDEVELOPM   5330 SOUTH HARPER AV S 1/8 - 1/4 (0.239 mi.) Y178 194
NFA/NFR Letter: 2003-11-13
Incident Num: 20021753
IL EPA Id: 316415031

     LAKE PARK ASSOCIATES   1330 EAST 53RD STREE SW 1/4 - 1/2 (0.265 mi.) AE180 195
NFA/NFR Letter: 2015-07-08
Incident Num: 20150557
IL EPA Id: 316385007

     LAKE PARK ASSOCIATES   1330 EAST 53RD STREE SW 1/4 - 1/2 (0.265 mi.) AE181 198
NFA/NFR Letter: 2006-02-24
Incident Num: 932208
Incident Num: 20130907
IL EPA Id: 316385007

     HYDE PARK FACILITIES   1525 EAST 53RD STREE SSE 1/4 - 1/2 (0.279 mi.) 182 204
NFA/NFR Letter: 2013-02-15
Incident Num: 20121242
IL EPA Id: 316415078

     CORNELL AVENUE APART   5326 SOUTH CORNELL A SSE 1/4 - 1/2 (0.292 mi.) 183 205
NFA/NFR Letter: 2014-02-20
Incident Num: 20110938
IL EPA Id: 316415072

     MOBIL OIL #05FME   1330 EAST 53RD ST. & SW 1/4 - 1/2 (0.328 mi.) 184 205
NFA/NFR Letter: 2006-02-24
Incident Num: 891854
IL EPA Id: 316385007

     LAKE PARK L.L.C.   1224-1236 EAST 47TH NW 1/4 - 1/2 (0.435 mi.) 185 206
Incident Num: 972236
IL EPA Id: 316385031

PageMap IDDirection / Distance     Address     Lower Elevation     ____________________      ________  ___________________ _____ _____

     NEWPORT CONDO   4800 SOUTH CHICAGO B NE 1/8 - 1/4 (0.199 mi.) U151 163
NFA/NFR Letter: 1994-04-14
Incident Num: 931267
IL EPA Id: 316405017

     5000 SE END AVE BUIL   5000 SE END AVE E 1/8 - 1/4 (0.202 mi.) AA154 168
NFA/NFR Letter: 2003-03-04
Incident Num: 951934
IL EPA Id: 316395006

     4950 POWHATAN BLDG C   4950 CHICAG BEACH DR ENE 1/8 - 1/4 (0.217 mi.) AA158 175
Incident Num: 940715
IL EPA Id: 316385021



EXECUTIVE SUMMARY

TC6669750.2s  EXECUTIVE SUMMARY 14

State and tribal registered storage tank lists

IL UST: The Underground Storage Tank database contains registered USTs. USTs are regulated under
Subtitle I of the Resource Conservation and Recovery Act (RCRA). The data come from the Illinois State Fire
Marshal’s STC Facility List.

     A review of the IL UST list, as provided by EDR, and dated 04/19/2021 has revealed that there are 32
     IL UST sites within approximately  0.25 miles of the target property.

PageMap IDDirection / Distance     Address     Equal/Higher Elevation     ____________________      ________  ___________________ _____ _____

     FORMER VILLAGE CENTE   1501-1525 E. HYDE PA SSE 0 - 1/8 (0.010 mi.) B17 25
Tank Status: Removed
Status: EXEMPT
Facility Id: 2045551

     UNIVERSITY OF CHICAG   5107 S BLACKSTONE AV SSW 0 - 1/8 (0.013 mi.) E18 26
Tank Status: Removed
Status: CLOSED
Facility Id: 2009841

     ST PAUL & THE REDEEM   4945 S DORCHESTER AV NW 0 - 1/8 (0.065 mi.) H36 35
Tank Status: Removed
Status: EXEMPT
Facility Id: 2041750

     G. F. CORNELL AMOCO   5048 SOUTH CORNELL S ESE 0 - 1/8 (0.069 mi.) I42 44
Tank Status: Currently in use
Tank Status: Removed
Status: ACTIVE
Facility Id: 2032378

     HARPER APTS   5129 S HARPER AVE S 0 - 1/8 (0.077 mi.) G59 62
Tank Status: Abandoned in place
Status: CLOSED
Facility Id: 2030651

     APARTMENT BUILDING   5135 S BLACKSTONE SSW 0 - 1/8 (0.084 mi.) J64 67
Tank Status: Pre 1974
Status: EXEMPT
Facility Id: 2041939

     BRIGHTSTONE LLC   5114-18 S. BLACKSTON SSW 0 - 1/8 (0.085 mi.) 65 68
Tank Status: Removed
Status: EXEMPT
Facility Id: 2046618

     HYDE PARK STATION CA   5130 S. LAKE PARK AV SSE 0 - 1/8 (0.087 mi.) G71 71
Tank Status: Removed
Tank Status: Currently in use
Status: ACTIVE
Facility Id: 2022899

     UNIVERSITY OF CHICAG   5020 S CORNELL AVE E 0 - 1/8 (0.092 mi.) K77 90
Tank Status: Out of service
Tank Status: Removed
Status: INACTIVE/HEATING OIL
Facility Id: 2009849

     ALGONQUIN APTS   1606 E HYDE PARK ESE 0 - 1/8 (0.099 mi.) I82 93
Tank Status: Removed
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Status: CLOSED
Facility Id: 2033238

     ALGONQUIN APTS   1605 E 50TH ST ENE 1/8 - 1/4 (0.126 mi.) K90 97
Tank Status: Removed
Status: CLOSED
Facility Id: 2033239

     CHIPPEWA APTS   5050 S E END ESE 1/8 - 1/4 (0.127 mi.) N93 99
Tank Status: Removed
Status: CLOSED
Facility Id: 2026867

     SHELL STATION 1544-3   5200 S LAKE PARK SSE 1/8 - 1/4 (0.127 mi.) L106 110
Tank Status: Removed
Status: CLOSED
Facility Id: 2007030

     ALGONQUIN APTS   1607 E 50TH ST ENE 1/8 - 1/4 (0.129 mi.) K107 114
Tank Status: Removed
Status: CLOSED
Facility Id: 2033242

     ALGONQUIN APTS   1606 E 50TH ST ENE 1/8 - 1/4 (0.133 mi.) O108 115
Tank Status: Removed
Status: CLOSED
Facility Id: 2033241

     SILO BAPTIST CHURCH   4840 SOUTH DORCHESTE NW 1/8 - 1/4 (0.139 mi.) P111 121
Tank Status: Removed
Status: EXEMPT
Facility Id: 2046789

     ALGONQUIN APTS   1617 E 50TH ST ENE 1/8 - 1/4 (0.145 mi.) O113 124
Tank Status: Removed
Status: CLOSED
Facility Id: 2033245

     CORNELL ARMS APTS   5212 S CORNELL SE 1/8 - 1/4 (0.164 mi.) S120 128
Tank Status: Abandoned in place
Status: CLOSED
Facility Id: 2033528

     UNIVERSITY OF CHICAG   5125 S KENWOOD AVE SW 1/8 - 1/4 (0.166 mi.) T123 132
Tank Status: Pre 1974
Status: EXEMPT
Facility Id: 2009844

     KENWOOD PARK   1330 E 50TH ST W 1/8 - 1/4 (0.173 mi.) V133 148
Tank Status: Removed
Status: EXEMPT
Facility Id: 2040904

     FUTURE UNIVERSITY TH   5236 S. HARPER AVENU S 1/8 - 1/4 (0.192 mi.) Y138 153
Tank Status: Abandoned in place
Status: EXEMPT
Facility Id: 2045184

     VACANT LOT   1530 E. 53RD STREET S 1/8 - 1/4 (0.198 mi.) Y144 159
Tank Status: Removed
Status: EXEMPT
Facility Id: 2045009

     CONGREGATION   5200 S HYDE PARK BLV SE 1/8 - 1/4 (0.198 mi.) Z145 160
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Tank Status: Removed
Status: EXEMPT
Facility Id: 2038920

     UNIVERSITY OF CHICAG   5220 S. KENWOOD AVE. SW 1/8 - 1/4 (0.220 mi.) AC166 182
Tank Status: Removed
Status: CLOSED
Facility Id: 2009843

     VACANT LOT   1305 EAST 50TH STREE W 1/8 - 1/4 (0.224 mi.) 167 183
Tank Status: Removed
Status: EXEMPT
Facility Id: 2046061

     VACANT BUILDING   1369 E 53RD ST SSW 1/8 - 1/4 (0.230 mi.) X170 185
Tank Status: Removed
Status: EXEMPT
Facility Id: 2034957

     VACANT BUILDING   1363 - 1367 EAST 53R SSW 1/8 - 1/4 (0.232 mi.) X172 186
Tank Status: Abandoned in place
Status: EXEMPT
Facility Id: 2046591

PageMap IDDirection / Distance     Address     Lower Elevation     ____________________      ________  ___________________ _____ _____

     ALGONQUIN APTS   1616 E 50TH ST ENE 1/8 - 1/4 (0.153 mi.) O117 127
Tank Status: Removed
Status: CLOSED
Facility Id: 2033243

     THE NEWPORT CONDOMIN   4800 S CHICAGO BEACH NE 1/8 - 1/4 (0.172 mi.) U127 134
Tank Status: Abandoned in place
Tank Status: Removed
Status: CLOSED
Facility Id: 2028723

     5000 SE END AVE BUIL   5000 SE END AVE E 1/8 - 1/4 (0.202 mi.) AA154 168
Tank Status: Removed
Status: EXEMPT
Facility Id: 2034401

     POWHATAN BLDG CORP   4950 S CHICAGO BEACH ENE 1/8 - 1/4 (0.217 mi.) AA160 179
Tank Status: Removed
Status: CLOSED
Facility Id: 2016177

     TWIN TOWER APARTMENT   1649 EAST 50TH ST E 1/8 - 1/4 (0.220 mi.) AA163 180
Tank Status: Abandoned in place
Status: CLOSED
Facility Id: 2033247

State and tribal institutional control / engineering control registries

IL INST CONTROL: Legal or administrative restrictions on land use and/or other activities (e.g.,
groundwater use restrictions) which effectively limit exposure to contamination may be employed as
alternatives to removal or treatment of contamination.

     A review of the IL INST CONTROL list, as provided by EDR, and dated 06/24/2021 has revealed that
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     there is 1 IL INST CONTROL site  within approximately  0.5 miles of the target property.

PageMap IDDirection / Distance     Address     Equal/Higher Elevation     ____________________      ________  ___________________ _____ _____

     CORNELL CLEANERS   1610 EAST 53RD STREE SSE 1/8 - 1/4 (0.200 mi.) Q153 167
Illinois EPA Id: 316415002

State and tribal voluntary cleanup sites

IL SRP: Illinois Environmental Protection Agency, Site Remediation Program Database

     A review of the IL SRP list, as provided by EDR, and dated 06/24/2021 has revealed that there are 2
     IL SRP sites within approximately  0.5 miles of the target property.

PageMap IDDirection / Distance     Address     Equal/Higher Elevation     ____________________      ________  ___________________ _____ _____

     1525 HP, LLC   1525 EAST HYDE PARK SSE 0 - 1/8 (0.010 mi.) B16 24
IL EPA Id: 316415082

     CORNELL CLEANERS   1610 EAST 53RD STREE SSE 1/8 - 1/4 (0.200 mi.) Q153 167
IL EPA Id: 316415002

ADDITIONAL ENVIRONMENTAL RECORDS

Local Lists of Registered Storage Tanks

IL TANKS: This dataset contains Aboveground Storage Tank (AST) and Underground Storage Tank (UST)
information from the Department of Public Healtha??s (CDPH) Tank Asset Database. The Tank Asset Database
contains tank information from CDPH AST and UST permit applications as well as UST records imported from the
historic Department of Environment (DOE) database. This dataset also includes AST records from the historic
DOE and pre-1992 UST records from the Building Department.

     A review of the IL TANKS list, as provided by EDR, and dated 06/09/2021 has revealed that there are
     82 IL TANKS sites within approximately  0.25 miles of the target property.

PageMap IDDirection / Distance     Address     Equal/Higher Elevation     ____________________      ________  ___________________ _____ _____

     B & S VOLLEN   5030 S HARPER AVE S 0 - 1/8 (0.009 mi.) D12 22
     SAINT OIL COMPANY   5041 S HARPER AVE S 0 - 1/8 (0.009 mi.) D13 23
     5107 S BLACKSTONE AV   5107 S BLACKSTONE AV SSW 0 - 1/8 (0.013 mi.) E19 27
     INDUSTRIAL CONBUSTIO   5019 S LAKE PARK AVE NNE 0 - 1/8 (0.018 mi.) F22 31
     N/G (SEE 5044-48 SOU   1554 E HYDE PARK BLV SE 0 - 1/8 (0.020 mi.) B25 32
     SAINT PAUL   4945 S DORCHESTER AV NW 0 - 1/8 (0.065 mi.) H37 37
     ST.PAULAND AND THE R   4945 S DORCHESTER AV NW 0 - 1/8 (0.065 mi.) H39 40
     AMOCO OIL   5048 S CORNELL AVE ESE 0 - 1/8 (0.069 mi.) I41 43
     G.F. CORNELL AMOCO   5048 S CORNELL AVE ESE 0 - 1/8 (0.069 mi.) I43 47
     AMOCO OIL   5048 S CORNELL AVE ESE 0 - 1/8 (0.069 mi.) I45 51
     AMOCO OIL   5048 S CORNELL AVE ESE 0 - 1/8 (0.069 mi.) I46 52
     AMOCO OIL   5048 S CORNELL AVE ESE 0 - 1/8 (0.069 mi.) I47 52
     AMOCO OIL   5048 S CORNELL AVE ESE 0 - 1/8 (0.069 mi.) I49 56
     AMOCO OIL   5048 S CORNELL AVE ESE 0 - 1/8 (0.069 mi.) I50 56
     AMOCO OIL   5048 S CORNELL AVE ESE 0 - 1/8 (0.069 mi.) I51 57
     AMERICAN NATIONAL BA   5100 S CORNELL AVE SE 0 - 1/8 (0.072 mi.) I54 60
     AMERICAN NATIONAL BA   5100 S CORNELL AVE SE 0 - 1/8 (0.072 mi.) I55 60



EXECUTIVE SUMMARY

TC6669750.2s  EXECUTIVE SUMMARY 18

PageMap IDDirection / Distance  Address     Equal/Higher Elevation     ____________________      ________  ___________________ _____ _____

     HARPER PLAZA   5129 S HARPER AVE S 0 - 1/8 (0.077 mi.) G57 61
     5TH ARMY HDQ COMMAND   5040 S CORNELL AVE E 0 - 1/8 (0.079 mi.) I60 63
     K. FRIEND & COMPANY   5042 S CORNELL AVE ESE 0 - 1/8 (0.080 mi.) I61 64
     APARTMENT BUILDING   5135 S BLACKSTONE AV SSW 0 - 1/8 (0.084 mi.) J63 67
     N/G (SEE 1514-26 EAS   5128 S LAKE PARK AVE SSE 0 - 1/8 (0.087 mi.) G67 69
     AMOCO OIL   5130 S LAKE PARK AVE SSE 0 - 1/8 (0.087 mi.) G68 69
     AMOCO OIL   5130 S LAKE PARK AVE SSE 0 - 1/8 (0.087 mi.) G69 70
     HYDE PARK STATION CA   5130 S LAKE PARK AVE SSE 0 - 1/8 (0.087 mi.) G72 77
     AMOCO OIL   5130 S LAKE PARK AVE SSE 0 - 1/8 (0.087 mi.) G73 81
     UNIVERSITY OF CHICAG   5020 S CORNELL AVE E 0 - 1/8 (0.092 mi.) K78 91
     PRINTING DEPARTMENT   5020 S CORNELL AVE E 0 - 1/8 (0.092 mi.) K79 91
     ALGONQUIN APARTMENTS   1606 E HYDE PARK BLV ESE 0 - 1/8 (0.099 mi.) I81 93
     PARC ASSOCIATION   1606 E HYDE PARK BLV ESE 0 - 1/8 (0.099 mi.) I83 94
     STANDARD OIL   1514 E 52ND ST SSE 0 - 1/8 (0.102 mi.) L85 95
     PACE ASSOCIATES   1607 E 50TH PL ESE 0 - 1/8 (0.105 mi.) I86 95
     PACE ASSOCIATES   1605 E 50TH ST ENE 1/8 - 1/4 (0.126 mi.) K91 98
     BLACKWOOD HOTEL   5200 S BLACKSTONE AV SSW 1/8 - 1/4 (0.126 mi.) 92 98
     WOLIN - LEVIN INC   5050 S EAST END AVE ESE 1/8 - 1/4 (0.127 mi.) N94 100
     WOLIN - LEVIN INC   5050 S EAST END AVE ESE 1/8 - 1/4 (0.127 mi.) N95 100
     WOLIN - LEVIN INC   5050 S EAST END AVE ESE 1/8 - 1/4 (0.127 mi.) N96 101
     WOLIN - LEVIN INC   5050 S EAST END AVE ESE 1/8 - 1/4 (0.127 mi.) N97 101
     SHELL OIL CO.   5200 S LAKE PARK AVE SSE 1/8 - 1/4 (0.127 mi.) L98 102
     SHELL OIL   5200 S LAKE PARK AVE SSE 1/8 - 1/4 (0.127 mi.) L99 103
     SHELL OIL   5200 S LAKE PARK AVE SSE 1/8 - 1/4 (0.127 mi.) L100 104
     SHELL OIL   5200 S LAKE PARK AVE SSE 1/8 - 1/4 (0.127 mi.) L101 104
     SHELL OIL   5200 S LAKE PARK AVE SSE 1/8 - 1/4 (0.127 mi.) L103 109
     SHELL OIL   5200 S LAKE PARK AVE SSE 1/8 - 1/4 (0.127 mi.) L104 109
     SHELL OIL   5200 S LAKE PARK AVE SSE 1/8 - 1/4 (0.127 mi.) L105 110
     HARDING MUSEUM   4853 S LAKE PARK AVE N 1/8 - 1/4 (0.134 mi.) M109 116
     PACE ASSOCIATES   1617 E 50TH ST ENE 1/8 - 1/4 (0.145 mi.) O114 125
     CONDOMINIUM   5000 S EAST END AVE E 1/8 - 1/4 (0.148 mi.) O115 126
     5000 EAST END BUILDI   5000 S EAST END AVE E 1/8 - 1/4 (0.148 mi.) O116 126
     CITY OF CHICAGO PARK   5216 S LAKE PARK AVE SSE 1/8 - 1/4 (0.161 mi.) Q118 127
     BILL FINER FUEL   5120 S HYDE PARK BLV ESE 1/8 - 1/4 (0.161 mi.) R119 128
     CORNELL ARMS APARTME   5212 S CORNELL AVE SE 1/8 - 1/4 (0.164 mi.) S121 131
     UNIVERSITY OF CHICAG   5125 S KENWOOD AVE SW 1/8 - 1/4 (0.166 mi.) T122 131
     RODIFE ZIDICK CONGRE   5212 S HYDE PARK BLV ESE 1/8 - 1/4 (0.168 mi.) R124 133
     BEULA SHOESMITH PUBL   1330 E 50TH PL W 1/8 - 1/4 (0.173 mi.) V132 147
     CHICAGO BOARD OF EDU   1330 E 50TH ST W 1/8 - 1/4 (0.173 mi.) V134 149
     HOWARD WEITZMAN   5226 S DORCHESTER AV SSW 1/8 - 1/4 (0.188 mi.) X136 152
     HOWARD WEITZMAN   5226 S DORCHESTER AV SSW 1/8 - 1/4 (0.188 mi.) X137 153
     VERSAILLON APARTMENT   5234 S DORCHESTER AV SSW 1/8 - 1/4 (0.192 mi.) X139 154
     GEORGE C ADAMS   5138 S KENWOOD AVE SW 1/8 - 1/4 (0.193 mi.) T141 155
     VACANT LOT   1530 E 53RD ST S 1/8 - 1/4 (0.198 mi.) Y143 158
     RODIFE ZIDICK CONGRE   5200 S HYDE PARK BLV SE 1/8 - 1/4 (0.198 mi.) Z146 160
     CONGREGATION   5200 S HYDE PARK BLV SE 1/8 - 1/4 (0.198 mi.) Z147 161
     CONTINENTAL IL. BANK   1600 E 53RD ST SSE 1/8 - 1/4 (0.208 mi.) AB155 169
     ILLINOIS CENTRAL RAI   1558 E 53RD ST SSE 1/8 - 1/4 (0.220 mi.) AB161 179
     UNIVERSITY OF CHICAG   5220 S KENWOOD AVE SW 1/8 - 1/4 (0.220 mi.) AC165 182
     ROBERT ESSERMAN   5320 S LAKE PARK AVE SSE 1/8 - 1/4 (0.229 mi.) AD168 184
     W. D. MCLAUGHLIN   4735 S DORCHESTER AV NNW 1/8 - 1/4 (0.229 mi.) 169 184
     MR M BROWNLIE   5107 S KIMBARK AVE WSW 1/8 - 1/4 (0.233 mi.) 173 187
     BORDER’S BOOKS   1539 E 53RD ST SSE 1/8 - 1/4 (0.233 mi.) AD174 188
     NATIONAL TEA FOOD ST   1346 E 53RD ST SW 1/8 - 1/4 (0.238 mi.) AC177 193
     FUTURE UNIVERSITY TH   5336 S HARPER AVE S 1/8 - 1/4 (0.244 mi.) 179 194

PageMap IDDirection / Distance     Address     Lower Elevation     ____________________      ________  ___________________ _____ _____

     NEW PORT CONDO ASSOC   4800 S CHICAGO BEACH NE 1/8 - 1/4 (0.172 mi.) U125 133
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PageMap IDDirection / Distance  Address     Lower Elevation     ____________________      ________  ___________________ _____ _____

     NEWPORT CONDO ASSOCI   4800 S CHICAGO BEACH NE 1/8 - 1/4 (0.172 mi.) U126 134
     NEW PORT CONDO ASSOC   4800 S CHICAGO BEACH NE 1/8 - 1/4 (0.172 mi.) U129 140
     NARRAGANSETT CONDOMI   1640 E 50TH ST ENE 1/8 - 1/4 (0.198 mi.) AA148 161
     NARRAGANSETT CONDOMI   1640 E 50TH ST ENE 1/8 - 1/4 (0.198 mi.) AA149 162
     POWHATAN CONDOMINIUM   4950 S CHICAGO BEACH ENE 1/8 - 1/4 (0.217 mi.) AA157 173
     THE POWHATAN BUILDIN   4950 S CHICAGO BEACH ENE 1/8 - 1/4 (0.217 mi.) AA159 178
     TWIN TOWER APARTMENT   1649 E 50TH ST E 1/8 - 1/4 (0.220 mi.) AA162 180
     LASALLE NATIONAL BAN   1649 E 50TH ST E 1/8 - 1/4 (0.220 mi.) AA164 181
     BREAKER INCORPORATED   4920 S CHICAGO BEACH ENE 1/8 - 1/4 (0.237 mi.) 175 188

Other Ascertainable Records

RCRA NonGen / NLR: RCRAInfo is EPA’s comprehensive information system, providing access to data supporting
the Resource Conservation and Recovery Act (RCRA) of 1976 and the Hazardous and Solid Waste Amendments (HSWA)
of 1984.  The database includes selective information on sites which generate, transport, store, treat and/or
dispose of hazardous waste as defined by the Resource Conservation and Recovery Act (RCRA).  Non-Generators do
not presently generate hazardous waste.

     A review of the RCRA NonGen / NLR list, as provided by EDR, and dated 03/22/2021 has revealed that
     there are 10 RCRA NonGen / NLR sites within approximately  0.25 miles of the target property.

PageMap IDDirection / Distance     Address     Equal/Higher Elevation     ____________________      ________  ___________________ _____ _____

     AMOCO 16369   5048 S CORNELL B ESE 0 - 1/8 (0.069 mi.) I48 53
EPA ID:: ILD984925842

     AMOCO SS#16369   51ST & CORNELL ESE 0 - 1/8 (0.083 mi.) I62 64
EPA ID:: ILR000024448

     HYDE PARK STANDARD   5130 S LAKE PK SSE 0 - 1/8 (0.087 mi.) G75 83
EPA ID:: ILD984826677

     AMOCO 18616   5130 S LAKE PARK B SSE 0 - 1/8 (0.087 mi.) G76 86
EPA ID:: IL0000005264

     SHELL OIL CO   5200 S LAKE PARK AVE SSE 1/8 - 1/4 (0.127 mi.) L102 105
EPA ID:: ILD984848002

     UNIVERSITY OF CHICAG   1369 E HYDE PARK BLV WSW 1/8 - 1/4 (0.138 mi.) 110 116
EPA ID:: ILR000146787

     SHOESMITH BEULAH SCH   1330 E 50TH ST W 1/8 - 1/4 (0.173 mi.) V131 144
EPA ID:: ILR000053413

     CORNELL CLEANERS   1610 E 53RD SSE 1/8 - 1/4 (0.200 mi.) Q152 164
EPA ID:: ILD981797921

PageMap IDDirection / Distance     Address     Lower Elevation     ____________________      ________  ___________________ _____ _____

     NEWPORT CONDO ASSOC   4800 S CHICAGO BEACH NE 1/8 - 1/4 (0.172 mi.) U128 137
EPA ID:: ILD984875518

     4950 POWHATAN BLDG C   4950 CHICAG BEACH DR ENE 1/8 - 1/4 (0.217 mi.) AA158 175
EPA ID:: IL0000242370
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FUDS: The Listing includes locations of Formerly Used Defense Sites Properties where the US Army
Corps Of Engineers is actively working or will take necessary cleanup actions.

     A review of the FUDS list, as provided by EDR, and dated 05/04/2021 has revealed that there are 5
     FUDS sites within approximately 1 mile of the target property.

PageMap IDDirection / Distance     Address     Equal/Higher Elevation     ____________________      ________  ___________________ _____ _____

     US ARMY RESERVE CENT    E 0 - 1/8 (0.124 mi.) N89 96
     US ARMY HSG SITE, LA    N 1/8 - 1/4 (0.231 mi.) 171 185
     US ARMY AIR CORPS HA    WSW 1/2 - 1 (0.527 mi.) 186 206
     43RD ST. PN 24    NNW 1/2 - 1 (0.749 mi.) 187 207

PageMap IDDirection / Distance     Address     Lower Elevation     ____________________      ________  ___________________ _____ _____

     CHICAGO ARMY SUPPORT    E 1/8 - 1/4 (0.198 mi.) W150 162

FUSRAP: DOE established the Formerly Utilized Sites Remedial Action Program (FUSRAP) in 1974 to
remediate sites where radioactive contamination remained from Manhattan Project and early U.S. Atomic Energy
Commission (AEC) operations.

     A review of the FUSRAP list, as provided by EDR, and dated 08/08/2017 has revealed that there is 1
     FUSRAP site  within approximately 1 mile of the target property.

PageMap IDDirection / Distance     Address     Equal/Higher Elevation     ____________________      ________  ___________________ _____ _____

     CHICAGO NORTH, IL   5200 COTTAGE GROVE A WSW 1/2 - 1 (0.841 mi.) 188 208
Site Status: Certified ?Certification Basis, Federal Register
Site ID: IL 05

IL CHICAGO ENV: This dataset serves as a lookup table to determine if environmental records exist in a
Chicago Department of Public Health (CDPH) environmental dataset for a given address. COMPLAINTS: A "Y"
indicates that one or more records exist in the CDPH Environmental Complaints dataset. NESHAPS and DEMOLITON
NOTICES: A "Y" indicates that one or more records exist in the CDPH Asbestos and Demolition Notification
dataset. ENFORCEMENT: A "Y" indicates that one or more records exist in the CDPH Environmental Enforcement
dataset. INSPECTIONS: A "Y" indicates that one or more records exist in the CDPH Environmental Inspections
dataset. PERMITS: A "Y" indicates that one or more records exist in the CDPH Environmental Permits dataset.
TANKS: A "Y" indicates that one or more records exist in the CDPH Storage Tanks dataset.

     A review of the IL CHICAGO ENV list, as provided by EDR, and dated 06/09/2021 has revealed that there
     are 2 IL CHICAGO ENV sites within approximately  0.001 miles of the target property.

PageMap IDDirection / Distance     Address     Equal/Higher Elevation     ____________________      ________  ___________________ _____ _____

     Not reported   5048 S LAKE PARK AVE  0 - 1/8 (0.000 mi.) B8 21
     Not reported   5001 S BLACKSTONE AV  0 - 1/8 (0.000 mi.) C10 22

WI MANIFEST: Hazardous waste manifest information.

     A review of the WI MANIFEST list, as provided by EDR, and dated 05/31/2018 has revealed that there is
     1 WI MANIFEST site  within approximately  0.25 miles of the target property.

PageMap IDDirection / Distance     Address     Equal/Higher Elevation     ____________________      ________  ___________________ _____ _____

     AMOCO 18616   5130 S LAKE PARK B SSE 0 - 1/8 (0.087 mi.) G76 86
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ACT Status: A
FID: 0
EPA ID: IL0000005264

EDR HIGH RISK HISTORICAL RECORDS

EDR Exclusive Records

EDR Hist Auto: EDR has searched selected national collections of business directories and has collected
listings of potential gas station/filling station/service station sites that were available to EDR
researchers.  EDR’s review was limited to those categories of sources that might, in EDR’s opinion, include
gas station/filling station/service station establishments. The categories reviewed included, but were not
limited to gas, gas station, gasoline station, filling station, auto, automobile repair, auto service station,
service station, etc. This database falls within a category of information EDR classifies as "High Risk
Historical Records", or HRHR.  EDR’s HRHR effort presents unique and sometimes proprietary data about past
sites and operations that typically create environmental concerns, but may not show up in current government
records searches.

     A review of the EDR Hist Auto list, as provided by EDR, has revealed that there are 6 EDR Hist Auto
     sites within approximately  0.125 miles of the target property.

PageMap IDDirection / Distance     Address     Equal/Higher Elevation     ____________________      ________  ___________________ _____ _____

     HYDE PARK BATTERY CO   5048 LK PK AV  0 - 1/8 (0.000 mi.) B9 21
     BEACH GARAGE   5045 LK PK AV NE 0 - 1/8 (0.019 mi.) 24 32
     CHICAGO BEACH SERVIC   5048   S CORNELL AVE ESE 0 - 1/8 (0.069 mi.) I44 50
     MARDELLA JAMES AMOCO   5058 S CORNELL AVE SE 0 - 1/8 (0.071 mi.) I52 57
     FIFTY SECOND STREET   5140 LK PK AV SSE 0 - 1/8 (0.087 mi.) G66 69
     HYDE PARK STANDARD C   5130   S LAKE PARK A SSE 0 - 1/8 (0.087 mi.) G74 82

EDR Hist Cleaner: EDR has searched selected national collections of business directories and has collected
listings of potential dry cleaner sites that were available to EDR researchers. EDR’s review was limited to
those categories of sources that might, in EDR’s opinion, include dry cleaning establishments. The categories
reviewed included, but were not limited to dry cleaners, cleaners, laundry, laundromat, cleaning/laundry, wash
& dry etc.  This database falls within a category of information EDR classifies as "High Risk Historical
Records", or HRHR.  EDR’s HRHR effort presents unique and sometimes proprietary data about past sites and
operations that typically create environmental concerns, but may not show up in current government records
searches.

     A review of the EDR Hist Cleaner list, as provided by EDR, has revealed that there are 19 EDR Hist
     Cleaner sites within approximately  0.125 miles of the target property.

PageMap IDDirection / Distance     Address     Equal/Higher Elevation     ____________________      ________  ___________________ _____ _____

     ANDERHOUS MORRIS   1524 HYDE PK BL SSE 0 - 1/8 (0.002 mi.) B11 22
     SPOMAR P   1541 HYDE PK BLVD SE 0 - 1/8 (0.009 mi.) B14 23
     HYDE PARK NORGE TOWN   1455   E HYDE PARK B SSW 0 - 1/8 (0.009 mi.) E15 23
     WEISS E   CO   5052 AND 5011 LK PK NNE 0 - 1/8 (0.017 mi.) F21 31
     HONG SING   5023 LK PK AV NNE 0 - 1/8 (0.018 mi.) F23 32
     TORCH LEWIS L   5107 LK PK AV SE 0 - 1/8 (0.025 mi.) B26 33
     SMITH JOS REAR   5121 LK PK AV SE 0 - 1/8 (0.036 mi.) B27 33
     SHAKEN JOHN E   5123 LK PK AV SE 0 - 1/8 (0.037 mi.) B28 33
     HYDE PARK VALET SERV   1429   E HYDE PARK SW 0 - 1/8 (0.038 mi.) E29 34
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PageMap IDDirection / Distance  Address     Equal/Higher Elevation     ____________________      ________  ___________________ _____ _____

     LIBERTY CLEANERS   5127 LK PK AV SE 0 - 1/8 (0.040 mi.) B30 34
     MAID RITE HAND LAUND   5056 LK PK AV SE 0 - 1/8 (0.040 mi.) B31 34
     L & S TAILORS & FURR   5110 S HARPER AVE S 0 - 1/8 (0.041 mi.) D32 34
     HYDE PARK HOTEL LAUN   5118 LK PK AV SSE 0 - 1/8 (0.050 mi.) G33 35
     DE SITTER PETER   BR   5137 39 < LAKE PARK SE 0 - 1/8 (0.050 mi.) G34 35
     DE SITTER PETER   BR   5137 33 LAKE PARK AV SE 0 - 1/8 (0.057 mi.) G35 35
     5100 CLEANERS   5100 S CORNELL AVE SE 0 - 1/8 (0.072 mi.) I56 61
     TOP SERVICE DRY CLEA   1436 EAST 52ND ST SSW 0 - 1/8 (0.098 mi.) J80 92
     PRECISE VALET   4850 S LAKE PARK N 0 - 1/8 (0.113 mi.) M87 96
     KAPLAN GEO   1436 E 52D SSW 0 - 1/8 (0.113 mi.) J88 96
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There were no unmapped sites in this report.  



EDR Inc.EDR Inc.EDR Inc.EDR Inc.EDR Inc.EDR Inc.EDR Inc.EDR Inc.EDR Inc.EDR Inc.EDR Inc.EDR Inc.EDR Inc.EDR Inc.EDR Inc.EDR Inc.EDR Inc.EDR Inc.EDR Inc.EDR Inc.EDR Inc.EDR Inc.EDR Inc.EDR Inc.EDR Inc.EDR Inc.EDR Inc.EDR Inc.EDR Inc.EDR Inc.EDR Inc.EDR Inc.EDR Inc.EDR Inc.EDR Inc.EDR Inc.EDR Inc.EDR Inc.EDR Inc.EDR Inc.

6 0 0

6
0

0

6 0
0

6
00

6
0

0
6

0
0

6
0

0

6
0

0

600



EDR Inc.EDR Inc.EDR Inc.EDR Inc.EDR Inc.EDR Inc.EDR Inc.EDR Inc.EDR Inc.EDR Inc.EDR Inc.EDR Inc.EDR Inc.EDR Inc.EDR Inc.EDR Inc.EDR Inc.EDR Inc.EDR Inc.EDR Inc.EDR Inc.EDR Inc.EDR Inc.EDR Inc.EDR Inc.EDR Inc.EDR Inc.EDR Inc.EDR Inc.EDR Inc.EDR Inc.EDR Inc.EDR Inc.EDR Inc.EDR Inc.EDR Inc.EDR Inc.EDR Inc.EDR Inc.EDR Inc.

600

600

600



MAP FINDINGS SUMMARY

Search
TargetDistance Total

Database Property(Miles) < 1/8 1/8 - 1/4 1/4 - 1/2 1/2 - 1 > 1 Plotted

STANDARD ENVIRONMENTAL RECORDS

Federal NPL site list

    0  NR     0      0      0    0 1.000NPL
    0  NR     0      0      0    0 1.000Proposed NPL
    0  NR     0      0      0    0 1.000NPL LIENS

Federal Delisted NPL site list

    0  NR     0      0      0    0 1.000Delisted NPL

Federal CERCLIS list

    0  NR   NR      0      0    0 0.500FEDERAL FACILITY
    0  NR   NR      0      0    0 0.500SEMS

Federal CERCLIS NFRAP site list

    0  NR   NR      0      0    0 0.500SEMS-ARCHIVE

Federal RCRA CORRACTS facilities list

    0  NR     0      0      0    0 1.000CORRACTS

Federal RCRA non-CORRACTS TSD facilities list

    0  NR   NR      0      0    0 0.500RCRA-TSDF

Federal RCRA generators list

    0  NR   NR    NR      0    0 0.250RCRA-LQG
    4  NR   NR    NR      2    2 0.250RCRA-SQG
    6  NR   NR    NR      3    2 0.250          1RCRA-VSQG

Federal institutional controls /
engineering controls registries

    0  NR   NR      0      0    0 0.500LUCIS
    0  NR   NR      0      0    0 0.500US ENG CONTROLS
    0  NR   NR      0      0    0 0.500US INST CONTROLS

Federal ERNS list

    0  NR   NR    NR    NR    0 0.001ERNS

State- and tribal - equivalent CERCLIS

    0  NR     0      0      0    0 1.000IL SSU

State and tribal landfill and/or
solid waste disposal site lists

    0  NR   NR      0      0    0 0.500IL SWF/LF
    0  NR   NR      0      0    0 0.500IL CCDD
    0  NR   NR      0      0    0 0.500IL LF SPECIAL WASTE
    0  NR   NR      0      0    0 0.500IL NIPC

State and tribal leaking storage tank lists

   17  NR   NR      6      7    4 0.500IL LUST

TC6669750.2s   Page 4



MAP FINDINGS SUMMARY

Search
TargetDistance Total

Database Property(Miles) < 1/8 1/8 - 1/4 1/4 - 1/2 1/2 - 1 > 1 Plotted

    0  NR   NR      0      0    0 0.500INDIAN LUST
    0  NR   NR      0      0    0 0.500IL LUST TRUST

State and tribal registered storage tank lists

    0  NR   NR    NR      0    0 0.250FEMA UST
   33  NR   NR    NR     22   10 0.250          1IL UST
    0  NR   NR    NR      0    0 0.250IL AST
    0  NR   NR    NR      0    0 0.250INDIAN UST

State and tribal institutional
control / engineering control registries

    0  NR   NR      0      0    0 0.500IL ENG CONTROLS
    1  NR   NR      0      1    0 0.500IL INST CONTROL

State and tribal voluntary cleanup sites

    2  NR   NR      0      1    1 0.500IL SRP
    0  NR   NR      0      0    0 0.500INDIAN VCP

State and tribal Brownfields sites

    0  NR   NR      0      0    0 0.500IL BROWNFIELDS

ADDITIONAL ENVIRONMENTAL RECORDS

Local Brownfield lists

    0  NR   NR      0      0    0 0.500US BROWNFIELDS

Local Lists of Landfill / Solid
Waste Disposal Sites

    0  NR   NR      0      0    0 0.500INDIAN ODI
    0  NR   NR      0      0    0 0.500ODI
    0  NR   NR      0      0    0 0.500DEBRIS REGION 9
    0  NR   NR      0      0    0 0.500IHS OPEN DUMPS

Local Lists of Hazardous waste /
Contaminated Sites

    0  NR   NR    NR    NR    0 0.001US HIST CDL
    0  NR   NR    NR    NR    0 0.001IL CDL
    0  NR   NR    NR    NR    0 0.001US CDL

Local Lists of Registered Storage Tanks

   83  NR   NR    NR     50   32 0.250          1IL TANKS

Local Land Records

    0  NR   NR    NR    NR    0 0.001LIENS 2

Records of Emergency Release Reports

    0  NR   NR    NR    NR    0 0.001HMIRS
    0  NR   NR    NR    NR    0 0.001IL SPILLS
    0  NR   NR    NR    NR    0 0.001IL SPILLS 90

Other Ascertainable Records

   10  NR   NR    NR      6    4 0.250RCRA NonGen / NLR

TC6669750.2s   Page 5
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Search
TargetDistance Total

Database Property(Miles) < 1/8 1/8 - 1/4 1/4 - 1/2 1/2 - 1 > 1 Plotted

    5  NR     2      0      2    1 1.000FUDS
    0  NR     0      0      0    0 1.000DOD
    0  NR   NR      0      0    0 0.500SCRD DRYCLEANERS
    0  NR   NR    NR    NR    0 0.001US FIN ASSUR
    0  NR   NR    NR    NR    0 0.001EPA WATCH LIST
    0  NR   NR    NR      0    0 0.2502020 COR ACTION
    0  NR   NR    NR    NR    0 0.001TSCA
    0  NR   NR    NR    NR    0 0.001TRIS
    0  NR   NR    NR    NR    0 0.001SSTS
    0  NR     0      0      0    0 1.000ROD
    0  NR   NR    NR    NR    0 0.001RMP
    0  NR   NR    NR    NR    0 0.001RAATS
    0  NR   NR    NR    NR    0 0.001PRP
    0  NR   NR    NR    NR    0 0.001PADS
    0  NR   NR    NR    NR    0 0.001ICIS
    1  NR   NR    NR    NR    0 0.001          1FTTS
    0  NR   NR    NR    NR    0 0.001MLTS
    0  NR   NR    NR    NR    0 0.001COAL ASH DOE
    0  NR   NR      0      0    0 0.500COAL ASH EPA
    0  NR   NR    NR    NR    0 0.001PCB TRANSFORMER
    0  NR   NR    NR    NR    0 0.001RADINFO
    1  NR   NR    NR    NR    0 0.001          1HIST FTTS
    0  NR   NR    NR    NR    0 0.001DOT OPS
    0  NR     0      0      0    0 1.000CONSENT
    0  NR     0      0      0    0 1.000INDIAN RESERV
    1  NR     1      0      0    0 1.000FUSRAP
    0  NR   NR      0      0    0 0.500UMTRA
    0  NR   NR    NR    NR    0 0.001LEAD SMELTERS
    0  NR   NR    NR    NR    0 0.001US AIRS
    0  NR   NR    NR      0    0 0.250US MINES
    0  NR   NR    NR      0    0 0.250ABANDONED MINES
    2  NR   NR    NR    NR    0 0.001          2FINDS
    0  NR     0      0      0    0 1.000UXO
    0  NR   NR    NR    NR    0 0.001DOCKET HWC
    1  NR   NR    NR    NR    0 0.001          1ECHO
    0  NR   NR    NR      0    0 0.250FUELS PROGRAM
    0  NR   NR    NR    NR    0 0.001IL AIRS
    2  NR   NR    NR    NR    0 0.001          2IL ASBESTOS
    1  NR   NR    NR    NR    0 0.001          1IL BOL
    3  NR   NR    NR    NR    2 0.001          1IL CHICAGO ENV
    0  NR   NR      0      0    0 0.500IL COAL ASH
    0  NR   NR    NR      0    0 0.250IL DRYCLEANERS
    0  NR   NR    NR    NR    0 0.001IL Financial Assurance
    0  NR   NR    NR    NR    0 0.001IL HWAR
    0  NR   NR      0      0    0 0.500IL IMPDMENT
    1  NR   NR    NR      0    1 0.250WI MANIFEST
    0  NR   NR    NR    NR    0 0.001IL NPDES
    0  NR   NR    NR      0    0 0.250IL PIMW
    0  NR   NR    NR    NR    0 0.001IL TIER 2
    0  NR   NR    NR    NR    0 0.001IL UIC
    0  NR   NR    NR    NR    0 0.001MINES MRDS

TC6669750.2s   Page 6



MAP FINDINGS SUMMARY

Search
TargetDistance Total

Database Property(Miles) < 1/8 1/8 - 1/4 1/4 - 1/2 1/2 - 1 > 1 Plotted

EDR HIGH RISK HISTORICAL RECORDS

EDR Exclusive Records

    0  NR     0      0      0    0 1.000EDR MGP
    6  NR   NR    NR    NR    6 0.125EDR Hist Auto
   19  NR   NR    NR    NR   19 0.125EDR Hist Cleaner

EDR RECOVERED GOVERNMENT ARCHIVES

Exclusive Recovered Govt. Archives

    0  NR   NR    NR    NR    0 0.001IL RGA HWS
    0  NR   NR    NR    NR    0 0.001IL RGA LF
    0  NR   NR    NR    NR    0 0.001IL RGA LUST

  199    0    3    6   94   84   12- Totals --

NOTES:

   TP = Target Property

   NR = Not Requested at this Search Distance

   Sites may be listed in more than one database

TC6669750.2s   Page 7



MAP FINDINGSMap ID
Direction

EDR ID NumberDistance
EPA ID NumberDatabase(s)SiteElevation

                                        NoEmerg. Reno Y/N:
                                        NoDemo Order Gov Y/N:
                                        YesAsbestos Y/N:
                                        Not reportedDemo Contractor Name:
                                        Nationwide Environmental & Demo, LLCAsbestos Contractor Name:
                                        Not reportedAdditional Property:
                                        Not reportedFee Comment:
                                        Not reportedCheck # or EPAY code. #:
                                        Not reportedFee Payment Method:
                                        Not reportedFee Amt :
                                        RenovationType:
                                        Not reportedOFC AMT:
                                        Not reportedSA AMT:
                                        Not reportedPipe AMT:
                                        Not reportedResubmission Date:
                                        Not reportedEnd Date:
                                        Not reportedStart Date:
                                        06/11/2020Postmark Date:
                                        06/15/2020Received Date:
                                        Not reportedNotification Type:
                                        CHICAGO, ILCity,State,Zip:
                                        5015 S BLACKSTONE AVEAddress:
                                        KENWOOD ACADEMY HIGH SCHOOLName:
                                        031600HBNSite ID:

                                        NFA. 06/03/20 HFCompliance Review Comments:
                                        HFCompliance Initials:
                                        YesCompliance Review Y/N:
                                        NoEmerg. Reno Y/N:
                                        NoDemo Order Gov Y/N:
                                        YesAsbestos Y/N:
                                        Not reportedDemo Contractor Name:
                                        Nationwide Environmental & Demo, LLCAsbestos Contractor Name:
                                        Not reportedAdditional Property:
                                        correct-HFFee Comment:
                                        15090Check # or EPAY code. #:
                                        CheckFee Payment Method:
                                        $150.00Fee Amt :
                                        RenovationType:
                                        Not reportedOFC AMT:
                                        Not reportedSA AMT:
                                        Not reportedPipe AMT:
                                        Not reportedResubmission Date:
                                        Not reportedEnd Date:
                                        Not reportedStart Date:
                                        05/29/2020Postmark Date:
                                        06/01/2020Received Date:
                                        Not reportedNotification Type:
                                        CHICAGO, ILCity,State,Zip:
                                        5015 S BLACKSTONE AVEAddress:
                                        KENWOOD ACADEMY HIGH SCHOOLName:
                                        031600HBNSite ID:

ASBESTOS:

Site 1 of 7 in cluster A

Actual:
589 ft.

 

Property CHICAGO, IL  
Target IL CHICAGO ENV5015 S BLACKSTONE AVE    N/A
A1 IL ASBESTOSKENWOOD ACADEMY HIGH SCHOOL S117506734

TC6669750.2s   Page 8



MAP FINDINGSMap ID
Direction

EDR ID NumberDistance
EPA ID NumberDatabase(s)SiteElevation

                                        YesCompliance Review Y/N:
                                        NoEmerg. Reno Y/N:
                                        NoDemo Order Gov Y/N:
                                        YesAsbestos Y/N:
                                        Not reportedDemo Contractor Name:
                                        Nationwide Environmental & Demo, LLCAsbestos Contractor Name:
                                        Not reportedAdditional Property:
                                        Not reportedFee Comment:
                                        Not reportedCheck # or EPAY code. #:
                                        Not reportedFee Payment Method:
                                        Not reportedFee Amt :
                                        RenovationType:
                                        Not reportedOFC AMT:
                                        Not reportedSA AMT:
                                        Not reportedPipe AMT:
                                        Not reportedResubmission Date:
                                        Not reportedEnd Date:
                                        Not reportedStart Date:
                                        06/26/2020Postmark Date:
                                        07/02/2020Received Date:
                                        Not reportedNotification Type:
                                        CHICAGO, ILCity,State,Zip:
                                        5015 S BLACKSTONE AVEAddress:
                                        KENWOOD ACADEMY HIGH SCHOOLName:
                                        031600HBNSite ID:

                                        Notice fine but no check if revision submitted timely. 06/29/20 HFCompliance Review Comments:
                                        HFCompliance Initials:
                                        YesCompliance Review Y/N:
                                        NoEmerg. Reno Y/N:
                                        NoDemo Order Gov Y/N:
                                        YesAsbestos Y/N:
                                        Not reportedDemo Contractor Name:
                                        Nationwide Environmental & Demo, LLCAsbestos Contractor Name:
                                        Not reportedAdditional Property:
                                        Not reportedFee Comment:
                                        Not reportedCheck # or EPAY code. #:
                                        Not reportedFee Payment Method:
                                        Not reportedFee Amt :
                                        RenovationType:
                                        Not reportedOFC AMT:
                                        Not reportedSA AMT:
                                        Not reportedPipe AMT:
                                        Not reportedResubmission Date:
                                        Not reportedEnd Date:
                                        Not reportedStart Date:
                                        06/18/2020Postmark Date:
                                        06/22/2020Received Date:
                                        Not reportedNotification Type:
                                        CHICAGO, ILCity,State,Zip:
                                        5015 S BLACKSTONE AVEAddress:
                                        KENWOOD ACADEMY HIGH SCHOOLName:
                                        031600HBNSite ID:

                                        Notice fine but no check if revision submitted timely. 06/22/20 HFCompliance Review Comments:
                                        HFCompliance Initials:
                                        YesCompliance Review Y/N:

KENWOOD ACADEMY HIGH SCHOOL  (Continued) S117506734
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MAP FINDINGSMap ID
Direction

EDR ID NumberDistance
EPA ID NumberDatabase(s)SiteElevation

                                        HFCompliance Initials:
                                        YesCompliance Review Y/N:
                                        NoEmerg. Reno Y/N:
                                        NoDemo Order Gov Y/N:
                                        YesAsbestos Y/N:
                                        Not reportedDemo Contractor Name:
                                        Nationwide Environmental & Demo, LLCAsbestos Contractor Name:
                                        Not reportedAdditional Property:
                                        Not reportedFee Comment:
                                        Not reportedCheck # or EPAY code. #:
                                        Not reportedFee Payment Method:
                                        Not reportedFee Amt :
                                        RenovationType:
                                        Not reportedOFC AMT:
                                        Not reportedSA AMT:
                                        Not reportedPipe AMT:
                                        Not reportedResubmission Date:
                                        Not reportedEnd Date:
                                        Not reportedStart Date:
                                        07/10/2020Postmark Date:
                                        07/14/2020Received Date:
                                        Not reportedNotification Type:
                                        CHICAGO, ILCity,State,Zip:
                                        5015 S BLACKSTONE AVEAddress:
                                        KENWOOD ACADEMY HIGH SCHOOLName:
                                        031600HBNSite ID:

                                        Notice fine but no check if revision submitted timely. 07/15/20 HFCompliance Review Comments:
                                        HFCompliance Initials:
                                        YesCompliance Review Y/N:
                                        NoEmerg. Reno Y/N:
                                        NoDemo Order Gov Y/N:
                                        YesAsbestos Y/N:
                                        Not reportedDemo Contractor Name:
                                        Nationwide Environmental & Demo, LLCAsbestos Contractor Name:
                                        Not reportedAdditional Property:
                                        Not reportedFee Comment:
                                        Not reportedCheck # or EPAY code. #:
                                        Not reportedFee Payment Method:
                                        Not reportedFee Amt :
                                        RenovationType:
                                        Not reportedOFC AMT:
                                        Not reportedSA AMT:
                                        Not reportedPipe AMT:
                                        Not reportedResubmission Date:
                                        Not reportedEnd Date:
                                        Not reportedStart Date:
                                        07/06/2020Postmark Date:
                                        07/09/2020Received Date:
                                        Not reportedNotification Type:
                                        CHICAGO, ILCity,State,Zip:
                                        5015 S BLACKSTONE AVEAddress:
                                        KENWOOD ACADEMY HIGH SCHOOLName:
                                        031600HBNSite ID:

                                        Notice fine but no check if revision submitted timely. 07/09/20 HFCompliance Review Comments:
                                        HFCompliance Initials:

KENWOOD ACADEMY HIGH SCHOOL  (Continued) S117506734
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MAP FINDINGSMap ID
Direction

EDR ID NumberDistance
EPA ID NumberDatabase(s)SiteElevation

                                        Notice fine but no check if revision submitted timely. 08/03/20 HFCompliance Review Comments:
                                        HFCompliance Initials:
                                        YesCompliance Review Y/N:
                                        NoEmerg. Reno Y/N:
                                        NoDemo Order Gov Y/N:
                                        YesAsbestos Y/N:
                                        Not reportedDemo Contractor Name:
                                        Nationwide Environmental & Demo, LLCAsbestos Contractor Name:
                                        Not reportedAdditional Property:
                                        Not reportedFee Comment:
                                        Not reportedCheck # or EPAY code. #:
                                        Not reportedFee Payment Method:
                                        Not reportedFee Amt :
                                        RenovationType:
                                        Not reportedOFC AMT:
                                        Not reportedSA AMT:
                                        Not reportedPipe AMT:
                                        Not reportedResubmission Date:
                                        Not reportedEnd Date:
                                        Not reportedStart Date:
                                        07/21/2020Postmark Date:
                                        07/27/2020Received Date:
                                        Not reportedNotification Type:
                                        CHICAGO, ILCity,State,Zip:
                                        5015 S BLACKSTONE AVEAddress:
                                        KENWOOD ACADEMY HIGH SCHOOLName:
                                        031600HBNSite ID:

                                        Notice fine but no check if revision submitted timely. 07/22/20 HFCompliance Review Comments:
                                        HFCompliance Initials:
                                        YesCompliance Review Y/N:
                                        NoEmerg. Reno Y/N:
                                        NoDemo Order Gov Y/N:
                                        YesAsbestos Y/N:
                                        Not reportedDemo Contractor Name:
                                        Nationwide Environmental & Demo, LLCAsbestos Contractor Name:
                                        Not reportedAdditional Property:
                                        Not reportedFee Comment:
                                        Not reportedCheck # or EPAY code. #:
                                        Not reportedFee Payment Method:
                                        Not reportedFee Amt :
                                        RenovationType:
                                        Not reportedOFC AMT:
                                        Not reportedSA AMT:
                                        Not reportedPipe AMT:
                                        Not reportedResubmission Date:
                                        Not reportedEnd Date:
                                        Not reportedStart Date:
                                        07/14/2020Postmark Date:
                                        07/17/2020Received Date:
                                        Not reportedNotification Type:
                                        CHICAGO, ILCity,State,Zip:
                                        5015 S BLACKSTONE AVEAddress:
                                        KENWOOD ACADEMY HIGH SCHOOLName:
                                        031600HBNSite ID:

                                        Notice fine but no check if revision submitted timely. 07/15/20 HFCompliance Review Comments:

KENWOOD ACADEMY HIGH SCHOOL  (Continued) S117506734
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MAP FINDINGSMap ID
Direction

EDR ID NumberDistance
EPA ID NumberDatabase(s)SiteElevation

                                        031600HBNSite ID:

                                        Notice fine but no check if revision submitted timely. 08/06/20 HFCompliance Review Comments:
                                        HFCompliance Initials:
                                        YesCompliance Review Y/N:
                                        NoEmerg. Reno Y/N:
                                        NoDemo Order Gov Y/N:
                                        YesAsbestos Y/N:
                                        Not reportedDemo Contractor Name:
                                        Nationwide Environmental & Demo, LLCAsbestos Contractor Name:
                                        Not reportedAdditional Property:
                                        Not reportedFee Comment:
                                        Not reportedCheck # or EPAY code. #:
                                        Not reportedFee Payment Method:
                                        Not reportedFee Amt :
                                        RenovationType:
                                        Not reportedOFC AMT:
                                        Not reportedSA AMT:
                                        Not reportedPipe AMT:
                                        Not reportedResubmission Date:
                                        Not reportedEnd Date:
                                        Not reportedStart Date:
                                        07/27/2020Postmark Date:
                                        07/30/2020Received Date:
                                        Not reportedNotification Type:
                                        CHICAGO, ILCity,State,Zip:
                                        5015 S BLACKSTONE AVEAddress:
                                        KENWOOD ACADEMY HIGH SCHOOLName:
                                        031600HBNSite ID:

                                        Notice fine but no check if revision submitted timely. 08/06/20 HFCompliance Review Comments:
                                        HFCompliance Initials:
                                        YesCompliance Review Y/N:
                                        NoEmerg. Reno Y/N:
                                        NoDemo Order Gov Y/N:
                                        YesAsbestos Y/N:
                                        Not reportedDemo Contractor Name:
                                        Nationwide Environmental & Demo, LLCAsbestos Contractor Name:
                                        Not reportedAdditional Property:
                                        Not reportedFee Comment:
                                        Not reportedCheck # or EPAY code. #:
                                        Not reportedFee Payment Method:
                                        Not reportedFee Amt :
                                        RenovationType:
                                        Not reportedOFC AMT:
                                        Not reportedSA AMT:
                                        Not reportedPipe AMT:
                                        Not reportedResubmission Date:
                                        Not reportedEnd Date:
                                        Not reportedStart Date:
                                        07/24/2020Postmark Date:
                                        07/30/2020Received Date:
                                        Not reportedNotification Type:
                                        CHICAGO, ILCity,State,Zip:
                                        5015 S BLACKSTONE AVEAddress:
                                        KENWOOD ACADEMY HIGH SCHOOLName:
                                        031600HBNSite ID:

KENWOOD ACADEMY HIGH SCHOOL  (Continued) S117506734
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MAP FINDINGSMap ID
Direction

EDR ID NumberDistance
EPA ID NumberDatabase(s)SiteElevation

                              -87.59038394544353Longitude:
                              41.80375479070232Latitude:
                              Not reportedHolds and Lust Nfr:
                              YTanks:
                              YPermits:
                              YInspections:
                              Not reportedEnforcement:
                              YNeshaps and Demolition Notices:
                              YComplaints:
                              POINT (-87.59038394544353 41.80375479070232)Map Location:
                              CHICAGO, ILCity,State,Zip:
                              5015 S BLACKSTONE AVEAddress:
                              Not reportedName:

                              -87.59038394544353Longitude:
                              41.80375479070232Latitude:
                              Not reportedHolds and Lust Nfr:
                              YTanks:
                              YPermits:
                              YInspections:
                              Not reportedEnforcement:
                              YNeshaps and Demolition Notices:
                              YComplaints:
                              POINT (-87.59038394544353 41.80375479070232)Map Location:
                              CHICAGO, ILCity,State,Zip:
                              5015 S BLACKSTONE AVEAddress:
                              Not reportedName:

CHICAGO ENV:

                                        Notice fine but no check if revision submitted timely. 08/13/20 HFCompliance Review Comments:
                                        HFCompliance Initials:
                                        YesCompliance Review Y/N:
                                        NoEmerg. Reno Y/N:
                                        NoDemo Order Gov Y/N:
                                        YesAsbestos Y/N:
                                        Not reportedDemo Contractor Name:
                                        Nationwide Environmental & Demo, LLCAsbestos Contractor Name:
                                        Not reportedAdditional Property:
                                        Not reportedFee Comment:
                                        Not reportedCheck # or EPAY code. #:
                                        Not reportedFee Payment Method:
                                        Not reportedFee Amt :
                                        RenovationType:
                                        Not reportedOFC AMT:
                                        Not reportedSA AMT:
                                        Not reportedPipe AMT:
                                        Not reportedResubmission Date:
                                        Not reportedEnd Date:
                                        Not reportedStart Date:
                                        08/03/2020Postmark Date:
                                        08/06/2020Received Date:
                                        Not reportedNotification Type:
                                        CHICAGO, ILCity,State,Zip:
                                        5015 S BLACKSTONE AVEAddress:
                                        KENWOOD ACADEMY HIGH SCHOOLName:

KENWOOD ACADEMY HIGH SCHOOL  (Continued) S117506734
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MAP FINDINGSMap ID
Direction

EDR ID NumberDistance
EPA ID NumberDatabase(s)SiteElevation

                                        NoEmerg. Reno Y/N:
                                        NoDemo Order Gov Y/N:
                                        YesAsbestos Y/N:
                                        Not reportedDemo Contractor Name:
                                        Colfax CorporationAsbestos Contractor Name:
                                        Not reportedAdditional Property:
                                        Not reportedFee Comment:
                                        Not reportedCheck # or EPAY code. #:
                                        Not reportedFee Payment Method:
                                        Not reportedFee Amt :
                                        RenovationType:
                                        Not reportedOFC AMT:
                                        Not reportedSA AMT:
                                        Not reportedPipe AMT:
                                        Not reportedResubmission Date:
                                        Not reportedEnd Date:
                                        Not reportedStart Date:
                                        08/07/2019Postmark Date:
                                        08/13/2019Received Date:
                                        Not reportedNotification Type:
                                        CHICAGO, ILCity,State,Zip:
                                        5015 S BLACKSTONEAddress:
                                        KENWOOD ACADEMYName:
                                        031600HBNSite ID:

                                        marked as 4th revision- have not received anything prior. Letter states it was originally a courteCompliance Review Comments:
                                        Not reportedCompliance Initials:
                                        Not reportedCompliance Review Y/N:
                                        NoEmerg. Reno Y/N:
                                        NoDemo Order Gov Y/N:
                                        YesAsbestos Y/N:
                                        Not reportedDemo Contractor Name:
                                        Colfax CorporationAsbestos Contractor Name:
                                        Not reportedAdditional Property:
                                        Not reportedFee Comment:
                                        90837Check # or EPAY code. #:
                                        CheckFee Payment Method:
                                        $150.00Fee Amt :
                                        RenovationType:
                                        Not reportedOFC AMT:
                                        Not reportedSA AMT:
                                        Not reportedPipe AMT:
                                        Not reportedResubmission Date:
                                        Not reportedEnd Date:
                                        Not reportedStart Date:
                                        08/01/2019Postmark Date:
                                        08/06/2019Received Date:
                                        Not reportedNotification Type:
                                        CHICAGO, ILCity,State,Zip:
                                        5015 S BLACKSTONEAddress:
                                        KENWOOD ACADEMYName:
                                        031600HBNSite ID:

ASBESTOS:

Site 2 of 7 in cluster A

Actual:
589 ft.

 

Property CHICAGO, IL  60615
Target IL BOL5015 S BLACKSTONE    N/A
A2 IL ASBESTOSKENWOOD ACADEMY S113265969

TC6669750.2s   Page 14



MAP FINDINGSMap ID
Direction

EDR ID NumberDistance
EPA ID NumberDatabase(s)SiteElevation

                                        Not reportedCompliance Review Y/N:
                                        Not reportedEmerg. Reno Y/N:
                                        Not reportedDemo Order Gov Y/N:
                                        Not reportedAsbestos Y/N:
                                        Not reportedDemo Contractor Name:
                                        Not reportedAsbestos Contractor Name:
                                        Not reportedAdditional Property:
                                        Not reportedFee Comment:
                                        Not reportedCheck # or EPAY code. #:
                                        Not reportedFee Payment Method:
                                        Not reportedFee Amt :
                                        Not reportedType:
                                        Not reportedOFC AMT:
                                        5000SA AMT:
                                        8000Pipe AMT:
                                        Not reportedResubmission Date:
                                        Not reportedEnd Date:
                                        Not reportedStart Date:
                                        06/05/2015Postmark Date:
                                        06/08/2015Received Date:
                                        OriginalNotification Type:
                                        CHICAGO, IL 60615City,State,Zip:
                                        5015 S BLACKSTONEAddress:
                                        KENWOOD ACADEMYName:
                                        170000177350Site ID:

                                        NFA. 12/11/19Compliance Review Comments:
                                        HFCompliance Initials:
                                        YesCompliance Review Y/N:
                                        NoEmerg. Reno Y/N:
                                        NoDemo Order Gov Y/N:
                                        YesAsbestos Y/N:
                                        Not reportedDemo Contractor Name:
                                        Colfax CorporationAsbestos Contractor Name:
                                        Not reportedAdditional Property:
                                        correct-HFFee Comment:
                                        91191Check # or EPAY code. #:
                                        CheckFee Payment Method:
                                        $150.00Fee Amt :
                                        RenovationType:
                                        Not reportedOFC AMT:
                                        Not reportedSA AMT:
                                        Not reportedPipe AMT:
                                        Not reportedResubmission Date:
                                        Not reportedEnd Date:
                                        Not reportedStart Date:
                                        12/06/2019Postmark Date:
                                        12/11/2019Received Date:
                                        Not reportedNotification Type:
                                        CHICAGO, ILCity,State,Zip:
                                        5015 S BLACKSTONEAddress:
                                        KENWOOD ACADEMYName:
                                        031600HBNSite ID:

                                        Notice fine but no check if revision submitted timely. 08/1319Compliance Review Comments:
                                        HSCompliance Initials:
                                        YesCompliance Review Y/N:

KENWOOD ACADEMY  (Continued) S113265969
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MAP FINDINGSMap ID
Direction

EDR ID NumberDistance
EPA ID NumberDatabase(s)SiteElevation

-87.590290Longitude:
41.803940Latitude:
LANDMedia Code:
BOLInterest Type:
Kenwood AcademyInterest Name:
0316003254Inv Num:
170000177350Site Id:
CHICAGO, IL 60615City,State,Zip:
5015 S BLACKSTONEAddress:
KENWOOD ACADEMYName:

BOL:

                                        Not reportedCompliance Review Comments:
                                        Not reportedCompliance Initials:

KENWOOD ACADEMY  (Continued) S113265969

          UserFacility Function:
          TSCALegislation Code:
          Neutral Scheme, RegionInvestigation Reason:
          AHERA, Enforcement, SEE ConductedInvestigation Type:
          NoViolation occurred:
          PILNYInspector:
          Not reportedInspection Date:
          05Region:
          19980423FTS29 2Inspection Number:

HIST FTTS INSP:

          UserFacility Function:
          TSCALegislation Code:
          Neutral Scheme, RegionInvestigation Reason:
          AHERA, Enforcement, SEE ConductedInvestigation Type:
          NoViolation occurred:
          PILNYInspector:
          04/23/98Inspection Date:
          05Region:
          19980423FTS29 2Inspection Number:

FTTS INSP:

Site 3 of 7 in cluster A

Actual:
589 ft.

 

Property CHICAGO, IL  60615
Target HIST FTTS5015 S BLACKSTONE AVE    N/A
A3 FTTSKENWOOD ACADEMY HS 1007283295

                                        5015 S BLACKSTONE AVEAddress:
                                        KENWOOD PUBLIC SCHOOLName:
                                        2044334Facility ID:

CHICAGO TANKS:

Site 4 of 7 in cluster A

Actual:
589 ft.

 

Property CHICAGO, IL  
Target 5015 S BLACKSTONE AVE    N/A
A4 IL TANKSKENWOOD PUBLIC SCHOOL S121842639
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MAP FINDINGSMap ID
Direction

EDR ID NumberDistance
EPA ID NumberDatabase(s)SiteElevation

                                        -87.590383945Longitude:
                                        41.803754791Latitude:
                                        DEPT. OF PUBLIC HEALTHData Source:
                                        Associated Permit Numbers: 109919 109919; ]
                                        REMOVED 06/17/09, Historic data from former Dept. of Environment [Comments:
                                        12/31/1973Last Used Date:
                                        Not reportedRemoval Date:
                                        Not reportedInstall Date:
                                        1000Tank Capacity:
                                        HEATING OISubstance:
                                        Not reportedTank Construction:
                                        Not reportedTank Material:
                                        1Tank ID:
                                        See Environmental Permit DatasetOwner:
                                        UNDERGROUND STORAGE TANKTank Type:
                                        ILState:
                                        CHICAGOCity:

KENWOOD PUBLIC SCHOOL  (Continued) S121842639

additional FINDS: detail in the EDR Site Report.
Click this hyperlink while viewing on your computer to access 

agencies from thousands of monitoring stations.
collected by EPA, State, Local, and Tribal air pollution control
US EPA Air Quality System (AQS) contains ambient air pollution data

Environmental Interest/Information System:

Click Here:

          110020868872Registry ID:
FINDS:

Site 5 of 7 in cluster A

Actual:
589 ft.

 

Property CHICAGO, IL  60615
Target 5015 S BLACKSTONE AV    N/A
A5 FINDSKENWOOD HIGH SCHOOL 1008211692

                                                                                DistrictLand Type:
                                                                                05EPA Region:
                                                                                Not reportedContact Title:
                                                                                Not reportedContact Email:
                                                                                Not reportedContact Fax:
                                                                                708-923-0202Contact Telephone:
                                                                                MOKENA, IL 60448Contact City,State,Zip:
                                                                                8501 W 191ST ST BOX 10Contact Address:
                                                                                THOMAS CONNELLYContact Name:
                                                                                ILR000057281EPA ID:
                                                                                CHICAGO, IL 60615Handler City,State,Zip:
                                                                                5015 S BLACKSTONE AVEHandler Address:
                              KENWOOD ACADEMYHandler Name:
                                                                                1998-11-04 00:00:00.0Date Form Received by Agency:

RCRA-VSQG:

Site 6 of 7 in cluster A

Actual:
589 ft.

 

Property ECHOCHICAGO, IL  60615
Target FINDS5015 S BLACKSTONE AVE ILR000057281
A6 RCRA-VSQGKENWOOD ACADEMY 1004696741

TC6669750.2s   Page 17

http://www.edrnet.com/srf2/FinalSiteReport.aspx?ID=2S2rSU1Kru8RUJ27Kx1Pus2.RN7JJN1m7p3ixE6APw2GS31grW7JU11xK1AkuM3HRx2CJS3I7S2AxF2QSB2jre1sU17GKv7EuC7sRMANJ28s7F62x81.PD01sw39.KtuNr24Sk2Srg1dUP2dKv1Fuv1oRe9UJr397m2Qxg2uP47wsqAC.x3HNI1
http://www.edrnet.com/srf2/FinalSiteReport.aspx?ID=2S2rSU1Kru8RUJ27Kx1Pus2.RN7JJN1m7p3ixE6APw2GS31grW7JU11xK1AkuM3HRx2CJS3I7S2AxF2QSB2jre1sU17GKv7EuC7sRMANJ28s7F62x81.PD01sw39.KtuNr24Sk2Srg1dUP2dKv1Fuv1oRe9UJr397m2Qxg2uP47wsqAC.x3HNI1
https://ofmpub.epa.gov/frs_public2/fii_query_detail.disp_program_facility?p_registry_id=110020868872


MAP FINDINGSMap ID
Direction

EDR ID NumberDistance
EPA ID NumberDatabase(s)SiteElevation

                                                                                NoUnaddressed Significant Non-Complier Universe:
                                                                                NoSignificant Non-Complier Universe:
                                                                                Not reportedFull Enforcement Universe:
                                                                                Not reportedOperating TSDF Universe:
                                                                                N/AGroundwater Controls Indicator:
                                                                                N/AHuman Exposure Controls Indicator:
                                                                                NoInstitutional Control Indicator:
                                                                                NoEnvironmental Control Indicator:
                                                                                No NCAPS rankingCorrective Action Priority Ranking:
                                                                                NoTSDFs Only Subject to CA under Discretionary Auth Universe:
                                                                                NoTSDFs Potentially Subject to CA Under 3004 (u)/(v) Universe:
                                                                                NoNon-TSDFs Where RCRA CA has Been Imposed Universe:
                                                                                NoSubject to Corrective Action Universe:
                                                                                NoCorrective Action Workload Universe:
                                                                                No202 GPRA Corrective Action Baseline:
                                                                                Not reportedClosure Workload Universe:
                                                                                Not reportedPost-Closure Workload Universe:
                                                                                Not reportedPermit Progress Universe:
                                                                                Not reportedPermit Workload Universe:
                                                                                Not reportedPermit Renewals Workload Universe:
                                                                                Not on the Baseline2018 GPRA Renewals Baseline:
                                                                                Not on the Baseline2018 GPRA Permit Baseline:
                                                                                Not reportedTreatment Storage and Disposal Type:
                                                                                NoCommercial TSD Indicator:
                                                                                Not reportedSub-Part K Indicator:
                                                                                NNHazardous Secondary Material Indicator:
                                                                                Not reportedFederal Facility Indicator:
                                                                                ---Active Site State-Reg Handler:
                                                                                Not reportedActive Site State-Reg Treatment Storage and Disposal Facility:
                                                                                Not reportedActive Site Converter Treatment storage and Disposal Facility:
                                                                                Not reportedActive Site Fed-Reg Treatment Storage and Disposal Facility:
                                                                                NoFederal Universal Waste:
                                                                                NoUniversal Waste Destination Facility:
                                                                                NoUniversal Waste Indicator:
                                                                                NoOff-Site Waste Receipt:
                                                                                NoUnderground Injection Control:
                                                                                NoSmelting Melting and Refining Furnace Exemption:
                                                                                NoSmall Quantity On-Site Burner Exemption:
                                                                                NoRecycler Activity with Storage:
                                                                                NoTransfer Facility Activity:
                                                                                NoTransporter Activity:
                                                                                NoMixed Waste Generator:
                                                                                NoImporter Activity:
                                                                                NoShort-Term Generator Activity:
                                                                                Not reportedOperator Type:
                                                                                Not reportedOperator Name:
                                                                                DistrictOwner Type:
                                                                                CHICAGO PUBLIC SCHOOLSOwner Name:
                                                                                MOKENA, IL 60448Mailing City,State,Zip:
                                                                                8501 W 191ST ST BOX 10Mailing Address:
                                                                                DESPLAINESState District:
                                                                                Not reportedState District Owner:
                                                                                Handler ActivitiesActive Site Indicator:
                                                                                Not reportedAccessibility:
                                                                                Not reportedBiennial Report Cycle:
                                                                                Not reportedNon-Notifier:
                                                                                Conditionally Exempt Small Quantity GeneratorFederal Waste Generator Description:

KENWOOD ACADEMY  (Continued) 1004696741
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MAP FINDINGSMap ID
Direction

EDR ID NumberDistance
EPA ID NumberDatabase(s)SiteElevation

                                                            No Violations FoundViolations:
Facility Has Received Notices of Violations:

                                                            No NAICS Codes FoundNAICS Codes:
List of NAICS Codes and Descriptions:

                                                            Not reportedElectronic Manifest Broker:
                                                            Not reportedNon Storage Recycler Activity:
                                                            YesCurrent Record:
                                                            NoSpent Lead Acid Battery Exporter:
                                                            NoSpent Lead Acid Battery Importer:
                                                            NoRecognized Trader Exporter:
                                                            NoRecognized Trader Importer:
                                                            NoLarge Quantity Handler of Universal Waste:
                                                            Not reportedState District Owner:
                                                            Conditionally Exempt Small Quantity GeneratorFederal Waste Generator Description:
          KENWOOD ACADEMYHandler Name:
                                                            1998-11-04 00:00:00.0Receive Date:

Historic Generators:

                                                            Not reportedOwner/Operator Email:
                                                            Not reportedOwner/Operator Fax:
                                                            Not reportedOwner/Operator Telephone Ext:
                                                            773-535-7038Owner/Operator Telephone:
                                                            CHICAGO, IL 60609Owner/Operator City,State,Zip:
                                                            1819 W PERSHING RD 6WWOwner/Operator Address:
                                                            Not reportedDate Ended Current:
                                                            Not reportedDate Became Current:
                                                            DistrictLegal Status:
                                                            CHICAGO PUBLIC SCHOOLSOwner/Operator Name:
                                                            OwnerOwner/Operator Indicator:

Handler - Owner Operator:

                              MERCURYWaste Description:
                              D009Waste Code:

                              LEADWaste Description:
                              D008Waste Code:

                              CADMIUMWaste Description:
                              D006Waste Code:

Hazardous Waste Summary:

                                                                                NoSub-Part P Indicator:
                                                                                Not reportedManifest Broker:
                                                                                Not reportedRecycler Activity Without Storage:
                                                                                NoExporter of Spent Lead Acid Batteries:
                                                                                NoImporter of Spent Lead Acid Batteries:
                                                                                NoRecognized Trader-Exporter:
                                                                                NoRecognized Trader-Importer:
                                                                                2000-09-15 16:52:24.0Handler Date of Last Change:
                                                                                Not reportedFinancial Assurance Required:
                                                                                NoSignificant Non-Complier With a Compliance Schedule Universe:
                                                                                NoAddressed Significant Non-Complier Universe:

KENWOOD ACADEMY  (Continued) 1004696741
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MAP FINDINGSMap ID
Direction

EDR ID NumberDistance
EPA ID NumberDatabase(s)SiteElevation

                                   CHICAGO, IL 60615City,State,Zip:
                                   5015 S BLACKSTONE AVEAddress:
                                   KENWOOD ACADEMYName:
                                   http://echo.epa.gov/detailed-facility-report?fid=110003045856DFR URL:
                                   110003045856Registry ID:
                                   1004696741Envid:

ECHO:

additional FINDS: detail in the EDR Site Report.
Click this hyperlink while viewing on your computer to access 

corrective action activities required under RCRA.
program staff to track the notification, permit, compliance, and
and treat, store, or dispose of hazardous waste. RCRAInfo allows RCRA
events and activities related to facilities that generate, transport,
Conservation and Recovery Act (RCRA) program through the tracking of
RCRAInfo is a national information system that supports the Resource
Illinois EPA Project to facilitate the permitting operations
ACES (Illinois - Agency Compliance And Enforcement System) is the
and settlements.
regions and states with cooperative agreements, enforcement actions,
Toxic Substances Control Act (TSCA). The system tracks inspections in
Federal Insecticide, Fungicide, and Rodenticide Act (FIFRA) and the
NCDB (National Compliance Data Base) supports implementation of the

Environmental Interest/Information System:

Click Here:

          110003045856Registry ID:
FINDS:

                                                            No Evaluations FoundEvaluations:
Evaluation Action Summary:

KENWOOD ACADEMY  (Continued) 1004696741

                                        GasolineTank Substance:
                                        1000Tank Capacity:
                                        RemovedTank Status:
                                        1Tank Number:

                                        Chicago, IL 60603Owner City,St,Zip:
                                        125 S. Clark, 17th FloorOwner Address:
                                        Chicago Public SchoolsOwner Name:
                                        U0028313Owner Id:
                                        SCHOOL/COLLEGEFacility Type:
                                        EXEMPTFacility Status:
                                        2044334Facility ID:
                                        60615Zip:
                                        CHICAGOCity:
                                        5015 S. BLACKSTONEAddress:
                                        KENWOOD PUBLIC SCHOOLName:

UST:

Site 7 of 7 in cluster A

Actual:
589 ft.

 

Property CHICAGO, IL  60615
Target 5015 S. BLACKSTONE    N/A
A7 IL USTKENWOOD PUBLIC SCHOOL U004135395
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MAP FINDINGSMap ID
Direction

EDR ID NumberDistance
EPA ID NumberDatabase(s)SiteElevation

                                        Not reportedAbandoned Date:
                                        6/17/2009Removed Date:
                                        Not reportedTest Expire Date:
                                        Not reportedLast Passing Date:
                                        Not reportedEquipment:
                                        Not reportedEquipment Type:
                                        Not reportedIEMA:
                                        NPending Nov:
                                        Not reportedMOTOR FUEL TYPE:
                                        Not reportedMotor Fuel Permit Expiration Date:
                                        Not reportedMotor Fuel Permit Inspection Date:
                                        Not reportedFee Due:
                                        Not reportedGreen Tag Expire Date:
                                        Not reportedGreen Tag Issue Date:
                                        Not reportedGreen Tag Decal:
                                        Not reportedInstall Date:
                                        Not reportedRed Tag Issue Date:
                                        9/28/2009OSFM First Notify Date:
                                        12/31/1973Last Used Date:

KENWOOD PUBLIC SCHOOL  (Continued) U004135395

                              -87.58813460802186Longitude:
                              41.80282497488911Latitude:
                              Not reportedHolds and Lust Nfr:
                              Not reportedTanks:
                              Not reportedPermits:
                              YInspections:
                              Not reportedEnforcement:
                              Not reportedNeshaps and Demolition Notices:
                              Not reportedComplaints:
                              POINT (-87.58813460802186 41.80282497488911)Map Location:
                              CHICAGO, ILCity,State,Zip:
                              5048 S LAKE PARK AVEAddress:
                              Not reportedName:

CHICAGO ENV:

Site 1 of 12 in cluster B
1 ft.

Relative:
Higher

Actual:
597 ft.

 

< 1/8 CHICAGO, IL  
5048 S LAKE PARK AVE    N/A

B8 IL CHICAGO ENV S117507165

                                                            AUTOMOBILE GARAGES1923     HYDE PARK BATTERY CO
                                                            AUTOMOBILE REPAIRING1923     HYDE PARK BATTERY CO
                                                            Type:Year:    Name:

EDR Hist Auto

Site 2 of 12 in cluster B
1 ft.

Relative:
Higher

Actual:
597 ft.

 

< 1/8 CHICAGO, IL  
5048 LK PK AV    N/A

B9 EDR Hist AutoHYDE PARK BATTERY CO 1009116344
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MAP FINDINGSMap ID
Direction

EDR ID NumberDistance
EPA ID NumberDatabase(s)SiteElevation

                              -87.59039105074461Longitude:
                              41.80416317347093Latitude:
                              Not reportedHolds and Lust Nfr:
                              Not reportedTanks:
                              Not reportedPermits:
                              YInspections:
                              Not reportedEnforcement:
                              Not reportedNeshaps and Demolition Notices:
                              Not reportedComplaints:
                              POINT (-87.59039105074461 41.80416317347093)Map Location:
                              CHICAGO, ILCity,State,Zip:
                              5001 S BLACKSTONE AVEAddress:
                              Not reportedName:

CHICAGO ENV:

Site 1 of 2 in cluster C
1 ft.

Relative:
Higher

Actual:
589 ft.

 

< 1/8 CHICAGO, IL  
5001 S BLACKSTONE AVE    N/A

C10 IL CHICAGO ENV S117889569

                                                            CLEANERS AND DYERS1923     ANDERHOUS MORRIS
                                                            Type:Year:    Name:

EDR Hist Cleaner

11 ft. Site 3 of 12 in cluster B
0.002 mi.

Relative:
Higher

Actual:
595 ft.

 

< 1/8 CHICAGO, IL  
SSE 1524 HYDE PK BL    N/A
B11 EDR Hist CleanerANDERHOUS MORRIS 1009212150

                                        Not reportedLongitude:
                                        Not reportedLatitude:
                                        HISTORIC DEPT. OF BUILDINGSData Source:
                                        WORK BY: FRANK EISK; INSTALL 1-1K GAL FUEL OIL TANK FINAL 10/11/54Comments:
                                        Not reportedLast Used Date:
                                        Not reportedRemoval Date:
                                        07/15/1954Install Date:
                                        Not reportedTank Capacity:
                                        Not reportedSubstance:
                                        Not reportedTank Construction:
                                        Not reportedTank Material:
                                        Not reportedTank ID:
                                        Not reportedOwner:
                                        UNDERGROUND STORAGE TANKTank Type:
                                        ILState:
                                        CHICAGOCity:
                                        5030 S HARPER AVEAddress:
                                        B & S VOLLENName:
                                        5030HAR1954-07-15Facility ID:

CHICAGO TANKS:

45 ft. Site 1 of 3 in cluster D
0.009 mi.

Relative:
Higher

Actual:
592 ft.

 

< 1/8 CHICAGO, IL  
South 5030 S HARPER AVE    N/A
D12 IL TANKSB & S VOLLEN S121855715
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MAP FINDINGSMap ID
Direction

EDR ID NumberDistance
EPA ID NumberDatabase(s)SiteElevation

                                        Not reportedLongitude:
                                        Not reportedLatitude:
                                        HISTORIC DEPT. OF BUILDINGSData Source:
                                        WORK BY: STANDARD OIL; SANDFILL 2-4K GAL GSLN TKS FINAL 4/5/58Comments:
                                        Not reportedLast Used Date:
                                        Not reportedRemoval Date:
                                        09/04/1957Install Date:
                                        Not reportedTank Capacity:
                                        Not reportedSubstance:
                                        Not reportedTank Construction:
                                        Not reportedTank Material:
                                        Not reportedTank ID:
                                        Not reportedOwner:
                                        UNDERGROUND STORAGE TANKTank Type:
                                        ILState:
                                        CHICAGOCity:
                                        5041 S HARPER AVEAddress:
                                        SAINT OIL COMPANYName:
                                        5041HAR1957-09-04Facility ID:

CHICAGO TANKS:

49 ft. Site 2 of 3 in cluster D
0.009 mi.

Relative:
Higher

Actual:
592 ft.

 

< 1/8 CHICAGO, IL  
South 5041 S HARPER AVE    N/A
D13 IL TANKSSAINT OIL COMPANY S121855760

                                                            CLOTHES PRESSERS AND CLEANERS1928     SPOMAR P
                                                            Type:Year:    Name:

EDR Hist Cleaner

50 ft. Site 4 of 12 in cluster B
0.009 mi.

Relative:
Higher

Actual:
598 ft.

 

< 1/8 CHICAGO, IL  
SE 1541 HYDE PK BLVD    N/A
B14 EDR Hist CleanerSPOMAR P 1009205410

                                                            Coin-Operated Laundries And Cleaning1982     LOVE I ENTERPRISES INC
                                                            CLEANERS1981     HYDE PARK NORGE TOWN
                                                            LAUNDRIES SELF SERVICE1981     HYDE PARK NORGE TOWN
                                                            CLEANERS SELF SERVICE1981     NORGE EQUIPPED LAUNDRY AND CLEA
                                                            CLEANERS SELF SERVICE1981     HYDE PARK NORGE TOWN
                                                            LAUNDRIES SELF SERVICE1981     NORGE EQUIPPED LAUNDRY AND CLEA
                                                            Coin-Operated Laundries And Cleaning1980     LOVE I ENTERPRISES INC
                                                            Type:Year:    Name:

EDR Hist Cleaner

50 ft. Site 1 of 4 in cluster E
0.009 mi.

Relative:
Higher

Actual:
589 ft.

 

< 1/8 CHICAGO, IL  
SSW 1455   E HYDE PARK BLVD    N/A
E15 EDR Hist CleanerHYDE PARK NORGE TOWN 1009185874
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MAP FINDINGSMap ID
Direction

EDR ID NumberDistance
EPA ID NumberDatabase(s)SiteElevation

                                        NoSlab on Grade:
                                        NoIndustrial - Commercial:
                                        NoOrdinance:
                                        NoHighway Authority A greement:
                                        NoGround Water Use Restriction:
                                        Residential or Industrial/CommercialLand Use:
                                        TrueEffective:

NFRDL:

                                        1525 HP, LLCRemediation Applicant Co:
                                        NoActive:
                                        Not reportedSec. 4 Letter Date:
                                        Tammy SmithProj Mgr Assigned:
                                        Buffalo Grove, IL 60089Consultant City,St,Zip:
                                        1575 Barclay BoulevardConsultant Address:
                                        ECS Midwest, LLCConsultant Company:
                                        David KwasiborskiPoint Of Contact:
                                        05/06/2014Date Enrolled:
                                        Englewood, NJ 7631Contact City,St,Zip:
                                        32 North Dean StreetContact Address:
                                        David GefskyContact Name:
                                        41.801933Latitude:
                                        -87.588336Longitude:
                                        Not reportedUS EPA Id:
                                        316415082IL EPA Id:

SRP:

                         Not reportedNon-Lust LR Date:
                         Not reportedHeating Oil Date:
                                   2015-09-11No Further Remediation Date Recorded:
                         Not reportedNo Further Remediation Letter:
                         Not reported45 Report Received:
                         Not reported20 Report Received:
                         Not reportedNon LUST Determination Letter:
                         Not reportedDate Section 57.5(g) Letter:
                         734Section 57.5(g) Letter:
                         Not reportedSite Classification:
                         7733473439PRP Phone:
                         Chicago, IL 60615PRP City,St,Zip:
                         5240 South Hyde Park BoulevardPRP Address:
                         David GwinnPRP Contact:
                         c/o Silliman Group, LLCPRP Name:
                         Not reportedEmail:
                         Not reportedProject Manager Phone:
                         Not reportedProject Manager:
                         2014-02-25IEMA Date:
                         Other PetroleumProduct:
                         316415082IL EPA Id:
                         20140219Incident Num:
                         CHICAGO, IL 60615City,State,Zip:
                         1501-1525 EAST HYDE PARK AVENUEAddress:
                         1525 HP, LLCName:

LUST:

51 ft. Site 5 of 12 in cluster B
0.010 mi.

Relative:
Higher

Actual:
596 ft.

 

< 1/8 CHICAGO, IL  60615
SSE IL SRP1525 EAST HYDE PARK BOULEVARD    N/A
B16 IL LUST1525 HP, LLC S116388142
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MAP FINDINGSMap ID
Direction

EDR ID NumberDistance
EPA ID NumberDatabase(s)SiteElevation

                                        2.27Acres:
                                        NWorker Caution:
                                        FocusedComprehensive/Focused:
                                        2015-09-11NFR Letter Date Recorded:
                                        2015-08-28NFR Letter:
                                        1525 HP, LLCSite Name:
                                        316415082Illinois EPA:
                                        Englewood, NJ 7631Remediation Applicant City,St,Zip:
                                        32 North Dean StreetRemediation Applicant Address:
                                        1525 HP, LLCRemediation Applicant Company:
                                        David GefskyRemediation Applicant Name:
                                        NoAlternate Barrier:
                                        NoClean Soil 10ft:
                                        NoClean Soil 3ft:
                                        NoConcrete Used:
                                        NoAsphalt Used:
                                        NoBuilding Slab:
                                        NoBCT:

1525 HP, LLC  (Continued) S116388142

                                        Not reportedEquipment:
                                        Not reportedEquipment Type:
                                        14-0219IEMA:
                                        NPending Nov:
                                        Not reportedMOTOR FUEL TYPE:
                                        Not reportedMotor Fuel Permit Expiration Date:
                                        Not reportedMotor Fuel Permit Inspection Date:
                                        Not reportedFee Due:
                                        Not reportedGreen Tag Expire Date:
                                        Not reportedGreen Tag Issue Date:
                                        Not reportedGreen Tag Decal:
                                        Not reportedInstall Date:
                                        Not reportedRed Tag Issue Date:
                                        Not reportedOSFM First Notify Date:
                                        12/31/1973Last Used Date:
                                        Heating OilTank Substance:
                                        6000Tank Capacity:
                                        RemovedTank Status:
                                        1Tank Number:

                                        Chicago, IL 60615Owner City,St,Zip:
                                        5240 S. Hyde Park Blvrd. c/o Silliman Group, LLCOwner Address:
                                        1525 HP, LLCOwner Name:
                                        U0037199Owner Id:
                                        COMMERCIAL / RETAILFacility Type:
                                        EXEMPTFacility Status:
                                        2045551Facility ID:
                                        60615Zip:
                                        CHICAGOCity:
                                        1501-1525 E. HYDE PARK BLVD.Address:
                                        FORMER VILLAGE CENTERName:

UST:

54 ft. Site 6 of 12 in cluster B
0.010 mi.

Relative:
Higher

Actual:
592 ft.

 

< 1/8 CHICAGO, IL  60615
SSE 1501-1525 E. HYDE PARK BLVD.    N/A
B17 IL USTFORMER VILLAGE CENTER U004220714
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MAP FINDINGSMap ID
Direction

EDR ID NumberDistance
EPA ID NumberDatabase(s)SiteElevation

                                        Not reportedAbandoned Date:
                                        2/25/2014Removed Date:
                                        Not reportedTest Expire Date:
                                        Not reportedLast Passing Date:
                                        Not reportedEquipment:
                                        Not reportedEquipment Type:
                                        Not reportedIEMA:
                                        NPending Nov:
                                        Not reportedMOTOR FUEL TYPE:
                                        Not reportedMotor Fuel Permit Expiration Date:
                                        Not reportedMotor Fuel Permit Inspection Date:
                                        Not reportedFee Due:
                                        Not reportedGreen Tag Expire Date:
                                        Not reportedGreen Tag Issue Date:
                                        Not reportedGreen Tag Decal:
                                        Not reportedInstall Date:
                                        Not reportedRed Tag Issue Date:
                                        Not reportedOSFM First Notify Date:
                                        12/31/1973Last Used Date:
                                        Heating OilTank Substance:
                                        4000Tank Capacity:
                                        RemovedTank Status:
                                        2Tank Number:

                                        Not reportedAbandoned Date:
                                        2/25/2014Removed Date:
                                        Not reportedTest Expire Date:
                                        Not reportedLast Passing Date:

FORMER VILLAGE CENTER  (Continued) U004220714

                                        Not reportedGreen Tag Decal:
                                        Not reportedInstall Date:
                                        Not reportedRed Tag Issue Date:
                                        4/28/1986OSFM First Notify Date:
                                        Not reportedLast Used Date:
                                        Heating OilTank Substance:
                                        7000Tank Capacity:
                                        RemovedTank Status:
                                        1Tank Number:

                                        Chicago, IL 60637Owner City,St,Zip:
                                        5555 S. Ellis Ave.Owner Address:
                                        University of ChicagoOwner Name:
                                        U0015428Owner Id:
                                        NONEFacility Type:
                                        CLOSEDFacility Status:
                                        2009841Facility ID:
                                        60615Zip:
                                        CHICAGOCity:
                                        5107 S BLACKSTONE AVEAddress:
                                        UNIVERSITY OF CHICAGOName:

UST:

67 ft. Site 2 of 4 in cluster E
0.013 mi.

Relative:
Higher

Actual:
589 ft.

 

< 1/8 CHICAGO, IL  60615
SSW 5107 S BLACKSTONE AVE    N/A
E18 IL USTUNIVERSITY OF CHICAGO U000865974
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MAP FINDINGSMap ID
Direction

EDR ID NumberDistance
EPA ID NumberDatabase(s)SiteElevation

                                        Not reportedAbandoned Date:
                                        9/6/1988Removed Date:
                                        Not reportedTest Expire Date:
                                        Not reportedLast Passing Date:
                                        Not reportedEquipment:
                                        Not reportedEquipment Type:
                                        Not reportedIEMA:
                                        NPending Nov:
                                        Not reportedMOTOR FUEL TYPE:
                                        Not reportedMotor Fuel Permit Expiration Date:
                                        Not reportedMotor Fuel Permit Inspection Date:
                                        $0.00Fee Due:
                                        Not reportedGreen Tag Expire Date:
                                        Not reportedGreen Tag Issue Date:

UNIVERSITY OF CHICAGO  (Continued) U000865974

                                        RenovationType:
                                        Not reportedOFC AMT:
                                        Not reportedSA AMT:
                                        Not reportedPipe AMT:
                                        Not reportedResubmission Date:
                                        Not reportedEnd Date:
                                        Not reportedStart Date:
                                        05/27/2020Postmark Date:
                                        05/29/2020Received Date:
                                        Not reportedNotification Type:
                                        CHICAGO, ILCity,State,Zip:
                                        5107 S BLACKSTONE AVEAddress:
                                        5107 S BLACKSTONE AVEName:
                                        031600NCDSite ID:

ASBESTOS:

                                        -87.590356319Longitude:
                                        41.802181145Latitude:
                                        HISTORIC DEPT. OF BUILDINGSData Source:
                                        WORK BY: ACTION WRECKING; REMOVE 1-7K OIL FINAL 9/6/88Comments:
                                        Not reportedLast Used Date:
                                        Not reportedRemoval Date:
                                        08/23/1988Install Date:
                                        Not reportedTank Capacity:
                                        Not reportedSubstance:
                                        Not reportedTank Construction:
                                        Not reportedTank Material:
                                        Not reportedTank ID:
                                        Not reportedOwner:
                                        UNDERGROUND STORAGE TANKTank Type:
                                        ILState:
                                        CHICAGOCity:
                                        5107 S BLACKSTONE AVEAddress:
                                        UNIVERSITY OF CHICAGOName:
                                        5107BLA1988-08-23Facility ID:

CHICAGO TANKS:

67 ft. Site 3 of 4 in cluster E
0.013 mi.

Relative:
Higher

Actual:
589 ft.

 

< 1/8 CHICAGO, IL  
SSW IL ASBESTOS5107 S BLACKSTONE AVE    N/A
E19 IL TANKS5107 S BLACKSTONE AVE S121856007
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MAP FINDINGSMap ID
Direction

EDR ID NumberDistance
EPA ID NumberDatabase(s)SiteElevation

                                        Notice fine but no check if revision submitted timely. 06/15/20 HFCompliance Review Comments:
                                        HFCompliance Initials:
                                        YesCompliance Review Y/N:
                                        NoEmerg. Reno Y/N:
                                        NoDemo Order Gov Y/N:
                                        YesAsbestos Y/N:
                                        Not reportedDemo Contractor Name:
                                        AKI CorporationAsbestos Contractor Name:
                                        Not reportedAdditional Property:
                                        Not reportedFee Comment:
                                        Not reportedCheck # or EPAY code. #:
                                        Not reportedFee Payment Method:
                                        Not reportedFee Amt :
                                        RenovationType:
                                        Not reportedOFC AMT:
                                        Not reportedSA AMT:
                                        Not reportedPipe AMT:
                                        Not reportedResubmission Date:
                                        Not reportedEnd Date:
                                        Not reportedStart Date:
                                        06/02/2020Postmark Date:
                                        06/04/2020Received Date:
                                        NFA - MWNotification Type:
                                        CHICAGO, ILCity,State,Zip:
                                        5107 S BLACKSTONE AVEAddress:
                                        5107 S BLACKSTONE AVEName:
                                        031600NCDSite ID:

                                        only 2 WD noticeCompliance Review Comments:
                                        HFCompliance Initials:
                                        YesCompliance Review Y/N:
                                        NoEmerg. Reno Y/N:
                                        NoDemo Order Gov Y/N:
                                        YesAsbestos Y/N:
                                        Not reportedDemo Contractor Name:
                                        AKI CorporationAsbestos Contractor Name:
                                        Not reportedAdditional Property:
                                        Not reportedFee Comment:
                                        1136Check # or EPAY code. #:
                                        CheckFee Payment Method:
                                        $150.00Fee Amt :

5107 S BLACKSTONE AVE  (Continued) S121856007

                                                                                708-672-0554Contact Telephone:
                                                                                CRETE, IL 60417Contact City,State,Zip:
                                                                                PO BOX 189Contact Address:
                                                                                TODD DYKTONContact Name:
                                                                                ILR000061259EPA ID:
                                                                                CHICAGO, IL 60615Handler City,State,Zip:
                                                                                4959 S BLACKSTONE AVEHandler Address:
                              WIRTH LOUIS EXPERIMENTAL SCHOOLHandler Name:
                                                                                1999-02-08 00:00:00.0Date Form Received by Agency:

RCRA-VSQG:

74 ft. Site 2 of 2 in cluster C
0.014 mi.

Relative:
Higher

Actual:
589 ft.

 

< 1/8 ECHOCHICAGO, IL  60615
NW FINDS4959 S BLACKSTONE AVE ILR000061259
C20 RCRA-VSQGWIRTH LOUIS EXPERIMENTAL SCHOOL 1004696981
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MAP FINDINGSMap ID
Direction

EDR ID NumberDistance
EPA ID NumberDatabase(s)SiteElevation

                                                                                N/AHuman Exposure Controls Indicator:
                                                                                NoInstitutional Control Indicator:
                                                                                NoEnvironmental Control Indicator:
                                                                                No NCAPS rankingCorrective Action Priority Ranking:
                                                                                NoTSDFs Only Subject to CA under Discretionary Auth Universe:
                                                                                NoTSDFs Potentially Subject to CA Under 3004 (u)/(v) Universe:
                                                                                NoNon-TSDFs Where RCRA CA has Been Imposed Universe:
                                                                                NoSubject to Corrective Action Universe:
                                                                                NoCorrective Action Workload Universe:
                                                                                No202 GPRA Corrective Action Baseline:
                                                                                Not reportedClosure Workload Universe:
                                                                                Not reportedPost-Closure Workload Universe:
                                                                                Not reportedPermit Progress Universe:
                                                                                Not reportedPermit Workload Universe:
                                                                                Not reportedPermit Renewals Workload Universe:
                                                                                Not on the Baseline2018 GPRA Renewals Baseline:
                                                                                Not on the Baseline2018 GPRA Permit Baseline:
                                                                                Not reportedTreatment Storage and Disposal Type:
                                                                                NoCommercial TSD Indicator:
                                                                                Not reportedSub-Part K Indicator:
                                                                                NNHazardous Secondary Material Indicator:
                                                                                Not reportedFederal Facility Indicator:
                                                                                ---Active Site State-Reg Handler:
                                                                                Not reportedActive Site State-Reg Treatment Storage and Disposal Facility:
                                                                                Not reportedActive Site Converter Treatment storage and Disposal Facility:
                                                                                Not reportedActive Site Fed-Reg Treatment Storage and Disposal Facility:
                                                                                NoFederal Universal Waste:
                                                                                NoUniversal Waste Destination Facility:
                                                                                NoUniversal Waste Indicator:
                                                                                NoOff-Site Waste Receipt:
                                                                                NoUnderground Injection Control:
                                                                                NoSmelting Melting and Refining Furnace Exemption:
                                                                                NoSmall Quantity On-Site Burner Exemption:
                                                                                NoRecycler Activity with Storage:
                                                                                NoTransfer Facility Activity:
                                                                                NoTransporter Activity:
                                                                                NoMixed Waste Generator:
                                                                                NoImporter Activity:
                                                                                NoShort-Term Generator Activity:
                                                                                Not reportedOperator Type:
                                                                                Not reportedOperator Name:
                                                                                DistrictOwner Type:
                                                                                CHGO PUBLIC SCHOOLS 6WWOwner Name:
                                                                                CRETE, IL 60417Mailing City,State,Zip:
                                                                                PO BOX 189Mailing Address:
                                                                                DESPLAINESState District:
                                                                                Not reportedState District Owner:
                                                                                Handler ActivitiesActive Site Indicator:
                                                                                Not reportedAccessibility:
                                                                                Not reportedBiennial Report Cycle:
                                                                                Not reportedNon-Notifier:
                                                                                Conditionally Exempt Small Quantity GeneratorFederal Waste Generator Description:
                                                                                DistrictLand Type:
                                                                                05EPA Region:
                                                                                Not reportedContact Title:
                                                                                Not reportedContact Email:
                                                                                Not reportedContact Fax:

WIRTH LOUIS EXPERIMENTAL SCHOOL  (Continued) 1004696981
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MAP FINDINGSMap ID
Direction

EDR ID NumberDistance
EPA ID NumberDatabase(s)SiteElevation

                                                            Not reportedElectronic Manifest Broker:
                                                            Not reportedNon Storage Recycler Activity:
                                                            YesCurrent Record:
                                                            NoSpent Lead Acid Battery Exporter:
                                                            NoSpent Lead Acid Battery Importer:
                                                            NoRecognized Trader Exporter:
                                                            NoRecognized Trader Importer:
                                                            NoLarge Quantity Handler of Universal Waste:
                                                            Not reportedState District Owner:
                                                            Conditionally Exempt Small Quantity GeneratorFederal Waste Generator Description:
          WIRTH LOUIS EXPERIMENTAL SCHOOLHandler Name:
                                                            1999-02-08 00:00:00.0Receive Date:

Historic Generators:

                                                            Not reportedOwner/Operator Email:
                                                            Not reportedOwner/Operator Fax:
                                                            Not reportedOwner/Operator Telephone Ext:
                                                            773-535-7038Owner/Operator Telephone:
                                                            CHICAGO, IL 60609Owner/Operator City,State,Zip:
                                                            1819 W PERSHING RDOwner/Operator Address:
                                                            Not reportedDate Ended Current:
                                                            Not reportedDate Became Current:
                                                            DistrictLegal Status:
                                                            CHGO PUBLIC SCHOOLS 6WWOwner/Operator Name:
                                                            OwnerOwner/Operator Indicator:

Handler - Owner Operator:

                              MERCURYWaste Description:
                              D009Waste Code:

                              LEADWaste Description:
                              D008Waste Code:

                              CADMIUMWaste Description:
                              D006Waste Code:

Hazardous Waste Summary:

                                                                                NoSub-Part P Indicator:
                                                                                Not reportedManifest Broker:
                                                                                Not reportedRecycler Activity Without Storage:
                                                                                NoExporter of Spent Lead Acid Batteries:
                                                                                NoImporter of Spent Lead Acid Batteries:
                                                                                NoRecognized Trader-Exporter:
                                                                                NoRecognized Trader-Importer:
                                                                                2002-06-27 10:28:24.0Handler Date of Last Change:
                                                                                Not reportedFinancial Assurance Required:
                                                                                NoSignificant Non-Complier With a Compliance Schedule Universe:
                                                                                NoAddressed Significant Non-Complier Universe:
                                                                                NoUnaddressed Significant Non-Complier Universe:
                                                                                NoSignificant Non-Complier Universe:
                                                                                Not reportedFull Enforcement Universe:
                                                                                Not reportedOperating TSDF Universe:
                                                                                N/AGroundwater Controls Indicator:

WIRTH LOUIS EXPERIMENTAL SCHOOL  (Continued) 1004696981
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MAP FINDINGSMap ID
Direction

EDR ID NumberDistance
EPA ID NumberDatabase(s)SiteElevation

                                   CHICAGO, IL 60615City,State,Zip:
                                   4959 S BLACKSTONE AVEAddress:
                                   WIRTH LOUIS EXPERIMENTAL SCHOOLName:
                                   http://echo.epa.gov/detailed-facility-report?fid=110003048817DFR URL:
                                   110003048817Registry ID:
                                   1004696981Envid:

ECHO:

additional FINDS: detail in the EDR Site Report.
Click this hyperlink while viewing on your computer to access 

corrective action activities required under RCRA.
program staff to track the notification, permit, compliance, and
and treat, store, or dispose of hazardous waste. RCRAInfo allows RCRA
events and activities related to facilities that generate, transport,
Conservation and Recovery Act (RCRA) program through the tracking of
RCRAInfo is a national information system that supports the Resource

Environmental Interest/Information System:

Click Here:

          110003048817Registry ID:
FINDS:

                                                            No Evaluations FoundEvaluations:
Evaluation Action Summary:

                                                            No Violations FoundViolations:
Facility Has Received Notices of Violations:

                                                            No NAICS Codes FoundNAICS Codes:
List of NAICS Codes and Descriptions:

WIRTH LOUIS EXPERIMENTAL SCHOOL  (Continued) 1004696981

                                                            CLEANERS AND DYERS CONTD1923     WEISS E   CO
                                                            Type:Year:    Name:

EDR Hist Cleaner

91 ft. Site 1 of 3 in cluster F
0.017 mi.

Relative:
Higher

Actual:
597 ft.

 

< 1/8 CHICAGO, IL  
NNE 5052 AND 5011 LK PK AV    N/A
F21 EDR Hist CleanerWEISS E   CO 1009213928

                                        5019 S LAKE PARK AVEAddress:
                                        INDUSTRIAL CONBUSTION EQUIPMENTName:
                                        5019LAK1950-08-07Facility ID:

CHICAGO TANKS:

93 ft. Site 2 of 3 in cluster F
0.018 mi.

Relative:
Higher

Actual:
596 ft.

 

< 1/8 CHICAGO, IL  
NNE 5019 S LAKE PARK AVE    N/A
F22 IL TANKSINDUSTRIAL CONBUSTION EQUIPMENT S121855666
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MAP FINDINGSMap ID
Direction

EDR ID NumberDistance
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                                        -87.588186051Longitude:
                                        41.803740774Latitude:
                                        HISTORIC DEPT. OF BUILDINGSData Source:
                                        11/1/50
                                        WORK BY: WATER TUBE BOILER & TANK; INSTALL 1-2K GAL FUEL OIL FINALComments:
                                        Not reportedLast Used Date:
                                        Not reportedRemoval Date:
                                        08/07/1950Install Date:
                                        Not reportedTank Capacity:
                                        Not reportedSubstance:
                                        Not reportedTank Construction:
                                        Not reportedTank Material:
                                        Not reportedTank ID:
                                        Not reportedOwner:
                                        UNDERGROUND STORAGE TANKTank Type:
                                        ILState:
                                        CHICAGOCity:

INDUSTRIAL CONBUSTION EQUIPMENT  (Continued) S121855666

                                                            LAUNDRIES CHINESE1928     HONG SING
                                                            Type:Year:    Name:

EDR Hist Cleaner

94 ft. Site 3 of 3 in cluster F
0.018 mi.

Relative:
Higher

Actual:
596 ft.

 

< 1/8 CHICAGO, IL  
NNE 5023 LK PK AV    N/A
F23 EDR Hist CleanerHONG SING 1009200752

                                                            AUTOMOBILE GARAGES1928     BEACH GARAGE
                                                            Type:Year:    Name:

EDR Hist Auto

100 ft.
0.019 mi.

Relative:
Higher

Actual:
597 ft.

 

< 1/8 CHICAGO, IL  
NE 5045 LK PK AV    N/A
24 EDR Hist AutoBEACH GARAGE 1009104982

                                        Not reportedTank ID:
                                        Not reportedOwner:
                                        UNDERGROUND STORAGE TANKTank Type:
                                        ILState:
                                        CHICAGOCity:
                                        1554 E HYDE PARK BLVDAddress:
                                        N/G (SEE 5044-48 SOUTH CORNELL)Name:
                                        1554HYD1994-04-18Facility ID:

CHICAGO TANKS:

108 ft. Site 7 of 12 in cluster B
0.020 mi.

Relative:
Higher

Actual:
599 ft.

 

< 1/8 CHICAGO, IL  
SE 1554 E HYDE PARK BLVD    N/A
B25 IL TANKSN/G (SEE 5044-48 SOUTH CORNELL) S121834826
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MAP FINDINGSMap ID
Direction

EDR ID NumberDistance
EPA ID NumberDatabase(s)SiteElevation

                                        -87.587102833Longitude:
                                        41.802594687Latitude:
                                        HISTORIC DEPT. OF BUILDINGSData Source:
                                        WORK BY: N/G; SEE 5044 - 48 SOUTH CORNELLComments:
                                        Not reportedLast Used Date:
                                        Not reportedRemoval Date:
                                        04/18/1994Install Date:
                                        Not reportedTank Capacity:
                                        Not reportedSubstance:
                                        Not reportedTank Construction:
                                        Not reportedTank Material:

N/G (SEE 5044-48 SOUTH CORNELL)  (Continued) S121834826

                                                            LAUNDRIES HAND1928     TORCH LEWIS L
                                                            Type:Year:    Name:

EDR Hist Cleaner

133 ft. Site 8 of 12 in cluster B
0.025 mi.

Relative:
Higher

Actual:
599 ft.

 

< 1/8 CHICAGO, IL  
SE 5107 LK PK AV    N/A
B26 EDR Hist CleanerTORCH LEWIS L 1009201200

                                                            CLOTHES PRESSEERS AND CLEANERS1928     SMITH JOS REAR
                                                            Type:Year:    Name:

EDR Hist Cleaner

188 ft. Site 9 of 12 in cluster B
0.036 mi.

Relative:
Higher

Actual:
600 ft.

 

< 1/8 CHICAGO, IL  
SE 5121 LK PK AV    N/A
B27 EDR Hist CleanerSMITH JOS REAR 1009213904

                                                            LAUNDRIES HAND1928     SHAKEN JOHN E
                                                            Type:Year:    Name:

EDR Hist Cleaner

193 ft. Site 10 of 12 in cluster B
0.037 mi.

Relative:
Higher

Actual:
600 ft.

 

< 1/8 CHICAGO, IL  
SE 5123 LK PK AV    N/A
B28 EDR Hist CleanerSHAKEN JOHN E 1009200705
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                                                            CLEANERS2003     HYDE PARK CLEANERS
                                                            Miscellaneous Personal Services1988     HYDE PARK VALET SERVICE
                                                            Miscellaneous Personal Services1987     HYDE PARK VALET SERVICE
                                                            CLEANERS1981     EHMAN IRVING J
                                                            CLEANERS1981     HYDE PARK VALET SERVICE
                                                            Type:Year:    Name:

EDR Hist Cleaner

199 ft. Site 4 of 4 in cluster E
0.038 mi.

Relative:
Higher

Actual:
589 ft.

 

< 1/8 CHICAGO, IL  
SW 1429   E HYDE PARK    N/A
E29 EDR Hist CleanerHYDE PARK VALET SERVICE 1009184173

                                                            CLEANERS AND DYERS CONTD1923     LIBERTY CLEANERS
                                                            Type:Year:    Name:

EDR Hist Cleaner

213 ft. Site 11 of 12 in cluster B
0.040 mi.

Relative:
Higher

Actual:
600 ft.

 

< 1/8 CHICAGO, IL  
SE 5127 LK PK AV    N/A
B30 EDR Hist CleanerLIBERTY CLEANERS 1009211084

                                                            LAUNDRIES HAND1928     MAID RITE HAND LAUNDRY
                                                            Type:Year:    Name:

EDR Hist Cleaner

213 ft. Site 12 of 12 in cluster B
0.040 mi.

Relative:
Higher

Actual:
598 ft.

 

< 1/8 CHICAGO, IL  
SE 5056 LK PK AV    N/A
B31 EDR Hist CleanerMAID RITE HAND LAUNDRY 1009201851

                                                            CLEANERS2003     L & S TAILORS FURRIERS & TUXEDO
                                                            Drycleaning Plants, Except Rugs1999     L & S TAILORS & FURRIERS
                                                            Drycleaning Plants, Except Rugs1998     L & S TAILORS & FURRIERS
                                                            Drycleaning Plants, Except Rugs1997     L & S TAILORS & FURRIERS
                                                            Drycleaning Plants, Except Rugs1996     L & S TAILORS & FURRIERS
                                                            Drycleaning Plants, Except Rugs1995     L & S TAILORS & FURRIERS
                                                            Drycleaning Plants, Except Rugs1994     L & S TAILORS & FURRIERS
                                                            Type:Year:    Name:

EDR Hist Cleaner

218 ft. Site 3 of 3 in cluster D
0.041 mi.

Relative:
Higher

Actual:
591 ft.

 

< 1/8 CHICAGO, IL  60615
South 5110 S HARPER AVE    N/A
D32 EDR Hist CleanerL & S TAILORS & FURRIERS 1009186035
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                                                            LAUNDRIES1923     HYDE PARK HOTEL LAUNDRN
                                                            Type:Year:    Name:

EDR Hist Cleaner

263 ft. Site 1 of 17 in cluster G
0.050 mi.

Relative:
Higher

Actual:
597 ft.

 

< 1/8 CHICAGO, IL  
SSE 5118 LK PK AV    N/A
G33 EDR Hist CleanerHYDE PARK HOTEL LAUNDRN 1009215124

                                                            RUG AND CARPET CLEANERS1928     DE SITTER PETER   BRO
                                                            CARPET CLEANING WORKS1923     DESITTER PETER   BRO
                                                            Type:Year:    Name:

EDR Hist Cleaner

266 ft. Site 2 of 17 in cluster G
0.050 mi.

Relative:
Higher

Actual:
600 ft.

 

< 1/8 CHICAGO, IL  
SE 5137 39 < LAKE PARK AV    N/A
G34 EDR Hist CleanerDE SITTER PETER   BRO 1009199747

                                                            RUG AND CARPET CLEANERS1923     DE SITTER PETER   BRO
                                                            Type:Year:    Name:

EDR Hist Cleaner

301 ft. Site 3 of 17 in cluster G
0.057 mi.

Relative:
Higher

Actual:
600 ft.

 

< 1/8 CHICAGO, IL  
SE 5137 33 LAKE PARK AV    N/A
G35 EDR Hist CleanerDE SITTER PETER   BRO 1009209063

                                        Heating OilTank Substance:
                                        3000Tank Capacity:
                                        RemovedTank Status:
                                        1Tank Number:

                                        Chicago, IL 60615Owner City,St,Zip:
                                        4945 S dorchester AveOwner Address:
                                        St Paul & The Redeemer ChurchOwner Name:
                                        U0031363Owner Id:
                                        NONEFacility Type:
                                        EXEMPTFacility Status:
                                        2041750Facility ID:
                                        60615Zip:
                                        CHICAGOCity:
                                        4945 S DORCHESTER AVEAddress:
                                        ST PAUL & THE REDEEMER CHURCHName:

UST:

343 ft. Site 1 of 4 in cluster H
0.065 mi.

Relative:
Higher

Actual:
589 ft.

 

< 1/8 IL BOLCHICAGO, IL  60615
NW IL ASBESTOS4945 S DORCHESTER AVE    N/A
H36 IL USTST PAUL & THE REDEEMER CHURCH U003914155
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St Paul & The RedeemerInterest Name:
0316415058Inv Num:
170001821526Site Id:
CHICAGO, IL 60615City,State,Zip:
4945 S DORCHESTER AVEAddress:
ST PAUL & THE REDEEMERName:

BOL:

                                        Not reportedCompliance Review Comments:
                                        Not reportedCompliance Initials:
                                        Not reportedCompliance Review Y/N:
                                        Not reportedEmerg. Reno Y/N:
                                        Not reportedDemo Order Gov Y/N:
                                        Not reportedAsbestos Y/N:
                                        Not reportedDemo Contractor Name:
                                        Not reportedAsbestos Contractor Name:
                                        Not reportedAdditional Property:
                                        Not reportedFee Comment:
                                        Not reportedCheck # or EPAY code. #:
                                        Not reportedFee Payment Method:
                                        Not reportedFee Amt :
                                        Not reportedType:
                                        400OFC AMT:
                                        2500SA AMT:
                                        Not reportedPipe AMT:
                                        Not reportedResubmission Date:
                                        05/24/2017End Date:
                                        05/16/2017Start Date:
                                        05/17/2017Postmark Date:
                                        05/22/2017Received Date:
                                        OriginalNotification Type:
                                        CHICAGO, IL 60615City,State,Zip:
                                        4945 S DORCHESTER AVEAddress:
                                        ST PAUL & THE REDEEMERName:
                                        170001821526Site ID:

ASBESTOS:

                                        Not reportedAbandoned Date:
                                        7/15/2003Removed Date:
                                        Not reportedTest Expire Date:
                                        Not reportedLast Passing Date:
                                        Not reportedEquipment:
                                        Not reportedEquipment Type:
                                        Not reportedIEMA:
                                        NPending Nov:
                                        Not reportedMOTOR FUEL TYPE:
                                        Not reportedMotor Fuel Permit Expiration Date:
                                        Not reportedMotor Fuel Permit Inspection Date:
                                        Not reportedFee Due:
                                        Not reportedGreen Tag Expire Date:
                                        Not reportedGreen Tag Issue Date:
                                        Not reportedGreen Tag Decal:
                                        Not reportedInstall Date:
                                        Not reportedRed Tag Issue Date:
                                        7/24/2003OSFM First Notify Date:
                                        12/31/1973Last Used Date:

ST PAUL & THE REDEEMER CHURCH  (Continued) U003914155
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-87.591880Longitude:
41.805230Latitude:
LANDMedia Code:
BOLInterest Type:

ST PAUL & THE REDEEMER CHURCH  (Continued) U003914155

                                        -87.591745874Longitude:
                                        41.804723232Latitude:
                                        HISTORIC DEPT. OF BUILDINGSData Source:
                                        10/20/58
                                        WORK BY: BUILDER COMPANY; INSTALL 1-3K GAL FUEL OIL TANK FINALComments:
                                        Not reportedLast Used Date:
                                        Not reportedRemoval Date:
                                        11/22/1957Install Date:
                                        Not reportedTank Capacity:
                                        Not reportedSubstance:
                                        Not reportedTank Construction:
                                        Not reportedTank Material:
                                        Not reportedTank ID:
                                        Not reportedOwner:
                                        UNDERGROUND STORAGE TANKTank Type:
                                        ILState:
                                        CHICAGOCity:
                                        4945 S DORCHESTER AVEAddress:
                                        SAINT PAULName:
                                        4945DOR1957-11-22Facility ID:

CHICAGO TANKS:

343 ft. Site 2 of 4 in cluster H
0.065 mi.

Relative:
Higher

Actual:
589 ft.

 

< 1/8 CHICAGO, IL  
NW 4945 S DORCHESTER AVE    N/A
H37 IL TANKSSAINT PAUL S121855393

                                                                                Not reportedNon-Notifier:
                                                                                Conditionally Exempt Small Quantity GeneratorFederal Waste Generator Description:
                                                                                PrivateLand Type:
                                                                                05EPA Region:
                                                                                Not reportedContact Title:
                                                                                Not reportedContact Email:
                                                                                Not reportedContact Fax:
                                                                                773-642-3185Contact Telephone:
                                                                                Not reportedContact City,State,Zip:
                                                                                Not reportedContact Address:
                                                                                DAN PUCHALLAContact Name:
                                                                                ILR000158956EPA ID:
                                                                                CHICAGO, IL 60615Handler City,State,Zip:
                                                                                4945 S DORCHESTER AVEHandler Address:
                              CHURCH OF ST PAUL & THE REDEEMERHandler Name:
                                                                                2009-08-13 00:00:00.0Date Form Received by Agency:

RCRA-VSQG:

343 ft. Site 3 of 4 in cluster H
0.065 mi.

Relative:
Higher

Actual:
589 ft.

 

< 1/8 CHICAGO, IL  60615
NW 4945 S DORCHESTER AVE ILR000158956
H38 RCRA-VSQGCHURCH OF ST PAUL & THE REDEEMER 1012178819
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                                                                                NoSignificant Non-Complier With a Compliance Schedule Universe:
                                                                                NoAddressed Significant Non-Complier Universe:
                                                                                NoUnaddressed Significant Non-Complier Universe:
                                                                                NoSignificant Non-Complier Universe:
                                                                                Not reportedFull Enforcement Universe:
                                                                                Not reportedOperating TSDF Universe:
                                                                                N/AGroundwater Controls Indicator:
                                                                                N/AHuman Exposure Controls Indicator:
                                                                                NoInstitutional Control Indicator:
                                                                                NoEnvironmental Control Indicator:
                                                                                No NCAPS rankingCorrective Action Priority Ranking:
                                                                                NoTSDFs Only Subject to CA under Discretionary Auth Universe:
                                                                                NoTSDFs Potentially Subject to CA Under 3004 (u)/(v) Universe:
                                                                                NoNon-TSDFs Where RCRA CA has Been Imposed Universe:
                                                                                NoSubject to Corrective Action Universe:
                                                                                NoCorrective Action Workload Universe:
                                                                                No202 GPRA Corrective Action Baseline:
                                                                                Not reportedClosure Workload Universe:
                                                                                Not reportedPost-Closure Workload Universe:
                                                                                Not reportedPermit Progress Universe:
                                                                                Not reportedPermit Workload Universe:
                                                                                Not reportedPermit Renewals Workload Universe:
                                                                                Not on the Baseline2018 GPRA Renewals Baseline:
                                                                                Not on the Baseline2018 GPRA Permit Baseline:
                                                                                Not reportedTreatment Storage and Disposal Type:
                                                                                NoCommercial TSD Indicator:
                                                                                Not reportedSub-Part K Indicator:
                                                                                NNHazardous Secondary Material Indicator:
                                                                                Not reportedFederal Facility Indicator:
                                                                                ---Active Site State-Reg Handler:
                                                                                Not reportedActive Site State-Reg Treatment Storage and Disposal Facility:
                                                                                Not reportedActive Site Converter Treatment storage and Disposal Facility:
                                                                                Not reportedActive Site Fed-Reg Treatment Storage and Disposal Facility:
                                                                                NoFederal Universal Waste:
                                                                                NoUniversal Waste Destination Facility:
                                                                                NoUniversal Waste Indicator:
                                                                                NoOff-Site Waste Receipt:
                                                                                NoUnderground Injection Control:
                                                                                NoSmelting Melting and Refining Furnace Exemption:
                                                                                NoSmall Quantity On-Site Burner Exemption:
                                                                                NoRecycler Activity with Storage:
                                                                                NoTransfer Facility Activity:
                                                                                NoTransporter Activity:
                                                                                NoMixed Waste Generator:
                                                                                NoImporter Activity:
                                                                                NoShort-Term Generator Activity:
                                                                                PrivateOperator Type:
                                                                                ST PAUL & THE REDEEMEROperator Name:
                                                                                PrivateOwner Type:
                                                                                ST PAUL & THE REDEEMEROwner Name:
                                                                                CHICAGO, IL 60615Mailing City,State,Zip:
                                                                                4945 S DORCHESTER AVEMailing Address:
                                                                                DESPLAINESState District:
                                                                                Not reportedState District Owner:
                                                                                Handler ActivitiesActive Site Indicator:
                                                                                Not reportedAccessibility:
                                                                                Not reportedBiennial Report Cycle:

CHURCH OF ST PAUL & THE REDEEMER  (Continued) 1012178819
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List of NAICS Codes and Descriptions:

                                                            Not reportedElectronic Manifest Broker:
                                                            Not reportedNon Storage Recycler Activity:
                                                            YesCurrent Record:
                                                            NoSpent Lead Acid Battery Exporter:
                                                            NoSpent Lead Acid Battery Importer:
                                                            NoRecognized Trader Exporter:
                                                            NoRecognized Trader Importer:
                                                            NoLarge Quantity Handler of Universal Waste:
                                                            Not reportedState District Owner:
                                                            Conditionally Exempt Small Quantity GeneratorFederal Waste Generator Description:
          CHURCH OF ST PAUL & THE REDEEMERHandler Name:
                                                            2009-08-13 00:00:00.0Receive Date:

Historic Generators:

                                                            Not reportedOwner/Operator Email:
                                                            Not reportedOwner/Operator Fax:
                                                            Not reportedOwner/Operator Telephone Ext:
                                                            Not reportedOwner/Operator Telephone:
                                                            Not reportedOwner/Operator City,State,Zip:
                                                            Not reportedOwner/Operator Address:
                                                            Not reportedDate Ended Current:
                                                            2009-08-13 00:00:00.Date Became Current:
                                                            PrivateLegal Status:
                                                            ST PAUL & THE REDEEMEROwner/Operator Name:
                                                            OperatorOwner/Operator Indicator:

                                                            Not reportedOwner/Operator Email:
                                                            Not reportedOwner/Operator Fax:
                                                            Not reportedOwner/Operator Telephone Ext:
                                                            Not reportedOwner/Operator Telephone:
                                                            Not reportedOwner/Operator City,State,Zip:
                                                            Not reportedOwner/Operator Address:
                                                            Not reportedDate Ended Current:
                                                            2009-08-13 00:00:00.Date Became Current:
                                                            PrivateLegal Status:
                                                            ST PAUL & THE REDEEMEROwner/Operator Name:
                                                            OwnerOwner/Operator Indicator:

Handler - Owner Operator:

                              LEADWaste Description:
                              D008Waste Code:

Hazardous Waste Summary:

                                                                                NoSub-Part P Indicator:
                                                                                Not reportedManifest Broker:
                                                                                Not reportedRecycler Activity Without Storage:
                                                                                NoExporter of Spent Lead Acid Batteries:
                                                                                NoImporter of Spent Lead Acid Batteries:
                                                                                NoRecognized Trader-Exporter:
                                                                                NoRecognized Trader-Importer:
                                                                                2015-04-14 00:00:00.0Handler Date of Last Change:
                                                                                Not reportedFinancial Assurance Required:

CHURCH OF ST PAUL & THE REDEEMER  (Continued) 1012178819
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                                                            No Evaluations FoundEvaluations:
Evaluation Action Summary:

                                                            No Violations FoundViolations:
Facility Has Received Notices of Violations:

                              RELIGIOUS ORGANIZATIONSNAICS Description:
                              81311NAICS Code:

CHURCH OF ST PAUL & THE REDEEMER  (Continued) 1012178819

                                        -87.591745874Longitude:
                                        41.804723232Latitude:
                                        DEPT. OF PUBLIC HEALTHData Source:
                                        Associated Permit Numbers: 107428 107428; ]
                                        REMOVED 7/15/03, Historic data from former Dept. of Environment [Comments:
                                        12/31/1973Last Used Date:
                                        Not reportedRemoval Date:
                                        Not reportedInstall Date:
                                        3000Tank Capacity:
                                        HEATING OISubstance:
                                        Not reportedTank Construction:
                                        Not reportedTank Material:
                                        1Tank ID:
                                        See Environmental Permit DatasetOwner:
                                        UNDERGROUND STORAGE TANKTank Type:
                                        ILState:
                                        CHICAGOCity:
                                        4945 S DORCHESTER AVEAddress:
                                        ST.PAULAND AND THE REDEEMER CHURCHName:
                                        2041750Facility ID:

CHICAGO TANKS:

343 ft. Site 4 of 4 in cluster H
0.065 mi.

Relative:
Higher

Actual:
589 ft.

 

< 1/8 CHICAGO, IL  
NW 4945 S DORCHESTER AVE    N/A
H39 IL TANKSST.PAULAND AND THE REDEEMER CHURCH S121841709

                                                                                Not reportedContact Fax:
                                                                                312-667-7045Contact Telephone:
                                                                                CHICAGO, IL 60615Contact City,State,Zip:
                                                                                5048 S CORNELLContact Address:
                                                                                CAROLYN BEHMKEContact Name:
                                                                                ILD984848895EPA ID:
                                                                                CHICAGO, IL 60615Handler City,State,Zip:
                                                                                5048 S CORNELLHandler Address:
                              CORNELL AMOCO SVCHandler Name:
                                                                                1992-01-06 00:00:00.0Date Form Received by Agency:

RCRA-SQG:

362 ft. Site 1 of 24 in cluster I
0.069 mi.

Relative:
Higher

Actual:
599 ft.

 

< 1/8 ECHOCHICAGO, IL  60615
ESE FINDS5048 S CORNELL ILD984848895
I40 RCRA-SQGCORNELL AMOCO SVC 1000614574
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MAP FINDINGSMap ID
Direction

EDR ID NumberDistance
EPA ID NumberDatabase(s)SiteElevation

                                                                                N/AGroundwater Controls Indicator:
                                                                                N/AHuman Exposure Controls Indicator:
                                                                                NoInstitutional Control Indicator:
                                                                                NoEnvironmental Control Indicator:
                                                                                No NCAPS rankingCorrective Action Priority Ranking:
                                                                                NoTSDFs Only Subject to CA under Discretionary Auth Universe:
                                                                                NoTSDFs Potentially Subject to CA Under 3004 (u)/(v) Universe:
                                                                                NoNon-TSDFs Where RCRA CA has Been Imposed Universe:
                                                                                NoSubject to Corrective Action Universe:
                                                                                NoCorrective Action Workload Universe:
                                                                                No202 GPRA Corrective Action Baseline:
                                                                                Not reportedClosure Workload Universe:
                                                                                Not reportedPost-Closure Workload Universe:
                                                                                Not reportedPermit Progress Universe:
                                                                                Not reportedPermit Workload Universe:
                                                                                Not reportedPermit Renewals Workload Universe:
                                                                                Not on the Baseline2018 GPRA Renewals Baseline:
                                                                                Not on the Baseline2018 GPRA Permit Baseline:
                                                                                Not reportedTreatment Storage and Disposal Type:
                                                                                NoCommercial TSD Indicator:
                                                                                Not reportedSub-Part K Indicator:
                                                                                NNHazardous Secondary Material Indicator:
                                                                                Not reportedFederal Facility Indicator:
                                                                                ---Active Site State-Reg Handler:
                                                                                Not reportedActive Site State-Reg Treatment Storage and Disposal Facility:
                                                                                Not reportedActive Site Converter Treatment storage and Disposal Facility:
                                                                                Not reportedActive Site Fed-Reg Treatment Storage and Disposal Facility:
                                                                                NoFederal Universal Waste:
                                                                                NoUniversal Waste Destination Facility:
                                                                                NoUniversal Waste Indicator:
                                                                                NoOff-Site Waste Receipt:
                                                                                NoUnderground Injection Control:
                                                                                NoSmelting Melting and Refining Furnace Exemption:
                                                                                NoSmall Quantity On-Site Burner Exemption:
                                                                                NoRecycler Activity with Storage:
                                                                                NoTransfer Facility Activity:
                                                                                NoTransporter Activity:
                                                                                NoMixed Waste Generator:
                                                                                NoImporter Activity:
                                                                                NoShort-Term Generator Activity:
                                                                                Not reportedOperator Type:
                                                                                Not reportedOperator Name:
                                                                                PrivateOwner Type:
                                                                                AMOCO COOwner Name:
                                                                                CHICAGO, IL 60615Mailing City,State,Zip:
                                                                                5048 S CORNELLMailing Address:
                                                                                DESPLAINESState District:
                                                                                Not reportedState District Owner:
                                                                                Handler ActivitiesActive Site Indicator:
                                                                                Not reportedAccessibility:
                                                                                Not reportedBiennial Report Cycle:
                                                                                Not reportedNon-Notifier:
                                                                                Small Quantity GeneratorFederal Waste Generator Description:
                                                                                PrivateLand Type:
                                                                                05EPA Region:
                                                                                Not reportedContact Title:
                                                                                Not reportedContact Email:

CORNELL AMOCO SVC  (Continued) 1000614574
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MAP FINDINGSMap ID
Direction

EDR ID NumberDistance
EPA ID NumberDatabase(s)SiteElevation

                                                            No NAICS Codes FoundNAICS Codes:
List of NAICS Codes and Descriptions:

                                                            Not reportedElectronic Manifest Broker:
                                                            Not reportedNon Storage Recycler Activity:
                                                            YesCurrent Record:
                                                            NoSpent Lead Acid Battery Exporter:
                                                            NoSpent Lead Acid Battery Importer:
                                                            NoRecognized Trader Exporter:
                                                            NoRecognized Trader Importer:
                                                            NoLarge Quantity Handler of Universal Waste:
                                                            Not reportedState District Owner:
                                                            Small Quantity GeneratorFederal Waste Generator Description:
          CORNELL AMOCO SVCHandler Name:
                                                            1992-01-06 00:00:00.0Receive Date:

Historic Generators:

                                                            Not reportedOwner/Operator Email:
                                                            Not reportedOwner/Operator Fax:
                                                            Not reportedOwner/Operator Telephone Ext:
                                                            312-667-7045Owner/Operator Telephone:
                                                            CHICAGO, IL 60615Owner/Operator City,State,Zip:
                                                            5048 S CORNELLOwner/Operator Address:
                                                            Not reportedDate Ended Current:
                                                            Not reportedDate Became Current:
                                                            PrivateLegal Status:
                                                            AMOCO COOwner/Operator Name:
                                                            OwnerOwner/Operator Indicator:

Handler - Owner Operator:

                              LEADWaste Description:
                              D008Waste Code:

                              IGNITABLE WASTEWaste Description:
                              D001Waste Code:

Hazardous Waste Summary:

                                                                                NoSub-Part P Indicator:
                                                                                Not reportedManifest Broker:
                                                                                Not reportedRecycler Activity Without Storage:
                                                                                NoExporter of Spent Lead Acid Batteries:
                                                                                NoImporter of Spent Lead Acid Batteries:
                                                                                NoRecognized Trader-Exporter:
                                                                                NoRecognized Trader-Importer:
                                                                                2000-09-15 16:51:33.0Handler Date of Last Change:
                                                                                Not reportedFinancial Assurance Required:
                                                                                NoSignificant Non-Complier With a Compliance Schedule Universe:
                                                                                NoAddressed Significant Non-Complier Universe:
                                                                                NoUnaddressed Significant Non-Complier Universe:
                                                                                NoSignificant Non-Complier Universe:
                                                                                Not reportedFull Enforcement Universe:
                                                                                Not reportedOperating TSDF Universe:

CORNELL AMOCO SVC  (Continued) 1000614574
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MAP FINDINGSMap ID
Direction

EDR ID NumberDistance
EPA ID NumberDatabase(s)SiteElevation

                                   CHICAGO, IL 60615City,State,Zip:
                                   5048 S CORNELLAddress:
                                   CORNELL AMOCO SVCName:
                                   http://echo.epa.gov/detailed-facility-report?fid=110005904192DFR URL:
                                   110005904192Registry ID:
                                   1000614574Envid:

ECHO:

additional FINDS: detail in the EDR Site Report.
Click this hyperlink while viewing on your computer to access 

corrective action activities required under RCRA.
program staff to track the notification, permit, compliance, and
and treat, store, or dispose of hazardous waste. RCRAInfo allows RCRA
events and activities related to facilities that generate, transport,
Conservation and Recovery Act (RCRA) program through the tracking of
RCRAInfo is a national information system that supports the Resource

Environmental Interest/Information System:

Click Here:

          110005904192Registry ID:
FINDS:

                                                            No Evaluations FoundEvaluations:
Evaluation Action Summary:

                                                            No Violations FoundViolations:
Facility Has Received Notices of Violations:

CORNELL AMOCO SVC  (Continued) 1000614574

                                        41.80283112Latitude:
                                        HISTORIC DEPT. OF BUILDINGSData Source:
                                        FINAL 3/23/71
                                        WORK BY: AETNA TANK & PUMP; INSPECT 2-8K GAL GASLN, SANDFILL 2-4KComments:
                                        Not reportedLast Used Date:
                                        Not reportedRemoval Date:
                                        12/07/1970Install Date:
                                        Not reportedTank Capacity:
                                        Not reportedSubstance:
                                        Not reportedTank Construction:
                                        Not reportedTank Material:
                                        Not reportedTank ID:
                                        Not reportedOwner:
                                        UNDERGROUND STORAGE TANKTank Type:
                                        ILState:
                                        CHICAGOCity:
                                        5048 S CORNELL AVEAddress:
                                        AMOCO OILName:
                                        5048COR1970-12-07Facility ID:

CHICAGO TANKS:

362 ft. Site 2 of 24 in cluster I
0.069 mi.

Relative:
Higher

Actual:
599 ft.

 

< 1/8 CHICAGO, IL  
ESE 5048 S CORNELL AVE    N/A
I41 IL TANKSAMOCO OIL S121855792
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http://www.edrnet.com/srf2/FinalSiteReport.aspx?ID=6..A6RRK.s03.HLyAQQP3j5YRj7fRXbsKyQ0A3dosWXR05G035QL4Ow.HkkcLxOByt8o3goxQLELQ6uePGgE4KFojq0g5ZtdYRuq9ognjOOf7Juhfi8x3o56XXMNbvb4sBMH5Z7MyzzTQuLp0w9W8AT638i0dnVloDQc6biD.ad0.3nGAeDo314ZRQQWR81zKMcO9M5asiVB0aGl3IXG3gdqHYfnLxC0ykzgCHpBQrewQ55DP1y3567NjYEP5nQ6Yulg4NrFj8tc7xd.f4685cuNX0LtbJ4yscWQ4ufEy1xGQQex0zaL6QIp.Dij.7dbAxPw4ltmRYfoRzJ7KTRC36D8suPY0rd13UYF918BHJaKLFxXy7xx93yIQUC0QPh7PmCM9IIJjXSv5EYWYrkICFL4jeCv7FKefmYiAVKPX.oVb8E7sDXl8aNYynjpQXN.0OBX3iSv3.Had0fpofAl2DaWWlq7XzedRfn75Fgf5X0JGv.Y0e8PvSjY5vRbQhl6L8XY6y6U.FRf.tY6Ay5u4C6pRQknRNAxK7dx3fYOszzP0zeT3YDm4fJLHaIQLAJ8yhy.3guUQ4mfQmEjPhWb37AJj3HB5h6BYYna3LB3jkjC7byMfLC799NEX4v0bCuUshU94oUJymZOQSrj03Iq7afX3ueEdavYonEk8vmvWvnuXBDzRkMYAfvg59wGGKSy0ECK7z055mfUQixyLaUI3
http://www.edrnet.com/srf2/FinalSiteReport.aspx?ID=6..A6RRK.s03.HLyAQQP3j5YRj7fRXbsKyQ0A3dosWXR05G035QL4Ow.HkkcLxOByt8o3goxQLELQ6uePGgE4KFojq0g5ZtdYRuq9ognjOOf7Juhfi8x3o56XXMNbvb4sBMH5Z7MyzzTQuLp0w9W8AT638i0dnVloDQc6biD.ad0.3nGAeDo314ZRQQWR81zKMcO9M5asiVB0aGl3IXG3gdqHYfnLxC0ykzgCHpBQrewQ55DP1y3567NjYEP5nQ6Yulg4NrFj8tc7xd.f4685cuNX0LtbJ4yscWQ4ufEy1xGQQex0zaL6QIp.Dij.7dbAxPw4ltmRYfoRzJ7KTRC36D8suPY0rd13UYF918BHJaKLFxXy7xx93yIQUC0QPh7PmCM9IIJjXSv5EYWYrkICFL4jeCv7FKefmYiAVKPX.oVb8E7sDXl8aNYynjpQXN.0OBX3iSv3.Had0fpofAl2DaWWlq7XzedRfn75Fgf5X0JGv.Y0e8PvSjY5vRbQhl6L8XY6y6U.FRf.tY6Ay5u4C6pRQknRNAxK7dx3fYOszzP0zeT3YDm4fJLHaIQLAJ8yhy.3guUQ4mfQmEjPhWb37AJj3HB5h6BYYna3LB3jkjC7byMfLC799NEX4v0bCuUshU94oUJymZOQSrj03Iq7afX3ueEdavYonEk8vmvWvnuXBDzRkMYAfvg59wGGKSy0ECK7z055mfUQixyLaUI3
https://ofmpub.epa.gov/frs_public2/fii_query_detail.disp_program_facility?p_registry_id=110005904192


MAP FINDINGSMap ID
Direction

EDR ID NumberDistance
EPA ID NumberDatabase(s)SiteElevation

                                        -87.586592525Longitude:

AMOCO OIL  (Continued) S121855792

                                        $0.00Fee Due:
                                        12/31/2022Green Tag Expire Date:
                                        1/20/2021Green Tag Issue Date:
                                        V004020Green Tag Decal:
                                        1/1/1973Install Date:
                                        Not reportedRed Tag Issue Date:
                                        8/4/1993OSFM First Notify Date:
                                        Not reportedLast Used Date:
                                        Gasoline - PremiumTank Substance:
                                        6000Tank Capacity:
                                        Currently in useTank Status:
                                        2Tank Number:

                                        Not reportedAbandoned Date:
                                        Not reportedRemoved Date:
                                        N/ATest Expire Date:
                                        N/ALast Passing Date:
                                        Fiberglass Non-CorrosiveEquipment:
                                        Corrosion Prot - PipingEquipment Type:
                                        Not reportedIEMA:
                                        NPending Nov:
                                        SelfSrvMOTOR FUEL TYPE:
                                        12/31/2022Motor Fuel Permit Expiration Date:
                                        9/22/2020Motor Fuel Permit Inspection Date:
                                        $0.00Fee Due:
                                        12/31/2022Green Tag Expire Date:
                                        1/20/2021Green Tag Issue Date:
                                        V004020Green Tag Decal:
                                        1/1/1973Install Date:
                                        Not reportedRed Tag Issue Date:
                                        8/4/1993OSFM First Notify Date:
                                        Not reportedLast Used Date:
                                        Gasoline - PremiumTank Substance:
                                        6000Tank Capacity:
                                        Currently in useTank Status:
                                        1Tank Number:

                                        Not reportedOwner City,St,Zip:
                                        Not reportedOwner Address:
                                        G. F. Cornell AmocoOwner Name:
                                        U0032766Owner Id:
                                        ATTENDED SELF-SERVICE STATIONFacility Type:
                                        ACTIVEFacility Status:
                                        2032378Facility ID:
                                        60615Zip:
                                        CHICAGOCity:
                                        5048 SOUTH CORNELL STREETAddress:
                                        G. F. CORNELL AMOCOName:

UST:

362 ft. Site 3 of 24 in cluster I
0.069 mi.

Relative:
Higher

Actual:
599 ft.

 

< 1/8 CHICAGO, IL  60615
ESE 5048 SOUTH CORNELL STREET    N/A
I42 IL USTG. F. CORNELL AMOCO U001473554
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MAP FINDINGSMap ID
Direction

EDR ID NumberDistance
EPA ID NumberDatabase(s)SiteElevation

                                        Impressed Current Cathodic ProtectionEquipment:
                                        Corrosion Prot - PipingEquipment Type:
                                        Not reportedIEMA:
                                        NPending Nov:
                                        SelfSrvMOTOR FUEL TYPE:
                                        12/31/2022Motor Fuel Permit Expiration Date:
                                        9/22/2020Motor Fuel Permit Inspection Date:
                                        $0.00Fee Due:
                                        12/31/2022Green Tag Expire Date:
                                        1/20/2021Green Tag Issue Date:
                                        V004020Green Tag Decal:
                                        1/1/1973Install Date:
                                        Not reportedRed Tag Issue Date:
                                        8/4/1993OSFM First Notify Date:
                                        Not reportedLast Used Date:
                                        Gasoline - RegularTank Substance:
                                        8000Tank Capacity:
                                        Currently in useTank Status:
                                        4Tank Number:

                                        Not reportedAbandoned Date:
                                        Not reportedRemoved Date:
                                        N/ATest Expire Date:
                                        N/ALast Passing Date:
                                        Fiberglass Non-CorrosiveEquipment:
                                        Corrosion Prot - PipingEquipment Type:
                                        Not reportedIEMA:
                                        NPending Nov:
                                        SelfSrvMOTOR FUEL TYPE:
                                        12/31/2022Motor Fuel Permit Expiration Date:
                                        9/22/2020Motor Fuel Permit Inspection Date:
                                        $0.00Fee Due:
                                        12/31/2022Green Tag Expire Date:
                                        1/20/2021Green Tag Issue Date:
                                        V004020Green Tag Decal:
                                        1/1/1973Install Date:
                                        Not reportedRed Tag Issue Date:
                                        8/4/1993OSFM First Notify Date:
                                        Not reportedLast Used Date:
                                        Gasoline - Mid-gradeTank Substance:
                                        6000Tank Capacity:
                                        Currently in useTank Status:
                                        3Tank Number:

                                        Not reportedAbandoned Date:
                                        Not reportedRemoved Date:
                                        N/ATest Expire Date:
                                        N/ALast Passing Date:
                                        Fiberglass Non-CorrosiveEquipment:
                                        Corrosion Prot - PipingEquipment Type:
                                        Not reportedIEMA:
                                        NPending Nov:
                                        SelfSrvMOTOR FUEL TYPE:
                                        12/31/2022Motor Fuel Permit Expiration Date:
                                        9/22/2020Motor Fuel Permit Inspection Date:

G. F. CORNELL AMOCO  (Continued) U001473554

TC6669750.2s   Page 45



MAP FINDINGSMap ID
Direction

EDR ID NumberDistance
EPA ID NumberDatabase(s)SiteElevation

                                        7Tank Number:

                                        Not reportedAbandoned Date:
                                        10/20/1993Removed Date:
                                        Not reportedTest Expire Date:
                                        Not reportedLast Passing Date:
                                        Not reportedEquipment:
                                        Not reportedEquipment Type:
                                        Not reportedIEMA:
                                        NPending Nov:
                                        SelfSrvMOTOR FUEL TYPE:
                                        12/31/2022Motor Fuel Permit Expiration Date:
                                        9/22/2020Motor Fuel Permit Inspection Date:
                                        Not reportedFee Due:
                                        12/31/2022Green Tag Expire Date:
                                        1/20/2021Green Tag Issue Date:
                                        V004020Green Tag Decal:
                                        1/1/1973Install Date:
                                        Not reportedRed Tag Issue Date:
                                        8/4/1993OSFM First Notify Date:
                                        10/12/1993Last Used Date:
                                        Used OilTank Substance:
                                        550Tank Capacity:
                                        RemovedTank Status:
                                        6Tank Number:

                                        Not reportedAbandoned Date:
                                        Not reportedRemoved Date:
                                        6/28/2020Test Expire Date:
                                        6/28/2019Last Passing Date:
                                        Impressed Current Cathodic ProtectionEquipment:
                                        Corrosion Prot - PipingEquipment Type:
                                        Not reportedIEMA:
                                        NPending Nov:
                                        SelfSrvMOTOR FUEL TYPE:
                                        12/31/2022Motor Fuel Permit Expiration Date:
                                        9/22/2020Motor Fuel Permit Inspection Date:
                                        $0.00Fee Due:
                                        12/31/2022Green Tag Expire Date:
                                        1/20/2021Green Tag Issue Date:
                                        V004020Green Tag Decal:
                                        1/1/1973Install Date:
                                        Not reportedRed Tag Issue Date:
                                        8/4/1993OSFM First Notify Date:
                                        Not reportedLast Used Date:
                                        Gasoline - RegularTank Substance:
                                        8000Tank Capacity:
                                        Currently in useTank Status:
                                        5Tank Number:

                                        Not reportedAbandoned Date:
                                        Not reportedRemoved Date:
                                        6/28/2020Test Expire Date:
                                        6/28/2019Last Passing Date:

G. F. CORNELL AMOCO  (Continued) U001473554
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MAP FINDINGSMap ID
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EDR ID NumberDistance
EPA ID NumberDatabase(s)SiteElevation

                                        Not reportedAbandoned Date:
                                        Not reportedRemoved Date:
                                        N/ATest Expire Date:
                                        N/ALast Passing Date:
                                        Gravity FeedEquipment:
                                        Corrosion Prot - PipingEquipment Type:
                                        Not reportedIEMA:
                                        NPending Nov:
                                        SelfSrvMOTOR FUEL TYPE:
                                        12/31/2022Motor Fuel Permit Expiration Date:
                                        9/22/2020Motor Fuel Permit Inspection Date:
                                        $0.00Fee Due:
                                        12/31/2022Green Tag Expire Date:
                                        1/20/2021Green Tag Issue Date:
                                        V004020Green Tag Decal:
                                        10/29/1993Install Date:
                                        Not reportedRed Tag Issue Date:
                                        9/29/1994OSFM First Notify Date:
                                        Not reportedLast Used Date:
                                        Used OilTank Substance:
                                        550Tank Capacity:
                                        Currently in useTank Status:

G. F. CORNELL AMOCO  (Continued) U001473554

                                        G.F. CORNELL AMOCOName:
                                        2032378Facility ID:

                                        -87.586592525Longitude:
                                        41.80283112Latitude:
                                        DEPT. OF PUBLIC HEALTHData Source:
                                        Red Tag: N; Associated Permit Numbers: 108504 108504; ]
                                        Protection: FRP; Piping Wall: Double; Pipe Material: FRP; Stage 2: Y;
                                        Leak Protection: Automatic line leak detector; Piping Corrosion
                                        Protection: Drop Tube Valve; Piping Type: Pressurized Piping; Piping
                                        Containment Manhole; Tank Corrosion Protection: FRP; Tank Overfill
                                        Leak Protection: Automatic Tank Gauging; Tank Spill Prevention: Spill
                                        IN COMPLIANCE, Historic data from former Dept. of Environment [ TankComments:
                                        Not reportedLast Used Date:
                                        Not reportedRemoval Date:
                                        Not reportedInstall Date:
                                        6000Tank Capacity:
                                        GASOLINE-MSubstance:
                                        SINGLETank Construction:
                                        FRPTank Material:
                                        1Tank ID:
                                        See Environmental Permit DatasetOwner:
                                        UNDERGROUND STORAGE TANKTank Type:
                                        ILState:
                                        CHICAGOCity:
                                        5048 S CORNELL AVEAddress:
                                        G.F. CORNELL AMOCOName:
                                        2032378Facility ID:

CHICAGO TANKS:

362 ft. Site 4 of 24 in cluster I
0.069 mi.

Relative:
Higher

Actual:
599 ft.

 

< 1/8 CHICAGO, IL  
ESE 5048 S CORNELL AVE    N/A
I43 IL TANKSG.F. CORNELL AMOCO S121839785
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EDR ID NumberDistance
EPA ID NumberDatabase(s)SiteElevation

                                        Not reportedInstall Date:
                                        6000Tank Capacity:
                                        GASOLINE-RSubstance:
                                        SINGLETank Construction:
                                        FRPTank Material:
                                        3Tank ID:
                                        See Environmental Permit DatasetOwner:
                                        UNDERGROUND STORAGE TANKTank Type:
                                        ILState:
                                        CHICAGOCity:
                                        5048 S CORNELL AVEAddress:
                                        G.F. CORNELL AMOCOName:
                                        2032378Facility ID:

                                        -87.586592525Longitude:
                                        41.80283112Latitude:
                                        DEPT. OF PUBLIC HEALTHData Source:
                                        Stage 2: Y; Red Tag: N; Associated Permit Numbers: 109824 109824; ]
                                        Corrosion Protection: FRP; Piping Wall: Single; Pipe Material: FRP;
                                        Piping; Piping Leak Protection: Automatic line leak detector; Piping
                                        Tank Overfill Protection: Drop Tube Valve; Piping Type: Pressurized
                                        Containment Manhole; Tank Corrosion Protection: Impressed Current;
                                        Leak Protection: Automatic Tank Gauging; Tank Spill Prevention: Spill
                                        IN COMPLIANCE, Historic data from former Dept. of Environment [ TankComments:
                                        Not reportedLast Used Date:
                                        Not reportedRemoval Date:
                                        Not reportedInstall Date:
                                        8000Tank Capacity:
                                        GASOLINE-RSubstance:
                                        SINGLETank Construction:
                                        STEELTank Material:
                                        4Tank ID:
                                        See Environmental Permit DatasetOwner:
                                        UNDERGROUND STORAGE TANKTank Type:
                                        ILState:
                                        CHICAGOCity:
                                        5048 S CORNELL AVEAddress:
                                        G.F. CORNELL AMOCOName:
                                        2032378Facility ID:

                                        -87.586592525Longitude:
                                        41.80283112Latitude:
                                        DEPT. OF PUBLIC HEALTHData Source:
                                        Not reportedComments:
                                        Not reportedLast Used Date:
                                        Not reportedRemoval Date:
                                        Not reportedInstall Date:
                                        550Tank Capacity:
                                        USED OILSubstance:
                                        Not reportedTank Construction:
                                        Not reportedTank Material:
                                        6Tank ID:
                                        See Environmental Permit DatasetOwner:
                                        UNDERGROUND STORAGE TANKTank Type:
                                        ILState:
                                        CHICAGOCity:
                                        5048 S CORNELL AVEAddress:

G.F. CORNELL AMOCO  (Continued) S121839785
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                                        Containment Manhole; Tank Corrosion Protection: Impressed Current;
                                        Leak Protection: Automatic Tank Gauging; Tank Spill Prevention: Spill
                                        IN COMPLIANCE, Historic data from former Dept. of Environment [ TankComments:
                                        Not reportedLast Used Date:
                                        Not reportedRemoval Date:
                                        Not reportedInstall Date:
                                        550Tank Capacity:
                                        USED OILSubstance:
                                        SINGLETank Construction:
                                        STEELTank Material:
                                        7Tank ID:
                                        See Environmental Permit DatasetOwner:
                                        UNDERGROUND STORAGE TANKTank Type:
                                        ILState:
                                        CHICAGOCity:
                                        5048 S CORNELL AVEAddress:
                                        G.F. CORNELL AMOCOName:
                                        2032378Facility ID:

                                        -87.586592525Longitude:
                                        41.80283112Latitude:
                                        DEPT. OF PUBLIC HEALTHData Source:
                                        Red Tag: N; Associated Permit Numbers: 108504 108504; ]
                                        Protection: FRP; Piping Wall: Double; Pipe Material: FRP; Stage 2: Y;
                                        Leak Protection: Automatic line leak detector; Piping Corrosion
                                        Protection: Drop Tube Valve; Piping Type: Pressurized Piping; Piping
                                        Containment Manhole; Tank Corrosion Protection: FRP; Tank Overfill
                                        Leak Protection: Automatic Tank Gauging; Tank Spill Prevention: Spill
                                        IN COMPLIANCE, Historic data from former Dept. of Environment [ TankComments:
                                        Not reportedLast Used Date:
                                        Not reportedRemoval Date:
                                        Not reportedInstall Date:
                                        6000Tank Capacity:
                                        GASOLINE-PSubstance:
                                        SINGLETank Construction:
                                        FRPTank Material:
                                        2Tank ID:
                                        See Environmental Permit DatasetOwner:
                                        UNDERGROUND STORAGE TANKTank Type:
                                        ILState:
                                        CHICAGOCity:
                                        5048 S CORNELL AVEAddress:
                                        G.F. CORNELL AMOCOName:
                                        2032378Facility ID:

                                        -87.586592525Longitude:
                                        41.80283112Latitude:
                                        DEPT. OF PUBLIC HEALTHData Source:
                                        Red Tag: N; Associated Permit Numbers: 108504 108504; ]
                                        Protection: FRP; Piping Wall: Double; Pipe Material: FRP; Stage 2: Y;
                                        Leak Protection: Automatic line leak detector; Piping Corrosion
                                        Protection: Drop Tube Valve; Piping Type: Pressurized Piping; Piping
                                        Containment Manhole; Tank Corrosion Protection: FRP; Tank Overfill
                                        Leak Protection: Automatic Tank Gauging; Tank Spill Prevention: Spill
                                        IN COMPLIANCE, Historic data from former Dept. of Environment [ TankComments:
                                        Not reportedLast Used Date:
                                        Not reportedRemoval Date:

G.F. CORNELL AMOCO  (Continued) S121839785
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MAP FINDINGSMap ID
Direction

EDR ID NumberDistance
EPA ID NumberDatabase(s)SiteElevation

                                        -87.586592525Longitude:
                                        41.80283112Latitude:
                                        DEPT. OF PUBLIC HEALTHData Source:
                                        Stage 2: Y; Red Tag: N; Associated Permit Numbers: 109824 109824; ]
                                        Corrosion Protection: FRP; Piping Wall: Single; Pipe Material: FRP;
                                        Piping; Piping Leak Protection: Automatic line leak detector; Piping
                                        Tank Overfill Protection: Drop Tube Valve; Piping Type: Pressurized
                                        Containment Manhole; Tank Corrosion Protection: Impressed Current;
                                        Leak Protection: Automatic Tank Gauging; Tank Spill Prevention: Spill
                                        IN COMPLIANCE, Historic data from former Dept. of Environment [ TankComments:
                                        Not reportedLast Used Date:
                                        Not reportedRemoval Date:
                                        Not reportedInstall Date:
                                        8000Tank Capacity:
                                        GASOLINE-RSubstance:
                                        SINGLETank Construction:
                                        STEELTank Material:
                                        5Tank ID:
                                        See Environmental Permit DatasetOwner:
                                        UNDERGROUND STORAGE TANKTank Type:
                                        ILState:
                                        CHICAGOCity:
                                        5048 S CORNELL AVEAddress:
                                        G.F. CORNELL AMOCOName:
                                        2032378Facility ID:

                                        -87.586592525Longitude:
                                        41.80283112Latitude:
                                        DEPT. OF PUBLIC HEALTHData Source:
                                        Gravity Feed; ]
                                        Tank Overfill Protection: Less than 25 gallon fill; Piping Type:

G.F. CORNELL AMOCO  (Continued) S121839785

                                                            Gasoline Service Stations1992     CORNELL AMOCO
                                                            Gasoline Service Stations1991     CORNELL AMOCO
                                                            Gasoline Service Stations1987     CHICAGO BEACH SERVICE STATION
                                                            Gasoline Service Stations1986     CHICAGO BEACH SERVICE STATION
                                                            Gasoline Service Stations1985     CHICAGO BEACH SERVICE STATION
                                                            Gasoline Service Stations1983     CHICAGO BEACH SERVICE STATION
                                                            Gasoline Service Stations1982     CHICAGO BEACH SERVICE STATION
                                                            SERVICE STATIONS GASOLINE AND OIL1981     CHICAGO BEACH SERVICE STATION
                                                            SERVICE STATIONS GASOLINE AND OIL1981     STANDARD OIL CHICAGO BCH SERV S
                                                            SERVICE STATIONS GASOLINE AND OIL1981     CHICAGO BEACH SERVIC STA
                                                            Gasoline Service Stations1975     CHICAGO BEACH SERVICE STATION
                                                            Gasoline Service Stations1974     CHICAGO BEACH SERVICE STATION
                                                            Gasoline Service Stations1973     CHICAGO BEACH SERVICE STATION
                                                            Gasoline Service Stations1972     CHICAGO BEACH SERVICE STATION
                                                            Gasoline Service Stations1971     CHICAGO BEACH SERVICE STATION
                                                            Gasoline Service Stations1970     CHICAGO BEACH SERVICE STATION
                                                            Gasoline Service Stations1969     CHICAGO BEACH SERVICE STATION
                                                            Type:Year:    Name:

EDR Hist Auto

362 ft. Site 5 of 24 in cluster I
0.069 mi.

Relative:
Higher

Actual:
599 ft.

 

< 1/8 CHICAGO, IL  
ESE 5048   S CORNELL AVE    N/A
I44 EDR Hist AutoCHICAGO BEACH SERVIC STA 1009073606
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MAP FINDINGSMap ID
Direction

EDR ID NumberDistance
EPA ID NumberDatabase(s)SiteElevation

                                                            Gasoline Service Stations, NEC2014     CORNELL AMOCO
                                                            Gasoline Service Stations, NEC2013     CORNELL AMOCO
                                                            Gasoline Service Stations, NEC2012     CORNELL AMOCO
                                                            Gasoline Service Stations, NEC2011     CORNELL AMOCO
                                                            Gasoline Service Stations, NEC2010     CORNELL AMOCO
                                                            Gasoline Service Stations, NEC2009     CORNELL AMOCO
                                                            Gasoline Service Stations, NEC2008     CORNELL AMOCO
                                                            Gasoline Service Stations, NEC2007     CORNELL AMOCO
                                                            Gasoline Service Stations, NEC2006     CORNELL AMOCO
                                                            Gasoline Service Stations, NEC2005     CORNELL AMOCO
                                                            Gasoline Service Stations2004     CORNELL AMOCO
                                                            Gasoline Service Stations2003     CORNELL AMOCO
                                                            SERVICE STATIONS GAS AND OIL2003     CORNELL AMOCO
                                                            Gasoline Service Stations2002     CORNELL AMOCO
                                                            Gasoline Service Stations2001     CORNELL AMOCO
                                                            Gasoline Service Stations2000     CORNELL AMOCO
                                                            Gasoline Service Stations1999     CORNELL AMOCO
                                                            Gasoline Service Stations1998     CORNELL AMOCO
                                                            Gasoline Service Stations1997     CORNELL AMOCO
                                                            Gasoline Service Stations1996     CORNELL AMOCO
                                                            Gasoline Service Stations1995     CORNELL AMOCO
                                                            Gasoline Service Stations1994     CORNELL AMOCO
                                                            Gasoline Service Stations1993     CORNELL AMOCO

CHICAGO BEACH SERVIC STA  (Continued) 1009073606

                                        -87.586592525Longitude:
                                        41.80283112Latitude:
                                        HISTORIC DEPT. OF BUILDINGSData Source:
                                        11/12/53
                                        WORK BY: PREMIER PETROLEUM EQUIPMENT; INSPECT 4-4K GAL GASOLINE FINALComments:
                                        Not reportedLast Used Date:
                                        Not reportedRemoval Date:
                                        09/14/1953Install Date:
                                        Not reportedTank Capacity:
                                        Not reportedSubstance:
                                        Not reportedTank Construction:
                                        Not reportedTank Material:
                                        Not reportedTank ID:
                                        Not reportedOwner:
                                        UNDERGROUND STORAGE TANKTank Type:
                                        ILState:
                                        CHICAGOCity:
                                        5048 S CORNELL AVEAddress:
                                        AMOCO OILName:
                                        5048COR1953-09-14Facility ID:

CHICAGO TANKS:

362 ft. Site 6 of 24 in cluster I
0.069 mi.

Relative:
Higher

Actual:
599 ft.

 

< 1/8 CHICAGO, IL  
ESE 5048 S CORNELL AVE    N/A
I45 IL TANKSAMOCO OIL S121855788
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MAP FINDINGSMap ID
Direction

EDR ID NumberDistance
EPA ID NumberDatabase(s)SiteElevation

                                        -87.586592525Longitude:
                                        41.80283112Latitude:
                                        HISTORIC DEPT. OF BUILDINGSData Source:
                                        WORK BY: STENCEL TANK; REMOVE 1-1K F O TANKS FINAL 1/23/90Comments:
                                        Not reportedLast Used Date:
                                        Not reportedRemoval Date:
                                        10/25/1989Install Date:
                                        Not reportedTank Capacity:
                                        Not reportedSubstance:
                                        Not reportedTank Construction:
                                        Not reportedTank Material:
                                        Not reportedTank ID:
                                        Not reportedOwner:
                                        UNDERGROUND STORAGE TANKTank Type:
                                        ILState:
                                        CHICAGOCity:
                                        5048 S CORNELL AVEAddress:
                                        AMOCO OILName:
                                        5048COR1989-10-25Facility ID:

CHICAGO TANKS:

362 ft. Site 7 of 24 in cluster I
0.069 mi.

Relative:
Higher

Actual:
599 ft.

 

< 1/8 CHICAGO, IL  
ESE 5048 S CORNELL AVE    N/A
I46 IL TANKSAMOCO OIL S121855794

                                        -87.586592525Longitude:
                                        41.80283112Latitude:
                                        HISTORIC DEPT. OF BUILDINGSData Source:
                                        1-2K FINAL 6/21/72
                                        WORK BY: AETNA TANK & PUMP; INSPECT 3-6K GAL GASLN; SANDFILL 2-4K &Comments:
                                        Not reportedLast Used Date:
                                        Not reportedRemoval Date:
                                        05/19/1972Install Date:
                                        Not reportedTank Capacity:
                                        Not reportedSubstance:
                                        Not reportedTank Construction:
                                        Not reportedTank Material:
                                        Not reportedTank ID:
                                        Not reportedOwner:
                                        UNDERGROUND STORAGE TANKTank Type:
                                        ILState:
                                        CHICAGOCity:
                                        5048 S CORNELL AVEAddress:
                                        AMOCO OILName:
                                        5048COR1972-05-19Facility ID:

CHICAGO TANKS:

362 ft. Site 8 of 24 in cluster I
0.069 mi.

Relative:
Higher

Actual:
599 ft.

 

< 1/8 CHICAGO, IL  
ESE 5048 S CORNELL AVE    N/A
I47 IL TANKSAMOCO OIL S121855793
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MAP FINDINGSMap ID
Direction

EDR ID NumberDistance
EPA ID NumberDatabase(s)SiteElevation

                                                                                Not reportedPermit Renewals Workload Universe:
                                                                                Not on the Baseline2018 GPRA Renewals Baseline:
                                                                                Not on the Baseline2018 GPRA Permit Baseline:
                                                                                Not reportedTreatment Storage and Disposal Type:
                                                                                NoCommercial TSD Indicator:
                                                                                Not reportedSub-Part K Indicator:
                                                                                NHazardous Secondary Material Indicator:
                                                                                Not reportedFederal Facility Indicator:
                                                                                ---Active Site State-Reg Handler:
                                                                                Not reportedActive Site State-Reg Treatment Storage and Disposal Facility:
                                                                                Not reportedActive Site Converter Treatment storage and Disposal Facility:
                                                                                Not reportedActive Site Fed-Reg Treatment Storage and Disposal Facility:
                                                                                NoFederal Universal Waste:
                                                                                NoUniversal Waste Destination Facility:
                                                                                NoUniversal Waste Indicator:
                                                                                NoOff-Site Waste Receipt:
                                                                                NoUnderground Injection Control:
                                                                                NoSmelting Melting and Refining Furnace Exemption:
                                                                                NoSmall Quantity On-Site Burner Exemption:
                                                                                NoRecycler Activity with Storage:
                                                                                NoTransfer Facility Activity:
                                                                                NoTransporter Activity:
                                                                                NoMixed Waste Generator:
                                                                                NoImporter Activity:
                                                                                NoShort-Term Generator Activity:
                                                                                Not reportedOperator Type:
                                                                                Not reportedOperator Name:
                                                                                Not reportedOwner Type:
                                                                                Not reportedOwner Name:
                                                                                Not reportedMailing City,State,Zip:
                                                                                Not reportedMailing Address:
                                                                                DESPLAINESState District:
                                                                                Not reportedState District Owner:
                                                                                Not reportedActive Site Indicator:
                                                                                Not reportedAccessibility:
                                                                                Not reportedBiennial Report Cycle:
                                                                                Not reportedNon-Notifier:
                                                                                Not a generator, verifiedFederal Waste Generator Description:
                                                                                PrivateLand Type:
                                                                                05EPA Region:
                                                                                Not reportedContact Title:
                                                                                Not reportedContact Email:
                                                                                Not reportedContact Fax:
                                                                                Not reportedContact Telephone:
                                                                                Not reportedContact City,State,Zip:
                                                                                Not reportedContact Address:
                                                                                Not reportedContact Name:
                                                                                ILD984925842EPA ID:
                                                                                CHICAGO, IL 60615Handler City,State,Zip:
                                                                                5048 S CORNELL BHandler Address:
                              AMOCO 16369Handler Name:
                                                                                2019-12-13 00:00:00.0Date Form Received by Agency:

RCRA NonGen / NLR:

362 ft. Site 9 of 24 in cluster I
0.069 mi.

Relative:
Higher

Actual:
599 ft.

 

< 1/8 ECHOCHICAGO, IL  60615
ESE FINDS5048 S CORNELL B ILD984925842
I48 RCRA NonGen / NLRAMOCO 16369 1000862681
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MAP FINDINGSMap ID
Direction

EDR ID NumberDistance
EPA ID NumberDatabase(s)SiteElevation

                                                            NoRecognized Trader Importer:
                                                            NoLarge Quantity Handler of Universal Waste:
                                                            Not reportedState District Owner:
                                                            Not a generator, verifiedFederal Waste Generator Description:
          AMOCO 16369Handler Name:
                                                            2019-12-13 00:00:00.0Receive Date:

Historic Generators:

                                                            Not reportedOwner/Operator Email:
                                                            Not reportedOwner/Operator Fax:
                                                            Not reportedOwner/Operator Telephone Ext:
                                                            708-990-2277Owner/Operator Telephone:
                                                            OAK BROOK, IL 60521Owner/Operator City,State,Zip:
                                                            2021 SPRING RD 400Owner/Operator Address:
                                                            Not reportedDate Ended Current:
                                                            Not reportedDate Became Current:
                                                            PrivateLegal Status:
                                                            AMOCO OIL COOwner/Operator Name:
                                                            OwnerOwner/Operator Indicator:

Handler - Owner Operator:

                              IGNITABLE WASTEWaste Description:
                              D001Waste Code:

Hazardous Waste Summary:

                                                                                NoSub-Part P Indicator:
                                                                                NoManifest Broker:
                                                                                NoRecycler Activity Without Storage:
                                                                                NoExporter of Spent Lead Acid Batteries:
                                                                                NoImporter of Spent Lead Acid Batteries:
                                                                                NoRecognized Trader-Exporter:
                                                                                NoRecognized Trader-Importer:
                                                                                2019-12-13 12:37:45.0Handler Date of Last Change:
                                                                                Not reportedFinancial Assurance Required:
                                                                                NoSignificant Non-Complier With a Compliance Schedule Universe:
                                                                                NoAddressed Significant Non-Complier Universe:
                                                                                NoUnaddressed Significant Non-Complier Universe:
                                                                                NoSignificant Non-Complier Universe:
                                                                                Not reportedFull Enforcement Universe:
                                                                                Not reportedOperating TSDF Universe:
                                                                                N/AGroundwater Controls Indicator:
                                                                                N/AHuman Exposure Controls Indicator:
                                                                                NoInstitutional Control Indicator:
                                                                                NoEnvironmental Control Indicator:
                                                                                No NCAPS rankingCorrective Action Priority Ranking:
                                                                                NoTSDFs Only Subject to CA under Discretionary Auth Universe:
                                                                                NoTSDFs Potentially Subject to CA Under 3004 (u)/(v) Universe:
                                                                                NoNon-TSDFs Where RCRA CA has Been Imposed Universe:
                                                                                NoSubject to Corrective Action Universe:
                                                                                NoCorrective Action Workload Universe:
                                                                                No202 GPRA Corrective Action Baseline:
                                                                                Not reportedClosure Workload Universe:
                                                                                Not reportedPost-Closure Workload Universe:
                                                                                Not reportedPermit Progress Universe:
                                                                                Not reportedPermit Workload Universe:

AMOCO 16369  (Continued) 1000862681
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MAP FINDINGSMap ID
Direction

EDR ID NumberDistance
EPA ID NumberDatabase(s)SiteElevation

                                   CHICAGO, IL 60615City,State,Zip:
                                   5048 S CORNELL BAddress:
                                   AMOCO 16369Name:
                                   http://echo.epa.gov/detailed-facility-report?fid=110005929530DFR URL:
                                   110005929530Registry ID:
                                   1000862681Envid:

ECHO:

additional FINDS: detail in the EDR Site Report.
Click this hyperlink while viewing on your computer to access 

corrective action activities required under RCRA.
program staff to track the notification, permit, compliance, and
and treat, store, or dispose of hazardous waste. RCRAInfo allows RCRA
events and activities related to facilities that generate, transport,
Conservation and Recovery Act (RCRA) program through the tracking of
RCRAInfo is a national information system that supports the Resource
Illinois EPA Project to facilitate the permitting operations
ACES (Illinois - Agency Compliance And Enforcement System) is the

Environmental Interest/Information System:

Click Here:

          110005929530Registry ID:
FINDS:

                                                            No Evaluations FoundEvaluations:
Evaluation Action Summary:

                                                            No Violations FoundViolations:
Facility Has Received Notices of Violations:

                                                            No NAICS Codes FoundNAICS Codes:
List of NAICS Codes and Descriptions:

                                                            Not reportedElectronic Manifest Broker:
                                                            Not reportedNon Storage Recycler Activity:
                                                            NoCurrent Record:
                                                            NoSpent Lead Acid Battery Exporter:
                                                            NoSpent Lead Acid Battery Importer:
                                                            NoRecognized Trader Exporter:
                                                            NoRecognized Trader Importer:
                                                            NoLarge Quantity Handler of Universal Waste:
                                                            Not reportedState District Owner:
                                                            Small Quantity GeneratorFederal Waste Generator Description:
          AMOCO 16369Handler Name:
                                                            1993-09-13 00:00:00.0Receive Date:

                                                            NoElectronic Manifest Broker:
                                                            NoNon Storage Recycler Activity:
                                                            YesCurrent Record:
                                                            NoSpent Lead Acid Battery Exporter:
                                                            NoSpent Lead Acid Battery Importer:
                                                            NoRecognized Trader Exporter:

AMOCO 16369  (Continued) 1000862681
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MAP FINDINGSMap ID
Direction

EDR ID NumberDistance
EPA ID NumberDatabase(s)SiteElevation

                                        -87.586592525Longitude:
                                        41.80283112Latitude:
                                        HISTORIC DEPT. OF BUILDINGSData Source:
                                        FINAL 3/23/71
                                        WORK BY: BURTON C. GERBER; INSPECT 1-1K GAL FUEL OIL & 1-550 WASTE OILComments:
                                        Not reportedLast Used Date:
                                        Not reportedRemoval Date:
                                        09/19/1969Install Date:
                                        Not reportedTank Capacity:
                                        Not reportedSubstance:
                                        Not reportedTank Construction:
                                        Not reportedTank Material:
                                        Not reportedTank ID:
                                        Not reportedOwner:
                                        UNDERGROUND STORAGE TANKTank Type:
                                        ILState:
                                        CHICAGOCity:
                                        5048 S CORNELL AVEAddress:
                                        AMOCO OILName:
                                        5048COR1969-09-19Facility ID:

CHICAGO TANKS:

362 ft. Site 10 of 24 in cluster I
0.069 mi.

Relative:
Higher

Actual:
599 ft.

 

< 1/8 CHICAGO, IL  
ESE 5048 S CORNELL AVE    N/A
I49 IL TANKSAMOCO OIL S121855791

                                        -87.586592525Longitude:
                                        41.80283112Latitude:
                                        HISTORIC DEPT. OF BUILDINGSData Source:
                                        WORK BY: J. BORST; INSPECT 2-275 GALLON FUEL OIL TANKS FINAL NONEComments:
                                        Not reportedLast Used Date:
                                        Not reportedRemoval Date:
                                        07/24/1964Install Date:
                                        Not reportedTank Capacity:
                                        Not reportedSubstance:
                                        Not reportedTank Construction:
                                        Not reportedTank Material:
                                        Not reportedTank ID:
                                        Not reportedOwner:
                                        UNDERGROUND STORAGE TANKTank Type:
                                        ILState:
                                        CHICAGOCity:
                                        5048 S CORNELL AVEAddress:
                                        AMOCO OILName:
                                        5048COR1964-07-24Facility ID:

CHICAGO TANKS:

362 ft. Site 11 of 24 in cluster I
0.069 mi.

Relative:
Higher

Actual:
599 ft.

 

< 1/8 CHICAGO, IL  
ESE 5048 S CORNELL AVE    N/A
I50 IL TANKSAMOCO OIL S121855789
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Direction

EDR ID NumberDistance
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                                        -87.586592525Longitude:
                                        41.80283112Latitude:
                                        HISTORIC DEPT. OF BUILDINGSData Source:
                                        WORK BY: PREMIER PETRO; INSPECT 2-4K GAL GASOLINE FINAL 1/15/65Comments:
                                        Not reportedLast Used Date:
                                        Not reportedRemoval Date:
                                        10/27/1964Install Date:
                                        Not reportedTank Capacity:
                                        Not reportedSubstance:
                                        Not reportedTank Construction:
                                        Not reportedTank Material:
                                        Not reportedTank ID:
                                        Not reportedOwner:
                                        UNDERGROUND STORAGE TANKTank Type:
                                        ILState:
                                        CHICAGOCity:
                                        5048 S CORNELL AVEAddress:
                                        AMOCO OILName:
                                        5048COR1964-10-27Facility ID:

CHICAGO TANKS:

362 ft. Site 12 of 24 in cluster I
0.069 mi.

Relative:
Higher

Actual:
599 ft.

 

< 1/8 CHICAGO, IL  
ESE 5048 S CORNELL AVE    N/A
I51 IL TANKSAMOCO OIL S121855790

                                                            Gasoline Service Stations1993     MARDELLA JAMES AMOCO
                                                            Gasoline Service Stations1992     MARDELLA JAMES AMOCO
                                                            Gasoline Service Stations1991     MARDELLA JAMES AMOCO
                                                            Gasoline Service Stations1990     MARDELLA JAMES AMOCO
                                                            Gasoline Service Stations1989     MARDELLA JAMES AMOCO
                                                            Type:Year:    Name:

EDR Hist Auto

374 ft. Site 13 of 24 in cluster I
0.071 mi.

Relative:
Higher

Actual:
598 ft.

 

< 1/8 CHICAGO, IL  60615
SE 5058 S CORNELL AVE    N/A
I52 EDR Hist AutoMARDELLA JAMES AMOCO 1020732891

                                                                                630-576-9221Contact Telephone:
                                                                                Not reportedContact City,State,Zip:
                                                                                Not reportedContact Address:
                                                                                NEENA HEMMADYContact Name:
                                                                                ILR000145664EPA ID:
                                                                                CHICAGO, IL 60606Handler City,State,Zip:
                                                                                5017 S DORCHESTERHandler Address:
                              COM EDHandler Name:
                                                                                2007-02-20 00:00:00.0Date Form Received by Agency:

RCRA-SQG:

376 ft.
0.071 mi.

Relative:
Higher

Actual:
589 ft.

 

< 1/8 CHICAGO, IL  60606
West 5017 S DORCHESTER ILR000145664
53 RCRA-SQGCOM ED 1010317434
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                                                                                N/AHuman Exposure Controls Indicator:
                                                                                NoInstitutional Control Indicator:
                                                                                NoEnvironmental Control Indicator:
                                                                                No NCAPS rankingCorrective Action Priority Ranking:
                                                                                NoTSDFs Only Subject to CA under Discretionary Auth Universe:
                                                                                NoTSDFs Potentially Subject to CA Under 3004 (u)/(v) Universe:
                                                                                NoNon-TSDFs Where RCRA CA has Been Imposed Universe:
                                                                                NoSubject to Corrective Action Universe:
                                                                                NoCorrective Action Workload Universe:
                                                                                No202 GPRA Corrective Action Baseline:
                                                                                Not reportedClosure Workload Universe:
                                                                                Not reportedPost-Closure Workload Universe:
                                                                                Not reportedPermit Progress Universe:
                                                                                Not reportedPermit Workload Universe:
                                                                                Not reportedPermit Renewals Workload Universe:
                                                                                Not on the Baseline2018 GPRA Renewals Baseline:
                                                                                Not on the Baseline2018 GPRA Permit Baseline:
                                                                                Not reportedTreatment Storage and Disposal Type:
                                                                                NoCommercial TSD Indicator:
                                                                                Not reportedSub-Part K Indicator:
                                                                                NNHazardous Secondary Material Indicator:
                                                                                Not reportedFederal Facility Indicator:
                                                                                ---Active Site State-Reg Handler:
                                                                                Not reportedActive Site State-Reg Treatment Storage and Disposal Facility:
                                                                                Not reportedActive Site Converter Treatment storage and Disposal Facility:
                                                                                Not reportedActive Site Fed-Reg Treatment Storage and Disposal Facility:
                                                                                NoFederal Universal Waste:
                                                                                NoUniversal Waste Destination Facility:
                                                                                NoUniversal Waste Indicator:
                                                                                NoOff-Site Waste Receipt:
                                                                                NoUnderground Injection Control:
                                                                                NoSmelting Melting and Refining Furnace Exemption:
                                                                                NoSmall Quantity On-Site Burner Exemption:
                                                                                NoRecycler Activity with Storage:
                                                                                NoTransfer Facility Activity:
                                                                                NoTransporter Activity:
                                                                                NoMixed Waste Generator:
                                                                                NoImporter Activity:
                                                                                NoShort-Term Generator Activity:
                                                                                PrivateOperator Type:
                                                                                COM EDOperator Name:
                                                                                PrivateOwner Type:
                                                                                COM EDOwner Name:
                                                                                OAKBROOK TERRACE, IL 60181Mailing City,State,Zip:
                                                                                3 LINCOLN CTRMailing Address:
                                                                                DESPLAINESState District:
                                                                                Not reportedState District Owner:
                                                                                Handler ActivitiesActive Site Indicator:
                                                                                Not reportedAccessibility:
                                                                                Not reportedBiennial Report Cycle:
                                                                                Not reportedNon-Notifier:
                                                                                Small Quantity GeneratorFederal Waste Generator Description:
                                                                                PrivateLand Type:
                                                                                05EPA Region:
                                                                                Not reportedContact Title:
                                                                                Not reportedContact Email:
                                                                                Not reportedContact Fax:

COM ED  (Continued) 1010317434
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                                                            NoSpent Lead Acid Battery Importer:
                                                            NoRecognized Trader Exporter:
                                                            NoRecognized Trader Importer:
                                                            NoLarge Quantity Handler of Universal Waste:
                                                            Not reportedState District Owner:
                                                            Small Quantity GeneratorFederal Waste Generator Description:
          COM EDHandler Name:
                                                            2007-02-20 00:00:00.0Receive Date:

Historic Generators:

                                                            Not reportedOwner/Operator Email:
                                                            Not reportedOwner/Operator Fax:
                                                            Not reportedOwner/Operator Telephone Ext:
                                                            Not reportedOwner/Operator Telephone:
                                                            Not reportedOwner/Operator City,State,Zip:
                                                            Not reportedOwner/Operator Address:
                                                            Not reportedDate Ended Current:
                                                            2007-02-20 00:00:00.Date Became Current:
                                                            PrivateLegal Status:
                                                            COM EDOwner/Operator Name:
                                                            OwnerOwner/Operator Indicator:

                                                            Not reportedOwner/Operator Email:
                                                            Not reportedOwner/Operator Fax:
                                                            Not reportedOwner/Operator Telephone Ext:
                                                            Not reportedOwner/Operator Telephone:
                                                            Not reportedOwner/Operator City,State,Zip:
                                                            Not reportedOwner/Operator Address:
                                                            Not reportedDate Ended Current:
                                                            2007-02-20 00:00:00.Date Became Current:
                                                            PrivateLegal Status:
                                                            COM EDOwner/Operator Name:
                                                            OperatorOwner/Operator Indicator:

Handler - Owner Operator:

                              LEADWaste Description:
                              D008Waste Code:

Hazardous Waste Summary:

                                                                                NoSub-Part P Indicator:
                                                                                Not reportedManifest Broker:
                                                                                Not reportedRecycler Activity Without Storage:
                                                                                NoExporter of Spent Lead Acid Batteries:
                                                                                NoImporter of Spent Lead Acid Batteries:
                                                                                NoRecognized Trader-Exporter:
                                                                                NoRecognized Trader-Importer:
                                                                                2015-04-14 00:00:00.0Handler Date of Last Change:
                                                                                Not reportedFinancial Assurance Required:
                                                                                NoSignificant Non-Complier With a Compliance Schedule Universe:
                                                                                NoAddressed Significant Non-Complier Universe:
                                                                                NoUnaddressed Significant Non-Complier Universe:
                                                                                NoSignificant Non-Complier Universe:
                                                                                Not reportedFull Enforcement Universe:
                                                                                Not reportedOperating TSDF Universe:
                                                                                N/AGroundwater Controls Indicator:

COM ED  (Continued) 1010317434
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MAP FINDINGSMap ID
Direction

EDR ID NumberDistance
EPA ID NumberDatabase(s)SiteElevation

                                                            No Evaluations FoundEvaluations:
Evaluation Action Summary:

                                                            No Violations FoundViolations:
Facility Has Received Notices of Violations:

                              SOYBEAN FARMINGNAICS Description:
                              11111NAICS Code:

List of NAICS Codes and Descriptions:

                                                            Not reportedElectronic Manifest Broker:
                                                            Not reportedNon Storage Recycler Activity:
                                                            YesCurrent Record:
                                                            NoSpent Lead Acid Battery Exporter:

COM ED  (Continued) 1010317434

                                        -87.586758277Longitude:
                                        41.802387002Latitude:
                                        HISTORIC DEPT. OF BUILDINGSData Source:
                                        FINAL 5/24/88
                                        WORK BY: A. B. D. TANK & PUMP; PEA GRAVEL FILL 1-3K FUEL OIL TANKComments:
                                        Not reportedLast Used Date:
                                        Not reportedRemoval Date:
                                        09/30/1987Install Date:
                                        Not reportedTank Capacity:
                                        Not reportedSubstance:
                                        Not reportedTank Construction:
                                        Not reportedTank Material:
                                        Not reportedTank ID:
                                        Not reportedOwner:
                                        UNDERGROUND STORAGE TANKTank Type:
                                        ILState:
                                        CHICAGOCity:
                                        5100 S CORNELL AVEAddress:
                                        AMERICAN NATIONAL BANK & TRUSTName:
                                        5100COR1987-09-30Facility ID:

CHICAGO TANKS:

380 ft. Site 14 of 24 in cluster I
0.072 mi.

Relative:
Higher

Actual:
598 ft.

 

< 1/8 CHICAGO, IL  
SE 5100 S CORNELL AVE    N/A
I54 IL TANKSAMERICAN NATIONAL BANK & TRUST S121855934

                                        CHICAGOCity:
                                        5100 S CORNELL AVEAddress:
                                        AMERICAN NATIONAL BANK & TRUSTName:
                                        5100COR1987-06-29Facility ID:

CHICAGO TANKS:

380 ft. Site 15 of 24 in cluster I
0.072 mi.

Relative:
Higher

Actual:
598 ft.

 

< 1/8 CHICAGO, IL  
SE 5100 S CORNELL AVE    N/A
I55 IL TANKSAMERICAN NATIONAL BANK & TRUST S121855933
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MAP FINDINGSMap ID
Direction

EDR ID NumberDistance
EPA ID NumberDatabase(s)SiteElevation

                                        -87.586758277Longitude:
                                        41.802387002Latitude:
                                        HISTORIC DEPT. OF BUILDINGSData Source:
                                        DEPARTMENT
                                        WORK BY: NOT GIVEN; 1-3000 FUEL OIL TANK GAS BUILT IN TAYLOR FIREComments:
                                        Not reportedLast Used Date:
                                        Not reportedRemoval Date:
                                        06/29/1987Install Date:
                                        Not reportedTank Capacity:
                                        Not reportedSubstance:
                                        Not reportedTank Construction:
                                        Not reportedTank Material:
                                        Not reportedTank ID:
                                        Not reportedOwner:
                                        UNDERGROUND STORAGE TANKTank Type:
                                        ILState:

AMERICAN NATIONAL BANK & TRUST  (Continued) S121855933

                                                            Drycleaning Plants, Except Rugs2000     5100 CLEANERS
                                                            Drycleaning Plants, Except Rugs1999     5100 CLEANERS
                                                            Drycleaning Plants, Except Rugs1998     5100 CLEANERS
                                                            Drycleaning Plants, Except Rugs1997     5100 CLEANERS
                                                            Drycleaning Plants, Except Rugs1996     5100 CLEANERS
                                                            Type:Year:    Name:

EDR Hist Cleaner

380 ft. Site 16 of 24 in cluster I
0.072 mi.

Relative:
Higher

Actual:
598 ft.

 

< 1/8 CHICAGO, IL  60615
SE 5100 S CORNELL AVE    N/A
I56 EDR Hist Cleaner5100 CLEANERS 1019917379

                                        DEPT. OF PUBLIC HEALTHData Source:
                                        Not reportedComments:
                                        Not reportedLast Used Date:
                                        Not reportedRemoval Date:
                                        Not reportedInstall Date:
                                        3000Tank Capacity:
                                        ?Substance:
                                        Not reportedTank Construction:
                                        Not reportedTank Material:
                                        1Tank ID:
                                        See Environmental Permit DatasetOwner:
                                        UNDERGROUND STORAGE TANKTank Type:
                                        ILState:
                                        CHICAGOCity:
                                        5129 S HARPER AVEAddress:
                                        HARPER PLAZAName:
                                        2030651Facility ID:

CHICAGO TANKS:

409 ft. Site 4 of 17 in cluster G
0.077 mi.

Relative:
Higher

Actual:
593 ft.

 

< 1/8 CHICAGO, IL  
South 5129 S HARPER AVE    N/A
G57 IL TANKSHARPER PLAZA S121839585
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MAP FINDINGSMap ID
Direction

EDR ID NumberDistance
EPA ID NumberDatabase(s)SiteElevation

                                        -87.588988409Longitude:
                                        41.801517338Latitude:

HARPER PLAZA  (Continued) S121839585

                         Not reportedNon-Lust LR Date:
                         8/11/2011Heating Oil Date:
                                   Not reportedNo Further Remediation Date Recorded:
                         Not reportedNo Further Remediation Letter:
                         Not reported45 Report Received:
                         Not reported20 Report Received:
                         Not reportedNon LUST Determination Letter:
                         2011-08-11Date Section 57.5(g) Letter:
                         731Section 57.5(g) Letter:
                         Not reportedSite Classification:
                         Not reportedPRP Phone:
                         Chicago, IL 60645PRP City,St,Zip:
                         7243 North Western Ave.PRP Address:
                         Jerry KirkpatrickPRP Contact:
                         Custom ConstructionPRP Name:
                         Scott.McGill@illinois.govEmail:
                         (217) 524-5137Project Manager Phone:
                         McGillProject Manager:
                         1993-07-27IEMA Date:
                         Fuel OilProduct:
                         316405019IL EPA Id:
                         932007Incident Num:
                         CHICAGO, IL 60615City,State,Zip:
                         5129 SOUTH HARPERAddress:
                         CUSTOM CONSTRUCTIONName:

LUST:

409 ft. Site 5 of 17 in cluster G
0.077 mi.

Relative:
Higher

Actual:
593 ft.

 

< 1/8 CHICAGO, IL  60615
South 5129 SOUTH HARPER    N/A
G58 IL LUSTCUSTOM CONSTRUCTION S104523742

                                        1Tank Number:

                                        Chicago, IL 60602Owner City,St,Zip:
                                        33 N Lasalle St Harper Plaza Co Ltd PartnershipOwner Address:
                                        American Natl Bk C/0 Legal DeptOwner Name:
                                        U0020087Owner Id:
                                        NONEFacility Type:
                                        CLOSEDFacility Status:
                                        2030651Facility ID:
                                        60615Zip:
                                        CHICAGOCity:
                                        5129 S HARPER AVEAddress:
                                        HARPER APTSName:

UST:

409 ft. Site 6 of 17 in cluster G
0.077 mi.

Relative:
Higher

Actual:
593 ft.

 

< 1/8 CHICAGO, IL  60615
South 5129 S HARPER AVE    N/A
G59 IL USTHARPER APTS U000790769
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MAP FINDINGSMap ID
Direction

EDR ID NumberDistance
EPA ID NumberDatabase(s)SiteElevation

                                        Not reportedAbandoned Date:
                                        Not reportedRemoved Date:
                                        Not reportedTest Expire Date:
                                        Not reportedLast Passing Date:
                                        Not reportedEquipment:
                                        Not reportedEquipment Type:
                                        Not reportedIEMA:
                                        NPending Nov:
                                        Not reportedMOTOR FUEL TYPE:
                                        Not reportedMotor Fuel Permit Expiration Date:
                                        Not reportedMotor Fuel Permit Inspection Date:
                                        Not reportedFee Due:
                                        Not reportedGreen Tag Expire Date:
                                        Not reportedGreen Tag Issue Date:
                                        Not reportedGreen Tag Decal:
                                        Not reportedInstall Date:
                                        Not reportedRed Tag Issue Date:
                                        7/1/1992OSFM First Notify Date:
                                        1/1/1902Last Used Date:
                                        Heating OilTank Substance:
                                        4000Tank Capacity:
                                        Abandoned in placeTank Status:

HARPER APTS  (Continued) U000790769

                                        -87.586599879Longitude:
                                        41.803063469Latitude:
                                        HISTORIC DEPT. OF BUILDINGSData Source:
                                        FINAL 3/5/47
                                        WORK BY: MOSBECK OIL EQUIPMENT; INSTALL 1-3K GALLON FUEL OIL TANKComments:
                                        Not reportedLast Used Date:
                                        Not reportedRemoval Date:
                                        12/27/1946Install Date:
                                        Not reportedTank Capacity:
                                        Not reportedSubstance:
                                        Not reportedTank Construction:
                                        Not reportedTank Material:
                                        Not reportedTank ID:
                                        Not reportedOwner:
                                        UNDERGROUND STORAGE TANKTank Type:
                                        ILState:
                                        CHICAGOCity:
                                        5040 S CORNELL AVEAddress:
                                        5TH ARMY HDQ COMMAND ENLISTED MENName:
                                        5040COR1946-12-27Facility ID:

CHICAGO TANKS:

417 ft. Site 17 of 24 in cluster I
0.079 mi.

Relative:
Higher

Actual:
597 ft.

 

< 1/8 CHICAGO, IL  
East 5040 S CORNELL AVE    N/A
I60 IL TANKS5TH ARMY HDQ COMMAND ENLISTED MEN S121855750
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                                        -87.586597634Longitude:
                                        41.803004825Latitude:
                                        HISTORIC DEPT. OF BUILDINGSData Source:
                                        WORK BY: J. BORST; INSTALL 2-275 GALLON FUEL OIL TANKS FINAL NONEComments:
                                        Not reportedLast Used Date:
                                        Not reportedRemoval Date:
                                        07/24/1964Install Date:
                                        Not reportedTank Capacity:
                                        Not reportedSubstance:
                                        Not reportedTank Construction:
                                        Not reportedTank Material:
                                        Not reportedTank ID:
                                        Not reportedOwner:
                                        UNDERGROUND STORAGE TANKTank Type:
                                        ILState:
                                        CHICAGOCity:
                                        5042 S CORNELL AVEAddress:
                                        K. FRIEND & COMPANYName:
                                        5042COR1964-07-24Facility ID:

CHICAGO TANKS:

422 ft. Site 18 of 24 in cluster I
0.080 mi.

Relative:
Higher

Actual:
597 ft.

 

< 1/8 CHICAGO, IL  
ESE 5042 S CORNELL AVE    N/A
I61 IL TANKSK. FRIEND & COMPANY S121855763

                                                                                Not reportedOperator Name:
                                                                                Not reportedOwner Type:
                                                                                Not reportedOwner Name:
                                                                                Not reportedMailing City,State,Zip:
                                                                                Not reportedMailing Address:
                                                                                DESPLAINESState District:
                                                                                Not reportedState District Owner:
                                                                                Not reportedActive Site Indicator:
                                                                                Not reportedAccessibility:
                                                                                Not reportedBiennial Report Cycle:
                                                                                Not reportedNon-Notifier:
                                                                                Not a generator, verifiedFederal Waste Generator Description:
                                                                                PrivateLand Type:
                                                                                05EPA Region:
                                                                                Not reportedContact Title:
                                                                                Not reportedContact Email:
                                                                                Not reportedContact Fax:
                                                                                Not reportedContact Telephone:
                                                                                Not reportedContact City,State,Zip:
                                                                                Not reportedContact Address:
                                                                                Not reportedContact Name:
                                                                                ILR000024448EPA ID:
                                                                                CHICAGO, IL 60615Handler City,State,Zip:
                                                                                51ST & CORNELLHandler Address:
                              AMOCO SS#16369Handler Name:
                                                                                2019-12-13 00:00:00.0Date Form Received by Agency:

RCRA NonGen / NLR:

439 ft. Site 19 of 24 in cluster I
0.083 mi.

Relative:
Higher

Actual:
596 ft.

 

< 1/8 CHICAGO, IL  60615
ESE 51ST & CORNELL ILR000024448
I62 RCRA NonGen / NLRAMOCO SS#16369 1001116424
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                                                                                NoSub-Part P Indicator:
                                                                                NoManifest Broker:
                                                                                NoRecycler Activity Without Storage:
                                                                                NoExporter of Spent Lead Acid Batteries:
                                                                                NoImporter of Spent Lead Acid Batteries:
                                                                                NoRecognized Trader-Exporter:
                                                                                NoRecognized Trader-Importer:
                                                                                2019-12-13 12:40:29.0Handler Date of Last Change:
                                                                                Not reportedFinancial Assurance Required:
                                                                                NoSignificant Non-Complier With a Compliance Schedule Universe:
                                                                                NoAddressed Significant Non-Complier Universe:
                                                                                NoUnaddressed Significant Non-Complier Universe:
                                                                                NoSignificant Non-Complier Universe:
                                                                                Not reportedFull Enforcement Universe:
                                                                                Not reportedOperating TSDF Universe:
                                                                                N/AGroundwater Controls Indicator:
                                                                                N/AHuman Exposure Controls Indicator:
                                                                                NoInstitutional Control Indicator:
                                                                                NoEnvironmental Control Indicator:
                                                                                No NCAPS rankingCorrective Action Priority Ranking:
                                                                                NoTSDFs Only Subject to CA under Discretionary Auth Universe:
                                                                                NoTSDFs Potentially Subject to CA Under 3004 (u)/(v) Universe:
                                                                                NoNon-TSDFs Where RCRA CA has Been Imposed Universe:
                                                                                NoSubject to Corrective Action Universe:
                                                                                NoCorrective Action Workload Universe:
                                                                                No202 GPRA Corrective Action Baseline:
                                                                                Not reportedClosure Workload Universe:
                                                                                Not reportedPost-Closure Workload Universe:
                                                                                Not reportedPermit Progress Universe:
                                                                                Not reportedPermit Workload Universe:
                                                                                Not reportedPermit Renewals Workload Universe:
                                                                                Not on the Baseline2018 GPRA Renewals Baseline:
                                                                                Not on the Baseline2018 GPRA Permit Baseline:
                                                                                Not reportedTreatment Storage and Disposal Type:
                                                                                NoCommercial TSD Indicator:
                                                                                Not reportedSub-Part K Indicator:
                                                                                NHazardous Secondary Material Indicator:
                                                                                Not reportedFederal Facility Indicator:
                                                                                ---Active Site State-Reg Handler:
                                                                                Not reportedActive Site State-Reg Treatment Storage and Disposal Facility:
                                                                                Not reportedActive Site Converter Treatment storage and Disposal Facility:
                                                                                Not reportedActive Site Fed-Reg Treatment Storage and Disposal Facility:
                                                                                NoFederal Universal Waste:
                                                                                NoUniversal Waste Destination Facility:
                                                                                NoUniversal Waste Indicator:
                                                                                NoOff-Site Waste Receipt:
                                                                                NoUnderground Injection Control:
                                                                                NoSmelting Melting and Refining Furnace Exemption:
                                                                                NoSmall Quantity On-Site Burner Exemption:
                                                                                NoRecycler Activity with Storage:
                                                                                NoTransfer Facility Activity:
                                                                                NoTransporter Activity:
                                                                                NoMixed Waste Generator:
                                                                                NoImporter Activity:
                                                                                NoShort-Term Generator Activity:
                                                                                Not reportedOperator Type:

AMOCO SS#16369  (Continued) 1001116424
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                                                            No Evaluations FoundEvaluations:
Evaluation Action Summary:

                                                            No Violations FoundViolations:
Facility Has Received Notices of Violations:

                                                            No NAICS Codes FoundNAICS Codes:
List of NAICS Codes and Descriptions:

                                                            Not reportedElectronic Manifest Broker:
                                                            Not reportedNon Storage Recycler Activity:
                                                            NoCurrent Record:
                                                            NoSpent Lead Acid Battery Exporter:
                                                            NoSpent Lead Acid Battery Importer:
                                                            NoRecognized Trader Exporter:
                                                            NoRecognized Trader Importer:
                                                            NoLarge Quantity Handler of Universal Waste:
                                                            Not reportedState District Owner:
                                                            Small Quantity GeneratorFederal Waste Generator Description:
          AMOCO SS#16369Handler Name:
                                                            1996-07-18 00:00:00.0Receive Date:

                                                            NoElectronic Manifest Broker:
                                                            NoNon Storage Recycler Activity:
                                                            YesCurrent Record:
                                                            NoSpent Lead Acid Battery Exporter:
                                                            NoSpent Lead Acid Battery Importer:
                                                            NoRecognized Trader Exporter:
                                                            NoRecognized Trader Importer:
                                                            NoLarge Quantity Handler of Universal Waste:
                                                            Not reportedState District Owner:
                                                            Not a generator, verifiedFederal Waste Generator Description:
          AMOCO SS#16369Handler Name:
                                                            2019-12-13 00:00:00.0Receive Date:

Historic Generators:

                                                            Not reportedOwner/Operator Email:
                                                            Not reportedOwner/Operator Fax:
                                                            Not reportedOwner/Operator Telephone Ext:
                                                            708-990-5720Owner/Operator Telephone:
                                                            OAK BROOK, IL 60521Owner/Operator City,State,Zip:
                                                            2021 SPRING RDOwner/Operator Address:
                                                            Not reportedDate Ended Current:
                                                            Not reportedDate Became Current:
                                                            PrivateLegal Status:
                                                            AMOCO OIL COOwner/Operator Name:
                                                            OwnerOwner/Operator Indicator:

Handler - Owner Operator:

                              LEADWaste Description:
                              D008Waste Code:

Hazardous Waste Summary:

AMOCO SS#16369  (Continued) 1001116424
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                                        -87.590334671Longitude:
                                        41.801313884Latitude:
                                        DEPT. OF PUBLIC HEALTHData Source:
                                        Permit Numbers: 107654 107654; ]
                                        ABANDONED, Historic data from former Dept. of Environment [ AssociatedComments:
                                        12/31/1973Last Used Date:
                                        Not reportedRemoval Date:
                                        Not reportedInstall Date:
                                        3000Tank Capacity:
                                        HEATING OISubstance:
                                        Not reportedTank Construction:
                                        Not reportedTank Material:
                                        1Tank ID:
                                        See Environmental Permit DatasetOwner:
                                        UNDERGROUND STORAGE TANKTank Type:
                                        ILState:
                                        CHICAGOCity:
                                        5135 S BLACKSTONE AVEAddress:
                                        APARTMENT BUILDINGName:
                                        2041939Facility ID:

CHICAGO TANKS:

446 ft. Site 1 of 4 in cluster J
0.084 mi.

Relative:
Higher

Actual:
589 ft.

 

< 1/8 CHICAGO, IL  
SSW 5135 S BLACKSTONE AVE    N/A
J63 IL TANKSAPARTMENT BUILDING S121841787

                                        Not reportedMotor Fuel Permit Inspection Date:
                                        Not reportedFee Due:
                                        Not reportedGreen Tag Expire Date:
                                        Not reportedGreen Tag Issue Date:
                                        Not reportedGreen Tag Decal:
                                        Not reportedInstall Date:
                                        Not reportedRed Tag Issue Date:
                                        Not reportedOSFM First Notify Date:
                                        12/31/1973Last Used Date:
                                        Heating OilTank Substance:
                                        3000Tank Capacity:
                                        Pre 1974Tank Status:
                                        1Tank Number:

                                        Palatine, IL 60067Owner City,St,Zip:
                                        311 E Oaksbury LandOwner Address:
                                        Irv SchonbrunOwner Name:
                                        U0031655Owner Id:
                                        NONEFacility Type:
                                        EXEMPTFacility Status:
                                        2041939Facility ID:
                                        60615Zip:
                                        CHICAGOCity:
                                        5135 S BLACKSTONEAddress:
                                        APARTMENT BUILDINGName:

UST:

446 ft. Site 2 of 4 in cluster J
0.084 mi.

Relative:
Higher

Actual:
589 ft.

 

< 1/8 CHICAGO, IL  60615
SSW 5135 S BLACKSTONE    N/A
J64 IL USTAPARTMENT BUILDING U003929776
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                                        Not reportedAbandoned Date:
                                        Not reportedRemoved Date:
                                        Not reportedTest Expire Date:
                                        Not reportedLast Passing Date:
                                        Not reportedEquipment:
                                        Not reportedEquipment Type:
                                        Not reportedIEMA:
                                        NPending Nov:
                                        Not reportedMOTOR FUEL TYPE:
                                        Not reportedMotor Fuel Permit Expiration Date:

APARTMENT BUILDING  (Continued) U003929776

                                        Not reportedAbandoned Date:
                                        5/24/2018Removed Date:
                                        Not reportedTest Expire Date:
                                        Not reportedLast Passing Date:
                                        Not reportedEquipment:
                                        Not reportedEquipment Type:
                                        Not reportedIEMA:
                                        YPending Nov:
                                        Not reportedMOTOR FUEL TYPE:
                                        Not reportedMotor Fuel Permit Expiration Date:
                                        Not reportedMotor Fuel Permit Inspection Date:
                                        $0.00Fee Due:
                                        Not reportedGreen Tag Expire Date:
                                        Not reportedGreen Tag Issue Date:
                                        Not reportedGreen Tag Decal:
                                        Not reportedInstall Date:
                                        Not reportedRed Tag Issue Date:
                                        Not reportedOSFM First Notify Date:
                                        12/31/1973Last Used Date:
                                        #2 Fuel OilTank Substance:
                                        1200Tank Capacity:
                                        RemovedTank Status:
                                        1Tank Number:

                                        Chicago, IL 60615Owner City,St,Zip:
                                        5114-18 S. Blackstone Ave.Owner Address:
                                        Brightstone LLCOwner Name:
                                        U0039150Owner Id:
                                        COMMERCIAL / RETAILFacility Type:
                                        EXEMPTFacility Status:
                                        2046618Facility ID:
                                        60615Zip:
                                        CHICAGOCity:
                                        5114-18 S. BLACKSTONE AVE.Address:
                                        BRIGHTSTONE LLCName:

UST:

449 ft.
0.085 mi.

Relative:
Higher

Actual:
589 ft.

 

< 1/8 CHICAGO, IL  60615
SSW 5114-18 S. BLACKSTONE AVE.    N/A
65 IL USTBRIGHTSTONE LLC U004277692
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                                                            AUTOMOBILE GARAGES1928     FIFTY SECOND STREET GARAGE
                                                            Type:Year:    Name:

EDR Hist Auto

457 ft. Site 7 of 17 in cluster G
0.087 mi.

Relative:
Higher

Actual:
598 ft.

 

< 1/8 CHICAGO, IL  
SSE 5140 LK PK AV    N/A
G66 EDR Hist AutoFIFTY SECOND STREET GARAGE 1009105692

                                        -87.587755893Longitude:
                                        41.801518732Latitude:
                                        HISTORIC DEPT. OF BUILDINGSData Source:
                                        WORK BY: N/G; SEE 1514-26 EAST 52ND STREETComments:
                                        Not reportedLast Used Date:
                                        Not reportedRemoval Date:
                                        07/27/1994Install Date:
                                        Not reportedTank Capacity:
                                        Not reportedSubstance:
                                        Not reportedTank Construction:
                                        Not reportedTank Material:
                                        Not reportedTank ID:
                                        Not reportedOwner:
                                        UNDERGROUND STORAGE TANKTank Type:
                                        ILState:
                                        CHICAGOCity:
                                        5128 S LAKE PARK AVEAddress:
                                        N/G (SEE 1514-26 EAST 52ND ST)Name:
                                        5128LAK1994-07-27Facility ID:

CHICAGO TANKS:

457 ft. Site 8 of 17 in cluster G
0.087 mi.

Relative:
Higher

Actual:
598 ft.

 

< 1/8 CHICAGO, IL  
SSE 5128 S LAKE PARK AVE    N/A
G67 IL TANKSN/G (SEE 1514-26 EAST 52ND ST) S121856066

                                        09/23/1986Install Date:
                                        Not reportedTank Capacity:
                                        Not reportedSubstance:
                                        Not reportedTank Construction:
                                        Not reportedTank Material:
                                        Not reportedTank ID:
                                        Not reportedOwner:
                                        UNDERGROUND STORAGE TANKTank Type:
                                        ILState:
                                        CHICAGOCity:
                                        5130 S LAKE PARK AVEAddress:
                                        AMOCO OILName:
                                        5130LAK1986-09-23Facility ID:

CHICAGO TANKS:

458 ft. Site 9 of 17 in cluster G
0.087 mi.

Relative:
Higher

Actual:
598 ft.

 

< 1/8 CHICAGO, IL  
SSE 5130 S LAKE PARK AVE    N/A
G68 IL TANKSAMOCO OIL S121856074
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                                        -87.587741862Longitude:
                                        41.801456552Latitude:
                                        HISTORIC DEPT. OF BUILDINGSData Source:
                                        10/8/86
                                        WORK BY: BEALS CONSTRUCTION; GLASS ARMOUR 1-10K & 1-8K GAL GSLN FINALComments:
                                        Not reportedLast Used Date:
                                        Not reportedRemoval Date:

AMOCO OIL  (Continued) S121856074

                                        -87.587741862Longitude:
                                        41.801456552Latitude:
                                        HISTORIC DEPT. OF BUILDINGSData Source:
                                        & 1-550 W.O. STIP-3
                                        WORK BY: A. B. D. TANK & PUMP; REPLACE 2-6K, 1-1K & 1-550 W/1-12K GSLNComments:
                                        Not reportedLast Used Date:
                                        Not reportedRemoval Date:
                                        09/17/1986Install Date:
                                        Not reportedTank Capacity:
                                        Not reportedSubstance:
                                        Not reportedTank Construction:
                                        Not reportedTank Material:
                                        Not reportedTank ID:
                                        Not reportedOwner:
                                        UNDERGROUND STORAGE TANKTank Type:
                                        ILState:
                                        CHICAGOCity:
                                        5130 S LAKE PARK AVEAddress:
                                        AMOCO OILName:
                                        5130LAK1986-09-17Facility ID:

CHICAGO TANKS:

458 ft. Site 10 of 17 in cluster G
0.087 mi.

Relative:
Higher

Actual:
598 ft.

 

< 1/8 CHICAGO, IL  
SSE 5130 S LAKE PARK AVE    N/A
G69 IL TANKSAMOCO OIL S121856073

                         210 Shadow Ridge CourtPRP Address:
                         Anssemoss HaddadPRP Contact:
                         Hyde Park Station and Car WashPRP Name:
                         Shirlene.South@illinois.govEmail:
                         (217) 558-0347Project Manager Phone:
                         SouthProject Manager:
                         2003-11-21IEMA Date:
                         Used Oil, Other PetroleumProduct:
                         316405006IL EPA Id:
                         20031735Incident Num:
                         CHICAGO, IL 60615City,State,Zip:
                         5130 SOUTH LAKE PARK AVENUEAddress:
                         HYDE PARK STATION & CAR WASHName:

LUST:

458 ft. Site 11 of 17 in cluster G
0.087 mi.

Relative:
Higher

Actual:
598 ft.

 

< 1/8 CHICAGO, IL  60615
SSE IL CHICAGO ENV5130 SOUTH LAKE PARK AVENUE    N/A
G70 IL LUSTHYDE PARK STATION & CAR WASH S117507965
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                              -87.58774186215581Longitude:
                              41.80145655246098Latitude:
                              Not reportedHolds and Lust Nfr:
                              YTanks:
                              YPermits:
                              YInspections:
                              Not reportedEnforcement:
                              Not reportedNeshaps and Demolition Notices:
                              YComplaints:
                              POINT (-87.58774186215581 41.80145655246098)Map Location:
                              CHICAGO, ILCity,State,Zip:
                              5130 S LAKE PARK AVEAddress:
                              Not reportedName:

                              -87.58774186215581Longitude:
                              41.80145655246098Latitude:
                              Not reportedHolds and Lust Nfr:
                              YTanks:
                              YPermits:
                              YInspections:
                              Not reportedEnforcement:
                              Not reportedNeshaps and Demolition Notices:
                              YComplaints:
                              POINT (-87.58774186215581 41.80145655246098)Map Location:
                              CHICAGO, ILCity,State,Zip:
                              5130 S LAKE PARK AVEAddress:
                              Not reportedName:

CHICAGO ENV:

                         Not reportedNon-Lust LR Date:
                         Not reportedHeating Oil Date:
                                   Not reportedNo Further Remediation Date Recorded:
                         Not reportedNo Further Remediation Letter:
                         2004-01-0645 Report Received:
                         2003-12-1020 Report Received:
                         Not reportedNon LUST Determination Letter:
                         Not reportedDate Section 57.5(g) Letter:
                         734Section 57.5(g) Letter:
                         Not reportedSite Classification:
                         (312) 617-1243PRP Phone:
                         Palos Park, IL 60464PRP City,St,Zip:

HYDE PARK STATION & CAR WASH  (Continued) S117507965

                                        U0038907Owner Id:
                                        ATTENDED SELF-SERVICE STATIONFacility Type:
                                        ACTIVEFacility Status:
                                        2022899Facility ID:
                                        60615Zip:
                                        CHICAGOCity:
                                        5130 S. LAKE PARK AVENUEAddress:
                                        HYDE PARK STATION CAR WASHName:

UST:

458 ft. Site 12 of 17 in cluster G
0.087 mi.

Relative:
Higher

Actual:
598 ft.

 

< 1/8 CHICAGO, IL  60615
SSE 5130 S. LAKE PARK AVENUE    N/A
G71 IL USTHYDE PARK STATION CAR WASH U000864678
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                                        2000Tank Capacity:
                                        RemovedTank Status:
                                        11Tank Number:

                                        Not reportedAbandoned Date:
                                        Not reportedRemoved Date:
                                        N/ATest Expire Date:
                                        N/ALast Passing Date:
                                        Flexible Non-CorrosiveEquipment:
                                        Corrosion Prot - PipingEquipment Type:
                                        Not reportedIEMA:
                                        NPending Nov:
                                        SelfSrvMOTOR FUEL TYPE:
                                        12/31/2021Motor Fuel Permit Expiration Date:
                                        2/21/2019Motor Fuel Permit Inspection Date:
                                        $0.00Fee Due:
                                        12/31/2021Green Tag Expire Date:
                                        2/21/2019Green Tag Issue Date:
                                        U003326Green Tag Decal:
                                        11/6/2003Install Date:
                                        Not reportedRed Tag Issue Date:
                                        3/25/2004OSFM First Notify Date:
                                        Not reportedLast Used Date:
                                        Gasoline - PremiumTank Substance:
                                        10000Tank Capacity:
                                        Currently in useTank Status:
                                        10Tank Number:

                                        Not reportedAbandoned Date:
                                        10/23/2003Removed Date:
                                        Not reportedTest Expire Date:
                                        Not reportedLast Passing Date:
                                        Not reportedEquipment:
                                        Not reportedEquipment Type:
                                        03-1735 , 20031735IEMA:
                                        NPending Nov:
                                        SelfSrvMOTOR FUEL TYPE:
                                        12/31/2021Motor Fuel Permit Expiration Date:
                                        2/21/2019Motor Fuel Permit Inspection Date:
                                        $0.00Fee Due:
                                        12/31/2021Green Tag Expire Date:
                                        2/21/2019Green Tag Issue Date:
                                        U003326Green Tag Decal:
                                        1/1/1986Install Date:
                                        Not reportedRed Tag Issue Date:
                                        11/4/1986OSFM First Notify Date:
                                        10/21/2003Last Used Date:
                                        GasolineTank Substance:
                                        12000Tank Capacity:
                                        RemovedTank Status:
                                        1Tank Number:

                                        Palos Park, IL 60457Owner City,St,Zip:
                                        210 Shadow Ridge CourtOwner Address:
                                        Haddad Realty, LLCOwner Name:

HYDE PARK STATION CAR WASH  (Continued) U000864678
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                                        2/21/2019Green Tag Issue Date:
                                        U003326Green Tag Decal:
                                        1/1/1976Install Date:
                                        Not reportedRed Tag Issue Date:
                                        4/25/1986OSFM First Notify Date:
                                        10/21/2003Last Used Date:
                                        GasolineTank Substance:
                                        10000Tank Capacity:
                                        RemovedTank Status:
                                        3Tank Number:

                                        Not reportedAbandoned Date:
                                        10/23/2003Removed Date:
                                        Not reportedTest Expire Date:
                                        Not reportedLast Passing Date:
                                        Not reportedEquipment:
                                        Not reportedEquipment Type:
                                        Not reportedIEMA:
                                        NPending Nov:
                                        SelfSrvMOTOR FUEL TYPE:
                                        12/31/2021Motor Fuel Permit Expiration Date:
                                        2/21/2019Motor Fuel Permit Inspection Date:
                                        $0.00Fee Due:
                                        12/31/2021Green Tag Expire Date:
                                        2/21/2019Green Tag Issue Date:
                                        U003326Green Tag Decal:
                                        10/4/1986Install Date:
                                        Not reportedRed Tag Issue Date:
                                        11/4/1986OSFM First Notify Date:
                                        10/21/2003Last Used Date:
                                        Used OilTank Substance:
                                        550Tank Capacity:
                                        RemovedTank Status:
                                        2Tank Number:

                                        Not reportedAbandoned Date:
                                        11/7/2003Removed Date:
                                        Not reportedTest Expire Date:
                                        Not reportedLast Passing Date:
                                        Not reportedEquipment:
                                        Not reportedEquipment Type:
                                        Not reportedIEMA:
                                        NPending Nov:
                                        SelfSrvMOTOR FUEL TYPE:
                                        12/31/2021Motor Fuel Permit Expiration Date:
                                        2/21/2019Motor Fuel Permit Inspection Date:
                                        Not reportedFee Due:
                                        12/31/2021Green Tag Expire Date:
                                        2/21/2019Green Tag Issue Date:
                                        U003326Green Tag Decal:
                                        Not reportedInstall Date:
                                        Not reportedRed Tag Issue Date:
                                        3/5/2004OSFM First Notify Date:
                                        12/31/1973Last Used Date:
                                        Heating OilTank Substance:

HYDE PARK STATION CAR WASH  (Continued) U000864678
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                                        Not reportedIEMA:
                                        NPending Nov:
                                        SelfSrvMOTOR FUEL TYPE:
                                        12/31/2021Motor Fuel Permit Expiration Date:
                                        2/21/2019Motor Fuel Permit Inspection Date:
                                        $0.00Fee Due:
                                        12/31/2021Green Tag Expire Date:
                                        2/21/2019Green Tag Issue Date:
                                        U003326Green Tag Decal:
                                        Not reportedInstall Date:
                                        Not reportedRed Tag Issue Date:
                                        4/25/1986OSFM First Notify Date:
                                        Not reportedLast Used Date:
                                        Used OilTank Substance:
                                        500Tank Capacity:
                                        RemovedTank Status:
                                        5Tank Number:

                                        Not reportedAbandoned Date:
                                        10/23/2003Removed Date:
                                        Not reportedTest Expire Date:
                                        Not reportedLast Passing Date:
                                        Not reportedEquipment:
                                        Not reportedEquipment Type:
                                        Not reportedIEMA:
                                        NPending Nov:
                                        SelfSrvMOTOR FUEL TYPE:
                                        12/31/2021Motor Fuel Permit Expiration Date:
                                        2/21/2019Motor Fuel Permit Inspection Date:
                                        $0.00Fee Due:
                                        12/31/2021Green Tag Expire Date:
                                        2/21/2019Green Tag Issue Date:
                                        U003326Green Tag Decal:
                                        1/1/1968Install Date:
                                        Not reportedRed Tag Issue Date:
                                        4/25/1986OSFM First Notify Date:
                                        10/21/2003Last Used Date:
                                        GasolineTank Substance:
                                        8000Tank Capacity:
                                        RemovedTank Status:
                                        4Tank Number:

                                        Not reportedAbandoned Date:
                                        10/23/2003Removed Date:
                                        Not reportedTest Expire Date:
                                        Not reportedLast Passing Date:
                                        Not reportedEquipment:
                                        Not reportedEquipment Type:
                                        Not reportedIEMA:
                                        NPending Nov:
                                        SelfSrvMOTOR FUEL TYPE:
                                        12/31/2021Motor Fuel Permit Expiration Date:
                                        2/21/2019Motor Fuel Permit Inspection Date:
                                        $0.00Fee Due:
                                        12/31/2021Green Tag Expire Date:

HYDE PARK STATION CAR WASH  (Continued) U000864678
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                                        Not reportedAbandoned Date:
                                        1/1/1986Removed Date:
                                        Not reportedTest Expire Date:
                                        Not reportedLast Passing Date:
                                        Not reportedEquipment:
                                        Not reportedEquipment Type:
                                        Not reportedIEMA:
                                        NPending Nov:
                                        SelfSrvMOTOR FUEL TYPE:
                                        12/31/2021Motor Fuel Permit Expiration Date:
                                        2/21/2019Motor Fuel Permit Inspection Date:
                                        $0.00Fee Due:
                                        12/31/2021Green Tag Expire Date:
                                        2/21/2019Green Tag Issue Date:
                                        U003326Green Tag Decal:
                                        Not reportedInstall Date:
                                        Not reportedRed Tag Issue Date:
                                        4/25/1986OSFM First Notify Date:
                                        Not reportedLast Used Date:
                                        GasolineTank Substance:
                                        6000Tank Capacity:
                                        RemovedTank Status:
                                        7Tank Number:

                                        Not reportedAbandoned Date:
                                        1/1/1986Removed Date:
                                        Not reportedTest Expire Date:
                                        Not reportedLast Passing Date:
                                        Not reportedEquipment:
                                        Not reportedEquipment Type:
                                        Not reportedIEMA:
                                        NPending Nov:
                                        SelfSrvMOTOR FUEL TYPE:
                                        12/31/2021Motor Fuel Permit Expiration Date:
                                        2/21/2019Motor Fuel Permit Inspection Date:
                                        $0.00Fee Due:
                                        12/31/2021Green Tag Expire Date:
                                        2/21/2019Green Tag Issue Date:
                                        U003326Green Tag Decal:
                                        Not reportedInstall Date:
                                        Not reportedRed Tag Issue Date:
                                        4/25/1986OSFM First Notify Date:
                                        Not reportedLast Used Date:
                                        GasolineTank Substance:
                                        6000Tank Capacity:
                                        RemovedTank Status:
                                        6Tank Number:

                                        Not reportedAbandoned Date:
                                        1/1/1986Removed Date:
                                        Not reportedTest Expire Date:
                                        Not reportedLast Passing Date:
                                        Not reportedEquipment:
                                        Not reportedEquipment Type:

HYDE PARK STATION CAR WASH  (Continued) U000864678
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                                        Not reportedAbandoned Date:
                                        Not reportedRemoved Date:
                                        N/ATest Expire Date:
                                        N/ALast Passing Date:
                                        Flexible Non-CorrosiveEquipment:
                                        Corrosion Prot - PipingEquipment Type:
                                        Not reportedIEMA:
                                        NPending Nov:
                                        SelfSrvMOTOR FUEL TYPE:
                                        12/31/2021Motor Fuel Permit Expiration Date:
                                        2/21/2019Motor Fuel Permit Inspection Date:
                                        $0.00Fee Due:
                                        12/31/2021Green Tag Expire Date:
                                        2/21/2019Green Tag Issue Date:
                                        U003326Green Tag Decal:
                                        11/6/2003Install Date:
                                        Not reportedRed Tag Issue Date:
                                        3/25/2004OSFM First Notify Date:
                                        Not reportedLast Used Date:
                                        Gasoline - RegularTank Substance:
                                        10000Tank Capacity:
                                        Currently in useTank Status:
                                        9Tank Number:

                                        Not reportedAbandoned Date:
                                        Not reportedRemoved Date:
                                        N/ATest Expire Date:
                                        N/ALast Passing Date:
                                        Flexible Non-CorrosiveEquipment:
                                        Corrosion Prot - PipingEquipment Type:
                                        Not reportedIEMA:
                                        NPending Nov:
                                        SelfSrvMOTOR FUEL TYPE:
                                        12/31/2021Motor Fuel Permit Expiration Date:
                                        2/21/2019Motor Fuel Permit Inspection Date:
                                        $0.00Fee Due:
                                        12/31/2021Green Tag Expire Date:
                                        2/21/2019Green Tag Issue Date:
                                        U003326Green Tag Decal:
                                        11/6/2003Install Date:
                                        Not reportedRed Tag Issue Date:
                                        3/25/2004OSFM First Notify Date:
                                        Not reportedLast Used Date:
                                        Gasoline - RegularTank Substance:
                                        15000Tank Capacity:
                                        Currently in useTank Status:
                                        8Tank Number:

HYDE PARK STATION CAR WASH  (Continued) U000864678
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                                        UNDERGROUND STORAGE TANKTank Type:
                                        ILState:
                                        CHICAGOCity:
                                        5130 S LAKE PARK AVEAddress:
                                        HYDE PARK STATION CAR WASHName:
                                        2022899Facility ID:

                                        -87.587741862Longitude:
                                        41.801456552Latitude:
                                        DEPT. OF PUBLIC HEALTHData Source:
                                        Associated Permit Numbers: 107682 107682; ]
                                        REMOVED 11/7/03, Historic data from former Dept. of Environment [Comments:
                                        12/31/1973Last Used Date:
                                        Not reportedRemoval Date:
                                        Not reportedInstall Date:
                                        2000Tank Capacity:
                                        HEATING OISubstance:
                                        Not reportedTank Construction:
                                        Not reportedTank Material:
                                        11Tank ID:
                                        See Environmental Permit DatasetOwner:
                                        UNDERGROUND STORAGE TANKTank Type:
                                        ILState:
                                        CHICAGOCity:
                                        5130 S LAKE PARK AVEAddress:
                                        HYDE PARK STATION CAR WASHName:
                                        2022899Facility ID:

                                        -87.587741862Longitude:
                                        41.801456552Latitude:
                                        DEPT. OF PUBLIC HEALTHData Source:
                                        Stage 2: Y; Associated Permit Numbers: 107295 107295; ]
                                        Leak Protection: Line Leak Detector; Piping Corrosion Protection: FRP;
                                        Protection: Ball Float Valve; Piping Type: Pressurized Piping; Piping
                                        Containment Manhole; Tank Corrosion Protection: FRP; Tank Overfill
                                        Tank Leak Protection: Automatic Gauging; Tank Spill Prevention: Spill
                                        REMOVED 10/23/03, Historic data from former Dept. of Environment [Comments:
                                        Not reportedLast Used Date:
                                        Not reportedRemoval Date:
                                        Not reportedInstall Date:
                                        10000Tank Capacity:
                                        GASOLINESubstance:
                                        Not reportedTank Construction:
                                        Not reportedTank Material:
                                        3Tank ID:
                                        See Environmental Permit DatasetOwner:
                                        UNDERGROUND STORAGE TANKTank Type:
                                        ILState:
                                        CHICAGOCity:
                                        5130 S LAKE PARK AVEAddress:
                                        HYDE PARK STATION CAR WASHName:
                                        2022899Facility ID:

CHICAGO TANKS:

458 ft. Site 13 of 17 in cluster G
0.087 mi.

Relative:
Higher

Actual:
598 ft.

 

< 1/8 CHICAGO, IL  
SSE 5130 S LAKE PARK AVE    N/A
G72 IL TANKSHYDE PARK STATION CAR WASH S121838902
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                                        Containment Manhole; Tank Corrosion Protection: FRP; Tank Overfill
                                        Leak Protection: Automatic Gauging; Tank Spill Prevention: Spill
                                        IN COMPLIANCE, Historic data from former Dept. of Environment [ TankComments:
                                        Not reportedLast Used Date:
                                        Not reportedRemoval Date:
                                        11/06/2003Install Date:
                                        10000Tank Capacity:
                                        GASOLINESubstance:
                                        DOUBLETank Construction:
                                        FRPTank Material:
                                        10Tank ID:
                                        See Environmental Permit DatasetOwner:
                                        UNDERGROUND STORAGE TANKTank Type:
                                        ILState:
                                        CHICAGOCity:
                                        5130 S LAKE PARK AVEAddress:
                                        HYDE PARK STATION CAR WASHName:
                                        2022899Facility ID:

                                        -87.587741862Longitude:
                                        41.801456552Latitude:
                                        DEPT. OF PUBLIC HEALTHData Source:
                                        Stage 2: Y; Associated Permit Numbers: 107295 107295; ]
                                        Leak Protection: Line Leak Detector; Piping Corrosion Protection: FRP;
                                        Protection: Ball Float Valve; Piping Type: Pressurized Piping; Piping
                                        Containment Manhole; Tank Corrosion Protection: FRP; Tank Overfill
                                        Tank Leak Protection: Automatic Gauging; Tank Spill Prevention: Spill
                                        REMOVED 10/23/03, Historic data from former Dept. of Environment [Comments:
                                        Not reportedLast Used Date:
                                        Not reportedRemoval Date:
                                        Not reportedInstall Date:
                                        8000Tank Capacity:
                                        GASOLINESubstance:
                                        Not reportedTank Construction:
                                        Not reportedTank Material:
                                        4Tank ID:
                                        See Environmental Permit DatasetOwner:
                                        UNDERGROUND STORAGE TANKTank Type:
                                        ILState:
                                        CHICAGOCity:
                                        5130 S LAKE PARK AVEAddress:
                                        HYDE PARK STATION CAR WASHName:
                                        2022899Facility ID:

                                        -87.587741862Longitude:
                                        41.801456552Latitude:
                                        DEPT. OF PUBLIC HEALTHData Source:
                                        Not reportedComments:
                                        Not reportedLast Used Date:
                                        Not reportedRemoval Date:
                                        Not reportedInstall Date:
                                        6000Tank Capacity:
                                        GASOLINESubstance:
                                        Not reportedTank Construction:
                                        Not reportedTank Material:
                                        6Tank ID:
                                        See Environmental Permit DatasetOwner:

HYDE PARK STATION CAR WASH  (Continued) S121838902
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                                        -87.587741862Longitude:
                                        41.801456552Latitude:
                                        DEPT. OF PUBLIC HEALTHData Source:
                                        Material: GeoFlex-D; Associated Permit Numbers: 107453 107452; ]
                                        Corrosion Protection: Environ Geo Flex; Piping Wall: Double; Pipe
                                        Protection: Float Vent Valve; Piping Type: Pressurized Piping; Piping
                                        Containment Manhole; Tank Corrosion Protection: FRP; Tank Overfill
                                        Leak Protection: Automatic Gauging; Tank Spill Prevention: Spill
                                        IN COMPLIANCE, Historic data from former Dept. of Environment [ TankComments:
                                        Not reportedLast Used Date:
                                        Not reportedRemoval Date:
                                        11/06/2003Install Date:
                                        10000Tank Capacity:
                                        GASOLINESubstance:
                                        DOUBLETank Construction:
                                        FRPTank Material:
                                        9Tank ID:
                                        See Environmental Permit DatasetOwner:
                                        UNDERGROUND STORAGE TANKTank Type:
                                        ILState:
                                        CHICAGOCity:
                                        5130 S LAKE PARK AVEAddress:
                                        HYDE PARK STATION CAR WASHName:
                                        2022899Facility ID:

                                        -87.587741862Longitude:
                                        41.801456552Latitude:
                                        DEPT. OF PUBLIC HEALTHData Source:
                                        Material: GeoFlex-D; Associated Permit Numbers: 107453 107452; ]
                                        Corrosion Protection: Environ Geo Flex; Piping Wall: Double; Pipe
                                        Protection: Float Vent Valve; Piping Type: Pressurized Piping; Piping
                                        Containment Manhole; Tank Corrosion Protection: FRP; Tank Overfill
                                        Leak Protection: Automatic Gauging; Tank Spill Prevention: Spill
                                        IN COMPLIANCE, Historic data from former Dept. of Environment [ TankComments:
                                        Not reportedLast Used Date:
                                        Not reportedRemoval Date:
                                        11/06/2003Install Date:
                                        15000Tank Capacity:
                                        GASOLINESubstance:
                                        DOUBLETank Construction:
                                        FRPTank Material:
                                        8Tank ID:
                                        See Environmental Permit DatasetOwner:
                                        UNDERGROUND STORAGE TANKTank Type:
                                        ILState:
                                        CHICAGOCity:
                                        5130 S LAKE PARK AVEAddress:
                                        HYDE PARK STATION CAR WASHName:
                                        2022899Facility ID:

                                        -87.587741862Longitude:
                                        41.801456552Latitude:
                                        DEPT. OF PUBLIC HEALTHData Source:
                                        Material: GeoFlex-D; Associated Permit Numbers: 107453 107452; ]
                                        Corrosion Protection: Environ Geo Flex; Piping Wall: Double; Pipe
                                        Protection: Float Vent Valve; Piping Type: Pressurized Piping; Piping

HYDE PARK STATION CAR WASH  (Continued) S121838902

TC6669750.2s   Page 79



MAP FINDINGSMap ID
Direction

EDR ID NumberDistance
EPA ID NumberDatabase(s)SiteElevation

                                        Not reportedTank Material:
                                        5Tank ID:
                                        See Environmental Permit DatasetOwner:
                                        UNDERGROUND STORAGE TANKTank Type:
                                        ILState:
                                        CHICAGOCity:
                                        5130 S LAKE PARK AVEAddress:
                                        HYDE PARK STATION CAR WASHName:
                                        2022899Facility ID:

                                        -87.587741862Longitude:
                                        41.801456552Latitude:
                                        DEPT. OF PUBLIC HEALTHData Source:
                                        Associated Permit Numbers: 107295 107295; ]
                                        Protection: FRP; Piping Corrosion Protection: FRP; Stage 2: E;
                                        Tank Spill Prevention: Spill Containment Manhole; Tank Corrosion
                                        REMOVED 10/23/03, Historic data from former Dept. of Environment [Comments:
                                        Not reportedLast Used Date:
                                        Not reportedRemoval Date:
                                        Not reportedInstall Date:
                                        550Tank Capacity:
                                        USED OILSubstance:
                                        Not reportedTank Construction:
                                        Not reportedTank Material:
                                        2Tank ID:
                                        See Environmental Permit DatasetOwner:
                                        UNDERGROUND STORAGE TANKTank Type:
                                        ILState:
                                        CHICAGOCity:
                                        5130 S LAKE PARK AVEAddress:
                                        HYDE PARK STATION CAR WASHName:
                                        2022899Facility ID:

                                        -87.587741862Longitude:
                                        41.801456552Latitude:
                                        DEPT. OF PUBLIC HEALTHData Source:
                                        Stage 2: Y; Associated Permit Numbers: 107295 107295; ]
                                        Leak Protection: Line Leak Detector; Piping Corrosion Protection: FRP;
                                        Protection: Ball Float Valve; Piping Type: Pressurized Piping; Piping
                                        Containment Manhole; Tank Corrosion Protection: FRP; Tank Overfill
                                        Tank Leak Protection: Automatic Gauging; Tank Spill Prevention: Spill
                                        REMOVED 10/23/03, Historic data from former Dept. of Environment [Comments:
                                        Not reportedLast Used Date:
                                        Not reportedRemoval Date:
                                        Not reportedInstall Date:
                                        12000Tank Capacity:
                                        GASOLINESubstance:
                                        Not reportedTank Construction:
                                        Not reportedTank Material:
                                        1Tank ID:
                                        See Environmental Permit DatasetOwner:
                                        UNDERGROUND STORAGE TANKTank Type:
                                        ILState:
                                        CHICAGOCity:
                                        5130 S LAKE PARK AVEAddress:
                                        HYDE PARK STATION CAR WASHName:
                                        2022899Facility ID:

HYDE PARK STATION CAR WASH  (Continued) S121838902
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                                        -87.587741862Longitude:
                                        41.801456552Latitude:
                                        DEPT. OF PUBLIC HEALTHData Source:
                                        Not reportedComments:
                                        Not reportedLast Used Date:
                                        Not reportedRemoval Date:
                                        Not reportedInstall Date:
                                        6000Tank Capacity:
                                        GASOLINESubstance:
                                        Not reportedTank Construction:
                                        Not reportedTank Material:
                                        7Tank ID:
                                        See Environmental Permit DatasetOwner:
                                        UNDERGROUND STORAGE TANKTank Type:
                                        ILState:
                                        CHICAGOCity:
                                        5130 S LAKE PARK AVEAddress:
                                        HYDE PARK STATION CAR WASHName:
                                        2022899Facility ID:

                                        -87.587741862Longitude:
                                        41.801456552Latitude:
                                        DEPT. OF PUBLIC HEALTHData Source:
                                        Not reportedComments:
                                        Not reportedLast Used Date:
                                        Not reportedRemoval Date:
                                        Not reportedInstall Date:
                                        500Tank Capacity:
                                        USED OILSubstance:
                                        Not reportedTank Construction:

HYDE PARK STATION CAR WASH  (Continued) S121838902

                                        -87.587741862Longitude:
                                        41.801456552Latitude:
                                        HISTORIC DEPT. OF BUILDINGSData Source:
                                        EXIST FIN 10/28/76
                                        WORK BY: CITY TANK & PUMP; INSPECT 1-10K GAL GSLN NOTE 2-6K & 1-8KComments:
                                        Not reportedLast Used Date:
                                        Not reportedRemoval Date:
                                        09/17/1976Install Date:
                                        Not reportedTank Capacity:
                                        Not reportedSubstance:
                                        Not reportedTank Construction:
                                        Not reportedTank Material:
                                        Not reportedTank ID:
                                        Not reportedOwner:
                                        UNDERGROUND STORAGE TANKTank Type:
                                        ILState:
                                        CHICAGOCity:
                                        5130 S LAKE PARK AVEAddress:
                                        AMOCO OILName:
                                        5130LAK1976-09-17Facility ID:

CHICAGO TANKS:

458 ft. Site 14 of 17 in cluster G
0.087 mi.

Relative:
Higher

Actual:
598 ft.

 

< 1/8 CHICAGO, IL  
SSE 5130 S LAKE PARK AVE    N/A
G73 IL TANKSAMOCO OIL S121856072
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                                                            Gasoline Service Stations, NEC2014     HADDAD TONY
                                                            Gasoline Service Stations, NEC2013     HADDAD TONY
                                                            Gasoline Service Stations, NEC2004     HADDAD TONY
                                                            Gasoline Service Stations, NEC2003     HADDAD TONY
                                                            SERVICE STATIONS GAS AND OIL2003     BP AMOCO
                                                            Gasoline Service Stations, NEC2002     AMOCO
                                                            Gasoline Service Stations, NEC2001     AMOCO
                                                            Gasoline Service Stations, NEC2000     AMOCO
                                                            Gasoline Service Stations, NEC1999     AMOCO
                                                            General Automotive Repair Shops1998     AMOCO AUTOMOTIVE SERVICE
                                                            General Automotive Repair Shops1997     AMOCO AUTOMOTIVE SERVICE
                                                            General Automotive Repair Shops1996     AMOCO AUTOMOTIVE SERVICE
                                                            Gasoline Service Stations, NEC1994     HYDE PARK STANDARD
                                                            Gasoline Service Stations, NEC1993     HYDE PARK STANDARD
                                                            Gasoline Service Stations, NEC1992     HYDE PARK STANDARD
                                                            Gasoline Service Stations, NEC1991     HYDE PARK STANDARD
                                                            Gasoline Service Stations, NEC1990     HYDE PARK STANDARD
                                                            Gasoline Service Stations, NEC1989     HYDE PARK STANDARD
                                                            Gasoline Service Stations1988     HYDE PARK STANDARD
                                                            Gasoline Service Stations1987     HYDE PARK STANDARD
                                                            Gasoline Service Stations1986     HYDE PARK STANDARD
                                                            Gasoline Service Stations1985     HYDE PARK STANDARD
                                                            Gasoline Service Stations1983     HYDE PARK STANDARD
                                                            Gasoline Service Stations1982     HYDE PARK STANDARD
                                                            SERVICE STATIONS GASOLINE AND OIL1981     HYDE PARK STANDARD SERV
                                                            SERVICE STATIONS GASOLINE AND OIL1981     STANDARD OIL HYDE PARK STANDARD
                                                            SERVICE STATIONS GASOLINE AND OIL1981     HYDE PARK STANDARD COMPLETE AUT
                                                            Gasoline Service Stations1980     HYDE PARK STANDARD
                                                            Gasoline Service Stations1979     HYDE PARK STANDARD
                                                            Gasoline Service Stations1978     HYDE PARK STANDARD
                                                            Gasoline Service Stations1977     HYDE PARK STANDARD
                                                            Gasoline Service Stations1976     B & F SERVICE
                                                            Gasoline Service Stations1975     B & F SERVICE
                                                            Gasoline Service Stations1974     LAKE PARK STANDARD
                                                            Gasoline Service Stations1974     B & F SERVICE INC
                                                            Gasoline Service Stations1973     B & F SERVICE INC
                                                            Gasoline Service Stations1973     LAKE PARK STANDARD
                                                            Gasoline Service Stations1972     B & S STANDARD SERVICE
                                                            Gasoline Service Stations1972     LAKE PARK STANDARD
                                                            Gasoline Service Stations1971     LAKE PARK STANDARD
                                                            Gasoline Service Stations1970     LAKE PARK STANDARD
                                                            Gasoline Service Stations1969     LAKE PARK STANDARD
                                                            Type:Year:    Name:

EDR Hist Auto

458 ft. Site 15 of 17 in cluster G
0.087 mi.

Relative:
Higher

Actual:
598 ft.

 

< 1/8 CHICAGO, IL  
SSE 5130   S LAKE PARK AVE    N/A
G74 EDR Hist AutoHYDE PARK STANDARD COMPLETE AUTO REPAIRING MASTER 1009073604
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                                                                                Not reportedPermit Renewals Workload Universe:
                                                                                Not on the Baseline2018 GPRA Renewals Baseline:
                                                                                Not on the Baseline2018 GPRA Permit Baseline:
                                                                                Not reportedTreatment Storage and Disposal Type:
                                                                                NoCommercial TSD Indicator:
                                                                                Not reportedSub-Part K Indicator:
                                                                                NHazardous Secondary Material Indicator:
                                                                                Not reportedFederal Facility Indicator:
                                                                                ---Active Site State-Reg Handler:
                                                                                Not reportedActive Site State-Reg Treatment Storage and Disposal Facility:
                                                                                Not reportedActive Site Converter Treatment storage and Disposal Facility:
                                                                                Not reportedActive Site Fed-Reg Treatment Storage and Disposal Facility:
                                                                                NoFederal Universal Waste:
                                                                                NoUniversal Waste Destination Facility:
                                                                                NoUniversal Waste Indicator:
                                                                                NoOff-Site Waste Receipt:
                                                                                NoUnderground Injection Control:
                                                                                NoSmelting Melting and Refining Furnace Exemption:
                                                                                NoSmall Quantity On-Site Burner Exemption:
                                                                                NoRecycler Activity with Storage:
                                                                                NoTransfer Facility Activity:
                                                                                NoTransporter Activity:
                                                                                NoMixed Waste Generator:
                                                                                NoImporter Activity:
                                                                                NoShort-Term Generator Activity:
                                                                                Not reportedOperator Type:
                                                                                Not reportedOperator Name:
                                                                                Not reportedOwner Type:
                                                                                Not reportedOwner Name:
                                                                                Not reportedMailing City,State,Zip:
                                                                                Not reportedMailing Address:
                                                                                DESPLAINESState District:
                                                                                Not reportedState District Owner:
                                                                                Not reportedActive Site Indicator:
                                                                                Not reportedAccessibility:
                                                                                Not reportedBiennial Report Cycle:
                                                                                Not reportedNon-Notifier:
                                                                                Not a generator, verifiedFederal Waste Generator Description:
                                                                                Not reportedLand Type:
                                                                                05EPA Region:
                                                                                Not reportedContact Title:
                                                                                Not reportedContact Email:
                                                                                Not reportedContact Fax:
                                                                                Not reportedContact Telephone:
                                                                                Not reportedContact City,State,Zip:
                                                                                Not reportedContact Address:
                                                                                Not reportedContact Name:
                                                                                ILD984826677EPA ID:
                                                                                CHICAGO, IL 60615Handler City,State,Zip:
                                                                                5130 S LAKE PKHandler Address:
                              HYDE PARK STANDARDHandler Name:
                                                                                2019-12-13 00:00:00.0Date Form Received by Agency:

RCRA NonGen / NLR:

458 ft. Site 16 of 17 in cluster G
0.087 mi.

Relative:
Higher

Actual:
598 ft.

 

< 1/8 ECHOCHICAGO, IL  60615
SSE FINDS5130 S LAKE PK ILD984826677
G75 RCRA NonGen / NLRHYDE PARK STANDARD 1000612437
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                                                            Not reportedOwner/Operator Email:
                                                            Not reportedOwner/Operator Fax:
                                                            Not reportedOwner/Operator Telephone Ext:
                                                            Not reportedOwner/Operator Telephone:
                                                            Not reportedOwner/Operator City,State,Zip:
                                                            Not reportedOwner/Operator Address:
                                                            Not reportedDate Ended Current:
                                                            Not reportedDate Became Current:
                                                            PrivateLegal Status:
                                                            BUTLER C.M.Owner/Operator Name:
                                                            OwnerOwner/Operator Indicator:

Handler - Owner Operator:

                              LEADWaste Description:
                              D008Waste Code:

                              IGNITABLE WASTEWaste Description:
                              D001Waste Code:

                              Not DefinedWaste Description:
                              D000Waste Code:

Hazardous Waste Summary:

                                                                                NoSub-Part P Indicator:
                                                                                NoManifest Broker:
                                                                                NoRecycler Activity Without Storage:
                                                                                NoExporter of Spent Lead Acid Batteries:
                                                                                NoImporter of Spent Lead Acid Batteries:
                                                                                NoRecognized Trader-Exporter:
                                                                                NoRecognized Trader-Importer:
                                                                                2019-12-13 12:25:56.0Handler Date of Last Change:
                                                                                Not reportedFinancial Assurance Required:
                                                                                NoSignificant Non-Complier With a Compliance Schedule Universe:
                                                                                NoAddressed Significant Non-Complier Universe:
                                                                                NoUnaddressed Significant Non-Complier Universe:
                                                                                NoSignificant Non-Complier Universe:
                                                                                Not reportedFull Enforcement Universe:
                                                                                Not reportedOperating TSDF Universe:
                                                                                N/AGroundwater Controls Indicator:
                                                                                N/AHuman Exposure Controls Indicator:
                                                                                NoInstitutional Control Indicator:
                                                                                NoEnvironmental Control Indicator:
                                                                                No NCAPS rankingCorrective Action Priority Ranking:
                                                                                NoTSDFs Only Subject to CA under Discretionary Auth Universe:
                                                                                NoTSDFs Potentially Subject to CA Under 3004 (u)/(v) Universe:
                                                                                NoNon-TSDFs Where RCRA CA has Been Imposed Universe:
                                                                                NoSubject to Corrective Action Universe:
                                                                                NoCorrective Action Workload Universe:
                                                                                No202 GPRA Corrective Action Baseline:
                                                                                Not reportedClosure Workload Universe:
                                                                                Not reportedPost-Closure Workload Universe:
                                                                                Not reportedPermit Progress Universe:
                                                                                Not reportedPermit Workload Universe:

HYDE PARK STANDARD  (Continued) 1000612437
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replace EPA’s independent databases that contain Enforcement data with
information across most of EPA’s programs. The vision for ICIS is to
complete, will contain integrated Enforcement and Compliance
Compliance Information System and provides a database that, when
ICIS (Integrated Compliance Information System) is the Integrated
AIR MINOR
corrective action activities required under RCRA.
program staff to track the notification, permit, compliance, and
and treat, store, or dispose of hazardous waste. RCRAInfo allows RCRA
events and activities related to facilities that generate, transport,
Conservation and Recovery Act (RCRA) program through the tracking of
RCRAInfo is a national information system that supports the Resource

Environmental Interest/Information System:

Click Here:

          110005891525Registry ID:
FINDS:

                                                            No Evaluations FoundEvaluations:
Evaluation Action Summary:

                                                            No Violations FoundViolations:
Facility Has Received Notices of Violations:

                                                            No NAICS Codes FoundNAICS Codes:
List of NAICS Codes and Descriptions:

                                                            Not reportedElectronic Manifest Broker:
                                                            Not reportedNon Storage Recycler Activity:
                                                            NoCurrent Record:
                                                            NoSpent Lead Acid Battery Exporter:
                                                            NoSpent Lead Acid Battery Importer:
                                                            NoRecognized Trader Exporter:
                                                            NoRecognized Trader Importer:
                                                            NoLarge Quantity Handler of Universal Waste:
                                                            Not reportedState District Owner:
                                                            Small Quantity GeneratorFederal Waste Generator Description:
          HYDE PARK STANDARDHandler Name:
                                                            1991-05-24 00:00:00.0Receive Date:

                                                            NoElectronic Manifest Broker:
                                                            NoNon Storage Recycler Activity:
                                                            YesCurrent Record:
                                                            NoSpent Lead Acid Battery Exporter:
                                                            NoSpent Lead Acid Battery Importer:
                                                            NoRecognized Trader Exporter:
                                                            NoRecognized Trader Importer:
                                                            NoLarge Quantity Handler of Universal Waste:
                                                            Not reportedState District Owner:
                                                            Not a generator, verifiedFederal Waste Generator Description:
          HYDE PARK STANDARDHandler Name:
                                                            2019-12-13 00:00:00.0Receive Date:

Historic Generators:

HYDE PARK STANDARD  (Continued) 1000612437
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MAP FINDINGSMap ID
Direction

EDR ID NumberDistance
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                                   CHICAGO, IL 60615City,State,Zip:
                                   5130 S LAKE PKAddress:
                                   HYDE PARK STANDARDName:
                                   http://echo.epa.gov/detailed-facility-report?fid=110005891525DFR URL:
                                   110005891525Registry ID:
                                   1000612437Envid:

ECHO:

additional FINDS: detail in the EDR Site Report.
Click this hyperlink while viewing on your computer to access 

Incident Tracking, Compliance Assistance, and Compliance Monitoring.
that support Compliance and Enforcement programs. These include;
has the capability to track other activities occurring in the Region
that information with Federal actions already in the system. ICIS also
Compliance System (PCS) which supports the NPDES and will integrate
it Headquarters. A future release of ICIS will replace the Permit
information is maintained in ICIS by EPA in the Regional offices and
Federal Administrative and Judicial enforcement actions. This
a single repository for that information. Currently, ICIS contains all

HYDE PARK STANDARD  (Continued) 1000612437

                                                                                NoMixed Waste Generator:
                                                                                NoImporter Activity:
                                                                                NoShort-Term Generator Activity:
                                                                                Not reportedOperator Type:
                                                                                Not reportedOperator Name:
                                                                                PrivateOwner Type:
                                                                                AMOCO OIL COOwner Name:
                                                                                OAK BROOK, IL 60521Mailing City,State,Zip:
                                                                                2021 SPRING RD 400Mailing Address:
                                                                                DESPLAINESState District:
                                                                                Not reportedState District Owner:
                                                                                Not reportedActive Site Indicator:
                                                                                Not reportedAccessibility:
                                                                                Not reportedBiennial Report Cycle:
                                                                                Not reportedNon-Notifier:
                                                                                Not a generator, verifiedFederal Waste Generator Description:
                                                                                PrivateLand Type:
                                                                                05EPA Region:
                                                                                Not reportedContact Title:
                                                                                Not reportedContact Email:
                                                                                Not reportedContact Fax:
                                                                                708-990-2277Contact Telephone:
                                                                                OAK BROOK, IL 60521Contact City,State,Zip:
                                                                                2021 SPRING RD 400Contact Address:
                                                                                LINDA CURRANContact Name:
                                                                                IL0000005264EPA ID:
                                                                                CHICAGO, IL 60615Handler City,State,Zip:
                                                                                5130 S LAKE PARK BHandler Address:
                              AMOCO 18616Handler Name:
                                                                                2007-05-10 00:00:00.0Date Form Received by Agency:

RCRA NonGen / NLR:

458 ft. Site 17 of 17 in cluster G
0.087 mi.

Relative:
Higher

Actual:
598 ft.

 

< 1/8 CHICAGO, IL  60615
SSE WI MANIFEST5130 S LAKE PARK B IL0000005264
G76 RCRA NonGen / NLRAMOCO 18616 1000860851
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http://www.edrnet.com/srf2/FinalSiteReport.aspx?ID=6u5V67CquAPq5XefVpqn33HG7igBCDMrqXEOAxwKA.5fPyanqnMH4ErBX3uAeCqVfsvb3PqcpXMLqAPTn6ZN4req3AIfH8SaGflO93fEiOopgaKEBZ.03On5DD6SMpEDrYTv5Cn1XA6IEVkpOgwG8xQnxMyPwNPbKqlT6zbyupTG5DeVVDj83X3j7NQ.Cd8aqDiH9LoXA9vcP1UKqZEH3ZzyXE6QefXsfyIeCOQsp3yUqUIRnIaa5qWH3eaQHaXAGaDA4MLaiqDpgaXkBE3P5cipDhJJMQNaritW4IAIXwZhEvXUOy3P6s6Xu4vg5qxgVhYP4wJF7Z31CpioqJSB3lCcA5jDPOxIq0AU9l1FXJTsePQhfC139l6ApRRpqxIQn8u999VF3a8aHy1XG.3SCyyoiPwQg64xBEtZAvixDisPMP9mrH1h8iTYXcQJEnDNOR853rrVxF1.w9XPKPwB251K.c3N5YaTfcZm5YfMyIVyaLJcnsd1v3DbnQyMMBnnHKri6Limuu6D5AbSVlvH4OwR7WItCBImqvQt3cWiA7IoPoEyq8Yg4v7YXJ5jeR0ff1zI3Pi7pDbtqsjFnkwu36HU3zbzHUGPGW1H3pkBiKj9g4KNBDhJ9b6FDKiUMzvxrDmW4NbWXPlGEvQTOwCp5aNoxtYgwW33KKOh7FaL.hfr54OOfIrh6pzZyJHQaL0xn5vOAfxQnes0Mfw6HwjA3


MAP FINDINGSMap ID
Direction

EDR ID NumberDistance
EPA ID NumberDatabase(s)SiteElevation

                              IGNITABLE WASTEWaste Description:
                              D001Waste Code:

Hazardous Waste Summary:

                                                                                NoSub-Part P Indicator:
                                                                                Not reportedManifest Broker:
                                                                                Not reportedRecycler Activity Without Storage:
                                                                                NoExporter of Spent Lead Acid Batteries:
                                                                                NoImporter of Spent Lead Acid Batteries:
                                                                                NoRecognized Trader-Exporter:
                                                                                NoRecognized Trader-Importer:
                                                                                2015-04-14 00:00:00.0Handler Date of Last Change:
                                                                                Not reportedFinancial Assurance Required:
                                                                                NoSignificant Non-Complier With a Compliance Schedule Universe:
                                                                                NoAddressed Significant Non-Complier Universe:
                                                                                NoUnaddressed Significant Non-Complier Universe:
                                                                                NoSignificant Non-Complier Universe:
                                                                                Not reportedFull Enforcement Universe:
                                                                                Not reportedOperating TSDF Universe:
                                                                                N/AGroundwater Controls Indicator:
                                                                                N/AHuman Exposure Controls Indicator:
                                                                                NoInstitutional Control Indicator:
                                                                                NoEnvironmental Control Indicator:
                                                                                No NCAPS rankingCorrective Action Priority Ranking:
                                                                                NoTSDFs Only Subject to CA under Discretionary Auth Universe:
                                                                                NoTSDFs Potentially Subject to CA Under 3004 (u)/(v) Universe:
                                                                                NoNon-TSDFs Where RCRA CA has Been Imposed Universe:
                                                                                NoSubject to Corrective Action Universe:
                                                                                NoCorrective Action Workload Universe:
                                                                                No202 GPRA Corrective Action Baseline:
                                                                                Not reportedClosure Workload Universe:
                                                                                Not reportedPost-Closure Workload Universe:
                                                                                Not reportedPermit Progress Universe:
                                                                                Not reportedPermit Workload Universe:
                                                                                Not reportedPermit Renewals Workload Universe:
                                                                                Not on the Baseline2018 GPRA Renewals Baseline:
                                                                                Not on the Baseline2018 GPRA Permit Baseline:
                                                                                Not reportedTreatment Storage and Disposal Type:
                                                                                NoCommercial TSD Indicator:
                                                                                Not reportedSub-Part K Indicator:
                                                                                NNHazardous Secondary Material Indicator:
                                                                                Not reportedFederal Facility Indicator:
                                                                                ---Active Site State-Reg Handler:
                                                                                Not reportedActive Site State-Reg Treatment Storage and Disposal Facility:
                                                                                Not reportedActive Site Converter Treatment storage and Disposal Facility:
                                                                                Not reportedActive Site Fed-Reg Treatment Storage and Disposal Facility:
                                                                                NoFederal Universal Waste:
                                                                                NoUniversal Waste Destination Facility:
                                                                                NoUniversal Waste Indicator:
                                                                                NoOff-Site Waste Receipt:
                                                                                NoUnderground Injection Control:
                                                                                NoSmelting Melting and Refining Furnace Exemption:
                                                                                NoSmall Quantity On-Site Burner Exemption:
                                                                                NoRecycler Activity with Storage:
                                                                                NoTransfer Facility Activity:
                                                                                NoTransporter Activity:

AMOCO 18616  (Continued) 1000860851
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                                                            No NAICS Codes FoundNAICS Codes:
List of NAICS Codes and Descriptions:

                                                            Not reportedElectronic Manifest Broker:
                                                            Not reportedNon Storage Recycler Activity:
                                                            NoCurrent Record:
                                                            NoSpent Lead Acid Battery Exporter:
                                                            NoSpent Lead Acid Battery Importer:
                                                            NoRecognized Trader Exporter:
                                                            NoRecognized Trader Importer:
                                                            NoLarge Quantity Handler of Universal Waste:
                                                            Not reportedState District Owner:
                                                            Small Quantity GeneratorFederal Waste Generator Description:
          AMOCO 18616Handler Name:
                                                            1993-09-20 00:00:00.0Receive Date:

                                                            Not reportedElectronic Manifest Broker:
                                                            Not reportedNon Storage Recycler Activity:
                                                            YesCurrent Record:
                                                            NoSpent Lead Acid Battery Exporter:
                                                            NoSpent Lead Acid Battery Importer:
                                                            NoRecognized Trader Exporter:
                                                            NoRecognized Trader Importer:
                                                            NoLarge Quantity Handler of Universal Waste:
                                                            Not reportedState District Owner:
                                                            Not a generator, verifiedFederal Waste Generator Description:
          AMOCO 18616Handler Name:
                                                            2007-05-10 00:00:00.0Receive Date:

Historic Generators:

                                                            Not reportedOwner/Operator Email:
                                                            Not reportedOwner/Operator Fax:
                                                            Not reportedOwner/Operator Telephone Ext:
                                                            708-990-2277Owner/Operator Telephone:
                                                            OAK BROOK, IL 60521Owner/Operator City,State,Zip:
                                                            2021 SPRING RD 400Owner/Operator Address:
                                                            Not reportedDate Ended Current:
                                                            Not reportedDate Became Current:
                                                            PrivateLegal Status:
                                                            AMOCO OIL COOwner/Operator Name:
                                                            OwnerOwner/Operator Indicator:

                                                            Not reportedOwner/Operator Email:
                                                            Not reportedOwner/Operator Fax:
                                                            Not reportedOwner/Operator Telephone Ext:
                                                            708-990-2277Owner/Operator Telephone:
                                                            OAK BROOK, IL 60521Owner/Operator City,State,Zip:
                                                            2021 SPRING RD 400Owner/Operator Address:
                                                            Not reportedDate Ended Current:
                                                            Not reportedDate Became Current:
                                                            PrivateLegal Status:
                                                            AMOCO OIL COOwner/Operator Name:
                                                            OwnerOwner/Operator Indicator:

Handler - Owner Operator:

AMOCO 18616  (Continued) 1000860851
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                    Not reportedContact Name:
                    Not reportedContact Title:
                    HW Generator - SmallACT Name:
                    202ACT Code 1:
                    AACT Status:
                    202ACT Code:
                    0FID:
                    IL0000005264EPA ID:
                    2004Year:
                    CHICAGO, IL 60615City,State,Zip:
                    5130 SOUTH LAKE PARKAddress:
                    BP NORTH AMERICAName:

                    Not reportedContact EMail Address:
                    0Contact Telephone:
                    0Contact City/State/Zip:
                    Not reportedContact Address:
                    Not reportedContact Name:
                    Not reportedContact Title:
                    HW Generator - SmallACT Name:
                    202ACT Code 1:
                    AACT Status:
                    202ACT Code:
                    0FID:
                    IL0000005264EPA ID:
                    2005Year:
                    CHICAGO, IL 60615City,State,Zip:
                    5130 SOUTH LAKE PARKAddress:
                    BP NORTH AMERICAName:

                    Not reportedContact EMail Address:
                    Not reportedContact Telephone:
                    Not reportedContact City/State/Zip:
                    Not reportedContact Address:
                    Not reportedContact Name:
                    Not reportedContact Title:
                    HW Generator - SmallACT Name:
                    202ACT Code 1:
                    AACT Status:
                    202ACT Code:
                    0FID:
                    IL0000005264EPA ID:
                    2006Year:
                    CHICAGO, IL 60615City,State,Zip:
                    5130 SOUTH LAKE PARKAddress:
                    BP NORTH AMERICAName:

WI MANIFEST:

                                                            No Evaluations FoundEvaluations:
Evaluation Action Summary:

                                                            No Violations FoundViolations:
Facility Has Received Notices of Violations:

AMOCO 18616  (Continued) 1000860851
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                    Not reportedContact EMail Address:
                    Not reportedContact Telephone:
                    Not reportedContact City/State/Zip:
                    Not reportedContact Address:

AMOCO 18616  (Continued) 1000860851

                                        Not reportedInstall Date:
                                        Not reportedRed Tag Issue Date:
                                        4/28/1986OSFM First Notify Date:
                                        12/4/1998Last Used Date:
                                        NapthaTank Substance:
                                        200Tank Capacity:
                                        RemovedTank Status:
                                        2Tank Number:

                                        Not reportedAbandoned Date:
                                        Not reportedRemoved Date:
                                        Not reportedTest Expire Date:
                                        Not reportedLast Passing Date:
                                        Not reportedEquipment:
                                        Not reportedEquipment Type:
                                        Not reportedIEMA:
                                        NPending Nov:
                                        Not reportedMOTOR FUEL TYPE:
                                        Not reportedMotor Fuel Permit Expiration Date:
                                        Not reportedMotor Fuel Permit Inspection Date:
                                        Not reportedFee Due:
                                        Not reportedGreen Tag Expire Date:
                                        Not reportedGreen Tag Issue Date:
                                        Not reportedGreen Tag Decal:
                                        4/28/1942Install Date:
                                        Not reportedRed Tag Issue Date:
                                        4/28/1986OSFM First Notify Date:
                                        12/14/1974Last Used Date:
                                        Heating OilTank Substance:
                                        3000Tank Capacity:
                                        Out of serviceTank Status:
                                        1Tank Number:

                                        Chicago, IL 60637Owner City,St,Zip:
                                        5555 S. Ellis Ave.Owner Address:
                                        University of ChicagoOwner Name:
                                        U0015428Owner Id:
                                        PRIVATE INSTITUTIONFacility Type:
                                        INACTIVE/HEATING OILFacility Status:
                                        2009849Facility ID:
                                        60615Zip:
                                        CHICAGOCity:
                                        5020 S CORNELL AVEAddress:
                                        UNIVERSITY OF CHICAGO PRINTING DEPT.Name:

UST:

487 ft. Site 1 of 6 in cluster K
0.092 mi.

Relative:
Higher

Actual:
592 ft.

 

< 1/8 CHICAGO, IL  60615
East 5020 S CORNELL AVE    N/A
K77 IL USTUNIVERSITY OF CHICAGO PRINTING DEPT. U000865973
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                                        Not reportedAbandoned Date:
                                        12/4/1998Removed Date:
                                        Not reportedTest Expire Date:
                                        Not reportedLast Passing Date:
                                        Not reportedEquipment:
                                        Not reportedEquipment Type:
                                        Not reportedIEMA:
                                        NPending Nov:
                                        Not reportedMOTOR FUEL TYPE:
                                        Not reportedMotor Fuel Permit Expiration Date:
                                        Not reportedMotor Fuel Permit Inspection Date:
                                        $0.00Fee Due:
                                        Not reportedGreen Tag Expire Date:
                                        Not reportedGreen Tag Issue Date:
                                        Not reportedGreen Tag Decal:

UNIVERSITY OF CHICAGO PRINTING DEPT.  (Continued) U000865973

                                        -87.586614511Longitude:
                                        41.803695661Latitude:
                                        HISTORIC DEPT. OF BUILDINGSData Source:
                                        WORK BY: FRED BERGLUND; INSTALL 1-300 NAPTHA FP 105F FINAL 2/14/78Comments:
                                        Not reportedLast Used Date:
                                        Not reportedRemoval Date:
                                        06/24/1977Install Date:
                                        Not reportedTank Capacity:
                                        Not reportedSubstance:
                                        Not reportedTank Construction:
                                        Not reportedTank Material:
                                        Not reportedTank ID:
                                        Not reportedOwner:
                                        UNDERGROUND STORAGE TANKTank Type:
                                        ILState:
                                        CHICAGOCity:
                                        5020 S CORNELL AVEAddress:
                                        UNIVERSITY OF CHICAGOName:
                                        5020COR1977-06-24Facility ID:

CHICAGO TANKS:

487 ft. Site 2 of 6 in cluster K
0.092 mi.

Relative:
Higher

Actual:
592 ft.

 

< 1/8 CHICAGO, IL  
East 5020 S CORNELL AVE    N/A
K78 IL TANKSUNIVERSITY OF CHICAGO S121855677

                                        UNDERGROUND STORAGE TANKTank Type:
                                        ILState:
                                        CHICAGOCity:
                                        5020 S CORNELL AVEAddress:
                                        PRINTING DEPARTMENTName:
                                        2009849Facility ID:

CHICAGO TANKS:

487 ft. Site 3 of 6 in cluster K
0.092 mi.

Relative:
Higher

Actual:
592 ft.

 

< 1/8 CHICAGO, IL  
East 5020 S CORNELL AVE    N/A
K79 IL TANKSPRINTING DEPARTMENT S121837641
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                                        -87.586614511Longitude:
                                        41.803695661Latitude:
                                        DEPT. OF PUBLIC HEALTHData Source:
                                        Not reportedComments:
                                        Not reportedLast Used Date:
                                        Not reportedRemoval Date:
                                        Not reportedInstall Date:
                                        3000Tank Capacity:
                                        HEATING OISubstance:
                                        Not reportedTank Construction:
                                        Not reportedTank Material:
                                        1Tank ID:
                                        See Environmental Permit DatasetOwner:
                                        UNDERGROUND STORAGE TANKTank Type:
                                        ILState:
                                        CHICAGOCity:
                                        5020 S CORNELL AVEAddress:
                                        PRINTING DEPARTMENTName:
                                        2009849Facility ID:

                                        -87.586614511Longitude:
                                        41.803695661Latitude:
                                        DEPT. OF PUBLIC HEALTHData Source:
                                        Associated Permit Numbers: 104228; ]
                                        REMOVED 12/04/98, Historic data from former Dept. of Environment [Comments:
                                        Not reportedLast Used Date:
                                        Not reportedRemoval Date:
                                        Not reportedInstall Date:
                                        200Tank Capacity:
                                        NAPTHASubstance:
                                        Not reportedTank Construction:
                                        Not reportedTank Material:
                                        2Tank ID:
                                        See Environmental Permit DatasetOwner:

PRINTING DEPARTMENT  (Continued) S121837641

                                                            Drycleaning Plants, Except Rugs1990     TOP SERVICE DRY CLEANING
                                                            Drycleaning Plants, Except Rugs1989     TOP SERVICE DRY CLEANING
                                                            Drycleaning Plants, Except Rugs1988     TOP SERVICE DRY CLEANING
                                                            Type:Year:    Name:

EDR Hist Cleaner

520 ft. Site 3 of 4 in cluster J
0.098 mi.

Relative:
Higher

Actual:
589 ft.

 

< 1/8 CHICAGO, IL  60615
SSW 1436 EAST 52ND ST    N/A
J80 EDR Hist CleanerTOP SERVICE DRY CLEANING 1020106522
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MAP FINDINGSMap ID
Direction

EDR ID NumberDistance
EPA ID NumberDatabase(s)SiteElevation

                                        -87.586114191Longitude:
                                        41.802608735Latitude:
                                        DEPT. OF PUBLIC HEALTHData Source:
                                        Not reportedComments:
                                        Not reportedLast Used Date:
                                        Not reportedRemoval Date:
                                        Not reportedInstall Date:
                                        10000Tank Capacity:
                                        HEATING OISubstance:
                                        Not reportedTank Construction:
                                        Not reportedTank Material:
                                        1Tank ID:
                                        See Environmental Permit DatasetOwner:
                                        UNDERGROUND STORAGE TANKTank Type:
                                        ILState:
                                        CHICAGOCity:
                                        1606 E HYDE PARK BLVDAddress:
                                        ALGONQUIN APARTMENTSName:
                                        2033238Facility ID:

CHICAGO TANKS:

525 ft. Site 20 of 24 in cluster I
0.099 mi.

Relative:
Higher

Actual:
594 ft.

 

< 1/8 CHICAGO, IL  
ESE 1606 E HYDE PARK BLVD    N/A
I81 IL TANKSALGONQUIN APARTMENTS S121839874

                                        Not reportedMotor Fuel Permit Expiration Date:
                                        Not reportedMotor Fuel Permit Inspection Date:
                                        Not reportedFee Due:
                                        Not reportedGreen Tag Expire Date:
                                        Not reportedGreen Tag Issue Date:
                                        Not reportedGreen Tag Decal:
                                        1/1/1950Install Date:
                                        Not reportedRed Tag Issue Date:
                                        6/15/1994OSFM First Notify Date:
                                        1/1/1978Last Used Date:
                                        Heating OilTank Substance:
                                        10000Tank Capacity:
                                        RemovedTank Status:
                                        1Tank Number:

                                        Chicago, IL 60610Owner City,St,Zip:
                                        350 W Hubbard Suite 500 C/O Herbert RealtyOwner Address:
                                        Kbw AssociatesOwner Name:
                                        U0023077Owner Id:
                                        NONEFacility Type:
                                        CLOSEDFacility Status:
                                        2033238Facility ID:
                                        60615Zip:
                                        CHICAGOCity:
                                        1606 E HYDE PARKAddress:
                                        ALGONQUIN APTSName:

UST:

525 ft. Site 21 of 24 in cluster I
0.099 mi.

Relative:
Higher

Actual:
594 ft.

 

< 1/8 CHICAGO, IL  60615
ESE 1606 E HYDE PARK    N/A
I82 IL USTALGONQUIN APTS U001965133
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MAP FINDINGSMap ID
Direction

EDR ID NumberDistance
EPA ID NumberDatabase(s)SiteElevation

                                        Not reportedAbandoned Date:
                                        7/19/1994Removed Date:
                                        Not reportedTest Expire Date:
                                        Not reportedLast Passing Date:
                                        Not reportedEquipment:
                                        Not reportedEquipment Type:
                                        Not reportedIEMA:
                                        NPending Nov:
                                        Not reportedMOTOR FUEL TYPE:

ALGONQUIN APTS  (Continued) U001965133

                                        -87.586114191Longitude:
                                        41.802608735Latitude:
                                        HISTORIC DEPT. OF BUILDINGSData Source:
                                        FINAL 7/10/51
                                        WORK BY: WATER TUBE BOILER & TANK; INSTALL 1-10K GAL FUEL OIL TANKComments:
                                        Not reportedLast Used Date:
                                        Not reportedRemoval Date:
                                        07/18/1950Install Date:
                                        Not reportedTank Capacity:
                                        Not reportedSubstance:
                                        Not reportedTank Construction:
                                        Not reportedTank Material:
                                        Not reportedTank ID:
                                        Not reportedOwner:
                                        UNDERGROUND STORAGE TANKTank Type:
                                        ILState:
                                        CHICAGOCity:
                                        1606 E HYDE PARK BLVDAddress:
                                        PARC ASSOCIATIONName:
                                        1606HYD1950-07-18Facility ID:

CHICAGO TANKS:

525 ft. Site 22 of 24 in cluster I
0.099 mi.

Relative:
Higher

Actual:
594 ft.

 

< 1/8 CHICAGO, IL  
ESE 1606 E HYDE PARK BLVD    N/A
I83 IL TANKSPARC ASSOCIATION S121835017

                         Amoco Oil Co.PRP Name:
                         Not reportedEmail:
                         Not reportedProject Manager Phone:
                         JonesProject Manager:
                         1993-10-20IEMA Date:
                         GasolineProduct:
                         316385019IL EPA Id:
                         932781Incident Num:
                         CHICAGO, IL 60615City,State,Zip:
                         51ST & CORNELLAddress:
                         AMOCO OIL CO. #16369Name:

LUST:

526 ft. Site 23 of 24 in cluster I
0.100 mi.

Relative:
Higher

Actual:
594 ft.

 

< 1/8 CHICAGO, IL  60615
ESE 51ST & CORNELL    N/A
I84 IL LUSTAMOCO OIL CO. #16369 S103687503
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MAP FINDINGSMap ID
Direction

EDR ID NumberDistance
EPA ID NumberDatabase(s)SiteElevation

                         Not reportedNon-Lust LR Date:
                         Not reportedHeating Oil Date:
                                   2004-02-17No Further Remediation Date Recorded:
                         2004-02-04No Further Remediation Letter:
                         1993-12-1345 Report Received:
                         1993-10-2720 Report Received:
                         Not reportedNon LUST Determination Letter:
                         Not reportedDate Section 57.5(g) Letter:
                         732Section 57.5(g) Letter:
                         HIGHSite Classification:
                         Not reportedPRP Phone:
                         Warrenville, IL 60555PRP City,St,Zip:
                         28100 Torch Pkwy., 6-SPRP Address:
                         Lyle BrucePRP Contact:

AMOCO OIL CO. #16369  (Continued) S103687503

                                        -87.588477532Longitude:
                                        41.801128245Latitude:
                                        HISTORIC DEPT. OF BUILDINGSData Source:
                                        W.O., F. 2/24/69
                                        WORK BY: AETNA TANK & PUMP; INSPECT 2-6K GAS, 1-8K, 1-550 F.O., 1-550GComments:
                                        Not reportedLast Used Date:
                                        Not reportedRemoval Date:
                                        04/09/1968Install Date:
                                        Not reportedTank Capacity:
                                        Not reportedSubstance:
                                        Not reportedTank Construction:
                                        Not reportedTank Material:
                                        Not reportedTank ID:
                                        Not reportedOwner:
                                        UNDERGROUND STORAGE TANKTank Type:
                                        ILState:
                                        CHICAGOCity:
                                        1514 E 52ND STAddress:
                                        STANDARD OILName:
                                        151426E1968-04-09Facility ID:

CHICAGO TANKS:

540 ft. Site 1 of 10 in cluster L
0.102 mi.

Relative:
Higher

Actual:
595 ft.

 

< 1/8 CHICAGO, IL  
SSE 1514 E 52ND ST    N/A
L85 IL TANKSSTANDARD OIL S121834569

                                        UNDERGROUND STORAGE TANKTank Type:
                                        ILState:
                                        CHICAGOCity:
                                        1607 E 50TH PLAddress:
                                        PACE ASSOCIATESName:
                                        1.61E+531950-07-19Facility ID:

CHICAGO TANKS:

557 ft. Site 24 of 24 in cluster I
0.105 mi.

Relative:
Higher

Actual:
592 ft.

 

< 1/8 CHICAGO, IL  
ESE 1607 E 50TH PL    N/A
I86 IL TANKSPACE ASSOCIATES S121830501
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MAP FINDINGSMap ID
Direction

EDR ID NumberDistance
EPA ID NumberDatabase(s)SiteElevation

                                        -87.586130226Longitude:
                                        41.803301292Latitude:
                                        HISTORIC DEPT. OF BUILDINGSData Source:
                                        7/10/51
                                        WORK BY: WATER TUBE BOILER & TANK; INSTALL 1-10K FUEL OIL, FINALComments:
                                        Not reportedLast Used Date:
                                        Not reportedRemoval Date:
                                        07/19/1950Install Date:
                                        Not reportedTank Capacity:
                                        Not reportedSubstance:
                                        Not reportedTank Construction:
                                        Not reportedTank Material:
                                        Not reportedTank ID:
                                        Not reportedOwner:

PACE ASSOCIATES  (Continued) S121830501

                                                            Drycleaning Plants, Except Rugs1998     PARK AVE CLEANERS
                                                            Drycleaning Plants, Except Rugs1997     PARK AVE CLEANERS
                                                            Drycleaning Plants, Except Rugs1996     PARK AVE CLEANERS
                                                            Garment Pressing And Cleaners’ Agents1988     PRECISE VALET
                                                            Garment Pressing And Cleaners’ Agents1987     PRECISE VALET
                                                            Garment Pressing And Cleaners’ Agents1986     PRECISE VALET
                                                            Garment Pressing And Cleaners’ Agents1985     PRECISE VALET
                                                            Garment Pressing And Cleaners’ Agents1983     PRECISE VALET
                                                            Type:Year:    Name:

EDR Hist Cleaner

596 ft. Site 1 of 2 in cluster M
0.113 mi.

Relative:
Higher

Actual:
589 ft.

 

< 1/8 CHICAGO, IL  60615
North 4850 S LAKE PARK    N/A
M87 EDR Hist CleanerPRECISE VALET 1018564630

                                                            CLEANERS GARMENTS CURTAINS AND DRAPERIES1928     KAPLAN GEO
                                                            Type:Year:    Name:

EDR Hist Cleaner

599 ft. Site 4 of 4 in cluster J
0.113 mi.

Relative:
Higher

Actual:
589 ft.

 

< 1/8 CHICAGO, IL  
SSW 1436 E 52D    N/A
J88 EDR Hist CleanerKAPLAN GEO 1009205470

                                        US ARMY RESERVE CENTER, CHICAGO, CORNELLName:
                                        1Congressional District Number:
                                        IL59799F974500Installation ID:
                                        5EPA Region:

FUDS:

656 ft. Site 1 of 6 in cluster N
0.124 mi.

Relative:
Higher

Actual:
590 ft.

 

< 1/8 CHICAGO, IL  
East    N/A
N89 FUDSUS ARMY RESERVE CENTER, CHICAGO, CORNELL 1024900252
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MAP FINDINGSMap ID
Direction

EDR ID NumberDistance
EPA ID NumberDatabase(s)SiteElevation

                                        -87.58583333Longitude:
                                        41.803333330000001Latitude:
                                        Not reportedFeature Description:
                                        NoProject Required:

                                        Resreve Center, Cornell Ave. on 23 Oct 69. Ultimate disp
                                        acres lease, and 0.01 acres permit) was reassigned to the US Army
                                        (see FUDS E05IL3385). A total of 2.68 acres (0.77 acres fee, 1.90
                                        The property was once part of the US Army Support Center, ChicagoProperty History:
                                        Not on the NPLNPL Status:
                                        NoHas Projects:
                                        Not reportedEligibility:
                                        https://fudsportal.usace.army.mil/ems/ems/inventory/map/map?id=63888EMS Map Link:
                                        Not reportedCurrent Owner:
                                        Properties without projectsStatus:
                                        Louisville District (LRL)USACE District:
                                        LRDUSACE Division:
                                        2210Object ID:
                                        COOKCounty:
                                        ILState:
                                        CHICAGOCity:
                                        E05IL3374FUDS Number:

US ARMY RESERVE CENTER, CHICAGO, CORNELL  (Continued) 1024900252

                                        NPending Nov:
                                        Not reportedMOTOR FUEL TYPE:
                                        Not reportedMotor Fuel Permit Expiration Date:
                                        Not reportedMotor Fuel Permit Inspection Date:
                                        Not reportedFee Due:
                                        Not reportedGreen Tag Expire Date:
                                        Not reportedGreen Tag Issue Date:
                                        Not reportedGreen Tag Decal:
                                        1/1/1950Install Date:
                                        Not reportedRed Tag Issue Date:
                                        6/15/1994OSFM First Notify Date:
                                        1/1/1978Last Used Date:
                                        Heating OilTank Substance:
                                        10000Tank Capacity:
                                        RemovedTank Status:
                                        1Tank Number:

                                        Chicago, IL 60610Owner City,St,Zip:
                                        350 W Hubbard Suite 500 C/O Herbert RealtyOwner Address:
                                        Kbw AssociatesOwner Name:
                                        U0023077Owner Id:
                                        NONEFacility Type:
                                        CLOSEDFacility Status:
                                        2033239Facility ID:
                                        60615Zip:
                                        CHICAGOCity:
                                        1605 E 50TH STAddress:
                                        ALGONQUIN APTSName:

UST:

663 ft. Site 4 of 6 in cluster K
0.126 mi.

Relative:
Higher

Actual:
589 ft.

 

1/8-1/4 CHICAGO, IL  60615
ENE 1605 E 50TH ST    N/A
K90 IL USTALGONQUIN APTS U001965134
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MAP FINDINGSMap ID
Direction

EDR ID NumberDistance
EPA ID NumberDatabase(s)SiteElevation

                                        Not reportedAbandoned Date:
                                        7/19/1994Removed Date:
                                        Not reportedTest Expire Date:
                                        Not reportedLast Passing Date:
                                        Not reportedEquipment:
                                        Not reportedEquipment Type:
                                        Not reportedIEMA:

ALGONQUIN APTS  (Continued) U001965134

                                        -87.586241847Longitude:
                                        41.804248136Latitude:
                                        HISTORIC DEPT. OF BUILDINGSData Source:
                                        7/10/51
                                        WORK BY: WATER TUBE BOILER & TANK; INSTALL 1-10K FUEL OIL, FINALComments:
                                        Not reportedLast Used Date:
                                        Not reportedRemoval Date:
                                        07/18/1950Install Date:
                                        Not reportedTank Capacity:
                                        Not reportedSubstance:
                                        Not reportedTank Construction:
                                        Not reportedTank Material:
                                        Not reportedTank ID:
                                        Not reportedOwner:
                                        UNDERGROUND STORAGE TANKTank Type:
                                        ILState:
                                        CHICAGOCity:
                                        1605 E 50TH STAddress:
                                        PACE ASSOCIATESName:
                                        1.61E+531950-07-18Facility ID:

CHICAGO TANKS:

663 ft. Site 5 of 6 in cluster K
0.126 mi.

Relative:
Higher

Actual:
589 ft.

 

1/8-1/4 CHICAGO, IL  
ENE 1605 E 50TH ST    N/A
K91 IL TANKSPACE ASSOCIATES S121830500

                                        08/16/1962Install Date:
                                        Not reportedTank Capacity:
                                        Not reportedSubstance:
                                        Not reportedTank Construction:
                                        Not reportedTank Material:
                                        Not reportedTank ID:
                                        Not reportedOwner:
                                        UNDERGROUND STORAGE TANKTank Type:
                                        ILState:
                                        CHICAGOCity:
                                        5200 S BLACKSTONE AVEAddress:
                                        BLACKWOOD HOTELName:
                                        5200BLA1962-08-16Facility ID:

CHICAGO TANKS:

664 ft.
0.126 mi.

Relative:
Higher

Actual:
589 ft.

 

1/8-1/4 CHICAGO, IL  
SSW 5200 S BLACKSTONE AVE    N/A
92 IL TANKSBLACKWOOD HOTEL S121856284
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MAP FINDINGSMap ID
Direction

EDR ID NumberDistance
EPA ID NumberDatabase(s)SiteElevation

                                        -87.590619795Longitude:
                                        41.800917105Latitude:
                                        HISTORIC DEPT. OF BUILDINGSData Source:
                                        WORK BY: BACON MANUFACTURING; INSTALL 1-8K FUEL OIL FINAL 2/21/63Comments:
                                        Not reportedLast Used Date:
                                        Not reportedRemoval Date:

BLACKWOOD HOTEL  (Continued) S121856284

                                        Not reportedAbandoned Date:
                                        8/6/1992Removed Date:
                                        Not reportedTest Expire Date:
                                        Not reportedLast Passing Date:
                                        Not reportedEquipment:
                                        Not reportedEquipment Type:
                                        Not reportedIEMA:
                                        NPending Nov:
                                        Not reportedMOTOR FUEL TYPE:
                                        Not reportedMotor Fuel Permit Expiration Date:
                                        Not reportedMotor Fuel Permit Inspection Date:
                                        Not reportedFee Due:
                                        Not reportedGreen Tag Expire Date:
                                        Not reportedGreen Tag Issue Date:
                                        Not reportedGreen Tag Decal:
                                        Not reportedInstall Date:
                                        Not reportedRed Tag Issue Date:
                                        1/18/1991OSFM First Notify Date:
                                        1/1/1980Last Used Date:
                                        Diesel FuelTank Substance:
                                        15000Tank Capacity:
                                        RemovedTank Status:
                                        1Tank Number:

                                        Chicago, IL 60615Owner City,St,Zip:
                                        1740 E 55Th Street C/O Wolin Levin Inc AgentOwner Address:
                                        Chippewa AptsOwner Name:
                                        U0016953Owner Id:
                                        NONEFacility Type:
                                        CLOSEDFacility Status:
                                        2026867Facility ID:
                                        60615Zip:
                                        CHICAGOCity:
                                        5050 S E ENDAddress:
                                        CHIPPEWA APTSName:

UST:

668 ft. Site 2 of 6 in cluster N
0.127 mi.

Relative:
Higher

Actual:
591 ft.

 

1/8-1/4 CHICAGO, IL  60615
ESE 5050 S E END    N/A
N93 IL USTCHIPPEWA APTS U000173253
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MAP FINDINGSMap ID
Direction

EDR ID NumberDistance
EPA ID NumberDatabase(s)SiteElevation

                                        -87.585564825Longitude:
                                        41.802825921Latitude:
                                        HISTORIC DEPT. OF BUILDINGSData Source:
                                        WORK BY: MOSBECK INDUSTRIAL; REMOVE 1-15K FUEL OIL TANK FINAL N/GComments:
                                        Not reportedLast Used Date:
                                        Not reportedRemoval Date:
                                        07/27/1992Install Date:
                                        Not reportedTank Capacity:
                                        Not reportedSubstance:
                                        Not reportedTank Construction:
                                        Not reportedTank Material:
                                        Not reportedTank ID:
                                        Not reportedOwner:
                                        UNDERGROUND STORAGE TANKTank Type:
                                        ILState:
                                        CHICAGOCity:
                                        5050 S EAST END AVEAddress:
                                        WOLIN - LEVIN INCName:
                                        5050EAS1992-07-27Facility ID:

CHICAGO TANKS:

668 ft. Site 3 of 6 in cluster N
0.127 mi.

Relative:
Higher

Actual:
591 ft.

 

1/8-1/4 CHICAGO, IL  
ESE 5050 S EAST END AVE    N/A
N94 IL TANKSWOLIN - LEVIN INC S121855811

                                        -87.585564825Longitude:
                                        41.802825921Latitude:
                                        HISTORIC DEPT. OF BUILDINGSData Source:
                                        11/7/51
                                        WORK BY: SUMNER S. SOLLETT; INSTALL 1-15K GAL FUEL OIL TANK FINALComments:
                                        Not reportedLast Used Date:
                                        Not reportedRemoval Date:
                                        05/03/1951Install Date:
                                        Not reportedTank Capacity:
                                        Not reportedSubstance:
                                        Not reportedTank Construction:
                                        Not reportedTank Material:
                                        Not reportedTank ID:
                                        Not reportedOwner:
                                        UNDERGROUND STORAGE TANKTank Type:
                                        ILState:
                                        CHICAGOCity:
                                        5050 S EAST END AVEAddress:
                                        WOLIN - LEVIN INCName:
                                        5050EAS1951-05-03Facility ID:

CHICAGO TANKS:

668 ft. Site 4 of 6 in cluster N
0.127 mi.

Relative:
Higher

Actual:
591 ft.

 

1/8-1/4 CHICAGO, IL  
ESE 5050 S EAST END AVE    N/A
N95 IL TANKSWOLIN - LEVIN INC S121855808
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MAP FINDINGSMap ID
Direction

EDR ID NumberDistance
EPA ID NumberDatabase(s)SiteElevation

                                        -87.585564825Longitude:
                                        41.802825921Latitude:
                                        HISTORIC DEPT. OF BUILDINGSData Source:
                                        WORK BY: CICERO OIL; SANDFILL 1-15K FUEL OIL TANK FINAL N/GComments:
                                        Not reportedLast Used Date:
                                        Not reportedRemoval Date:
                                        03/26/1991Install Date:
                                        Not reportedTank Capacity:
                                        Not reportedSubstance:
                                        Not reportedTank Construction:
                                        Not reportedTank Material:
                                        Not reportedTank ID:
                                        Not reportedOwner:
                                        UNDERGROUND STORAGE TANKTank Type:
                                        ILState:
                                        CHICAGOCity:
                                        5050 S EAST END AVEAddress:
                                        WOLIN - LEVIN INCName:
                                        5050EAS1991-03-26Facility ID:

CHICAGO TANKS:

668 ft. Site 5 of 6 in cluster N
0.127 mi.

Relative:
Higher

Actual:
591 ft.

 

1/8-1/4 CHICAGO, IL  
ESE 5050 S EAST END AVE    N/A
N96 IL TANKSWOLIN - LEVIN INC S121855810

                                        -87.585564825Longitude:
                                        41.802825921Latitude:
                                        HISTORIC DEPT. OF BUILDINGSData Source:
                                        7/11/52
                                        WORK BY: MIDWEST HEATING; INSTALL 1-15K GAL FUEL OIL TANK FINALComments:
                                        Not reportedLast Used Date:
                                        Not reportedRemoval Date:
                                        11/30/1951Install Date:
                                        Not reportedTank Capacity:
                                        Not reportedSubstance:
                                        Not reportedTank Construction:
                                        Not reportedTank Material:
                                        Not reportedTank ID:
                                        Not reportedOwner:
                                        UNDERGROUND STORAGE TANKTank Type:
                                        ILState:
                                        CHICAGOCity:
                                        5050 S EAST END AVEAddress:
                                        WOLIN - LEVIN INCName:
                                        5050EAS1951-11-30Facility ID:

CHICAGO TANKS:

668 ft. Site 6 of 6 in cluster N
0.127 mi.

Relative:
Higher

Actual:
591 ft.

 

1/8-1/4 CHICAGO, IL  
ESE 5050 S EAST END AVE    N/A
N97 IL TANKSWOLIN - LEVIN INC S121855809
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MAP FINDINGSMap ID
Direction

EDR ID NumberDistance
EPA ID NumberDatabase(s)SiteElevation

                                        SHELL OIL CO.Name:
                                        2007030Facility ID:

                                        -87.587636792Longitude:
                                        41.800941976Latitude:
                                        DEPT. OF PUBLIC HEALTHData Source:
                                        Stage 2: Y; Red Tag: N; Associated Permit Numbers: 106905 106905; ]
                                        Protection: Line Leak Detector; Piping Corrosion Protection: FRP;
                                        Automatic Shut-off; Piping Type: Pressurized Piping; Piping Leak
                                        Manhole; Tank Corrosion Protection: FRP; Tank Overfill Protection:
                                        Tank Leak Protection: ATG; Tank Spill Prevention: Spill Containment
                                        REMOVED 8/12/2002, Historic data from former Dept. of Environment [Comments:
                                        Not reportedLast Used Date:
                                        Not reportedRemoval Date:
                                        Not reportedInstall Date:
                                        8000Tank Capacity:
                                        GASOLINESubstance:
                                        Not reportedTank Construction:
                                        FRPTank Material:
                                        8Tank ID:
                                        See Environmental Permit DatasetOwner:
                                        UNDERGROUND STORAGE TANKTank Type:
                                        ILState:
                                        CHICAGOCity:
                                        5200 S LAKE PARK AVEAddress:
                                        SHELL OIL CO.Name:
                                        2007030Facility ID:

                                        -87.587636792Longitude:
                                        41.800941976Latitude:
                                        DEPT. OF PUBLIC HEALTHData Source:
                                        Stage 2: Y; Red Tag: N; Associated Permit Numbers: 106905 106905; ]
                                        Protection: Line Leak Detector; Piping Corrosion Protection: FRP;
                                        Automatic Shut-off; Piping Type: Pressurized Piping; Piping Leak
                                        Manhole; Tank Corrosion Protection: FRP; Tank Overfill Protection:
                                        Tank Leak Protection: ATG; Tank Spill Prevention: Spill Containment
                                        REMOVED 8/12/2002, Historic data from former Dept. of Environment [Comments:
                                        Not reportedLast Used Date:
                                        Not reportedRemoval Date:
                                        Not reportedInstall Date:
                                        8000Tank Capacity:
                                        GASOLINESubstance:
                                        Not reportedTank Construction:
                                        FRPTank Material:
                                        7Tank ID:
                                        See Environmental Permit DatasetOwner:
                                        UNDERGROUND STORAGE TANKTank Type:
                                        ILState:
                                        CHICAGOCity:
                                        5200 S LAKE PARK AVEAddress:
                                        SHELL OIL CO.Name:
                                        2007030Facility ID:

CHICAGO TANKS:

669 ft. Site 2 of 10 in cluster L
0.127 mi.

Relative:
Higher

Actual:
597 ft.

 

1/8-1/4 CHICAGO, IL  
SSE 5200 S LAKE PARK AVE    N/A
L98 IL TANKSSHELL OIL CO. S121837409
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MAP FINDINGSMap ID
Direction

EDR ID NumberDistance
EPA ID NumberDatabase(s)SiteElevation

                                        -87.587636792Longitude:
                                        41.800941976Latitude:
                                        DEPT. OF PUBLIC HEALTHData Source:
                                        Stage 2: Y; Red Tag: N; Associated Permit Numbers: 106905 106905; ]
                                        Protection: Line Leak Detector; Piping Corrosion Protection: FRP;
                                        Automatic Shut-off; Piping Type: Pressurized Piping; Piping Leak
                                        Manhole; Tank Corrosion Protection: FRP; Tank Overfill Protection:
                                        Tank Leak Protection: ATG; Tank Spill Prevention: Spill Containment
                                        REMOVED 8/12/2002, Historic data from former Dept. of Environment [Comments:
                                        Not reportedLast Used Date:
                                        Not reportedRemoval Date:
                                        Not reportedInstall Date:
                                        8000Tank Capacity:
                                        GASOLINESubstance:
                                        Not reportedTank Construction:
                                        FRPTank Material:
                                        6Tank ID:
                                        See Environmental Permit DatasetOwner:
                                        UNDERGROUND STORAGE TANKTank Type:
                                        ILState:
                                        CHICAGOCity:
                                        5200 S LAKE PARK AVEAddress:

SHELL OIL CO.  (Continued) S121837409

                                        -87.587636792Longitude:
                                        41.800941976Latitude:
                                        HISTORIC DEPT. OF BUILDINGSData Source:
                                        9/2/47
                                        WORK BY: LECH - WELD SERVICE; INSTALL 1-1K GAL FUEL OIL TANK FINALComments:
                                        Not reportedLast Used Date:
                                        Not reportedRemoval Date:
                                        01/21/1947Install Date:
                                        Not reportedTank Capacity:
                                        Not reportedSubstance:
                                        Not reportedTank Construction:
                                        Not reportedTank Material:
                                        Not reportedTank ID:
                                        Not reportedOwner:
                                        UNDERGROUND STORAGE TANKTank Type:
                                        ILState:
                                        CHICAGOCity:
                                        5200 S LAKE PARK AVEAddress:
                                        SHELL OILName:
                                        5200LAK1947-01-21Facility ID:

CHICAGO TANKS:

669 ft. Site 3 of 10 in cluster L
0.127 mi.

Relative:
Higher

Actual:
597 ft.

 

1/8-1/4 CHICAGO, IL  
SSE 5200 S LAKE PARK AVE    N/A
L99 IL TANKSSHELL OIL S121856303
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                                        -87.587636792Longitude:
                                        41.800941976Latitude:
                                        HISTORIC DEPT. OF BUILDINGSData Source:
                                        WORK BY: SHELL OIL; INSPECT 1-4K, 1-5K, & 1-6K GSLN 1-1K FO & 1-550 WOComments:
                                        Not reportedLast Used Date:
                                        Not reportedRemoval Date:
                                        06/09/1966Install Date:
                                        Not reportedTank Capacity:
                                        Not reportedSubstance:
                                        Not reportedTank Construction:
                                        Not reportedTank Material:
                                        Not reportedTank ID:
                                        Not reportedOwner:
                                        UNDERGROUND STORAGE TANKTank Type:
                                        ILState:
                                        CHICAGOCity:
                                        5200 S LAKE PARK AVEAddress:
                                        SHELL OILName:
                                        5200LAK1966-06-09Facility ID:

CHICAGO TANKS:

669 ft. Site 4 of 10 in cluster L
0.127 mi.

Relative:
Higher

Actual:
597 ft.

 

1/8-1/4 CHICAGO, IL  
SSE 5200 S LAKE PARK AVE    N/A
L100 IL TANKSSHELL OIL S121856304

                                        -87.587636792Longitude:
                                        41.800941976Latitude:
                                        HISTORIC DEPT. OF BUILDINGSData Source:
                                        WORK BY: H & H TANK INSTALLERS; REMOVE 1-1K GAL TK FINAL 3/13/89Comments:
                                        Not reportedLast Used Date:
                                        Not reportedRemoval Date:
                                        10/20/1988Install Date:
                                        Not reportedTank Capacity:
                                        Not reportedSubstance:
                                        Not reportedTank Construction:
                                        Not reportedTank Material:
                                        Not reportedTank ID:
                                        Not reportedOwner:
                                        UNDERGROUND STORAGE TANKTank Type:
                                        ILState:
                                        CHICAGOCity:
                                        5200 S LAKE PARK AVEAddress:
                                        SHELL OILName:
                                        5200LAK1988-10-20Facility ID:

CHICAGO TANKS:

669 ft. Site 5 of 10 in cluster L
0.127 mi.

Relative:
Higher

Actual:
597 ft.

 

1/8-1/4 CHICAGO, IL  
SSE 5200 S LAKE PARK AVE    N/A
L101 IL TANKSSHELL OIL S121856306
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                         Not reportedNon-Lust LR Date:
                         Not reportedHeating Oil Date:
                                   2006-10-31No Further Remediation Date Recorded:
                         2006-09-21No Further Remediation Letter:
                         2002-09-3045 Report Received:
                         2002-09-0320 Report Received:
                         Not reportedNon LUST Determination Letter:
                         Not reportedDate Section 57.5(g) Letter:
                         Not reportedSection 57.5(g) Letter:
                         Not reportedSite Classification:
                         6302764206PRP Phone:
                         Naperville, IL 60663PRP City,St,Zip:
                         603 Diehl Rd., Suite 103PRP Address:
                         John RobbinsPRP Contact:
                         Shell OilPRP Name:
                         Melinda.Friedel@illinois.govEmail:
                         (217) 785-5736Project Manager Phone:
                         FriedelProject Manager:
                         2002-08-12IEMA Date:
                         Unleaded GasProduct:
                         316395001IL EPA Id:
                         20021147Incident Num:
                         CHICAGO, IL 60615City,State,Zip:
                         5200 SOUTH LAKE PARK AVE.Address:
                         SHELL OILName:

                         Not reportedNon-Lust LR Date:
                         Not reportedHeating Oil Date:
                                   2006-10-31No Further Remediation Date Recorded:
                         2006-09-21No Further Remediation Letter:
                         Not reported45 Report Received:
                         Not reported20 Report Received:
                         Not reportedNon LUST Determination Letter:
                         Not reportedDate Section 57.5(g) Letter:
                         731Section 57.5(g) Letter:
                         Not reportedSite Classification:
                         6302764206PRP Phone:
                         Naperville, IL 60563PRP City,St,Zip:
                         603 Diehl Rd., Suite 103PRP Address:
                         John RobbinsPRP Contact:
                         Equilon Enterprises LLCPRP Name:
                         Melinda.Friedel@illinois.govEmail:
                         (217) 785-5736Project Manager Phone:
                         FriedelProject Manager:
                         1990-06-28IEMA Date:
                         Unleaded GasProduct:
                         316395001IL EPA Id:
                         901776Incident Num:
                         CHICAGO, IL 60615City,State,Zip:
                         5200 SOUTH LAKE PARK AVE.Address:
                         SHELL OIL CO.Name:

LUST:

669 ft. Site 6 of 10 in cluster L
0.127 mi. ECHO

Relative:
Higher

Actual:
597 ft.

 

1/8-1/4 FINDSCHICAGO, IL  60615
SSE RCRA NonGen / NLR5200 S LAKE PARK AVE ILD984848002
L102 IL LUSTSHELL OIL CO 1000614487
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                                                                                Not reportedClosure Workload Universe:
                                                                                Not reportedPost-Closure Workload Universe:
                                                                                Not reportedPermit Progress Universe:
                                                                                Not reportedPermit Workload Universe:
                                                                                Not reportedPermit Renewals Workload Universe:
                                                                                Not on the Baseline2018 GPRA Renewals Baseline:
                                                                                Not on the Baseline2018 GPRA Permit Baseline:
                                                                                Not reportedTreatment Storage and Disposal Type:
                                                                                NoCommercial TSD Indicator:
                                                                                Not reportedSub-Part K Indicator:
                                                                                NNHazardous Secondary Material Indicator:
                                                                                Not reportedFederal Facility Indicator:
                                                                                ---Active Site State-Reg Handler:
                                                                                Not reportedActive Site State-Reg Treatment Storage and Disposal Facility:
                                                                                Not reportedActive Site Converter Treatment storage and Disposal Facility:
                                                                                Not reportedActive Site Fed-Reg Treatment Storage and Disposal Facility:
                                                                                NoFederal Universal Waste:
                                                                                NoUniversal Waste Destination Facility:
                                                                                NoUniversal Waste Indicator:
                                                                                NoOff-Site Waste Receipt:
                                                                                NoUnderground Injection Control:
                                                                                NoSmelting Melting and Refining Furnace Exemption:
                                                                                NoSmall Quantity On-Site Burner Exemption:
                                                                                NoRecycler Activity with Storage:
                                                                                NoTransfer Facility Activity:
                                                                                NoTransporter Activity:
                                                                                NoMixed Waste Generator:
                                                                                NoImporter Activity:
                                                                                NoShort-Term Generator Activity:
                                                                                Not reportedOperator Type:
                                                                                Not reportedOperator Name:
                                                                                Not reportedOwner Type:
                                                                                Not reportedOwner Name:
                                                                                Not reportedMailing City,State,Zip:
                                                                                Not reportedMailing Address:
                                                                                DESPLAINESState District:
                                                                                Not reportedState District Owner:
                                                                                Not reportedActive Site Indicator:
                                                                                Not reportedAccessibility:
                                                                                Not reportedBiennial Report Cycle:
                                                                                Not reportedNon-Notifier:
                                                                                Not a generator, verifiedFederal Waste Generator Description:
                                                                                PrivateLand Type:
                                                                                05EPA Region:
                                                                                Not reportedContact Title:
                                                                                Not reportedContact Email:
                                                                                Not reportedContact Fax:
                                                                                Not reportedContact Telephone:
                                                                                Not reportedContact City,State,Zip:
                                                                                Not reportedContact Address:
                                                                                Not reportedContact Name:
                                                                                ILD984848002EPA ID:
                                                                                CHICAGO, IL 60615Handler City,State,Zip:
                                                                                5200 S LAKE PARK AVEHandler Address:
                              SHELL OIL COHandler Name:
                                                                                2018-12-14 00:00:00.0Date Form Received by Agency:

RCRA NonGen / NLR:

SHELL OIL CO  (Continued) 1000614487
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                                                            NoRecognized Trader Exporter:
                                                            NoRecognized Trader Importer:
                                                            NoLarge Quantity Handler of Universal Waste:
                                                            Not reportedState District Owner:
                                                            Not a generator, verifiedFederal Waste Generator Description:
          SHELL OIL COHandler Name:
                                                            2018-12-14 00:00:00.0Receive Date:

Historic Generators:

                                                            Not reportedOwner/Operator Email:
                                                            Not reportedOwner/Operator Fax:
                                                            Not reportedOwner/Operator Telephone Ext:
                                                            708-572-5727Owner/Operator Telephone:
                                                            OAK BROOK, IL 60522Owner/Operator City,State,Zip:
                                                            1415 W 22ND STOwner/Operator Address:
                                                            Not reportedDate Ended Current:
                                                            Not reportedDate Became Current:
                                                            PrivateLegal Status:
                                                            SHELL OIL COOwner/Operator Name:
                                                            OwnerOwner/Operator Indicator:

Handler - Owner Operator:

                              LEADWaste Description:
                              D008Waste Code:

                              Not DefinedWaste Description:
                              D000Waste Code:

Hazardous Waste Summary:

                                                                                NoSub-Part P Indicator:
                                                                                NoManifest Broker:
                                                                                NoRecycler Activity Without Storage:
                                                                                NoExporter of Spent Lead Acid Batteries:
                                                                                NoImporter of Spent Lead Acid Batteries:
                                                                                NoRecognized Trader-Exporter:
                                                                                NoRecognized Trader-Importer:
                                                                                2018-12-14 11:24:21.0Handler Date of Last Change:
                                                                                Not reportedFinancial Assurance Required:
                                                                                NoSignificant Non-Complier With a Compliance Schedule Universe:
                                                                                NoAddressed Significant Non-Complier Universe:
                                                                                NoUnaddressed Significant Non-Complier Universe:
                                                                                NoSignificant Non-Complier Universe:
                                                                                Not reportedFull Enforcement Universe:
                                                                                Not reportedOperating TSDF Universe:
                                                                                N/AGroundwater Controls Indicator:
                                                                                N/AHuman Exposure Controls Indicator:
                                                                                NoInstitutional Control Indicator:
                                                                                NoEnvironmental Control Indicator:
                                                                                No NCAPS rankingCorrective Action Priority Ranking:
                                                                                NoTSDFs Only Subject to CA under Discretionary Auth Universe:
                                                                                NoTSDFs Potentially Subject to CA Under 3004 (u)/(v) Universe:
                                                                                NoNon-TSDFs Where RCRA CA has Been Imposed Universe:
                                                                                NoSubject to Corrective Action Universe:
                                                                                NoCorrective Action Workload Universe:
                                                                                No202 GPRA Corrective Action Baseline:

SHELL OIL CO  (Continued) 1000614487
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                                   CHICAGO, IL 60615City,State,Zip:
                                   5200 S LAKE PARK AVEAddress:
                                   SHELL OIL COName:
                                   http://echo.epa.gov/detailed-facility-report?fid=110005903521DFR URL:
                                   110005903521Registry ID:
                                   1000614487Envid:

ECHO:

additional FINDS: detail in the EDR Site Report.
Click this hyperlink while viewing on your computer to access 

corrective action activities required under RCRA.
program staff to track the notification, permit, compliance, and
and treat, store, or dispose of hazardous waste. RCRAInfo allows RCRA
events and activities related to facilities that generate, transport,
Conservation and Recovery Act (RCRA) program through the tracking of
RCRAInfo is a national information system that supports the Resource

Environmental Interest/Information System:

Click Here:

          110005903521Registry ID:
FINDS:

                                                            No Evaluations FoundEvaluations:
Evaluation Action Summary:

                                                            No Violations FoundViolations:
Facility Has Received Notices of Violations:

                                                            No NAICS Codes FoundNAICS Codes:
List of NAICS Codes and Descriptions:

                                                            Not reportedElectronic Manifest Broker:
                                                            Not reportedNon Storage Recycler Activity:
                                                            NoCurrent Record:
                                                            NoSpent Lead Acid Battery Exporter:
                                                            NoSpent Lead Acid Battery Importer:
                                                            NoRecognized Trader Exporter:
                                                            NoRecognized Trader Importer:
                                                            NoLarge Quantity Handler of Universal Waste:
                                                            Not reportedState District Owner:
                                                            Small Quantity GeneratorFederal Waste Generator Description:
          SHELL OIL COHandler Name:
                                                            1991-12-16 00:00:00.0Receive Date:

                                                            NoElectronic Manifest Broker:
                                                            NoNon Storage Recycler Activity:
                                                            YesCurrent Record:
                                                            NoSpent Lead Acid Battery Exporter:
                                                            NoSpent Lead Acid Battery Importer:

SHELL OIL CO  (Continued) 1000614487
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https://ofmpub.epa.gov/frs_public2/fii_query_detail.disp_program_facility?p_registry_id=110005903521
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                                        -87.587636792Longitude:
                                        41.800941976Latitude:
                                        HISTORIC DEPT. OF BUILDINGSData Source:
                                        WORK BY: QUALITY PUMP; INSTALL 3- NEW DISPENSERS FINAL N/GComments:
                                        Not reportedLast Used Date:
                                        Not reportedRemoval Date:
                                        06/18/1990Install Date:
                                        Not reportedTank Capacity:
                                        Not reportedSubstance:
                                        Not reportedTank Construction:
                                        Not reportedTank Material:
                                        Not reportedTank ID:
                                        Not reportedOwner:
                                        UNDERGROUND STORAGE TANKTank Type:
                                        ILState:
                                        CHICAGOCity:
                                        5200 S LAKE PARK AVEAddress:
                                        SHELL OILName:
                                        5200LAK1990-06-18Facility ID:

CHICAGO TANKS:

669 ft. Site 7 of 10 in cluster L
0.127 mi.

Relative:
Higher

Actual:
597 ft.

 

1/8-1/4 CHICAGO, IL  
SSE 5200 S LAKE PARK AVE    N/A
L103 IL TANKSSHELL OIL S121856307

                                        -87.587636792Longitude:
                                        41.800941976Latitude:
                                        HISTORIC DEPT. OF BUILDINGSData Source:
                                        WORK BY: SHELL OIL; INSPECT 1-8K GAL GSLN TK FINAL 3/31/71Comments:
                                        Not reportedLast Used Date:
                                        Not reportedRemoval Date:
                                        06/02/1970Install Date:
                                        Not reportedTank Capacity:
                                        Not reportedSubstance:
                                        Not reportedTank Construction:
                                        Not reportedTank Material:
                                        Not reportedTank ID:
                                        Not reportedOwner:
                                        UNDERGROUND STORAGE TANKTank Type:
                                        ILState:
                                        CHICAGOCity:
                                        5200 S LAKE PARK AVEAddress:
                                        SHELL OILName:
                                        5200LAK1970-06-02Facility ID:

CHICAGO TANKS:

669 ft. Site 8 of 10 in cluster L
0.127 mi.

Relative:
Higher

Actual:
597 ft.

 

1/8-1/4 CHICAGO, IL  
SSE 5200 S LAKE PARK AVE    N/A
L104 IL TANKSSHELL OIL S121856305
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                                        -87.587636792Longitude:
                                        41.800941976Latitude:
                                        HISTORIC DEPT. OF BUILDINGSData Source:
                                        FINAL 3/14/47
                                        WORK BY: WATER TUBE BOILER & TANK; INSTALL 1-1500 GAL FUEL OIL TANKComments:
                                        Not reportedLast Used Date:
                                        Not reportedRemoval Date:
                                        10/30/1946Install Date:
                                        Not reportedTank Capacity:
                                        Not reportedSubstance:
                                        Not reportedTank Construction:
                                        Not reportedTank Material:
                                        Not reportedTank ID:
                                        Not reportedOwner:
                                        UNDERGROUND STORAGE TANKTank Type:
                                        ILState:
                                        CHICAGOCity:
                                        5200 S LAKE PARK AVEAddress:
                                        SHELL OILName:
                                        5200LAK1946-10-30Facility ID:

CHICAGO TANKS:

669 ft. Site 9 of 10 in cluster L
0.127 mi.

Relative:
Higher

Actual:
597 ft.

 

1/8-1/4 CHICAGO, IL  
SSE 5200 S LAKE PARK AVE    N/A
L105 IL TANKSSHELL OIL S121856302

                                        Not reportedMotor Fuel Permit Inspection Date:
                                        $0.00Fee Due:
                                        12/31/2003Green Tag Expire Date:
                                        8/11/2000Green Tag Issue Date:
                                        B001027Green Tag Decal:
                                        1/1/1970Install Date:
                                        Not reportedRed Tag Issue Date:
                                        4/25/1986OSFM First Notify Date:
                                        9/6/1994Last Used Date:
                                        GasolineTank Substance:
                                        8000Tank Capacity:
                                        RemovedTank Status:
                                        1Tank Number:

                                        Naperville, IL 60563Owner City,St,Zip:
                                        603 Diehl Road, Suite 103Owner Address:
                                        Equilon Enterprises, LLCOwner Name:
                                        U0027449Owner Id:
                                        OTHERFacility Type:
                                        CLOSEDFacility Status:
                                        2007030Facility ID:
                                        60615Zip:
                                        CHICAGOCity:
                                        5200 S LAKE PARKAddress:
                                        SHELL STATION 1544-34Name:

UST:

669 ft. Site 10 of 10 in cluster L
0.127 mi.

Relative:
Higher

Actual:
597 ft.

 

1/8-1/4 CHICAGO, IL  60615
SSE 5200 S LAKE PARK    N/A
L106 IL USTSHELL STATION 1544-34 U001143099
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                                        Not reportedLast Passing Date:
                                        Not reportedEquipment:
                                        Not reportedEquipment Type:
                                        Not reportedIEMA:
                                        NPending Nov:
                                        Not reportedMOTOR FUEL TYPE:
                                        Not reportedMotor Fuel Permit Expiration Date:
                                        Not reportedMotor Fuel Permit Inspection Date:
                                        $0.00Fee Due:
                                        12/31/2003Green Tag Expire Date:
                                        8/11/2000Green Tag Issue Date:
                                        B001027Green Tag Decal:
                                        1/1/1968Install Date:
                                        Not reportedRed Tag Issue Date:
                                        4/25/1986OSFM First Notify Date:
                                        9/6/1994Last Used Date:
                                        GasolineTank Substance:
                                        5000Tank Capacity:
                                        RemovedTank Status:
                                        3Tank Number:

                                        Not reportedAbandoned Date:
                                        9/12/1994Removed Date:
                                        Not reportedTest Expire Date:
                                        Not reportedLast Passing Date:
                                        Not reportedEquipment:
                                        Not reportedEquipment Type:
                                        Not reportedIEMA:
                                        NPending Nov:
                                        Not reportedMOTOR FUEL TYPE:
                                        Not reportedMotor Fuel Permit Expiration Date:
                                        Not reportedMotor Fuel Permit Inspection Date:
                                        $0.00Fee Due:
                                        12/31/2003Green Tag Expire Date:
                                        8/11/2000Green Tag Issue Date:
                                        B001027Green Tag Decal:
                                        1/1/1968Install Date:
                                        Not reportedRed Tag Issue Date:
                                        4/25/1986OSFM First Notify Date:
                                        9/6/1994Last Used Date:
                                        GasolineTank Substance:
                                        6000Tank Capacity:
                                        RemovedTank Status:
                                        2Tank Number:

                                        Not reportedAbandoned Date:
                                        9/12/1994Removed Date:
                                        Not reportedTest Expire Date:
                                        Not reportedLast Passing Date:
                                        Not reportedEquipment:
                                        Not reportedEquipment Type:
                                        ? , 02-1147IEMA:
                                        NPending Nov:
                                        Not reportedMOTOR FUEL TYPE:
                                        Not reportedMotor Fuel Permit Expiration Date:

SHELL STATION 1544-34  (Continued) U001143099
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                                        RemovedTank Status:
                                        6Tank Number:

                                        Not reportedAbandoned Date:
                                        9/15/1994Removed Date:
                                        Not reportedTest Expire Date:
                                        Not reportedLast Passing Date:
                                        Not reportedEquipment:
                                        Not reportedEquipment Type:
                                        Not reportedIEMA:
                                        NPending Nov:
                                        Not reportedMOTOR FUEL TYPE:
                                        Not reportedMotor Fuel Permit Expiration Date:
                                        Not reportedMotor Fuel Permit Inspection Date:
                                        $0.00Fee Due:
                                        12/31/2003Green Tag Expire Date:
                                        8/11/2000Green Tag Issue Date:
                                        B001027Green Tag Decal:
                                        1/1/1968Install Date:
                                        Not reportedRed Tag Issue Date:
                                        4/25/1986OSFM First Notify Date:
                                        8/1/1994Last Used Date:
                                        Used OilTank Substance:
                                        550Tank Capacity:
                                        RemovedTank Status:
                                        5Tank Number:

                                        Not reportedAbandoned Date:
                                        9/13/1994Removed Date:
                                        Not reportedTest Expire Date:
                                        Not reportedLast Passing Date:
                                        Not reportedEquipment:
                                        Not reportedEquipment Type:
                                        Not reportedIEMA:
                                        NPending Nov:
                                        Not reportedMOTOR FUEL TYPE:
                                        Not reportedMotor Fuel Permit Expiration Date:
                                        Not reportedMotor Fuel Permit Inspection Date:
                                        $0.00Fee Due:
                                        12/31/2003Green Tag Expire Date:
                                        8/11/2000Green Tag Issue Date:
                                        B001027Green Tag Decal:
                                        1/1/1968Install Date:
                                        Not reportedRed Tag Issue Date:
                                        4/25/1986OSFM First Notify Date:
                                        9/6/1994Last Used Date:
                                        GasolineTank Substance:
                                        4000Tank Capacity:
                                        RemovedTank Status:
                                        4Tank Number:

                                        Not reportedAbandoned Date:
                                        9/12/1994Removed Date:
                                        Not reportedTest Expire Date:

SHELL STATION 1544-34  (Continued) U001143099
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                                        B001027Green Tag Decal:
                                        9/14/1994Install Date:
                                        Not reportedRed Tag Issue Date:
                                        10/13/1994OSFM First Notify Date:
                                        8/1/2002Last Used Date:
                                        GasolineTank Substance:
                                        8000Tank Capacity:
                                        RemovedTank Status:
                                        8Tank Number:

                                        Not reportedAbandoned Date:
                                        8/12/2002Removed Date:
                                        Not reportedTest Expire Date:
                                        Not reportedLast Passing Date:
                                        Not reportedEquipment:
                                        Not reportedEquipment Type:
                                        Not reportedIEMA:
                                        NPending Nov:
                                        Not reportedMOTOR FUEL TYPE:
                                        Not reportedMotor Fuel Permit Expiration Date:
                                        Not reportedMotor Fuel Permit Inspection Date:
                                        $0.00Fee Due:
                                        12/31/2003Green Tag Expire Date:
                                        8/11/2000Green Tag Issue Date:
                                        B001027Green Tag Decal:
                                        9/14/1994Install Date:
                                        Not reportedRed Tag Issue Date:
                                        10/13/1994OSFM First Notify Date:
                                        8/1/2002Last Used Date:
                                        GasolineTank Substance:
                                        8000Tank Capacity:
                                        RemovedTank Status:
                                        7Tank Number:

                                        Not reportedAbandoned Date:
                                        8/12/2002Removed Date:
                                        Not reportedTest Expire Date:
                                        Not reportedLast Passing Date:
                                        Not reportedEquipment:
                                        Not reportedEquipment Type:
                                        Not reportedIEMA:
                                        NPending Nov:
                                        Not reportedMOTOR FUEL TYPE:
                                        Not reportedMotor Fuel Permit Expiration Date:
                                        Not reportedMotor Fuel Permit Inspection Date:
                                        $0.00Fee Due:
                                        12/31/2003Green Tag Expire Date:
                                        8/11/2000Green Tag Issue Date:
                                        B001027Green Tag Decal:
                                        9/14/1994Install Date:
                                        Not reportedRed Tag Issue Date:
                                        10/13/1994OSFM First Notify Date:
                                        8/1/2002Last Used Date:
                                        GasolineTank Substance:
                                        8000Tank Capacity:

SHELL STATION 1544-34  (Continued) U001143099
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                                        Not reportedAbandoned Date:
                                        12/14/1995Removed Date:
                                        Not reportedTest Expire Date:
                                        Not reportedLast Passing Date:
                                        Not reportedEquipment:
                                        Not reportedEquipment Type:
                                        Not reportedIEMA:
                                        NPending Nov:
                                        Not reportedMOTOR FUEL TYPE:
                                        Not reportedMotor Fuel Permit Expiration Date:
                                        Not reportedMotor Fuel Permit Inspection Date:
                                        Not reportedFee Due:
                                        12/31/2003Green Tag Expire Date:
                                        8/11/2000Green Tag Issue Date:
                                        B001027Green Tag Decal:
                                        1/1/1968Install Date:
                                        Not reportedRed Tag Issue Date:
                                        2/16/1996OSFM First Notify Date:
                                        6/1/1970Last Used Date:
                                        Used OilTank Substance:
                                        550Tank Capacity:
                                        RemovedTank Status:
                                        9Tank Number:

                                        Not reportedAbandoned Date:
                                        8/12/2002Removed Date:
                                        Not reportedTest Expire Date:
                                        Not reportedLast Passing Date:
                                        Not reportedEquipment:
                                        Not reportedEquipment Type:
                                        Not reportedIEMA:
                                        NPending Nov:
                                        Not reportedMOTOR FUEL TYPE:
                                        Not reportedMotor Fuel Permit Expiration Date:
                                        Not reportedMotor Fuel Permit Inspection Date:
                                        $0.00Fee Due:
                                        12/31/2003Green Tag Expire Date:
                                        8/11/2000Green Tag Issue Date:

SHELL STATION 1544-34  (Continued) U001143099

                                        Chicago, IL 60610Owner City,St,Zip:
                                        350 W Hubbard Suite 500 C/O Herbert RealtyOwner Address:
                                        Kbw AssociatesOwner Name:
                                        U0023077Owner Id:
                                        NONEFacility Type:
                                        CLOSEDFacility Status:
                                        2033242Facility ID:
                                        60615Zip:
                                        CHICAGOCity:
                                        1607 E 50TH STAddress:
                                        ALGONQUIN APTSName:

UST:

683 ft. Site 6 of 6 in cluster K
0.129 mi.

Relative:
Higher

Actual:
589 ft.

 

1/8-1/4 CHICAGO, IL  60615
ENE 1607 E 50TH ST    N/A
K107 IL USTALGONQUIN APTS U001965139
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                                        Not reportedAbandoned Date:
                                        7/18/1994Removed Date:
                                        Not reportedTest Expire Date:
                                        Not reportedLast Passing Date:
                                        Not reportedEquipment:
                                        Not reportedEquipment Type:
                                        Not reportedIEMA:
                                        NPending Nov:
                                        Not reportedMOTOR FUEL TYPE:
                                        Not reportedMotor Fuel Permit Expiration Date:
                                        Not reportedMotor Fuel Permit Inspection Date:
                                        Not reportedFee Due:
                                        Not reportedGreen Tag Expire Date:
                                        Not reportedGreen Tag Issue Date:
                                        Not reportedGreen Tag Decal:
                                        1/1/1950Install Date:
                                        Not reportedRed Tag Issue Date:
                                        6/15/1994OSFM First Notify Date:
                                        1/1/1978Last Used Date:
                                        Heating OilTank Substance:
                                        10000Tank Capacity:
                                        RemovedTank Status:
                                        1Tank Number:

ALGONQUIN APTS  (Continued) U001965139

                                        Not reportedMOTOR FUEL TYPE:
                                        Not reportedMotor Fuel Permit Expiration Date:
                                        Not reportedMotor Fuel Permit Inspection Date:
                                        Not reportedFee Due:
                                        Not reportedGreen Tag Expire Date:
                                        Not reportedGreen Tag Issue Date:
                                        Not reportedGreen Tag Decal:
                                        1/1/1950Install Date:
                                        Not reportedRed Tag Issue Date:
                                        6/15/1994OSFM First Notify Date:
                                        1/1/1978Last Used Date:
                                        Heating OilTank Substance:
                                        10000Tank Capacity:
                                        RemovedTank Status:
                                        1Tank Number:

                                        Chicago, IL 60610Owner City,St,Zip:
                                        350 W Hubbard Suite 500 C/O Herbert RealtyOwner Address:
                                        Kbw AssociatesOwner Name:
                                        U0023077Owner Id:
                                        NONEFacility Type:
                                        CLOSEDFacility Status:
                                        2033241Facility ID:
                                        60615Zip:
                                        CHICAGOCity:
                                        1606 E 50TH STAddress:
                                        ALGONQUIN APTSName:

UST:

702 ft. Site 1 of 6 in cluster O
0.133 mi.

Relative:
Higher

Actual:
589 ft.

 

1/8-1/4 CHICAGO, IL  60615
ENE 1606 E 50TH ST    N/A
O108 IL USTALGONQUIN APTS U001965135
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                                        Not reportedAbandoned Date:
                                        7/19/1994Removed Date:
                                        Not reportedTest Expire Date:
                                        Not reportedLast Passing Date:
                                        Not reportedEquipment:
                                        Not reportedEquipment Type:
                                        Not reportedIEMA:
                                        NPending Nov:

ALGONQUIN APTS  (Continued) U001965135

                                        -87.589235292Longitude:
                                        41.8061398Latitude:
                                        HISTORIC DEPT. OF BUILDINGSData Source:
                                        FINAL 10/10/52
                                        WORK BY: STND WELDING & BOILER REPAIRS; INSPECT 1-2K GAL FUEL OIL TANKComments:
                                        Not reportedLast Used Date:
                                        Not reportedRemoval Date:
                                        08/25/1952Install Date:
                                        Not reportedTank Capacity:
                                        Not reportedSubstance:
                                        Not reportedTank Construction:
                                        Not reportedTank Material:
                                        Not reportedTank ID:
                                        Not reportedOwner:
                                        UNDERGROUND STORAGE TANKTank Type:
                                        ILState:
                                        CHICAGOCity:
                                        4853 S LAKE PARK AVEAddress:
                                        HARDING MUSEUMName:
                                        4853LAK1952-08-25Facility ID:

CHICAGO TANKS:

710 ft. Site 2 of 2 in cluster M
0.134 mi.

Relative:
Higher

Actual:
600 ft.

 

1/8-1/4 CHICAGO, IL  
North 4853 S LAKE PARK AVE    N/A
M109 IL TANKSHARDING MUSEUM S121855133

                                                                                Not reportedContact Title:
                                                                                Not reportedContact Email:
                                                                                Not reportedContact Fax:
                                                                                773-702-9000Contact Telephone:
                                                                                Not reportedContact City,State,Zip:
                                                                                Not reportedContact Address:
                                                                                JOHN BIVONAContact Name:
                                                                                ILR000146787EPA ID:
                                                                                CHICAGO, IL 60637Handler City,State,Zip:
                                                                                1369 E HYDE PARK BLVDHandler Address:
                              UNIVERSITY OF CHICAGOHandler Name:
                                                                                2009-11-16 00:00:00.0Date Form Received by Agency:

RCRA NonGen / NLR:

727 ft.
0.138 mi.

Relative:
Higher

Actual:
589 ft.

 

1/8-1/4 ECHOCHICAGO, IL  60615
WSW FINDS1369 E HYDE PARK BLVD ILR000146787
110 RCRA NonGen / NLRUNIVERSITY OF CHICAGO 1010317545
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                                                                                Not reportedFull Enforcement Universe:
                                                                                Not reportedOperating TSDF Universe:
                                                                                N/AGroundwater Controls Indicator:
                                                                                N/AHuman Exposure Controls Indicator:
                                                                                NoInstitutional Control Indicator:
                                                                                NoEnvironmental Control Indicator:
                                                                                No NCAPS rankingCorrective Action Priority Ranking:
                                                                                NoTSDFs Only Subject to CA under Discretionary Auth Universe:
                                                                                NoTSDFs Potentially Subject to CA Under 3004 (u)/(v) Universe:
                                                                                NoNon-TSDFs Where RCRA CA has Been Imposed Universe:
                                                                                NoSubject to Corrective Action Universe:
                                                                                NoCorrective Action Workload Universe:
                                                                                No202 GPRA Corrective Action Baseline:
                                                                                Not reportedClosure Workload Universe:
                                                                                Not reportedPost-Closure Workload Universe:
                                                                                Not reportedPermit Progress Universe:
                                                                                Not reportedPermit Workload Universe:
                                                                                Not reportedPermit Renewals Workload Universe:
                                                                                Not on the Baseline2018 GPRA Renewals Baseline:
                                                                                Not on the Baseline2018 GPRA Permit Baseline:
                                                                                Not reportedTreatment Storage and Disposal Type:
                                                                                NoCommercial TSD Indicator:
                                                                                Not reportedSub-Part K Indicator:
                                                                                NNHazardous Secondary Material Indicator:
                                                                                Not reportedFederal Facility Indicator:
                                                                                ---Active Site State-Reg Handler:
                                                                                Not reportedActive Site State-Reg Treatment Storage and Disposal Facility:
                                                                                Not reportedActive Site Converter Treatment storage and Disposal Facility:
                                                                                Not reportedActive Site Fed-Reg Treatment Storage and Disposal Facility:
                                                                                NoFederal Universal Waste:
                                                                                NoUniversal Waste Destination Facility:
                                                                                NoUniversal Waste Indicator:
                                                                                NoOff-Site Waste Receipt:
                                                                                NoUnderground Injection Control:
                                                                                NoSmelting Melting and Refining Furnace Exemption:
                                                                                NoSmall Quantity On-Site Burner Exemption:
                                                                                NoRecycler Activity with Storage:
                                                                                NoTransfer Facility Activity:
                                                                                NoTransporter Activity:
                                                                                NoMixed Waste Generator:
                                                                                NoImporter Activity:
                                                                                NoShort-Term Generator Activity:
                                                                                Not reportedOperator Type:
                                                                                Not reportedOperator Name:
                                                                                Not reportedOwner Type:
                                                                                Not reportedOwner Name:
                                                                                CHICAGO, IL 60637Mailing City,State,Zip:
                                                                                5555 S ELLIS AVEMailing Address:
                                                                                DESPLAINESState District:
                                                                                Not reportedState District Owner:
                                                                                Not reportedActive Site Indicator:
                                                                                Not reportedAccessibility:
                                                                                Not reportedBiennial Report Cycle:
                                                                                Not reportedNon-Notifier:
                                                                                Not a generator, verifiedFederal Waste Generator Description:
                                                                                MunicipalLand Type:
                                                                                05EPA Region:

UNIVERSITY OF CHICAGO  (Continued) 1010317545

TC6669750.2s   Page 117



MAP FINDINGSMap ID
Direction

EDR ID NumberDistance
EPA ID NumberDatabase(s)SiteElevation

                                                            Not reportedNon Storage Recycler Activity:
                                                            YesCurrent Record:
                                                            NoSpent Lead Acid Battery Exporter:
                                                            NoSpent Lead Acid Battery Importer:
                                                            NoRecognized Trader Exporter:
                                                            NoRecognized Trader Importer:
                                                            NoLarge Quantity Handler of Universal Waste:
                                                            Not reportedState District Owner:
                                                            Not a generator, verifiedFederal Waste Generator Description:
          UNIVERSITY OF CHICAGOHandler Name:
                                                            2009-11-16 00:00:00.0Receive Date:

Historic Generators:

                                                            Not reportedOwner/Operator Email:
                                                            Not reportedOwner/Operator Fax:
                                                            Not reportedOwner/Operator Telephone Ext:
                                                            Not reportedOwner/Operator Telephone:
                                                            CHICAGO, IL 60637Owner/Operator City,State,Zip:
                                                            5555 S ELLIS AVEOwner/Operator Address:
                                                            Not reportedDate Ended Current:
                                                            2007-05-18 00:00:00.Date Became Current:
                                                            MunicipalLegal Status:
                                                            UNIVERSITY OF CHICAGOOwner/Operator Name:
                                                            OperatorOwner/Operator Indicator:

                                                            Not reportedOwner/Operator Email:
                                                            Not reportedOwner/Operator Fax:
                                                            Not reportedOwner/Operator Telephone Ext:
                                                            Not reportedOwner/Operator Telephone:
                                                            CHICAGO, IL 60637Owner/Operator City,State,Zip:
                                                            5555 S ELLIS AVEOwner/Operator Address:
                                                            Not reportedDate Ended Current:
                                                            2007-05-18 00:00:00.Date Became Current:
                                                            MunicipalLegal Status:
                                                            UNIVERSITY OF CHICAGOOwner/Operator Name:
                                                            OwnerOwner/Operator Indicator:

Handler - Owner Operator:

                              LEADWaste Description:
                              D008Waste Code:

Hazardous Waste Summary:

                                                                                NoSub-Part P Indicator:
                                                                                Not reportedManifest Broker:
                                                                                Not reportedRecycler Activity Without Storage:
                                                                                NoExporter of Spent Lead Acid Batteries:
                                                                                NoImporter of Spent Lead Acid Batteries:
                                                                                NoRecognized Trader-Exporter:
                                                                                NoRecognized Trader-Importer:
                                                                                2015-04-14 00:00:00.0Handler Date of Last Change:
                                                                                Not reportedFinancial Assurance Required:
                                                                                NoSignificant Non-Complier With a Compliance Schedule Universe:
                                                                                NoAddressed Significant Non-Complier Universe:
                                                                                NoUnaddressed Significant Non-Complier Universe:
                                                                                NoSignificant Non-Complier Universe:

UNIVERSITY OF CHICAGO  (Continued) 1010317545
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                                                            Not reportedFinal Count:
                                                            Not reportedPaid Amount:
                                                            Not reportedFinal Monetary Amount:
                                                            Not reportedProposed Amount:
                                                            Not reportedSEP Type Description:
                                                            Not reportedSEP Type:
                                                            Not reportedSEP Defaulted Date:
                                                            Not reportedSEP Actual Date:
                                                            Not reportedSEP Scheduled Completion Date:
                                                            Not reportedSEP Expenditure Amount:
                                   Not reportedSEP Sequence Number:
                                                            Not reportedEnforcement Responsible Sub-Organization:
                                                            Not reportedEnforcement Responsible Person:
                              Not reportedEnforcement Type:
                                                            Not reportedConsent/Final Order Lead Agency:
                                                            Not reportedConsent/Final Order Respondent Name:
                                   Not reportedConsent/Final Order Sequence Number:
                                                            Not reportedDisposition Status Description:
                                                            Not reportedDisposition Status:
                                                            Not reportedDisposition Status Date:
                                                            Not reportedAppeal Resolution Date:
                                                            Not reportedAppeal Initiated Date:
                                                            Not reportedCorrective Action Component:
                                                            Not reportedEnforcement Attorney:
                                                            Not reportedEnforcement Docket Number:
                                                            Not reportedEnforcement Responsible Agency:
                                                            Not reportedDate of Enforcement Action:
                                                            Not reportedEnforcement Identifier:
                                                            Not reportedScheduled Compliance Date:
                                                            Not reportedViolation Responsible Agency:
                                                            Not reportedReturn to Compliance Qualifier:
                                                            Not reportedActual Return to Compliance Date:
                                                            Not reportedDate Violation was Determined:
                                                            Not reportedViolation Short Description:
                                                            Not reportedAgency Which Determined Violation:
                                                            NoFound Violation:

Facility Has Received Notices of Violation:

                              COLLEGES, UNIVERSITIES, AND PROFESSIONAL SCHOOLSNAICS Description:
                              61131NAICS Code:

List of NAICS Codes and Descriptions:

                                                            Not reportedElectronic Manifest Broker:
                                                            Not reportedNon Storage Recycler Activity:
                                                            NoCurrent Record:
                                                            NoSpent Lead Acid Battery Exporter:
                                                            NoSpent Lead Acid Battery Importer:
                                                            NoRecognized Trader Exporter:
                                                            NoRecognized Trader Importer:
                                                            NoLarge Quantity Handler of Universal Waste:
                                                            Not reportedState District Owner:
                                                            Conditionally Exempt Small Quantity GeneratorFederal Waste Generator Description:
          UNIVERSITY OF CHICAGOHandler Name:
                                                            2007-05-18 00:00:00.0Receive Date:

                                                            Not reportedElectronic Manifest Broker:

UNIVERSITY OF CHICAGO  (Continued) 1010317545
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                                                            NoFound Violation:
                                                            EPAEvaluation Responsible Agency:
                                                            2010-05-13 00:00:00.0Evaluation Date:

                                                            Not reportedFormer Citation:
                                                            Not reportedRequest Agency:
                                                            Not reportedDate Response Received:
                                                            Not reportedDate of Request:
                                                            Not reportedScheduled Compliance Date:
                                                            Not reportedActual Return to Compliance Date:
                                                            Not reportedEvaluation Responsible Sub-Organization:
                                                            DMSEvaluation Responsible Person Identifier:
                                                            NON-FINANCIAL RECORD REVIEWEvaluation Type Description:
                                                            NoFound Violation:
                                                            EPAEvaluation Responsible Agency:
                                                            2009-08-24 00:00:00.0Evaluation Date:

Evaluation Action Summary:

                                                            Not reportedFinal Amount:
                                                            Not reportedFinal Count:
                                                            Not reportedPaid Amount:
                                                            Not reportedFinal Monetary Amount:
                                                            Not reportedProposed Amount:
                                                            Not reportedSEP Type Description:
                                                            Not reportedSEP Type:
                                                            Not reportedSEP Defaulted Date:
                                                            Not reportedSEP Actual Date:
                                                            Not reportedSEP Scheduled Completion Date:
                                                            Not reportedSEP Expenditure Amount:
                                   Not reportedSEP Sequence Number:
                                                            Not reportedEnforcement Responsible Sub-Organization:
                                                            Not reportedEnforcement Responsible Person:
                              Not reportedEnforcement Type:
                                                            Not reportedConsent/Final Order Lead Agency:
                                                            Not reportedConsent/Final Order Respondent Name:
                                   Not reportedConsent/Final Order Sequence Number:
                                                            Not reportedDisposition Status Description:
                                                            Not reportedDisposition Status:
                                                            Not reportedDisposition Status Date:
                                                            Not reportedAppeal Resolution Date:
                                                            Not reportedAppeal Initiated Date:
                                                            Not reportedCorrective Action Component:
                                                            Not reportedEnforcement Attorney:
                                                            Not reportedEnforcement Docket Number:
                                                            Not reportedEnforcement Responsible Agency:
                                                            Not reportedDate of Enforcement Action:
                                                            Not reportedEnforcement Identifier:
                                                            Not reportedScheduled Compliance Date:
                                                            Not reportedViolation Responsible Agency:
                                                            Not reportedReturn to Compliance Qualifier:
                                                            Not reportedActual Return to Compliance Date:
                                                            Not reportedDate Violation was Determined:
                                                            Not reportedViolation Short Description:
                                                            Not reportedAgency Which Determined Violation:
                                                            NoFound Violation:

                                                            Not reportedFinal Amount:

UNIVERSITY OF CHICAGO  (Continued) 1010317545
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                                   CHICAGO, IL 60615City,State,Zip:
                                   1369 E HYDE PARK BLVDAddress:
                                   UNIVERSITY OF CHICAGOName:
                                   http://echo.epa.gov/detailed-facility-report?fid=110030551043DFR URL:
                                   110030551043Registry ID:
                                   1010317545Envid:

ECHO:

additional FINDS: detail in the EDR Site Report.
Click this hyperlink while viewing on your computer to access 

corrective action activities required under RCRA.
program staff to track the notification, permit, compliance, and
and treat, store, or dispose of hazardous waste. RCRAInfo allows RCRA
events and activities related to facilities that generate, transport,
Conservation and Recovery Act (RCRA) program through the tracking of
RCRAInfo is a national information system that supports the Resource
Illinois EPA Project to facilitate the permitting operations
ACES (Illinois - Agency Compliance And Enforcement System) is the

Environmental Interest/Information System:

Click Here:

          110030551043Registry ID:
FINDS:

                                                            Not reportedFormer Citation:
                                                            Not reportedRequest Agency:
                                                            Not reportedDate Response Received:
                                                            Not reportedDate of Request:
                                                            Not reportedScheduled Compliance Date:
                                                            Not reportedActual Return to Compliance Date:
                                                            Not reportedEvaluation Responsible Sub-Organization:
                                                            DMSEvaluation Responsible Person Identifier:
                                                            FOLLOW-UP INSPECTIONEvaluation Type Description:

UNIVERSITY OF CHICAGO  (Continued) 1010317545

                                        RemovedTank Status:
                                        1Tank Number:

                                        Chicago, IL 60615Owner City,St,Zip:
                                        4840 South Dorchester AvenueOwner Address:
                                        4840 South Dorchester LLCOwner Name:
                                        U0039462Owner Id:
                                        COMMERCIAL / RETAILFacility Type:
                                        EXEMPTFacility Status:
                                        2046789Facility ID:
                                        60615Zip:
                                        CHICAGOCity:
                                        4840 SOUTH DORCHESTER AVENUEAddress:
                                        SILO BAPTIST CHURCHName:

UST:

733 ft. Site 1 of 2 in cluster P
0.139 mi.

Relative:
Higher

Actual:
590 ft.

 

1/8-1/4 CHICAGO, IL  60615
NW 4840 SOUTH DORCHESTER AVENUE    N/A
P111 IL USTSILO BAPTIST CHURCH U004308276

TC6669750.2s   Page 121

http://www.edrnet.com/srf2/FinalSiteReport.aspx?ID=6f946PDXfCMt9DNc45c13GOuPiP3DqNgXklcAkzLCKR9MOSet6zZ4RUJDcKgNWnCcCnJ33Ct5pRAcCFW1zKo4X6CGgJeOLB3uAo59XeriOukPGQc3da33Q5EqouqNuAqgnXB5Hkekcfqltfgc.Tm89YRkL.JzQLVLPKr66qefLhw9d3z4QtM33tqP.GJD8sSXxcY9fJpCRstMA7MtQXn3K4ODBsKNyvncyfTCJKz5fBfckHZ1o975V71G4VbOQvDuYM94Uf9inHdPz8v3qfa5SlUqUnbNfbBgcxR4OUekD8elEIrcHgS6gnBfKEp9gzE4Cet4s5YPaSfDZ9wXqx.3iVRCi69MjrztEj99vITDnDjNhQyclQm9E0E5ubWcziH1ZWC9soMGwwXOIrDuQPsCT3IikFGPKue3hScAOTpqgZfNFGsgT3e8biFkWNUlH6nc9HH3SIEkaDbzuRJLFSm2Vz1KhrtRGMM96as5GJpOJLOSdAKeiTTvd1x6F.XzqquZcQV66Snf.sO9.wh4Q9L4W0XPkgTDOjUX7df3a9GCgovMCQStBRw4aAMDS7uNnUWc6Lf3uch5x9Lc63F1RX64bhnGSoCOLXkuLiP3zwHiYtcP1FQ3oXn6EZGqVjSNLPQg3IH4bBekeuhljTKcrxpAwMJkZ8pzTIDL.eq8oHIKsF.RzKJ9Vsb7QNpObAZSgZHezYS8c4U64Khzy6LZftF3
http://www.edrnet.com/srf2/FinalSiteReport.aspx?ID=6f946PDXfCMt9DNc45c13GOuPiP3DqNgXklcAkzLCKR9MOSet6zZ4RUJDcKgNWnCcCnJ33Ct5pRAcCFW1zKo4X6CGgJeOLB3uAo59XeriOukPGQc3da33Q5EqouqNuAqgnXB5Hkekcfqltfgc.Tm89YRkL.JzQLVLPKr66qefLhw9d3z4QtM33tqP.GJD8sSXxcY9fJpCRstMA7MtQXn3K4ODBsKNyvncyfTCJKz5fBfckHZ1o975V71G4VbOQvDuYM94Uf9inHdPz8v3qfa5SlUqUnbNfbBgcxR4OUekD8elEIrcHgS6gnBfKEp9gzE4Cet4s5YPaSfDZ9wXqx.3iVRCi69MjrztEj99vITDnDjNhQyclQm9E0E5ubWcziH1ZWC9soMGwwXOIrDuQPsCT3IikFGPKue3hScAOTpqgZfNFGsgT3e8biFkWNUlH6nc9HH3SIEkaDbzuRJLFSm2Vz1KhrtRGMM96as5GJpOJLOSdAKeiTTvd1x6F.XzqquZcQV66Snf.sO9.wh4Q9L4W0XPkgTDOjUX7df3a9GCgovMCQStBRw4aAMDS7uNnUWc6Lf3uch5x9Lc63F1RX64bhnGSoCOLXkuLiP3zwHiYtcP1FQ3oXn6EZGqVjSNLPQg3IH4bBekeuhljTKcrxpAwMJkZ8pzTIDL.eq8oHIKsF.RzKJ9Vsb7QNpObAZSgZHezYS8c4U64Khzy6LZftF3
https://ofmpub.epa.gov/frs_public2/fii_query_detail.disp_program_facility?p_registry_id=110030551043
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                                        Not reportedAbandoned Date:
                                        3/7/2019Removed Date:
                                        Not reportedTest Expire Date:
                                        Not reportedLast Passing Date:
                                        Not reportedEquipment:
                                        Not reportedEquipment Type:
                                        19-0222IEMA:
                                        YPending Nov:
                                        Not reportedMOTOR FUEL TYPE:
                                        Not reportedMotor Fuel Permit Expiration Date:
                                        Not reportedMotor Fuel Permit Inspection Date:
                                        $0.00Fee Due:
                                        Not reportedGreen Tag Expire Date:
                                        Not reportedGreen Tag Issue Date:
                                        Not reportedGreen Tag Decal:
                                        Not reportedInstall Date:
                                        Not reportedRed Tag Issue Date:
                                        Not reportedOSFM First Notify Date:
                                        12/31/1973Last Used Date:
                                        #2 Fuel OilTank Substance:
                                        1500Tank Capacity:

SILO BAPTIST CHURCH  (Continued) U004308276

                    Not reportedName:
SPILLS:

                         Not reportedNon-Lust LR Date:
                         4/24/2019Heating Oil Date:
                                   Not reportedNo Further Remediation Date Recorded:
                         Not reportedNo Further Remediation Letter:
                         Not reported45 Report Received:
                         Not reported20 Report Received:
                         Not reportedNon LUST Determination Letter:
                         Not reportedDate Section 57.5(g) Letter:
                         734Section 57.5(g) Letter:
                         Not reportedSite Classification:
                         (201) 675-4480PRP Phone:
                         Lemont, IL 60439PRP City,St,Zip:
                         16W066 Jeans RoadPRP Address:
                         John LiuPRP Contact:
                         4840 S. Dorchester, LLCPRP Name:
                         Bradley.Dilbaitis@illinois.govEmail:
                         (217) 785-8378Project Manager Phone:
                         DilbaitisProject Manager:
                         2019-03-07IEMA Date:
                         Other PetroleumProduct:
                         316395020IL EPA Id:
                         20190222Incident Num:
                         CHICAGO, IL 60615City,State,Zip:
                         4840 SOUTH DORCHESTER AVENUEAddress:
                         4840 S. DORCHESTER, LLCName:

LUST:

733 ft. Site 2 of 2 in cluster P
0.139 mi.

Relative:
Higher

Actual:
590 ft.

 

1/8-1/4 IL CHICAGO ENVCHICAGO, IL  60615
NW IL SPILLS4840 SOUTH DORCHESTER AVENUE    N/A
P112 IL LUST4840 S. DORCHESTER, LLC S117505161
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                                             N/AWhere Taken:
                                             Not reportedCheck If Unknown (Discovered):
                                             2019-03-07 12:00Date/Time Discovered:
                                             vCheck If Unknown (Occurrence):
                                             Not reportedDate/Time Incident Occurred:
                                             Not reportedSpill Extent Units:
                                             UnknownEstimated Spill Extent:
                                   Tank failure due to corrosion.Cause Of Release:
                                             UnknownDuration Of Release:
                                             N/ARate Of Release/Min:
                                             Unknown, thought to be minimalAmount Released:
                                             1 X 1,500 Gallons (Heating Oil)Container Size:
                                             Under ground storage tankContainer Type:
                                             UnknownIs This A RCRA Regulated Facility?:
                                             UnknownIs This A RCRA Hazardous Waste?:
                                             Unknown302(A) Extremely Hazardous Substance?:
                                             UnknownUN/NA #:
                                             UnknownCAS#:
                                             UnknownChris Code:
                                             LiquidType:
                                             Heating OilMaterial Name:
                                             UnknownWind:
                                             25 DegreesTemp:
                                             GroundMedia/Medium Into Which Release Occurred:
                                             Fixed FacilityArea Involved:
                                             N/ARange:
                                             N/ATownship:
                                             N/ASection:
                                             N/AMile Post:
                                             Not reportedDate/Time Occurred:
                                             Leak or spillHazmat Incident Type:
                                             Tecnica Environmental ServicesCaller Represents:
                                             Gary KleinCaller:
                                             YesLeaking Underground Storage Tank (Lust)?:
                                             ClosedData Input Status:
                                             Not reportedDate Entered:
                                             Kattner, Paul (IEMA)Entered By:
                                             CookIncident Location County:
                                             ChicagoIncident Location City:
                                             4840 S. Dorchester AveStreet Address Of Incident Location:
                                             03/07/2019Incident Report Date:
                                             H-2019-0222Incident Number:
                                             CHICAGO, ILCity,State,Zip:
                                             4840 S. DORCHESTER AVEAddress:
                                             Not reportedName:

IEMA SPILLS:

                    dbo_tbl_CONSTRUCTION101Source Table:
                    Not reportedAC:
                    4840 S Dorchester LLCPRP Name:
                    CHICAGOFacility City:
                    4840 S DORCHESTER AVEFacility Address:
                    YesLust Ind:
                    Not reportedDate Received:
                    03/07/2019Incident Date:
                    20190222Incident ID:
                    CHICAGO, ILCity,State,Zip:

4840 S. DORCHESTER, LLC  (Continued) S117505161
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MAP FINDINGSMap ID
Direction

EDR ID NumberDistance
EPA ID NumberDatabase(s)SiteElevation

                              -87.59207181050874Longitude:
                              41.806653051068956Latitude:
                              Not reportedHolds and Lust Nfr:
                              Not reportedTanks:
                              YPermits:
                              YInspections:
                              Not reportedEnforcement:
                              YNeshaps and Demolition Notices:
                              Not reportedComplaints:
                              POINT (-87.59207181050874 41.806653051068956)Map Location:
                              CHICAGO, ILCity,State,Zip:
                              4840 S DORCHESTER AVEAddress:
                              Not reportedName:

CHICAGO ENV:

                                             Not reportedFollow Up:
                                             Not reportedNarrative:
                                             2019-03-07 14:25Date/Time Agency Notified:
                                             IEPA, OSFM, Chicago FIre, & IEMA Region #4Agency Notified Name:
                                             NoneName Of Other Agency Contacted:
                                             Not reportedWas This Other Agency On Scene?:
                                             E-mailedFire Police Or Sheriff Contacted?:
                                             Not reportedWas An Agency Other Than ESDA:
                                             NoneName Of Sheriff Department Contacted:
                                             Not reportedSheriff Department On Scene?:
                                             Not reportedSheriff Police Department?:
                                             NoneName Of Police Department Contacted:
                                             Not reportedPolice Department On Scene?:
                                             Not reportedContacted Police Department?:
                                             NoneName Of Fire Department Contacted:
                                             Not reportedFire Department On Scene?:
                                             Not reportedContacted Fire Department?:
                                             NoneSpecific ESDA Agency Contacted:
                                             Not reportedESDA On Scene?:
                                             Not reportedContacted ESDA?:
                                   16W066 Jeans RdStreet1:
                                             201/675-4480Facility Manager Phone #:
                                             John LiuFacility Manager:
                                             4840 S. Dorchester LLCResponsible Name:
                                             remediation.
                                             Environmental Services (Contractor) will coordinate cleanup and
                                             Tank has been removed and soil will be remediated.....TecnicaContainment/Cleanup Actions And Plans:
                                             NoneAssistance Needed From State Agencies:
                                             0Number Of People Evacuated:
                                             NonePublic Health Risks/Precautions Taken:
                                             Gary KleinOn Scene Contact:

4840 S. DORCHESTER, LLC  (Continued) S117505161

                                        CHICAGOCity:
                                        1617 E 50TH STAddress:
                                        ALGONQUIN APTSName:

UST:

765 ft. Site 2 of 6 in cluster O
0.145 mi.

Relative:
Higher

Actual:
589 ft.

 

1/8-1/4 CHICAGO, IL  60615
ENE 1617 E 50TH ST    N/A
O113 IL USTALGONQUIN APTS U001965136
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MAP FINDINGSMap ID
Direction

EDR ID NumberDistance
EPA ID NumberDatabase(s)SiteElevation

                                        Not reportedAbandoned Date:
                                        7/18/1994Removed Date:
                                        Not reportedTest Expire Date:
                                        Not reportedLast Passing Date:
                                        Not reportedEquipment:
                                        Not reportedEquipment Type:
                                        Not reportedIEMA:
                                        NPending Nov:
                                        Not reportedMOTOR FUEL TYPE:
                                        Not reportedMotor Fuel Permit Expiration Date:
                                        Not reportedMotor Fuel Permit Inspection Date:
                                        Not reportedFee Due:
                                        Not reportedGreen Tag Expire Date:
                                        Not reportedGreen Tag Issue Date:
                                        Not reportedGreen Tag Decal:
                                        1/1/1950Install Date:
                                        Not reportedRed Tag Issue Date:
                                        6/15/1994OSFM First Notify Date:
                                        1/1/1978Last Used Date:
                                        Heating OilTank Substance:
                                        10000Tank Capacity:
                                        RemovedTank Status:
                                        1Tank Number:

                                        Chicago, IL 60610Owner City,St,Zip:
                                        350 W Hubbard Suite 500 C/O Herbert RealtyOwner Address:
                                        Kbw AssociatesOwner Name:
                                        U0023077Owner Id:
                                        NONEFacility Type:
                                        CLOSEDFacility Status:
                                        2033245Facility ID:
                                        60615Zip:

ALGONQUIN APTS  (Continued) U001965136

                                        HISTORIC DEPT. OF BUILDINGSData Source:
                                        7/10/51
                                        WORK BY: WATER TUBE BOILER & TANK; INSTALL 1-10K FUEL OIL, FINALComments:
                                        Not reportedLast Used Date:
                                        Not reportedRemoval Date:
                                        07/19/1950Install Date:
                                        Not reportedTank Capacity:
                                        Not reportedSubstance:
                                        Not reportedTank Construction:
                                        Not reportedTank Material:
                                        Not reportedTank ID:
                                        Not reportedOwner:
                                        UNDERGROUND STORAGE TANKTank Type:
                                        ILState:
                                        CHICAGOCity:
                                        1617 E 50TH STAddress:
                                        PACE ASSOCIATESName:
                                        1.62E+531950-07-19Facility ID:

CHICAGO TANKS:

765 ft. Site 3 of 6 in cluster O
0.145 mi.

Relative:
Higher

Actual:
589 ft.

 

1/8-1/4 CHICAGO, IL  
ENE 1617 E 50TH ST    N/A
O114 IL TANKSPACE ASSOCIATES S121830505
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MAP FINDINGSMap ID
Direction

EDR ID NumberDistance
EPA ID NumberDatabase(s)SiteElevation

                                        -87.58568639Longitude:
                                        41.804257915Latitude:

PACE ASSOCIATES  (Continued) S121830505

                                        -87.58559706Longitude:
                                        41.804319793Latitude:
                                        DEPT. OF PUBLIC HEALTHData Source:
                                        Associated Permit Numbers: 101884; ]
                                        REMOVED 09/15/95, Historic data from former Dept. of Environment [Comments:
                                        Not reportedLast Used Date:
                                        Not reportedRemoval Date:
                                        Not reportedInstall Date:
                                        8000Tank Capacity:
                                        Not reportedSubstance:
                                        Not reportedTank Construction:
                                        Not reportedTank Material:
                                        1Tank ID:
                                        See Environmental Permit DatasetOwner:
                                        UNDERGROUND STORAGE TANKTank Type:
                                        ILState:
                                        CHICAGOCity:
                                        5000 S EAST END AVEAddress:
                                        CONDOMINIUMName:
                                        2034401Facility ID:

CHICAGO TANKS:

783 ft. Site 4 of 6 in cluster O
0.148 mi.

Relative:
Higher

Actual:
589 ft.

 

1/8-1/4 CHICAGO, IL  
East 5000 S EAST END AVE    N/A
O115 IL TANKSCONDOMINIUM S121840042

                                        HISTORIC DEPT. OF BUILDINGSData Source:
                                        FINAL 1/15/47
                                        WORK BY: MOSBECK OIL EQUIPMENT CO.; INSTALL 1-15K GALLON FUEL OIL TANKComments:
                                        Not reportedLast Used Date:
                                        Not reportedRemoval Date:
                                        12/10/1946Install Date:
                                        Not reportedTank Capacity:
                                        Not reportedSubstance:
                                        Not reportedTank Construction:
                                        Not reportedTank Material:
                                        Not reportedTank ID:
                                        Not reportedOwner:
                                        UNDERGROUND STORAGE TANKTank Type:
                                        ILState:
                                        CHICAGOCity:
                                        5000 S EAST END AVEAddress:
                                        5000 EAST END BUILDING CORPORATIONName:
                                        5000EAS1946-12-10Facility ID:

CHICAGO TANKS:

783 ft. Site 5 of 6 in cluster O
0.148 mi.

Relative:
Higher

Actual:
589 ft.

 

1/8-1/4 CHICAGO, IL  
East 5000 S EAST END AVE    N/A
O116 IL TANKS5000 EAST END BUILDING CORPORATION S121855536
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MAP FINDINGSMap ID
Direction

EDR ID NumberDistance
EPA ID NumberDatabase(s)SiteElevation

                                        -87.58559706Longitude:
                                        41.804319793Latitude:

5000 EAST END BUILDING CORPORATION  (Continued) S121855536

                                        Not reportedAbandoned Date:
                                        7/19/1994Removed Date:
                                        Not reportedTest Expire Date:
                                        Not reportedLast Passing Date:
                                        Not reportedEquipment:
                                        Not reportedEquipment Type:
                                        Not reportedIEMA:
                                        NPending Nov:
                                        Not reportedMOTOR FUEL TYPE:
                                        Not reportedMotor Fuel Permit Expiration Date:
                                        Not reportedMotor Fuel Permit Inspection Date:
                                        Not reportedFee Due:
                                        Not reportedGreen Tag Expire Date:
                                        Not reportedGreen Tag Issue Date:
                                        Not reportedGreen Tag Decal:
                                        1/1/1950Install Date:
                                        Not reportedRed Tag Issue Date:
                                        6/15/1994OSFM First Notify Date:
                                        1/1/1978Last Used Date:
                                        Heating OilTank Substance:
                                        10000Tank Capacity:
                                        RemovedTank Status:
                                        1Tank Number:

                                        Chicago, IL 60610Owner City,St,Zip:
                                        350 W Hubbard Suite 500 C/O Herbert RealtyOwner Address:
                                        Kbw AssociatesOwner Name:
                                        U0023077Owner Id:
                                        OTHERFacility Type:
                                        CLOSEDFacility Status:
                                        2033243Facility ID:
                                        60615Zip:
                                        CHICAGOCity:
                                        1616 E 50TH STAddress:
                                        ALGONQUIN APTSName:

UST:

809 ft. Site 6 of 6 in cluster O
0.153 mi.

Relative:
Lower

Actual:
588 ft.

 

1/8-1/4 CHICAGO, IL  60615
ENE 1616 E 50TH ST    N/A
O117 IL USTALGONQUIN APTS U001965137

                                        5216 S LAKE PARK AVEAddress:
                                        CITY OF CHICAGO PARKING LOTName:
                                        5216LAK1959-12-11Facility ID:

CHICAGO TANKS:

849 ft. Site 1 of 3 in cluster Q
0.161 mi.

Relative:
Higher

Actual:
598 ft.

 

1/8-1/4 CHICAGO, IL  
SSE 5216 S LAKE PARK AVE    N/A
Q118 IL TANKSCITY OF CHICAGO PARKING LOT S121856463
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MAP FINDINGSMap ID
Direction

EDR ID NumberDistance
EPA ID NumberDatabase(s)SiteElevation

                                        -87.587564522Longitude:
                                        41.800503539Latitude:
                                        HISTORIC DEPT. OF BUILDINGSData Source:
                                        1/28/60
                                        WORK BY: GILLESPIE DWYER; INSTALL 1-300 GAL FUEL OIL TANK FINALComments:
                                        Not reportedLast Used Date:
                                        Not reportedRemoval Date:
                                        12/11/1959Install Date:
                                        Not reportedTank Capacity:
                                        Not reportedSubstance:
                                        Not reportedTank Construction:
                                        Not reportedTank Material:
                                        Not reportedTank ID:
                                        Not reportedOwner:
                                        UNDERGROUND STORAGE TANKTank Type:
                                        ILState:
                                        CHICAGOCity:

CITY OF CHICAGO PARKING LOT  (Continued) S121856463

                                        -87.585060089Longitude:
                                        41.801845796Latitude:
                                        HISTORIC DEPT. OF BUILDINGSData Source:
                                        WORK BY: HUDSON BOILER & WELDING; INSTALL 1-2K GAL FUEL OIL TK 1/18/73Comments:
                                        Not reportedLast Used Date:
                                        Not reportedRemoval Date:
                                        08/09/1971Install Date:
                                        Not reportedTank Capacity:
                                        Not reportedSubstance:
                                        Not reportedTank Construction:
                                        Not reportedTank Material:
                                        Not reportedTank ID:
                                        Not reportedOwner:
                                        UNDERGROUND STORAGE TANKTank Type:
                                        ILState:
                                        CHICAGOCity:
                                        5120 S HYDE PARK BLVDAddress:
                                        BILL FINER FUELName:
                                        5120HYD1971-08-09Facility ID:

CHICAGO TANKS:

851 ft. Site 1 of 2 in cluster R
0.161 mi.

Relative:
Higher

Actual:
589 ft.

 

1/8-1/4 CHICAGO, IL  
ESE 5120 S HYDE PARK BLVD    N/A
R119 IL TANKSBILL FINER FUEL S121856054

                                        60615Zip:
                                        CHICAGOCity:
                                        5212 S CORNELLAddress:
                                        CORNELL ARMS APTSName:

UST:

865 ft. Site 1 of 2 in cluster S
0.164 mi.

Relative:
Higher

Actual:
595 ft.

 

1/8-1/4 CHICAGO, IL  60615
SE 5212 S CORNELL    N/A
S120 IL USTCORNELL ARMS APTS U002112796

TC6669750.2s   Page 128



MAP FINDINGSMap ID
Direction

EDR ID NumberDistance
EPA ID NumberDatabase(s)SiteElevation

                                        9/17/1996Abandoned Date:
                                        Not reportedRemoved Date:
                                        Not reportedTest Expire Date:
                                        Not reportedLast Passing Date:
                                        Not reportedEquipment:
                                        Not reportedEquipment Type:
                                        Not reportedIEMA:
                                        NPending Nov:
                                        Not reportedMOTOR FUEL TYPE:
                                        Not reportedMotor Fuel Permit Expiration Date:
                                        Not reportedMotor Fuel Permit Inspection Date:
                                        Not reportedFee Due:
                                        Not reportedGreen Tag Expire Date:
                                        Not reportedGreen Tag Issue Date:
                                        Not reportedGreen Tag Decal:
                                        Not reportedInstall Date:
                                        Not reportedRed Tag Issue Date:
                                        9/21/1994OSFM First Notify Date:
                                        1/1/1978Last Used Date:
                                        Heating OilTank Substance:
                                        6800Tank Capacity:
                                        Abandoned in placeTank Status:
                                        2Tank Number:

                                        9/17/1996Abandoned Date:
                                        Not reportedRemoved Date:
                                        Not reportedTest Expire Date:
                                        Not reportedLast Passing Date:
                                        Not reportedEquipment:
                                        Not reportedEquipment Type:
                                        Not reportedIEMA:
                                        NPending Nov:
                                        Not reportedMOTOR FUEL TYPE:
                                        Not reportedMotor Fuel Permit Expiration Date:
                                        Not reportedMotor Fuel Permit Inspection Date:
                                        Not reportedFee Due:
                                        Not reportedGreen Tag Expire Date:
                                        Not reportedGreen Tag Issue Date:
                                        Not reportedGreen Tag Decal:
                                        Not reportedInstall Date:
                                        Not reportedRed Tag Issue Date:
                                        9/21/1994OSFM First Notify Date:
                                        1/1/1978Last Used Date:
                                        Heating OilTank Substance:
                                        6800Tank Capacity:
                                        Abandoned in placeTank Status:
                                        1Tank Number:

                                        Aurora, IL 60504Owner City,St,Zip:
                                        1245 Corporate Blvd Ste 100Owner Address:
                                        Zink Partners- Agent For Freddie MacOwner Name:
                                        U0025600Owner Id:
                                        OTHERFacility Type:
                                        CLOSEDFacility Status:
                                        2033528Facility ID:

CORNELL ARMS APTS  (Continued) U002112796
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MAP FINDINGSMap ID
Direction

EDR ID NumberDistance
EPA ID NumberDatabase(s)SiteElevation

                                        4/22/1997Abandoned Date:
                                        Not reportedRemoved Date:
                                        Not reportedTest Expire Date:
                                        Not reportedLast Passing Date:
                                        Not reportedEquipment:
                                        Not reportedEquipment Type:
                                        Not reportedIEMA:
                                        NPending Nov:
                                        Not reportedMOTOR FUEL TYPE:
                                        Not reportedMotor Fuel Permit Expiration Date:
                                        Not reportedMotor Fuel Permit Inspection Date:
                                        Not reportedFee Due:
                                        Not reportedGreen Tag Expire Date:
                                        Not reportedGreen Tag Issue Date:
                                        Not reportedGreen Tag Decal:
                                        Not reportedInstall Date:
                                        Not reportedRed Tag Issue Date:
                                        5/16/1997OSFM First Notify Date:
                                        12/1/1973Last Used Date:
                                        Heating OilTank Substance:
                                        2000Tank Capacity:
                                        Abandoned in placeTank Status:
                                        4Tank Number:

                                        4/22/1997Abandoned Date:
                                        Not reportedRemoved Date:
                                        Not reportedTest Expire Date:
                                        Not reportedLast Passing Date:
                                        Not reportedEquipment:
                                        Not reportedEquipment Type:
                                        Not reportedIEMA:
                                        NPending Nov:
                                        Not reportedMOTOR FUEL TYPE:
                                        Not reportedMotor Fuel Permit Expiration Date:
                                        Not reportedMotor Fuel Permit Inspection Date:
                                        Not reportedFee Due:
                                        Not reportedGreen Tag Expire Date:
                                        Not reportedGreen Tag Issue Date:
                                        Not reportedGreen Tag Decal:
                                        Not reportedInstall Date:
                                        Not reportedRed Tag Issue Date:
                                        5/16/1997OSFM First Notify Date:
                                        12/1/1973Last Used Date:
                                        Heating OilTank Substance:
                                        2000Tank Capacity:
                                        Abandoned in placeTank Status:
                                        3Tank Number:

CORNELL ARMS APTS  (Continued) U002112796
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MAP FINDINGSMap ID
Direction

EDR ID NumberDistance
EPA ID NumberDatabase(s)SiteElevation

                                        -87.586059101Longitude:
                                        41.800665994Latitude:
                                        DEPT. OF PUBLIC HEALTHData Source:
                                        Associated Permit Numbers: 102475; ]
                                        ABANDONED 09/17/96, Historic data from former Dept. of Environment [Comments:
                                        Not reportedLast Used Date:
                                        Not reportedRemoval Date:
                                        Not reportedInstall Date:
                                        6800Tank Capacity:
                                        HEATING OISubstance:
                                        Not reportedTank Construction:
                                        Not reportedTank Material:
                                        1Tank ID:
                                        See Environmental Permit DatasetOwner:
                                        UNDERGROUND STORAGE TANKTank Type:
                                        ILState:
                                        CHICAGOCity:
                                        5212 S CORNELL AVEAddress:
                                        CORNELL ARMS APARTMENTSName:
                                        2033528Facility ID:

                                        -87.586059101Longitude:
                                        41.800665994Latitude:
                                        DEPT. OF PUBLIC HEALTHData Source:
                                        Associated Permit Numbers: 102475; ]
                                        ABANDONED 09/17/96, Historic data from former Dept. of Environment [Comments:
                                        Not reportedLast Used Date:
                                        Not reportedRemoval Date:
                                        Not reportedInstall Date:
                                        6800Tank Capacity:
                                        HEATING OISubstance:
                                        Not reportedTank Construction:
                                        Not reportedTank Material:
                                        2Tank ID:
                                        See Environmental Permit DatasetOwner:
                                        UNDERGROUND STORAGE TANKTank Type:
                                        ILState:
                                        CHICAGOCity:
                                        5212 S CORNELL AVEAddress:
                                        CORNELL ARMS APARTMENTSName:
                                        2033528Facility ID:

CHICAGO TANKS:

865 ft. Site 2 of 2 in cluster S
0.164 mi.

Relative:
Higher

Actual:
595 ft.

 

1/8-1/4 CHICAGO, IL  
SE 5212 S CORNELL AVE    N/A
S121 IL TANKSCORNELL ARMS APARTMENTS S121839903

                                        CHICAGOCity:
                                        5125 S KENWOOD AVEAddress:
                                        UNIVERSITY OF CHICAGOName:
                                        5125SKO1990-03-07Facility ID:

CHICAGO TANKS:

879 ft. Site 1 of 3 in cluster T
0.166 mi.

Relative:
Higher

Actual:
589 ft.

 

1/8-1/4 CHICAGO, IL  
SW 5125 S KENWOOD AVE    N/A
T122 IL TANKSUNIVERSITY OF CHICAGO S121856061
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MAP FINDINGSMap ID
Direction

EDR ID NumberDistance
EPA ID NumberDatabase(s)SiteElevation

                                        -87.593308479Longitude:
                                        41.801589668Latitude:
                                        HISTORIC DEPT. OF BUILDINGSData Source:
                                        WORK BY: ACTION WRECKING; REMOVE 1-2.5K F.O. TANKComments:
                                        Not reportedLast Used Date:
                                        Not reportedRemoval Date:
                                        03/07/1990Install Date:
                                        Not reportedTank Capacity:
                                        Not reportedSubstance:
                                        Not reportedTank Construction:
                                        Not reportedTank Material:
                                        Not reportedTank ID:
                                        Not reportedOwner:
                                        UNDERGROUND STORAGE TANKTank Type:
                                        ILState:

UNIVERSITY OF CHICAGO  (Continued) S121856061

                                        Not reportedAbandoned Date:
                                        Not reportedRemoved Date:
                                        Not reportedTest Expire Date:
                                        Not reportedLast Passing Date:
                                        Not reportedEquipment:
                                        Not reportedEquipment Type:
                                        Not reportedIEMA:
                                        NPending Nov:
                                        Not reportedMOTOR FUEL TYPE:
                                        Not reportedMotor Fuel Permit Expiration Date:
                                        Not reportedMotor Fuel Permit Inspection Date:
                                        Not reportedFee Due:
                                        Not reportedGreen Tag Expire Date:
                                        Not reportedGreen Tag Issue Date:
                                        Not reportedGreen Tag Decal:
                                        Not reportedInstall Date:
                                        Not reportedRed Tag Issue Date:
                                        4/28/1986OSFM First Notify Date:
                                        9/1/1970Last Used Date:
                                        Not reportedTank Substance:
                                        4000Tank Capacity:
                                        Pre 1974Tank Status:
                                        1Tank Number:

                                        Chicago, IL 60637Owner City,St,Zip:
                                        5555 S. Ellis Ave.Owner Address:
                                        University of ChicagoOwner Name:
                                        U0015428Owner Id:
                                        NONEFacility Type:
                                        EXEMPTFacility Status:
                                        2009844Facility ID:
                                        60615Zip:
                                        CHICAGOCity:
                                        5125 S KENWOOD AVEAddress:
                                        UNIVERSITY OF CHICAGOName:

UST:

879 ft. Site 2 of 3 in cluster T
0.166 mi.

Relative:
Higher

Actual:
589 ft.

 

1/8-1/4 CHICAGO, IL  60615
SW 5125 S KENWOOD AVE    N/A
T123 IL USTUNIVERSITY OF CHICAGO U000865975
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MAP FINDINGSMap ID
Direction

EDR ID NumberDistance
EPA ID NumberDatabase(s)SiteElevation

                                        -87.584422592Longitude:
                                        41.800266123Latitude:
                                        HISTORIC DEPT. OF BUILDINGSData Source:
                                        WORK BY: WATER TUBE BOILER & TANK; INSTALL 1-4K F.O., FINAL 10/20/49Comments:
                                        Not reportedLast Used Date:
                                        Not reportedRemoval Date:
                                        08/13/1949Install Date:
                                        Not reportedTank Capacity:
                                        Not reportedSubstance:
                                        Not reportedTank Construction:
                                        Not reportedTank Material:
                                        Not reportedTank ID:
                                        Not reportedOwner:
                                        UNDERGROUND STORAGE TANKTank Type:
                                        ILState:
                                        CHICAGOCity:
                                        5212 S HYDE PARK BLVDAddress:
                                        RODIFE ZIDICK CONGREGATIONName:
                                        5212HYD1949-08-13Facility ID:

CHICAGO TANKS:

886 ft. Site 2 of 2 in cluster R
0.168 mi.

Relative:
Higher

Actual:
589 ft.

 

1/8-1/4 CHICAGO, IL  
ESE 5212 S HYDE PARK BLVD    N/A
R124 IL TANKSRODIFE ZIDICK CONGREGATION S121856446

                                        -87.586674355Longitude:
                                        41.807254393Latitude:
                                        HISTORIC DEPT. OF BUILDINGSData Source:
                                        WORK BY: G. K. NEWBERG; INSTALL 2-30K GAL FUEL OIL TANKS FINAL 6/6/63Comments:
                                        Not reportedLast Used Date:
                                        Not reportedRemoval Date:
                                        06/29/1962Install Date:
                                        Not reportedTank Capacity:
                                        Not reportedSubstance:
                                        Not reportedTank Construction:
                                        Not reportedTank Material:
                                        Not reportedTank ID:
                                        Not reportedOwner:
                                        UNDERGROUND STORAGE TANKTank Type:
                                        ILState:
                                        CHICAGOCity:
                                        4800 S CHICAGO BEACH DRAddress:
                                        NEW PORT CONDO ASSOCIATIONName:
                                        4800CHI1962-06-29Facility ID:

CHICAGO TANKS:

909 ft. Site 1 of 8 in cluster U
0.172 mi.

Relative:
Lower

Actual:
587 ft.

 

1/8-1/4 CHICAGO, IL  
NE 4800 S CHICAGO BEACH DR    N/A
U125 IL TANKSNEW PORT CONDO ASSOCIATION S121854864
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                                        -87.586674355Longitude:
                                        41.807254393Latitude:
                                        DEPT. OF PUBLIC HEALTHData Source:
                                        Associated Permit Numbers: 100181; ]
                                        REMOVED 05/13/93, Historic data from former Dept. of Environment [Comments:
                                        Not reportedLast Used Date:
                                        Not reportedRemoval Date:
                                        Not reportedInstall Date:
                                        20000Tank Capacity:
                                        HEATING OISubstance:
                                        Not reportedTank Construction:
                                        Not reportedTank Material:
                                        1Tank ID:
                                        See Environmental Permit DatasetOwner:
                                        UNDERGROUND STORAGE TANKTank Type:
                                        ILState:
                                        CHICAGOCity:
                                        4800 S CHICAGO BEACH DRAddress:
                                        NEWPORT CONDO ASSOCIATIONName:
                                        2028723Facility ID:

                                        -87.586674355Longitude:
                                        41.807254393Latitude:
                                        DEPT. OF PUBLIC HEALTHData Source:
                                        Associated Permit Numbers: 100181; ]
                                        REMOVED 05/13/93, Historic data from former Dept. of Environment [Comments:
                                        Not reportedLast Used Date:
                                        Not reportedRemoval Date:
                                        Not reportedInstall Date:
                                        20000Tank Capacity:
                                        HEATING OISubstance:
                                        Not reportedTank Construction:
                                        Not reportedTank Material:
                                        2Tank ID:
                                        See Environmental Permit DatasetOwner:
                                        UNDERGROUND STORAGE TANKTank Type:
                                        ILState:
                                        CHICAGOCity:
                                        4800 S CHICAGO BEACH DRAddress:
                                        NEWPORT CONDO ASSOCIATIONName:
                                        2028723Facility ID:

CHICAGO TANKS:

909 ft. Site 2 of 8 in cluster U
0.172 mi.

Relative:
Lower

Actual:
587 ft.

 

1/8-1/4 CHICAGO, IL  
NE 4800 S CHICAGO BEACH DR    N/A
U126 IL TANKSNEWPORT CONDO ASSOCIATION S121839352

                                        60615Zip:
                                        CHICAGOCity:
                                        4800 S CHICAGO BEACH DRAddress:
                                        THE NEWPORT CONDOMINIUM ASSOCName:

UST:

909 ft. Site 3 of 8 in cluster U
0.172 mi.

Relative:
Lower

Actual:
587 ft.

 

1/8-1/4 CHICAGO, IL  60615
NE 4800 S CHICAGO BEACH DR    N/A
U127 IL USTTHE NEWPORT CONDOMINIUM ASSOC U001143208
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                                        1/1/1978Abandoned Date:
                                        Not reportedRemoved Date:
                                        Not reportedTest Expire Date:
                                        Not reportedLast Passing Date:
                                        Not reportedEquipment:
                                        Not reportedEquipment Type:
                                        Not reportedIEMA:
                                        NPending Nov:
                                        Not reportedMOTOR FUEL TYPE:
                                        Not reportedMotor Fuel Permit Expiration Date:
                                        Not reportedMotor Fuel Permit Inspection Date:
                                        Not reportedFee Due:
                                        Not reportedGreen Tag Expire Date:
                                        Not reportedGreen Tag Issue Date:
                                        Not reportedGreen Tag Decal:
                                        1/1/1963Install Date:
                                        Not reportedRed Tag Issue Date:
                                        12/29/1989OSFM First Notify Date:
                                        1/1/1978Last Used Date:
                                        GasolineTank Substance:
                                        10000Tank Capacity:
                                        Abandoned in placeTank Status:
                                        2Tank Number:

                                        1/1/1978Abandoned Date:
                                        Not reportedRemoved Date:
                                        Not reportedTest Expire Date:
                                        Not reportedLast Passing Date:
                                        Not reportedEquipment:
                                        Not reportedEquipment Type:
                                        93-1267IEMA:
                                        NPending Nov:
                                        Not reportedMOTOR FUEL TYPE:
                                        Not reportedMotor Fuel Permit Expiration Date:
                                        Not reportedMotor Fuel Permit Inspection Date:
                                        Not reportedFee Due:
                                        Not reportedGreen Tag Expire Date:
                                        Not reportedGreen Tag Issue Date:
                                        Not reportedGreen Tag Decal:
                                        1/1/1963Install Date:
                                        Not reportedRed Tag Issue Date:
                                        12/29/1989OSFM First Notify Date:
                                        1/1/1978Last Used Date:
                                        GasolineTank Substance:
                                        10000Tank Capacity:
                                        Abandoned in placeTank Status:
                                        1Tank Number:

                                        Chicago, IL 60615Owner City,St,Zip:
                                        4800 S Chicago Beach DrOwner Address:
                                        The Newport Condominium AssocOwner Name:
                                        U0018310Owner Id:
                                        NONEFacility Type:
                                        CLOSEDFacility Status:
                                        2028723Facility ID:
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                                        Not reportedAbandoned Date:
                                        5/13/1993Removed Date:
                                        Not reportedTest Expire Date:
                                        Not reportedLast Passing Date:
                                        Not reportedEquipment:
                                        Not reportedEquipment Type:
                                        Not reportedIEMA:
                                        NPending Nov:
                                        Not reportedMOTOR FUEL TYPE:
                                        Not reportedMotor Fuel Permit Expiration Date:
                                        Not reportedMotor Fuel Permit Inspection Date:
                                        Not reportedFee Due:
                                        Not reportedGreen Tag Expire Date:
                                        Not reportedGreen Tag Issue Date:
                                        Not reportedGreen Tag Decal:
                                        1/1/1963Install Date:
                                        Not reportedRed Tag Issue Date:
                                        6/19/1992OSFM First Notify Date:
                                        12/1/1990Last Used Date:
                                        Heating OilTank Substance:
                                        30000Tank Capacity:
                                        RemovedTank Status:
                                        4Tank Number:

                                        Not reportedAbandoned Date:
                                        5/13/1993Removed Date:
                                        Not reportedTest Expire Date:
                                        Not reportedLast Passing Date:
                                        Not reportedEquipment:
                                        Not reportedEquipment Type:
                                        Not reportedIEMA:
                                        NPending Nov:
                                        Not reportedMOTOR FUEL TYPE:
                                        Not reportedMotor Fuel Permit Expiration Date:
                                        Not reportedMotor Fuel Permit Inspection Date:
                                        Not reportedFee Due:
                                        Not reportedGreen Tag Expire Date:
                                        Not reportedGreen Tag Issue Date:
                                        Not reportedGreen Tag Decal:
                                        1/1/1963Install Date:
                                        Not reportedRed Tag Issue Date:
                                        6/19/1992OSFM First Notify Date:
                                        12/1/1990Last Used Date:
                                        Heating OilTank Substance:
                                        30000Tank Capacity:
                                        RemovedTank Status:
                                        3Tank Number:

THE NEWPORT CONDOMINIUM ASSOC  (Continued) U001143208
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                                                                                Not reportedPermit Renewals Workload Universe:
                                                                                Not on the Baseline2018 GPRA Renewals Baseline:
                                                                                Not on the Baseline2018 GPRA Permit Baseline:
                                                                                Not reportedTreatment Storage and Disposal Type:
                                                                                NoCommercial TSD Indicator:
                                                                                Not reportedSub-Part K Indicator:
                                                                                NHazardous Secondary Material Indicator:
                                                                                Not reportedFederal Facility Indicator:
                                                                                ---Active Site State-Reg Handler:
                                                                                Not reportedActive Site State-Reg Treatment Storage and Disposal Facility:
                                                                                Not reportedActive Site Converter Treatment storage and Disposal Facility:
                                                                                Not reportedActive Site Fed-Reg Treatment Storage and Disposal Facility:
                                                                                NoFederal Universal Waste:
                                                                                NoUniversal Waste Destination Facility:
                                                                                NoUniversal Waste Indicator:
                                                                                NoOff-Site Waste Receipt:
                                                                                NoUnderground Injection Control:
                                                                                NoSmelting Melting and Refining Furnace Exemption:
                                                                                NoSmall Quantity On-Site Burner Exemption:
                                                                                NoRecycler Activity with Storage:
                                                                                NoTransfer Facility Activity:
                                                                                NoTransporter Activity:
                                                                                NoMixed Waste Generator:
                                                                                NoImporter Activity:
                                                                                NoShort-Term Generator Activity:
                                                                                Not reportedOperator Type:
                                                                                Not reportedOperator Name:
                                                                                Not reportedOwner Type:
                                                                                Not reportedOwner Name:
                                                                                Not reportedMailing City,State,Zip:
                                                                                Not reportedMailing Address:
                                                                                DESPLAINESState District:
                                                                                Not reportedState District Owner:
                                                                                Not reportedActive Site Indicator:
                                                                                Not reportedAccessibility:
                                                                                Not reportedBiennial Report Cycle:
                                                                                Not reportedNon-Notifier:
                                                                                Not a generator, verifiedFederal Waste Generator Description:
                                                                                PrivateLand Type:
                                                                                05EPA Region:
                                                                                Not reportedContact Title:
                                                                                Not reportedContact Email:
                                                                                Not reportedContact Fax:
                                                                                Not reportedContact Telephone:
                                                                                Not reportedContact City,State,Zip:
                                                                                Not reportedContact Address:
                                                                                Not reportedContact Name:
                                                                                ILD984875518EPA ID:
                                                                                CHICAGO, IL 60615Handler City,State,Zip:
                                                                                4800 S CHICAGO BEACH DRHandler Address:
                              NEWPORT CONDO ASSOCHandler Name:
                                                                                2019-12-13 00:00:00.0Date Form Received by Agency:

RCRA NonGen / NLR:

909 ft. Site 4 of 8 in cluster U
0.172 mi.

Relative:
Lower

Actual:
587 ft.

 

1/8-1/4 ECHOCHICAGO, IL  60615
NE FINDS4800 S CHICAGO BEACH DR ILD984875518
U128 RCRA NonGen / NLRNEWPORT CONDO ASSOC 1000823583

TC6669750.2s   Page 137



MAP FINDINGSMap ID
Direction

EDR ID NumberDistance
EPA ID NumberDatabase(s)SiteElevation

                              MIXTURES.
                              BOTTOMS FROM THE RECOVERY OF THESE SPENT SOLVENTS AND SPENT SOLVENT
                              MORE OF THOSE SOLVENTS LISTED IN F001, F002, F004, AND F005; AND STILL
                              SOLVENTS, AND A TOTAL OF TEN PERCENT OR MORE (BY VOLUME) OF ONE OR
                              CONTAINING, BEFORE USE, ONE OR MORE OF THE ABOVE NONHALOGENATED
                              NONHALOGENATED SOLVENTS; AND ALL SPENT SOLVENT MIXTURES/BLENDS
                              MIXTURES/BLENDS CONTAINING, BEFORE USE, ONLY THE ABOVE SPENT
                              ALCOHOL, CYCLOHEXANONE, AND METHANOL; ALL SPENT SOLVENT
                              ACETATE, ETHYL BENZENE, ETHYL ETHER, METHYL ISOBUTYL KETONE, N-BUTYL
                              THE FOLLOWING SPENT NONHALOGENATED SOLVENTS: XYLENE, ACETONE, ETHYLWaste Description:
                              F003Waste Code:

                              SPENT SOLVENTS AND SPENT SOLVENT MIXTURES.
                              IN F002, F004, AND F005; AND STILL BOTTOMS FROM THE RECOVERY OF THESE
                              ONE OR MORE OF THE ABOVE HALOGENATED SOLVENTS OR THOSE SOLVENTS LISTED
                              CONTAINING, BEFORE USE, A TOTAL OF TEN PERCENT OR MORE (BY VOLUME) OF
                              FLUOROCARBONS; ALL SPENT SOLVENT MIXTURES/BLENDS USED IN DEGREASING
                              1,1,1-TRICHLOROETHANE, CARBON TETRACHLORIDE AND CHLORINATED
                              TETRACHLOROETHYLENE, TRICHLORETHYLENE, METHYLENE CHLORIDE,
                              THE FOLLOWING SPENT HALOGENATED SOLVENTS USED IN DEGREASING:Waste Description:
                              F001Waste Code:

                              IGNITABLE WASTEWaste Description:
                              D001Waste Code:

Hazardous Waste Summary:

                                                                                NoSub-Part P Indicator:
                                                                                NoManifest Broker:
                                                                                NoRecycler Activity Without Storage:
                                                                                NoExporter of Spent Lead Acid Batteries:
                                                                                NoImporter of Spent Lead Acid Batteries:
                                                                                NoRecognized Trader-Exporter:
                                                                                NoRecognized Trader-Importer:
                                                                                2019-12-13 12:30:45.0Handler Date of Last Change:
                                                                                Not reportedFinancial Assurance Required:
                                                                                NoSignificant Non-Complier With a Compliance Schedule Universe:
                                                                                NoAddressed Significant Non-Complier Universe:
                                                                                NoUnaddressed Significant Non-Complier Universe:
                                                                                NoSignificant Non-Complier Universe:
                                                                                Not reportedFull Enforcement Universe:
                                                                                Not reportedOperating TSDF Universe:
                                                                                N/AGroundwater Controls Indicator:
                                                                                N/AHuman Exposure Controls Indicator:
                                                                                NoInstitutional Control Indicator:
                                                                                NoEnvironmental Control Indicator:
                                                                                No NCAPS rankingCorrective Action Priority Ranking:
                                                                                NoTSDFs Only Subject to CA under Discretionary Auth Universe:
                                                                                NoTSDFs Potentially Subject to CA Under 3004 (u)/(v) Universe:
                                                                                NoNon-TSDFs Where RCRA CA has Been Imposed Universe:
                                                                                NoSubject to Corrective Action Universe:
                                                                                NoCorrective Action Workload Universe:
                                                                                No202 GPRA Corrective Action Baseline:
                                                                                Not reportedClosure Workload Universe:
                                                                                Not reportedPost-Closure Workload Universe:
                                                                                Not reportedPermit Progress Universe:
                                                                                Not reportedPermit Workload Universe:

NEWPORT CONDO ASSOC  (Continued) 1000823583
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          110001821752Registry ID:
FINDS:

                                                            No Evaluations FoundEvaluations:
Evaluation Action Summary:

                                                            No Violations FoundViolations:
Facility Has Received Notices of Violations:

                                                            No NAICS Codes FoundNAICS Codes:
List of NAICS Codes and Descriptions:

                                                            Not reportedElectronic Manifest Broker:
                                                            Not reportedNon Storage Recycler Activity:
                                                            NoCurrent Record:
                                                            NoSpent Lead Acid Battery Exporter:
                                                            NoSpent Lead Acid Battery Importer:
                                                            NoRecognized Trader Exporter:
                                                            NoRecognized Trader Importer:
                                                            NoLarge Quantity Handler of Universal Waste:
                                                            Not reportedState District Owner:
                                                            Small Quantity GeneratorFederal Waste Generator Description:
          NEWPORT CONDO ASSOCHandler Name:
                                                            1993-03-30 00:00:00.0Receive Date:

                                                            NoElectronic Manifest Broker:
                                                            NoNon Storage Recycler Activity:
                                                            YesCurrent Record:
                                                            NoSpent Lead Acid Battery Exporter:
                                                            NoSpent Lead Acid Battery Importer:
                                                            NoRecognized Trader Exporter:
                                                            NoRecognized Trader Importer:
                                                            NoLarge Quantity Handler of Universal Waste:
                                                            Not reportedState District Owner:
                                                            Not a generator, verifiedFederal Waste Generator Description:
          NEWPORT CONDO ASSOCHandler Name:
                                                            2019-12-13 00:00:00.0Receive Date:

Historic Generators:

                                                            Not reportedOwner/Operator Email:
                                                            Not reportedOwner/Operator Fax:
                                                            Not reportedOwner/Operator Telephone Ext:
                                                            312-373-4500Owner/Operator Telephone:
                                                            CHICAGO, IL 60615Owner/Operator City,State,Zip:
                                                            4800 S CHICAGO BEACH DROwner/Operator Address:
                                                            Not reportedDate Ended Current:
                                                            Not reportedDate Became Current:
                                                            PrivateLegal Status:
                                                            NEWPORT CONDOMINIUM ASSOCOwner/Operator Name:
                                                            OwnerOwner/Operator Indicator:

Handler - Owner Operator:

NEWPORT CONDO ASSOC  (Continued) 1000823583
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                                   CHICAGO, IL 60615City,State,Zip:
                                   4800 S. CHICAGO BEACH DRIVEAddress:
                                   NEWPORT CONDOMINIUM ASSNName:
                                   http://echo.epa.gov/detailed-facility-report?fid=110001821752DFR URL:
                                   110001821752Registry ID:
                                   1000823583Envid:

ECHO:

additional FINDS: detail in the EDR Site Report.
Click this hyperlink while viewing on your computer to access 

AIR MINOR
corrective action activities required under RCRA.
program staff to track the notification, permit, compliance, and
and treat, store, or dispose of hazardous waste. RCRAInfo allows RCRA
events and activities related to facilities that generate, transport,
Conservation and Recovery Act (RCRA) program through the tracking of
RCRAInfo is a national information system that supports the Resource
Illinois EPA Project to facilitate the permitting operations
ACES (Illinois - Agency Compliance And Enforcement System) is the
of the Clean Air Act.
redesign to support facility operating permits required under Title V
estimation of total national emissions. AFS is undergoing a major
to comply with regulatory programs and by EPA as an input for the
AFS data are utilized by states to prepare State Implementation Plans
used to track emissions and compliance data from industrial plants.
information concerning airborne pollution in the United States. AFS is
Aerometric Data (SAROAD). AIRS is the national repository for
National Emission Data System (NEDS), and the Storage and Retrieval of
Subsystem) replaces the former Compliance Data System (CDS), the
AFS (Aerometric Information Retrieval System (AIRS) Facility

Environmental Interest/Information System:

Click Here:

NEWPORT CONDO ASSOC  (Continued) 1000823583

                                        WORK BY: CITY TANK & PUMP; PEA GRAVEL FILL 2-3K GAL TANKS FINALComments:
                                        Not reportedLast Used Date:
                                        Not reportedRemoval Date:
                                        11/20/1980Install Date:
                                        Not reportedTank Capacity:
                                        Not reportedSubstance:
                                        Not reportedTank Construction:
                                        Not reportedTank Material:
                                        Not reportedTank ID:
                                        Not reportedOwner:
                                        UNDERGROUND STORAGE TANKTank Type:
                                        ILState:
                                        CHICAGOCity:
                                        4800 S CHICAGO BEACH DRAddress:
                                        NEW PORT CONDO ASSOCIATIONName:
                                        4800CHI1980-11-20Facility ID:

CHICAGO TANKS:

909 ft. Site 5 of 8 in cluster U
0.172 mi.

Relative:
Lower

Actual:
587 ft.

 

1/8-1/4 CHICAGO, IL  
NE 4800 S CHICAGO BEACH DR    N/A
U129 IL TANKSNEW PORT CONDO ASSOCIATION S121854865
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http://www.edrnet.com/srf2/FinalSiteReport.aspx?ID=6f946PDXfCMt9DNc45c13GOuPiP3DqNgXklcAkzLCKR9MOSet6zZ4RUJDcKgNWnCcCnJ33Ct5pRAcCFW1zKo4X6CGgJeOLB3uAo59XeriOukPGQc3da33Q5EqouqNuAqgnXB5Hkekcfqltfgc.Tm89YRkL.JzQLVLPKr66qefLhw9d3z4QtM33tqP.GJD8sSXxcY9fJpCRstMA7MtQXn3K4ODBsKNyvncyfTCJKz5fBfckHZ1o975V71G4VbOQvDuYM94Uf9inHdPz8v3qfa5SlUqUnbNfbBgcxR4OUekD8elEIrcHgS6gnBfKEp9gzE4Cet4s5YPaSfDZ9wXqx.3iVRCi69MjrztEj99vITDnDjNhQyclQm9E0E5ubWcziH1ZWC9soMGwwXOIrDuQPsCT3IikFGPKue3hScAOTpqgZfNFGsgT3e8biFkWNUlH6nc9HH3SIEkaDbzuRJLFSm2Vz1KhrtRGMM96as5GJpOJLOSdAKeiTTvd1x6F.XzqquZcQV66Snf.sO9.wh4Q9L4W0XPkgTDOjUX7df3a9GCgovMCQStBRw4aAMDS7uNnUWc6Lf3uch5x9Lc63F1RX63bhnGSoCOLXkuLiP3zwHiYtcP1FQ3oXnBEZGqVjSNLPQg3IH5bBekeuhljTKcrxp6wMJkZ8pzTIDL.eq8oHIKsF.RzKJ9VsbBQNpObAZSgZHezYS6c4U64Khzy6LZftF3
http://www.edrnet.com/srf2/FinalSiteReport.aspx?ID=6f946PDXfCMt9DNc45c13GOuPiP3DqNgXklcAkzLCKR9MOSet6zZ4RUJDcKgNWnCcCnJ33Ct5pRAcCFW1zKo4X6CGgJeOLB3uAo59XeriOukPGQc3da33Q5EqouqNuAqgnXB5Hkekcfqltfgc.Tm89YRkL.JzQLVLPKr66qefLhw9d3z4QtM33tqP.GJD8sSXxcY9fJpCRstMA7MtQXn3K4ODBsKNyvncyfTCJKz5fBfckHZ1o975V71G4VbOQvDuYM94Uf9inHdPz8v3qfa5SlUqUnbNfbBgcxR4OUekD8elEIrcHgS6gnBfKEp9gzE4Cet4s5YPaSfDZ9wXqx.3iVRCi69MjrztEj99vITDnDjNhQyclQm9E0E5ubWcziH1ZWC9soMGwwXOIrDuQPsCT3IikFGPKue3hScAOTpqgZfNFGsgT3e8biFkWNUlH6nc9HH3SIEkaDbzuRJLFSm2Vz1KhrtRGMM96as5GJpOJLOSdAKeiTTvd1x6F.XzqquZcQV66Snf.sO9.wh4Q9L4W0XPkgTDOjUX7df3a9GCgovMCQStBRw4aAMDS7uNnUWc6Lf3uch5x9Lc63F1RX63bhnGSoCOLXkuLiP3zwHiYtcP1FQ3oXnBEZGqVjSNLPQg3IH5bBekeuhljTKcrxp6wMJkZ8pzTIDL.eq8oHIKsF.RzKJ9VsbBQNpObAZSgZHezYS6c4U64Khzy6LZftF3
https://ofmpub.epa.gov/frs_public2/fii_query_detail.disp_program_facility?p_registry_id=110001821752
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                                        -87.586674355Longitude:
                                        41.807254393Latitude:
                                        HISTORIC DEPT. OF BUILDINGSData Source:
                                        1/13/81

NEW PORT CONDO ASSOCIATION  (Continued) S121854865

                                                                                NNHazardous Secondary Material Indicator:
                                                                                Not reportedFederal Facility Indicator:
                                                                                ---Active Site State-Reg Handler:
                                                                                Not reportedActive Site State-Reg Treatment Storage and Disposal Facility:
                                                                                Not reportedActive Site Converter Treatment storage and Disposal Facility:
                                                                                Not reportedActive Site Fed-Reg Treatment Storage and Disposal Facility:
                                                                                NoFederal Universal Waste:
                                                                                NoUniversal Waste Destination Facility:
                                                                                NoUniversal Waste Indicator:
                                                                                NoOff-Site Waste Receipt:
                                                                                NoUnderground Injection Control:
                                                                                NoSmelting Melting and Refining Furnace Exemption:
                                                                                NoSmall Quantity On-Site Burner Exemption:
                                                                                NoRecycler Activity with Storage:
                                                                                NoTransfer Facility Activity:
                                                                                NoTransporter Activity:
                                                                                NoMixed Waste Generator:
                                                                                NoImporter Activity:
                                                                                NoShort-Term Generator Activity:
                                                                                Not reportedOperator Type:
                                                                                Not reportedOperator Name:
                                                                                PrivateOwner Type:
                                                                                EARLES EVELYNOwner Name:
                                                                                CHICAGO, IL 60615Mailing City,State,Zip:
                                                                                4800 S CHICAGO BEACH DR #1206NMailing Address:
                                                                                DESPLAINESState District:
                                                                                Not reportedState District Owner:
                                                                                Handler ActivitiesActive Site Indicator:
                                                                                Not reportedAccessibility:
                                                                                Not reportedBiennial Report Cycle:
                                                                                Not reportedNon-Notifier:
                                                                                Small Quantity GeneratorFederal Waste Generator Description:
                                                                                PrivateLand Type:
                                                                                05EPA Region:
                                                                                Not reportedContact Title:
                                                                                Not reportedContact Email:
                                                                                Not reportedContact Fax:
                                                                                773-373-2628Contact Telephone:
                                                                                CHICAGO, IL 60615Contact City,State,Zip:
                                                                                4800 S CHICAGO BEACH DR #1206NContact Address:
                                                                                EVELYN EARLESContact Name:
                                                                                ILR000044768EPA ID:
                                                                                CHICAGO, IL 60615Handler City,State,Zip:
                                                                                4800 S CHICAGO BEACH DR #1206NHandler Address:
                              TRANSPORTATION INTL INCHandler Name:
                                                                                2009-12-24 00:00:00.0Date Form Received by Agency:

RCRA-SQG:

909 ft. Site 6 of 8 in cluster U
0.172 mi.

Relative:
Lower

Actual:
587 ft.

 

1/8-1/4 ECHOCHICAGO, IL  60615
NE FINDS4800 S CHICAGO BEACH DR #1206N ILR000044768
U130 RCRA-SQGTRANSPORTATION INTL INC 1001213713
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                                                            OwnerOwner/Operator Indicator:

                                                            Not reportedOwner/Operator Email:
                                                            Not reportedOwner/Operator Fax:
                                                            Not reportedOwner/Operator Telephone Ext:
                                                            773-373-2628Owner/Operator Telephone:
                                                            CHICAGO, IL 60615Owner/Operator City,State,Zip:
                                                            4800 S CHICAGO BEACH DR #1206NOwner/Operator Address:
                                                            Not reportedDate Ended Current:
                                                            Not reportedDate Became Current:
                                                            PrivateLegal Status:
                                                            EARLES EVELYNOwner/Operator Name:
                                                            OwnerOwner/Operator Indicator:

Handler - Owner Operator:

                              IGNITABLE WASTEWaste Description:
                              D001Waste Code:

Hazardous Waste Summary:

                                                                                NoSub-Part P Indicator:
                                                                                Not reportedManifest Broker:
                                                                                Not reportedRecycler Activity Without Storage:
                                                                                NoExporter of Spent Lead Acid Batteries:
                                                                                NoImporter of Spent Lead Acid Batteries:
                                                                                NoRecognized Trader-Exporter:
                                                                                NoRecognized Trader-Importer:
                                                                                2009-12-24 11:13:34.0Handler Date of Last Change:
                                                                                Not reportedFinancial Assurance Required:
                                                                                NoSignificant Non-Complier With a Compliance Schedule Universe:
                                                                                NoAddressed Significant Non-Complier Universe:
                                                                                NoUnaddressed Significant Non-Complier Universe:
                                                                                NoSignificant Non-Complier Universe:
                                                                                Not reportedFull Enforcement Universe:
                                                                                Not reportedOperating TSDF Universe:
                                                                                N/AGroundwater Controls Indicator:
                                                                                N/AHuman Exposure Controls Indicator:
                                                                                NoInstitutional Control Indicator:
                                                                                NoEnvironmental Control Indicator:
                                                                                No NCAPS rankingCorrective Action Priority Ranking:
                                                                                NoTSDFs Only Subject to CA under Discretionary Auth Universe:
                                                                                NoTSDFs Potentially Subject to CA Under 3004 (u)/(v) Universe:
                                                                                NoNon-TSDFs Where RCRA CA has Been Imposed Universe:
                                                                                NoSubject to Corrective Action Universe:
                                                                                NoCorrective Action Workload Universe:
                                                                                No202 GPRA Corrective Action Baseline:
                                                                                Not reportedClosure Workload Universe:
                                                                                Not reportedPost-Closure Workload Universe:
                                                                                Not reportedPermit Progress Universe:
                                                                                Not reportedPermit Workload Universe:
                                                                                Not reportedPermit Renewals Workload Universe:
                                                                                Not on the Baseline2018 GPRA Renewals Baseline:
                                                                                Not on the Baseline2018 GPRA Permit Baseline:
                                                                                Not reportedTreatment Storage and Disposal Type:
                                                                                NoCommercial TSD Indicator:
                                                                                Not reportedSub-Part K Indicator:

TRANSPORTATION INTL INC  (Continued) 1001213713
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RCRAInfo is a national information system that supports the Resource
Environmental Interest/Information System:

Click Here:

          110009385263Registry ID:
FINDS:

                                                            No Evaluations FoundEvaluations:
Evaluation Action Summary:

                                                            No Violations FoundViolations:
Facility Has Received Notices of Violations:

                                                            No NAICS Codes FoundNAICS Codes:
List of NAICS Codes and Descriptions:

                                                            Not reportedElectronic Manifest Broker:
                                                            Not reportedNon Storage Recycler Activity:
                                                            NoCurrent Record:
                                                            NoSpent Lead Acid Battery Exporter:
                                                            NoSpent Lead Acid Battery Importer:
                                                            NoRecognized Trader Exporter:
                                                            NoRecognized Trader Importer:
                                                            NoLarge Quantity Handler of Universal Waste:
                                                            Not reportedState District Owner:
                                                            Small Quantity GeneratorFederal Waste Generator Description:
          TRANSPORTATION INTL INCHandler Name:
                                                            1997-11-14 00:00:00.0Receive Date:

                                                            Not reportedElectronic Manifest Broker:
                                                            Not reportedNon Storage Recycler Activity:
                                                            YesCurrent Record:
                                                            NoSpent Lead Acid Battery Exporter:
                                                            NoSpent Lead Acid Battery Importer:
                                                            NoRecognized Trader Exporter:
                                                            NoRecognized Trader Importer:
                                                            NoLarge Quantity Handler of Universal Waste:
                                                            Not reportedState District Owner:
                                                            Small Quantity GeneratorFederal Waste Generator Description:
          TRANSPORTATION INTL INCHandler Name:
                                                            2009-12-24 00:00:00.0Receive Date:

Historic Generators:

                                                            Not reportedOwner/Operator Email:
                                                            Not reportedOwner/Operator Fax:
                                                            Not reportedOwner/Operator Telephone Ext:
                                                            773-373-2628Owner/Operator Telephone:
                                                            CHICAGO, IL 60615Owner/Operator City,State,Zip:
                                                            4800 S CHICAGO BEACH DR #1206NOwner/Operator Address:
                                                            Not reportedDate Ended Current:
                                                            Not reportedDate Became Current:
                                                            PrivateLegal Status:
                                                            EARLES EVELYNOwner/Operator Name:

TRANSPORTATION INTL INC  (Continued) 1001213713
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                                   CHICAGO, IL 60615City,State,Zip:
                                   4800 S CHICAGO BEACH DR #1206NAddress:
                                   TRANSPORTATION INTL INCName:
                                   http://echo.epa.gov/detailed-facility-report?fid=110009385263DFR URL:
                                   110009385263Registry ID:
                                   1001213713Envid:

ECHO:

additional FINDS: detail in the EDR Site Report.
Click this hyperlink while viewing on your computer to access 

corrective action activities required under RCRA.
program staff to track the notification, permit, compliance, and
and treat, store, or dispose of hazardous waste. RCRAInfo allows RCRA
events and activities related to facilities that generate, transport,
Conservation and Recovery Act (RCRA) program through the tracking of

TRANSPORTATION INTL INC  (Continued) 1001213713

                                                                                NoSmall Quantity On-Site Burner Exemption:
                                                                                NoRecycler Activity with Storage:
                                                                                NoTransfer Facility Activity:
                                                                                NoTransporter Activity:
                                                                                NoMixed Waste Generator:
                                                                                NoImporter Activity:
                                                                                NoShort-Term Generator Activity:
                                                                                Not reportedOperator Type:
                                                                                Not reportedOperator Name:
                                                                                Not reportedOwner Type:
                                                                                Not reportedOwner Name:
                                                                                Not reportedMailing City,State,Zip:
                                                                                Not reportedMailing Address:
                                                                                DESPLAINESState District:
                                                                                ILState District Owner:
                                                                                Not reportedActive Site Indicator:
                                                                                Not reportedAccessibility:
                                                                                Not reportedBiennial Report Cycle:
                                                                                Not reportedNon-Notifier:
                                                                                Not a generator, verifiedFederal Waste Generator Description:
                                                                                MunicipalLand Type:
                                                                                05EPA Region:
                                                                                Not reportedContact Title:
                                                                                Not reportedContact Email:
                                                                                Not reportedContact Fax:
                                                                                Not reportedContact Telephone:
                                                                                Not reportedContact City,State,Zip:
                                                                                Not reportedContact Address:
                                                                                Not reportedContact Name:
                                                                                ILR000053413EPA ID:
                                                                                CHICAGO, IL 60615Handler City,State,Zip:
                                                                                1330 E 50TH STHandler Address:
                              SHOESMITH BEULAH SCHOOLHandler Name:
                                                                                2020-09-23 00:00:00.0Date Form Received by Agency:

RCRA NonGen / NLR:

913 ft. Site 1 of 4 in cluster V
0.173 mi.

Relative:
Higher

Actual:
590 ft.

 

1/8-1/4 ECHOCHICAGO, IL  60615
West FINDS1330 E 50TH ST ILR000053413
V131 RCRA NonGen / NLRSHOESMITH BEULAH SCHOOL 1001227897
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http://www.edrnet.com/srf2/FinalSiteReport.aspx?ID=4H94qIHwr9RJ28mqxpIDF9dMwvyrgk3DNRcKJ402jM8lqmU63sMxt3pzH8g3DHMFs22gQdlIMqi4OavNlyCy7oCgOHkQv40NH2r9w22cAqWWINa8PmweArsD2RqRiHJuMB3R8y2mLJ4WBxMspt33XoDxCFKf46adcpMtF3UjvLUy5k4GvHIQ9vb3ntqTiI3m2VqwzirHj8x0R0OJKQ8S78EdmYo8Aox3TpZpBVxDArFqu9GQdp5MNV70qvLjyiZ2b.gV2kiH1.MDUeN4g4c4cueKGwuQp4dD0Ge4dnHIP9.23WCqPzItS2e7w2nrsG3E0RgCJni2cB8epmKA27sxvWpQU3TpDOFFRd4d4dFkMRg3N5vCCyZt5iAgcVkcS9fuD95NGW3LNcm3KYF5hz4QJ0Hp2
http://www.edrnet.com/srf2/FinalSiteReport.aspx?ID=4H94qIHwr9RJ28mqxpIDF9dMwvyrgk3DNRcKJ402jM8lqmU63sMxt3pzH8g3DHMFs22gQdlIMqi4OavNlyCy7oCgOHkQv40NH2r9w22cAqWWINa8PmweArsD2RqRiHJuMB3R8y2mLJ4WBxMspt33XoDxCFKf46adcpMtF3UjvLUy5k4GvHIQ9vb3ntqTiI3m2VqwzirHj8x0R0OJKQ8S78EdmYo8Aox3TpZpBVxDArFqu9GQdp5MNV70qvLjyiZ2b.gV2kiH1.MDUeN4g4c4cueKGwuQp4dD0Ge4dnHIP9.23WCqPzItS2e7w2nrsG3E0RgCJni2cB8epmKA27sxvWpQU3TpDOFFRd4d4dFkMRg3N5vCCyZt5iAgcVkcS9fuD95NGW3LNcm3KYF5hz4QJ0Hp2


MAP FINDINGSMap ID
Direction

EDR ID NumberDistance
EPA ID NumberDatabase(s)SiteElevation

                              LEADWaste Description:
                              D008Waste Code:

                              CADMIUMWaste Description:
                              D006Waste Code:

Hazardous Waste Summary:

                                                                                NoSub-Part P Indicator:
                                                                                NoManifest Broker:
                                                                                NoRecycler Activity Without Storage:
                                                                                NoExporter of Spent Lead Acid Batteries:
                                                                                NoImporter of Spent Lead Acid Batteries:
                                                                                NoRecognized Trader-Exporter:
                                                                                NoRecognized Trader-Importer:
                                                                                2020-09-23 16:01:40.0Handler Date of Last Change:
                                                                                Not reportedFinancial Assurance Required:
                                                                                NoSignificant Non-Complier With a Compliance Schedule Universe:
                                                                                NoAddressed Significant Non-Complier Universe:
                                                                                NoUnaddressed Significant Non-Complier Universe:
                                                                                NoSignificant Non-Complier Universe:
                                                                                Not reportedFull Enforcement Universe:
                                                                                Not reportedOperating TSDF Universe:
                                                                                N/AGroundwater Controls Indicator:
                                                                                N/AHuman Exposure Controls Indicator:
                                                                                NoInstitutional Control Indicator:
                                                                                NoEnvironmental Control Indicator:
                                                                                No NCAPS rankingCorrective Action Priority Ranking:
                                                                                NoTSDFs Only Subject to CA under Discretionary Auth Universe:
                                                                                NoTSDFs Potentially Subject to CA Under 3004 (u)/(v) Universe:
                                                                                NoNon-TSDFs Where RCRA CA has Been Imposed Universe:
                                                                                NoSubject to Corrective Action Universe:
                                                                                NoCorrective Action Workload Universe:
                                                                                No202 GPRA Corrective Action Baseline:
                                                                                Not reportedClosure Workload Universe:
                                                                                Not reportedPost-Closure Workload Universe:
                                                                                Not reportedPermit Progress Universe:
                                                                                Not reportedPermit Workload Universe:
                                                                                Not reportedPermit Renewals Workload Universe:
                                                                                Not on the Baseline2018 GPRA Renewals Baseline:
                                                                                Not on the Baseline2018 GPRA Permit Baseline:
                                                                                Not reportedTreatment Storage and Disposal Type:
                                                                                NoCommercial TSD Indicator:
                                                                                Not reportedSub-Part K Indicator:
                                                                                NHazardous Secondary Material Indicator:
                                                                                Not reportedFederal Facility Indicator:
                                                                                ---Active Site State-Reg Handler:
                                                                                Not reportedActive Site State-Reg Treatment Storage and Disposal Facility:
                                                                                Not reportedActive Site Converter Treatment storage and Disposal Facility:
                                                                                Not reportedActive Site Fed-Reg Treatment Storage and Disposal Facility:
                                                                                NoFederal Universal Waste:
                                                                                NoUniversal Waste Destination Facility:
                                                                                NoUniversal Waste Indicator:
                                                                                NoOff-Site Waste Receipt:
                                                                                NoUnderground Injection Control:
                                                                                NoSmelting Melting and Refining Furnace Exemption:

SHOESMITH BEULAH SCHOOL  (Continued) 1001227897
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MAP FINDINGSMap ID
Direction

EDR ID NumberDistance
EPA ID NumberDatabase(s)SiteElevation

FINDS:

                                                            No Evaluations FoundEvaluations:
Evaluation Action Summary:

                                                            No Violations FoundViolations:
Facility Has Received Notices of Violations:

                                                            No NAICS Codes FoundNAICS Codes:
List of NAICS Codes and Descriptions:

                                                            Not reportedElectronic Manifest Broker:
                                                            Not reportedNon Storage Recycler Activity:
                                                            NoCurrent Record:
                                                            NoSpent Lead Acid Battery Exporter:
                                                            NoSpent Lead Acid Battery Importer:
                                                            NoRecognized Trader Exporter:
                                                            NoRecognized Trader Importer:
                                                            NoLarge Quantity Handler of Universal Waste:
                                                            Not reportedState District Owner:
                                                            Small Quantity GeneratorFederal Waste Generator Description:
          SHOESMITH BEULAH SCHOOLHandler Name:
                                                            1998-07-14 00:00:00.0Receive Date:

                                                            NoElectronic Manifest Broker:
                                                            NoNon Storage Recycler Activity:
                                                            YesCurrent Record:
                                                            NoSpent Lead Acid Battery Exporter:
                                                            NoSpent Lead Acid Battery Importer:
                                                            NoRecognized Trader Exporter:
                                                            NoRecognized Trader Importer:
                                                            NoLarge Quantity Handler of Universal Waste:
                                                            ILState District Owner:
                                                            Not a generator, verifiedFederal Waste Generator Description:
          SHOESMITH BEULAH SCHOOLHandler Name:
                                                            2020-09-23 00:00:00.0Receive Date:

Historic Generators:

                                                            Not reportedOwner/Operator Email:
                                                            Not reportedOwner/Operator Fax:
                                                            Not reportedOwner/Operator Telephone Ext:
                                                            773-535-7038Owner/Operator Telephone:
                                                            CHICAGO, IL 60609Owner/Operator City,State,Zip:
                                                            1819 W PERSHING RD 6WWOwner/Operator Address:
                                                            Not reportedDate Ended Current:
                                                            Not reportedDate Became Current:
                                                            DistrictLegal Status:
                                                            CHICAGO PUBLIC SCHOOLSOwner/Operator Name:
                                                            OwnerOwner/Operator Indicator:

Handler - Owner Operator:

                              MERCURYWaste Description:
                              D009Waste Code:

SHOESMITH BEULAH SCHOOL  (Continued) 1001227897
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MAP FINDINGSMap ID
Direction

EDR ID NumberDistance
EPA ID NumberDatabase(s)SiteElevation

                                   CHICAGO, IL 60615City,State,Zip:
                                   1330 E 50TH STAddress:
                                   SHOESMITH ELEMENTARY SCHOOLName:
                                   http://echo.epa.gov/detailed-facility-report?fid=110005965811DFR URL:
                                   110005965811Registry ID:
                                   1001227897Envid:

ECHO:

additional FINDS: detail in the EDR Site Report.
Click this hyperlink while viewing on your computer to access 

corrective action activities required under RCRA.
program staff to track the notification, permit, compliance, and
and treat, store, or dispose of hazardous waste. RCRAInfo allows RCRA
events and activities related to facilities that generate, transport,
Conservation and Recovery Act (RCRA) program through the tracking of
RCRAInfo is a national information system that supports the Resource
Illinois EPA Project to facilitate the permitting operations
ACES (Illinois - Agency Compliance And Enforcement System) is the

Environmental Interest/Information System:

Click Here:

          110005965811Registry ID:

SHOESMITH BEULAH SCHOOL  (Continued) 1001227897

                                        UNDERGROUND STORAGE TANKTank Type:
                                        ILState:
                                        CHICAGOCity:
                                        1330 E 50TH PLAddress:
                                        BEULA SHOESMITH PUBLIC SCHOOLName:
                                        2040904Facility ID:

                                        Not reportedLongitude:
                                        Not reportedLatitude:
                                        DEPT. OF PUBLIC HEALTHData Source:
                                        Environment [ Associated Permit Numbers: 106277 106277; ]
                                        1330 E 50TH ST, REMOVED 06/27/01, Historic data from former Dept. ofComments:
                                        12/31/1973Last Used Date:
                                        Not reportedRemoval Date:
                                        Not reportedInstall Date:
                                        750Tank Capacity:
                                        HEATING OISubstance:
                                        Not reportedTank Construction:
                                        Not reportedTank Material:
                                        1Tank ID:
                                        See Environmental Permit DatasetOwner:
                                        UNDERGROUND STORAGE TANKTank Type:
                                        ILState:
                                        CHICAGOCity:
                                        1330 E 50TH PLAddress:
                                        BEULA SHOESMITH PUBLIC SCHOOLName:
                                        2040904Facility ID:

CHICAGO TANKS:

913 ft. Site 2 of 4 in cluster V
0.173 mi.

Relative:
Higher

Actual:
590 ft.

 

1/8-1/4 CHICAGO, IL  
West 1330 E 50TH PL    N/A
V132 IL TANKSBEULA SHOESMITH PUBLIC SCHOOL S121841347
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http://www.edrnet.com/srf2/FinalSiteReport.aspx?ID=4H94qIHwr9RJ28mqxpIDF9dMwvyrgk3DNRcKJ402jM8lqmU63sMxt3pzH8g3DHMFs22gQdlIMqi4OavNlyCy7oCgOHkQv40NH2r9w22cAqWWINa8PmweArsD2RqRiHJuMB3R8y2mLJ4WBxMspt33XoDxCFKf46adcpMtF3UjvLUy5k4GvHIQ9vb3ntqTiI3m2VqwzirHj8x0R0OJKQ8S78EdmYo8Aox3TpZpBVxDArFqu9GQdp5MNV70qvLjyiZ2b.gV2kiH1.MDUeN4g4c4cueKGwuQp4dD0Ge4dnHIP9.23WCqPzItS2e7w2nrsG3E0RgCJni2cB8epmKA27sxvWpQU3TpDOFFRd4d4dFkMRg4N5vCCyZt9iAgcVkcSAfuD95NGWBLNcm3KYF9hz4QJ0Hp2
https://ofmpub.epa.gov/frs_public2/fii_query_detail.disp_program_facility?p_registry_id=110005965811


MAP FINDINGSMap ID
Direction

EDR ID NumberDistance
EPA ID NumberDatabase(s)SiteElevation

                                        Not reportedLongitude:
                                        Not reportedLatitude:
                                        DEPT. OF PUBLIC HEALTHData Source:
                                        Environment [ Associated Permit Numbers: 107877 107877; ]
                                        1330 E 50TH ST, REMOVED 6/30/04, Historic data from former Dept. ofComments:
                                        12/31/1973Last Used Date:
                                        Not reportedRemoval Date:
                                        Not reportedInstall Date:
                                        8000Tank Capacity:
                                        HEATING OISubstance:
                                        Not reportedTank Construction:
                                        Not reportedTank Material:
                                        2Tank ID:
                                        See Environmental Permit DatasetOwner:

BEULA SHOESMITH PUBLIC SCHOOL  (Continued) S121841347

                                        Not reportedAbandoned Date:
                                        6/27/2001Removed Date:
                                        Not reportedTest Expire Date:
                                        Not reportedLast Passing Date:
                                        Not reportedEquipment:
                                        Not reportedEquipment Type:
                                        04-0915IEMA:
                                        NPending Nov:
                                        Not reportedMOTOR FUEL TYPE:
                                        Not reportedMotor Fuel Permit Expiration Date:
                                        Not reportedMotor Fuel Permit Inspection Date:
                                        Not reportedFee Due:
                                        Not reportedGreen Tag Expire Date:
                                        Not reportedGreen Tag Issue Date:
                                        Not reportedGreen Tag Decal:
                                        Not reportedInstall Date:
                                        Not reportedRed Tag Issue Date:
                                        Not reportedOSFM First Notify Date:
                                        12/31/1973Last Used Date:
                                        Heating OilTank Substance:
                                        750Tank Capacity:
                                        RemovedTank Status:
                                        1Tank Number:

                                        Chicago, IL 60611Owner City,St,Zip:
                                        541 North Fairbanks CourtOwner Address:
                                        Chicago Park DistrictOwner Name:
                                        U0002888Owner Id:
                                        NONEFacility Type:
                                        EXEMPTFacility Status:
                                        2040904Facility ID:
                                        60615Zip:
                                        CHICAGOCity:
                                        1330 E 50TH STAddress:
                                        KENWOOD PARKName:

UST:

913 ft. Site 3 of 4 in cluster V
0.173 mi.

Relative:
Higher

Actual:
590 ft.

 

1/8-1/4 CHICAGO, IL  60615
West 1330 E 50TH ST    N/A
V133 IL USTKENWOOD PARK U003853289
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MAP FINDINGSMap ID
Direction

EDR ID NumberDistance
EPA ID NumberDatabase(s)SiteElevation

                                        Not reportedAbandoned Date:
                                        6/30/2004Removed Date:
                                        Not reportedTest Expire Date:
                                        Not reportedLast Passing Date:
                                        Not reportedEquipment:
                                        Not reportedEquipment Type:
                                        Not reportedIEMA:
                                        NPending Nov:
                                        Not reportedMOTOR FUEL TYPE:
                                        Not reportedMotor Fuel Permit Expiration Date:
                                        Not reportedMotor Fuel Permit Inspection Date:
                                        Not reportedFee Due:
                                        Not reportedGreen Tag Expire Date:
                                        Not reportedGreen Tag Issue Date:
                                        Not reportedGreen Tag Decal:
                                        Not reportedInstall Date:
                                        Not reportedRed Tag Issue Date:
                                        Not reportedOSFM First Notify Date:
                                        12/31/1973Last Used Date:
                                        Heating OilTank Substance:
                                        8000Tank Capacity:
                                        RemovedTank Status:
                                        2Tank Number:

KENWOOD PARK  (Continued) U003853289

                                        -87.59392226Longitude:
                                        41.804321224Latitude:
                                        HISTORIC DEPT. OF BUILDINGSData Source:
                                        WORK BY: SIDNEY TALSMO; INSTALL 1-8K GAL FUEL OIL TANK FINAL 1/21/61Comments:
                                        Not reportedLast Used Date:
                                        Not reportedRemoval Date:
                                        12/15/1960Install Date:
                                        Not reportedTank Capacity:
                                        Not reportedSubstance:
                                        Not reportedTank Construction:
                                        Not reportedTank Material:
                                        Not reportedTank ID:
                                        Not reportedOwner:
                                        UNDERGROUND STORAGE TANKTank Type:
                                        ILState:
                                        CHICAGOCity:
                                        1330 E 50TH STAddress:
                                        CHICAGO BOARD OF EDUCATIONName:
                                        1.33E+531960-12-15Facility ID:

CHICAGO TANKS:

913 ft. Site 4 of 4 in cluster V
0.173 mi.

Relative:
Higher

Actual:
590 ft.

 

1/8-1/4 CHICAGO, IL  
West 1330 E 50TH ST    N/A
V134 IL TANKSCHICAGO BOARD OF EDUCATION S121830415
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MAP FINDINGSMap ID
Direction

EDR ID NumberDistance
EPA ID NumberDatabase(s)SiteElevation

                                                                                Not reportedPermit Renewals Workload Universe:
                                                                                Not on the Baseline2018 GPRA Renewals Baseline:
                                                                                Not on the Baseline2018 GPRA Permit Baseline:
                                                                                Not reportedTreatment Storage and Disposal Type:
                                                                                NoCommercial TSD Indicator:
                                                                                Not reportedSub-Part K Indicator:
                                                                                NNHazardous Secondary Material Indicator:
                                                                                Not reportedFederal Facility Indicator:
                                                                                ---Active Site State-Reg Handler:
                                                                                Not reportedActive Site State-Reg Treatment Storage and Disposal Facility:
                                                                                Not reportedActive Site Converter Treatment storage and Disposal Facility:
                                                                                Not reportedActive Site Fed-Reg Treatment Storage and Disposal Facility:
                                                                                NoFederal Universal Waste:
                                                                                NoUniversal Waste Destination Facility:
                                                                                NoUniversal Waste Indicator:
                                                                                NoOff-Site Waste Receipt:
                                                                                NoUnderground Injection Control:
                                                                                NoSmelting Melting and Refining Furnace Exemption:
                                                                                NoSmall Quantity On-Site Burner Exemption:
                                                                                NoRecycler Activity with Storage:
                                                                                NoTransfer Facility Activity:
                                                                                NoTransporter Activity:
                                                                                NoMixed Waste Generator:
                                                                                NoImporter Activity:
                                                                                NoShort-Term Generator Activity:
                                                                                Not reportedOperator Type:
                                                                                Not reportedOperator Name:
                                                                                PrivateOwner Type:
                                                                                REGENTS PARKOwner Name:
                                                                                CHICAGO, IL 60615Mailing City,State,Zip:
                                                                                5020 S LAKE SHORE DRMailing Address:
                                                                                DESPLAINESState District:
                                                                                Not reportedState District Owner:
                                                                                Handler ActivitiesActive Site Indicator:
                                                                                Not reportedAccessibility:
                                                                                Not reportedBiennial Report Cycle:
                                                                                Not reportedNon-Notifier:
                                                                                Conditionally Exempt Small Quantity GeneratorFederal Waste Generator Description:
                                                                                PrivateLand Type:
                                                                                05EPA Region:
                                                                                Not reportedContact Title:
                                                                                Not reportedContact Email:
                                                                                Not reportedContact Fax:
                                                                                312-288-5050Contact Telephone:
                                                                                CHICAGO, IL 60615Contact City,State,Zip:
                                                                                5020 S LAKE SHORE DRContact Address:
                                                                                BEN CRUZContact Name:
                                                                                ILR000048603EPA ID:
                                                                                CHICAGO, IL 60615Handler City,State,Zip:
                                                                                5020 S LAKE SHORE DRHandler Address:
                              REGENTS PARKHandler Name:
                                                                                1998-03-17 00:00:00.0Date Form Received by Agency:

RCRA-VSQG:

929 ft. Site 1 of 2 in cluster W
0.176 mi.

Relative:
Higher

Actual:
589 ft.

 

1/8-1/4 ECHOCHICAGO, IL  60615
East FINDS5020 S LAKE SHORE DR ILR000048603
W135 RCRA-VSQGREGENTS PARK 1004696435
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MAP FINDINGSMap ID
Direction

EDR ID NumberDistance
EPA ID NumberDatabase(s)SiteElevation

                                                            NoRecognized Trader Importer:
                                                            NoLarge Quantity Handler of Universal Waste:
                                                            Not reportedState District Owner:
                                                            Conditionally Exempt Small Quantity GeneratorFederal Waste Generator Description:
          REGENTS PARKHandler Name:
                                                            1998-03-17 00:00:00.0Receive Date:

Historic Generators:

                                                            Not reportedOwner/Operator Email:
                                                            Not reportedOwner/Operator Fax:
                                                            Not reportedOwner/Operator Telephone Ext:
                                                            312-288-5050Owner/Operator Telephone:
                                                            CHICAGO, IL 60615Owner/Operator City,State,Zip:
                                                            5020 S LAKE SHORE DROwner/Operator Address:
                                                            Not reportedDate Ended Current:
                                                            Not reportedDate Became Current:
                                                            PrivateLegal Status:
                                                            REGENTS PARKOwner/Operator Name:
                                                            OwnerOwner/Operator Indicator:

Handler - Owner Operator:

                              IGNITABLE WASTEWaste Description:
                              D001Waste Code:

Hazardous Waste Summary:

                                                                                NoSub-Part P Indicator:
                                                                                Not reportedManifest Broker:
                                                                                Not reportedRecycler Activity Without Storage:
                                                                                NoExporter of Spent Lead Acid Batteries:
                                                                                NoImporter of Spent Lead Acid Batteries:
                                                                                NoRecognized Trader-Exporter:
                                                                                NoRecognized Trader-Importer:
                                                                                2000-09-15 16:52:18.0Handler Date of Last Change:
                                                                                Not reportedFinancial Assurance Required:
                                                                                NoSignificant Non-Complier With a Compliance Schedule Universe:
                                                                                NoAddressed Significant Non-Complier Universe:
                                                                                NoUnaddressed Significant Non-Complier Universe:
                                                                                NoSignificant Non-Complier Universe:
                                                                                Not reportedFull Enforcement Universe:
                                                                                Not reportedOperating TSDF Universe:
                                                                                N/AGroundwater Controls Indicator:
                                                                                N/AHuman Exposure Controls Indicator:
                                                                                NoInstitutional Control Indicator:
                                                                                NoEnvironmental Control Indicator:
                                                                                No NCAPS rankingCorrective Action Priority Ranking:
                                                                                NoTSDFs Only Subject to CA under Discretionary Auth Universe:
                                                                                NoTSDFs Potentially Subject to CA Under 3004 (u)/(v) Universe:
                                                                                NoNon-TSDFs Where RCRA CA has Been Imposed Universe:
                                                                                NoSubject to Corrective Action Universe:
                                                                                NoCorrective Action Workload Universe:
                                                                                No202 GPRA Corrective Action Baseline:
                                                                                Not reportedClosure Workload Universe:
                                                                                Not reportedPost-Closure Workload Universe:
                                                                                Not reportedPermit Progress Universe:
                                                                                Not reportedPermit Workload Universe:

REGENTS PARK  (Continued) 1004696435
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EDR ID NumberDistance
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                                   CHICAGO, IL 60615City,State,Zip:
                                   5020 S LAKE SHORE DRAddress:
                                   REGENTS PARKName:
                                   http://echo.epa.gov/detailed-facility-report?fid=110005962583DFR URL:
                                   110005962583Registry ID:
                                   1004696435Envid:

ECHO:

additional FINDS: detail in the EDR Site Report.
Click this hyperlink while viewing on your computer to access 

corrective action activities required under RCRA.
program staff to track the notification, permit, compliance, and
and treat, store, or dispose of hazardous waste. RCRAInfo allows RCRA
events and activities related to facilities that generate, transport,
Conservation and Recovery Act (RCRA) program through the tracking of
RCRAInfo is a national information system that supports the Resource
Illinois EPA Project to facilitate the permitting operations
ACES (Illinois - Agency Compliance And Enforcement System) is the

Environmental Interest/Information System:

Click Here:

          110005962583Registry ID:
FINDS:

                                                            No Evaluations FoundEvaluations:
Evaluation Action Summary:

                                                            No Violations FoundViolations:
Facility Has Received Notices of Violations:

                                                            No NAICS Codes FoundNAICS Codes:
List of NAICS Codes and Descriptions:

                                                            Not reportedElectronic Manifest Broker:
                                                            Not reportedNon Storage Recycler Activity:
                                                            YesCurrent Record:
                                                            NoSpent Lead Acid Battery Exporter:
                                                            NoSpent Lead Acid Battery Importer:
                                                            NoRecognized Trader Exporter:

REGENTS PARK  (Continued) 1004696435

                                        Not reportedOwner:
                                        UNDERGROUND STORAGE TANKTank Type:
                                        ILState:
                                        CHICAGOCity:
                                        5226 S DORCHESTER AVEAddress:
                                        HOWARD WEITZMANName:
                                        5226DOR1983-09-13Facility ID:

CHICAGO TANKS:

994 ft. Site 1 of 5 in cluster X
0.188 mi.

Relative:
Higher

Actual:
589 ft.

 

1/8-1/4 CHICAGO, IL  
SSW 5226 S DORCHESTER AVE    N/A
X136 IL TANKSHOWARD WEITZMAN S121856531
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http://www.edrnet.com/srf2/FinalSiteReport.aspx?ID=4H94qIHwr9RJ28mqxpIDF9dMwvyrgk3DNRcKJ402jM8lqmU63sMxt3pzH8g3DHMFs22gQdlIMqi4OavNlyCy7oCgOHkQv40NH2r9w22cAqWWINa8PmweArsD2RqRiHJuMB3R8y2mLJ4WBxMspt33XoDxCFKf46adcpMtF3UjvLUy5k4GvHIQ9vb3ntqTiI3m2VqwzirHj8x0R0OJKQ8S78EdmYo8Aox3TpZpBVxDArFqu9GQdp5MNV70qvLjyiZ2b.gV2kiH1.MDUeN4g4c4cueKGwuQp4dD0Ge4dnHIP9.23WCqPzItS2e7w2nrsG3E0RgCJni2cB8epmKA27sxvWpQU6TpDOFFRd8d4dFkMRgBN5vCCyZt8iAgcVkcS6fuD95NGW5LNcm3KYF7hz4QJ0Hp2
http://www.edrnet.com/srf2/FinalSiteReport.aspx?ID=4H94qIHwr9RJ28mqxpIDF9dMwvyrgk3DNRcKJ402jM8lqmU63sMxt3pzH8g3DHMFs22gQdlIMqi4OavNlyCy7oCgOHkQv40NH2r9w22cAqWWINa8PmweArsD2RqRiHJuMB3R8y2mLJ4WBxMspt33XoDxCFKf46adcpMtF3UjvLUy5k4GvHIQ9vb3ntqTiI3m2VqwzirHj8x0R0OJKQ8S78EdmYo8Aox3TpZpBVxDArFqu9GQdp5MNV70qvLjyiZ2b.gV2kiH1.MDUeN4g4c4cueKGwuQp4dD0Ge4dnHIP9.23WCqPzItS2e7w2nrsG3E0RgCJni2cB8epmKA27sxvWpQU6TpDOFFRd8d4dFkMRgBN5vCCyZt8iAgcVkcS6fuD95NGW5LNcm3KYF7hz4QJ0Hp2
https://ofmpub.epa.gov/frs_public2/fii_query_detail.disp_program_facility?p_registry_id=110005962583


MAP FINDINGSMap ID
Direction

EDR ID NumberDistance
EPA ID NumberDatabase(s)SiteElevation

                                        -87.591948852Longitude:
                                        41.800265697Latitude:
                                        HISTORIC DEPT. OF BUILDINGSData Source:
                                        WORK BY: ILL WRECKING; REMOVE 1-1500 GAL F.O. TANK FINAL 3/13/84Comments:
                                        Not reportedLast Used Date:
                                        Not reportedRemoval Date:
                                        09/13/1983Install Date:
                                        Not reportedTank Capacity:
                                        Not reportedSubstance:
                                        Not reportedTank Construction:
                                        Not reportedTank Material:
                                        Not reportedTank ID:

HOWARD WEITZMAN  (Continued) S121856531

                                        -87.591948852Longitude:
                                        41.800265697Latitude:
                                        HISTORIC DEPT. OF BUILDINGSData Source:
                                        11/18/48
                                        WORK BY: MOSBECK OIL EQUIPMENT; INSTALL 1-1500 GAL FUEL OIL TANK FINALComments:
                                        Not reportedLast Used Date:
                                        Not reportedRemoval Date:
                                        07/20/1948Install Date:
                                        Not reportedTank Capacity:
                                        Not reportedSubstance:
                                        Not reportedTank Construction:
                                        Not reportedTank Material:
                                        Not reportedTank ID:
                                        Not reportedOwner:
                                        UNDERGROUND STORAGE TANKTank Type:
                                        ILState:
                                        CHICAGOCity:
                                        5226 S DORCHESTER AVEAddress:
                                        HOWARD WEITZMANName:
                                        5226DOR1948-07-20Facility ID:

CHICAGO TANKS:

994 ft. Site 2 of 5 in cluster X
0.188 mi.

Relative:
Higher

Actual:
589 ft.

 

1/8-1/4 CHICAGO, IL  
SSW 5226 S DORCHESTER AVE    N/A
X137 IL TANKSHOWARD WEITZMAN S121856530

                                        U0015428Owner Id:
                                        SCHOOL/COLLEGEFacility Type:
                                        EXEMPTFacility Status:
                                        2045184Facility ID:
                                        60615Zip:
                                        CHICAGOCity:
                                        5236 S. HARPER AVENUEAddress:
                                        FUTURE UNIVERSITY THEATREName:

UST:

1013 ft. Site 1 of 6 in cluster Y
0.192 mi.

Relative:
Higher

Actual:
592 ft.

 

1/8-1/4 CHICAGO, IL  60615
South 5236 S. HARPER AVENUE    N/A
Y138 IL USTFUTURE UNIVERSITY THEATRE U004192685
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MAP FINDINGSMap ID
Direction

EDR ID NumberDistance
EPA ID NumberDatabase(s)SiteElevation

                                        4/12/2012Abandoned Date:
                                        Not reportedRemoved Date:
                                        Not reportedTest Expire Date:
                                        Not reportedLast Passing Date:
                                        Not reportedEquipment:
                                        Not reportedEquipment Type:
                                        12-0274IEMA:
                                        NPending Nov:
                                        Not reportedMOTOR FUEL TYPE:
                                        Not reportedMotor Fuel Permit Expiration Date:
                                        Not reportedMotor Fuel Permit Inspection Date:
                                        Not reportedFee Due:
                                        Not reportedGreen Tag Expire Date:
                                        Not reportedGreen Tag Issue Date:
                                        Not reportedGreen Tag Decal:
                                        Not reportedInstall Date:
                                        Not reportedRed Tag Issue Date:
                                        Not reportedOSFM First Notify Date:
                                        12/31/1973Last Used Date:
                                        Heating OilTank Substance:
                                        2500Tank Capacity:
                                        Abandoned in placeTank Status:
                                        1Tank Number:

                                        Chicago, IL 60637Owner City,St,Zip:
                                        5555 S. Ellis Ave.Owner Address:
                                        University of ChicagoOwner Name:

FUTURE UNIVERSITY THEATRE  (Continued) U004192685

                                        -87.5919432Longitude:
                                        41.800071274Latitude:
                                        HISTORIC DEPT. OF BUILDINGSData Source:
                                        10/20/58
                                        WORK BY: HOOD CONSTRUCTION; INSTALL 1-5K GALLON FUEL OIL TANK FINALComments:
                                        Not reportedLast Used Date:
                                        Not reportedRemoval Date:
                                        02/29/1956Install Date:
                                        Not reportedTank Capacity:
                                        Not reportedSubstance:
                                        Not reportedTank Construction:
                                        Not reportedTank Material:
                                        Not reportedTank ID:
                                        Not reportedOwner:
                                        UNDERGROUND STORAGE TANKTank Type:
                                        ILState:
                                        CHICAGOCity:
                                        5234 S DORCHESTER AVEAddress:
                                        VERSAILLON APARTMENT HOTELName:
                                        5234DOR1956-02-29Facility ID:

CHICAGO TANKS:

1014 ft. Site 3 of 5 in cluster X
0.192 mi.

Relative:
Higher

Actual:
589 ft.

 

1/8-1/4 CHICAGO, IL  
SSW 5234 S DORCHESTER AVE    N/A
X139 IL TANKSVERSAILLON APARTMENT HOTEL S121856551
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MAP FINDINGSMap ID
Direction

EDR ID NumberDistance
EPA ID NumberDatabase(s)SiteElevation

                         Not reportedNon-Lust LR Date:
                         Not reportedHeating Oil Date:
                                   2013-04-24No Further Remediation Date Recorded:
                         2013-03-20No Further Remediation Letter:
                         2012-05-2445 Report Received:
                         2012-04-1120 Report Received:
                         Not reportedNon LUST Determination Letter:
                         Not reportedDate Section 57.5(g) Letter:
                         734Section 57.5(g) Letter:
                         Not reportedSite Classification:
                         7738341133PRP Phone:
                         Chicago, IL 60637PRP City,St,Zip:
                         6054 South Drexel Avenue, Env.Safety & Health Dept. Room 209PRP Address:
                         Krista CooleyPRP Contact:
                         Chicago, University ofPRP Name:
                         Shirlene.South@illinois.govEmail:
                         (217) 558-0347Project Manager Phone:
                         SouthProject Manager:
                         2012-03-30IEMA Date:
                         Other PetroleumProduct:
                         316415076IL EPA Id:
                         20120274Incident Num:
                         CHICAGO, IL 60615City,State,Zip:
                         5240 SOUTH HARPER AVENUEAddress:
                         CHICAGO, UNIVERSITY OFName:

LUST:

1014 ft. Site 2 of 6 in cluster Y
0.192 mi.

Relative:
Higher

Actual:
592 ft.

 

1/8-1/4 CHICAGO, IL  60615
South 5240 SOUTH HARPER AVENUE    N/A
Y140 IL LUSTCHICAGO, UNIVERSITY OF S112056853

                                        -87.593591913Longitude:
                                        41.80115262Latitude:
                                        HISTORIC DEPT. OF BUILDINGSData Source:
                                        WORK BY: HOOD CONSTRUCTION; INSTALL 1-2K F.O.Comments:
                                        Not reportedLast Used Date:
                                        Not reportedRemoval Date:
                                        07/02/1957Install Date:
                                        Not reportedTank Capacity:
                                        Not reportedSubstance:
                                        Not reportedTank Construction:
                                        Not reportedTank Material:
                                        Not reportedTank ID:
                                        Not reportedOwner:
                                        UNDERGROUND STORAGE TANKTank Type:
                                        ILState:
                                        CHICAGOCity:
                                        5138 S KENWOOD AVEAddress:
                                        GEORGE C ADAMSName:
                                        5138SKE1957-07-02Facility ID:

CHICAGO TANKS:

1019 ft. Site 3 of 3 in cluster T
0.193 mi.

Relative:
Higher

Actual:
589 ft.

 

1/8-1/4 CHICAGO, IL  
SW 5138 S KENWOOD AVE    N/A
T141 IL TANKSGEORGE C ADAMS S121856121
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MAP FINDINGSMap ID
Direction

EDR ID NumberDistance
EPA ID NumberDatabase(s)SiteElevation

                                                                                Not reportedPermit Renewals Workload Universe:
                                                                                Not on the Baseline2018 GPRA Renewals Baseline:
                                                                                Not on the Baseline2018 GPRA Permit Baseline:
                                                                                Not reportedTreatment Storage and Disposal Type:
                                                                                NoCommercial TSD Indicator:
                                                                                Not reportedSub-Part K Indicator:
                                                                                NNHazardous Secondary Material Indicator:
                                                                                Not reportedFederal Facility Indicator:
                                                                                ---Active Site State-Reg Handler:
                                                                                Not reportedActive Site State-Reg Treatment Storage and Disposal Facility:
                                                                                Not reportedActive Site Converter Treatment storage and Disposal Facility:
                                                                                Not reportedActive Site Fed-Reg Treatment Storage and Disposal Facility:
                                                                                NoFederal Universal Waste:
                                                                                NoUniversal Waste Destination Facility:
                                                                                NoUniversal Waste Indicator:
                                                                                NoOff-Site Waste Receipt:
                                                                                NoUnderground Injection Control:
                                                                                NoSmelting Melting and Refining Furnace Exemption:
                                                                                NoSmall Quantity On-Site Burner Exemption:
                                                                                NoRecycler Activity with Storage:
                                                                                NoTransfer Facility Activity:
                                                                                NoTransporter Activity:
                                                                                NoMixed Waste Generator:
                                                                                NoImporter Activity:
                                                                                NoShort-Term Generator Activity:
                                                                                MunicipalOperator Type:
                                                                                CHICAGO PARK DISTOperator Name:
                                                                                MunicipalOwner Type:
                                                                                CHICAGO PARK DISTOwner Name:
                                                                                CHICAGO, IL 60611Mailing City,State,Zip:
                                                                                541 N FAIRBANKSMailing Address:
                                                                                DESPLAINESState District:
                                                                                Not reportedState District Owner:
                                                                                Handler ActivitiesActive Site Indicator:
                                                                                Not reportedAccessibility:
                                                                                Not reportedBiennial Report Cycle:
                                                                                Not reportedNon-Notifier:
                                                                                Conditionally Exempt Small Quantity GeneratorFederal Waste Generator Description:
                                                                                MunicipalLand Type:
                                                                                05EPA Region:
                                                                                Not reportedContact Title:
                                                                                Not reportedContact Email:
                                                                                Not reportedContact Fax:
                                                                                708-923-0202Contact Telephone:
                                                                                Not reportedContact City,State,Zip:
                                                                                Not reportedContact Address:
                                                                                THOMAS CONNELLYContact Name:
                                                                                ILR000134635EPA ID:
                                                                                CHICAGO, IL 60615Handler City,State,Zip:
                                                                                49TH & LAKE SHORE DRHandler Address:
                              CHICAGO PARK DISTRICTHandler Name:
                                                                                2005-04-04 00:00:00.0Date Form Received by Agency:

RCRA-VSQG:

1021 ft. Site 7 of 8 in cluster U
0.193 mi.

Relative:
Lower

Actual:
586 ft.

 

1/8-1/4 CHICAGO, IL  60615
NE 49TH & LAKE SHORE DR ILR000134635
U142 RCRA-VSQGCHICAGO PARK DISTRICT 1008194997

TC6669750.2s   Page 156



MAP FINDINGSMap ID
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EDR ID NumberDistance
EPA ID NumberDatabase(s)SiteElevation

                                                            2005-04-04 00:00:00.Date Became Current:
                                                            MunicipalLegal Status:
                                                            CHICAGO PARK DISTOwner/Operator Name:
                                                            OwnerOwner/Operator Indicator:

                                                            Not reportedOwner/Operator Email:
                                                            Not reportedOwner/Operator Fax:
                                                            Not reportedOwner/Operator Telephone Ext:
                                                            Not reportedOwner/Operator Telephone:
                                                            Not reportedOwner/Operator City,State,Zip:
                                                            Not reportedOwner/Operator Address:
                                                            Not reportedDate Ended Current:
                                                            2005-04-04 00:00:00.Date Became Current:
                                                            MunicipalLegal Status:
                                                            CHICAGO PARK DISTOwner/Operator Name:
                                                            OperatorOwner/Operator Indicator:

Handler - Owner Operator:

                              MERCURYWaste Description:
                              D009Waste Code:

                              LEADWaste Description:
                              D008Waste Code:

Hazardous Waste Summary:

                                                                                NoSub-Part P Indicator:
                                                                                Not reportedManifest Broker:
                                                                                Not reportedRecycler Activity Without Storage:
                                                                                NoExporter of Spent Lead Acid Batteries:
                                                                                NoImporter of Spent Lead Acid Batteries:
                                                                                NoRecognized Trader-Exporter:
                                                                                NoRecognized Trader-Importer:
                                                                                2015-04-14 00:00:00.0Handler Date of Last Change:
                                                                                Not reportedFinancial Assurance Required:
                                                                                NoSignificant Non-Complier With a Compliance Schedule Universe:
                                                                                NoAddressed Significant Non-Complier Universe:
                                                                                NoUnaddressed Significant Non-Complier Universe:
                                                                                NoSignificant Non-Complier Universe:
                                                                                Not reportedFull Enforcement Universe:
                                                                                Not reportedOperating TSDF Universe:
                                                                                N/AGroundwater Controls Indicator:
                                                                                N/AHuman Exposure Controls Indicator:
                                                                                NoInstitutional Control Indicator:
                                                                                NoEnvironmental Control Indicator:
                                                                                No NCAPS rankingCorrective Action Priority Ranking:
                                                                                NoTSDFs Only Subject to CA under Discretionary Auth Universe:
                                                                                NoTSDFs Potentially Subject to CA Under 3004 (u)/(v) Universe:
                                                                                NoNon-TSDFs Where RCRA CA has Been Imposed Universe:
                                                                                NoSubject to Corrective Action Universe:
                                                                                NoCorrective Action Workload Universe:
                                                                                No202 GPRA Corrective Action Baseline:
                                                                                Not reportedClosure Workload Universe:
                                                                                Not reportedPost-Closure Workload Universe:
                                                                                Not reportedPermit Progress Universe:
                                                                                Not reportedPermit Workload Universe:

CHICAGO PARK DISTRICT  (Continued) 1008194997
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MAP FINDINGSMap ID
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EDR ID NumberDistance
EPA ID NumberDatabase(s)SiteElevation

                                                            No Evaluations FoundEvaluations:
Evaluation Action Summary:

                                                            No Violations FoundViolations:
Facility Has Received Notices of Violations:

                                                            No NAICS Codes FoundNAICS Codes:
List of NAICS Codes and Descriptions:

                                                            Not reportedElectronic Manifest Broker:
                                                            Not reportedNon Storage Recycler Activity:
                                                            YesCurrent Record:
                                                            NoSpent Lead Acid Battery Exporter:
                                                            NoSpent Lead Acid Battery Importer:
                                                            NoRecognized Trader Exporter:
                                                            NoRecognized Trader Importer:
                                                            NoLarge Quantity Handler of Universal Waste:
                                                            Not reportedState District Owner:
                                                            Conditionally Exempt Small Quantity GeneratorFederal Waste Generator Description:
          CHICAGO PARK DISTRICTHandler Name:
                                                            2005-04-04 00:00:00.0Receive Date:

Historic Generators:

                                                            Not reportedOwner/Operator Email:
                                                            Not reportedOwner/Operator Fax:
                                                            Not reportedOwner/Operator Telephone Ext:
                                                            Not reportedOwner/Operator Telephone:
                                                            Not reportedOwner/Operator City,State,Zip:
                                                            Not reportedOwner/Operator Address:
                                                            Not reportedDate Ended Current:

CHICAGO PARK DISTRICT  (Continued) 1008194997

                                        Environment [ Associated Permit Numbers: 110551 110551; ]
                                        1530 E 53RD ST, TO BE REMOVED, Historic data from former Dept. ofComments:
                                        12/31/1973Last Used Date:
                                        Not reportedRemoval Date:
                                        Not reportedInstall Date:
                                        1000Tank Capacity:
                                        HEATING OISubstance:
                                        Not reportedTank Construction:
                                        Not reportedTank Material:
                                        1Tank ID:
                                        See Environmental Permit DatasetOwner:
                                        UNDERGROUND STORAGE TANKTank Type:
                                        ILState:
                                        CHICAGOCity:
                                        1530 E 53RD STAddress:
                                        VACANT LOTName:
                                        1.53E+56Facility ID:

CHICAGO TANKS:

1046 ft. Site 3 of 6 in cluster Y
0.198 mi.

Relative:
Higher

Actual:
595 ft.

 

1/8-1/4 CHICAGO, IL  
South 1530 E 53RD ST    N/A
Y143 IL TANKSVACANT LOT S121830475
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EDR ID NumberDistance
EPA ID NumberDatabase(s)SiteElevation

                                        -87.587814524Longitude:
                                        41.799667123Latitude:
                                        DEPT. OF PUBLIC HEALTHData Source:

VACANT LOT  (Continued) S121830475

                                        Not reportedAbandoned Date:
                                        10/7/2011Removed Date:
                                        Not reportedTest Expire Date:
                                        Not reportedLast Passing Date:
                                        Not reportedEquipment:
                                        Not reportedEquipment Type:
                                        Not reportedIEMA:
                                        NPending Nov:
                                        Not reportedMOTOR FUEL TYPE:
                                        Not reportedMotor Fuel Permit Expiration Date:
                                        Not reportedMotor Fuel Permit Inspection Date:
                                        Not reportedFee Due:
                                        Not reportedGreen Tag Expire Date:
                                        Not reportedGreen Tag Issue Date:
                                        Not reportedGreen Tag Decal:
                                        Not reportedInstall Date:
                                        Not reportedRed Tag Issue Date:
                                        Not reportedOSFM First Notify Date:
                                        12/31/1973Last Used Date:
                                        Heating OilTank Substance:
                                        2000Tank Capacity:
                                        RemovedTank Status:
                                        1Tank Number:

                                        Chicago, IL 60654Owner City,St,Zip:
                                        747 N. LaSalle StreetOwner Address:
                                        Lake Park AssociatesOwner Name:
                                        U0021715Owner Id:
                                        VACANTFacility Type:
                                        EXEMPTFacility Status:
                                        2045009Facility ID:
                                        60615Zip:
                                        CHICAGOCity:
                                        1530 E. 53RD STREETAddress:
                                        VACANT LOTName:

UST:

1046 ft. Site 4 of 6 in cluster Y
0.198 mi.

Relative:
Higher

Actual:
595 ft.

 

1/8-1/4 CHICAGO, IL  60615
South 1530 E. 53RD STREET    N/A
Y144 IL USTVACANT LOT U004183491
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                                        Not reportedAbandoned Date:
                                        5/17/1999Removed Date:
                                        Not reportedTest Expire Date:
                                        Not reportedLast Passing Date:
                                        Not reportedEquipment:
                                        Not reportedEquipment Type:
                                        Not reportedIEMA:
                                        NPending Nov:
                                        Not reportedMOTOR FUEL TYPE:
                                        Not reportedMotor Fuel Permit Expiration Date:
                                        Not reportedMotor Fuel Permit Inspection Date:
                                        Not reportedFee Due:
                                        Not reportedGreen Tag Expire Date:
                                        Not reportedGreen Tag Issue Date:
                                        Not reportedGreen Tag Decal:
                                        Not reportedInstall Date:
                                        Not reportedRed Tag Issue Date:
                                        6/22/1999OSFM First Notify Date:
                                        12/31/1973Last Used Date:
                                        Heating OilTank Substance:
                                        4000Tank Capacity:
                                        RemovedTank Status:
                                        1Tank Number:

                                        Chicago, IL 60615Owner City,St,Zip:
                                        5200 S Hyde Park blvdOwner Address:
                                        Congregatuion Rodfei ZedekOwner Name:
                                        U0028716Owner Id:
                                        NONEFacility Type:
                                        EXEMPTFacility Status:
                                        2038920Facility ID:
                                        60615Zip:
                                        CHICAGOCity:
                                        5200 S HYDE PARK BLVDAddress:
                                        CONGREGATIONName:

UST:

1047 ft. Site 1 of 3 in cluster Z
0.198 mi.

Relative:
Higher

Actual:
589 ft.

 

1/8-1/4 CHICAGO, IL  60615
SE 5200 S HYDE PARK BLVD    N/A
Z145 IL USTCONGREGATION U003668734

                                        Not reportedTank Construction:
                                        Not reportedTank Material:
                                        Not reportedTank ID:
                                        Not reportedOwner:
                                        UNDERGROUND STORAGE TANKTank Type:
                                        ILState:
                                        CHICAGOCity:
                                        5200 S HYDE PARK BLVDAddress:
                                        RODIFE ZIDICK CONGREGATIONName:
                                        5200HYD1953-11-13Facility ID:

CHICAGO TANKS:

1047 ft. Site 2 of 3 in cluster Z
0.198 mi.

Relative:
Higher

Actual:
589 ft.

 

1/8-1/4 CHICAGO, IL  
SE 5200 S HYDE PARK BLVD    N/A
Z146 IL TANKSRODIFE ZIDICK CONGREGATION S121856301
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                                        -87.584504763Longitude:
                                        41.800470333Latitude:
                                        HISTORIC DEPT. OF BUILDINGSData Source:
                                        WORK BY: INDUST COMB.; INSTALL 1-4K FINAL 4/21/54Comments:
                                        Not reportedLast Used Date:
                                        Not reportedRemoval Date:
                                        11/13/1953Install Date:
                                        Not reportedTank Capacity:
                                        Not reportedSubstance:

RODIFE ZIDICK CONGREGATION  (Continued) S121856301

                                        -87.584504763Longitude:
                                        41.800470333Latitude:
                                        DEPT. OF PUBLIC HEALTHData Source:
                                        Associated Permit Numbers: 104868; ]
                                        REMOVED 05/17/99, Historic data from former Dept. of Environment [Comments:
                                        Not reportedLast Used Date:
                                        Not reportedRemoval Date:
                                        Not reportedInstall Date:
                                        4000Tank Capacity:
                                        FUEL OILSubstance:
                                        Not reportedTank Construction:
                                        Not reportedTank Material:
                                        1Tank ID:
                                        See Environmental Permit DatasetOwner:
                                        UNDERGROUND STORAGE TANKTank Type:
                                        ILState:
                                        CHICAGOCity:
                                        5200 S HYDE PARK BLVDAddress:
                                        CONGREGATIONName:
                                        2038920Facility ID:

CHICAGO TANKS:

1047 ft. Site 3 of 3 in cluster Z
0.198 mi.

Relative:
Higher

Actual:
589 ft.

 

1/8-1/4 CHICAGO, IL  
SE 5200 S HYDE PARK BLVD    N/A
Z147 IL TANKSCONGREGATION S121840837

                                        Not reportedSubstance:
                                        Not reportedTank Construction:
                                        Not reportedTank Material:
                                        Not reportedTank ID:
                                        Not reportedOwner:
                                        UNDERGROUND STORAGE TANKTank Type:
                                        ILState:
                                        CHICAGOCity:
                                        1640 E 50TH STAddress:
                                        NARRAGANSETT CONDOMINIUMSName:
                                        1.64E+531990-04-16Facility ID:

CHICAGO TANKS:

1047 ft. Site 1 of 10 in cluster AA
0.198 mi.

Relative:
Lower

Actual:
587 ft.

 

1/8-1/4 CHICAGO, IL  
ENE 1640 E 50TH ST    N/A
AA148 IL TANKSNARRAGANSETT CONDOMINIUMS S121830515
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                                        -87.584739771Longitude:
                                        41.804489768Latitude:
                                        HISTORIC DEPT. OF BUILDINGSData Source:
                                        WORK BY: SHEFFIELD TANK; INSPECT REMOVE 1-7.5K FUEL OIL, FINAL 4/19/90Comments:
                                        Not reportedLast Used Date:
                                        Not reportedRemoval Date:
                                        04/16/1990Install Date:
                                        Not reportedTank Capacity:

NARRAGANSETT CONDOMINIUMS  (Continued) S121830515

                                        -87.584739771Longitude:
                                        41.804489768Latitude:
                                        HISTORIC DEPT. OF BUILDINGSData Source:
                                        WORK BY: MOSBECK OIL; INSTALL 1-75K FUEL OIL, FINAL 10/22/58Comments:
                                        Not reportedLast Used Date:
                                        Not reportedRemoval Date:
                                        06/25/1957Install Date:
                                        Not reportedTank Capacity:
                                        Not reportedSubstance:
                                        Not reportedTank Construction:
                                        Not reportedTank Material:
                                        Not reportedTank ID:
                                        Not reportedOwner:
                                        UNDERGROUND STORAGE TANKTank Type:
                                        ILState:
                                        CHICAGOCity:
                                        1640 E 50TH STAddress:
                                        NARRAGANSETT CONDOMINIUMSName:
                                        1.64E+531957-06-25Facility ID:

CHICAGO TANKS:

1047 ft. Site 2 of 10 in cluster AA
0.198 mi.

Relative:
Lower

Actual:
587 ft.

 

1/8-1/4 CHICAGO, IL  
ENE 1640 E 50TH ST    N/A
AA149 IL TANKSNARRAGANSETT CONDOMINIUMS S121830514

                                        Not reportedCurrent Owner:
                                        Properties without projectsStatus:
                                        Louisville District (LRL)USACE District:
                                        LRDUSACE Division:
                                        2494Object ID:
                                        COOKCounty:
                                        ILState:
                                        CHICAGOCity:
                                        E05IL3385FUDS Number:
                                        CHICAGO ARMY SUPPORT CENTERName:
                                        1Congressional District Number:
                                        IL59799F975600Installation ID:
                                        5EPA Region:

FUDS:

1047 ft. Site 2 of 2 in cluster W
0.198 mi.

Relative:
Lower

Actual:
588 ft.

 

1/8-1/4 CHICAGO, IL  
East    N/A
W150 FUDSCHICAGO ARMY SUPPORT CENTER 1024900263
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                                        -87.584444439999899Longitude:
                                        41.803611109999899Latitude:
                                        Not reportedFeature Description:
                                        NoProject Required:

                                        10.69 acres was terminated on 3 Jul 54. 3.13 acres w
                                        acres under permit from Chicago Park District. The permit for the
                                        1942 to 1956 as follows: 4.87 acres fee, 1.90 acres leased, and 10.69
                                        A total of 17.46 acres were acquired through several actions fromProperty History:
                                        Not on the NPLNPL Status:
                                        NoHas Projects:
                                        EligibleEligibility:
                                        https://fudsportal.usace.army.mil/ems/ems/inventory/map/map?id=63907EMS Map Link:

CHICAGO ARMY SUPPORT CENTER  (Continued) 1024900263

                         Not reportedNon-Lust LR Date:
                         Not reportedHeating Oil Date:
                                   Not reportedNo Further Remediation Date Recorded:
                         1994-04-14No Further Remediation Letter:
                         1993-06-2845 Report Received:
                         1993-06-0320 Report Received:
                         Not reportedNon LUST Determination Letter:
                         Not reportedDate Section 57.5(g) Letter:
                         731Section 57.5(g) Letter:
                         Not reportedSite Classification:
                         Not reportedPRP Phone:
                         Chicago, IL 60603PRP City,St,Zip:
                         33 West Monroe St.PRP Address:
                         Doug HigginsPRP Contact:
                         Newport CondoPRP Name:
                         Not reportedEmail:
                         Not reportedProject Manager Phone:
                         NickellProject Manager:
                         1993-05-13IEMA Date:
                         Fuel OilProduct:
                         316405017IL EPA Id:
                         931267Incident Num:
                         CHICAGO, IL 60615City,State,Zip:
                         4800 SOUTH CHICAGO BEECHER DR.Address:
                         NEWPORT CONDOName:

LUST:

1049 ft. Site 8 of 8 in cluster U
0.199 mi.

Relative:
Lower

Actual:
586 ft.

 

1/8-1/4 CHICAGO, IL  60615
NE 4800 SOUTH CHICAGO BEECHER DR.    N/A
U151 IL LUSTNEWPORT CONDO S104523901
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                                                                                Not reportedPermit Renewals Workload Universe:
                                                                                Not on the Baseline2018 GPRA Renewals Baseline:
                                                                                Not on the Baseline2018 GPRA Permit Baseline:
                                                                                Not reportedTreatment Storage and Disposal Type:
                                                                                NoCommercial TSD Indicator:
                                                                                Not reportedSub-Part K Indicator:
                                                                                NHazardous Secondary Material Indicator:
                                                                                Not reportedFederal Facility Indicator:
                                                                                ---Active Site State-Reg Handler:
                                                                                Not reportedActive Site State-Reg Treatment Storage and Disposal Facility:
                                                                                Not reportedActive Site Converter Treatment storage and Disposal Facility:
                                                                                Not reportedActive Site Fed-Reg Treatment Storage and Disposal Facility:
                                                                                NoFederal Universal Waste:
                                                                                NoUniversal Waste Destination Facility:
                                                                                NoUniversal Waste Indicator:
                                                                                NoOff-Site Waste Receipt:
                                                                                NoUnderground Injection Control:
                                                                                NoSmelting Melting and Refining Furnace Exemption:
                                                                                NoSmall Quantity On-Site Burner Exemption:
                                                                                NoRecycler Activity with Storage:
                                                                                NoTransfer Facility Activity:
                                                                                NoTransporter Activity:
                                                                                NoMixed Waste Generator:
                                                                                NoImporter Activity:
                                                                                NoShort-Term Generator Activity:
                                                                                Not reportedOperator Type:
                                                                                Not reportedOperator Name:
                                                                                Not reportedOwner Type:
                                                                                Not reportedOwner Name:
                                                                                Not reportedMailing City,State,Zip:
                                                                                Not reportedMailing Address:
                                                                                DESPLAINESState District:
                                                                                ILState District Owner:
                                                                                Not reportedActive Site Indicator:
                                                                                Not reportedAccessibility:
                                                                                Not reportedBiennial Report Cycle:
                                                                                Not reportedNon-Notifier:
                                                                                Not a generator, verifiedFederal Waste Generator Description:
                                                                                Not reportedLand Type:
                                                                                05EPA Region:
                                                                                Not reportedContact Title:
                                                                                Not reportedContact Email:
                                                                                Not reportedContact Fax:
                                                                                Not reportedContact Telephone:
                                                                                Not reportedContact City,State,Zip:
                                                                                Not reportedContact Address:
                                                                                Not reportedContact Name:
                                                                                ILD981797921EPA ID:
                                                                                CHICAGO, IL 60615Handler City,State,Zip:
                                                                                1610 E 53RDHandler Address:
                              CORNELL CLEANERSHandler Name:
                                                                                2020-09-23 00:00:00.0Date Form Received by Agency:

RCRA NonGen / NLR:

1058 ft. Site 2 of 3 in cluster Q
0.200 mi.

Relative:
Higher

Actual:
600 ft.

 

1/8-1/4 CHICAGO, IL  60615
SSE 1610 E 53RD ILD981797921
Q152 RCRA NonGen / NLRCORNELL CLEANERS 1000312728
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                                                            Not reportedOwner/Operator Email:
                                                            Not reportedOwner/Operator Fax:
                                                            Not reportedOwner/Operator Telephone Ext:
                                                            312-555-1212Owner/Operator Telephone:
                                                            CITY NOT REPORTED, AK 99998Owner/Operator City,State,Zip:
                                                            ADDRESS NOT REPORTEDOwner/Operator Address:
                                                            Not reportedDate Ended Current:
                                                            Not reportedDate Became Current:
                                                            PrivateLegal Status:
                                                            NAME NOT REPORTEDOwner/Operator Name:
                                                            OperatorOwner/Operator Indicator:

Handler - Owner Operator:

                              SPENT SOLVENT MIXTURES.
                              F005; AND STILL BOTTOMS FROM THE RECOVERY OF THESE SPENT SOLVENTS AND
                              ABOVE HALOGENATED SOLVENTS OR THOSE SOLVENTS LISTED IN F001, F004, AND
                              USE, A TOTAL OF TEN PERCENT OR MORE (BY VOLUME) OF ONE OR MORE OF THE
                              TRICHLOROETHANE; ALL SPENT SOLVENT MIXTURES/BLENDS CONTAINING, BEFORE
                              ORTHO-DICHLOROBENZENE, TRICHLOROFLUOROMETHANE, AND 1,1,2,
                              CHLOROBENZENE, 1,1,2-TRICHLORO-1,2,2-TRIFLUOROETHANE,
                              METHYLENE CHLORIDE, TRICHLOROETHYLENE, 1,1,1-TRICHLOROETHANE,
                              THE FOLLOWING SPENT HALOGENATED SOLVENTS: TETRACHLOROETHYLENE,Waste Description:
                              F002Waste Code:

Hazardous Waste Summary:

                                                                                NoSub-Part P Indicator:
                                                                                NoManifest Broker:
                                                                                NoRecycler Activity Without Storage:
                                                                                NoExporter of Spent Lead Acid Batteries:
                                                                                NoImporter of Spent Lead Acid Batteries:
                                                                                NoRecognized Trader-Exporter:
                                                                                NoRecognized Trader-Importer:
                                                                                2020-09-23 15:48:24.0Handler Date of Last Change:
                                                                                Not reportedFinancial Assurance Required:
                                                                                NoSignificant Non-Complier With a Compliance Schedule Universe:
                                                                                NoAddressed Significant Non-Complier Universe:
                                                                                NoUnaddressed Significant Non-Complier Universe:
                                                                                NoSignificant Non-Complier Universe:
                                                                                Not reportedFull Enforcement Universe:
                                                                                Not reportedOperating TSDF Universe:
                                                                                N/AGroundwater Controls Indicator:
                                                                                N/AHuman Exposure Controls Indicator:
                                                                                NoInstitutional Control Indicator:
                                                                                NoEnvironmental Control Indicator:
                                                                                No NCAPS rankingCorrective Action Priority Ranking:
                                                                                NoTSDFs Only Subject to CA under Discretionary Auth Universe:
                                                                                NoTSDFs Potentially Subject to CA Under 3004 (u)/(v) Universe:
                                                                                NoNon-TSDFs Where RCRA CA has Been Imposed Universe:
                                                                                NoSubject to Corrective Action Universe:
                                                                                NoCorrective Action Workload Universe:
                                                                                No202 GPRA Corrective Action Baseline:
                                                                                Not reportedClosure Workload Universe:
                                                                                Not reportedPost-Closure Workload Universe:
                                                                                Not reportedPermit Progress Universe:
                                                                                Not reportedPermit Workload Universe:

CORNELL CLEANERS  (Continued) 1000312728
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                                                            No Evaluations FoundEvaluations:
Evaluation Action Summary:

                                                            No Violations FoundViolations:
Facility Has Received Notices of Violations:

                                                            No NAICS Codes FoundNAICS Codes:
List of NAICS Codes and Descriptions:

                                                            Not reportedElectronic Manifest Broker:
                                                            Not reportedNon Storage Recycler Activity:
                                                            NoCurrent Record:
                                                            NoSpent Lead Acid Battery Exporter:
                                                            NoSpent Lead Acid Battery Importer:
                                                            NoRecognized Trader Exporter:
                                                            NoRecognized Trader Importer:
                                                            NoLarge Quantity Handler of Universal Waste:
                                                            Not reportedState District Owner:
                                                            Small Quantity GeneratorFederal Waste Generator Description:
          CORNELL CLEANERSHandler Name:
                                                            1986-12-19 00:00:00.0Receive Date:

                                                            NoElectronic Manifest Broker:
                                                            NoNon Storage Recycler Activity:
                                                            YesCurrent Record:
                                                            NoSpent Lead Acid Battery Exporter:
                                                            NoSpent Lead Acid Battery Importer:
                                                            NoRecognized Trader Exporter:
                                                            NoRecognized Trader Importer:
                                                            NoLarge Quantity Handler of Universal Waste:
                                                            ILState District Owner:
                                                            Not a generator, verifiedFederal Waste Generator Description:
          CORNELL CLEANERSHandler Name:
                                                            2020-09-23 00:00:00.0Receive Date:

Historic Generators:

                                                            Not reportedOwner/Operator Email:
                                                            Not reportedOwner/Operator Fax:
                                                            Not reportedOwner/Operator Telephone Ext:
                                                            312-555-1212Owner/Operator Telephone:
                                                            CITY NOT REPORTED, AK 99998Owner/Operator City,State,Zip:
                                                            ADDRESS NOT REPORTEDOwner/Operator Address:
                                                            Not reportedDate Ended Current:
                                                            Not reportedDate Became Current:
                                                            PrivateLegal Status:
                                                            RYOU KAPOwner/Operator Name:
                                                            OwnerOwner/Operator Indicator:

CORNELL CLEANERS  (Continued) 1000312728
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                                        NoBuilding Slab:
                                        NoBCT:
                                        NoSlab on Grade:
                                        NoIndustrial - Commercial:
                                        YesOrdinance:
                                        NoHighway Authority A greement:
                                        NoGround Water Use Restriction:
                                        Residential or Industrial/CommercialLand Use:
                                        TrueEffective:

NFRDL:

                                        DRW Cornell Property, LLCRemediation Applicant Co:
                                        NoActive:
                                        Not reportedSec. 4 Letter Date:
                                        Max TwumProj Mgr Assigned:
                                        Plainfield, IL 60544Consultant City,St,Zip:
                                        14106 South Naperville RoadConsultant Address:
                                        Schrack Environmental Consulting, Inc.Consultant Company:
                                        Ronald W. Schrack, P.E.Point Of Contact:
                                        02/24/2011Date Enrolled:
                                        Chicago, IL 60661Contact City,St,Zip:
                                        540 West Madison StreetContact Address:
                                        David NelsonContact Name:
                                        41.799847Latitude:
                                        -87.586138Longitude:
                                        ILD981797921US EPA Id:
                                        316415002IL EPA Id:

SRP:

                         NoAlternate Barrier:
                         NoClean Soil 10ft:
                         NoClean Soil 3ft:
                         NoConcrete Used:
                         NoAsphalt Used:
                         NoBuilding Slab:
                         NoBCT:
                         NoSlab on Grade:
                         NoIndustrial - Commercial:
                         YesOrdinance:
                         NoHighway Authority Agreement:
                         NoGround Water Use Restriction:
                         Residential or Industrial/CommercialLand Use:
                         0.6Acres:
                         NoWorker Caution:
                         Chicago, IL 60661RA City,St,Zip:
                         540 West Madison StreetRA Address:
                         DRW Cornell Propety, LLCRA Company:
                         David NelsonRemediation Applicant Name:
                         FocusedComprehensive / Focused:
                         05/06/2011Date NFR Recorded:
                         04/20/2011NFR Letter:
                         316415002Illinois EPA Id:

IL INSTUTIONAL CONTROL:

1058 ft. Site 3 of 3 in cluster Q
0.200 mi.

Relative:
Higher

Actual:
600 ft.

 

1/8-1/4 CHICAGO, IL  60615
SSE IL SRP1610 EAST 53RD STREET    N/A
Q153 IL INST CONTROLCORNELL CLEANERS S110764142
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                                        0.6Acres:
                                        NWorker Caution:
                                        FocusedComprehensive/Focused:
                                        2011-05-06NFR Letter Date Recorded:
                                        2011-04-20NFR Letter:
                                        Cornell CleanersSite Name:
                                        316415002Illinois EPA:
                                        Chicago, IL 60661Remediation Applicant City,St,Zip:
                                        540 West Madison StreetRemediation Applicant Address:
                                        DRW Cornell Propety, LLCRemediation Applicant Company:
                                        David NelsonRemediation Applicant Name:
                                        NoAlternate Barrier:
                                        NoClean Soil 10ft:
                                        NoClean Soil 3ft:
                                        NoConcrete Used:
                                        NoAsphalt Used:

CORNELL CLEANERS  (Continued) S110764142

                                        2034401Facility ID:
                                        60615Zip:
                                        CHICAGOCity:
                                        5000 SE END AVEAddress:
                                        5000 SE END AVE BUILD CORPName:

UST:

                         Not reportedNon-Lust LR Date:
                         Not reportedHeating Oil Date:
                                   2003-08-07No Further Remediation Date Recorded:
                         2003-03-04No Further Remediation Letter:
                         1995-11-0345 Report Received:
                         Not reported20 Report Received:
                         Not reportedNon LUST Determination Letter:
                         Not reportedDate Section 57.5(g) Letter:
                         Not reportedSection 57.5(g) Letter:
                         Not reportedSite Classification:
                         Not reportedPRP Phone:
                         Chicago, IL 60610PRP City,St,Zip:
                         325 West Huron, Suite 415PRP Address:
                         Jeff ZydloPRP Contact:
                         500 East End Ave. Bldg. Corp.PRP Name:
                         Not reportedEmail:
                         Not reportedProject Manager Phone:
                         SchwartzkopfProject Manager:
                         1995-09-15IEMA Date:
                         Other PetroleumProduct:
                         316395006IL EPA Id:
                         951934Incident Num:
                         CHICAGO, IL 60615City,State,Zip:
                         5000 SOUTH AVE.Address:
                         5000 EAST END AVE. BLDG. CORP.Name:

LUST:

1068 ft. Site 3 of 10 in cluster AA
0.202 mi.

Relative:
Lower

Actual:
588 ft.

 

1/8-1/4 CHICAGO, IL  60615
East IL UST5000 SE END AVE    N/A
AA154 IL LUST5000 SE END AVE BUILD CORP U003042080
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                                        Not reportedAbandoned Date:
                                        9/15/1995Removed Date:
                                        Not reportedTest Expire Date:
                                        Not reportedLast Passing Date:
                                        Not reportedEquipment:
                                        Not reportedEquipment Type:
                                        Not reportedIEMA:
                                        NPending Nov:
                                        Not reportedMOTOR FUEL TYPE:
                                        Not reportedMotor Fuel Permit Expiration Date:
                                        Not reportedMotor Fuel Permit Inspection Date:
                                        Not reportedFee Due:
                                        Not reportedGreen Tag Expire Date:
                                        Not reportedGreen Tag Issue Date:
                                        Not reportedGreen Tag Decal:
                                        Not reportedInstall Date:
                                        Not reportedRed Tag Issue Date:
                                        10/11/1995OSFM First Notify Date:
                                        12/1/1973Last Used Date:
                                        Heating OilTank Substance:
                                        16000Tank Capacity:
                                        RemovedTank Status:
                                        1Tank Number:

                                        Chicago, IL 60610Owner City,St,Zip:
                                        325 W Huron Suite 415Owner Address:
                                        5000 E End Ave Build CorpOwner Name:
                                        U0024307Owner Id:
                                        OTHERFacility Type:
                                        EXEMPTFacility Status:

5000 SE END AVE BUILD CORP  (Continued) U003042080

                                        -87.586403549Longitude:
                                        41.799687709Latitude:
                                        HISTORIC DEPT. OF BUILDINGSData Source:
                                        WORK BY: HUDSON BOILER; INSTALL 1-2K FUEL OIL, FINAL 2/2/73Comments:
                                        Not reportedLast Used Date:
                                        Not reportedRemoval Date:
                                        01/08/1973Install Date:
                                        Not reportedTank Capacity:
                                        Not reportedSubstance:
                                        Not reportedTank Construction:
                                        Not reportedTank Material:
                                        Not reportedTank ID:
                                        Not reportedOwner:
                                        UNDERGROUND STORAGE TANKTank Type:
                                        ILState:
                                        CHICAGOCity:
                                        1600 E 53RD STAddress:
                                        CONTINENTAL IL. BANK/TRUSTName:
                                        1.6E+561973-01-08Facility ID:

CHICAGO TANKS:

1100 ft. Site 1 of 2 in cluster AB
0.208 mi.

Relative:
Higher

Actual:
597 ft.

 

1/8-1/4 CHICAGO, IL  
SSE 1600 E 53RD ST    N/A
AB155 IL TANKSCONTINENTAL IL. BANK/TRUST S121830524
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                                                                                Not reportedPermit Renewals Workload Universe:
                                                                                Not on the Baseline2018 GPRA Renewals Baseline:
                                                                                Not on the Baseline2018 GPRA Permit Baseline:
                                                                                Not reportedTreatment Storage and Disposal Type:
                                                                                NoCommercial TSD Indicator:
                                                                                Not reportedSub-Part K Indicator:
                                                                                NNHazardous Secondary Material Indicator:
                                                                                Not reportedFederal Facility Indicator:
                                                                                ---Active Site State-Reg Handler:
                                                                                Not reportedActive Site State-Reg Treatment Storage and Disposal Facility:
                                                                                Not reportedActive Site Converter Treatment storage and Disposal Facility:
                                                                                Not reportedActive Site Fed-Reg Treatment Storage and Disposal Facility:
                                                                                NoFederal Universal Waste:
                                                                                NoUniversal Waste Destination Facility:
                                                                                NoUniversal Waste Indicator:
                                                                                NoOff-Site Waste Receipt:
                                                                                NoUnderground Injection Control:
                                                                                NoSmelting Melting and Refining Furnace Exemption:
                                                                                NoSmall Quantity On-Site Burner Exemption:
                                                                                NoRecycler Activity with Storage:
                                                                                NoTransfer Facility Activity:
                                                                                NoTransporter Activity:
                                                                                NoMixed Waste Generator:
                                                                                NoImporter Activity:
                                                                                NoShort-Term Generator Activity:
                                                                                MunicipalOperator Type:
                                                                                UNIVERSITY OF CHICAGOOperator Name:
                                                                                MunicipalOwner Type:
                                                                                UNIVERSITY OF CHICAGOOwner Name:
                                                                                CHICAGO, IL 60637Mailing City,State,Zip:
                                                                                6054 S DREXEL AVE 2ND FLRMailing Address:
                                                                                DESPLAINESState District:
                                                                                Not reportedState District Owner:
                                                                                Handler ActivitiesActive Site Indicator:
                                                                                Not reportedAccessibility:
                                                                                Not reportedBiennial Report Cycle:
                                                                                Not reportedNon-Notifier:
                                                                                Conditionally Exempt Small Quantity GeneratorFederal Waste Generator Description:
                                                                                MunicipalLand Type:
                                                                                05EPA Region:
                                                                                Not reportedContact Title:
                                                                                Not reportedContact Email:
                                                                                Not reportedContact Fax:
                                                                                773-702-9000Contact Telephone:
                                                                                Not reportedContact City,State,Zip:
                                                                                Not reportedContact Address:
                                                                                KEVIN ROHRERContact Name:
                                                                                ILR000167460EPA ID:
                                                                                CHICAGO, IL 60637Handler City,State,Zip:
                                                                                1452-1466 E 53RD STHandler Address:
                              UNIVERSITY OF CHICAGOHandler Name:
                                                                                2011-10-11 00:00:00.0Date Form Received by Agency:

RCRA-VSQG:

1110 ft. Site 5 of 6 in cluster Y
0.210 mi.

Relative:
Higher

Actual:
589 ft.

 

1/8-1/4 ECHOCHICAGO, IL  60637
South FINDS1452-1466 E 53RD ST ILR000167460
Y156 RCRA-VSQGUNIVERSITY OF CHICAGO 1014916639
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                                                            Not reportedOwner/Operator City,State,Zip:
                                                            Not reportedOwner/Operator Address:
                                                            Not reportedDate Ended Current:
                                                            2011-10-11 00:00:00.Date Became Current:
                                                            MunicipalLegal Status:
                                                            UNIVERSITY OF CHICAGOOwner/Operator Name:
                                                            OperatorOwner/Operator Indicator:

                                                            Not reportedOwner/Operator Email:
                                                            Not reportedOwner/Operator Fax:
                                                            Not reportedOwner/Operator Telephone Ext:
                                                            Not reportedOwner/Operator Telephone:
                                                            Not reportedOwner/Operator City,State,Zip:
                                                            Not reportedOwner/Operator Address:
                                                            Not reportedDate Ended Current:
                                                            2011-10-11 00:00:00.Date Became Current:
                                                            MunicipalLegal Status:
                                                            UNIVERSITY OF CHICAGOOwner/Operator Name:
                                                            OwnerOwner/Operator Indicator:

Handler - Owner Operator:

                              LEADWaste Description:
                              D008Waste Code:

Hazardous Waste Summary:

                                                                                NoSub-Part P Indicator:
                                                                                Not reportedManifest Broker:
                                                                                Not reportedRecycler Activity Without Storage:
                                                                                NoExporter of Spent Lead Acid Batteries:
                                                                                NoImporter of Spent Lead Acid Batteries:
                                                                                NoRecognized Trader-Exporter:
                                                                                NoRecognized Trader-Importer:
                                                                                2015-04-14 00:00:00.0Handler Date of Last Change:
                                                                                Not reportedFinancial Assurance Required:
                                                                                NoSignificant Non-Complier With a Compliance Schedule Universe:
                                                                                NoAddressed Significant Non-Complier Universe:
                                                                                NoUnaddressed Significant Non-Complier Universe:
                                                                                NoSignificant Non-Complier Universe:
                                                                                Not reportedFull Enforcement Universe:
                                                                                Not reportedOperating TSDF Universe:
                                                                                N/AGroundwater Controls Indicator:
                                                                                N/AHuman Exposure Controls Indicator:
                                                                                NoInstitutional Control Indicator:
                                                                                NoEnvironmental Control Indicator:
                                                                                No NCAPS rankingCorrective Action Priority Ranking:
                                                                                NoTSDFs Only Subject to CA under Discretionary Auth Universe:
                                                                                NoTSDFs Potentially Subject to CA Under 3004 (u)/(v) Universe:
                                                                                NoNon-TSDFs Where RCRA CA has Been Imposed Universe:
                                                                                NoSubject to Corrective Action Universe:
                                                                                NoCorrective Action Workload Universe:
                                                                                No202 GPRA Corrective Action Baseline:
                                                                                Not reportedClosure Workload Universe:
                                                                                Not reportedPost-Closure Workload Universe:
                                                                                Not reportedPermit Progress Universe:
                                                                                Not reportedPermit Workload Universe:

UNIVERSITY OF CHICAGO  (Continued) 1014916639
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                                   CHICAGO, IL 60637City,State,Zip:
                                   1452-1466 E 53RD STAddress:
                                   UNIVERSITY OF CHICAGOName:
                                   http://echo.epa.gov/detailed-facility-report?fid=110037140135DFR URL:
                                   110037140135Registry ID:
                                   1014916639Envid:

ECHO:

additional FINDS: detail in the EDR Site Report.
Click this hyperlink while viewing on your computer to access 

corrective action activities required under RCRA.
program staff to track the notification, permit, compliance, and
and treat, store, or dispose of hazardous waste. RCRAInfo allows RCRA
events and activities related to facilities that generate, transport,
Conservation and Recovery Act (RCRA) program through the tracking of
RCRAInfo is a national information system that supports the Resource
Illinois EPA Project to facilitate the permitting operations
ACES (Illinois - Agency Compliance And Enforcement System) is the

Environmental Interest/Information System:

Click Here:

          110037140135Registry ID:
FINDS:

                                                            No Evaluations FoundEvaluations:
Evaluation Action Summary:

                                                            No Violations FoundViolations:
Facility Has Received Notices of Violations:

                              COLLEGES, UNIVERSITIES, AND PROFESSIONAL SCHOOLSNAICS Description:
                              61131NAICS Code:

List of NAICS Codes and Descriptions:

                                                            Not reportedElectronic Manifest Broker:
                                                            Not reportedNon Storage Recycler Activity:
                                                            YesCurrent Record:
                                                            NoSpent Lead Acid Battery Exporter:
                                                            NoSpent Lead Acid Battery Importer:
                                                            NoRecognized Trader Exporter:
                                                            NoRecognized Trader Importer:
                                                            NoLarge Quantity Handler of Universal Waste:
                                                            Not reportedState District Owner:
                                                            Conditionally Exempt Small Quantity GeneratorFederal Waste Generator Description:
          UNIVERSITY OF CHICAGOHandler Name:
                                                            2011-10-11 00:00:00.0Receive Date:

Historic Generators:

                                                            Not reportedOwner/Operator Email:
                                                            Not reportedOwner/Operator Fax:
                                                            Not reportedOwner/Operator Telephone Ext:
                                                            Not reportedOwner/Operator Telephone:

UNIVERSITY OF CHICAGO  (Continued) 1014916639
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http://www.edrnet.com/srf2/FinalSiteReport.aspx?ID=63Ew65y33TGgETgJwU1P3ZZc5gyZyW8g3J4yAeJOTpzNGnmugouz4HvUTvUkglGWJBb73FEYU05A1GjMPLhT44VEZ.acZOGWcOBc9HepgOKOyXpfZUxb3UHDWT8v8nn.g9eo5uuKJHlf4zZhyEnV8wU9eZmhJ.FLO1Ci6.jP3a0BEHPEwVPg3YsX5xGmydU13niR99ZmTsonG6LughEn3CuWTrpwgAkfJCyRCwvgUs0C19UoP5G95EWwZhMcZD1lcEod4Sdzgycryc0BZWbq5T6xWAmX8HOnghJX4IziJdk64iiPyG9W6ecu3iRnEvJJwxmM4YzW5bKsyQ4e3gyV3rUvTtQnGFBFglpN9AiXTn7ngLP8JpWt9x96UMMJ13paPSE.9i0mZVcCZ1qEcZi1CCgWgVVkyCdTZcnxAnrNWO7Z8WBYg0ZZ8ioGJL4z43SgyDjp3bhoepy.J1IuO.lC2uxJpY48zpoDN3MW5YIWnbq1mZwsuwzcvEWUok0ouotazIkB6T553AXvEHT3wCyi4Crf5qFZyiNJ3vQb3066TnbKG0.xglFq4qzZTCuggag3JRLw3eRKU6xZ1B4kPUTQ4aoyZO8zZ8hUcJx57zVPg9t4yzbRZg1.CfIIWmWv88QsgZae4gIMJHcZ4CW4yjqo9S56eZ1IJOwDOXoH9fZhpecxzs0hNXNj6awhnlVkmC8GuMG1CH.LowYFuv4Tz.773
http://www.edrnet.com/srf2/FinalSiteReport.aspx?ID=63Ew65y33TGgETgJwU1P3ZZc5gyZyW8g3J4yAeJOTpzNGnmugouz4HvUTvUkglGWJBb73FEYU05A1GjMPLhT44VEZ.acZOGWcOBc9HepgOKOyXpfZUxb3UHDWT8v8nn.g9eo5uuKJHlf4zZhyEnV8wU9eZmhJ.FLO1Ci6.jP3a0BEHPEwVPg3YsX5xGmydU13niR99ZmTsonG6LughEn3CuWTrpwgAkfJCyRCwvgUs0C19UoP5G95EWwZhMcZD1lcEod4Sdzgycryc0BZWbq5T6xWAmX8HOnghJX4IziJdk64iiPyG9W6ecu3iRnEvJJwxmM4YzW5bKsyQ4e3gyV3rUvTtQnGFBFglpN9AiXTn7ngLP8JpWt9x96UMMJ13paPSE.9i0mZVcCZ1qEcZi1CCgWgVVkyCdTZcnxAnrNWO7Z8WBYg0ZZ8ioGJL4z43SgyDjp3bhoepy.J1IuO.lC2uxJpY48zpoDN3MW5YIWnbq1mZwsuwzcvEWUok0ouotazIkB6T553AXvEHT3wCyi4Crf5qFZyiNJ3vQb3066TnbKG0.xglFq4qzZTCuggag3JRLw3eRKU6xZ1B4kPUTQ4aoyZO8zZ8hUcJx57zVPg9t4yzbRZg1.CfIIWmWv88QsgZae4gIMJHcZ4CW4yjqo9S56eZ1IJOwDOXoH9fZhpecxzs0hNXNj6awhnlVkmC8GuMG1CH.LowYFuv4Tz.773
https://ofmpub.epa.gov/frs_public2/fii_query_detail.disp_program_facility?p_registry_id=110037140135
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                                        POWHATAN CONDOMINIUMSName:
                                        031600HFFSite ID:

                                        NFA. 09/09/19Compliance Review Comments:
                                        HSCompliance Initials:
                                        YesCompliance Review Y/N:
                                        NoEmerg. Reno Y/N:
                                        NoDemo Order Gov Y/N:
                                        YesAsbestos Y/N:
                                        Not reportedDemo Contractor Name:
                                        Holian Asbestos Removal & Encapsulation CorpAsbestos Contractor Name:
                                        Not reportedAdditional Property:
                                        correct-HSFee Comment:
                                        15375Check # or EPAY code. #:
                                        CheckFee Payment Method:
                                        $150.00Fee Amt :
                                        RenovationType:
                                        Not reportedOFC AMT:
                                        Not reportedSA AMT:
                                        Not reportedPipe AMT:
                                        Not reportedResubmission Date:
                                        Not reportedEnd Date:
                                        Not reportedStart Date:
                                        09/06/2019Postmark Date:
                                        09/09/2019Received Date:
                                        Not reportedNotification Type:
                                        CHICAGO, ILCity,State,Zip:
                                        4950 S CHICAGO BEACH DRAddress:
                                        POWHATANName:
                                        031600HFFSite ID:

ASBESTOS:

                                        -87.583863785Longitude:
                                        41.804755784Latitude:
                                        HISTORIC DEPT. OF BUILDINGSData Source:
                                        FINAL 1/7/48
                                        WORK BY: MID-WEST HEAT SERVICE; INSTALL 1-8K GALLON FUEL OIL TANKComments:
                                        Not reportedLast Used Date:
                                        Not reportedRemoval Date:
                                        11/25/1947Install Date:
                                        Not reportedTank Capacity:
                                        Not reportedSubstance:
                                        Not reportedTank Construction:
                                        Not reportedTank Material:
                                        Not reportedTank ID:
                                        Not reportedOwner:
                                        UNDERGROUND STORAGE TANKTank Type:
                                        ILState:
                                        CHICAGOCity:
                                        4950 S CHICAGO BEACH DRAddress:
                                        POWHATEN BUILDINGName:
                                        4950CHI1947-11-25Facility ID:

CHICAGO TANKS:

1148 ft. Site 4 of 10 in cluster AA
0.217 mi.

Relative:
Lower

Actual:
587 ft.

 

1/8-1/4 CHICAGO, IL  
ENE IL ASBESTOS4950 S CHICAGO BEACH DR    N/A
AA157 IL TANKSPOWHATAN CONDOMINIUMS S121855409
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EPA ID NumberDatabase(s)SiteElevation

                                        Notice fine but no check if revision submitted timely. 01/06/20Compliance Review Comments:
                                        HFCompliance Initials:
                                        YesCompliance Review Y/N:
                                        NoEmerg. Reno Y/N:
                                        NoDemo Order Gov Y/N:
                                        YesAsbestos Y/N:
                                        Not reportedDemo Contractor Name:
                                        Holian Asbestos Removal & Encapsulation CorpAsbestos Contractor Name:
                                        Not reportedAdditional Property:
                                        Not reportedFee Comment:
                                        Not reportedCheck # or EPAY code. #:
                                        Not reportedFee Payment Method:
                                        Not reportedFee Amt :
                                        RenovationType:
                                        Not reportedOFC AMT:
                                        Not reportedSA AMT:
                                        Not reportedPipe AMT:
                                        Not reportedResubmission Date:
                                        Not reportedEnd Date:
                                        Not reportedStart Date:
                                        12/31/2019Postmark Date:
                                        01/02/2020Received Date:
                                        Not reportedNotification Type:
                                        CHICAGO, ILCity,State,Zip:
                                        4950 S CHICAGO BEACH DRAddress:
                                        POWHATAN CONDOMINIUMSName:
                                        031600HFFSite ID:

                                        NFA. 12/16/19Compliance Review Comments:
                                        HFCompliance Initials:
                                        YesCompliance Review Y/N:
                                        NoEmerg. Reno Y/N:
                                        NoDemo Order Gov Y/N:
                                        YesAsbestos Y/N:
                                        Not reportedDemo Contractor Name:
                                        Holian Asbestos Removal & Encapsulation CorpAsbestos Contractor Name:
                                        Not reportedAdditional Property:
                                        correct-HFFee Comment:
                                        15428Check # or EPAY code. #:
                                        CheckFee Payment Method:
                                        $150.00Fee Amt :
                                        RenovationType:
                                        Not reportedOFC AMT:
                                        Not reportedSA AMT:
                                        Not reportedPipe AMT:
                                        Not reportedResubmission Date:
                                        Not reportedEnd Date:
                                        Not reportedStart Date:
                                        12/11/2019Postmark Date:
                                        12/13/2019Received Date:
                                        Not reportedNotification Type:
                                        CHICAGO, ILCity,State,Zip:
                                        4950 S CHICAGO BEACH DRAddress:

POWHATAN CONDOMINIUMS  (Continued) S121855409
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MAP FINDINGSMap ID
Direction

EDR ID NumberDistance
EPA ID NumberDatabase(s)SiteElevation

                                                                                Not reportedOwner Type:
                                                                                Not reportedOwner Name:
                                                                                Not reportedMailing City,State,Zip:
                                                                                Not reportedMailing Address:
                                                                                DESPLAINESState District:
                                                                                Not reportedState District Owner:
                                                                                Not reportedActive Site Indicator:
                                                                                Not reportedAccessibility:
                                                                                Not reportedBiennial Report Cycle:
                                                                                Not reportedNon-Notifier:
                                                                                Not a generator, verifiedFederal Waste Generator Description:
                                                                                PrivateLand Type:
                                                                                05EPA Region:
                                                                                Not reportedContact Title:
                                                                                Not reportedContact Email:
                                                                                Not reportedContact Fax:
                                                                                Not reportedContact Telephone:
                                                                                Not reportedContact City,State,Zip:
                                                                                Not reportedContact Address:
                                                                                Not reportedContact Name:
                                                                                IL0000242370EPA ID:
                                                                                CHICAGO, IL 60615Handler City,State,Zip:
                                                                                4950 CHICAG BEACH DRHandler Address:
                              4950 POWHATAN BLDG CORPHandler Name:
                                                                                2019-12-13 00:00:00.0Date Form Received by Agency:

RCRA NonGen / NLR:

                         Not reportedNon-Lust LR Date:
                         Not reportedHeating Oil Date:
                                   Not reportedNo Further Remediation Date Recorded:
                         Not reportedNo Further Remediation Letter:
                         1994-06-1645 Report Received:
                         1994-05-1920 Report Received:
                         Not reportedNon LUST Determination Letter:
                         Not reportedDate Section 57.5(g) Letter:
                         732Section 57.5(g) Letter:
                         Not reportedSite Classification:
                         Not reportedPRP Phone:
                         Chicago, IL 60615PRP City,St,Zip:
                         4950 Chicago Beach Dr.PRP Address:
                         Hal WeinsteinPRP Contact:
                         4950 Powhaten Bldg. Corp.PRP Name:
                         Scott.McGill@illinois.govEmail:
                         (217) 524-5137Project Manager Phone:
                         McGillProject Manager:
                         1994-04-05IEMA Date:
                         DieselProduct:
                         316385021IL EPA Id:
                         940715Incident Num:
                         CHICAGO, IL 60615City,State,Zip:
                         4950 CHICAGO BEACH DR.Address:
                         4950 POWHATEN BLDG. CORP.Name:

LUST:

1148 ft. Site 5 of 10 in cluster AA
0.217 mi. ECHO

Relative:
Lower

Actual:
587 ft.

 

1/8-1/4 FINDSCHICAGO, IL  60615
ENE RCRA NonGen / NLR4950 CHICAG BEACH DR IL0000242370
AA158 IL LUST4950 POWHATAN BLDG CORP 1000887238
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                                                                                NoSub-Part P Indicator:
                                                                                NoManifest Broker:
                                                                                NoRecycler Activity Without Storage:
                                                                                NoExporter of Spent Lead Acid Batteries:
                                                                                NoImporter of Spent Lead Acid Batteries:
                                                                                NoRecognized Trader-Exporter:
                                                                                NoRecognized Trader-Importer:
                                                                                2019-12-13 11:32:03.0Handler Date of Last Change:
                                                                                Not reportedFinancial Assurance Required:
                                                                                NoSignificant Non-Complier With a Compliance Schedule Universe:
                                                                                NoAddressed Significant Non-Complier Universe:
                                                                                NoUnaddressed Significant Non-Complier Universe:
                                                                                NoSignificant Non-Complier Universe:
                                                                                Not reportedFull Enforcement Universe:
                                                                                Not reportedOperating TSDF Universe:
                                                                                N/AGroundwater Controls Indicator:
                                                                                N/AHuman Exposure Controls Indicator:
                                                                                NoInstitutional Control Indicator:
                                                                                NoEnvironmental Control Indicator:
                                                                                No NCAPS rankingCorrective Action Priority Ranking:
                                                                                NoTSDFs Only Subject to CA under Discretionary Auth Universe:
                                                                                NoTSDFs Potentially Subject to CA Under 3004 (u)/(v) Universe:
                                                                                NoNon-TSDFs Where RCRA CA has Been Imposed Universe:
                                                                                NoSubject to Corrective Action Universe:
                                                                                NoCorrective Action Workload Universe:
                                                                                No202 GPRA Corrective Action Baseline:
                                                                                Not reportedClosure Workload Universe:
                                                                                Not reportedPost-Closure Workload Universe:
                                                                                Not reportedPermit Progress Universe:
                                                                                Not reportedPermit Workload Universe:
                                                                                Not reportedPermit Renewals Workload Universe:
                                                                                Not on the Baseline2018 GPRA Renewals Baseline:
                                                                                Not on the Baseline2018 GPRA Permit Baseline:
                                                                                Not reportedTreatment Storage and Disposal Type:
                                                                                NoCommercial TSD Indicator:
                                                                                Not reportedSub-Part K Indicator:
                                                                                NHazardous Secondary Material Indicator:
                                                                                Not reportedFederal Facility Indicator:
                                                                                ---Active Site State-Reg Handler:
                                                                                Not reportedActive Site State-Reg Treatment Storage and Disposal Facility:
                                                                                Not reportedActive Site Converter Treatment storage and Disposal Facility:
                                                                                Not reportedActive Site Fed-Reg Treatment Storage and Disposal Facility:
                                                                                NoFederal Universal Waste:
                                                                                NoUniversal Waste Destination Facility:
                                                                                NoUniversal Waste Indicator:
                                                                                NoOff-Site Waste Receipt:
                                                                                NoUnderground Injection Control:
                                                                                NoSmelting Melting and Refining Furnace Exemption:
                                                                                NoSmall Quantity On-Site Burner Exemption:
                                                                                NoRecycler Activity with Storage:
                                                                                NoTransfer Facility Activity:
                                                                                NoTransporter Activity:
                                                                                NoMixed Waste Generator:
                                                                                NoImporter Activity:
                                                                                NoShort-Term Generator Activity:
                                                                                Not reportedOperator Type:
                                                                                Not reportedOperator Name:

4950 POWHATAN BLDG CORP  (Continued) 1000887238
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                                                            No Evaluations FoundEvaluations:
Evaluation Action Summary:

                                                            No Violations FoundViolations:
Facility Has Received Notices of Violations:

                                                            No NAICS Codes FoundNAICS Codes:
List of NAICS Codes and Descriptions:

                                                            Not reportedElectronic Manifest Broker:
                                                            Not reportedNon Storage Recycler Activity:
                                                            NoCurrent Record:
                                                            NoSpent Lead Acid Battery Exporter:
                                                            NoSpent Lead Acid Battery Importer:
                                                            NoRecognized Trader Exporter:
                                                            NoRecognized Trader Importer:
                                                            NoLarge Quantity Handler of Universal Waste:
                                                            Not reportedState District Owner:
                                                            Small Quantity GeneratorFederal Waste Generator Description:
          4950 POWHATAN BLDG CORPHandler Name:
                                                            1994-04-25 00:00:00.0Receive Date:

                                                            NoElectronic Manifest Broker:
                                                            NoNon Storage Recycler Activity:
                                                            YesCurrent Record:
                                                            NoSpent Lead Acid Battery Exporter:
                                                            NoSpent Lead Acid Battery Importer:
                                                            NoRecognized Trader Exporter:
                                                            NoRecognized Trader Importer:
                                                            NoLarge Quantity Handler of Universal Waste:
                                                            Not reportedState District Owner:
                                                            Not a generator, verifiedFederal Waste Generator Description:
          4950 POWHATAN BLDG CORPHandler Name:
                                                            2019-12-13 00:00:00.0Receive Date:

Historic Generators:

                                                            Not reportedOwner/Operator Email:
                                                            Not reportedOwner/Operator Fax:
                                                            Not reportedOwner/Operator Telephone Ext:
                                                            312-263-3840Owner/Operator Telephone:
                                                            CHICAGO, IL 60615Owner/Operator City,State,Zip:
                                                            4950 CHICAGO BEACH DROwner/Operator Address:
                                                            Not reportedDate Ended Current:
                                                            Not reportedDate Became Current:
                                                            PrivateLegal Status:
                                                            POWHATAN BLDG CORPOwner/Operator Name:
                                                            OwnerOwner/Operator Indicator:

Handler - Owner Operator:

                              IGNITABLE WASTEWaste Description:
                              D001Waste Code:

Hazardous Waste Summary:

4950 POWHATAN BLDG CORP  (Continued) 1000887238
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                                   CHICAGO, IL 60615City,State,Zip:
                                   4950 CHICAG BEACH DRAddress:
                                   4950 POWHATAN BLDG CORPName:
                                   http://echo.epa.gov/detailed-facility-report?fid=110005800277DFR URL:
                                   110005800277Registry ID:
                                   1000887238Envid:

ECHO:

additional FINDS: detail in the EDR Site Report.
Click this hyperlink while viewing on your computer to access 

corrective action activities required under RCRA.
program staff to track the notification, permit, compliance, and
and treat, store, or dispose of hazardous waste. RCRAInfo allows RCRA
events and activities related to facilities that generate, transport,
Conservation and Recovery Act (RCRA) program through the tracking of
RCRAInfo is a national information system that supports the Resource
Illinois EPA Project to facilitate the permitting operations
ACES (Illinois - Agency Compliance And Enforcement System) is the

Environmental Interest/Information System:

Click Here:

          110005800277Registry ID:
FINDS:

4950 POWHATAN BLDG CORP  (Continued) 1000887238

                                        -87.583863785Longitude:
                                        41.804755784Latitude:
                                        DEPT. OF PUBLIC HEALTHData Source:
                                        Associated Permit Numbers: 100868; ]
                                        REMOVED 05/03/94, Historic data from former Dept. of Environment [Comments:
                                        Not reportedLast Used Date:
                                        Not reportedRemoval Date:
                                        Not reportedInstall Date:
                                        8000Tank Capacity:
                                        Not reportedSubstance:
                                        Not reportedTank Construction:
                                        Not reportedTank Material:
                                        1Tank ID:
                                        See Environmental Permit DatasetOwner:
                                        UNDERGROUND STORAGE TANKTank Type:
                                        ILState:
                                        CHICAGOCity:
                                        4950 S CHICAGO BEACH DRAddress:
                                        THE POWHATAN BUILDINGName:
                                        2016177Facility ID:

CHICAGO TANKS:

1148 ft. Site 6 of 10 in cluster AA
0.217 mi.

Relative:
Lower

Actual:
587 ft.

 

1/8-1/4 CHICAGO, IL  
ENE 4950 S CHICAGO BEACH DR    N/A
AA159 IL TANKSTHE POWHATAN BUILDING S121838187
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http://www.edrnet.com/srf2/FinalSiteReport.aspx?ID=63Ew65y33TGgETgJwU1P3ZZc5gyZyW8g3J4yAeJOTpzNGnmugouz4HvUTvUkglGWJBb73FEYU05A1GjMPLhT44VEZ.acZOGWcOBc9HepgOKOyXpfZUxb3UHDWT8v8nn.g9eo5uuKJHlf4zZhyEnV8wU9eZmhJ.FLO1Ci6.jP3a0BEHPEwVPg3YsX5xGmydU13niR99ZmTsonG6LughEn3CuWTrpwgAkfJCyRCwvgUs0C19UoP5G95EWwZhMcZD1lcEod4Sdzgycryc0BZWbq5T6xWAmX8HOnghJX4IziJdk64iiPyG9W6ecu3iRnEvJJwxmM4YzW5bKsyQ4e3gyV3rUvTtQnGFBFglpN9AiXTn7ngLP8JpWt9x96UMMJ13paPSE.9i0mZVcCZ1qEcZi1CCgWgVVkyCdTZcnxAnrNWO7Z8WBYg0ZZ8ioGJL4z43SgyDjp3bhoepy.J1IuO.lC2uxJpY48zpoDN3MW5YIWnbq1mZwsuwzcvEWUok0ouotazIkB6T553AXvEHT3wCyi4Crf5qFZyiNJ3vQb3066TnbKG0.xglFq4qzZTCuggag3JRLw3eRKU6xZ1B4kPUTQ3aoyZO8zZ8hUcJx53zVPg9t4yzbRZg1.BfIIWmWv88QsgZaeBgIMJHcZ4CW4yjqoAS56eZ1IJOwDOXoH5fZhpecxzs0hNXNj6awhnlVkmC8GuMG1BH.LowYFuv4Tz.773
http://www.edrnet.com/srf2/FinalSiteReport.aspx?ID=63Ew65y33TGgETgJwU1P3ZZc5gyZyW8g3J4yAeJOTpzNGnmugouz4HvUTvUkglGWJBb73FEYU05A1GjMPLhT44VEZ.acZOGWcOBc9HepgOKOyXpfZUxb3UHDWT8v8nn.g9eo5uuKJHlf4zZhyEnV8wU9eZmhJ.FLO1Ci6.jP3a0BEHPEwVPg3YsX5xGmydU13niR99ZmTsonG6LughEn3CuWTrpwgAkfJCyRCwvgUs0C19UoP5G95EWwZhMcZD1lcEod4Sdzgycryc0BZWbq5T6xWAmX8HOnghJX4IziJdk64iiPyG9W6ecu3iRnEvJJwxmM4YzW5bKsyQ4e3gyV3rUvTtQnGFBFglpN9AiXTn7ngLP8JpWt9x96UMMJ13paPSE.9i0mZVcCZ1qEcZi1CCgWgVVkyCdTZcnxAnrNWO7Z8WBYg0ZZ8ioGJL4z43SgyDjp3bhoepy.J1IuO.lC2uxJpY48zpoDN3MW5YIWnbq1mZwsuwzcvEWUok0ouotazIkB6T553AXvEHT3wCyi4Crf5qFZyiNJ3vQb3066TnbKG0.xglFq4qzZTCuggag3JRLw3eRKU6xZ1B4kPUTQ3aoyZO8zZ8hUcJx53zVPg9t4yzbRZg1.BfIIWmWv88QsgZaeBgIMJHcZ4CW4yjqoAS56eZ1IJOwDOXoH5fZhpecxzs0hNXNj6awhnlVkmC8GuMG1BH.LowYFuv4Tz.773
https://ofmpub.epa.gov/frs_public2/fii_query_detail.disp_program_facility?p_registry_id=110005800277
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                                        Not reportedAbandoned Date:
                                        5/3/1994Removed Date:
                                        Not reportedTest Expire Date:
                                        Not reportedLast Passing Date:
                                        Not reportedEquipment:
                                        Not reportedEquipment Type:
                                        94-0715IEMA:
                                        NPending Nov:
                                        Not reportedMOTOR FUEL TYPE:
                                        Not reportedMotor Fuel Permit Expiration Date:
                                        Not reportedMotor Fuel Permit Inspection Date:
                                        Not reportedFee Due:
                                        Not reportedGreen Tag Expire Date:
                                        Not reportedGreen Tag Issue Date:
                                        Not reportedGreen Tag Decal:
                                        1/1/1948Install Date:
                                        Not reportedRed Tag Issue Date:
                                        5/20/1986OSFM First Notify Date:
                                        5/2/1994Last Used Date:
                                        Heating OilTank Substance:
                                        8000Tank Capacity:
                                        RemovedTank Status:
                                        1Tank Number:

                                        Chicago, IL 60615Owner City,St,Zip:
                                        4950 S Chicago Beach DrOwner Address:
                                        Powhatan BuildingOwner Name:
                                        U0000049Owner Id:
                                        OTHERFacility Type:
                                        CLOSEDFacility Status:
                                        2016177Facility ID:
                                        60615Zip:
                                        CHICAGOCity:
                                        4950 S CHICAGO BEACH DRAddress:
                                        POWHATAN BLDG CORPName:

UST:

1148 ft. Site 7 of 10 in cluster AA
0.217 mi.

Relative:
Lower

Actual:
587 ft.

 

1/8-1/4 CHICAGO, IL  60615
ENE 4950 S CHICAGO BEACH DR    N/A
AA160 IL USTPOWHATAN BLDG CORP U001473613

                                        Not reportedTank Construction:
                                        Not reportedTank Material:
                                        Not reportedTank ID:
                                        Not reportedOwner:
                                        UNDERGROUND STORAGE TANKTank Type:
                                        ILState:
                                        CHICAGOCity:
                                        1558 E 53RD STAddress:
                                        ILLINOIS CENTRAL RAILROADName:
                                        1.56E+561955-09-30Facility ID:

CHICAGO TANKS:

1159 ft. Site 2 of 2 in cluster AB
0.220 mi.

Relative:
Higher

Actual:
599 ft.

 

1/8-1/4 CHICAGO, IL  
SSE 1558 E 53RD ST    N/A
AB161 IL TANKSILLINOIS CENTRAL RAILROAD S121830494
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                                        -87.586810641Longitude:
                                        41.799677333Latitude:
                                        HISTORIC DEPT. OF BUILDINGSData Source:
                                        WORK BY: HUDSON BOILER; INSTALL 1-12K FUEL OIL, FINAL 4/30/56Comments:
                                        Not reportedLast Used Date:
                                        Not reportedRemoval Date:
                                        09/30/1955Install Date:
                                        Not reportedTank Capacity:
                                        Not reportedSubstance:

ILLINOIS CENTRAL RAILROAD  (Continued) S121830494

                                        -87.58431654Longitude:
                                        41.804275156Latitude:
                                        DEPT. OF PUBLIC HEALTHData Source:
                                        Not reportedComments:
                                        Not reportedLast Used Date:
                                        Not reportedRemoval Date:
                                        Not reportedInstall Date:
                                        30000Tank Capacity:
                                        HEATING OISubstance:
                                        Not reportedTank Construction:
                                        Not reportedTank Material:
                                        1Tank ID:
                                        See Environmental Permit DatasetOwner:
                                        UNDERGROUND STORAGE TANKTank Type:
                                        ILState:
                                        CHICAGOCity:
                                        1649 E 50TH STAddress:
                                        TWIN TOWER APARTMENTSName:
                                        2033247Facility ID:

CHICAGO TANKS:

1161 ft. Site 8 of 10 in cluster AA
0.220 mi.

Relative:
Lower

Actual:
587 ft.

 

1/8-1/4 CHICAGO, IL  
East 1649 E 50TH ST    N/A
AA162 IL TANKSTWIN TOWER APARTMENTS S121839875

                                        Chicago, IL 60610Owner City,St,Zip:
                                        350 W Hubbard Suite 500 C/O Herbert RealtyOwner Address:
                                        Kbw AssociatesOwner Name:
                                        U0023077Owner Id:
                                        OTHERFacility Type:
                                        CLOSEDFacility Status:
                                        2033247Facility ID:
                                        60615Zip:
                                        CHICAGOCity:
                                        1649 EAST 50TH STAddress:
                                        TWIN TOWER APARTMENTSName:

UST:

1161 ft. Site 9 of 10 in cluster AA
0.220 mi.

Relative:
Lower

Actual:
587 ft.

 

1/8-1/4 CHICAGO, IL  60615
East 1649 EAST 50TH ST    N/A
AA163 IL USTTWIN TOWER APARTMENTS U001965138
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                                        9/14/1994Abandoned Date:
                                        Not reportedRemoved Date:
                                        Not reportedTest Expire Date:
                                        Not reportedLast Passing Date:
                                        Not reportedEquipment:
                                        Not reportedEquipment Type:
                                        Not reportedIEMA:
                                        NPending Nov:
                                        Not reportedMOTOR FUEL TYPE:
                                        Not reportedMotor Fuel Permit Expiration Date:
                                        Not reportedMotor Fuel Permit Inspection Date:
                                        Not reportedFee Due:
                                        Not reportedGreen Tag Expire Date:
                                        Not reportedGreen Tag Issue Date:
                                        Not reportedGreen Tag Decal:
                                        1/1/1950Install Date:
                                        Not reportedRed Tag Issue Date:
                                        6/15/1994OSFM First Notify Date:
                                        1/1/1978Last Used Date:
                                        Heating OilTank Substance:
                                        30000Tank Capacity:
                                        Abandoned in placeTank Status:
                                        1Tank Number:

TWIN TOWER APARTMENTS  (Continued) U001965138

                                        -87.58431654Longitude:
                                        41.804275156Latitude:
                                        HISTORIC DEPT. OF BUILDINGSData Source:
                                        WORK BY: S.S. SABBITT; INSTALL 1-30K FUEL OIL, FINAL 11/7/51Comments:
                                        Not reportedLast Used Date:
                                        Not reportedRemoval Date:
                                        06/25/1951Install Date:
                                        Not reportedTank Capacity:
                                        Not reportedSubstance:
                                        Not reportedTank Construction:
                                        Not reportedTank Material:
                                        Not reportedTank ID:
                                        Not reportedOwner:
                                        UNDERGROUND STORAGE TANKTank Type:
                                        ILState:
                                        CHICAGOCity:
                                        1649 E 50TH STAddress:
                                        LASALLE NATIONAL BANKName:
                                        1.65E+531951-06-25Facility ID:

CHICAGO TANKS:

1161 ft. Site 10 of 10 in cluster AA
0.220 mi.

Relative:
Lower

Actual:
587 ft.

 

1/8-1/4 CHICAGO, IL  
East 1649 E 50TH ST    N/A
AA164 IL TANKSLASALLE NATIONAL BANK S121830520
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                                        -87.593165465Longitude:
                                        41.800194783Latitude:
                                        HISTORIC DEPT. OF BUILDINGSData Source:
                                        WORK BY: ACTION WRECKING; REMOVE 1-2.5K F.O. TANKComments:
                                        Not reportedLast Used Date:
                                        Not reportedRemoval Date:
                                        03/07/1990Install Date:
                                        Not reportedTank Capacity:
                                        Not reportedSubstance:
                                        Not reportedTank Construction:
                                        Not reportedTank Material:
                                        Not reportedTank ID:
                                        Not reportedOwner:
                                        UNDERGROUND STORAGE TANKTank Type:
                                        ILState:
                                        CHICAGOCity:
                                        5220 S KENWOOD AVEAddress:
                                        UNIVERSITY OF CHICAGOName:
                                        5220SKE1990-03-07Facility ID:

CHICAGO TANKS:

1164 ft. Site 1 of 4 in cluster AC
0.220 mi.

Relative:
Higher

Actual:
589 ft.

 

1/8-1/4 CHICAGO, IL  
SW 5220 S KENWOOD AVE    N/A
AC165 IL TANKSUNIVERSITY OF CHICAGO S121856488

                                        Not reportedMotor Fuel Permit Expiration Date:
                                        Not reportedMotor Fuel Permit Inspection Date:
                                        Not reportedFee Due:
                                        Not reportedGreen Tag Expire Date:
                                        Not reportedGreen Tag Issue Date:
                                        Not reportedGreen Tag Decal:
                                        Not reportedInstall Date:
                                        Not reportedRed Tag Issue Date:
                                        4/28/1986OSFM First Notify Date:
                                        Not reportedLast Used Date:
                                        Heating OilTank Substance:
                                        500Tank Capacity:
                                        RemovedTank Status:
                                        1Tank Number:

                                        Chicago, IL 60637Owner City,St,Zip:
                                        5555 S. Ellis Ave.Owner Address:
                                        University of ChicagoOwner Name:
                                        U0015428Owner Id:
                                        NONEFacility Type:
                                        CLOSEDFacility Status:
                                        2009843Facility ID:
                                        60615Zip:
                                        CHICAGOCity:
                                        5220 S. KENWOOD AVE.Address:
                                        UNIVERSITY OF CHICAGOName:

UST:

1164 ft. Site 2 of 4 in cluster AC
0.220 mi.

Relative:
Higher

Actual:
589 ft.

 

1/8-1/4 CHICAGO, IL  60615
SW 5220 S. KENWOOD AVE.    N/A
AC166 IL USTUNIVERSITY OF CHICAGO U001143251
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                                        Not reportedAbandoned Date:
                                        3/7/1990Removed Date:
                                        Not reportedTest Expire Date:
                                        Not reportedLast Passing Date:
                                        Not reportedEquipment:
                                        Not reportedEquipment Type:
                                        Not reportedIEMA:
                                        NPending Nov:
                                        Not reportedMOTOR FUEL TYPE:

UNIVERSITY OF CHICAGO  (Continued) U001143251

                                        Not reportedAbandoned Date:
                                        1/22/2016Removed Date:
                                        Not reportedTest Expire Date:
                                        Not reportedLast Passing Date:
                                        Not reportedEquipment:
                                        Not reportedEquipment Type:
                                        Not reportedIEMA:
                                        NPending Nov:
                                        Not reportedMOTOR FUEL TYPE:
                                        Not reportedMotor Fuel Permit Expiration Date:
                                        Not reportedMotor Fuel Permit Inspection Date:
                                        $0.00Fee Due:
                                        Not reportedGreen Tag Expire Date:
                                        Not reportedGreen Tag Issue Date:
                                        Not reportedGreen Tag Decal:
                                        Not reportedInstall Date:
                                        Not reportedRed Tag Issue Date:
                                        2/8/2016OSFM First Notify Date:
                                        12/31/1973Last Used Date:
                                        Heating OilTank Substance:
                                        1000Tank Capacity:
                                        RemovedTank Status:
                                        1Tank Number:

                                        Chicago, IL 60622Owner City,St,Zip:
                                        1741 West Ellen StreetOwner Address:
                                        Jesse and Michele RuizOwner Name:
                                        U0038121Owner Id:
                                        RESIDENCE (NON-FARM)Facility Type:
                                        EXEMPTFacility Status:
                                        2046061Facility ID:
                                        60615Zip:
                                        CHICAGOCity:
                                        1305 EAST 50TH STREETAddress:
                                        VACANT LOTName:

UST:

1183 ft.
0.224 mi.

Relative:
Higher

Actual:
591 ft.

 

1/8-1/4 CHICAGO, IL  60615
West 1305 EAST 50TH STREET    N/A
167 IL USTVACANT LOT U004245948
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MAP FINDINGSMap ID
Direction

EDR ID NumberDistance
EPA ID NumberDatabase(s)SiteElevation

                                        -87.587403691Longitude:
                                        41.79888739Latitude:
                                        HISTORIC DEPT. OF BUILDINGSData Source:
                                        6/16/49
                                        WORK BY: CHICAGO STEEL TANK; INSTALL 1-3K GAL FUEL OIL TANK FINALComments:
                                        Not reportedLast Used Date:
                                        Not reportedRemoval Date:
                                        11/18/1948Install Date:
                                        Not reportedTank Capacity:
                                        Not reportedSubstance:
                                        Not reportedTank Construction:
                                        Not reportedTank Material:
                                        Not reportedTank ID:
                                        Not reportedOwner:
                                        UNDERGROUND STORAGE TANKTank Type:
                                        ILState:
                                        CHICAGOCity:
                                        5320 S LAKE PARK AVEAddress:
                                        ROBERT ESSERMANName:
                                        5320LAK1948-11-18Facility ID:

CHICAGO TANKS:

1207 ft. Site 1 of 2 in cluster AD
0.229 mi.

Relative:
Higher

Actual:
599 ft.

 

1/8-1/4 CHICAGO, IL  
SSE 5320 S LAKE PARK AVE    N/A
AD168 IL TANKSROBERT ESSERMAN S121856827

                                        -87.59181868Longitude:
                                        41.808611388Latitude:
                                        HISTORIC DEPT. OF BUILDINGSData Source:
                                        FINAL 3/5/53
                                        WORK BY: STANDARD TANK; REMOVE 3-1K, INSPECT 1-2K & 1-3K GAL GASLNComments:
                                        Not reportedLast Used Date:
                                        Not reportedRemoval Date:
                                        11/24/1952Install Date:
                                        Not reportedTank Capacity:
                                        Not reportedSubstance:
                                        Not reportedTank Construction:
                                        Not reportedTank Material:
                                        Not reportedTank ID:
                                        Not reportedOwner:
                                        UNDERGROUND STORAGE TANKTank Type:
                                        ILState:
                                        CHICAGOCity:
                                        4735 S DORCHESTER AVEAddress:
                                        W. D. MCLAUGHLINName:
                                        4735DOR1952-11-24Facility ID:

CHICAGO TANKS:

1207 ft.
0.229 mi.

Relative:
Higher

Actual:
590 ft.

 

1/8-1/4 CHICAGO, IL  
NNW 4735 S DORCHESTER AVE    N/A
169 IL TANKSW. D. MCLAUGHLIN S121854732
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                                        Not reportedAbandoned Date:
                                        4/29/1996Removed Date:
                                        Not reportedTest Expire Date:
                                        Not reportedLast Passing Date:
                                        Not reportedEquipment:
                                        Not reportedEquipment Type:
                                        Not reportedIEMA:
                                        NPending Nov:
                                        Not reportedMOTOR FUEL TYPE:
                                        Not reportedMotor Fuel Permit Expiration Date:
                                        Not reportedMotor Fuel Permit Inspection Date:
                                        Not reportedFee Due:
                                        Not reportedGreen Tag Expire Date:
                                        Not reportedGreen Tag Issue Date:
                                        Not reportedGreen Tag Decal:
                                        Not reportedInstall Date:
                                        Not reportedRed Tag Issue Date:
                                        5/13/1996OSFM First Notify Date:
                                        12/31/1973Last Used Date:
                                        Heating OilTank Substance:
                                        560Tank Capacity:
                                        RemovedTank Status:
                                        1Tank Number:

                                        New York, NY 10013Owner City,St,Zip:
                                        9 White St 9Th FloorOwner Address:
                                        Kovachevich Thomas & EleanorOwner Name:
                                        U0024792Owner Id:
                                        COMMERCIAL / RETAILFacility Type:
                                        EXEMPTFacility Status:
                                        2034957Facility ID:
                                        60615Zip:
                                        CHICAGOCity:
                                        1369 E 53RD STAddress:
                                        VACANT BUILDINGName:

UST:

1217 ft. Site 4 of 5 in cluster X
0.230 mi.

Relative:
Higher

Actual:
589 ft.

 

1/8-1/4 CHICAGO, IL  60615
SSW 1369 E 53RD ST    N/A
X170 IL USTVACANT BUILDING U003104584

                                        LRDUSACE Division:
                                        7282Object ID:
                                        COOKCounty:
                                        ILState:
                                        CHICAGOCity:
                                        E05IL3259FUDS Number:
                                        US ARMY HSG SITE, LAKESHORE DRName:
                                        1Congressional District Number:
                                        IL59799F812100Installation ID:
                                        5EPA Region:

FUDS:

1219 ft.
0.231 mi.

Relative:
Higher

Actual:
590 ft.

 

1/8-1/4 CHICAGO, IL  
North    N/A
171 FUDSUS ARMY HSG SITE, LAKESHORE DR 1012129496
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EDR ID NumberDistance
EPA ID NumberDatabase(s)SiteElevation

                                        58273Institutional ID:
                                        Not reportedFuture Program:
                                        Not reportedCurrent Program:
                                        358.39999999999998CTC:
                                        U.S. Government.
                                        CPD. Demolition was done by the Park District using funds from the
                                        was terminated and the government transferred the improvements to the
                                        buildings. By supplemental agreement dated 24 August 1954, the lease
                                        administration buildings, a gas station, and additional support
                                        Hospital (also known as Gardier Hospital). It contained six barracks,
                                        of quartering personnel attached to and serving the Gardner General
                                        Agreement. The Department of Defense obtained the site for the purpose
                                        the Chicago Park District (CPD) on 13 February 1945 by Memorandum of
                                        The United States of America began the acquisition of the site fromHistory:
                                        recreation as part of Burnham Park.
                                        owned by the Chicago Park District (CPD) and is used for public
                                        housing for Nike sites C-03, C-40, and C-41. The site is currently
                                        Lakeshore Drive in Cook County, Chicago, Illinois was consolidated
                                        The 18-acre U.S. Army housing site located at 47th Street andDescription:
                                        Not ListedNPL Status:
                                        Not reportedRAB:
                                        IL9799F8121Federal Facility ID:
                                        2013Fiscal Year:

FUDS Detail as of Jan 2015:

                                        -87.589104000000006Longitude:
                                        41.808898999999897Latitude:
                                        Not reportedFeature Description:
                                        YesProject Required:

                                        purpose of quartering personnel attached to and servin
                                        Agreement. The Department of Defense obtained the site for the
                                        the Chicago Park District (CPD) on 13 February 1945 by Memorandum of
                                        The United States of America began the acquisition of the site fromProperty History:
                                        Not on the NPLNPL Status:
                                        YesHas Projects:
                                        EligibleEligibility:
                                        https://fudsportal.usace.army.mil/ems/ems/inventory/map/map?id=58273EMS Map Link:
                                        PUBLIC USE AREA AND IS ADJACENT TO LAKE MICHIGAN.
                                        LOCAL: CITY ALL BUILDINGS HAVE BEEN DEMOLISHED. THE AREA IS USED AS ACurrent Owner:
                                        Properties with all projects at site closeoutStatus:
                                        Louisville District (LRL)USACE District:

US ARMY HSG SITE, LAKESHORE DR  (Continued) 1012129496

                                        COMMERCIAL / RETAILFacility Type:
                                        EXEMPTFacility Status:
                                        2046591Facility ID:
                                        60615Zip:
                                        CHICAGOCity:
                                        1363 - 1367 EAST 53RD STREETAddress:
                                        VACANT BUILDINGName:

UST:

1224 ft. Site 5 of 5 in cluster X
0.232 mi.

Relative:
Higher

Actual:
589 ft.

 

1/8-1/4 CHICAGO, IL  60615
SSW 1363 - 1367 EAST 53RD STREET    N/A
X172 IL USTVACANT BUILDING U004277674
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                                        4/10/2018Abandoned Date:
                                        Not reportedRemoved Date:
                                        Not reportedTest Expire Date:
                                        Not reportedLast Passing Date:
                                        Not reportedEquipment:
                                        Not reportedEquipment Type:
                                        N/AIEMA:
                                        NPending Nov:
                                        Not reportedMOTOR FUEL TYPE:
                                        Not reportedMotor Fuel Permit Expiration Date:
                                        Not reportedMotor Fuel Permit Inspection Date:
                                        $0.00Fee Due:
                                        Not reportedGreen Tag Expire Date:
                                        Not reportedGreen Tag Issue Date:
                                        Not reportedGreen Tag Decal:
                                        Not reportedInstall Date:
                                        Not reportedRed Tag Issue Date:
                                        4/23/2018OSFM First Notify Date:
                                        12/31/1973Last Used Date:
                                        Heating OilTank Substance:
                                        3000Tank Capacity:
                                        Abandoned in placeTank Status:
                                        1Tank Number:

                                        Chicago, IL 60606Owner City,St,Zip:
                                        30 South Wacker Drive #1635Owner Address:
                                        1363 53rd, LLCOwner Name:
                                        U0039096Owner Id:

VACANT BUILDING  (Continued) U004277674

                                        -87.59494079Longitude:
                                        41.802170312Latitude:
                                        HISTORIC DEPT. OF BUILDINGSData Source:
                                        WORK BY: WATER TUBE BOILER & TANK; INSTALL 1-1K F.O.Comments:
                                        Not reportedLast Used Date:
                                        Not reportedRemoval Date:
                                        11/07/1951Install Date:
                                        Not reportedTank Capacity:
                                        Not reportedSubstance:
                                        Not reportedTank Construction:
                                        Not reportedTank Material:
                                        Not reportedTank ID:
                                        Not reportedOwner:
                                        UNDERGROUND STORAGE TANKTank Type:
                                        ILState:
                                        CHICAGOCity:
                                        5107 S KIMBARK AVEAddress:
                                        MR M BROWNLIEName:
                                        5107SKI1951-11-07Facility ID:

CHICAGO TANKS:

1228 ft.
0.233 mi.

Relative:
Higher

Actual:
589 ft.

 

1/8-1/4 CHICAGO, IL  
WSW 5107 S KIMBARK AVE    N/A
173 IL TANKSMR M BROWNLIE S121856010
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                                        -87.58767122Longitude:
                                        41.799450397Latitude:
                                        HISTORIC DEPT.OF ENVIRONMENTData Source:
                                        DATE OF REPORT: 01/27/2003Comments:
                                        Not reportedLast Used Date:
                                        Not reportedRemoval Date:
                                        Not reportedInstall Date:
                                        Not reportedTank Capacity:
                                        DIESEL FUELSubstance:
                                        DOUBLE WALLEDTank Construction:
                                        Not reportedTank Material:
                                        Not reportedTank ID:
                                        BORDERSOwner:
                                        ABOVEGROUND STORAGE TANKTank Type:
                                        ILState:
                                        CHICAGOCity:
                                        1539 E 53RD STAddress:
                                        BORDER’S BOOKSName:
                                        1539E53RDSTFacility ID:

CHICAGO TANKS:

1228 ft. Site 2 of 2 in cluster AD
0.233 mi.

Relative:
Higher

Actual:
598 ft.

 

1/8-1/4 CHICAGO, IL  
SSE 1539 E 53RD ST    N/A
AD174 IL TANKSBORDER’S BOOKS S121834728

                                        -87.584969483Longitude:
                                        41.805577328Latitude:
                                        HISTORIC DEPT. OF BUILDINGSData Source:
                                        NONE
                                        WORK BY: TRANS AMERICAN CAN CO.; INSTALL 1-4K GAL FUEL OIL TANK FINALComments:
                                        Not reportedLast Used Date:
                                        Not reportedRemoval Date:
                                        10/10/1956Install Date:
                                        Not reportedTank Capacity:
                                        Not reportedSubstance:
                                        Not reportedTank Construction:
                                        Not reportedTank Material:
                                        Not reportedTank ID:
                                        Not reportedOwner:
                                        UNDERGROUND STORAGE TANKTank Type:
                                        ILState:
                                        CHICAGOCity:
                                        4920 S CHICAGO BEACH DRAddress:
                                        BREAKER INCORPORATEDName:
                                        4920CHI1956-10-10Facility ID:

CHICAGO TANKS:

1254 ft.
0.237 mi.

Relative:
Lower

Actual:
586 ft.

 

1/8-1/4 CHICAGO, IL  
ENE 4920 S CHICAGO BEACH DR    N/A
175 IL TANKSBREAKER INCORPORATED S121855314
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                                                                                Not reportedPermit Renewals Workload Universe:
                                                                                Not on the Baseline2018 GPRA Renewals Baseline:
                                                                                Not on the Baseline2018 GPRA Permit Baseline:
                                                                                Not reportedTreatment Storage and Disposal Type:
                                                                                NoCommercial TSD Indicator:
                                                                                Not reportedSub-Part K Indicator:
                                                                                NNHazardous Secondary Material Indicator:
                                                                                Not reportedFederal Facility Indicator:
                                                                                ---Active Site State-Reg Handler:
                                                                                Not reportedActive Site State-Reg Treatment Storage and Disposal Facility:
                                                                                Not reportedActive Site Converter Treatment storage and Disposal Facility:
                                                                                Not reportedActive Site Fed-Reg Treatment Storage and Disposal Facility:
                                                                                NoFederal Universal Waste:
                                                                                NoUniversal Waste Destination Facility:
                                                                                NoUniversal Waste Indicator:
                                                                                NoOff-Site Waste Receipt:
                                                                                NoUnderground Injection Control:
                                                                                NoSmelting Melting and Refining Furnace Exemption:
                                                                                NoSmall Quantity On-Site Burner Exemption:
                                                                                NoRecycler Activity with Storage:
                                                                                NoTransfer Facility Activity:
                                                                                NoTransporter Activity:
                                                                                NoMixed Waste Generator:
                                                                                NoImporter Activity:
                                                                                NoShort-Term Generator Activity:
                                                                                PrivateOperator Type:
                                                                                TARGET CORPOperator Name:
                                                                                PrivateOwner Type:
                                                                                BLUE ATLANTIC 53RD ST LLCOwner Name:
                                                                                MINNEAPOLIS, MN 55440Mailing City,State,Zip:
                                                                                PO BOX 111Mailing Address:
                                                                                DESPLAINESState District:
                                                                                Not reportedState District Owner:
                                                                                Handler ActivitiesActive Site Indicator:
                                                                                Not reportedAccessibility:
                                                                                Not reportedBiennial Report Cycle:
                                                                                Not reportedNon-Notifier:
                                                                                Small Quantity GeneratorFederal Waste Generator Description:
                                                                                PrivateLand Type:
                                                                                05EPA Region:
                                                                                GROUP MGR COMPLIANCEContact Title:
                                                                                POC@TARGET.COMContact Email:
                                                                                Not reportedContact Fax:
                                                                                800-587-2228Contact Telephone:
                                                                                MINNEAPOLIS, MN 55440Contact City,State,Zip:
                                                                                PO BOX 111Contact Address:
                                                                                STEVE MUSSERContact Name:
                                                                                ILR000193003EPA ID:
                                                                                CHICAGO, IL 60615Handler City,State,Zip:
                                                                                1346 E 53RD STHandler Address:
                              TARGET STORE 3219Handler Name:
                                                                                2016-08-30 00:00:00.0Date Form Received by Agency:

RCRA-SQG:

1259 ft. Site 3 of 4 in cluster AC
0.238 mi.

Relative:
Higher

Actual:
589 ft.

 

1/8-1/4 ECHOCHICAGO, IL  60615
SW FINDS1346 E 53RD ST ILR000193003
AC176 RCRA-SQGTARGET STORE 3219 1019327514
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                              MERCURYWaste Description:
                              D009Waste Code:

                              LEADWaste Description:
                              D008Waste Code:

                              CHROMIUMWaste Description:
                              D007Waste Code:

                              CADMIUMWaste Description:
                              D006Waste Code:

                              BARIUMWaste Description:
                              D005Waste Code:

                              ARSENICWaste Description:
                              D004Waste Code:

                              CORROSIVE WASTEWaste Description:
                              D002Waste Code:

                              IGNITABLE WASTEWaste Description:
                              D001Waste Code:

Hazardous Waste Summary:

                                                                                NoSub-Part P Indicator:
                                                                                Not reportedManifest Broker:
                                                                                Not reportedRecycler Activity Without Storage:
                                                                                NoExporter of Spent Lead Acid Batteries:
                                                                                NoImporter of Spent Lead Acid Batteries:
                                                                                NoRecognized Trader-Exporter:
                                                                                NoRecognized Trader-Importer:
                                                                                2016-08-31 10:53:07.0Handler Date of Last Change:
                                                                                Not reportedFinancial Assurance Required:
                                                                                NoSignificant Non-Complier With a Compliance Schedule Universe:
                                                                                NoAddressed Significant Non-Complier Universe:
                                                                                NoUnaddressed Significant Non-Complier Universe:
                                                                                NoSignificant Non-Complier Universe:
                                                                                Not reportedFull Enforcement Universe:
                                                                                Not reportedOperating TSDF Universe:
                                                                                N/AGroundwater Controls Indicator:
                                                                                N/AHuman Exposure Controls Indicator:
                                                                                NoInstitutional Control Indicator:
                                                                                NoEnvironmental Control Indicator:
                                                                                No NCAPS rankingCorrective Action Priority Ranking:
                                                                                NoTSDFs Only Subject to CA under Discretionary Auth Universe:
                                                                                NoTSDFs Potentially Subject to CA Under 3004 (u)/(v) Universe:
                                                                                NoNon-TSDFs Where RCRA CA has Been Imposed Universe:
                                                                                NoSubject to Corrective Action Universe:
                                                                                NoCorrective Action Workload Universe:
                                                                                No202 GPRA Corrective Action Baseline:
                                                                                Not reportedClosure Workload Universe:
                                                                                Not reportedPost-Closure Workload Universe:
                                                                                Not reportedPermit Progress Universe:
                                                                                Not reportedPermit Workload Universe:

TARGET STORE 3219  (Continued) 1019327514
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                              PHENOLWaste Description:
                              U188Waste Code:

                              METHANOL (I) (OR) METHYL ALCOHOL (I)Waste Description:
                              U154Waste Code:

                              L-PHENYLALANINE, 4-[BIS(2-CHLOROETHYL)AMINO]- (OR) MELPHALANWaste Description:
                              U150Waste Code:

                              5ALPHA, 6BETA)- (OR) LINDANE
                              CYCLOHEXANE, 1,2,3,4,5,6-HEXACHLORO-, (1ALPHA, 2ALPHA, 3BETA, 4ALPHA,Waste Description:
                              U129Waste Code:

                              FORMALDEHYDEWaste Description:
                              U122Waste Code:

                              BENZENE, 1,4-DICHLORO- (OR) P-DICHLOROBENZENEWaste Description:
                              U072Waste Code:

                              2-OXIDE (OR) CYCLOPHOSPHAMIDE
                              2H-1,3,2-OXAZAPHOSPHORIN-2-AMINE, N,N-BIS(2-CHLOROETHYL)TETRAHYDRO-,Waste Description:
                              U058Waste Code:

                              CHLOROFORM (OR) METHANE, TRICHLORO-Waste Description:
                              U044Waste Code:

                              BENZENEBUTANOIC ACID, 4-[BIS(2-CHLOROETHYL)AMINO]- (OR) CHLORAMBUCILWaste Description:
                              U035Waste Code:

                              2-PROPANONE (I) (OR) ACETONE (I)Waste Description:
                              U002Waste Code:

                              SALTS
                              NICOTINE, & SALTS (OR) PYRIDINE, 3-(1-METHYL-2-PYRROLIDINYL)-,(S)-, &Waste Description:
                              P075Waste Code:

                              METHYL ETHYL KETONEWaste Description:
                              D035Waste Code:

                              CRESOLWaste Description:
                              D026Waste Code:

                              M-CRESOLWaste Description:
                              D024Waste Code:

                              BENZENEWaste Description:
                              D018Waste Code:

                              2,4-D (2,4-DICHLOROPHENOXYACETIC ACID)Waste Description:
                              D016Waste Code:

                              SILVERWaste Description:
                              D011Waste Code:

                              SELENIUMWaste Description:
                              D010Waste Code:

TARGET STORE 3219  (Continued) 1019327514
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Facility Has Received Notices of Violations:

                              DISCOUNT DEPARTMENT STORESNAICS Description:
                              452112NAICS Code:

List of NAICS Codes and Descriptions:

                                                            Not reportedElectronic Manifest Broker:
                                                            Not reportedNon Storage Recycler Activity:
                                                            YesCurrent Record:
                                                            NoSpent Lead Acid Battery Exporter:
                                                            NoSpent Lead Acid Battery Importer:
                                                            NoRecognized Trader Exporter:
                                                            NoRecognized Trader Importer:
                                                            NoLarge Quantity Handler of Universal Waste:
                                                            Not reportedState District Owner:
                                                            Small Quantity GeneratorFederal Waste Generator Description:
          TARGET STORE 3219Handler Name:
                                                            2016-08-30 00:00:00.0Receive Date:

Historic Generators:

                                                            Not reportedOwner/Operator Email:
                                                            Not reportedOwner/Operator Fax:
                                                            Not reportedOwner/Operator Telephone Ext:
                                                            Not reportedOwner/Operator Telephone:
                                                            Not reportedOwner/Operator City,State,Zip:
                                                            Not reportedOwner/Operator Address:
                                                            Not reportedDate Ended Current:
                                                            2014-05-21 00:00:00.Date Became Current:
                                                            PrivateLegal Status:
                                                            BLUE ATLANTIC 53RD ST LLCOwner/Operator Name:
                                                            OwnerOwner/Operator Indicator:

                                                            Not reportedOwner/Operator Email:
                                                            Not reportedOwner/Operator Fax:
                                                            Not reportedOwner/Operator Telephone Ext:
                                                            Not reportedOwner/Operator Telephone:
                                                            Not reportedOwner/Operator City,State,Zip:
                                                            Not reportedOwner/Operator Address:
                                                            Not reportedDate Ended Current:
                                                            2016-10-09 00:00:00.Date Became Current:
                                                            PrivateLegal Status:
                                                            TARGET CORPOwner/Operator Name:
                                                            OperatorOwner/Operator Indicator:

Handler - Owner Operator:

                              U279Waste Description:
                              U279Waste Code:

                              1,3-BENZENEDIOL (OR) RESORCINOLWaste Description:
                              U201Waste Code:

                              (3BETA, 16BETA, 17ALPHA, 18BETA, 20ALPHA)-
                              11,17-DIMETHOXY-18-[(3,4,5-TRIMETHOXYBENZOYL)OXY]-, METHYL ESTER,
                              RESERPINE (OR) YOHIMBAN-16-CARBOXYLIC ACID,Waste Description:
                              U200Waste Code:

TARGET STORE 3219  (Continued) 1019327514
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                                   CHICAGO, IL 60615City,State,Zip:
                                   1346 E 53RD STAddress:
                                   TARGET STORE 3219Name:
                                   http://echo.epa.gov/detailed-facility-report?fid=110069513887DFR URL:
                                   110069513887Registry ID:
                                   1019327514Envid:

ECHO:

additional FINDS: detail in the EDR Site Report.
Click this hyperlink while viewing on your computer to access 

corrective action activities required under RCRA.
program staff to track the notification, permit, compliance, and
and treat, store, or dispose of hazardous waste. RCRAInfo allows RCRA
events and activities related to facilities that generate, transport,
Conservation and Recovery Act (RCRA) program through the tracking of
RCRAInfo is a national information system that supports the Resource

Environmental Interest/Information System:

Click Here:

          110069513887Registry ID:
FINDS:

                                                            No Evaluations FoundEvaluations:
Evaluation Action Summary:

                                                            No Violations FoundViolations:

TARGET STORE 3219  (Continued) 1019327514

                                        -87.593152005Longitude:
                                        41.799602744Latitude:
                                        HISTORIC DEPT. OF BUILDINGSData Source:
                                        7/10/51
                                        WORK BY: A. J. SIELFE COMPANY; INSTALL 1-1K GAL FUEL OIL TANK FINALComments:
                                        Not reportedLast Used Date:
                                        Not reportedRemoval Date:
                                        11/17/1950Install Date:
                                        Not reportedTank Capacity:
                                        Not reportedSubstance:
                                        Not reportedTank Construction:
                                        Not reportedTank Material:
                                        Not reportedTank ID:
                                        Not reportedOwner:
                                        UNDERGROUND STORAGE TANKTank Type:
                                        ILState:
                                        CHICAGOCity:
                                        1346 E 53RD STAddress:
                                        NATIONAL TEA FOOD STOREName:
                                        1.35E+561950-11-17Facility ID:

CHICAGO TANKS:

1259 ft. Site 4 of 4 in cluster AC
0.238 mi.

Relative:
Higher

Actual:
589 ft.

 

1/8-1/4 CHICAGO, IL  
SW 1346 E 53RD ST    N/A
AC177 IL TANKSNATIONAL TEA FOOD STORE S121830423
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https://ofmpub.epa.gov/frs_public2/fii_query_detail.disp_program_facility?p_registry_id=110069513887


MAP FINDINGSMap ID
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                         Not reportedNon-Lust LR Date:
                         Not reportedHeating Oil Date:
                                   2004-03-08No Further Remediation Date Recorded:
                         2003-11-13No Further Remediation Letter:
                         2003-01-2145 Report Received:
                         2002-12-1620 Report Received:
                         Not reportedNon LUST Determination Letter:
                         Not reportedDate Section 57.5(g) Letter:
                         Not reportedSection 57.5(g) Letter:
                         Not reportedSite Classification:
                         8478166400PRP Phone:
                         Libertyville, IL 60048PRP City,St,Zip:
                         800 South Milwaukee Ave., Suite 170PRP Address:
                         Patricia ZinovikPRP Contact:
                         Hyde Park Redevelopment Assoc., Ltd. PartnershipPRP Name:
                         Not reportedEmail:
                         Not reportedProject Manager Phone:
                         JonesProject Manager:
                         2002-12-05IEMA Date:
                         Other PetroleumProduct:
                         316415031IL EPA Id:
                         20021753Incident Num:
                         CHICAGO, IL 60615City,State,Zip:
                         5330 SOUTH HARPER AVENUEAddress:
                         HYDE PARK REDEVELOPMENT ASSOC., LTD. PARTNERSHIPName:

LUST:

1262 ft. Site 6 of 6 in cluster Y
0.239 mi.

Relative:
Higher

Actual:
592 ft.

 

1/8-1/4 CHICAGO, IL  60615
South 5330 SOUTH HARPER AVENUE    N/A
Y178 IL LUSTHYDE PARK REDEVELOPMENT ASSOC., LTD. PARTNERSHIP S105815837

                                        -87.589211868Longitude:
                                        41.798392249Latitude:
                                        DEPT. OF PUBLIC HEALTHData Source:
                                        ABANDONED 4/12/2012Comments:
                                        Not reportedLast Used Date:
                                        04/12/2012Removal Date:
                                        Not reportedInstall Date:
                                        2500Tank Capacity:
                                        HEATING OSubstance:
                                        Not reportedTank Construction:
                                        STEELTank Material:
                                        1Tank ID:
                                        See Environmental Permit DatasetOwner:
                                        UNDERGROUND STORAGE TANKTank Type:
                                        ILState:
                                        CHICAGOCity:
                                        5336 S HARPER AVEAddress:
                                        FUTURE UNIVERSITY THEATERName:
                                        2045184Facility ID:

CHICAGO TANKS:

1287 ft.
0.244 mi.

Relative:
Higher

Actual:
592 ft.

 

1/8-1/4 CHICAGO, IL  
South 5336 S HARPER AVE    N/A
179 IL TANKSFUTURE UNIVERSITY THEATER S121842828
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                    dbo_tbl_CONSTRUCTION101Source Table:
                    Not reportedAC:
                    Lake Park Associates Inc.PRP Name:
                    CHICAGOFacility City:
                    1330 E. 53RD ST,Facility Address:
                    YesLust Ind:
                    Not reportedDate Received:
                    05/21/2015Incident Date:
                    20150557Incident ID:
                    CHICAGO, ILCity,State,Zip:
                    Not reportedName:

                    dbo_tbl_CONSTRUCTION101Source Table:
                    Not reportedAC:
                    University of Chicago/Commercial Real Estate OperaPRP Name:
                    CHICAGOFacility City:
                    1330 E. 53RD STFacility Address:
                    YesLust Ind:
                    Not reportedDate Received:
                    Not reportedIncident Date:
                    20130907Incident ID:
                    CHICAGO, ILCity,State,Zip:
                    Not reportedName:

SPILLS:

                         Not reportedNon-Lust LR Date:
                         Not reportedHeating Oil Date:
                                   2015-07-30No Further Remediation Date Recorded:
                         2015-07-08No Further Remediation Letter:
                         2015-06-3045 Report Received:
                         2015-06-0520 Report Received:
                         Not reportedNon LUST Determination Letter:
                         Not reportedDate Section 57.5(g) Letter:
                         734Section 57.5(g) Letter:
                         Not reportedSite Classification:
                         7737020892PRP Phone:
                         Chicago, IL 60615PRP City,St,Zip:
                         5235 South Harper Court, 9th FloorPRP Address:
                         Guy MasonPRP Contact:
                         Lake Park Associates, Inc.PRP Name:
                         James.Malcom@illinois.govEmail:
                         (217) 524-9140Project Manager Phone:
                         MalcomProject Manager:
                         2015-05-21IEMA Date:
                         GasolineProduct:
                         316385007IL EPA Id:
                         20150557Incident Num:
                         CHICAGO, IL 60615City,State,Zip:
                         1330 EAST 53RD STREETAddress:
                         LAKE PARK ASSOCIATES, INC.Name:

LUST:

1398 ft. IL CHICAGO ENVSite 1 of 2 in cluster AE
0.265 mi. IL BOL

Relative:
Higher

Actual:
589 ft.

 

1/4-1/2 IL AIRSCHICAGO, IL  60615
SW IL SPILLS1330 EAST 53RD STREET    N/A
AE180 IL LUSTLAKE PARK ASSOCIATES, INC. S107744382
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                                             Not reportedESDA On Scene?:
                                             Not reportedContacted ESDA?:
                                   5235 S. Harper Court 9th floorStreet1:
                                             unkFacility Manager Phone #:
                                             unkFacility Manager:
                                             Lake Park Associates Inc.Responsible Name:
                                             AQS Services is doing removalContainment/Cleanup Actions And Plans:
                                             noAssistance Needed From State Agencies:
                                             noneNumber Of People Evacuated:
                                             noPublic Health Risks/Precautions Taken:
                                             Michael GlennOn Scene Contact:
                                             naWhere Taken:
                                             Not reportedCheck If Unknown (Discovered):
                                             2015-05-21 08:30Date/Time Discovered:
                                             vCheck If Unknown (Occurrence):
                                             Not reportedDate/Time Incident Occurred:
                                             Not reportedSpill Extent Units:
                                             unkEstimated Spill Extent:
                                   old ageCause Of Release:
                                             unkDuration Of Release:
                                             Not reportedRate Of Release/Min:
                                             unkAmount Released:
                                             1 - 1,800 2 -800Container Size:
                                             Under ground storage tankContainer Type:
                                             NoIs This A RCRA Regulated Facility?:
                                             NoIs This A RCRA Hazardous Waste?:
                                             No302(A) Extremely Hazardous Substance?:
                                             unkUN/NA #:
                                             unkCAS#:
                                             unkChris Code:
                                             LiquidType:
                                             gasolineMaterial Name:
                                             unkWind:
                                             unkTemp:
                                             GroundMedia/Medium Into Which Release Occurred:
                                             Fixed FacilityArea Involved:
                                             naRange:
                                             naTownship:
                                             naSection:
                                             naMile Post:
                                             Not reportedDate/Time Occurred:
                                             Leak or spillHazmat Incident Type:
                                             United Analitical ServicesCaller Represents:
                                             Michael GlennCaller:
                                             YesLeaking Underground Storage Tank (Lust)?:
                                             ClosedData Input Status:
                                             Not reportedDate Entered:
                                             Neal, John (IEMA)Entered By:
                                             CookIncident Location County:
                                             ChicagoIncident Location City:
                                             1330 E. 53rd. StStreet Address Of Incident Location:
                                             05/21/2015Incident Report Date:
                                             H-2015-0557Incident Number:
                                             CHICAGO, ILCity,State,Zip:
                                             1330 E. 53RD. STAddress:
                                             Not reportedName:

IEMA SPILLS:

LAKE PARK ASSOCIATES, INC.  (Continued) S107744382
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-87.595130Longitude:
41.799480Latitude:
LANDMedia Code:
BOLInterest Type:
University of Chicago/Real Estate OpsInterest Name:
0316385007Inv Num:
170000058586Site Id:
CHICAGO, IL 60615City,State,Zip:
1330 E 53RD STAddress:
UNIVERSITY OF CHICAGO/REAL ESTATE OPSName:

BOL:

                                        Not reportedLongitude:
                                        Not reportedLatitude:
                                        Not reportedExpiration Date:
                                        Not reportedStatus Date:
                                        Not reportedStatus:
                                        Not reportedType:
                                        Not reportedPermit:
                                        LOCType Code:
                                        Not reportedNAICS:
                                        5541SIC Code:
                                        5/3/2000Cease Operation Date:
                                        031600FTWID Number:
                                        Not reportedContact Email:
                                        Not reportedContact Ext:
                                        Not reportedContact Fax:
                                        Not reportedContact Telephone:
                                        Not reportedContact Title:
                                        Not reportedContact Name:
                                        Not reportedYear:
                                        13523Facility ID:
                                        Not reported2nd Address:
                                        CHICAGO, ILCity,State,Zip:
                                        1330 E 53RD STAddress:
                                        MOBIL OIL CORPORATION - 05FMEName:

AIRS:

                                             Not reportedFollow Up:
                                             Not reportedNarrative:
                                             2015-05-21 10:07Date/Time Agency Notified:
                                             IEPA,NRTP,OSFM,IEMA Reg.4, Chic.F.D.Agency Notified Name:
                                             public health inspector for the city of ChicagoName Of Other Agency Contacted:
                                             vWas This Other Agency On Scene?:
                                             emailFire Police Or Sheriff Contacted?:
                                             Not reportedWas An Agency Other Than ESDA:
                                             Not reportedName Of Sheriff Department Contacted:
                                             Not reportedSheriff Department On Scene?:
                                             Not reportedSheriff Police Department?:
                                             Not reportedName Of Police Department Contacted:
                                             Not reportedPolice Department On Scene?:
                                             Not reportedContacted Police Department?:
                                             Not reportedName Of Fire Department Contacted:
                                             Not reportedFire Department On Scene?:
                                             Not reportedContacted Fire Department?:
                                             Not reportedSpecific ESDA Agency Contacted:

LAKE PARK ASSOCIATES, INC.  (Continued) S107744382
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                              -87.59376103688076Longitude:
                              41.79959786938958Latitude:
                              YHolds and Lust Nfr:
                              YTanks:
                              YPermits:
                              YInspections:
                              YEnforcement:
                              YNeshaps and Demolition Notices:
                              Not reportedComplaints:
                              POINT (-87.59376103688076 41.79959786938958)Map Location:
                              CHICAGO, ILCity,State,Zip:
                              1330 E 53RD STAddress:
                              Not reportedName:

                              -87.59376103688076Longitude:
                              41.79959786938958Latitude:
                              YHolds and Lust Nfr:
                              YTanks:
                              YPermits:
                              YInspections:
                              YEnforcement:
                              YNeshaps and Demolition Notices:
                              Not reportedComplaints:
                              POINT (-87.59376103688076 41.79959786938958)Map Location:
                              CHICAGO, ILCity,State,Zip:
                              1330 E 53RD STAddress:
                              Not reportedName:

CHICAGO ENV:

-87.593949Longitude:
41.799534Latitude:
LANDMedia Code:
BOLInterest Type:
University of Chicago/Real Estate OpsInterest Name:
0316385007Inv Num:
170000058586Site Id:
CHICAGO, IL 60615City,State,Zip:
1330 E 53RD STAddress:
UNIVERSITY OF CHICAGO/REAL ESTATE OPSName:

LAKE PARK ASSOCIATES, INC.  (Continued) S107744382

                         Jenny.Rossi@illinois.govEmail:
                         (217) 782-9285Project Manager Phone:
                         RossiProject Manager:
                         1993-08-17IEMA Date:
                         Unleaded GasProduct:
                         316385007IL EPA Id:
                         932208Incident Num:
                         CHICAGO, IL 60615City,State,Zip:
                         1330 EAST 53RD ST.Address:
                         MOBIL OIL CORP.Name:

LUST:

1398 ft. Site 2 of 2 in cluster AE
0.265 mi.

Relative:
Higher

Actual:
589 ft.

 

1/4-1/2 CHICAGO, IL  60615
SW IL UST1330 EAST 53RD STREET    N/A
AE181 IL LUSTLAKE PARK ASSOCIATES U000865562
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                                        RemovedTank Status:
                                        1Tank Number:

                                        Chicago, IL 60615Owner City,St,Zip:
                                        1658 E. 53rd StreetOwner Address:
                                        Lake Park AssociatesOwner Name:
                                        U0036952Owner Id:
                                        ATTENDED SELF-SERVICE STATIONFacility Type:
                                        CLOSEDFacility Status:
                                        2009153Facility ID:
                                        60615Zip:
                                        CHICAGOCity:
                                        1330 EAST 53RD STREETAddress:
                                        LAKE PARK ASSOCIATESName:

UST:

                         Not reportedNon-Lust LR Date:
                         Not reportedHeating Oil Date:
                                   Not reportedNo Further Remediation Date Recorded:
                         2006-02-24No Further Remediation Letter:
                         2013-10-0745 Report Received:
                         2013-08-2320 Report Received:
                         Not reportedNon LUST Determination Letter:
                         Not reportedDate Section 57.5(g) Letter:
                         734Section 57.5(g) Letter:
                         Not reportedSite Classification:
                         7737020892PRP Phone:
                         Chicago, IL 60615PRP City,St,Zip:
                         1658 East 53rd StreetPRP Address:
                         Guy MasonPRP Contact:
                         University of Chicago/Commercial Real Estate OperationsPRP Name:
                         James.Malcom@illinois.govEmail:
                         (217) 524-9140Project Manager Phone:
                         MalcomProject Manager:
                         2013-08-14IEMA Date:
                         Gasoline, Used OilProduct:
                         316385007IL EPA Id:
                         20130907Incident Num:
                         CHICAGO, IL 60615City,State,Zip:
                         1330 EAST 53RD STREETAddress:
                         UNIVERSITY OF CHICAGO/REAL ESTATE OPERATIONSName:

                         Not reportedNon-Lust LR Date:
                         Not reportedHeating Oil Date:
                                   2006-03-06No Further Remediation Date Recorded:
                         2006-02-24No Further Remediation Letter:
                         Not reported45 Report Received:
                         1993-09-2320 Report Received:
                         Not reportedNon LUST Determination Letter:
                         Not reportedDate Section 57.5(g) Letter:
                         731Section 57.5(g) Letter:
                         Not reportedSite Classification:
                         Not reportedPRP Phone:
                         Chicago, IL 60615PRP City,St,Zip:
                         1330 East 53rd St.PRP Address:
                         Kammy MarcusPRP Contact:
                         True Hyde Park Service StationPRP Name:

LAKE PARK ASSOCIATES  (Continued) U000865562
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                                        M003847Green Tag Decal:
                                        5/1/1986Install Date:
                                        Not reportedRed Tag Issue Date:
                                        5/5/1986OSFM First Notify Date:
                                        Not reportedLast Used Date:
                                        GasolineTank Substance:
                                        6000Tank Capacity:
                                        RemovedTank Status:
                                        2Tank Number:

                                        Not reportedAbandoned Date:
                                        5/21/2015Removed Date:
                                        Not reportedTest Expire Date:
                                        Not reportedLast Passing Date:
                                        Not reportedEquipment:
                                        Not reportedEquipment Type:
                                        Not reportedIEMA:
                                        NPending Nov:
                                        Not reportedMOTOR FUEL TYPE:
                                        Not reportedMotor Fuel Permit Expiration Date:
                                        Not reportedMotor Fuel Permit Inspection Date:
                                        Not reportedFee Due:
                                        12/31/2013Green Tag Expire Date:
                                        8/9/2011Green Tag Issue Date:
                                        M003847Green Tag Decal:
                                        Not reportedInstall Date:
                                        Not reportedRed Tag Issue Date:
                                        Not reportedOSFM First Notify Date:
                                        12/31/1973Last Used Date:
                                        GasolineTank Substance:
                                        1800Tank Capacity:
                                        RemovedTank Status:
                                        10Tank Number:

                                        Not reportedAbandoned Date:
                                        8/14/2013Removed Date:
                                        Not reportedTest Expire Date:
                                        Not reportedLast Passing Date:
                                        Not reportedEquipment:
                                        Not reportedEquipment Type:
                                        13-0907 , 15-0557 , 89-1854IEMA:
                                        NPending Nov:
                                        Not reportedMOTOR FUEL TYPE:
                                        Not reportedMotor Fuel Permit Expiration Date:
                                        Not reportedMotor Fuel Permit Inspection Date:
                                        $0.00Fee Due:
                                        12/31/2013Green Tag Expire Date:
                                        8/9/2011Green Tag Issue Date:
                                        M003847Green Tag Decal:
                                        5/1/1986Install Date:
                                        Not reportedRed Tag Issue Date:
                                        5/5/1986OSFM First Notify Date:
                                        Not reportedLast Used Date:
                                        GasolineTank Substance:
                                        10000Tank Capacity:

LAKE PARK ASSOCIATES  (Continued) U000865562
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                                        NPending Nov:
                                        Not reportedMOTOR FUEL TYPE:
                                        Not reportedMotor Fuel Permit Expiration Date:
                                        Not reportedMotor Fuel Permit Inspection Date:
                                        $0.00Fee Due:
                                        12/31/2013Green Tag Expire Date:
                                        8/9/2011Green Tag Issue Date:
                                        M003847Green Tag Decal:
                                        1/1/1976Install Date:
                                        Not reportedRed Tag Issue Date:
                                        5/5/1986OSFM First Notify Date:
                                        8/16/1990Last Used Date:
                                        Used OilTank Substance:
                                        550Tank Capacity:
                                        RemovedTank Status:
                                        4Tank Number:

                                        Not reportedAbandoned Date:
                                        8/14/2013Removed Date:
                                        Not reportedTest Expire Date:
                                        Not reportedLast Passing Date:
                                        Not reportedEquipment:
                                        Not reportedEquipment Type:
                                        Not reportedIEMA:
                                        NPending Nov:
                                        Not reportedMOTOR FUEL TYPE:
                                        Not reportedMotor Fuel Permit Expiration Date:
                                        Not reportedMotor Fuel Permit Inspection Date:
                                        $0.00Fee Due:
                                        12/31/2013Green Tag Expire Date:
                                        8/9/2011Green Tag Issue Date:
                                        M003847Green Tag Decal:
                                        5/1/1986Install Date:
                                        Not reportedRed Tag Issue Date:
                                        5/5/1986OSFM First Notify Date:
                                        Not reportedLast Used Date:
                                        GasolineTank Substance:
                                        8000Tank Capacity:
                                        RemovedTank Status:
                                        3Tank Number:

                                        Not reportedAbandoned Date:
                                        8/14/2013Removed Date:
                                        Not reportedTest Expire Date:
                                        Not reportedLast Passing Date:
                                        Not reportedEquipment:
                                        Not reportedEquipment Type:
                                        Not reportedIEMA:
                                        NPending Nov:
                                        Not reportedMOTOR FUEL TYPE:
                                        Not reportedMotor Fuel Permit Expiration Date:
                                        Not reportedMotor Fuel Permit Inspection Date:
                                        $0.00Fee Due:
                                        12/31/2013Green Tag Expire Date:
                                        8/9/2011Green Tag Issue Date:

LAKE PARK ASSOCIATES  (Continued) U000865562
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                                        Not reportedAbandoned Date:
                                        8/17/1990Removed Date:
                                        Not reportedTest Expire Date:
                                        Not reportedLast Passing Date:
                                        Not reportedEquipment:
                                        Not reportedEquipment Type:
                                        Not reportedIEMA:
                                        NPending Nov:
                                        Not reportedMOTOR FUEL TYPE:
                                        Not reportedMotor Fuel Permit Expiration Date:
                                        Not reportedMotor Fuel Permit Inspection Date:
                                        $0.00Fee Due:
                                        12/31/2013Green Tag Expire Date:
                                        8/9/2011Green Tag Issue Date:
                                        M003847Green Tag Decal:
                                        1/1/1976Install Date:
                                        Not reportedRed Tag Issue Date:
                                        1/11/1991OSFM First Notify Date:
                                        8/16/1990Last Used Date:
                                        Used OilTank Substance:
                                        1000Tank Capacity:
                                        RemovedTank Status:
                                        6Tank Number:

                                        Not reportedAbandoned Date:
                                        8/17/1990Removed Date:
                                        Not reportedTest Expire Date:
                                        Not reportedLast Passing Date:
                                        Not reportedEquipment:
                                        Not reportedEquipment Type:
                                        Not reportedIEMA:
                                        NPending Nov:
                                        Not reportedMOTOR FUEL TYPE:
                                        Not reportedMotor Fuel Permit Expiration Date:
                                        Not reportedMotor Fuel Permit Inspection Date:
                                        Not reportedFee Due:
                                        12/31/2013Green Tag Expire Date:
                                        8/9/2011Green Tag Issue Date:
                                        M003847Green Tag Decal:
                                        1/1/1964Install Date:
                                        Not reportedRed Tag Issue Date:
                                        1/11/1991OSFM First Notify Date:
                                        1/1/1976Last Used Date:
                                        Heating OilTank Substance:
                                        1000Tank Capacity:
                                        RemovedTank Status:
                                        5Tank Number:

                                        Not reportedAbandoned Date:
                                        8/17/1990Removed Date:
                                        Not reportedTest Expire Date:
                                        Not reportedLast Passing Date:
                                        Not reportedEquipment:
                                        Not reportedEquipment Type:
                                        Not reportedIEMA:

LAKE PARK ASSOCIATES  (Continued) U000865562
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                                        Not reportedRed Tag Issue Date:
                                        Not reportedOSFM First Notify Date:
                                        12/31/1973Last Used Date:
                                        GasolineTank Substance:
                                        800Tank Capacity:
                                        RemovedTank Status:
                                        9Tank Number:

                                        Not reportedAbandoned Date:
                                        5/21/2015Removed Date:
                                        Not reportedTest Expire Date:
                                        Not reportedLast Passing Date:
                                        Not reportedEquipment:
                                        Not reportedEquipment Type:
                                        Not reportedIEMA:
                                        NPending Nov:
                                        Not reportedMOTOR FUEL TYPE:
                                        Not reportedMotor Fuel Permit Expiration Date:
                                        Not reportedMotor Fuel Permit Inspection Date:
                                        Not reportedFee Due:
                                        12/31/2013Green Tag Expire Date:
                                        8/9/2011Green Tag Issue Date:
                                        M003847Green Tag Decal:
                                        Not reportedInstall Date:
                                        Not reportedRed Tag Issue Date:
                                        Not reportedOSFM First Notify Date:
                                        12/31/1973Last Used Date:
                                        GasolineTank Substance:
                                        800Tank Capacity:
                                        RemovedTank Status:
                                        8Tank Number:

                                        Not reportedAbandoned Date:
                                        8/14/2013Removed Date:
                                        Not reportedTest Expire Date:
                                        Not reportedLast Passing Date:
                                        Not reportedEquipment:
                                        Not reportedEquipment Type:
                                        Not reportedIEMA:
                                        NPending Nov:
                                        Not reportedMOTOR FUEL TYPE:
                                        Not reportedMotor Fuel Permit Expiration Date:
                                        Not reportedMotor Fuel Permit Inspection Date:
                                        $0.00Fee Due:
                                        12/31/2013Green Tag Expire Date:
                                        8/9/2011Green Tag Issue Date:
                                        M003847Green Tag Decal:
                                        10/1/1990Install Date:
                                        Not reportedRed Tag Issue Date:
                                        10/22/1991OSFM First Notify Date:
                                        Not reportedLast Used Date:
                                        Used OilTank Substance:
                                        1000Tank Capacity:
                                        RemovedTank Status:
                                        7Tank Number:

LAKE PARK ASSOCIATES  (Continued) U000865562
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                                        Not reportedAbandoned Date:
                                        5/21/2015Removed Date:
                                        Not reportedTest Expire Date:
                                        Not reportedLast Passing Date:
                                        Not reportedEquipment:
                                        Not reportedEquipment Type:
                                        Not reportedIEMA:
                                        NPending Nov:
                                        Not reportedMOTOR FUEL TYPE:
                                        Not reportedMotor Fuel Permit Expiration Date:
                                        Not reportedMotor Fuel Permit Inspection Date:
                                        Not reportedFee Due:
                                        12/31/2013Green Tag Expire Date:
                                        8/9/2011Green Tag Issue Date:
                                        M003847Green Tag Decal:
                                        Not reportedInstall Date:

LAKE PARK ASSOCIATES  (Continued) U000865562

                         Not reportedNon-Lust LR Date:
                         Not reportedHeating Oil Date:
                                   2013-03-12No Further Remediation Date Recorded:
                         2013-02-15No Further Remediation Letter:
                         2012-12-2445 Report Received:
                         2012-12-2420 Report Received:
                         Not reportedNon LUST Determination Letter:
                         Not reportedDate Section 57.5(g) Letter:
                         734Section 57.5(g) Letter:
                         Not reportedSite Classification:
                         7736678900PRP Phone:
                         Chicago, IL 60615PRP City,St,Zip:
                         1525 East 53rd St., Suite 400PRP Address:
                         Tom AllabastroPRP Contact:
                         Hyde Park Facilities, Inc.PRP Name:
                         Not reportedEmail:
                         Not reportedProject Manager Phone:
                         HarlowProject Manager:
                         2012-11-30IEMA Date:
                         Other PetroleumProduct:
                         316415078IL EPA Id:
                         20121242Incident Num:
                         CHICAGO, IL 60615City,State,Zip:
                         1525 EAST 53RD STREETAddress:
                         HYDE PARK FACILITIES, INC.Name:

LUST:

1475 ft.
0.279 mi.

Relative:
Higher

Actual:
598 ft.

 

1/4-1/2 CHICAGO, IL  60615
SSE 1525 EAST 53RD STREET    N/A
182 IL LUSTHYDE PARK FACILITIES, INC. S112351890
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                         Not reportedNon-Lust LR Date:
                         Not reportedHeating Oil Date:
                                   2014-03-20No Further Remediation Date Recorded:
                         2014-02-20No Further Remediation Letter:
                         2011-11-0345 Report Received:
                         2011-09-2120 Report Received:
                         Not reportedNon LUST Determination Letter:
                         Not reportedDate Section 57.5(g) Letter:
                         734Section 57.5(g) Letter:
                         Not reportedSite Classification:
                         8473320100PRP Phone:
                         Chicago, IL 60615PRP City,St,Zip:
                         5326 South Cornell AvenuePRP Address:
                         Andrew BrownPRP Contact:
                         Cornell Avenue Apartments LPPRP Name:
                         Not reportedEmail:
                         Not reportedProject Manager Phone:
                         LaymanProject Manager:
                         2011-08-31IEMA Date:
                         Other PetroleumProduct:
                         316415072IL EPA Id:
                         20110938Incident Num:
                         CHICAGO, IL 60615City,State,Zip:
                         5326 SOUTH CORNELL AVENUEAddress:
                         CORNELL AVENUE APARTMENTS LPName:

LUST:

1544 ft.
0.292 mi.

Relative:
Higher

Actual:
591 ft.

 

1/4-1/2 CHICAGO, IL  60615
SSE 5326 SOUTH CORNELL AVENUE    N/A
183 IL LUSTCORNELL AVENUE APARTMENTS LP S111286644

                         Not reported20 Report Received:
                         Not reportedNon LUST Determination Letter:
                         Not reportedDate Section 57.5(g) Letter:
                         731Section 57.5(g) Letter:
                         Not reportedSite Classification:
                         Not reportedPRP Phone:
                         Joliet, IL 60434-0874PRP City,St,Zip:
                         P.O. Box 874PRP Address:
                         Mike HollandPRP Contact:
                         Mobil Oil Corp.PRP Name:
                         Jenny.Rossi@illinois.govEmail:
                         (217) 782-9285Project Manager Phone:
                         RossiProject Manager:
                         1989-09-21IEMA Date:
                         GasolineProduct:
                         316385007IL EPA Id:
                         891854Incident Num:
                         CHICAGO, IL 60615City,State,Zip:
                         1330 EAST 53RD ST. & KIMBARKAddress:
                         MOBIL OIL #05FMEName:

LUST:

1732 ft.
0.328 mi.

Relative:
Higher

Actual:
589 ft.

 

1/4-1/2 CHICAGO, IL  60615
SW 1330 EAST 53RD ST. & KIMBARK    N/A
184 IL LUSTMOBIL OIL #05FME S103292453
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MAP FINDINGSMap ID
Direction

EDR ID NumberDistance
EPA ID NumberDatabase(s)SiteElevation

                         Not reportedNon-Lust LR Date:
                         Not reportedHeating Oil Date:
                                   2006-03-06No Further Remediation Date Recorded:
                         2006-02-24No Further Remediation Letter:
                         Not reported45 Report Received:

MOBIL OIL #05FME  (Continued) S103292453

                         Not reportedNon-Lust LR Date:
                         12/14/1998Heating Oil Date:
                                   Not reportedNo Further Remediation Date Recorded:
                         Not reportedNo Further Remediation Letter:
                         Not reported45 Report Received:
                         Not reported20 Report Received:
                         Not reportedNon LUST Determination Letter:
                         1998-12-14Date Section 57.5(g) Letter:
                         732Section 57.5(g) Letter:
                         Not reportedSite Classification:
                         3123822101PRP Phone:
                         Chicago, IL 60606PRP City,St,Zip:
                         222 South Riverside Plaza, Suite 1616PRP Address:
                         Clifford Di LorenzoPRP Contact:
                         Lake Park L.L.C.PRP Name:
                         Not reportedEmail:
                         Not reportedProject Manager Phone:
                         CampbellProject Manager:
                         1997-11-20IEMA Date:
                         GasolineProduct:
                         316385031IL EPA Id:
                         972236Incident Num:
                         CHICAGO, IL 60653City,State,Zip:
                         1224-1236 EAST 47TH ST.Address:
                         LAKE PARK L.L.C.Name:

LUST:

2298 ft.
0.435 mi.

Relative:
Higher

Actual:
594 ft.

 

1/4-1/2 CHICAGO, IL  60653
NW 1224-1236 EAST 47TH ST.    N/A
185 IL LUSTLAKE PARK L.L.C. S104528340

                                        LRDUSACE Division:
                                        7066Object ID:
                                        COOKCounty:
                                        ILState:
                                        CHICAGOCity:
                                        E05IL3341FUDS Number:
                                        US ARMY AIR CORPS HANGAR, MIDWAYName:
                                        1Congressional District Number:
                                        IL59799F946000Installation ID:
                                        5EPA Region:

FUDS:

2780 ft.
0.527 mi.

Relative:
Higher

Actual:
594 ft.

 

1/2-1 CHICAGO, IL  
WSW    N/A
186 FUDSUS ARMY AIR CORPS HANGAR, MIDWAY 1024900222
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MAP FINDINGSMap ID
Direction

EDR ID NumberDistance
EPA ID NumberDatabase(s)SiteElevation

                                        -87.599999999999895Longitude:
                                        41.799999999999898Latitude:
                                        Not reportedFeature Description:
                                        YesProject Required:

                                        constructed a guard house, oil house, and an airplane par
                                        Government airplanes passing through Chicago. The Army also
                                        building to be used in connection with the control and servicing of
                                        The United States Army constructed an airplane hangar and operationsProperty History:
                                        Not on the NPLNPL Status:
                                        YesHas Projects:
                                        EligibleEligibility:
                                        https://fudsportal.usace.army.mil/ems/ems/inventory/map/map?id=54960EMS Map Link:
                                        Not reportedCurrent Owner:
                                        Properties with all projects at site closeoutStatus:
                                        Louisville District (LRL)USACE District:

US ARMY AIR CORPS HANGAR, MIDWAY  (Continued) 1024900222

                                        and is located in the Jackson Park Topolgraphic Quadrangle. It is
                                        The Former 43rd Street Army Site - Position 24 consisted of 6.89 acresDescription:
                                        Not ListedNPL Status:
                                        Not reportedRAB:
                                        IL9799F8608Federal Facility ID:
                                        2013Fiscal Year:

FUDS Detail as of Jan 2015:

                                        -87.593200999999894Longitude:
                                        41.816001999999898Latitude:
                                        Not reportedFeature Description:
                                        YesProject Required:

                                        Street Plant 24 was one of approximately 20 installations
                                        The site was assigned to the U.S. Army 45th AAA Brigade. The 43rd
                                        acquired by lease from the Chicago Park District the property site.
                                        On 28 August 1951, the U.S. through the Department of DefenseProperty History:
                                        Not on the NPLNPL Status:
                                        YesHas Projects:
                                        EligibleEligibility:
                                        https://fudsportal.usace.army.mil/ems/ems/inventory/map/map?id=56714EMS Map Link:
                                        LOCAL: CITY PUBLIC RECREATION, LAKESHORE PARKCurrent Owner:
                                        Properties with all projects at site closeoutStatus:
                                        Louisville District (LRL)USACE District:
                                        LRDUSACE Division:
                                        2739Object ID:
                                        COOKCounty:
                                        ILState:
                                        CHICAGOCity:
                                        E05IL3304FUDS Number:
                                        43RD ST. PN 24Name:
                                        7Congressional District Number:
                                        IL59799F860800Installation ID:
                                        5EPA Region:

FUDS:

3953 ft.
0.749 mi.

Relative:
Higher

Actual:
590 ft.

 

1/2-1 CHICAGO, IL  
NNW    N/A
187 FUDS43RD ST. PN 24 1012129497
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MAP FINDINGSMap ID
Direction

EDR ID NumberDistance
EPA ID NumberDatabase(s)SiteElevation

                                        56714Institutional ID:
                                        Not reportedFuture Program:
                                        Not reportedCurrent Program:
                                        175.19999999999999CTC:
                                        agreement dated 13 January 1953 terminated the lease.
                                        area used as an anti-aircraft artillery gun site. A supplemental
                                        24 was one of approximately 20 installations throughout the Chicago
                                        was assigned to the U.S. Army 45th AAA Brigade. The 43rd Street Plant
                                        by lease from the Chicago Park District the property site. The site
                                        On 28 August 1951, the U.S. through the Department of Defense acquiredHistory:
                                        public recreation as a portion of what is now known as Burnham Park.
                                        The site is currently owned by the Chicago Park District and used for
                                        physically located at the intersection of 43rd Street and Lake Shore.

43RD ST. PN 24  (Continued) 1012129497

                                        www.lm.doe.gov/Considered_Sites/Chicago_North_IL_Site_-_IL_05.aspxWebsite URL:
                                        Processed and stored uranium metal, resulting in uranium metal and dry uranium oxide contamHistorical Operations:
                                        Not reportedLong Term Care Requirements:
                                        Assessment Surveys, Verification SurveysRadiological Survey(S):
                                        Not reportedPrimary Radioactivce Materials Handled:
                                        Not reportedRadioactice Materials Handled:
                                        Not reportedSite Disposition:
                                        Not reportedSite Oprerations:
                                        Not reportedEvaluation Year:
                                        Not reportedLocation County:
                                        ILLocation State:
                                        CHICAGOLocation City:
                                        5200 COTTAGE GROVE AVENUELocation Street Address:
                                        National Guard Armory 124th Field Artillery ArmoryAlternate Name:
                                        Not reportedDesignated Name:
                                        Certified ?Certification Basis, Federal RegisterSite Status:
                                        IL 05Site Id:
                                        CHICAGO NORTH, ILSite Name:

FUSRAP:

4440 ft.
0.841 mi.

Relative:
Higher

Actual:
595 ft.

 

1/2-1 CHICAGO, IL  
WSW 5200 COTTAGE GROVE AVENUE    N/A
188 FUSRAPCHICAGO NORTH, IL 1016603172
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ORPHAN SUMMARY

City EDR ID Site Name Site Address Zip Database(s)

Count: 0 records.

NO SITES FOUND
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To maintain currency of the following federal and state databases, EDR contacts the appropriate governmental agency
on a monthly or quarterly basis, as required.

Number of Days to Update: Provides confirmation that EDR is reporting records that have been updated within 90 days
from the date the government agency made the information available to the public.

STANDARD ENVIRONMENTAL RECORDS

Federal NPL site list

NPL:  National Priority List
National Priorities List (Superfund). The NPL is a subset of CERCLIS and identifies over 1,200 sites for priority
cleanup under the Superfund Program. NPL sites may encompass relatively large areas. As such, EDR provides polygon
coverage for over 1,000 NPL site boundaries produced by EPA’s Environmental Photographic Interpretation Center
(EPIC) and regional EPA offices.

Date of Government Version: 07/29/2021
Date Data Arrived at EDR: 08/04/2021
Date Made Active in Reports: 08/31/2021
Number of Days to Update: 27

Source:  EPA
Telephone:  N/A
Last EDR Contact: 09/01/2021
Next Scheduled EDR Contact: 10/11/2021
Data Release Frequency: Quarterly

NPL Site Boundaries

Sources:

EPA’s Environmental Photographic Interpretation Center (EPIC)
Telephone: 202-564-7333

EPA Region 1 EPA Region 6
Telephone 617-918-1143 Telephone: 214-655-6659

EPA Region 3 EPA Region 7
Telephone 215-814-5418 Telephone: 913-551-7247

EPA Region 4 EPA Region 8
Telephone 404-562-8033 Telephone: 303-312-6774

EPA Region 5 EPA Region 9
Telephone 312-886-6686 Telephone: 415-947-4246

EPA Region 10
Telephone 206-553-8665

Proposed NPL:  Proposed National Priority List Sites
A site that has been proposed for listing on the National Priorities List through the issuance of a proposed rule
in the Federal Register. EPA then accepts public comments on the site, responds to the comments, and places on
the NPL those sites that continue to meet the requirements for listing.

Date of Government Version: 07/29/2021
Date Data Arrived at EDR: 08/04/2021
Date Made Active in Reports: 08/31/2021
Number of Days to Update: 27

Source:  EPA
Telephone:  N/A
Last EDR Contact: 09/01/2021
Next Scheduled EDR Contact: 10/11/2021
Data Release Frequency: Quarterly

NPL LIENS:  Federal Superfund Liens
Federal Superfund Liens. Under the authority granted the USEPA by CERCLA of 1980, the USEPA has the authority
to file liens against real property in order to recover remedial action expenditures or when the property owner
received notification of potential liability. USEPA compiles a listing of filed notices of Superfund Liens.
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Date of Government Version: 10/15/1991
Date Data Arrived at EDR: 02/02/1994
Date Made Active in Reports: 03/30/1994
Number of Days to Update: 56

Source:  EPA
Telephone:  202-564-4267
Last EDR Contact: 08/15/2011
Next Scheduled EDR Contact: 11/28/2011
Data Release Frequency: No Update Planned

Federal Delisted NPL site list

Delisted NPL:  National Priority List Deletions
The National Oil and Hazardous Substances Pollution Contingency Plan (NCP) establishes the criteria that the
EPA uses to delete sites from the NPL. In accordance with 40 CFR 300.425.(e), sites may be deleted from the
NPL where no further response is appropriate.

Date of Government Version: 07/29/2021
Date Data Arrived at EDR: 08/04/2021
Date Made Active in Reports: 08/31/2021
Number of Days to Update: 27

Source:  EPA
Telephone:  N/A
Last EDR Contact: 09/01/2021
Next Scheduled EDR Contact: 10/11/2021
Data Release Frequency: Quarterly

Federal CERCLIS list

FEDERAL FACILITY:  Federal Facility Site Information listing
A listing of National Priority List (NPL) and Base Realignment and Closure (BRAC) sites found in the Comprehensive
Environmental Response, Compensation and Liability Information System (CERCLIS) Database where EPA Federal Facilities
Restoration and Reuse Office is involved in cleanup activities.

Date of Government Version: 05/25/2021
Date Data Arrived at EDR: 06/24/2021
Date Made Active in Reports: 09/20/2021
Number of Days to Update: 88

Source:  Environmental Protection Agency
Telephone:  703-603-8704
Last EDR Contact: 06/23/2021
Next Scheduled EDR Contact: 10/11/2021
Data Release Frequency: Varies

SEMS:  Superfund Enterprise Management System
SEMS (Superfund Enterprise Management System) tracks hazardous waste sites, potentially hazardous waste sites,
and remedial activities performed in support of EPA’s Superfund Program across the United States. The list was
formerly know as CERCLIS, renamed to SEMS by the EPA in 2015. The list contains data on potentially hazardous
waste sites that have been reported to the USEPA by states, municipalities, private companies and private persons,
pursuant to Section 103 of the Comprehensive Environmental Response, Compensation, and Liability Act (CERCLA).
This dataset also contains sites which are either proposed to or on the National Priorities List (NPL) and the
sites which are in the screening and assessment phase for possible inclusion on the NPL.

Date of Government Version: 07/29/2021
Date Data Arrived at EDR: 08/04/2021
Date Made Active in Reports: 08/31/2021
Number of Days to Update: 27

Source:  EPA
Telephone:  800-424-9346
Last EDR Contact: 09/01/2021
Next Scheduled EDR Contact: 10/25/2021
Data Release Frequency: Quarterly

Federal CERCLIS NFRAP site list

SEMS-ARCHIVE:  Superfund Enterprise Management System Archive
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SEMS-ARCHIVE (Superfund Enterprise Management System Archive) tracks sites that have no further interest under
the Federal Superfund Program based on available information. The list was formerly known as the CERCLIS-NFRAP,
renamed to SEMS ARCHIVE by the EPA in 2015. EPA may perform a minimal level of assessment work at a site while
it is archived if site conditions change and/or new information becomes available. Archived sites have been removed
and archived from the inventory of SEMS sites. Archived status indicates that, to the best of EPA’s knowledge,
assessment at a site has been completed and that EPA has determined no further steps will be taken to list the
site on the National Priorities List (NPL), unless information indicates this decision was not appropriate or
other considerations require a recommendation for listing at a later time. The decision does not necessarily mean
that there is no hazard associated with a given site; it only means that. based upon available information, the
location is not judged to be potential NPL site.

Date of Government Version: 07/29/2021
Date Data Arrived at EDR: 08/04/2021
Date Made Active in Reports: 08/31/2021
Number of Days to Update: 27

Source:  EPA
Telephone:  800-424-9346
Last EDR Contact: 09/01/2021
Next Scheduled EDR Contact: 10/25/2021
Data Release Frequency: Quarterly

Federal RCRA CORRACTS facilities list

CORRACTS:  Corrective Action Report
CORRACTS identifies hazardous waste handlers with RCRA corrective action activity.

Date of Government Version: 03/22/2021
Date Data Arrived at EDR: 03/23/2021
Date Made Active in Reports: 05/19/2021
Number of Days to Update: 57

Source:  EPA
Telephone:  800-424-9346
Last EDR Contact: 09/15/2021
Next Scheduled EDR Contact: 01/03/2022
Data Release Frequency: Quarterly

Federal RCRA non-CORRACTS TSD facilities list

RCRA-TSDF:  RCRA - Treatment, Storage and Disposal
RCRAInfo is EPA’s comprehensive information system, providing access to data supporting the Resource Conservation
and Recovery Act (RCRA) of 1976 and the Hazardous and Solid Waste Amendments (HSWA) of 1984. The database
includes selective information on sites which generate, transport, store, treat and/or dispose of hazardous waste
as defined by the Resource Conservation and Recovery Act (RCRA). Transporters are individuals or entities that
move hazardous waste from the generator offsite to a facility that can recycle, treat, store, or dispose of the
waste. TSDFs treat, store, or dispose of the waste.

Date of Government Version: 03/22/2021
Date Data Arrived at EDR: 03/23/2021
Date Made Active in Reports: 05/19/2021
Number of Days to Update: 57

Source:  Environmental Protection Agency
Telephone:  312-886-6186
Last EDR Contact: 09/15/2021
Next Scheduled EDR Contact: 01/03/2022
Data Release Frequency: Quarterly

Federal RCRA generators list

RCRA-LQG:  RCRA - Large Quantity Generators
RCRAInfo is EPA’s comprehensive information system, providing access to data supporting the Resource Conservation
and Recovery Act (RCRA) of 1976 and the Hazardous and Solid Waste Amendments (HSWA) of 1984. The database
includes selective information on sites which generate, transport, store, treat and/or dispose of hazardous waste
as defined by the Resource Conservation and Recovery Act (RCRA). Large quantity generators (LQGs) generate
over 1,000 kilograms (kg) of hazardous waste, or over 1 kg of acutely hazardous waste per month.

Date of Government Version: 03/22/2021
Date Data Arrived at EDR: 03/23/2021
Date Made Active in Reports: 05/19/2021
Number of Days to Update: 57

Source:  Environmental Protection Agency
Telephone:  312-886-6186
Last EDR Contact: 09/15/2021
Next Scheduled EDR Contact: 01/03/2022
Data Release Frequency: Quarterly
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RCRA-SQG:  RCRA - Small Quantity Generators
RCRAInfo is EPA’s comprehensive information system, providing access to data supporting the Resource Conservation
and Recovery Act (RCRA) of 1976 and the Hazardous and Solid Waste Amendments (HSWA) of 1984. The database
includes selective information on sites which generate, transport, store, treat and/or dispose of hazardous waste
as defined by the Resource Conservation and Recovery Act (RCRA). Small quantity generators (SQGs) generate
between 100 kg and 1,000 kg of hazardous waste per month.

Date of Government Version: 03/22/2021
Date Data Arrived at EDR: 03/23/2021
Date Made Active in Reports: 05/19/2021
Number of Days to Update: 57

Source:  Environmental Protection Agency
Telephone:  312-886-6186
Last EDR Contact: 09/15/2021
Next Scheduled EDR Contact: 01/03/2022
Data Release Frequency: Quarterly

RCRA-VSQG:  RCRA - Very Small Quantity Generators (Formerly Conditionally Exempt Small Quantity Generators)
RCRAInfo is EPA’s comprehensive information system, providing access to data supporting the Resource Conservation
and Recovery Act (RCRA) of 1976 and the Hazardous and Solid Waste Amendments (HSWA) of 1984. The database
includes selective information on sites which generate, transport, store, treat and/or dispose of hazardous waste
as defined by the Resource Conservation and Recovery Act (RCRA). Very small quantity generators (VSQGs) generate
less than 100 kg of hazardous waste, or less than 1 kg of acutely hazardous waste per month.

Date of Government Version: 03/22/2021
Date Data Arrived at EDR: 03/23/2021
Date Made Active in Reports: 05/19/2021
Number of Days to Update: 57

Source:  Environmental Protection Agency
Telephone:  312-886-6186
Last EDR Contact: 09/15/2021
Next Scheduled EDR Contact: 01/03/2022
Data Release Frequency: Quarterly

Federal institutional controls / engineering controls registries

LUCIS:  Land Use Control Information System
LUCIS contains records of land use control information pertaining to the former Navy Base Realignment and Closure
properties.

Date of Government Version: 05/10/2021
Date Data Arrived at EDR: 05/13/2021
Date Made Active in Reports: 08/03/2021
Number of Days to Update: 82

Source:  Department of the Navy
Telephone:  843-820-7326
Last EDR Contact: 08/05/2021
Next Scheduled EDR Contact: 11/22/2021
Data Release Frequency: Varies

US ENG CONTROLS:  Engineering Controls Sites List
A listing of sites with engineering controls in place. Engineering controls include various forms of caps, building
foundations, liners, and treatment methods to create pathway elimination for regulated substances to enter environmental
media or effect human health.

Date of Government Version: 05/17/2021
Date Data Arrived at EDR: 05/21/2021
Date Made Active in Reports: 08/11/2021
Number of Days to Update: 82

Source:  Environmental Protection Agency
Telephone:  703-603-0695
Last EDR Contact: 08/23/2021
Next Scheduled EDR Contact: 12/06/2021
Data Release Frequency: Varies

US INST CONTROLS:  Institutional Controls Sites List
A listing of sites with institutional controls in place. Institutional controls include administrative measures,
such as groundwater use restrictions, construction restrictions, property use restrictions, and post remediation
care requirements intended to prevent exposure to contaminants remaining on site. Deed restrictions are generally
required as part of the institutional controls.

Date of Government Version: 05/17/2021
Date Data Arrived at EDR: 05/21/2021
Date Made Active in Reports: 08/11/2021
Number of Days to Update: 82

Source:  Environmental Protection Agency
Telephone:  703-603-0695
Last EDR Contact: 08/23/2021
Next Scheduled EDR Contact: 12/06/2021
Data Release Frequency: Varies
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Federal ERNS list

ERNS:  Emergency Response Notification System
Emergency Response Notification System. ERNS records and stores information on reported releases of oil and hazardous
substances.

Date of Government Version: 06/14/2021
Date Data Arrived at EDR: 06/17/2021
Date Made Active in Reports: 08/17/2021
Number of Days to Update: 61

Source:  National Response Center, United States Coast Guard
Telephone:  202-267-2180
Last EDR Contact: 06/17/2021
Next Scheduled EDR Contact: 10/04/2021
Data Release Frequency: Quarterly

State- and tribal - equivalent CERCLIS

SSU:  State Sites Unit Listing
The State Response Action Program database identifies the status of all sites under the responsibility of the
Illinois EPA’s State Sites Unit.

Date of Government Version: 02/19/2021
Date Data Arrived at EDR: 04/21/2021
Date Made Active in Reports: 07/08/2021
Number of Days to Update: 78

Source:  Illinois Environmental Protection Agency
Telephone:  217-524-4826
Last EDR Contact: 07/08/2021
Next Scheduled EDR Contact: 11/01/2021
Data Release Frequency: Varies

State and tribal landfill and/or solid waste disposal site lists

CCDD:  Clean Construction or Demolition Debris
Construction and demolition (C and D) debris is nonhazardous, uncontaminated material resulting from construction,
remodeling, repair, or demolition of utilities, structures, and roads.

Date of Government Version: 09/11/2020
Date Data Arrived at EDR: 10/28/2020
Date Made Active in Reports: 12/09/2020
Number of Days to Update: 42

Source:  Illinois EPA
Telephone:  217-524-3300
Last EDR Contact: 06/29/2021
Next Scheduled EDR Contact: 10/18/2021
Data Release Frequency: Varies

SWF/LF:  Available Disposal for Solid Waste in Illinois - Solid Waste Landfills Subject to State Surcharge
Solid Waste Facilities/Landfill Sites. SWF/LF type records typically contain an inventory of solid waste disposal
facilities or landfills in a particular state. Depending on the state, these may be active or inactive facilities
or open dumps that failed to meet RCRA Subtitle D Section 4004 criteria for solid waste landfills or disposal
sites.

Date of Government Version: 12/31/2019
Date Data Arrived at EDR: 10/20/2020
Date Made Active in Reports: 01/11/2021
Number of Days to Update: 83

Source:  Illinois Environmental Protection Agency
Telephone:  217-785-8604
Last EDR Contact: 07/22/2021
Next Scheduled EDR Contact: 11/01/2021
Data Release Frequency: Annually

LF WMRC:  Waste Management & Research Center Landfill Database
The Waste Management & Research Center Landfill Database includes records from the Department of Public Health,
Department of Mines & Minerals, Illinois Environmental Protection Agency, State Geological Survey, Northeastern
Illinois Planning Commission and Pollution Control Board.

Date of Government Version: 12/31/2001
Date Data Arrived at EDR: 10/06/2006
Date Made Active in Reports: 11/06/2006
Number of Days to Update: 31

Source:  Department of Natural Resources
Telephone:  217-333-8940
Last EDR Contact: 09/18/2009
Next Scheduled EDR Contact: 12/28/2009
Data Release Frequency: No Update Planned
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LF SPECIAL WASTE:  Special Waste Site List
These landfills, as of January 1, 1990, accept non-hazardous special waste pursuant to the Illinois EPA Non-Hazardous
Special Waste Definition. List A includes landfills that may receive any non-hazardous waste, Non-Regional Pollution
Control Facilities are so noted. List B includes landfills designed to receive specific non-hazardous wastes.
List B landfills are designated as a Regional Pollution Control Facility by RPCF, or Non-Regional Pollution Control
Facility by Non-RPCF.

Date of Government Version: 01/01/1990
Date Data Arrived at EDR: 06/17/2009
Date Made Active in Reports: 07/15/2009
Number of Days to Update: 28

Source:  Illinois EPA
Telephone:  217-782-9288
Last EDR Contact: 06/10/2009
Next Scheduled EDR Contact: N/A
Data Release Frequency: No Update Planned

IL NIPC:  Solid Waste Landfill Inventory
Solid Waste Landfill Inventory. NIPC is an inventory of active and inactive solid waste disposal sites, based
on state, local government and historical archive data. Included are numerous sites which previously had never
been identified largely because there was no obligation to register such sites prior to 1971.

Date of Government Version: 08/01/1988
Date Data Arrived at EDR: 08/01/1994
Date Made Active in Reports: 08/12/1994
Number of Days to Update: 11

Source:  Northeastern Illinois Planning Commission
Telephone:  312-454-0400
Last EDR Contact: 05/23/2006
Next Scheduled EDR Contact: N/A
Data Release Frequency: No Update Planned

State and tribal leaking storage tank lists

LUST:  Leaking Underground Storage Tank Sites
Leaking Underground Storage Tank Incident Reports. LUST records contain an inventory of reported leaking underground
storage tank incidents. Not all states maintain these records, and the information stored varies by state.

Date of Government Version: 04/19/2021
Date Data Arrived at EDR: 04/20/2021
Date Made Active in Reports: 07/07/2021
Number of Days to Update: 78

Source:  Illinois Environmental Protection Agency
Telephone:  217-524-3300
Last EDR Contact: 07/19/2021
Next Scheduled EDR Contact: 11/01/2021
Data Release Frequency: Semi-Annually

INDIAN LUST R5:  Leaking Underground Storage Tanks on Indian Land
Leaking underground storage tanks located on Indian Land in Michigan, Minnesota and Wisconsin.

Date of Government Version: 04/06/2021
Date Data Arrived at EDR: 06/11/2021
Date Made Active in Reports: 09/07/2021
Number of Days to Update: 88

Source:  EPA, Region 5
Telephone:  312-886-7439
Last EDR Contact: 06/11/2021
Next Scheduled EDR Contact: 11/01/2021
Data Release Frequency: Varies

INDIAN LUST R10:  Leaking Underground Storage Tanks on Indian Land
LUSTs on Indian land in Alaska, Idaho, Oregon and Washington.

Date of Government Version: 04/27/2021
Date Data Arrived at EDR: 06/11/2021
Date Made Active in Reports: 09/07/2021
Number of Days to Update: 88

Source:  EPA Region 10
Telephone:  206-553-2857
Last EDR Contact: 06/11/2021
Next Scheduled EDR Contact: 11/01/2021
Data Release Frequency: Varies

INDIAN LUST R9:  Leaking Underground Storage Tanks on Indian Land
LUSTs on Indian land in Arizona, California, New Mexico and Nevada

Date of Government Version: 05/27/2021
Date Data Arrived at EDR: 06/11/2021
Date Made Active in Reports: 09/07/2021
Number of Days to Update: 88

Source:  Environmental Protection Agency
Telephone:  415-972-3372
Last EDR Contact: 06/11/2021
Next Scheduled EDR Contact: 11/01/2021
Data Release Frequency: Varies
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INDIAN LUST R8:  Leaking Underground Storage Tanks on Indian Land
LUSTs on Indian land in Colorado, Montana, North Dakota, South Dakota, Utah and Wyoming.

Date of Government Version: 05/27/2021
Date Data Arrived at EDR: 06/11/2021
Date Made Active in Reports: 09/07/2021
Number of Days to Update: 88

Source:  EPA Region 8
Telephone:  303-312-6271
Last EDR Contact: 06/11/2021
Next Scheduled EDR Contact: 11/01/2021
Data Release Frequency: Varies

INDIAN LUST R7:  Leaking Underground Storage Tanks on Indian Land
LUSTs on Indian land in Iowa, Kansas, and Nebraska

Date of Government Version: 06/01/2021
Date Data Arrived at EDR: 06/11/2021
Date Made Active in Reports: 09/07/2021
Number of Days to Update: 88

Source:  EPA Region 7
Telephone:  913-551-7003
Last EDR Contact: 06/11/2021
Next Scheduled EDR Contact: 11/01/2021
Data Release Frequency: Varies

INDIAN LUST R1:  Leaking Underground Storage Tanks on Indian Land
A listing of leaking underground storage tank locations on Indian Land.

Date of Government Version: 04/28/2021
Date Data Arrived at EDR: 06/11/2021
Date Made Active in Reports: 09/07/2021
Number of Days to Update: 88

Source:  EPA Region 1
Telephone:  617-918-1313
Last EDR Contact: 06/11/2021
Next Scheduled EDR Contact: 11/01/2021
Data Release Frequency: Varies

INDIAN LUST R6:  Leaking Underground Storage Tanks on Indian Land
LUSTs on Indian land in New Mexico and Oklahoma.

Date of Government Version: 05/17/2021
Date Data Arrived at EDR: 06/11/2021
Date Made Active in Reports: 09/07/2021
Number of Days to Update: 88

Source:  EPA Region 6
Telephone:  214-665-6597
Last EDR Contact: 06/11/2021
Next Scheduled EDR Contact: 11/01/2021
Data Release Frequency: Varies

INDIAN LUST R4:  Leaking Underground Storage Tanks on Indian Land
LUSTs on Indian land in Florida, Mississippi and North Carolina.

Date of Government Version: 05/28/2021
Date Data Arrived at EDR: 06/22/2021
Date Made Active in Reports: 09/20/2021
Number of Days to Update: 90

Source:  EPA Region 4
Telephone:  404-562-8677
Last EDR Contact: 06/17/2021
Next Scheduled EDR Contact: 11/01/2021
Data Release Frequency: Varies

LUST TRUST:  Underground Storage Tank Fund Payment Priority List
In case sufficient funds are not available in the Underground Storage Tank Fund, requests for payment are entered
on the Payment Priority List by "queue date" order. As required by the Environmental Protection Act, the queue
date is the date that a complete request for partial or final payment was received by the Agency. The queue date
is "officially" confirmed at the end of the payment review process when a Final Decision Letter is sent to the
site owner.

Date of Government Version: 06/06/2016
Date Data Arrived at EDR: 07/27/2016
Date Made Active in Reports: 10/18/2016
Number of Days to Update: 83

Source:  Illinois EPA
Telephone:  217-782-6762
Last EDR Contact: 07/22/2021
Next Scheduled EDR Contact: 11/01/2021
Data Release Frequency: Varies

State and tribal registered storage tank lists
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FEMA UST:  Underground Storage Tank Listing
A listing of all FEMA owned underground storage tanks.

Date of Government Version: 01/29/2021
Date Data Arrived at EDR: 02/17/2021
Date Made Active in Reports: 03/22/2021
Number of Days to Update: 33

Source:  FEMA
Telephone:  202-646-5797
Last EDR Contact: 06/29/2021
Next Scheduled EDR Contact: 10/18/2021
Data Release Frequency: Varies

UST:  Underground Storage Tank Facility List
Registered Underground Storage Tanks. UST’s are regulated under Subtitle I of the Resource Conservation and Recovery
Act (RCRA) and must be registered with the state department responsible for administering the UST program. Available
information varies by state program.

Date of Government Version: 04/19/2021
Date Data Arrived at EDR: 04/20/2021
Date Made Active in Reports: 07/08/2021
Number of Days to Update: 79

Source:  Illinois State Fire Marshal
Telephone:  217-785-0969
Last EDR Contact: 07/19/2021
Next Scheduled EDR Contact: 11/01/2021
Data Release Frequency: Quarterly

AST:  Above Ground Storage Tanks
Listing of all aboveground tanks inspected by Office of State Fire Marshal.

Date of Government Version: 04/12/2021
Date Data Arrived at EDR: 05/13/2021
Date Made Active in Reports: 07/27/2021
Number of Days to Update: 75

Source:  State Fire Marshal
Telephone:  217-785-1011
Last EDR Contact: 08/11/2021
Next Scheduled EDR Contact: 11/29/2021
Data Release Frequency: Varies

INDIAN UST R6:  Underground Storage Tanks on Indian Land
The Indian Underground Storage Tank (UST) database provides information about underground storage tanks on Indian
land in EPA Region 6 (Louisiana, Arkansas, Oklahoma, New Mexico, Texas and 65 Tribes).

Date of Government Version: 05/17/2021
Date Data Arrived at EDR: 06/11/2021
Date Made Active in Reports: 09/07/2021
Number of Days to Update: 88

Source:  EPA Region 6
Telephone:  214-665-7591
Last EDR Contact: 06/11/2021
Next Scheduled EDR Contact: 11/01/2021
Data Release Frequency: Varies

INDIAN UST R4:  Underground Storage Tanks on Indian Land
The Indian Underground Storage Tank (UST) database provides information about underground storage tanks on Indian
land in EPA Region 4 (Alabama, Florida, Georgia, Kentucky, Mississippi, North Carolina, South Carolina, Tennessee
and Tribal Nations)

Date of Government Version: 05/28/2021
Date Data Arrived at EDR: 06/22/2021
Date Made Active in Reports: 09/20/2021
Number of Days to Update: 90

Source:  EPA Region 4
Telephone:  404-562-9424
Last EDR Contact: 06/17/2021
Next Scheduled EDR Contact: 11/01/2021
Data Release Frequency: Varies

INDIAN UST R1:  Underground Storage Tanks on Indian Land
The Indian Underground Storage Tank (UST) database provides information about underground storage tanks on Indian
land in EPA Region 1 (Connecticut, Maine, Massachusetts, New Hampshire, Rhode Island, Vermont and ten Tribal
Nations).

Date of Government Version: 04/28/2021
Date Data Arrived at EDR: 06/11/2021
Date Made Active in Reports: 09/07/2021
Number of Days to Update: 88

Source:  EPA, Region 1
Telephone:  617-918-1313
Last EDR Contact: 06/11/2021
Next Scheduled EDR Contact: 11/01/2021
Data Release Frequency: Varies
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INDIAN UST R10:  Underground Storage Tanks on Indian Land
The Indian Underground Storage Tank (UST) database provides information about underground storage tanks on Indian
land in EPA Region 10 (Alaska, Idaho, Oregon, Washington, and Tribal Nations).

Date of Government Version: 04/27/2021
Date Data Arrived at EDR: 06/11/2021
Date Made Active in Reports: 09/07/2021
Number of Days to Update: 88

Source:  EPA Region 10
Telephone:  206-553-2857
Last EDR Contact: 06/11/2021
Next Scheduled EDR Contact: 11/01/2021
Data Release Frequency: Varies

INDIAN UST R5:  Underground Storage Tanks on Indian Land
The Indian Underground Storage Tank (UST) database provides information about underground storage tanks on Indian
land in EPA Region 5 (Michigan, Minnesota and Wisconsin and Tribal Nations).

Date of Government Version: 04/06/2021
Date Data Arrived at EDR: 06/11/2021
Date Made Active in Reports: 09/07/2021
Number of Days to Update: 88

Source:  EPA Region 5
Telephone:  312-886-6136
Last EDR Contact: 06/11/2021
Next Scheduled EDR Contact: 11/01/2021
Data Release Frequency: Varies

INDIAN UST R7:  Underground Storage Tanks on Indian Land
The Indian Underground Storage Tank (UST) database provides information about underground storage tanks on Indian
land in EPA Region 7 (Iowa, Kansas, Missouri, Nebraska, and 9 Tribal Nations).

Date of Government Version: 06/01/2021
Date Data Arrived at EDR: 06/11/2021
Date Made Active in Reports: 09/07/2021
Number of Days to Update: 88

Source:  EPA Region 7
Telephone:  913-551-7003
Last EDR Contact: 06/11/2021
Next Scheduled EDR Contact: 11/01/2021
Data Release Frequency: Varies

INDIAN UST R8:  Underground Storage Tanks on Indian Land
The Indian Underground Storage Tank (UST) database provides information about underground storage tanks on Indian
land in EPA Region 8 (Colorado, Montana, North Dakota, South Dakota, Utah, Wyoming and 27 Tribal Nations).

Date of Government Version: 05/27/2021
Date Data Arrived at EDR: 06/11/2021
Date Made Active in Reports: 09/07/2021
Number of Days to Update: 88

Source:  EPA Region 8
Telephone:  303-312-6137
Last EDR Contact: 06/11/2021
Next Scheduled EDR Contact: 11/01/2021
Data Release Frequency: Varies

INDIAN UST R9:  Underground Storage Tanks on Indian Land
The Indian Underground Storage Tank (UST) database provides information about underground storage tanks on Indian
land in EPA Region 9 (Arizona, California, Hawaii, Nevada, the Pacific Islands, and Tribal Nations).

Date of Government Version: 05/27/2021
Date Data Arrived at EDR: 06/11/2021
Date Made Active in Reports: 09/07/2021
Number of Days to Update: 88

Source:  EPA Region 9
Telephone:  415-972-3368
Last EDR Contact: 06/11/2021
Next Scheduled EDR Contact: 11/01/2021
Data Release Frequency: Varies

State and tribal institutional control / engineering control registries

ENG CONTROLS:  Sites with Engineering Controls
Sites using of engineered barriers (e.g., asphalt or concrete paving).

Date of Government Version: 06/24/2021
Date Data Arrived at EDR: 06/24/2021
Date Made Active in Reports: 09/17/2021
Number of Days to Update: 85

Source:  Illinois Environmental Protection Agency
Telephone:  217-782-6761
Last EDR Contact: 06/24/2021
Next Scheduled EDR Contact: 10/11/2021
Data Release Frequency: Quarterly
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Inst Control:  Institutional Controls
Legal or administrative restrictions on land use and/or other activities (e.g., groundwater use restrictions)
which effectively limit exposure to contamination may be employed as alternatives to removal or treatment of contamination.

Date of Government Version: 06/24/2021
Date Data Arrived at EDR: 06/24/2021
Date Made Active in Reports: 09/17/2021
Number of Days to Update: 85

Source:  Illinois Environmental Protection Agency
Telephone:  217-782-6761
Last EDR Contact: 06/24/2021
Next Scheduled EDR Contact: 10/11/2021
Data Release Frequency: Quarterly

State and tribal voluntary cleanup sites

INDIAN VCP R1:  Voluntary Cleanup Priority Listing
A listing of voluntary cleanup priority sites located on Indian Land located in Region 1.

Date of Government Version: 07/27/2015
Date Data Arrived at EDR: 09/29/2015
Date Made Active in Reports: 02/18/2016
Number of Days to Update: 142

Source:  EPA, Region 1
Telephone:  617-918-1102
Last EDR Contact: 09/15/2021
Next Scheduled EDR Contact: 01/03/2022
Data Release Frequency: Varies

INDIAN VCP R7:  Voluntary Cleanup Priority Lisitng
A listing of voluntary cleanup priority sites located on Indian Land located in Region 7.

Date of Government Version: 03/20/2008
Date Data Arrived at EDR: 04/22/2008
Date Made Active in Reports: 05/19/2008
Number of Days to Update: 27

Source:  EPA, Region 7
Telephone:  913-551-7365
Last EDR Contact: 07/08/2021
Next Scheduled EDR Contact: 07/20/2009
Data Release Frequency: Varies

SRP:  Site Remediation Program Database
The database identifies the status of all voluntary remediation projects administered through the pre-notice site
cleanup program (1989 to 1995) and the site remediation program (1996 to the present).

Date of Government Version: 06/24/2021
Date Data Arrived at EDR: 06/24/2021
Date Made Active in Reports: 09/17/2021
Number of Days to Update: 85

Source:  Illinois Environmental Protection Agency
Telephone:  217-785-9407
Last EDR Contact: 06/24/2021
Next Scheduled EDR Contact: 10/11/2021
Data Release Frequency: Semi-Annually

State and tribal Brownfields sites

BROWNFIELDS:  Municipal Brownfields Redevelopment Grant Program Project Descriptions
The Illinois Municipal Brownfields Redevelopment Grant Program (MBRGP) offers grants worth a maximum of $240,000
each to municipalities to assist in site investigation activities, development of cleanup objectives, and performance
of cleanup activities. Brownfields are abandoned or underused industrial and/or commercial properties that are
contaminated (or thought to be contaminated) and have an active potential for redevelopment.

Date of Government Version: 02/11/2010
Date Data Arrived at EDR: 07/31/2014
Date Made Active in Reports: 09/08/2014
Number of Days to Update: 39

Source:  Illinois Environmental Protection Agency
Telephone:  217-785-3486
Last EDR Contact: 07/22/2021
Next Scheduled EDR Contact: 11/01/2021
Data Release Frequency: Varies

BROWNFIELDS:  Redevelopment Assessment Database
The Office of Site Evaluations Redevelopment Assessment database identifies the status of all properties within
the State in which the Illinois EPA’s Office of Site Evaluation has conducted a municipal Brownfield Redevelopment
Assessment.
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Date of Government Version: 04/19/2021
Date Data Arrived at EDR: 04/20/2021
Date Made Active in Reports: 07/07/2021
Number of Days to Update: 78

Source:  Illinois Environmental Protection Agency
Telephone:  217-524-1658
Last EDR Contact: 07/15/2021
Next Scheduled EDR Contact: 11/01/2021
Data Release Frequency: Varies

ADDITIONAL ENVIRONMENTAL RECORDS

Local Brownfield lists

US BROWNFIELDS:  A Listing of Brownfields Sites
Brownfields are real property, the expansion, redevelopment, or reuse of which may be complicated by the presence
or potential presence of a hazardous substance, pollutant, or contaminant. Cleaning up and reinvesting in these
properties takes development pressures off of undeveloped, open land, and both improves and protects the environment.
Assessment, Cleanup and Redevelopment Exchange System (ACRES) stores information reported by EPA Brownfields
grant recipients on brownfields properties assessed or cleaned up with grant funding as well as information on
Targeted Brownfields Assessments performed by EPA Regions. A listing of ACRES Brownfield sites is obtained from
Cleanups in My Community. Cleanups in My Community provides information on Brownfields properties for which information
is reported back to EPA, as well as areas served by Brownfields grant programs.

Date of Government Version: 06/10/2021
Date Data Arrived at EDR: 06/10/2021
Date Made Active in Reports: 08/17/2021
Number of Days to Update: 68

Source:  Environmental Protection Agency
Telephone:  202-566-2777
Last EDR Contact: 09/14/2021
Next Scheduled EDR Contact: 12/27/2021
Data Release Frequency: Semi-Annually

Local Lists of Landfill / Solid Waste Disposal Sites

INDIAN ODI:  Report on the Status of Open Dumps on Indian Lands
Location of open dumps on Indian land.

Date of Government Version: 12/31/1998
Date Data Arrived at EDR: 12/03/2007
Date Made Active in Reports: 01/24/2008
Number of Days to Update: 52

Source:  Environmental Protection Agency
Telephone:  703-308-8245
Last EDR Contact: 07/20/2021
Next Scheduled EDR Contact: 11/08/2021
Data Release Frequency: Varies

ODI:  Open Dump Inventory
An open dump is defined as a disposal facility that does not comply with one or more of the Part 257 or Part 258
Subtitle D Criteria.

Date of Government Version: 06/30/1985
Date Data Arrived at EDR: 08/09/2004
Date Made Active in Reports: 09/17/2004
Number of Days to Update: 39

Source:  Environmental Protection Agency
Telephone:  800-424-9346
Last EDR Contact: 06/09/2004
Next Scheduled EDR Contact: N/A
Data Release Frequency: No Update Planned

DEBRIS REGION 9:  Torres Martinez Reservation Illegal Dump Site Locations
A listing of illegal dump sites location on the Torres Martinez Indian Reservation located in eastern Riverside
County and northern Imperial County, California.

Date of Government Version: 01/12/2009
Date Data Arrived at EDR: 05/07/2009
Date Made Active in Reports: 09/21/2009
Number of Days to Update: 137

Source:  EPA, Region 9
Telephone:  415-947-4219
Last EDR Contact: 07/13/2021
Next Scheduled EDR Contact: 11/01/2021
Data Release Frequency: No Update Planned

IHS OPEN DUMPS:  Open Dumps on Indian Land
A listing of all open dumps located on Indian Land in the United States.
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Date of Government Version: 04/01/2014
Date Data Arrived at EDR: 08/06/2014
Date Made Active in Reports: 01/29/2015
Number of Days to Update: 176

Source:  Department of Health & Human Serivces, Indian Health Service
Telephone:  301-443-1452
Last EDR Contact: 07/20/2021
Next Scheduled EDR Contact: 11/08/2021
Data Release Frequency: Varies

Local Lists of Hazardous waste / Contaminated Sites

US HIST CDL:  National Clandestine Laboratory Register
A listing of clandestine drug lab locations that have been removed from the DEAs National Clandestine Laboratory
Register.

Date of Government Version: 05/18/2021
Date Data Arrived at EDR: 05/18/2021
Date Made Active in Reports: 08/03/2021
Number of Days to Update: 77

Source:  Drug Enforcement Administration
Telephone:  202-307-1000
Last EDR Contact: 08/17/2021
Next Scheduled EDR Contact: 12/06/2021
Data Release Frequency: No Update Planned

CDL:  Meth Drug Lab Site Listing
A listing of clandestine/meth drug lab locations.

Date of Government Version: 01/02/2021
Date Data Arrived at EDR: 05/21/2021
Date Made Active in Reports: 08/10/2021
Number of Days to Update: 81

Source:  Department of Public Health
Telephone:  217-782-5750
Last EDR Contact: 06/29/2021
Next Scheduled EDR Contact: 10/18/2021
Data Release Frequency: Varies

US CDL:  Clandestine Drug Labs
A listing of clandestine drug lab locations. The U.S. Department of Justice ("the Department") provides this
web site as a public service. It contains addresses of some locations where law enforcement agencies reported
they found chemicals or other items that indicated the presence of either clandestine drug laboratories or dumpsites.
In most cases, the source of the entries is not the Department, and the Department has not verified the entry
and does not guarantee its accuracy. Members of the public must verify the accuracy of all entries by, for example,
contacting local law enforcement and local health departments.

Date of Government Version: 05/18/2021
Date Data Arrived at EDR: 05/18/2021
Date Made Active in Reports: 08/03/2021
Number of Days to Update: 77

Source:  Drug Enforcement Administration
Telephone:  202-307-1000
Last EDR Contact: 08/17/2021
Next Scheduled EDR Contact: 12/06/2021
Data Release Frequency: Quarterly

Local Lists of Registered Storage Tanks

CHICAGO TANKS:  CDPH Storage Tanks Listing
This dataset contains Aboveground Storage Tank (AST) and Underground Storage Tank (UST) information from the
Department of Public Healtha??s (CDPH) Tank Asset Database. The Tank Asset Database contains tank information
from CDPH AST and UST permit applications as well as UST records imported from the historic Department of Environment
(DOE) database. This dataset also includes AST records from the historic DOE and pre-1992 UST records from the
Building Department.

Date of Government Version: 06/09/2021
Date Data Arrived at EDR: 06/11/2021
Date Made Active in Reports: 09/02/2021
Number of Days to Update: 83

Source:  Department of Public Health
Telephone:  312-747-2374
Last EDR Contact: 09/13/2021
Next Scheduled EDR Contact: 12/27/2021
Data Release Frequency: Quarterly

Local Land Records
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LIENS 2:  CERCLA Lien Information
A Federal CERCLA (’Superfund’) lien can exist by operation of law at any site or property at which EPA has spent
Superfund monies. These monies are spent to investigate and address releases and threatened releases of contamination.
CERCLIS provides information as to the identity of these sites and properties.

Date of Government Version: 07/29/2021
Date Data Arrived at EDR: 08/04/2021
Date Made Active in Reports: 08/31/2021
Number of Days to Update: 27

Source:  Environmental Protection Agency
Telephone:  202-564-6023
Last EDR Contact: 09/01/2021
Next Scheduled EDR Contact: 10/11/2021
Data Release Frequency: Semi-Annually

Records of Emergency Release Reports

HMIRS:  Hazardous Materials Information Reporting System
Hazardous Materials Incident Report System. HMIRS contains hazardous material spill incidents reported to DOT.

Date of Government Version: 03/22/2021
Date Data Arrived at EDR: 03/24/2021
Date Made Active in Reports: 06/17/2021
Number of Days to Update: 85

Source:  U.S. Department of Transportation
Telephone:  202-366-4555
Last EDR Contact: 09/13/2021
Next Scheduled EDR Contact: 10/04/2021
Data Release Frequency: Quarterly

IEMA SPILLS:  Illinois Emergency Management Agency Spills
A listing of hazardous materials incidents reported to the Illinois Emergency Management Agency.

Date of Government Version: 04/26/2021
Date Data Arrived at EDR: 04/27/2021
Date Made Active in Reports: 07/15/2021
Number of Days to Update: 79

Source:  Illinois Emergency Management Agency
Telephone:  217-524-0770
Last EDR Contact: 07/23/2021
Next Scheduled EDR Contact: 11/08/2021
Data Release Frequency: Quarterly

SPILLS:  State spills
A listing of incidents reported to the Office of Emergency Response.

Date of Government Version: 02/19/2021
Date Data Arrived at EDR: 04/08/2021
Date Made Active in Reports: 04/12/2021
Number of Days to Update: 4

Source:  Illinois EPA
Telephone:  217-782-3637
Last EDR Contact: 06/29/2021
Next Scheduled EDR Contact: 10/18/2021
Data Release Frequency: Semi-Annually

SPILLS 90:  SPILLS90 data from FirstSearch
Spills 90 includes those spill and release records available exclusively from FirstSearch databases. Typically,
they may include chemical, oil and/or hazardous substance spills recorded after 1990. Duplicate records that are
already included in EDR incident and release records are not included in Spills 90.

Date of Government Version: 07/18/2012
Date Data Arrived at EDR: 01/03/2013
Date Made Active in Reports: 03/15/2013
Number of Days to Update: 71

Source:  FirstSearch
Telephone:  N/A
Last EDR Contact: 01/03/2013
Next Scheduled EDR Contact: N/A
Data Release Frequency: No Update Planned

Other Ascertainable Records

RCRA NonGen / NLR:  RCRA - Non Generators / No Longer Regulated
RCRAInfo is EPA’s comprehensive information system, providing access to data supporting the Resource Conservation
and Recovery Act (RCRA) of 1976 and the Hazardous and Solid Waste Amendments (HSWA) of 1984. The database
includes selective information on sites which generate, transport, store, treat and/or dispose of hazardous waste
as defined by the Resource Conservation and Recovery Act (RCRA). Non-Generators do not presently generate hazardous
waste.
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Date of Government Version: 03/22/2021
Date Data Arrived at EDR: 03/23/2021
Date Made Active in Reports: 05/19/2021
Number of Days to Update: 57

Source:  Environmental Protection Agency
Telephone:  312-886-6186
Last EDR Contact: 09/15/2021
Next Scheduled EDR Contact: 01/03/2022
Data Release Frequency: Quarterly

FUDS:  Formerly Used Defense Sites
The listing includes locations of Formerly Used Defense Sites properties where the US Army Corps of Engineers
is actively working or will take necessary cleanup actions.

Date of Government Version: 05/04/2021
Date Data Arrived at EDR: 05/18/2021
Date Made Active in Reports: 08/11/2021
Number of Days to Update: 85

Source:  U.S. Army Corps of Engineers
Telephone:  202-528-4285
Last EDR Contact: 08/17/2021
Next Scheduled EDR Contact: 11/29/2021
Data Release Frequency: Varies

DOD:  Department of Defense Sites
This data set consists of federally owned or administered lands, administered by the Department of Defense, that
have any area equal to or greater than 640 acres of the United States, Puerto Rico, and the U.S. Virgin Islands.

Date of Government Version: 12/31/2005
Date Data Arrived at EDR: 11/10/2006
Date Made Active in Reports: 01/11/2007
Number of Days to Update: 62

Source:  USGS
Telephone:  888-275-8747
Last EDR Contact: 07/13/2021
Next Scheduled EDR Contact: 10/25/2021
Data Release Frequency: Semi-Annually

FEDLAND:  Federal and Indian Lands
Federally and Indian administrated lands of the United States. Lands included are administrated by: Army Corps
of Engineers, Bureau of Reclamation, National Wild and Scenic River, National Wildlife Refuge, Public Domain Land,
Wilderness, Wilderness Study Area, Wildlife Management Area, Bureau of Indian Affairs, Bureau of Land Management,
Department of Justice, Forest Service, Fish and Wildlife Service, National Park Service.

Date of Government Version: 04/02/2018
Date Data Arrived at EDR: 04/11/2018
Date Made Active in Reports: 11/06/2019
Number of Days to Update: 574

Source:  U.S. Geological Survey
Telephone:  888-275-8747
Last EDR Contact: 07/09/2021
Next Scheduled EDR Contact: 10/18/2021
Data Release Frequency: N/A

SCRD DRYCLEANERS:  State Coalition for Remediation of Drycleaners Listing
The State Coalition for Remediation of Drycleaners was established in 1998, with support from the U.S. EPA Office
of Superfund Remediation and Technology Innovation. It is comprised of representatives of states with established
drycleaner remediation programs. Currently the member states are Alabama, Connecticut, Florida, Illinois, Kansas,
Minnesota, Missouri, North Carolina, Oregon, South Carolina, Tennessee, Texas, and Wisconsin.

Date of Government Version: 01/01/2017
Date Data Arrived at EDR: 02/03/2017
Date Made Active in Reports: 04/07/2017
Number of Days to Update: 63

Source:  Environmental Protection Agency
Telephone:  615-532-8599
Last EDR Contact: 08/06/2021
Next Scheduled EDR Contact: 11/22/2021
Data Release Frequency: Varies

US FIN ASSUR:  Financial Assurance Information
All owners and operators of facilities that treat, store, or dispose of hazardous waste are required to provide
proof that they will have sufficient funds to pay for the clean up, closure, and post-closure care of their facilities.

Date of Government Version: 03/22/2021
Date Data Arrived at EDR: 03/23/2021
Date Made Active in Reports: 06/17/2021
Number of Days to Update: 86

Source:  Environmental Protection Agency
Telephone:  202-566-1917
Last EDR Contact: 09/15/2021
Next Scheduled EDR Contact: 01/03/2022
Data Release Frequency: Quarterly
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EPA WATCH LIST:  EPA WATCH LIST
EPA maintains a "Watch List" to facilitate dialogue between EPA, state and local environmental agencies on enforcement
matters relating to facilities with alleged violations identified as either significant or high priority. Being
on the Watch List does not mean that the facility has actually violated the law only that an investigation by
EPA or a state or local environmental agency has led those organizations to allege that an unproven violation
has in fact occurred. Being on the Watch List does not represent a higher level of concern regarding the alleged
violations that were detected, but instead indicates cases requiring additional dialogue between EPA, state and
local agencies - primarily because of the length of time the alleged violation has gone unaddressed or unresolved.

Date of Government Version: 08/30/2013
Date Data Arrived at EDR: 03/21/2014
Date Made Active in Reports: 06/17/2014
Number of Days to Update: 88

Source:  Environmental Protection Agency
Telephone:  617-520-3000
Last EDR Contact: 07/26/2021
Next Scheduled EDR Contact: 11/15/2021
Data Release Frequency: Quarterly

2020 COR ACTION:  2020 Corrective Action Program List
The EPA has set ambitious goals for the RCRA Corrective Action program by creating the 2020 Corrective Action
Universe. This RCRA cleanup baseline includes facilities expected to need corrective action. The 2020 universe
contains a wide variety of sites. Some properties are heavily contaminated while others were contaminated but
have since been cleaned up. Still others have not been fully investigated yet, and may require little or no remediation.
Inclusion in the 2020 Universe does not necessarily imply failure on the part of a facility to meet its RCRA obligations.

Date of Government Version: 09/30/2017
Date Data Arrived at EDR: 05/08/2018
Date Made Active in Reports: 07/20/2018
Number of Days to Update: 73

Source:  Environmental Protection Agency
Telephone:  703-308-4044
Last EDR Contact: 08/06/2021
Next Scheduled EDR Contact: 11/15/2021
Data Release Frequency: Varies

TSCA:  Toxic Substances Control Act
Toxic Substances Control Act. TSCA identifies manufacturers and importers of chemical substances included on the
TSCA Chemical Substance Inventory list. It includes data on the production volume of these substances by plant
site.

Date of Government Version: 12/31/2016
Date Data Arrived at EDR: 06/17/2020
Date Made Active in Reports: 09/10/2020
Number of Days to Update: 85

Source:  EPA
Telephone:  202-260-5521
Last EDR Contact: 09/17/2021
Next Scheduled EDR Contact: 12/27/2021
Data Release Frequency: Every 4 Years

TRIS:  Toxic Chemical Release Inventory System
Toxic Release Inventory System. TRIS identifies facilities which release toxic chemicals to the air, water and
land in reportable quantities under SARA Title III Section 313.

Date of Government Version: 12/31/2018
Date Data Arrived at EDR: 08/14/2020
Date Made Active in Reports: 11/04/2020
Number of Days to Update: 82

Source:  EPA
Telephone:  202-566-0250
Last EDR Contact: 08/17/2021
Next Scheduled EDR Contact: 11/29/2021
Data Release Frequency: Annually

SSTS:  Section 7 Tracking Systems
Section 7 of the Federal Insecticide, Fungicide and Rodenticide Act, as amended (92 Stat. 829) requires all
registered pesticide-producing establishments to submit a report to the Environmental Protection Agency by March
1st each year. Each establishment must report the types and amounts of pesticides, active ingredients and devices
being produced, and those having been produced and sold or distributed in the past year.

Date of Government Version: 04/19/2021
Date Data Arrived at EDR: 04/20/2021
Date Made Active in Reports: 07/16/2021
Number of Days to Update: 87

Source:  EPA
Telephone:  202-564-4203
Last EDR Contact: 07/19/2021
Next Scheduled EDR Contact: 11/01/2021
Data Release Frequency: Annually
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ROD:  Records Of Decision
Record of Decision. ROD documents mandate a permanent remedy at an NPL (Superfund) site containing technical
and health information to aid in the cleanup.

Date of Government Version: 07/29/2021
Date Data Arrived at EDR: 08/04/2021
Date Made Active in Reports: 08/31/2021
Number of Days to Update: 27

Source:  EPA
Telephone:  703-416-0223
Last EDR Contact: 09/01/2021
Next Scheduled EDR Contact: 12/13/2021
Data Release Frequency: Annually

RMP:  Risk Management Plans
When Congress passed the Clean Air Act Amendments of 1990, it required EPA to publish regulations and guidance
for chemical accident prevention at facilities using extremely hazardous substances. The Risk Management Program
Rule (RMP Rule) was written to implement Section 112(r) of these amendments. The rule, which built upon existing
industry codes and standards, requires companies of all sizes that use certain flammable and toxic substances
to develop a Risk Management Program, which includes a(n): Hazard assessment that details the potential effects
of an accidental release, an accident history of the last five years, and an evaluation of worst-case and alternative
accidental releases; Prevention program that includes safety precautions and maintenance, monitoring, and employee
training measures; and Emergency response program that spells out emergency health care, employee training measures
and procedures for informing the public and response agencies (e.g the fire department) should an accident occur.

Date of Government Version: 05/07/2021
Date Data Arrived at EDR: 05/13/2021
Date Made Active in Reports: 08/03/2021
Number of Days to Update: 82

Source:  Environmental Protection Agency
Telephone:  202-564-8600
Last EDR Contact: 07/14/2021
Next Scheduled EDR Contact: 11/01/2021
Data Release Frequency: Varies

RAATS:  RCRA Administrative Action Tracking System
RCRA Administration Action Tracking System. RAATS contains records based on enforcement actions issued under RCRA
pertaining to major violators and includes administrative and civil actions brought by the EPA. For administration
actions after September 30, 1995, data entry in the RAATS database was discontinued. EPA will retain a copy of
the database for historical records. It was necessary to terminate RAATS because a decrease in agency resources
made it impossible to continue to update the information contained in the database.

Date of Government Version: 04/17/1995
Date Data Arrived at EDR: 07/03/1995
Date Made Active in Reports: 08/07/1995
Number of Days to Update: 35

Source:  EPA
Telephone:  202-564-4104
Last EDR Contact: 06/02/2008
Next Scheduled EDR Contact: 09/01/2008
Data Release Frequency: No Update Planned

PRP:  Potentially Responsible Parties
A listing of verified Potentially Responsible Parties

Date of Government Version: 12/30/2020
Date Data Arrived at EDR: 01/14/2021
Date Made Active in Reports: 03/05/2021
Number of Days to Update: 50

Source:  EPA
Telephone:  202-564-6023
Last EDR Contact: 09/01/2021
Next Scheduled EDR Contact: 11/15/2021
Data Release Frequency: Quarterly

PADS:  PCB Activity Database System
PCB Activity Database. PADS Identifies generators, transporters, commercial storers and/or brokers and disposers
of PCB’s who are required to notify the EPA of such activities.

Date of Government Version: 11/19/2020
Date Data Arrived at EDR: 01/08/2021
Date Made Active in Reports: 03/22/2021
Number of Days to Update: 73

Source:  EPA
Telephone:  202-566-0500
Last EDR Contact: 07/09/2021
Next Scheduled EDR Contact: 10/18/2021
Data Release Frequency: Annually
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ICIS:  Integrated Compliance Information System
The Integrated Compliance Information System (ICIS) supports the information needs of the national enforcement
and compliance program as well as the unique needs of the National Pollutant Discharge Elimination System (NPDES)
program.

Date of Government Version: 11/18/2016
Date Data Arrived at EDR: 11/23/2016
Date Made Active in Reports: 02/10/2017
Number of Days to Update: 79

Source:  Environmental Protection Agency
Telephone:  202-564-2501
Last EDR Contact: 06/29/2021
Next Scheduled EDR Contact: 10/18/2021
Data Release Frequency: Quarterly

FTTS:  FIFRA/ TSCA Tracking System - FIFRA (Federal Insecticide, Fungicide, & Rodenticide Act)/TSCA (Toxic Substances Control Act)
FTTS tracks administrative cases and pesticide enforcement actions and compliance activities related to FIFRA,
TSCA and EPCRA (Emergency Planning and Community Right-to-Know Act). To maintain currency, EDR contacts the
Agency on a quarterly basis.

Date of Government Version: 04/09/2009
Date Data Arrived at EDR: 04/16/2009
Date Made Active in Reports: 05/11/2009
Number of Days to Update: 25

Source:  EPA/Office of Prevention, Pesticides and Toxic Substances
Telephone:  202-566-1667
Last EDR Contact: 08/18/2017
Next Scheduled EDR Contact: 12/04/2017
Data Release Frequency: No Update Planned

FTTS INSP:  FIFRA/ TSCA Tracking System - FIFRA (Federal Insecticide, Fungicide, & Rodenticide Act)/TSCA (Toxic Substances Control Act)
A listing of FIFRA/TSCA Tracking System (FTTS) inspections and enforcements.

Date of Government Version: 04/09/2009
Date Data Arrived at EDR: 04/16/2009
Date Made Active in Reports: 05/11/2009
Number of Days to Update: 25

Source:  EPA
Telephone:  202-566-1667
Last EDR Contact: 08/18/2017
Next Scheduled EDR Contact: 12/04/2017
Data Release Frequency: No Update Planned

MLTS:  Material Licensing Tracking System
MLTS is maintained by the Nuclear Regulatory Commission and contains a list of approximately 8,100 sites which
possess or use radioactive materials and which are subject to NRC licensing requirements. To maintain currency,
EDR contacts the Agency on a quarterly basis.

Date of Government Version: 03/08/2021
Date Data Arrived at EDR: 03/11/2021
Date Made Active in Reports: 05/11/2021
Number of Days to Update: 61

Source:  Nuclear Regulatory Commission
Telephone:  301-415-7169
Last EDR Contact: 07/14/2021
Next Scheduled EDR Contact: 11/01/2021
Data Release Frequency: Quarterly

COAL ASH DOE:  Steam-Electric Plant Operation Data
A listing of power plants that store ash in surface ponds.

Date of Government Version: 12/31/2019
Date Data Arrived at EDR: 12/01/2020
Date Made Active in Reports: 02/09/2021
Number of Days to Update: 70

Source:  Department of Energy
Telephone:  202-586-8719
Last EDR Contact: 09/03/2021
Next Scheduled EDR Contact: 12/13/2021
Data Release Frequency: Varies

COAL ASH EPA:  Coal Combustion Residues Surface Impoundments List
A listing of coal combustion residues surface impoundments with high hazard potential ratings.

Date of Government Version: 01/12/2017
Date Data Arrived at EDR: 03/05/2019
Date Made Active in Reports: 11/11/2019
Number of Days to Update: 251

Source:  Environmental Protection Agency
Telephone:  N/A
Last EDR Contact: 08/31/2021
Next Scheduled EDR Contact: 12/13/2021
Data Release Frequency: Varies
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PCB TRANSFORMER:  PCB Transformer Registration Database
The database of PCB transformer registrations that includes all PCB registration submittals.

Date of Government Version: 09/13/2019
Date Data Arrived at EDR: 11/06/2019
Date Made Active in Reports: 02/10/2020
Number of Days to Update: 96

Source:  Environmental Protection Agency
Telephone:  202-566-0517
Last EDR Contact: 08/06/2021
Next Scheduled EDR Contact: 11/15/2021
Data Release Frequency: Varies

RADINFO:  Radiation Information Database
The Radiation Information Database (RADINFO) contains information about facilities that are regulated by U.S.
Environmental Protection Agency (EPA) regulations for radiation and radioactivity.

Date of Government Version: 07/01/2019
Date Data Arrived at EDR: 07/01/2019
Date Made Active in Reports: 09/23/2019
Number of Days to Update: 84

Source:  Environmental Protection Agency
Telephone:  202-343-9775
Last EDR Contact: 06/22/2021
Next Scheduled EDR Contact: 10/11/2021
Data Release Frequency: Quarterly

HIST FTTS:  FIFRA/TSCA Tracking System Administrative Case Listing
A complete administrative case listing from the FIFRA/TSCA Tracking System (FTTS) for all ten EPA regions. The
information was obtained from the National Compliance Database (NCDB). NCDB supports the implementation of FIFRA
(Federal Insecticide, Fungicide, and Rodenticide Act) and TSCA (Toxic Substances Control Act). Some EPA regions
are now closing out records. Because of that, and the fact that some EPA regions are not providing EPA Headquarters
with updated records, it was decided to create a HIST FTTS database. It included records that may not be included
in the newer FTTS database updates. This database is no longer updated.

Date of Government Version: 10/19/2006
Date Data Arrived at EDR: 03/01/2007
Date Made Active in Reports: 04/10/2007
Number of Days to Update: 40

Source:  Environmental Protection Agency
Telephone:  202-564-2501
Last EDR Contact: 12/17/2007
Next Scheduled EDR Contact: 03/17/2008
Data Release Frequency: No Update Planned

HIST FTTS INSP:  FIFRA/TSCA Tracking System Inspection & Enforcement Case Listing
A complete inspection and enforcement case listing from the FIFRA/TSCA Tracking System (FTTS) for all ten EPA
regions. The information was obtained from the National Compliance Database (NCDB). NCDB supports the implementation
of FIFRA (Federal Insecticide, Fungicide, and Rodenticide Act) and TSCA (Toxic Substances Control Act). Some
EPA regions are now closing out records. Because of that, and the fact that some EPA regions are not providing
EPA Headquarters with updated records, it was decided to create a HIST FTTS database. It included records that
may not be included in the newer FTTS database updates. This database is no longer updated.

Date of Government Version: 10/19/2006
Date Data Arrived at EDR: 03/01/2007
Date Made Active in Reports: 04/10/2007
Number of Days to Update: 40

Source:  Environmental Protection Agency
Telephone:  202-564-2501
Last EDR Contact: 12/17/2008
Next Scheduled EDR Contact: 03/17/2008
Data Release Frequency: No Update Planned

DOT OPS:  Incident and Accident Data
Department of Transporation, Office of Pipeline Safety Incident and Accident data.

Date of Government Version: 01/02/2020
Date Data Arrived at EDR: 01/28/2020
Date Made Active in Reports: 04/17/2020
Number of Days to Update: 80

Source:  Department of Transporation, Office of Pipeline Safety
Telephone:  202-366-4595
Last EDR Contact: 07/23/2021
Next Scheduled EDR Contact: 11/08/2021
Data Release Frequency: Quarterly

CONSENT:  Superfund (CERCLA) Consent Decrees
Major legal settlements that establish responsibility and standards for cleanup at NPL (Superfund) sites. Released
periodically by United States District Courts after settlement by parties to litigation matters.
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Date of Government Version: 06/30/2021
Date Data Arrived at EDR: 07/14/2021
Date Made Active in Reports: 07/16/2021
Number of Days to Update: 2

Source:  Department of Justice, Consent Decree Library
Telephone:  Varies
Last EDR Contact: 07/02/2021
Next Scheduled EDR Contact: 10/18/2021
Data Release Frequency: Varies

BRS:  Biennial Reporting System
The Biennial Reporting System is a national system administered by the EPA that collects data on the generation
and management of hazardous waste. BRS captures detailed data from two groups: Large Quantity Generators (LQG)
and Treatment, Storage, and Disposal Facilities.

Date of Government Version: 12/31/2017
Date Data Arrived at EDR: 06/22/2020
Date Made Active in Reports: 11/20/2020
Number of Days to Update: 151

Source:  EPA/NTIS
Telephone:  800-424-9346
Last EDR Contact: 09/15/2021
Next Scheduled EDR Contact: 01/03/2022
Data Release Frequency: Biennially

INDIAN RESERV:  Indian Reservations
This map layer portrays Indian administered lands of the United States that have any area equal to or greater
than 640 acres.

Date of Government Version: 12/31/2014
Date Data Arrived at EDR: 07/14/2015
Date Made Active in Reports: 01/10/2017
Number of Days to Update: 546

Source:  USGS
Telephone:  202-208-3710
Last EDR Contact: 07/02/2021
Next Scheduled EDR Contact: 10/18/2021
Data Release Frequency: Semi-Annually

FUSRAP:  Formerly Utilized Sites Remedial Action Program
DOE established the Formerly Utilized Sites Remedial Action Program (FUSRAP) in 1974 to remediate sites where
radioactive contamination remained from Manhattan Project and early U.S. Atomic Energy Commission (AEC) operations.

Date of Government Version: 08/08/2017
Date Data Arrived at EDR: 09/11/2018
Date Made Active in Reports: 09/14/2018
Number of Days to Update: 3

Source:  Department of Energy
Telephone:  202-586-3559
Last EDR Contact: 07/23/2021
Next Scheduled EDR Contact: 11/15/2021
Data Release Frequency: Varies

UMTRA:  Uranium Mill Tailings Sites
Uranium ore was mined by private companies for federal government use in national defense programs. When the mills
shut down, large piles of the sand-like material (mill tailings) remain after uranium has been extracted from
the ore. Levels of human exposure to radioactive materials from the piles are low; however, in some cases tailings
were used as construction materials before the potential health hazards of the tailings were recognized.

Date of Government Version: 08/30/2019
Date Data Arrived at EDR: 11/15/2019
Date Made Active in Reports: 01/28/2020
Number of Days to Update: 74

Source:  Department of Energy
Telephone:  505-845-0011
Last EDR Contact: 08/12/2021
Next Scheduled EDR Contact: 11/29/2021
Data Release Frequency: Varies

LEAD SMELTER 1:  Lead Smelter Sites
A listing of former lead smelter site locations.

Date of Government Version: 07/29/2021
Date Data Arrived at EDR: 08/04/2021
Date Made Active in Reports: 08/31/2021
Number of Days to Update: 27

Source:  Environmental Protection Agency
Telephone:  703-603-8787
Last EDR Contact: 09/01/2021
Next Scheduled EDR Contact: 10/11/2021
Data Release Frequency: Varies

LEAD SMELTER 2:  Lead Smelter Sites
A list of several hundred sites in the U.S. where secondary lead smelting was done from 1931and 1964. These sites
may pose a threat to public health through ingestion or inhalation of contaminated soil or dust
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Date of Government Version: 04/05/2001
Date Data Arrived at EDR: 10/27/2010
Date Made Active in Reports: 12/02/2010
Number of Days to Update: 36

Source:  American Journal of Public Health
Telephone:  703-305-6451
Last EDR Contact: 12/02/2009
Next Scheduled EDR Contact: N/A
Data Release Frequency: No Update Planned

US AIRS (AFS):  Aerometric Information Retrieval System Facility Subsystem (AFS)
The database is a sub-system of Aerometric Information Retrieval System (AIRS). AFS contains compliance data
on air pollution point sources regulated by the U.S. EPA and/or state and local air regulatory agencies. This
information comes from source reports by various stationary sources of air pollution, such as electric power plants,
steel mills, factories, and universities, and provides information about the air pollutants they produce. Action,
air program, air program pollutant, and general level plant data. It is used to track emissions and compliance
data from industrial plants.

Date of Government Version: 10/12/2016
Date Data Arrived at EDR: 10/26/2016
Date Made Active in Reports: 02/03/2017
Number of Days to Update: 100

Source:  EPA
Telephone:  202-564-2496
Last EDR Contact: 09/26/2017
Next Scheduled EDR Contact: 01/08/2018
Data Release Frequency: Annually

US AIRS MINOR:  Air Facility System Data
A listing of minor source facilities.

Date of Government Version: 10/12/2016
Date Data Arrived at EDR: 10/26/2016
Date Made Active in Reports: 02/03/2017
Number of Days to Update: 100

Source:  EPA
Telephone:  202-564-2496
Last EDR Contact: 09/26/2017
Next Scheduled EDR Contact: 01/08/2018
Data Release Frequency: Annually

MINES VIOLATIONS:  MSHA Violation Assessment Data
Mines violation and assessment information. Department of Labor, Mine Safety & Health Administration.

Date of Government Version: 05/27/2021
Date Data Arrived at EDR: 05/27/2021
Date Made Active in Reports: 06/10/2021
Number of Days to Update: 14

Source:  DOL, Mine Safety & Health Admi
Telephone:  202-693-9424
Last EDR Contact: 09/09/2021
Next Scheduled EDR Contact: 12/13/2021
Data Release Frequency: Quarterly

US MINES:  Mines Master Index File
Contains all mine identification numbers issued for mines active or opened since 1971. The data also includes
violation information.

Date of Government Version: 05/03/2021
Date Data Arrived at EDR: 05/25/2021
Date Made Active in Reports: 08/11/2021
Number of Days to Update: 78

Source:  Department of Labor, Mine Safety and Health Administration
Telephone:  303-231-5959
Last EDR Contact: 08/24/2021
Next Scheduled EDR Contact: 12/06/2021
Data Release Frequency: Semi-Annually

US MINES 2:  Ferrous and Nonferrous Metal Mines Database Listing
This map layer includes ferrous (ferrous metal mines are facilities that extract ferrous metals, such as iron
ore or molybdenum) and nonferrous (Nonferrous metal mines are facilities that extract nonferrous metals, such
as gold, silver, copper, zinc, and lead) metal mines in the United States.

Date of Government Version: 05/06/2020
Date Data Arrived at EDR: 05/27/2020
Date Made Active in Reports: 08/13/2020
Number of Days to Update: 78

Source:  USGS
Telephone:  703-648-7709
Last EDR Contact: 08/26/2021
Next Scheduled EDR Contact: 12/06/2021
Data Release Frequency: Varies
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US MINES 3:  Active Mines & Mineral Plants Database Listing
Active Mines and Mineral Processing Plant operations for commodities monitored by the Minerals Information Team
of the USGS.

Date of Government Version: 04/14/2011
Date Data Arrived at EDR: 06/08/2011
Date Made Active in Reports: 09/13/2011
Number of Days to Update: 97

Source:  USGS
Telephone:  703-648-7709
Last EDR Contact: 08/26/2021
Next Scheduled EDR Contact: 12/06/2021
Data Release Frequency: Varies

ABANDONED MINES:  Abandoned Mines
An inventory of land and water impacted by past mining (primarily coal mining) is maintained by OSMRE to provide
information needed to implement the Surface Mining Control and Reclamation Act of 1977 (SMCRA). The inventory
contains information on the location, type, and extent of AML impacts, as well as, information on the cost associated
with the reclamation of those problems. The inventory is based upon field surveys by State, Tribal, and OSMRE
program officials. It is dynamic to the extent that it is modified as new problems are identified and existing
problems are reclaimed.

Date of Government Version: 06/15/2021
Date Data Arrived at EDR: 06/16/2021
Date Made Active in Reports: 08/17/2021
Number of Days to Update: 62

Source:  Department of Interior
Telephone:  202-208-2609
Last EDR Contact: 09/14/2021
Next Scheduled EDR Contact: 12/20/2021
Data Release Frequency: Quarterly

FINDS:  Facility Index System/Facility Registry System
Facility Index System. FINDS contains both facility information and ’pointers’ to other sources that contain more
detail. EDR includes the following FINDS databases in this report: PCS (Permit Compliance System), AIRS (Aerometric
Information Retrieval System), DOCKET (Enforcement Docket used to manage and track information on civil judicial
enforcement cases for all environmental statutes), FURS (Federal Underground Injection Control), C-DOCKET (Criminal
Docket System used to track criminal enforcement actions for all environmental statutes), FFIS (Federal Facilities
Information System), STATE (State Environmental Laws and Statutes), and PADS (PCB Activity Data System).

Date of Government Version: 05/05/2021
Date Data Arrived at EDR: 05/18/2021
Date Made Active in Reports: 08/17/2021
Number of Days to Update: 91

Source:  EPA
Telephone:  (312) 353-2000
Last EDR Contact: 08/31/2021
Next Scheduled EDR Contact: 12/13/2021
Data Release Frequency: Quarterly

UXO:  Unexploded Ordnance Sites
A listing of unexploded ordnance site locations

Date of Government Version: 12/31/2018
Date Data Arrived at EDR: 07/02/2020
Date Made Active in Reports: 09/17/2020
Number of Days to Update: 77

Source:  Department of Defense
Telephone:  703-704-1564
Last EDR Contact: 07/07/2021
Next Scheduled EDR Contact: 10/25/2021
Data Release Frequency: Varies

DOCKET HWC:  Hazardous Waste Compliance Docket Listing
A complete list of the Federal Agency Hazardous Waste Compliance Docket Facilities.

Date of Government Version: 05/06/2021
Date Data Arrived at EDR: 05/21/2021
Date Made Active in Reports: 08/11/2021
Number of Days to Update: 82

Source:  Environmental Protection Agency
Telephone:  202-564-0527
Last EDR Contact: 08/26/2021
Next Scheduled EDR Contact: 12/06/2021
Data Release Frequency: Varies

ECHO:  Enforcement & Compliance History Information
ECHO provides integrated compliance and enforcement information for about 800,000 regulated facilities nationwide.
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Date of Government Version: 04/04/2021
Date Data Arrived at EDR: 04/06/2021
Date Made Active in Reports: 06/25/2021
Number of Days to Update: 80

Source:  Environmental Protection Agency
Telephone:  202-564-2280
Last EDR Contact: 07/01/2021
Next Scheduled EDR Contact: 10/18/2021
Data Release Frequency: Quarterly

FUELS PROGRAM:  EPA Fuels Program Registered Listing
This listing includes facilities that are registered under the Part 80 (Code of Federal Regulations) EPA Fuels
Programs. All companies now are required to submit new and updated registrations.

Date of Government Version: 05/14/2021
Date Data Arrived at EDR: 05/14/2021
Date Made Active in Reports: 08/03/2021
Number of Days to Update: 81

Source:  EPA
Telephone:  800-385-6164
Last EDR Contact: 08/13/2021
Next Scheduled EDR Contact: 11/29/2021
Data Release Frequency: Quarterly

AIRS:  Air Inventory Listing
A listing of air permits and emissions information.

Date of Government Version: 03/31/2021
Date Data Arrived at EDR: 04/01/2021
Date Made Active in Reports: 06/24/2021
Number of Days to Update: 84

Source:  Illinois EPA
Telephone:  217-557-0314
Last EDR Contact: 06/22/2021
Next Scheduled EDR Contact: 10/11/2021
Data Release Frequency: Varies

ASBESTOS:  ASBESTOS
A listing of asbestos abatement & demolition project site locations in the state.

Date of Government Version: 03/17/2021
Date Data Arrived at EDR: 04/01/2021
Date Made Active in Reports: 04/07/2021
Number of Days to Update: 6

Source:  Illinois EPA
Telephone:  217-558-5101
Last EDR Contact: 06/22/2021
Next Scheduled EDR Contact: 10/11/2021
Data Release Frequency: Varies

BOL:  Bureau of Land Inventory Database
Bureau of Land inventory for facility information. Data results are cross-linked with all on-line database system
applications from IEPA - Bureau of Land as well as USEPA FRS database.

Date of Government Version: 05/19/2021
Date Data Arrived at EDR: 05/25/2021
Date Made Active in Reports: 06/11/2021
Number of Days to Update: 17

Source:  Illinois Environmental Protection Agency
Telephone:  217-785-9407
Last EDR Contact: 08/17/2021
Next Scheduled EDR Contact: 12/06/2021
Data Release Frequency: Varies

CHICAGO ENV:  Environmental Records Dataset
This dataset serves as a lookup table to determine if environmental records exist in a Chicago Department of Public
Health (CDPH) environmental dataset for a given address. COMPLAINTS: A "Y" indicates that one or more records
exist in the CDPH Environmental Complaints dataset. NESHAPS and DEMOLITON NOTICES: A "Y" indicates that one or
more records exist in the CDPH Asbestos and Demolition Notification dataset. ENFORCEMENT: A "Y" indicates that
one or more records exist in the CDPH Environmental Enforcement dataset. INSPECTIONS: A "Y" indicates that one
or more records exist in the CDPH Environmental Inspections dataset. PERMITS: A "Y" indicates that one or more
records exist in the CDPH Environmental Permits dataset. TANKS: A "Y" indicates that one or more records exist
in the CDPH Storage Tanks dataset.

Date of Government Version: 06/09/2021
Date Data Arrived at EDR: 06/11/2021
Date Made Active in Reports: 09/02/2021
Number of Days to Update: 83

Source:  Chicago Department of Public Health
Telephone:  312-745-3136
Last EDR Contact: 09/13/2021
Next Scheduled EDR Contact: 12/27/2021
Data Release Frequency: Varies
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COAL ASH:  Coal Ash Site Listing
A listing of coal ash site lcoations.

Date of Government Version: 10/01/2011
Date Data Arrived at EDR: 03/09/2012
Date Made Active in Reports: 04/10/2012
Number of Days to Update: 32

Source:  Illinois EPA
Telephone:  217-782-1654
Last EDR Contact: 08/23/2021
Next Scheduled EDR Contact: 12/06/2021
Data Release Frequency: Annually

DRYCLEANERS:  Illinois Licensed Drycleaners
Any retail drycleaning facility in Illinois must apply for a license through the Illinois Drycleaner Environmental
Response Trust Fund. Drycleaner Environmental Response Trust Fund of Illinois.

Date of Government Version: 04/29/2021
Date Data Arrived at EDR: 05/18/2021
Date Made Active in Reports: 08/10/2021
Number of Days to Update: 84

Source:  Drycleaner Environmental Response Trust Fund of Illinois
Telephone:  800-765-4041
Last EDR Contact: 08/13/2021
Next Scheduled EDR Contact: 11/29/2021
Data Release Frequency: Varies

Financial Assurance:  Financial Assurance Information Listing
Information for hazardous waste facilities. Financial assurance is intended to ensure that resources are available
to pay for the cost of closure, post-closure care, and corrective measures if the owner or operator of a regulated
facility is unable or unwilling to pay.

Date of Government Version: 09/01/2020
Date Data Arrived at EDR: 11/18/2020
Date Made Active in Reports: 02/05/2021
Number of Days to Update: 79

Source:  Illinois Environmental Protection Agency
Telephone:  217-782-9887
Last EDR Contact: 08/11/2021
Next Scheduled EDR Contact: 11/29/2021
Data Release Frequency: No Update Planned

HWAR:  Hazard Waste Annual Report
Each year, Illinois hazardous-waste generators tell the Illinois EPA the amounts and kinds of hazardous waste
they produced during the previous year. Generators indicate by code the types of wastes produced and the steps
they took to manage these wastes. If some or all of these wastes were sent to commercial treatment, storage, and
disposal facilities (TSDFs), that information and the identity of each receiving facility also are submitted.
Illinois TSDFs likewise report the types and quantities of wastes received from in-state and out-of-state generators;
they also report the procedures they used to manage these wastes.

Date of Government Version: 12/31/2019
Date Data Arrived at EDR: 05/11/2021
Date Made Active in Reports: 08/02/2021
Number of Days to Update: 83

Source:  Illinois EPA
Telephone:  217-524-3300
Last EDR Contact: 06/29/2021
Next Scheduled EDR Contact: 10/18/2021
Data Release Frequency: Annually

IMPDMENT:  Surface Impoundment Inventory
Statewide inventory of industrial, municipal, mining, oil & gas , and large agricultural impoundment. This study
was conducted by the Illinois EPA to assess potentail for contamination of shallow aquifers. This was a one-time
study. Although many of the impoundments may no longer be present, the sites may be contaminated.

Date of Government Version: 12/31/1980
Date Data Arrived at EDR: 03/08/2002
Date Made Active in Reports: 06/03/2002
Number of Days to Update: 87

Source:  Illinois Waste Management & Research Center
Telephone:  217-333-8940
Last EDR Contact: 02/20/2002
Next Scheduled EDR Contact: N/A
Data Release Frequency: No Update Planned

NPDES:  A Listing of Active Permits
A listing of facilities currently active in the state. The types of permits are public, private, federal and state.

Date of Government Version: 04/16/2014
Date Data Arrived at EDR: 04/18/2014
Date Made Active in Reports: 05/20/2014
Number of Days to Update: 32

Source:  Illinois EPA
Telephone:  217-782-0610
Last EDR Contact: 06/22/2021
Next Scheduled EDR Contact: 10/11/2021
Data Release Frequency: Varies
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PIMW:  Potentially Infectious Medical Waste
Potentially Infectious Medical Waste (PIMW) is waste generated in connection with the diagnosis, treatment (i.e.,
provision of medical services), or immunization of human beings or animals; research pertaining to the provision
of medical services; or the provision or testing of biologicals.

Date of Government Version: 06/11/2021
Date Data Arrived at EDR: 06/14/2021
Date Made Active in Reports: 09/07/2021
Number of Days to Update: 85

Source:  Illinois EPA
Telephone:  217-524-3289
Last EDR Contact: 09/13/2021
Next Scheduled EDR Contact: 12/27/2021
Data Release Frequency: Varies

TIER 2:  Tier 2 Information Listing
A listing of facilities which store or manufacture hazardous materials and submit a chemical inventory report.

Date of Government Version: 12/31/2020
Date Data Arrived at EDR: 05/11/2021
Date Made Active in Reports: 07/27/2021
Number of Days to Update: 77

Source:  Illinois Emergency Management Agency
Telephone:  217-785-9860
Last EDR Contact: 08/05/2021
Next Scheduled EDR Contact: 11/22/2021
Data Release Frequency: Annually

UIC:  Underground Injection Wells
Injection wells are used for disposal of fluids by "injection" into the subsurface. The construction of injection
wells range from very technical designs with twenty-four hour monitoring to simply a hole dug in the ground to
control runoff. As a result of this diversity, the UIC Program divides injection wells into five different classes.

Date of Government Version: 08/07/2020
Date Data Arrived at EDR: 08/07/2020
Date Made Active in Reports: 11/05/2020
Number of Days to Update: 90

Source:  Illinois EPA
Telephone:  217-782-9878
Last EDR Contact: 08/11/2021
Next Scheduled EDR Contact: 11/29/2021
Data Release Frequency: Semi-Annually

MINES MRDS:  Mineral Resources Data System
Mineral Resources Data System

Date of Government Version: 04/06/2018
Date Data Arrived at EDR: 10/21/2019
Date Made Active in Reports: 10/24/2019
Number of Days to Update: 3

Source:  USGS
Telephone:  703-648-6533
Last EDR Contact: 08/26/2021
Next Scheduled EDR Contact: 12/06/2021
Data Release Frequency: Varies

PCS ENF:  Enforcement data
No description is available for this data

Date of Government Version: 12/31/2014
Date Data Arrived at EDR: 02/05/2015
Date Made Active in Reports: 03/06/2015
Number of Days to Update: 29

Source:  EPA
Telephone:  202-564-2497
Last EDR Contact: 06/30/2021
Next Scheduled EDR Contact: 10/18/2021
Data Release Frequency: Varies

PCS INACTIVE:  Listing of Inactive PCS Permits
An inactive permit is a facility that has shut down or is no longer discharging.

Date of Government Version: 11/05/2014
Date Data Arrived at EDR: 01/06/2015
Date Made Active in Reports: 05/06/2015
Number of Days to Update: 120

Source:  EPA
Telephone:  202-564-2496
Last EDR Contact: 06/30/2021
Next Scheduled EDR Contact: 10/18/2021
Data Release Frequency: Semi-Annually

PCS:  Permit Compliance System
PCS is a computerized management information system that contains data on National Pollutant Discharge Elimination
System (NPDES) permit holding facilities. PCS tracks the permit, compliance, and enforcement status of NPDES
facilities.
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Date of Government Version: 07/14/2011
Date Data Arrived at EDR: 08/05/2011
Date Made Active in Reports: 09/29/2011
Number of Days to Update: 55

Source:  EPA, Office of Water
Telephone:  202-564-2496
Last EDR Contact: 06/30/2021
Next Scheduled EDR Contact: 10/18/2021
Data Release Frequency: Semi-Annually

EDR HIGH RISK HISTORICAL RECORDS

EDR Exclusive Records

EDR MGP:  EDR Proprietary Manufactured Gas Plants
The EDR Proprietary Manufactured Gas Plant Database includes records of coal gas plants (manufactured gas plants)
compiled by EDR’s researchers. Manufactured gas sites were used in the United States from the 1800’s to 1950’s
to produce a gas that could be distributed and used as fuel. These plants used whale oil, rosin, coal, or a mixture
of coal, oil, and water that also produced a significant amount of waste. Many of the byproducts of the gas production,
such as coal tar (oily waste containing volatile and non-volatile chemicals), sludges, oils and other compounds
are potentially hazardous to human health and the environment. The byproduct from this process was frequently
disposed of directly at the plant site and can remain or spread slowly, serving as a continuous source of soil
and groundwater contamination.

Date of Government Version: N/A
Date Data Arrived at EDR: N/A
Date Made Active in Reports: N/A
Number of Days to Update: N/A

Source:  EDR, Inc.
Telephone:  N/A
Last EDR Contact: N/A
Next Scheduled EDR Contact: N/A
Data Release Frequency: No Update Planned

EDR Hist Auto:  EDR Exclusive Historical Auto Stations
EDR has searched selected national collections of business directories and has collected listings of potential
gas station/filling station/service station sites that were available to EDR researchers. EDR’s review was limited
to those categories of sources that might, in EDR’s opinion, include gas station/filling station/service station
establishments. The categories reviewed included, but were not limited to gas, gas station, gasoline station,
filling station, auto, automobile repair, auto service station, service station, etc. This database falls within
a category of information EDR classifies as "High Risk Historical Records", or HRHR. EDR’s HRHR effort presents
unique and sometimes proprietary data about past sites and operations that typically create environmental concerns,
but may not show up in current government records searches.

Date of Government Version: N/A
Date Data Arrived at EDR: N/A
Date Made Active in Reports: N/A
Number of Days to Update: N/A

Source:  EDR, Inc.
Telephone:  N/A
Last EDR Contact: N/A
Next Scheduled EDR Contact: N/A
Data Release Frequency: Varies

EDR Hist Cleaner:  EDR Exclusive Historical Cleaners
EDR has searched selected national collections of business directories and has collected listings of potential
dry cleaner sites that were available to EDR researchers. EDR’s review was limited to those categories of sources
that might, in EDR’s opinion, include dry cleaning establishments. The categories reviewed included, but were
not limited to dry cleaners, cleaners, laundry, laundromat, cleaning/laundry, wash & dry etc. This database falls
within a category of information EDR classifies as "High Risk Historical Records", or HRHR. EDR’s HRHR effort
presents unique and sometimes proprietary data about past sites and operations that typically create environmental
concerns, but may not show up in current government records searches.

Date of Government Version: N/A
Date Data Arrived at EDR: N/A
Date Made Active in Reports: N/A
Number of Days to Update: N/A

Source:  EDR, Inc.
Telephone:  N/A
Last EDR Contact: N/A
Next Scheduled EDR Contact: N/A
Data Release Frequency: Varies

EDR RECOVERED GOVERNMENT ARCHIVES

Exclusive Recovered Govt. Archives
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RGA HWS:  Recovered Government Archive State Hazardous Waste Facilities List
The EDR Recovered Government Archive State Hazardous Waste database provides a list of SHWS incidents derived
from historical databases and includes many records that no longer appear in current government lists. Compiled
from Records formerly available from the Department of Natural Resources in Illinois.

Date of Government Version: N/A
Date Data Arrived at EDR: 07/01/2013
Date Made Active in Reports: 12/30/2013
Number of Days to Update: 182

Source:  Department of Natural Resources
Telephone:  N/A
Last EDR Contact: 06/01/2012
Next Scheduled EDR Contact: N/A
Data Release Frequency: Varies

RGA LF:  Recovered Government Archive Solid Waste Facilities List
The EDR Recovered Government Archive Landfill database provides a list of landfills derived from historical databases
and includes many records that no longer appear in current government lists. Compiled from Records formerly available
from the Illinois Environmental Protection Agency in Illinois.

Date of Government Version: N/A
Date Data Arrived at EDR: 07/01/2013
Date Made Active in Reports: 01/10/2014
Number of Days to Update: 193

Source:  Illinois Environmental Protection Agency
Telephone:  N/A
Last EDR Contact: 06/01/2012
Next Scheduled EDR Contact: N/A
Data Release Frequency: Varies

RGA LUST:  Recovered Government Archive Leaking Underground Storage Tank
The EDR Recovered Government Archive Leaking Underground Storage Tank database provides a list of LUST incidents
derived from historical databases and includes many records that no longer appear in current government lists.
Compiled from Records formerly available from the Illinois Environmental Protection Agency in Illinois.

Date of Government Version: N/A
Date Data Arrived at EDR: 07/01/2013
Date Made Active in Reports: 12/30/2013
Number of Days to Update: 182

Source:  Illinois Environmental Protection Agency
Telephone:  N/A
Last EDR Contact: 06/01/2012
Next Scheduled EDR Contact: N/A
Data Release Frequency: Varies

OTHER DATABASE(S)

Depending on the geographic area covered by this report, the data provided in these specialty databases may or may not be
complete.  For example, the existence of wetlands information data in a specific report does not mean that all wetlands in the
area covered by the report are included.  Moreover, the absence of any reported wetlands information does not necessarily
mean that wetlands do not exist in the area covered by the report.

CT MANIFEST:  Hazardous Waste Manifest Data
Facility and manifest data. Manifest is a document that lists and tracks hazardous waste from the generator through
transporters to a tsd facility.

Date of Government Version: 03/24/2021
Date Data Arrived at EDR: 05/11/2021
Date Made Active in Reports: 07/28/2021
Number of Days to Update: 78

Source:  Department of Energy & Environmental Protection
Telephone:  860-424-3375
Last EDR Contact: 08/10/2021
Next Scheduled EDR Contact: 11/22/2021
Data Release Frequency: No Update Planned

NJ MANIFEST:  Manifest Information
Hazardous waste manifest information.

Date of Government Version: 12/31/2018
Date Data Arrived at EDR: 04/10/2019
Date Made Active in Reports: 05/16/2019
Number of Days to Update: 36

Source:  Department of Environmental Protection
Telephone:  N/A
Last EDR Contact: 07/09/2021
Next Scheduled EDR Contact: 10/18/2021
Data Release Frequency: Annually
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NY MANIFEST:  Facility and Manifest Data
Manifest is a document that lists and tracks hazardous waste from the generator through transporters to a TSD
facility.

Date of Government Version: 01/01/2019
Date Data Arrived at EDR: 04/29/2020
Date Made Active in Reports: 07/10/2020
Number of Days to Update: 72

Source:  Department of Environmental Conservation
Telephone:  518-402-8651
Last EDR Contact: 07/29/2021
Next Scheduled EDR Contact: 11/08/2021
Data Release Frequency: Quarterly

PA MANIFEST:  Manifest Information
Hazardous waste manifest information.

Date of Government Version: 06/30/2018
Date Data Arrived at EDR: 07/19/2019
Date Made Active in Reports: 09/10/2019
Number of Days to Update: 53

Source:  Department of Environmental Protection
Telephone:  717-783-8990
Last EDR Contact: 07/07/2021
Next Scheduled EDR Contact: 10/25/2021
Data Release Frequency: Annually

RI MANIFEST:  Manifest information
Hazardous waste manifest information

Date of Government Version: 12/31/2019
Date Data Arrived at EDR: 02/11/2021
Date Made Active in Reports: 02/24/2021
Number of Days to Update: 13

Source:  Department of Environmental Management
Telephone:  401-222-2797
Last EDR Contact: 08/11/2021
Next Scheduled EDR Contact: 11/29/2021
Data Release Frequency: Annually

WI MANIFEST:  Manifest Information
Hazardous waste manifest information.

Date of Government Version: 05/31/2018
Date Data Arrived at EDR: 06/19/2019
Date Made Active in Reports: 09/03/2019
Number of Days to Update: 76

Source:  Department of Natural Resources
Telephone:  N/A
Last EDR Contact: 09/01/2021
Next Scheduled EDR Contact: 12/20/2021
Data Release Frequency: Annually

Oil/Gas Pipelines
Source:  Endeavor Business Media
Petroleum Bundle (Crude Oil, Refined Products, Petrochemicals, Gas Liquids (LPG/NGL), and Specialty
Gases (Miscellaneous)) N = Natural Gas Bundle (Natural Gas, Gas Liquids (LPG/NGL), and Specialty Gases
(Miscellaneous)). This map includes information copyrighted by Endeavor Business Media. This information
is provided on a best effort basis and Endeavor Business Media does not guarantee its accuracy nor warrant its
fitness for any particular purpose. Such information has been reprinted with the permission of Endeavor Business
Media.

Electric Power Transmission Line Data
Source:  Endeavor Business Media
This map includes information copyrighted by Endeavor Business Media. This information is provided on a best
effort basis and Endeavor Business Media does not guarantee its accuracy nor warrant its fitness for any
particular purpose. Such information has been reprinted with the permission of Endeavor Business Media.

Sensitive Receptors: There are individuals deemed sensitive receptors due to their fragile immune systems and special sensitivity
to environmental discharges.  These sensitive receptors typically include the elderly, the sick, and children.  While the location of all
sensitive receptors cannot be determined, EDR indicates those buildings and facilities - schools, daycares, hospitals, medical centers,
and nursing homes - where individuals who are sensitive receptors are likely to be located.

AHA Hospitals:
Source: American Hospital Association, Inc.
Telephone: 312-280-5991
The database includes a listing of hospitals based on the American Hospital Association’s annual survey of hospitals.

Medical Centers: Provider of Services Listing
Source: Centers for Medicare & Medicaid Services
Telephone: 410-786-3000
A listing of hospitals with Medicare provider number, produced by Centers of Medicare & Medicaid Services,
a federal agency within the U.S. Department of Health and Human Services.
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Nursing Homes
Source: National Institutes of Health
Telephone: 301-594-6248
Information on Medicare and Medicaid certified nursing homes in the United States.

Public Schools
Source: National Center for Education Statistics
Telephone: 202-502-7300
The National Center for Education Statistics’ primary database on elementary
and secondary public education in the United States.  It is a comprehensive, annual, national statistical
database of all public elementary and secondary schools and school districts, which contains data that are
comparable across all states.

Private Schools
Source: National Center for Education Statistics
Telephone: 202-502-7300
The National Center for Education Statistics’ primary database on private school locations in the United States. 

Daycare Centers: Homes & Centers Listing
Source: Department of Children & Family Services
Telephone: 312-814-4150

Flood Zone Data: This data was obtained from the Federal Emergency Management Agency (FEMA). It depicts 100-year and
500-year flood zones as defined by FEMA. It includes the National Flood Hazard Layer (NFHL) which incorporates Flood
Insurance Rate Map (FIRM) data and Q3 data from FEMA in areas not covered by NFHL.

Source: FEMA
Telephone: 877-336-2627
Date of Government Version: 2003, 2015

NWI: National Wetlands Inventory.  This data, available in select counties across the country, was obtained by EDR
in 2002, 2005 and 2010 from the U.S. Fish and Wildlife Service.

State Wetlands Data: Wetland Inventory
Source: Illinois State Geological Survey
Telephone: 217-333-4747

Current USGS 7.5 Minute Topographic Map
Source: U.S. Geological Survey

STREET AND ADDRESS INFORMATION

© 2015 TomTom North America, Inc. All rights reserved.  This material is proprietary and the subject of copyright protection
and other intellectual property rights owned by or licensed to Tele Atlas North America, Inc.  The use of this material is subject
to the terms of a license agreement.  You will be held liable for any unauthorized copying or disclosure of this material.
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geologic strata.
of the soil, and nearby wells.  Groundwater flow velocity is generally impacted by the nature of the
Groundwater flow direction may be impacted by surface topography, hydrology, hydrogeology, characteristics

  2.  Groundwater flow velocity.
  1.  Groundwater flow direction, and

Assessment of the impact of contaminant migration generally has two principle investigative components:

forming an opinion about the impact of potential contaminant migration.
EDR’s GeoCheck Physical Setting Source Addendum is provided to assist the environmental professional in

2012Version Date:
5681450 JACKSON PARK, ILTarget Property Map:

USGS TOPOGRAPHIC MAP

589 ft. above sea levelElevation:
4627932.5UTM Y (Meters): 
451033.3UTM X (Meters): 
Zone 16Universal Tranverse Mercator: 
87.589434 - 87˚ 35’ 21.96’’Longitude (West): 
41.803665 - 41˚ 48’ 13.19’’Latitude (North): 

TARGET PROPERTY COORDINATES

CHICAGO, IL 60615
5015 SOUTH BLACKSTONE AVENUE
KENWOOD ACADEMY HIGH SCHOOL

TARGET PROPERTY ADDRESS

®GEOCHECK   - PHYSICAL SETTING SOURCE ADDENDUM®
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should be field verified.
on a relative (not an absolute) basis. Relative elevation information between sites of close proximity
Source: Topography has been determined from the USGS 7.5’ Digital Elevation Model and should be evaluated

SURROUNDING TOPOGRAPHY: ELEVATION PROFILES
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should contamination exist on the target property, what downgradient sites might be impacted.
assist the environmental professional in forming an opinion about the impact of nearby contaminated properties or,
Surface topography may be indicative of the direction of surficial groundwater flow.  This information can be used to
TOPOGRAPHIC INFORMATION

collected on nearby properties, and regional groundwater flow information (from deep aquifers).
sources of information, such as surface topographic information, hydrologic information, hydrogeologic data
using site-specific well data. If such data is not reasonably ascertainable, it may be necessary to rely on other
Groundwater flow direction for a particular site is best determined by a qualified environmental professional
GROUNDWATER FLOW DIRECTION INFORMATION

®GEOCHECK   - PHYSICAL SETTING SOURCE SUMMARY®
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For additional site information, refer to Physical Setting Source Map Findings.

Not Reported1/4 - 1/2 Mile NE1G
Not Reported1/4 - 1/2 Mile NE4

GENERAL DIRECTIONLOCATION
GROUNDWATER FLOWFROM TPMAP ID

hydrogeologically, and the depth to water table.
authorities at select sites and has extracted the date of the report, groundwater flow direction as determined
flow at specific points. EDR has reviewed reports submitted by environmental professionals to regulatory
EDR has developed the AQUIFLOW Information System to provide data on the general direction of groundwater

AQUIFLOW®

 Search Radius: 1.000 Mile.

Not found     Status:
1.25 miles     Search Radius:

Site-Specific Hydrogeological Data*:

* ©1996 Site−specific hydrogeological data gathered by CERCLIS Alerts, Inc., Bainbridge Island, WA.  All rights reserved.  All of the information and opinions presented are those of the cited EPA report(s), which were completed under
a Comprehensive Environmental Response Compensation and Liability Information System (CERCLIS) investigation.

contamination exist on the target property, what downgradient sites might be impacted.
environmental professional in forming an opinion about the impact of nearby contaminated properties or, should
of groundwater flow direction in the immediate area.  Such hydrogeologic information can be used to assist the
Hydrogeologic information obtained by installation of wells on a specific site can often be an indicator
HYDROGEOLOGIC INFORMATION

YES - refer to the Overview Map and Detail MapJACKSON PARK

NATIONAL WETLAND INVENTORY
NWI Electronic
Data CoverageNWI Quad at Target Property

 FEMA FIRM Flood data17031C0528J  
 FEMA FIRM Flood data17031C0529J  

Additional Panels in search area: FEMA Source Type

 FEMA FIRM Flood data17031C0540J  

Flood Plain Panel at Target Property FEMA Source Type

FEMA FLOOD ZONE

and bodies of water).
Refer to the Physical Setting Source Map following this summary for hydrologic information (major waterways

contamination exist on the target property, what downgradient sites might be impacted.
the environmental professional in forming an opinion about the impact of nearby contaminated properties or, should
Surface water can act as a hydrologic barrier to groundwater flow.  Such hydrologic information can be used to assist
HYDROLOGIC INFORMATION

®GEOCHECK   - PHYSICAL SETTING SOURCE SUMMARY®
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> 0 inchesDepth to Bedrock Max:

> 0 inchesDepth to Bedrock Min:

Not ReportedCorrosion Potential - Uncoated Steel:

Hydric Status: Soil does not meet the requirements for a hydric soil.

Not reportedSoil Drainage Class:

Not reportedHydrologic Group:

variableSoil Surface Texture:

URBANLAND                     Soil Component Name:

The following information is based on Soil Conservation Service STATSGO data.
in a landscape. Soil maps for STATSGO are compiled by generalizing more detailed (SSURGO) soil survey maps.
for privately owned lands in the United States. A soil map in a soil survey is a representation of soil patterns
Survey (NCSS) and is responsible for collecting, storing, maintaining and distributing soil survey information
The U.S. Department of Agriculture’s (USDA) Soil Conservation Service (SCS) leads the National Cooperative Soil

DOMINANT SOIL COMPOSITION IN GENERAL AREA OF TARGET PROPERTY

Map, USGS Digital Data Series DDS - 11 (1994).
of the Conterminous U.S. at 1:2,500,000 Scale - a digital representation of the 1974 P.B. King and H.M. Beikman
Geologic Age and Rock Stratigraphic Unit Source: P.G. Schruben, R.E. Arndt and W.J. Bawiec, Geology

ROCK STRATIGRAPHIC UNIT GEOLOGIC AGE IDENTIFICATION

Stratifed SequenceCategory:PaleozoicEra:
SilurianSystem:
Middle Silurian (Niagoaran)Series:
S2Code:    (decoded above as Era, System & Series)

at which contaminant migration may be occurring.
Geologic information can be used by the environmental professional in forming an opinion about the relative speed
GEOLOGIC INFORMATION IN GENERAL AREA OF TARGET PROPERTY

move more quickly through sandy-gravelly types of soils than silty-clayey types of soils.
characteristics data collected on nearby properties and regional soil information. In general, contaminant plumes
to rely on other sources of information, including geologic age identification, rock stratigraphic unit and soil
using site specific geologic and soil strata data. If such data are not reasonably ascertainable, it may be necessary
Groundwater flow velocity information for a particular site is best determined by a qualified environmental professional
GROUNDWATER FLOW VELOCITY INFORMATION

®GEOCHECK   - PHYSICAL SETTING SOURCE SUMMARY®
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FEDERAL USGS WELL INFORMATION

LOCATION
FROM TPWELL IDMAP ID

1.000State Database
Nearest PWS within 1 mileFederal FRDS PWS
1.000Federal USGS

WELL SEARCH DISTANCE INFORMATION

SEARCH DISTANCE (miles)DATABASE

opinion about the impact of contaminant migration on nearby drinking water wells.
professional in assessing sources that may impact ground water flow direction, and in forming an
EDR Local/Regional Water Agency records provide water well information to assist the environmental

LOCAL / REGIONAL WATER AGENCY RECORDS

silty clay loam
loamy sand
fine sand
sandDeeper Soil Types:

No Other Soil TypesShallow Soil Types:

loamy fine sand
silty clay loam
fine sandy loam
fine sandSurficial Soil Types:

loamy fine sand
silty clay loam
fine sandy loam
fine sandSoil Surface Textures:

appear within the general area of target property.
Based on Soil Conservation Service STATSGO data, the following additional subordinant soil types may

OTHER SOIL TYPES IN AREA

Min:    0.00
Max:   0.00

Min:    0.00
Max:   0.00Not reportedNot reportedvariable60 inches 0 inches 1

Soil Layer Information           

Boundary Classification

Permeability
Rate (in/hr)

Layer Upper Lower Soil Texture Class AASHTO Group Unified Soil Soil Reaction
(pH)

®GEOCHECK   - PHYSICAL SETTING SOURCE SUMMARY®
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1/2 - 1 Mile SSEILSG30000038821   19
1/2 - 1 Mile SEILSG30000040297   18
1/2 - 1 Mile SEILSG30000039118   17
1/2 - 1 Mile SEILSG30000049684   15
1/2 - 1 Mile SEILSG30000049683   C14
1/2 - 1 Mile SEILSG30000049682   C13
1/2 - 1 Mile SEILSG30000038819   12
1/2 - 1 Mile SEILSG30000049681   C11
1/4 - 1/2 Mile SEILPW6656   10
1/4 - 1/2 Mile EastILSG30000038818   9
1/4 - 1/2 Mile WSWILPW6653   B8
1/4 - 1/2 Mile WSWILPW6652   B7
1/4 - 1/2 Mile WSWILPW6655   B6
1/4 - 1/2 Mile WSWILPW6654   B5
0 - 1/8 Mile ESEILSG30000042777   A3
0 - 1/8 Mile ESEILSG30000042776   A2
0 - 1/8 Mile ESEILSG30000042775   A1

STATE DATABASE WELL INFORMATION

LOCATION
FROM TPWELL IDMAP ID

Note: PWS System location is not always the same as well location.

No PWS System Found

FEDERAL FRDS PUBLIC WATER SUPPLY SYSTEM INFORMATION

LOCATION
FROM TPWELL IDMAP ID

1/2 - 1 Mile SouthUSGS40000299196   16

FEDERAL USGS WELL INFORMATION

LOCATION
FROM TPWELL IDMAP ID

®GEOCHECK   - PHYSICAL SETTING SOURCE SUMMARY®
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Date: 09/13/1995
Current Shallow Depth: 10
Current Average Depth: Not Reported
Current Deep Depth: 10.5
Shallow Water Depth: 10
Average Water Depth: Not Reported
Deep Water Depth: 10.5
Groundwater Flow: Not Reported
Site ID: 10008235834

NE
1/4 - 1/2 Mile
Lower

63005AQUIFLOW

          0Pump Flow (gal/min):
          0Bottom of Formation (ft):          9Top of Formation (ft):
          Not ReportedLithologic Formation:          19Total Depth:
          Ground levelElevation Reference:          588Elevation:
          1992 4 6Date Drilled:          Handex of IL.Driller:
          MW-6Well:          Shell Oil Co.Well Name:
          Water Well Monitoring WellStatus:          0IL State Water Survey P #:
          120313133900API #:          Water Well RecordsDatabase:

A3
ESE
0 - 1/8 Mile
Higher

ILSG30000042777IL WELLS

          0Pump Flow (gal/min):
          0Bottom of Formation (ft):          9Top of Formation (ft):
          Not ReportedLithologic Formation:          19Total Depth:
          Ground levelElevation Reference:          588Elevation:
          1992 4 6Date Drilled:          Handex of IL.Driller:
          MW-5Well:          Shell Oil Co.Well Name:
          Water Well Monitoring WellStatus:          0IL State Water Survey P #:
          120313133800API #:          Water Well RecordsDatabase:

A2
ESE
0 - 1/8 Mile
Higher

ILSG30000042776IL WELLS

          0Pump Flow (gal/min):
          0Bottom of Formation (ft):          9Top of Formation (ft):
          Not ReportedLithologic Formation:          19Total Depth:
          Ground levelElevation Reference:          588Elevation:
          1992 4 6Date Drilled:          Handex of IL.Driller:
          MW-4Well:          Shell Oil Co.Well Name:
          Water Well Monitoring WellStatus:          0IL State Water Survey P #:
          120313133700API #:          Water Well RecordsDatabase:

A1
ESE
0 - 1/8 Mile
Higher

ILSG30000042775IL WELLS

Map ID
Direction
Distance
Elevation EDR ID NumberDatabase

®GEOCHECK   - PHYSICAL SETTING SOURCE MAP FINDINGS®
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UnconsolidatedAquifer type:
BoredWell Type:MonitoringWell Use:
RGRecord type:19Depth:
Not ReportedPermit:04/06/1992Date drilled:
HANDEXDriller:SHELL OIL CO. WELL MW-6Owner:
Not Reported2nd ID:6653Well ID:

Illinois Private Well Database and PICSDatabase:

B8
WSW
1/4 - 1/2 Mile
Higher

ILPW6653IL WELLS

BedrockAquifer type:
Not ReportedWell Type:CommericalWell Use:
ORecord type:288Depth:
Not ReportedPermit:00/00/1902Date drilled:
Not ReportedDriller:HYDE PARK HOTELOwner:
Not Reported2nd ID:6652Well ID:

Illinois Private Well Database and PICSDatabase:

B7
WSW
1/4 - 1/2 Mile
Higher

ILPW6652IL WELLS

UnconsolidatedAquifer type:
BoredWell Type:MonitoringWell Use:
RGRecord type:19Depth:
Not ReportedPermit:04/06/1992Date drilled:
HANDEXDriller:SHELL OIL CO. WELL MW-5Owner:
Not Reported2nd ID:6655Well ID:

Illinois Private Well Database and PICSDatabase:

B6
WSW
1/4 - 1/2 Mile
Higher

ILPW6655IL WELLS

UnconsolidatedAquifer type:
BoredWell Type:MonitoringWell Use:
RGRecord type:19Depth:
Not ReportedPermit:04/06/1992Date drilled:
HANDEXDriller:SHELL OIL CO.  WELL MW-4Owner:
Not Reported2nd ID:6654Well ID:

Illinois Private Well Database and PICSDatabase:

B5
WSW
1/4 - 1/2 Mile
Higher

ILPW6654IL WELLS

Map ID
Direction
Distance
Elevation EDR ID NumberDatabase

®GEOCHECK   - PHYSICAL SETTING SOURCE MAP FINDINGS®
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          0Pump Flow (gal/min):          0Bottom of Formation (ft):
          0Top of Formation (ft):          Not ReportedLithologic Formation:
          113Total Depth:          Ground levelElevation Reference:
          591Elevation:          1965 6 1Date Drilled:
          Not ReportedDriller:          LSD-45Well:

          Chicago Bureau EngineeringWell Name:
          Engineering TestStatus:          0IL State Water Survey P #:
          120312626800API #:          Water Well RecordsDatabase:

12
SE
1/2 - 1 Mile
Higher

ILSG30000038819IL WELLS

          0Pump Flow (gal/min):          0Bottom of Formation (ft):
          0Top of Formation (ft):          Not ReportedLithologic Formation:
          52Total Depth:          Ground levelElevation Reference:
          594Elevation:          2001 921Date Drilled:
          O’Brien & Associates, Inc.Driller:          T-1Well:

          Proposed Tunnel ReconstructionWell Name:
          Engineering TestStatus:          0IL State Water Survey P #:
          120313839800API #:          Water Well RecordsDatabase:

C11
SE
1/2 - 1 Mile
Higher

ILSG30000049681IL WELLS

Not ReportedAquifer type:
Not ReportedWell Type:CommericalWell Use:
ORecord type:240Depth:
Not ReportedPermit:00/00/1900Date drilled:
Not ReportedDriller:CHICAGO BEACH HOTELOwner:
Not Reported2nd ID:6656Well ID:

Illinois Private Well Database and PICSDatabase:

10
SE
1/4 - 1/2 Mile
Lower

ILPW6656IL WELLS

          0Pump Flow (gal/min):          0Bottom of Formation (ft):
          0Top of Formation (ft):          Not ReportedLithologic Formation:
          98Total Depth:          Ground levelElevation Reference:
          586Elevation:          1965 6 1Date Drilled:
          Chicago Board of EducationDriller:          LSD-42Well:

          Chicago Bureau EngineeringWell Name:
          Engineering TestStatus:          0IL State Water Survey P #:
          120312626700API #:          Water Well RecordsDatabase:

9
East
1/4 - 1/2 Mile
Higher

ILSG30000038818IL WELLS

Map ID
Direction
Distance
Elevation EDR ID NumberDatabase

®GEOCHECK   - PHYSICAL SETTING SOURCE MAP FINDINGS®
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          18920101Construction Date:          Not ReportedAquifer Type:
          Not ReportedFormation Type:          Not ReportedAquifer:
          Not ReportedContrib Drainage Area Unts:          Not ReportedContrib Drainage Area:
          Not ReportedDrainage Area Units:          Not ReportedDrainage Area:
          04040002HUC:          Not ReportedDescription:
          WellType:          38N14E-14.1g1Monitor Location:
          USGS Illinois Water Science CenterOrganization Name:          USGS-ILOrganization ID:

16
South
1/2 - 1 Mile
Higher

USGS40000299196FED USGS

          0Pump Flow (gal/min):          0Bottom of Formation (ft):
          0Top of Formation (ft):          Not ReportedLithologic Formation:
          60Total Depth:          Ground levelElevation Reference:
          595Elevation:          2001 921Date Drilled:
          O’Brien & Associates, Inc.Driller:          P-2Well:

          Proposed Tunnel ReconstructionWell Name:
          Engineering TestStatus:          0IL State Water Survey P #:
          120313840100API #:          Water Well RecordsDatabase:

15
SE
1/2 - 1 Mile
Higher

ILSG30000049684IL WELLS

          0Pump Flow (gal/min):          0Bottom of Formation (ft):
          0Top of Formation (ft):          Not ReportedLithologic Formation:
          65Total Depth:          Ground levelElevation Reference:
          591Elevation:          2001 924Date Drilled:
          O’Brien & Associates, Inc.Driller:          P-1Well:

          Proposed Tunnel ReconstructionWell Name:
          Engineering TestStatus:          0IL State Water Survey P #:
          120313840000API #:          Water Well RecordsDatabase:

C14
SE
1/2 - 1 Mile
Higher

ILSG30000049683IL WELLS

          0Pump Flow (gal/min):          0Bottom of Formation (ft):
          0Top of Formation (ft):          Not ReportedLithologic Formation:
          45Total Depth:          Ground levelElevation Reference:
          587Elevation:          2001 925Date Drilled:
          O’Brien & Associates, Inc.Driller:          T-2Well:

          Proposed Tunnel ReconstructionWell Name:
          Engineering TestStatus:          0IL State Water Survey P #:
          120313839900API #:          Water Well RecordsDatabase:

C13
SE
1/2 - 1 Mile
Higher

ILSG30000049682IL WELLS

Map ID
Direction
Distance
Elevation EDR ID NumberDatabase

®GEOCHECK   - PHYSICAL SETTING SOURCE MAP FINDINGS®



TC6669750.2s   Page A-12

Date: 06/28/1999
Current Shallow Depth: Not Reported
Current Average Depth: 6.33
Current Deep Depth: Not Reported
Shallow Water Depth: Not Reported
Average Water Depth: Not Reported
Deep Water Depth: Not Reported
Groundwater Flow: Not Reported
Site ID: S10294392220

WSW
1/2 - 1 Mile
Higher

62677AQUIFLOW

          0Pump Flow (gal/min):
          0Bottom of Formation (ft):          0Top of Formation (ft):
          Not ReportedLithologic Formation:          104Total Depth:
          Ground levelElevation Reference:          585Elevation:
          1965 6 1Date Drilled:          Not ReportedDriller:
          LSD-52Well:          Chicgo Bureau EngineeringWell Name:
          Engineering TestStatus:          0IL State Water Survey P #:
          120312627000API #:          Water Well RecordsDatabase:

19
SSE
1/2 - 1 Mile
Lower

ILSG30000038821IL WELLS

          0Pump Flow (gal/min):          0Bottom of Formation (ft):
          0Top of Formation (ft):          Not ReportedLithologic Formation:
          27Total Depth:          Not ReportedElevation Reference:
          0Elevation:          1987 619Date Drilled:

          IL Dept. of TransportationDriller:
          2Well:          57 Dr. Br/Lk Shore Dr.Well Name:
          Engineering TestStatus:          0IL State Water Survey P #:
          120312867400API #:          Water Well RecordsDatabase:

18
SE
1/2 - 1 Mile
Lower

ILSG30000040297IL WELLS

          0Pump Flow (gal/min):
          0Bottom of Formation (ft):          0Top of Formation (ft):
          Not ReportedLithologic Formation:          93Total Depth:
          Not ReportedElevation Reference:          0Elevation:
          1967 9 1Date Drilled:          Chicago Pub. Works Dept.Driller:
          57BW-1Well:          57th St. BeachwallWell Name:
          Engineering TestStatus:          0IL State Water Survey P #:
          120312656800API #:          Water Well RecordsDatabase:

17
SE
1/2 - 1 Mile
Lower

ILSG30000039118IL WELLS

          Not ReportedWell Hole Depth Units:          Not ReportedWell Hole Depth:
          ftWell Depth Units:          1967Well Depth:

®GEOCHECK   - PHYSICAL SETTING SOURCE MAP FINDINGS®



TC6669750.2s   Page A-13

Date: 06/28/1999
Current Shallow Depth: Not Reported
Current Average Depth: 6.33
Current Deep Depth: Not Reported
Shallow Water Depth: Not Reported
Average Water Depth: Not Reported
Deep Water Depth: Not Reported
Groundwater Flow: Not Reported
Site ID: S1029439222G

WSW
1/2 - 1 Mile
Lower

62677AQUIFLOW

Date: 09/13/1995
Current Shallow Depth: 10
Current Average Depth: Not Reported
Current Deep Depth: 10.5
Shallow Water Depth: 10
Average Water Depth: Not Reported
Deep Water Depth: 10.5
Groundwater Flow: Not Reported
Site ID: 10008235831G

NE
1/4 - 1/2 Mile
Lower

63005AQUIFLOW

Map ID
Direction
Distance
Elevation EDR ID NumberDatabase

®GEOCHECK   - PHYSICAL SETTING SOURCE MAP FINDINGS®
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0%7%93%1.740 pCi/LBasement
0%0%100%0.900 pCi/LLiving Area - 2nd Floor
0%4%96%1.273 pCi/LLiving Area - 1st Floor

% >20 pCi/L% 4-20 pCi/L% <4 pCi/LAverage ActivityArea

Number of sites tested: 82

Federal Area Radon Information for COOK COUNTY, IL

             : Zone 3 indoor average level < 2 pCi/L.
             : Zone 2 indoor average level >= 2 pCi/L and <= 4 pCi/L.
     Note: Zone 1 indoor average level > 4 pCi/L.

Federal EPA Radon Zone for COOK County:  2 

0.460615
0.660615
0.860615
1.260615

___________
ResultZipcode

Radon Test Results                                                                                 

State Database: IL Radon                                                                           

AREA RADON INFORMATION

GEOCHECK   - PHYSICAL SETTING SOURCE MAP FINDINGS
RADON

®



TOPOGRAPHIC INFORMATION

USGS 7.5’ Digital Elevation Model (DEM)
Source: United States Geologic Survey
EDR acquired the USGS 7.5’ Digital Elevation Model in 2002 and updated it in 2006. The 7.5 minute DEM corresponds
to the USGS 1:24,000- and 1:25,000-scale topographic quadrangle maps. The DEM provides elevation data
with consistent elevation units and projection.

Current USGS 7.5 Minute Topographic Map
Source: U.S. Geological Survey

HYDROLOGIC INFORMATION

Flood Zone Data: This data was obtained from the Federal Emergency Management Agency (FEMA). It depicts 100-year and
500-year flood zones as defined by FEMA. It includes the National Flood Hazard Layer (NFHL) which incorporates Flood
Insurance Rate Map (FIRM) data and Q3 data from FEMA in areas not covered by NFHL.

Source: FEMA
Telephone: 877-336-2627
Date of Government Version: 2003, 2015

NWI: National Wetlands Inventory.  This data, available in select counties across the country, was obtained by EDR
in 2002, 2005 and 2010 from the U.S. Fish and Wildlife Service.

State Wetlands Data: Wetland Inventory
Source: Illinois State Geological Survey
Telephone: 217-333-4747

HYDROGEOLOGIC INFORMATION

AQUIFLOW       Information SystemR

Source:  EDR proprietary database of groundwater flow information
EDR has developed the AQUIFLOW Information System (AIS) to provide data on the general direction of groundwater

flow at specific points. EDR has reviewed reports submitted to regulatory authorities at select sites and has
extracted the date of the report, hydrogeologically determined groundwater flow direction and depth to water table
information.

GEOLOGIC INFORMATION

Geologic Age and Rock Stratigraphic Unit
Source: P.G. Schruben, R.E. Arndt and W.J. Bawiec, Geology of the Conterminous U.S. at 1:2,500,000 Scale - A digital
representation of the 1974 P.B. King and H.M. Beikman Map, USGS Digital Data Series DDS - 11 (1994).

STATSGO: State Soil Geographic Database
Source:  Department of Agriculture, Natural Resources Conservation Service (NRCS)
The U.S. Department of Agriculture’s (USDA) Natural Resources Conservation Service (NRCS) leads the national
Conservation Soil Survey (NCSS) and is responsible for collecting, storing, maintaining and distributing soil
survey information for privately owned lands in the United States. A soil map in a soil survey is a representation
of soil patterns in a landscape. Soil maps for STATSGO are compiled by generalizing more detailed (SSURGO)
soil survey maps.

SSURGO: Soil Survey Geographic Database
Source:  Department of Agriculture, Natural Resources Conservation Service (NRCS)
Telephone:  800-672-5559
SSURGO is the most detailed level of mapping done by the Natural Resources Conservation Service, mapping
scales generally range from 1:12,000 to 1:63,360. Field mapping methods using national standards are used to
construct the soil maps in the Soil Survey Geographic (SSURGO) database. SSURGO digitizing duplicates the
original soil survey maps. This level of mapping is designed for use by landowners, townships and county
natural resource planning and management.
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LOCAL / REGIONAL WATER AGENCY RECORDS

FEDERAL WATER WELLS

PWS: Public Water Systems
Source:  EPA/Office of Drinking Water
Telephone:  202-564-3750
Public Water System data from the Federal Reporting Data System.  A PWS is any water system which provides water to at

least 25 people for at least 60 days annually.  PWSs provide water from wells, rivers and other sources.

PWS ENF: Public Water Systems Violation and Enforcement Data
Source:  EPA/Office of Drinking Water
Telephone:  202-564-3750
Violation and Enforcement data for Public Water Systems from the Safe Drinking Water Information System (SDWIS) after

August 1995.  Prior to August 1995, the data came from the Federal Reporting Data System (FRDS).

USGS Water Wells: USGS National Water Inventory System (NWIS)
This database contains descriptive information on sites where the USGS collects or has collected data on surface
water and/or groundwater. The groundwater data includes information on wells, springs, and other sources of groundwater.

OTHER STATE DATABASE INFORMATION

Oil and Gas Wells Listing
Source:  Illinois State Geological Survey
Telephone:  217-333-5109
Oil and gas wells location points from the Illinois State Geological Survey database.

Water Well Records
Source:  Illinois Geological Survey
Telephone:  217-333-4747

Illinois Private Well Database and PICS (Public, Industrial, Commercial Survey)
Source:  Illinois State Water Survey
Telephone:  217-333-9043

Water Well Location Information
Source:  Illinois Environmental Protection Agency
Telephone:  217-782-0810

RADON

State Database: IL Radon
Source: Department of Nuclear Safety
Telephone: 217-785-9958
County Radon Results

Area Radon Information
Source: USGS
Telephone:  703-356-4020
The National Radon Database has been developed by the U.S. Environmental Protection Agency
(USEPA) and is a compilation of the EPA/State Residential Radon Survey and the National Residential Radon Survey.
The study covers the years 1986 - 1992. Where necessary data has been supplemented by information collected at
private sources such as universities and research institutions.

EPA Radon Zones
Source:  EPA
Telephone:  703-356-4020
Sections 307 & 309 of IRAA directed EPA to list and identify areas of U.S. with the potential for elevated indoor
radon levels.
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OTHER

Airport Landing Facilities: Private and public use landing facilities
Source:  Federal Aviation Administration, 800-457-6656

Epicenters: World earthquake epicenters, Richter 5 or greater
Source:  Department of Commerce, National Oceanic and Atmospheric Administration

Earthquake Fault Lines: The fault lines displayed on EDR’s Topographic map are digitized quaternary faultlines, prepared
in 1975 by the United State Geological Survey

STREET AND ADDRESS INFORMATION

© 2015 TomTom North America, Inc. All rights reserved.  This material is proprietary and the subject of copyright protection
and other intellectual property rights owned by or licensed to Tele Atlas North America, Inc.  The use of this material is subject
to the terms of a license agreement.  You will be held liable for any unauthorized copying or disclosure of this material.
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Inquiry Number: 6669750.5

September 22, 2021

The EDR-City Directory Abstract

6 Armstrong Road
Shelton, CT 06484
800.352.0050
www.edrnet.comEnvironmental Data Resources IncEnvironmental Data Resources IncEnvironmental Data Resources IncEnvironmental Data Resources Inc



TABLE OF CONTENTS

SECTION

Executive Summary
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Thank you for your business. 
Please contact EDR at  1-800-352-0050 

with any questions or comments.

Disclaimer - Copyright and Trademark Notice

This Report contains certain information obtained from a variety of public and other sources reasonably available to 

Environmental Data Resources, Inc. It cannot be concluded from this Report that coverage information for the target and 

surrounding properties does not exist from other sources. NO WARRANTY EXPRESSED OR IMPLIED, IS MADE WHATSOEVER 

IN CONNECTION WITH THIS REPORT. ENVIRONMENTAL DATA RESOURCES, INC. SPECIFICALLY DISCLAIMS THE MAKING 

OF ANY SUCH WARRANTIES, INCLUDING WITHOUT LIMITATION, MERCHANTABILITY OR FITNESS FOR A PARTICULAR 

USE OR PURPOSE. ALL RISK IS ASSUMED BY THE USER. IN NO EVENT SHALL ENVIRONMENTAL DATA RESOURCES, INC. 

BE LIABLE TO ANYONE, WHETHER ARISING OUT OF ERRORS OR OMISSIONS, NEGLIGENCE, ACCIDENT OR ANY OTHER 

CAUSE, FOR ANY LOSS OR DAMAGE, INCLUDING, WITHOUT LIMITATION, SPECIAL, INCIDENTAL, CONSEQUENTIAL, OR 

EXEMPLARY DAMAGES. ANY LIABILITY ON THE PART OF ENVIRONMENTAL DATA RESOURCES, INC. IS STRICTLY 

LIMITED TO A REFUND OF THE AMOUNT PAID FOR THIS REPORT. Purchaser accepts this Report "AS IS". Any analyses, 

estimates, ratings, environmental risk levels or risk codes provided in this Report are provided for illustrative purposes only, and

are not intended to provide, nor should they be interpreted as providing any facts regarding, or prediction orforecast of, any 

environmental risk for any property. Only a Phase I Environmental Site Assessment performed by an environmental professional 

can provide information regarding the environmental risk for any property. Additionally, the information provided in this Report is 

not to be construed as legal advice.

Copyright 2020 by Environmental Data Resources, Inc.  All rights reserved.  Reproduction in any media or format, in whole or in 
part, of any report or map of Environmental Data Resources, Inc. or its affiliates is prohibited without prior written permission.  

EDR and its logos (including Sanborn and Sanborn Map) are trademarks of Environmental Data Resources, Inc. or its affiliates. 
All other trademarks used herein are the property of their respective owners.



EXECUTIVE SUMMARY

DESCRIPTION

Environmental Data Resources, Inc.’s (EDR) City Directory Abstract is a screening tool designed to assist 
environmental professionals in evaluating potential liability on a target property resulting f rom past activities.  
EDR’s City Directory Abstract includes a search and abstract of  available city directory data.  For each 
address, the directory lists the name of  the corresponding occupant at f ive year intervals.

Bus iness directories including city, cross reference and telephone directories were reviewed, if  available, at 
approximately f ive year intervals for the years spanning 1923 through 2017.  This report compiles 
information gathered in this review by geocoding the latitude and longitude of  properties identif ied and 
gathering information about properties within 200 feet of  the target property.

A summary of  the information obtained is provided in the text of  this report.

RECORD SOURCES

EDR's Digital Archive combines historical directory listings f rom sources such as Cole Information and Dun 
& Bradstreet. These standard sources of  property information complement and enhance each other to 
provide a more comprehensive report.

EDR is l icensed to reproduce certain City Directory works by the copyright holders of  those works. The 
purchaser of  this EDR City Directory Report may include it in report(s) delivered to a customer. Reproduction 
of  City Directories without permission of  the publisher or licensed vendor may be a violation of  copyright.

RESEARCH SUMMARY

The following research sources were consulted in the preparation of  this report. An "X" indicates where 
information was identif ied in the source and provided in this report.

Source TPYear Adjoining Text Abstract Source Image

2017 Cole Information Services X X X -

2014 Cole Information Services X X X -

2009 Cole Information Services X X X -

2005 Haines  Company Inc. - X X -

Haines  Company Inc. X X X -

2004 Cole Information Services X X X -

1999 Cole Information Services - X X -

Cole Information Services X X X -

Haines & Company - X X -

Haines & Company X X X -

6669750- 5 Page 1



EXECUTIVE SUMMARY

Source TPYear Adjoining Text Abstract Source Image

1994 Cole Information Services X X X -

1993 Illinois Bell - - - -

1986 Illinois Bell Telephone - X X -

Illinois Bell Telephone X X X -

1981 Reuben H. Donnelley Telephone - X X -

Reuben H. Donnelley Telephone X X X -

1976 Illinois Bell Telephone - X X -

Illinois Bell Telephone X X X -

1971 The Reuben H. Donnelley Corporation 
Telephone

- X X -

The Reuben H. Donnelley Corporation 
Telephone

X X X -

1966 The Reuben H. Donnelley Telephone 
Directory Company

- X X -

1961 Illinois Bell Telephone - X X -

1957 Illinois Bell Telephone - X X -

1951 Illinois Bell Telephone - X X -

1949 Illinois Bell Telephone - - - -

1947 Illinois Bell Telephone - X X -

1941 The Reuben H. Donelley Corporation X X X -

1932 Illinois Bell Telephone - - - -

1931 Illinois Bell Telephone X X X -

1928 R. L. Polk & Co. X X X -

1923 R. L. Polk & Co. X X X -

6669750- 5 Page 2



EXECUTIVE SUMMARY

SELECTED ADDRESSES

The following addresses were selected by the client, for EDR to research.  An "X" indicates where 
information was identif ied.

Address Type Findings

4959 S. Blackstone Avenue Client Entered X

1435 E. Hyde Park Blvd. Client Entered

4958 S. Blackstone Blvd. Client Entered

5035 Harper Avenue Client Entered

1578 E. Hyde Park Blvd. Client Entered

1514 E. Hyde Park Blvd. Client Entered

1510 E. Hyde Park Blvd. Client Entered

5053 Harper Avenue Client Entered

5045 S. Lake Park Avenue Client Entered X



FINDINGS

TARGET PROPERTY INFORMATION

ADDRESS

5015 South Blackstone Avenue
Chicago, IL   60615     

FINDINGS DETAIL

Target Property research detail.

E. Hyde Park Blvd.

1510  E. Hyde Park Blvd.

Year Uses Source

1514  E. Hyde Park Blvd.

Year Uses Source

1578  E. Hyde Park Blvd.

Year Uses Source

Harper Avenue

5035  Harper Avenue

Year Uses Source

5053  Harper Avenue

Year Uses Source

Hyde Park

1510  Hyde Park

Year Uses Source

1931 PARKERS Cafe Illinois Bell Telephone

1928 Parker C T restr R. L. Polk & Co.

1923 BARKER W N R. L. Polk & Co.

6669750- 5 Page 2



Year Uses Source

FINDINGS

Year Uses Source

1923 PARKER Chas G restr R. L. Polk & Co.

1514  Hyde Park

Year Uses Source

1941 Beach Florence Candy Shop The Reuben H. Donelley Corporation

S BLACKSTONE AVE

4959  S BLACKSTONE AVE

Year Uses Source

2017 CANTER MIDDLE SCHOOL Cole Information Services

2014 CANTER MIDDLE SCHOOL Cole Information Services

2009 BOARD OF EDUCATION OF CHICAGO Cole Information Services

CANTER MIDDLE SCHOOL Cole Information Services

2004 CANTER MIDDLE SCHOOL Cole Information Services

1999 SCHOOLS PUBLIC Cole Information Services

1994 LOUIS WIRTH EXPERIMENTAL SCHL Cole Information Services

5015  S BLACKSTONE AVE

Year Uses Source

2017 CHICAGO PUBLIC SCHOOLS Cole Information Services

2014 KENWOOD ACADEMY HIGH SCHOOL Cole Information Services

2009 KENWOOD ACADEMY SCHOOL Cole Information Services

2005 ACADEMY Haines  Company Inc.

BOE Haines  Company Inc.

SCKENWOOD Haines  Company Inc.

2004 KENWOOD ACADEMY Cole Information Services

1999 C P S STUDENT SCIENCE FAIR INCORPORATED Cole Information Services

SCHOOLS PUBLIC Cole Information Services

DUNN Derrick Haines & Company

GOODLOE Phyllis E Haines & Company

GRIFFEN Rodney Haines & Company

HAMMETT William H Haines & Company

MCCOYTynetia Haines & Company

ROGERS Velvarose Haines & Company
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Year Uses Source

FINDINGS

Year Uses Source

1999 RUSSELL Tanya Haines & Company

SCHUITEMAJan Haines & Company

THURMOND David L Haines & Company

TRAVIS David B Haines & Company

UMANOSJERRYMD Haines & Company

XXXX Haines & Company

1994 KENWOOD ACADEMY SCHOOL Cole Information Services

1986 Kenw ood Academy Illinois Bell Telephone

1981 Kenw ood High Reuben H. Donnelley Telephone

Kenw ood High School Reuben H. Donnelley Telephone

S BLACKSTONE ST

5015  S BLACKSTONE ST

Year Uses Source

1976 KENWOOD HIGH SCHOOL Illinois Bell Telephone

SCHOOLS PUBLIC Illinois Bell Telephone

1971 BOARD OF EDUCATION The Reuben H. Donnelley Corporation Telephone

KENWOOD HIGH SCHIOOL The Reuben H. Donnelley Corporation Telephone

S. Blackstone Avenue

4959  S. Blackstone Avenue

Year Uses Source

2005 QUALLS J B Haines  Company Inc.

SC WIRTH LOUIS Haines  Company Inc.

1999 SC WVIRTH LOUIS Haines & Company

1986 Wirth Louis Illinois Bell Telephone

1981 Junior Achievement Inc Reuben H. Donnelley Telephone

Junior Achievement Of Chgo Reuben H. Donnelley Telephone

Wirth Louis Reuben H. Donnelley Telephone

Wirth Louis School Reuben H. Donnelley Telephone

1976 SCHOOL-PUBLIC Illinois Bell Telephone

1971 SCHOOL CLERKS UNION OF CHGO The Reuben H. Donnelley Corporation Telephone

WIRTH LEWIS SCHOOL The Reuben H. Donnelley Corporation Telephone
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FINDINGS

ADJOINING PROPERTY DETAIL

The following Adjoining Property addresses were researched for this report.  Detailed f indings are provided 
for each address.

BLACKSTONE

5021  BLACKSTONE

Year Uses Source

1951 BENTON CAROLINE M Illinois Bell Telephone

BLACKSTONE AVE

5004  BLACKSTONE AVE

Year Uses Source

1931 r Illinois Bell Telephone

1923 ARMSTRONG Harry A & A Paper Box Wks 

Natl Paper Mills

R. L. Polk & Co.

5006  BLACKSTONE AVE

Year Uses Source

1931 Baumgart Saml r Illinois Bell Telephone

r Illinois Bell Telephone

r Illinois Bell Telephone

GORDON Stella Mrs r Illinois Bell Telephone

JANES Ardath I r Illinois Bell Telephone

Kroner M A r Illinois Bell Telephone

La SONIA Furnished Apts Illinois Bell Telephone

Pfeiffer Wm r Illinois Bell Telephone

r Illinois Bell Telephone

WISE Lucille G r Illinois Bell Telephone

1928 Dougherty S E Opal R. L. Polk & Co.

Koplan Julius Edith R. L. Polk & Co.

Mayer Florence R. L. Polk & Co.

Montgomery E G R. L. Polk & Co.

1923 OLSEN Annie maid R. L. Polk & Co.

ELLIS C GROVERMAN Stein Alstrin & Co R. L. Polk & Co.
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Year Uses Source

FINDINGS

Year Uses Source

1923 Garf in Amanda maid R. L. Polk & Co.

5007  BLACKSTONE AVE

Year Uses Source

1931 SANFORD Fredk J r Illinois Bell Telephone

Mau Theo B Jr r Illinois Bell Telephone

JACKSON Otis G Rev r Illinois Bell Telephone

1923 Leavenw orth Frank F adv mgr Indep 

Pneumatic Tool Co

R. L. Polk & Co.

Buchanan Bertram O R. L. Polk & Co.

Bodley Edw in B law yer Chgo Auto Trade 

Assn

R. L. Polk & Co.

5008  BLACKSTONE AVE

Year Uses Source

1931 r Illinois Bell Telephone

1928 Bollenbacher J C Pauline R. L. Polk & Co.

1923 REGAN Winifred R. L. Polk & Co.

Nell Benno F Jr mgr R. L. Polk & Co.

CASEY Mary A maid R. L. Polk & Co.

5009  BLACKSTONE AVE

Year Uses Source

1931 r Illinois Bell Telephone

r Illinois Bell Telephone

1928 Dalrymple Fredk R. L. Polk & Co.

1923 Vander Vaart Harriet M w id Saml R. L. Polk & Co.

r R. L. Polk & Co.

Mc Keebey Sanford clk Wolf Mfg Co R. L. Polk & Co.

COOKE Spencer P div supt Commonw ealth 

Edison Co

R. L. Polk & Co.

5011  BLACKSTONE AVE

Year Uses Source

1931 r Illinois Bell Telephone

Carrol Danl T r Illinois Bell Telephone
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Year Uses Source

FINDINGS

Year Uses Source

1931 Cooke S P r Illinois Bell Telephone

1923 BROWN Waltor B v p Victor Chemical Wks R. L. Polk & Co.

CARROLL Michl A mgr Empire Storage Co R. L. Polk & Co.

Merica Wendell S Merick Construction Co R. L. Polk & Co.

MOORE A Clark v p Chgo Ry Equipment Co R. L. Polk & Co.

5014  BLACKSTONE AVE

Year Uses Source

1931 BA Illinois Bell Telephone

BAGSHAWE Theodosia E Mrs r Illinois Bell Telephone

1928 Lins Marie Mrs R. L. Polk & Co.

Flack Thos R. L. Polk & Co.

Cronin Mary Mrs furn rms R. L. Polk & Co.

1923 OLIVER Lottie maid R. L. Polk & Co.

Miller Wm M sec treas Miller White & Woods R. L. Polk & Co.

Flack Thos Jr clk Dallas Brass & Coper Co R. L. Polk & Co.

MERRITT Many w id Jas R. L. Polk & Co.

MILLER Eliz J R. L. Polk & Co.

Flack Thos R. L. Polk & Co.

Flack Edith sten R. L. Polk & Co.

5016  BLACKSTONE AVE

Year Uses Source

1931 RABENS Geo C r Illinois Bell Telephone

FERSON Benj B r Illinois Bell Telephone

Burt Mae F r Illinois Bell Telephone

1928 Bagahaw e Theodosia Mrs R. L. Polk & Co.

Dew ey A A R. L. Polk & Co.

Test E W Georgia R. L. Polk & Co.

1923 KIMBALL Myra M R. L. Polk & Co.

KIMBALL Dixie B w id Theo M R. L. Polk & Co.

Entw istle Margt R. L. Polk & Co.

DEWEY Helen M artist R. L. Polk & Co.

DEWEY Grace K tchr R. L. Polk & Co.
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Year Uses Source

FINDINGS

Year Uses Source

1923 Dew ey Allen A mgr De Courcy Lloyd R. L. Polk & Co.

Bagahaw e Theodosia E Wid Alf C R. L. Polk & Co.

5017  BLACKSTONE AVE

Year Uses Source

1931 VAN METRE Renick A r Illinois Bell Telephone

Chapman Paul C r Illinois Bell Telephone

1923 CONLEY Gardner L clk Std Oil Co R. L. Polk & Co.

MONTGOMERY Chas P slsmn Barnes 

Crosby Co

R. L. Polk & Co.

Simonsen Anthon acct R. L. Polk & Co.

5018  BLACKSTONE AVE

Year Uses Source

1931 r Illinois Bell Telephone

REMICK Edw  C r Illinois Bell Telephone

1928 Hartman M C R. L. Polk & Co.

Mears Kath R. L. Polk & Co.

Pariah C C Helen R. L. Polk & Co.

1923 HARTMAN Esther w id Emanuel R. L. Polk & Co.

HARTMAN Saml E Garden Theatre R. L. Polk & Co.

HARTMAN Winifred A sten M C Hartmar R. L. Polk & Co.

North Georgia maid R. L. Polk & Co.

Parish Chandier C buyer M F & Co Whol R. L. Polk & Co.

Parish Martha H R. L. Polk & Co.

Goughnour T E Mrs prf rdr R. L. Polk & Co.

HARTMAN Ella trnant off icer Bd of Educ R. L. Polk & Co.

5019  BLACKSTONE AVE

Year Uses Source

1931 SMITH Chas E r Illinois Bell Telephone

IRVINE Ehoy Major r Illinois Bell Telephone

1923 Bean Clarence J pres Stanley Plumbing & 

Atg Co

R. L. Polk & Co.
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Year Uses Source

FINDINGS

5020  BLACKSTONE AVE

Year Uses Source

1931 Leonard Egbert W r Illinois Bell Telephone

r Illinois Bell Telephone

1928 Foster Gertrude R. L. Polk & Co.

Leonard Egbert W Isabelle R. L. Polk & Co.

Meachan F D Virginia R. L. Polk & Co.

1923 Leonard Egbert W confidential rep Natl Life 

Ins Co

R. L. Polk & Co.

Latimer Genevieve slsldy R. L. Polk & Co.

Karcher Jos F sec Morden Frog & Crossing 

Co

R. L. Polk & Co.

Jarrard E G Mrs R. L. Polk & Co.

Herbert Ada A w id Jno lace clnr R. L. Polk & Co.

MOHR Mildred typist R. L. Polk & Co.

Ormes Ethel M sec R. L. Polk & Co.

Ormes Mary W w id Jas M R. L. Polk & Co.

Paden Hy G mgr Gen Fire Extinguisher Co R. L. Polk & Co.

5021  BLACKSTONE AVE

Year Uses Source

1931 Benton Wm H r Illinois Bell Telephone

1923 BENTON Kate S w id Wm H R. L. Polk & Co.

BENTON Wm H Jr R. L. Polk & Co.

5023  BLACKSTONE AVE

Year Uses Source

1923 Findlay Ethel typist Corn Ed Co R. L. Polk & Co.

5026  BLACKSTONE AVE

Year Uses Source

1931 CHRISTIE Jessie F r Illinois Bell Telephone

Melbourne Lodge rms Illinois Bell Telephone

1928 Christie R J R. L. Polk & Co.

1923 PARKER Jennie C R. L. Polk & Co.

GRAY Minnie sch tchr R. L. Polk & Co.
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Year Uses Source

FINDINGS

Year Uses Source

1923 SMITH Clara L bkpr Silver Burdett & Co R. L. Polk & Co.

INGRAM Mollie cook R. L. Polk & Co.

Eldridge Sarah Mrs R. L. Polk & Co.

5028  BLACKSTONE AVE

Year Uses Source

1928 Carmen Mabel R. L. Polk & Co.

1923 Magill Augusta R. L. Polk & Co.

Hibbard Edith N R. L. Polk & Co.

Choate Mary Mrs R. L. Polk & Co.

BUTLER Alice R. L. Polk & Co.

5030  BLACKSTONE AVE

Year Uses Source

1928 Groesbeck L M Grace R. L. Polk & Co.

1923 Groesheck Leon M slsmn Taylor Ew art & Co R. L. Polk & Co.

Groesheck Dennison E slsmn Cameron 

Amberg & Co

R. L. Polk & Co.

FOLEY Sally maid R. L. Polk & Co.

5032  BLACKSTONE AVE

Year Uses Source

1928 Clippinger D A Mary R. L. Polk & Co.

1923 REED Margt dom R. L. Polk & Co.

5034  BLACKSTONE AVE

Year Uses Source

1931 Lumpp Jos J MD r Illinois Bell Telephone

1928 Lumpp Jos R. L. Polk & Co.

Erskine H W Abby R. L. Polk & Co.

1923 Fredin Elsie maid R. L. Polk & Co.

LARSON Olga maid R. L. Polk & Co.

MIDDLETON Violet cash The Blackstone R. L. Polk & Co.

WATSON Richd G slsmn Farnum Winter & 

Co

R. L. Polk & Co.
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Year Uses Source

FINDINGS

5036  BLACKSTONE AVE

Year Uses Source

1931 HARRIS Frank F r Illinois Bell Telephone

r Illinois Bell Telephone

1928 Harris F F Maude R. L. Polk & Co.

1923 h R. L. Polk & Co.

5037  BLACKSTONE AVE

Year Uses Source

1923 Sinzich Lizzie D w id Jno J R. L. Polk & Co.

Lockard Allan T slsmn Paul H Davis & Co R. L. Polk & Co.

5038  BLACKSTONE AVE

Year Uses Source

1928 Chenow eth C C Julia R. L. Polk & Co.

1923 SMITH Geo H clk Detroit Copper & Brass 

Bolling Mills

R. L. Polk & Co.

Remmer Mary E R. L. Polk & Co.

PRICE Porter clk R. L. Polk & Co.

Mc Cabe Chas B Jw lr R. L. Polk & Co.

CHENOWETH Frank L slsmn Rothschilld & 

Co

R. L. Polk & Co.

Chenow eth Chester slsmn Juergens & 

Anderson Co

R. L. Polk & Co.

MIDDLETON Leo M slsmn N A Williams Co R. L. Polk & Co.

5039  BLACKSTONE AVE

Year Uses Source

1931 HUBENET Anna Mrs rms Illinois Bell Telephone

1923 Earle Inez Mrs R. L. Polk & Co.

EARLE Robt J ads solr Chgo Tribune R. L. Polk & Co.

EARLE Ruth clk R. L. Polk & Co.

MORGAN Helen slsldy Chas A Stevens & 

Bro

R. L. Polk & Co.
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Year Uses Source

FINDINGS

5040  BLACKSTONE AVE

Year Uses Source

1928 Hale J G R. L. Polk & Co.

1923 Dickson Bruce W R. L. Polk & Co.

PEARSON Edw in J aud Chgo Beach Hotel R. L. Polk & Co.

5041  BLACKSTONE AVE

Year Uses Source

1931 STEVENS Iva r Illinois Bell Telephone

1923 Amory Eug E R. L. Polk & Co.

5043  BLACKSTONE AVE

Year Uses Source

1931 GRAETZ Philip H r Illinois Bell Telephone

1923 Hattstaedt Jno J pres gen director Am 

Conservatory of Music

R. L. Polk & Co.

Hattstaedt Jno R sec Am Conservatory of 

Music

R. L. Polk & Co.

WINTER Hugh C adv R. L. Polk & Co.

WINTER Louise H Mrs tchr Am Cons of 

Music

R. L. Polk & Co.

5045  BLACKSTONE AVE

Year Uses Source

1923 STEWART A E clk R. L. Polk & Co.

5046  BLACKSTONE AVE

Year Uses Source

1928 Garw ood V E R. L. Polk & Co.

Larson Nellie R. L. Polk & Co.

1923 Bergh Edna sch tchr R. L. Polk & Co.

COOK Jas D boands R. L. Polk & Co.

DUGGAN Helen buyer M F & Co R. L. Polk & Co.

DUGGAN Jno R. L. Polk & Co.

Jupp Francis sw tchbd apr Ill Central Hosp R. L. Polk & Co.
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Year Uses Source

FINDINGS

5047  BLACKSTONE AVE

Year Uses Source

1923 DAVIDSON J Tolman pres Jno A Tolman & 

Co

R. L. Polk & Co.

5048  BLACKSTONE AVE

Year Uses Source

1931 Challis Chas W r Illinois Bell Telephone

JACKSON Michael r Illinois Bell Telephone

1928 Challis C W R. L. Polk & Co.

Welch L C R. L. Polk & Co.

1923 ANDERSON Anna R. L. Polk & Co.

Jupp Fannie B w id Wm C R. L. Polk & Co.

Jupp Francis sw tchbd opr Ill Central Hosp R. L. Polk & Co.

Jupp Fannie B w id Wm C R. L. Polk & Co.

5049  BLACKSTONE AVE

Year Uses Source

1923 Lusch HY B prss mgr Dermott Land & 

Lumber Co

R. L. Polk & Co.

5050  BLACKSTONE AVE

Year Uses Source

1931 Rhodes Oscar A r Illinois Bell Telephone

1928 Wollenhaupt F H R. L. Polk & Co.

1923 BOVETT Jas B clk R R Donnelley & Sons Co R. L. Polk & Co.

Bovey see also Bove and Bovee R. L. Polk & Co.

NICHOLSON Julia w id Geo R. L. Polk & Co.

WATSON Caroline Wid Jas E R. L. Polk & Co.

Wollenhaupt Fredk H dep marshal R. L. Polk & Co.

5051  BLACKSTONE AVE

Year Uses Source

1923 Rader Rector R dept mgr Reliance Mfg Co R. L. Polk & Co.

Rader A R treas Reliance Mfg Co R. L. Polk & Co.

LEUSCH Harry B lumber R. L. Polk & Co.
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Year Uses Source

FINDINGS

5052  BLACKSTONE AVE

Year Uses Source

1931 Murray Harold T Mrs r Illinois Bell Telephone

Mc Culloh T G r Illinois Bell Telephone

Loeb May r Illinois Bell Telephone

1928 Hegner H H R. L. Polk & Co.

Carstairs A S R. L. Polk & Co.

1923 SIMONDS Jas P tchr N U Med Sch R. L. Polk & Co.

HINMAN Louise w id Orris bkpr R. L. Polk & Co.

Carstairs Arth S R. L. Polk & Co.

5053  BLACKSTONE AVE

Year Uses Source

1923 Fletcher Ada L R. L. Polk & Co.

FLETCHER Eva C recording sec So Pk Conn R. L. Polk & Co.

Trimble Jas bkpr Steel & Tube Co R. L. Polk & Co.

ZIMMERMAN Ered G see Harry Vissering & 

Co Inc & see Okadee Co Inc

R. L. Polk & Co.

5055  BLACKSTONE AVE

Year Uses Source

1923 Page Walter autow kr R. L. Polk & Co.

5057  BLACKSTONE AVE

Year Uses Source

1923 Camozzi Boulah clk Cont & Coml Natl B R. L. Polk & Co.

JACOBS LAWRENCE B Judge Municipal 

Court

R. L. Polk & Co.

S BLACKSTONE

5004  S BLACKSTONE

Year Uses Source

1951 SACHS L L & CO RL EST Illinois Bell Telephone

1947 SACHS LORRAINE E Illinois Bell Telephone

SACHS L L & CO RL EST Illinois Bell Telephone

SACHS IRENE G MRS Illinois Bell Telephone

6669750- 5 Page 14



Year Uses Source

FINDINGS

5005  S BLACKSTONE

Year Uses Source

1947 EHMAN IRVING J CLNR Illinois Bell Telephone

5006  S BLACKSTONE

Year Uses Source

1957 MOTT ROBERTA Illinois Bell Telephone

PERSON CONRAD E Illinois Bell Telephone

SOCODRO JOS Illinois Bell Telephone

WILLIAMS FRED W Illinois Bell Telephone

CIUFFINI ELIZ C Illinois Bell Telephone

COLLINS FRANK E Illinois Bell Telephone

DODDS JACK A LT Illinois Bell Telephone

JAKINS ERNEST H Illinois Bell Telephone

JEFERSON PAUL Illinois Bell Telephone

1951 BROECKART LOUIE P Illinois Bell Telephone

BRUCATO JOS Illinois Bell Telephone

BULLER I J Illinois Bell Telephone

BUSHNELL SALLY S OFC Illinois Bell Telephone

GOLDBERG SOPHIE R Illinois Bell Telephone

HOPPER DON Illinois Bell Telephone

HYMES DAVID H Illinois Bell Telephone

LEVI ERNEST L Illinois Bell Telephone

LUESSEN LE NORE L Illinois Bell Telephone

LURIE HAROLD A Illinois Bell Telephone

MADACH MICHAEL Illinois Bell Telephone

MARTIN R K Illinois Bell Telephone

NEIVELT ABE Illinois Bell Telephone

PILEGGI DOMINICK Illinois Bell Telephone

REICHMANN RUTH Illinois Bell Telephone

RUBENFELD MARION Illinois Bell Telephone

STEINBERG JEROME Illinois Bell Telephone

URBAN MARY D Illinois Bell Telephone

USVOLK JEROME H Illinois Bell Telephone
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Year Uses Source

FINDINGS

Year Uses Source

1947 ABRAMSON HERBERT L Illinois Bell Telephone

ARBETMAN AL Illinois Bell Telephone

BUSHNELL SALLY S Illinois Bell Telephone

DANIELS HOWARD K Illinois Bell Telephone

DELLEFIELD CALVIN J Illinois Bell Telephone

DRUCKER IRWIN Illinois Bell Telephone

FRIEDMAN JACOB Illinois Bell Telephone

GOLDBERG SOPHIE R Illinois Bell Telephone

KOPSTEIN DAVE Illinois Bell Telephone

LURIE HAROLD A Illinois Bell Telephone

MARINO JOHN D JR Illinois Bell Telephone

MARTIN R K Illinois Bell Telephone

MCMILLAN N Illinois Bell Telephone

NEIVELT ABE Illinois Bell Telephone

PILEGGI DOMINICK Illinois Bell Telephone

PINCUS JERRY Illinois Bell Telephone

RAUTENBERG HENRY MFRS REP Illinois Bell Telephone

REICHMANN RUTH Illinois Bell Telephone

ROSE ROBT K Illinois Bell Telephone

SANDERS DEERA Illinois Bell Telephone

SARNER JEROME Illinois Bell Telephone

SWANSON ROSE MRS Illinois Bell Telephone

TIMM ROBT N Illinois Bell Telephone

5007  S BLACKSTONE

Year Uses Source

1957 AYERS FRANCES Illinois Bell Telephone

FUNKE GEO M OFC Illinois Bell Telephone

SENNE WALTER A Illinois Bell Telephone

WEDLAKE JAS A Illinois Bell Telephone

1951 FUNKE GEO M OFC Illinois Bell Telephone

DAY CHAS E JR OFC Illinois Bell Telephone

ZIMMERMAN B B Illinois Bell Telephone
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Year Uses Source

FINDINGS

Year Uses Source

1951 PETERSON HAROLD G Illinois Bell Telephone

TAYLOR JOSEPHINE Illinois Bell Telephone

1947 ZIMMERMAN B B Illinois Bell Telephone

TAYLOR JOSEPHINE Illinois Bell Telephone

STASER LUCILE Illinois Bell Telephone

PETERSON HAROLD G Illinois Bell Telephone

FUNKE GEO M Illinois Bell Telephone

DEL PORTO J A Illinois Bell Telephone

5008  S BLACKSTONE

Year Uses Source

1951 NEFF CLARENCE C Illinois Bell Telephone

1947 NEFF CLARENCE C Illinois Bell Telephone

5009  S BLACKSTONE

Year Uses Source

1957 LINDSEY THEO EXP Illinois Bell Telephone

GREENE DONALD C Illinois Bell Telephone

GOTTLIEB ANATOL Illinois Bell Telephone

1951 COVI LAWRENCE E Illinois Bell Telephone

REICHMANN FRANK MRS Illinois Bell Telephone

LOVELL JACK R Illinois Bell Telephone

CHAPMAN L A Illinois Bell Telephone

1947 COVI LAWRENCE E Illinois Bell Telephone

REICHMANN FRANK MRS Illinois Bell Telephone

5011  S BLACKSTONE

Year Uses Source

1957 MELDGARD CHRISTIAN M Illinois Bell Telephone

LAMBERT CLAUDE N MD Illinois Bell Telephone

FINOLA GEO C MD Illinois Bell Telephone

FINOLA JACKIE LOUISE Illinois Bell Telephone

1951 FINOLA GEO C MD Illinois Bell Telephone

LAMBERT CLAUDE N MD Illinois Bell Telephone
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Year Uses Source

FINDINGS

Year Uses Source

1951 MCMILLAN ROBT G MD Illinois Bell Telephone

1947 LAMBERT CLAUDE N M D Illinois Bell Telephone

GRAMS LESLIE R DR Illinois Bell Telephone

MCMILLAN ROBT G MD Illinois Bell Telephone

5014  S BLACKSTONE

Year Uses Source

1957 ROBINSON JOHNNIE MAE Illinois Bell Telephone

COWAN MAAGIE Illinois Bell Telephone

BROWNE FELICIA G Illinois Bell Telephone

CAREY HERMAN M Illinois Bell Telephone

1951 WOLFE HARRY W Illinois Bell Telephone

WIGGINS ALBERT D Illinois Bell Telephone

MARX MICHAEL INS Illinois Bell Telephone

1947 WIGGINS ARTHUR D Illinois Bell Telephone

BYRNE JNO K Illinois Bell Telephone

ABARBANEL IDA Illinois Bell Telephone

5016  S BLACKSTONE

Year Uses Source

1957 BERRY ORFAN Illinois Bell Telephone

DEWEY GRACE K Illinois Bell Telephone

SNOWDEN JOHN Illinois Bell Telephone

1951 COHEN HARRY W Illinois Bell Telephone

TASKER GEO A Illinois Bell Telephone

1947 COHEN HARRY W KNIT GDS Illinois Bell Telephone

DEWEY A A Illinois Bell Telephone

TASKER GEO A Illinois Bell Telephone

5017  S BLACKSTONE

Year Uses Source

1957 NEUMAN HARRY L Illinois Bell Telephone

KRUG MARK M Illinois Bell Telephone

BERKMAN HARRY Illinois Bell Telephone
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Year Uses Source

FINDINGS

Year Uses Source

1951 WILLIAMS CARL B Illinois Bell Telephone

KRUG MARIE M Illinois Bell Telephone

BERKMAN HARRY Illinois Bell Telephone

FRIEDLAENDER BELLA J Illinois Bell Telephone

1947 WILLIAMS CARL B Illinois Bell Telephone

OLSON IDA LAREN Illinois Bell Telephone

HANSEN J RICHARD Illinois Bell Telephone

5018  S BLACKSTONE

Year Uses Source

1957 GLEN MARY BLANCHE Illinois Bell Telephone

1951 WARTON FLORENCE H Illinois Bell Telephone

HARTMAN MILTON C Illinois Bell Telephone

FINDLAY ISABEL MAUD Illinois Bell Telephone

5019  S BLACKSTONE

Year Uses Source

1957 FABY RICHARD Illinois Bell Telephone

COHEN MORRIS H Illinois Bell Telephone

BERKMAN MARC J OFT Illinois Bell Telephone

1951 WASER CLARA Illinois Bell Telephone

GOLDSTEIN SAM Illinois Bell Telephone

CROSS LILLIAN Illinois Bell Telephone

BERKMAN MARC Illinois Bell Telephone

1947 WASER CLARA Illinois Bell Telephone

WASER A J Illinois Bell Telephone

CROSS LILLIAN Illinois Bell Telephone

GOLDSTEIN SAM Illinois Bell Telephone

5020  S BLACKSTONE

Year Uses Source

1957 SETTLES EDWIN Illinois Bell Telephone

FELDMAN SAML Illinois Bell Telephone

1951 DOBBIE ANNA K Illinois Bell Telephone
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Year Uses Source

FINDINGS

Year Uses Source

1951 LARSON NELLIE MISS Illinois Bell Telephone

RADZINSKI WILMER A MAJ Illinois Bell Telephone

STEWART HENRY L JR Illinois Bell Telephone

1947 CAMP BIG CHIEF FOR BOYS Illinois Bell Telephone

RADZINSKI WILMER A MAJ BOYS CAMP Illinois Bell Telephone

STEWART HENRY L JR Illinois Bell Telephone

5022  S BLACKSTONE

Year Uses Source

1947 MARTIN JOHN H LWYR Illinois Bell Telephone

5026  S BLACKSTONE

Year Uses Source

1951 DOI JOHN TORN Illinois Bell Telephone

1947 KUKIS APTS Illinois Bell Telephone

5028  S BLACKSTONE

Year Uses Source

1951 OBA GEO T Illinois Bell Telephone

5030  S BLACKSTONE

Year Uses Source

1957 FUQUA ARTHUR Illinois Bell Telephone

BROWN CLARENCE R Illinois Bell Telephone

ALEXANDER MAYNARD J Illinois Bell Telephone

1951 WRIGHT RUTH E Illinois Bell Telephone

WICKARD HORTENSE E Illinois Bell Telephone

SHAKESPEARE G D Illinois Bell Telephone

1947 WICKARD HORTENSE E Illinois Bell Telephone

ROPKE ELSA Illinois Bell Telephone

MACK ROBT L Illinois Bell Telephone

SHAKESPEARE G D Illinois Bell Telephone

5032  S BLACKSTONE

Year Uses Source

1957 STEVENS JAS LWYR Illinois Bell Telephone
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Year Uses Source

FINDINGS

Year Uses Source

1957 STEVENS RICHARD JAS Illinois Bell Telephone

1951 STEVENS RICHARD JAS Illinois Bell Telephone

1947 STEVENS RICHARD JAS Illinois Bell Telephone

5034  S BLACKSTONE

Year Uses Source

1957 LOSEY L L ATTY Illinois Bell Telephone

1951 LOSEY L L ATTY Illinois Bell Telephone

5036  S BLACKSTONE

Year Uses Source

1951 GEERE CAROLYN L Illinois Bell Telephone

DOUGLASS MARGARET R Illinois Bell Telephone

5037  S BLACKSTONE

Year Uses Source

1957 HYMOWITZ MEYER Illinois Bell Telephone

5038  S BLACKSTONE

Year Uses Source

1957 GRANIK DAVID R Illinois Bell Telephone

LUEHRMANN ARTHUR JR Illinois Bell Telephone

BANGS DONALD H Illinois Bell Telephone

1951 MONSSON C DOUGLAS Illinois Bell Telephone

BYLER HELEN H MRS Illinois Bell Telephone

GODFREY WM S Illinois Bell Telephone

1947 BORG MARY Illinois Bell Telephone

OSTER HELEN M Illinois Bell Telephone

BYLER HELEN H MRS Illinois Bell Telephone

5039  S BLACKSTONE

Year Uses Source

1951 YOUNGBLOOD CAROL Illinois Bell Telephone

1947 BOVAR GERTRUDE Illinois Bell Telephone
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Year Uses Source

FINDINGS

5040  S BLACKSTONE

Year Uses Source

1957 RODRIGUEZ RICARDO Illinois Bell Telephone

1951 KLIMPT EVELIN Illinois Bell Telephone

1947 KLIMPT EVELIN Illinois Bell Telephone

GRIMM EMERY G MD Illinois Bell Telephone

5041  S BLACKSTONE

Year Uses Source

1957 ALLENWOOD FURNISHED APTS Illinois Bell Telephone

1951 ALLENWOOD FURNISHED APTS J Illinois Bell Telephone

1947 WESTFALL HERMAN G Illinois Bell Telephone

ALLENWOOD FURNISHED APTS Illinois Bell Telephone

5043  S BLACKSTONE

Year Uses Source

1951 GRAY ELEANOR Illinois Bell Telephone

5046  S BLACKSTONE

Year Uses Source

1957 KOUROUNIS DROSSOS A Illinois Bell Telephone

FONAROW BENNY TLR Illinois Bell Telephone

ANDERSON CHAS E Illinois Bell Telephone

1951 SHARNOVA SONIA Illinois Bell Telephone

FEINGOLD SONIA MRS Illinois Bell Telephone

COHEN JOYCE Illinois Bell Telephone

KOUROUNIS DROSSOS A Illinois Bell Telephone

1947 SHARNOVA SONIA Illinois Bell Telephone

FEINGOLD SONIA MRS Illinois Bell Telephone

ANTMAN GARRY WMS APPARL Illinois Bell Telephone

5048  S BLACKSTONE

Year Uses Source

1957 PREIS KARL Illinois Bell Telephone

1951 GAPPA LOIS M Illinois Bell Telephone

PREIS KARL Illinois Bell Telephone
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Year Uses Source

FINDINGS

Year Uses Source

1947 PREIS KARL Illinois Bell Telephone

GAPPA LOIS N Illinois Bell Telephone

5050  S BLACKSTONE

Year Uses Source

1957 SANFORD H R MRS Illinois Bell Telephone

GORETZKI WALTRAUT A Illinois Bell Telephone

DIETRICH JOHN JR Illinois Bell Telephone

1951 SANFORD H R MRS Illinois Bell Telephone

PETERS MARJORIE EDITOR Illinois Bell Telephone

GLASER ERIC Illinois Bell Telephone

1947 PETERS MARJORIE EDITOR Illinois Bell Telephone

5052  S BLACKSTONE

Year Uses Source

1957 INGRAM ROBT W Illinois Bell Telephone

HAMMAN EDITH M OFC Illinois Bell Telephone

ABBOTT ADDRSG SERVICE Illinois Bell Telephone

1951 PARKER FRANCES P MRS Illinois Bell Telephone

HAMMAN EDITH M OFC Illinois Bell Telephone

ABBOT ADDRSG SERVICE Illinois Bell Telephone

1947 SINGER BARNEY Illinois Bell Telephone

PARKER FRANCES P MRS Illinois Bell Telephone

HAMMAN EDITH M OFC Illinois Bell Telephone

GRUTTKE PEGGY OFC Illinois Bell Telephone

ABBOTT ADDRSG SERV Illinois Bell Telephone

S BLACKSTONE AVE

5000  S BLACKSTONE AVE

Year Uses Source

2017 DIANNA GHOLSTON Cole Information Services

FREDDIE GATES Cole Information Services

2014 GATES FRED Cole Information Services

DIANNA GHOLSTON Cole Information Services
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Year Uses Source

FINDINGS

Year Uses Source

2014 FREDDIE GATES Cole Information Services

2004 ROBERT HARDEMON Cole Information Services

FREDDIE GATES Cole Information Services

1999 ROBERT HARDEMON Cole Information Services

HARDEMON Robea Haines & Company

1994 HARDEMON, ROBERT Cole Information Services

1981 Washington Homer B Reuben H. Donnelley Telephone

Friesen N Reuben H. Donnelley Telephone

Pennington Mary Reuben H. Donnelley Telephone

1941 Anderson Georgie Anna The Reuben H. Donelley Corporation

5001  S BLACKSTONE AVE

Year Uses Source

1941 Kenefick Robt E The Reuben H. Donelley Corporation

Kenefick Irene The Reuben H. Donelley Corporation

5002  S BLACKSTONE AVE

Year Uses Source

2017 GEORG STAHL Cole Information Services

2014 GEORG STAHL Cole Information Services

2009 GEORG STAHL Cole Information Services

2005 STAHL George Haines  Company Inc.

1999 OHAGINZanna Haines & Company

OHAGD N Jackie Haines & Company

ZARINA OHAGIN Cole Information Services

1981 Fallon V Reuben H. Donnelley Telephone

5003  S BLACKSTONE AVE

Year Uses Source

1986 Res Illinois Bell Telephone

1941 Webb Dorothy N The Reuben H. Donelley Corporation

Noyes Eunice P Mrs The Reuben H. Donelley Corporation
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Year Uses Source

FINDINGS

5004  S BLACKSTONE AVE

Year Uses Source

2017 BENJAMIN CORY Cole Information Services

2014 STEVEN CORY Cole Information Services

2009 STEVEN CORY Cole Information Services

2005 SCORY Steven Haines  Company Inc.

2004 STEVEN CORY Cole Information Services

1999 STEVEN CORY Cole Information Services

XXXX Haines & Company

1994 URBAN LIFE CENTER Cole Information Services

URBAN LIFE CTR Cole Information Services

1986 Urban Life Center Illinois Bell Telephone

Cunningham Phyllis Illinois Bell Telephone

1981 URBAN LIFE CENTER Reuben H. Donnelley Telephone

Cunningham Phyllis Reuben H. Donnelley Telephone

1941 Sachs Madolyn F The Reuben H. Donelley Corporation

Sachs Lorraine E The Reuben H. Donelley Corporation

Sachs L L & Co rl est The Reuben H. Donelley Corporation

Sachs Irene G Mrs The Reuben H. Donelley Corporation

5006  S BLACKSTONE AVE

Year Uses Source

2017 OBA HODARI Cole Information Services

STEWART HENGSTELER Cole Information Services

ANTHONY TAYLOR Cole Information Services

VANESSA OROZCO Cole Information Services

MELANIE DAVIS Cole Information Services

MARVIN COLEMAN Cole Information Services

LELAND JACKSON Cole Information Services

MELVIN HODO Cole Information Services

SEBASTIAN SEBASTIAN Cole Information Services

PATRICK JONES Cole Information Services

JAMES JOHNSON Cole Information Services

BRYANT HOGAN Cole Information Services
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Year Uses Source

FINDINGS

Year Uses Source

2017 CHRISTINE ADLEY Cole Information Services

2014 HERBER WILLIAMS Cole Information Services

ROGER BULLOCK Cole Information Services

OBA HODARI Cole Information Services

TYRONE SANDER Cole Information Services

BRYANT HOGAN Cole Information Services

JAMES JOHNSON Cole Information Services

BERNARD BOSWELL Cole Information Services

KENNETH MITCHELL Cole Information Services

JEANNIE WALLACE Cole Information Services

FLORINE GREGORY Cole Information Services

TODD HENGSTELER Cole Information Services

DARYL LUCKY Cole Information Services

MARVIN COLEMAN Cole Information Services

MELANIE DAVIS Cole Information Services

VANESSA OROZCO Cole Information Services

WINSTON SEBASTIAN Cole Information Services

ANTHONY TAYLOR Cole Information Services

2009 KEVIN MITCHELL Cole Information Services

GERARD FAULKNER Cole Information Services

JAMES JOHNSON Cole Information Services

BRYANT HOGAN Cole Information Services

CLAUDIA KELLOGG Cole Information Services

JEANNIE WALLACE Cole Information Services

ANTON PHILLIPS Cole Information Services

CLIFFORD LEWIS Cole Information Services

MARIO LOVE Cole Information Services

ANTHONY MITCHELL Cole Information Services

BRYAN WHITTINGTON Cole Information Services

CHRISTOPHER CARR Cole Information Services

DONALD JACKSON Cole Information Services

2005 FAULKNER Gerard A Haines  Company Inc.
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Year Uses Source

FINDINGS

Year Uses Source

2005 HOGAN Bryant Haines  Company Inc.

MCADDORY Harry Haines  Company Inc.

THOMAS Dorothy Haines  Company Inc.

THOMAS Keith Haines  Company Inc.

APARTMENTS Haines  Company Inc.

CAMPBELL Kena Haines  Company Inc.

CUNNINGHAM Kimberly Haines  Company Inc.

2004 STEPHEN MOORE Cole Information Services

TAQUANDA MONTGOMERY Cole Information Services

TONY WASHINGTON Cole Information Services

KEITH THOMAS Cole Information Services

JAMES CORNWELL Cole Information Services

BRYANT HOGAN Cole Information Services

DELORES HUMES Cole Information Services

GERARD FAULKNER Cole Information Services

ALISE WATERS Cole Information Services

KENA PROSPER Cole Information Services

HARRY MCADDORY Cole Information Services

MARIO LOVE Cole Information Services

TIFFANIE HAYES Cole Information Services

RAHMON BRAIMOH Cole Information Services

JANIE WILKERSON Cole Information Services

PHILIP HUGGHIS Cole Information Services

REGINALD HARGROVE Cole Information Services

DOROTHY THOMAS Cole Information Services

LUANN WALTERS Cole Information Services

1999 HARVEY BRADLEY Cole Information Services

STEPHEN MOORE Cole Information Services

BRIDGET WANSLEY Cole Information Services

ROBERT THOMAS Cole Information Services

SARAH KLEPNER Cole Information Services

N LLOYD Cole Information Services
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Year Uses Source

FINDINGS

Year Uses Source

1999 MARLON HULL Cole Information Services

ELVIN HOWARD Cole Information Services

HARRY MCADDORY Cole Information Services

VICTOR JACKSON Cole Information Services

DOROTHY THOMAS Cole Information Services

THELMA WILLIAMS Cole Information Services

APARTMENTS BRADLEY Harvey Haines & Company

HOWARD Elvin Haines & Company

HULL Marion Haines & Company

JACKSON Victor Q Haines & Company

KLEPNER Sarah Haines & Company

LLOYD Nathaniel Haines & Company

MCADDORY Harry Haines & Company

MOORE Stephen Haines & Company

THOMAS Dorothy Haines & Company

THOMAS Rober Haines & Company

WANSLEYBridget Haines & Company

WILLJAMSThelma Haines & Company

WILKINS Anthony Haines & Company

WILKINSAnthony Haines & Company

EVANS Annie L Haines & Company

JONESTaiche J Haines & Company

STONE Euloes Haines & Company

1994 WALLACE, EARL Cole Information Services

LLOYD, N Cole Information Services

WALTERS, L Cole Information Services

WAGNER, WILLIE Cole Information Services

THOMAS, DOROTHY A Cole Information Services

SMITH, AMY Cole Information Services

PRICE, TAMMI Cole Information Services

1986 Brassel Walter L Illinois Bell Telephone

Cow an Frank E Illinois Bell Telephone
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Year Uses Source

FINDINGS

Year Uses Source

1986 Green Rita V Illinois Bell Telephone

Hodge Karen Illinois Bell Telephone

Johnson T Illinois Bell Telephone

Lesure Timothy Illinois Bell Telephone

Maple Douglas Illinois Bell Telephone

Mc Bride Dave Illinois Bell Telephone

Mc Dow ell Carl Illinois Bell Telephone

Moore Michael Illinois Bell Telephone

Ramsey Eric Illinois Bell Telephone

Saddler Preston L Illinois Bell Telephone

1981 Adams Mervyn Reuben H. Donnelley Telephone

Britton James L Reuben H. Donnelley Telephone

Currie Lydia Reuben H. Donnelley Telephone

Exson Reginald Reuben H. Donnelley Telephone

Junious Sandra Reuben H. Donnelley Telephone

Lomax Freddie Mae Reuben H. Donnelley Telephone

Mc Bride Dave Reuben H. Donnelley Telephone

Mc Bride David N lw yr One IBM Plz Reuben H. Donnelley Telephone

Pierre Nuclasse Reuben H. Donnelley Telephone

Smith A Reuben H. Donnelley Telephone

Viktora Jermima & Araba Reuben H. Donnelley Telephone

1941 Bloom Arthur The Reuben H. Donelley Corporation

Cristol Bernice The Reuben H. Donelley Corporation

Cunag Geo J The Reuben H. Donelley Corporation

Goldberg Leonard The Reuben H. Donelley Corporation

Gould Fredk U The Reuben H. Donelley Corporation

Ladon Nathan B The Reuben H. Donelley Corporation

Mac Millan Nancy The Reuben H. Donelley Corporation

Perlman Irving H The Reuben H. Donelley Corporation

Seltzer Hilda The Reuben H. Donelley Corporation

Seltzer Mary The Reuben H. Donelley Corporation

Sw eet Helen The Reuben H. Donelley Corporation
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Year Uses Source

FINDINGS

Year Uses Source

1941 residence The Reuben H. Donelley Corporation

5007  S BLACKSTONE AVE

Year Uses Source

1941 Staser Lucile The Reuben H. Donelley Corporation

Taylor Josephine The Reuben H. Donelley Corporation

5008  S BLACKSTONE AVE

Year Uses Source

2017 TREVOR WILKINS Cole Information Services

2014 ANTHONY WILKINS Cole Information Services

2009 ANTHONY WILKINS Cole Information Services

2004 ANTHONY WILKINS Cole Information Services

AW WILKINS HOLDINGS INC Cole Information Services

1999 ANTHONY WILKINS Cole Information Services

1994 WILKINS, ANTHONY Cole Information Services

5009  S BLACKSTONE AVE

Year Uses Source

2005 SWILKINSAnthony Haines  Company Inc.

1941 Durfee Jean The Reuben H. Donelley Corporation

Gemmer Dorothy L The Reuben H. Donelley Corporation

Mau Theo E Jr The Reuben H. Donelley Corporation

5011  S BLACKSTONE AVE

Year Uses Source

1941 residence The Reuben H. Donelley Corporation

5014  S BLACKSTONE AVE

Year Uses Source

2017 COURTNEY HORTON Cole Information Services

MICHAEL FIORITTO Cole Information Services

LISA PICKENS Cole Information Services

JI SHIN Cole Information Services

DELORES SMITH Cole Information Services

2014 COURTNEY HORTON Cole Information Services
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Year Uses Source

FINDINGS

Year Uses Source

2014 ERIC PARRIS Cole Information Services

MICHAEL FIORITTO Cole Information Services

DELORES SMITH Cole Information Services

2009 ANNIE EVANS Cole Information Services

CHEW SMITH Cole Information Services

SHAUNDA DANIELS Cole Information Services

MICHAEL CLARK Cole Information Services

2005 CLARK Michael Haines  Company Inc.

KELLY Yve S Haines  Company Inc.

EVANS Annie L Haines  Company Inc.

DANIELS Shaunda A Haines  Company Inc.

APARTMENTS CLARK C Haines  Company Inc.

2004 FAHEY CLARK Cole Information Services

CURTIS SMITH Cole Information Services

ANNIE EVANS Cole Information Services

REGINA RILEY Cole Information Services

1999 ANNIE EVANS Cole Information Services

TAICHE JONES Cole Information Services

1994 ALBRIGHT, PETER Cole Information Services

MILLER, JAMES Cole Information Services

BROWN, G Cole Information Services

EVANS, ANNIE L Cole Information Services

1986 Vassallo Caurie J Illinois Bell Telephone

1981 Evans Annie L Reuben H. Donnelley Telephone

Deal Albert W Reuben H. Donnelley Telephone

Cow an Maggie L Reuben H. Donnelley Telephone

Cole Luevara Reuben H. Donnelley Telephone

Bailey Carollne J Reuben H. Donnelley Telephone

5016  S BLACKSTONE AVE

Year Uses Source

2017 MARQUITA CAREY Cole Information Services

KARL LEROY Cole Information Services
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Year Uses Source

FINDINGS

Year Uses Source

2017 ANTHONY ANDREWS Cole Information Services

ANAELISABETH HAGSTROM Cole Information Services

2014 ANTHONY ANDREWS Cole Information Services

MICHAEL HAGSTROM Cole Information Services

CORNELIUS CAREY Cole Information Services

2009 PERCY RILEY Cole Information Services

2005 THIGPEN Debra Haines  Company Inc.

WHITEHEAD Clarissa Haines  Company Inc.

2004 DEBRA THIGPEN Cole Information Services

CURTIS WHITEHEAD Cole Information Services

LEATHA HUMPHREY Cole Information Services

MAMIE TRAMBLE Cole Information Services

1999 T HOWARD Cole Information Services

S DANIELS Cole Information Services

N BRYSON Cole Information Services

LEATHA HUMPHREY Cole Information Services

1994 DAVIS, FANNIE Cole Information Services

HUMPHREY, LEATHA Cole Information Services

VAUGHTERS, ROBERT Cole Information Services

1986 Hunter Diane Illinois Bell Telephone

Bridge Lillian Illinois Bell Telephone

1981 Bridge Lillian Reuben H. Donnelley Telephone

Hughes Leatha Reuben H. Donnelley Telephone

Stew art Paul M Reuben H. Donnelley Telephone

1941 Tasker Geo A The Reuben H. Donelley Corporation

Dew ey A A The Reuben H. Donelley Corporation

5017  S BLACKSTONE AVE

Year Uses Source

1999 XXXX Haines & Company

5018  S BLACKSTONE AVE

Year Uses Source

2017 KIMBERLY WALLS Cole Information Services
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Year Uses Source

FINDINGS

Year Uses Source

2017 NANICA BROWN Cole Information Services

SHIRLEY TURNAGE Cole Information Services

F PHILPOTT Cole Information Services

ALEXIS BECKER Cole Information Services

2014 RICHARD COURTNEY Cole Information Services

MILLICENT HICKS Cole Information Services

KIMBERLY WALLS Cole Information Services

2009 CHRISTOPHER ROGERS Cole Information Services

F PHILPOTT Cole Information Services

DARRON ALEXANDER Cole Information Services

DEBRA THIGPEN Cole Information Services

2005 BRADY Aaron Haines  Company Inc.

PHILPOTT F Haines  Company Inc.

PHILPOTT M Haines  Company Inc.

THOMAS C Haines  Company Inc.

2004 MERCURY PACIFIC INC Cole Information Services

CHIKA KINOSHITA Cole Information Services

JOYAN TANG Cole Information Services

DEVONIA RUSSELL Cole Information Services

F PHILPOTT Cole Information Services

DAVID DALE Cole Information Services

1999 RENEE JAMES Cole Information Services

G FAIRLEY Cole Information Services

MYRTLE PARNELL Cole Information Services

JAMES MARTIN Cole Information Services

MARC HART Cole Information Services

F PHILPOTT Cole Information Services

KAREN CREGGETT Cole Information Services

APARTMENTS FAIRLEY Gw  9nevere Haines & Company

HART Marc Haines & Company

JAMES Renee Haines & Company

MARTIN James Haines & Company
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Year Uses Source

FINDINGS

Year Uses Source

1999 PARNELLMy Ole Haines & Company

PARNELLMyrle Haines & Company

PHILPOTT F Haines & Company

PHILPOTT M Haines & Company

1994 FAIRLEY, G Cole Information Services

JENKINS, J G Cole Information Services

PARNELL, MYRTLE Cole Information Services

ROYCE, J E Cole Information Services

SMITH, KEN Cole Information Services

HOSKINS, MICHAEL Cole Information Services

DAVIS, KEITH Cole Information Services

1986 Ayodele Almaz Illinois Bell Telephone

Butler Chas Illinois Bell Telephone

5019  S BLACKSTONE AVE

Year Uses Source

1981 Still S Reuben H. Donnelley Telephone

1941 Van Meter Renick A The Reuben H. Donelley Corporation

5020  S BLACKSTONE AVE

Year Uses Source

2017 MICHAEL FISHER Cole Information Services

DANAE GORDEUK Cole Information Services

OLAYEMI OLATUNJI Cole Information Services

PAMELA TERRY Cole Information Services

2014 DANAE GORDEUK Cole Information Services

PAMELA TERRY Cole Information Services

MICHAEL FISHER Cole Information Services

DARRON ALEXANDER Cole Information Services

OLAYEMI OLATUNJI Cole Information Services

2009 OLAYEMI OLATUNJI Cole Information Services

VELVAROSE ROGERS Cole Information Services

GARRY JOHNSON Cole Information Services

PAMELA TERRY Cole Information Services
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Year Uses Source

FINDINGS

Year Uses Source

2009 ASHANTI FALLS Cole Information Services

TONI STANFORD Cole Information Services

TRAVIS SCHEDLER Cole Information Services

2005 SCHEDLERTravis Haines  Company Inc.

ROGERS V Haines  Company Inc.

TERRY Pamela Haines  Company Inc.

2004 VELVAROSE ROGERS Cole Information Services

PAMELA TERRY Cole Information Services

TONI STANFORD Cole Information Services

TIMOTHY BAYS Cole Information Services

LISA WILLIAMS Cole Information Services

STANLEY PINKSTON Cole Information Services

TRACY FOSTER Cole Information Services

1999 TANYA RUSSELL Cole Information Services

RODNEY GRIFFEN Cole Information Services

V ROGERS Cole Information Services

TYNETTA MCCOY Cole Information Services

TRACY FOSTER Cole Information Services

1994 PEW, D Cole Information Services

1986 Reece Christine Illinois Bell Telephone

Gibson Anna C Illinois Bell Telephone

1981 Reece Christine Reuben H. Donnelley Telephone

Gipson Lillian Reuben H. Donnelley Telephone

1941 Danna Apts The Reuben H. Donelley Corporation

5021  S BLACKSTONE AVE

Year Uses Source

1941 Benton Kate S The Reuben H. Donelley Corporation

5022  S BLACKSTONE AVE

Year Uses Source

1981 Singer Ronald Dr Reuben H. Donnelley Telephone
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Year Uses Source

FINDINGS

5026  S BLACKSTONE AVE

Year Uses Source

2017 MICHAEL WONG Cole Information Services

2014 MICHAEL WONG Cole Information Services

2009 PHYLLIS GOODLOE Cole Information Services

2005 OGOODLOE Phylliss Haines  Company Inc.

2004 PHYLLIS GOODLOE Cole Information Services

1999 PHYLLIS GOODLOE Cole Information Services

5028  S BLACKSTONE AVE

Year Uses Source

2017 SHON BROOKINS Cole Information Services

2014 S JONES Cole Information Services

2009 DAVID THURMOND Cole Information Services

CHERYL BROOKINS Cole Information Services

2004 LEAH BARDNEY Cole Information Services

DAVID THURMOND Cole Information Services

1999 DAVID THURMOND Cole Information Services

5030  S BLACKSTONE AVE

Year Uses Source

2017 DINA DUNN Cole Information Services

2014 DINA DUNN Cole Information Services

2009 DINA DUNN Cole Information Services

2005 DUNN Din Haines  Company Inc.

2004 DINA DUNN Cole Information Services

1999 DERRICK DUNN Cole Information Services

1994 DUNN, DINA Cole Information Services

1981 Dunn Irby E Reuben H. Donnelley Telephone

5032  S BLACKSTONE AVE

Year Uses Source

2017 ANKIT SRIVASTAVA Cole Information Services

2014 OCCUPANT UNKNOWN Cole Information Services

2009 EDMUND UMANOS Cole Information Services
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Year Uses Source

FINDINGS

Year Uses Source

2005 SCHUITEMAJan Haines  Company Inc.

OUMANOS Edmund Haines  Company Inc.

SCHUITEMAJan Haines  Company Inc.

2004 JANICE SCHUITEMA Cole Information Services

1999 EDMUND UMANOS Cole Information Services

JAN SCHUITEMA Cole Information Services

1986 Stevens Richard Jas lw yr Illinois Bell Telephone

1981 Stevens Richard Jas lw yr Reuben H. Donnelley Telephone

5034  S BLACKSTONE AVE

Year Uses Source

2017 WILLIAM HAMMETT Cole Information Services

2014 WILLIAM HAMMETT Cole Information Services

2009 MARTIN HAMMETT Cole Information Services

2004 WILLIAM HAMMETT Cole Information Services

1999 WILLIAM HAMMETT Cole Information Services

1986 Hammett Wm H Illinois Bell Telephone

1981 Hammett Wm H Reuben H. Donnelley Telephone

5036  S BLACKSTONE AVE

Year Uses Source

2017 CASSANDRA TAYLOR Cole Information Services

2014 JOSH BAYMON Cole Information Services

ELLIOTT TAYLOR Cole Information Services

2009 STEPHANIE ROBERTSON Cole Information Services

MARY BAYMON Cole Information Services

ANTIONE CROCKWELL Cole Information Services

RAY LARNCE Cole Information Services

2005 LAND Theresa Haines  Company Inc.

OBAYMON Josh Haines  Company Inc.

2004 ELAINE CURRY Cole Information Services

STEPHANIE ROBERTSON Cole Information Services

MARY BAYMON Cole Information Services
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Year Uses Source

FINDINGS

5038  S BLACKSTONE AVE

Year Uses Source

2017 DAVID TRAVIS Cole Information Services

2014 DAVID TRAVIS Cole Information Services

2009 DAVID TRAVIS Cole Information Services

2005 TRAVIS David B Haines  Company Inc.

2004 DAVID TRAVIS Cole Information Services

1999 DAVID TRAVIS Cole Information Services

1994 ARANDT, TOM Cole Information Services

TRAVIS, DAVID B Cole Information Services

1986 Kw ong A Illinois Bell Telephone

Travis David B Illinois Bell Telephone

1981 Kw ong A Reuben H. Donnelley Telephone

Travis David B Reuben H. Donnelley Telephone

5039  S BLACKSTONE AVE

Year Uses Source

1941 Cobb Idelle The Reuben H. Donelley Corporation

5040  S BLACKSTONE AVE

Year Uses Source

2017 LINDA SZMULEWITZ Cole Information Services

2014 VERDIT SZMULEWITZ Cole Information Services

2009 BERNADETTE JOHNSON Cole Information Services

2005 FIELDS Cecil R Haines  Company Inc.

2004 CECIL FIELDS Cole Information Services

1999 BAIRD Simone Haines & Company

1981 Miller Linda Reuben H. Donnelley Telephone

Bow man Wm A Reuben H. Donnelley Telephone

Lamar Karen Reuben H. Donnelley Telephone

1941 residence The Reuben H. Donelley Corporation

residence The Reuben H. Donelley Corporation

residence The Reuben H. Donelley Corporation
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Year Uses Source

FINDINGS

5043  S BLACKSTONE AVE

Year Uses Source

1941 Hubent Anna Mrs rms The Reuben H. Donelley Corporation

5046  S BLACKSTONE AVE

Year Uses Source

2017 LLAN JIA Cole Information Services

WALTERS MYERS Cole Information Services

2014 LLAN JIA Cole Information Services

CHARLES MYERS Cole Information Services

PARIS JOHNSON Cole Information Services

DANIEL RAEBURN Cole Information Services

2009 VERONICA PIERCE Cole Information Services

DANIEL RAEBURN Cole Information Services

LLAN JIA Cole Information Services

PATRICIA BAUMANN Cole Information Services

2005 BAUMANN Steven Haines  Company Inc.

RAEBURN Danie K Haines  Company Inc.

2004 EMANDA MIDDLETON Cole Information Services

KATARZYNA WILAMSKA Cole Information Services

LLAN JIA Cole Information Services

GARY LYONS Cole Information Services

DANIEL RAEBURN Cole Information Services

1999 SIMONE BAIRD Cole Information Services

1994 SIMS, JEFFERY Cole Information Services

1941 Antman Carry The Reuben H. Donelley Corporation

5047  S BLACKSTONE AVE

Year Uses Source

1981 Riley Lamar Reuben H. Donnelley Telephone

5048  S BLACKSTONE AVE

Year Uses Source

2017 BRYANT HARRIS Cole Information Services

J ARNOLD Cole Information Services
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Year Uses Source

FINDINGS

Year Uses Source

2014 CRYSTAL KING Cole Information Services

BRYANT HARRIS Cole Information Services

2009 CRYSTAL KING Cole Information Services

BRYANT HARRIS Cole Information Services

HASAN REZA Cole Information Services

2005 HARRIS Sharon Haines  Company Inc.

WATKINS Gelyn C Haines  Company Inc.

2004 SHIRLEY CCONDICHIE Cole Information Services

SHARON HARRIS Cole Information Services

1999 WENDY LESTER Cole Information Services

LESTER Wendy Haines & Company

1994 MARTINEZ, M J Cole Information Services

1986 Saunders Kathryn Illinois Bell Telephone

1981 Saunders Kathryn Reuben H. Donnelley Telephone

5050  S BLACKSTONE AVE

Year Uses Source

2017 CARLOS GIESEKE Cole Information Services

PHYLLIS PRIMOUS Cole Information Services

JAMES BOWMAN Cole Information Services

2014 JAMES BOWMAN Cole Information Services

JANELLE MARSHALL Cole Information Services

PHYLLIS PRIMOUS Cole Information Services

2009 KERRY MARSHALL Cole Information Services

PHYLLIS PRIMOUS Cole Information Services

JAMES BOWMAN Cole Information Services

2005 BOMAN James Haines  Company Inc.

CHAMBERS Phyllis Haines  Company Inc.

PERALTA Carla Haines  Company Inc.

2004 PHYLLIS CHAMBERS Cole Information Services

JAMES BOWMAN Cole Information Services

PHYLLIS PRIMOUS Cole Information Services

1999 ANDREW BENNETTE Cole Information Services
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Year Uses Source

FINDINGS

Year Uses Source

1999 JAMES BOWMAN Cole Information Services

KSANDRA WEST Cole Information Services

DWIGHT HOHL Cole Information Services

BOWMAN James Jr Haines & Company

WEST Ksandra Haines & Company

1981 Culpepper Juanita Reuben H. Donnelley Telephone

1941 Glaser Eric The Reuben H. Donelley Corporation

5052  S BLACKSTONE AVE

Year Uses Source

2017 TINA EWING Cole Information Services

ISISSIA DRAKE Cole Information Services

CAROLYN ROBERTSON Cole Information Services

2014 DEAN TOWNSLEY Cole Information Services

TINA EWING Cole Information Services

2009 GREGORY GAY Cole Information Services

DORSEY EWING Cole Information Services

2005 BAXA Michael Haines  Company Inc.

EWING T Haines  Company Inc.

TOWNSLEY Dean Haines  Company Inc.

TOWNSLEY Lara Haines  Company Inc.

TOWNSLEY Lara Haines  Company Inc.

2004 L COLLIER Cole Information Services

TIMOTHY ALLMAN Cole Information Services

DORSEY EWING Cole Information Services

1999 E PUGH Cole Information Services

T EWING Cole Information Services

PUGH E Haines & Company

EWINGT Haines & Company

EWINGT Haines & Company

1994 GALL, DOROTHY M Cole Information Services

1981 Harold Robt Reuben H. Donnelley Telephone

1941 Parker Frances P Mrs The Reuben H. Donelley Corporation
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FINDINGS

S BLACKSTONE ST

5004  S BLACKSTONE ST

Year Uses Source

1976 CUNNINGHAM PHYLLIS Illinois Bell Telephone

1971 BROWN EDWIN G The Reuben H. Donnelley Corporation 
Telephone

1966 SACHS L L The Reuben H. Donnelley Telephone 
Directory Company

1961 SACHS L L Illinois Bell Telephone

5006  S BLACKSTONE ST

Year Uses Source

1976 HARPER HENRY Illinois Bell Telephone

LAMPKIN JOHQTNIE Illinois Bell Telephone

LAWSON BARBARA Illinois Bell Telephone

LOMAX FREDDIE MAE Illinois Bell Telephone

LOWE LINWARD A Illinois Bell Telephone

MANN MAXINE Illinois Bell Telephone

MARTIN NELLIE M Illinois Bell Telephone

PIERRE NUCLASSE Illinois Bell Telephone

PORTER ANTHONY Illinois Bell Telephone

1971 BANCE GERARD G The Reuben H. Donnelley Corporation 
Telephone

ALLEN WILLIE C The Reuben H. Donnelley Corporation 
Telephone

JEFFERSON PAUL The Reuben H. Donnelley Corporation 
Telephone

LADD BESSIE The Reuben H. Donnelley Corporation 
Telephone

SHIPP MICHAEL C The Reuben H. Donnelley Corporation 
Telephone

SIMMS JAS The Reuben H. Donnelley Corporation 
Telephone

SMITH VALERIE The Reuben H. Donnelley Corporation 
Telephone

WILLIAMS RITA The Reuben H. Donnelley Corporation 
Telephone

ALLEN CHERYL The Reuben H. Donnelley Corporation 
Telephone
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FINDINGS

Year Uses Source

1971 BOVIE LEO P The Reuben H. Donnelley Corporation 
Telephone

1966 BRANCH EDW E The Reuben H. Donnelley Telephone 
Directory Company

BRISCOE ROY The Reuben H. Donnelley Telephone 
Directory Company

FRAZIER PARIS L The Reuben H. Donnelley Telephone 
Directory Company

GALE ANDREW The Reuben H. Donnelley Telephone 
Directory Company

GATES JAS S The Reuben H. Donnelley Telephone 
Directory Company

JEFFERSON PAUL The Reuben H. Donnelley Telephone 
Directory Company

MCKINLEY J REV The Reuben H. Donnelley Telephone 
Directory Company

MONTEITH FRANK The Reuben H. Donnelley Telephone 
Directory Company

NELSON WILLIE The Reuben H. Donnelley Telephone 
Directory Company

THOMAS WM A The Reuben H. Donnelley Telephone 
Directory Company

ZENO ZANDER The Reuben H. Donnelley Telephone 
Directory Company

1961 ADAMS REGINA Illinois Bell Telephone

AMISOM ADELL Illinois Bell Telephone

ATKINS CHAS Illinois Bell Telephone

BLAKE MARTHA LEE Illinois Bell Telephone

BRAXTON NELLIE M Illinois Bell Telephone

BROWN RICHARD A JR Illinois Bell Telephone

COLLINS FRANK E Illinois Bell Telephone

JEFFERSON PAUL Illinois Bell Telephone

J Illinois Bell Telephone

H MRS Illinois Bell Telephone

PERRY MAXIOLA Illinois Bell Telephone

SMITH FRANKLIN D Illinois Bell Telephone

TRUSLOWE HARVEY L Illinois Bell Telephone

YOUNG DOROTHY R Illinois Bell Telephone
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FINDINGS

5007  S BLACKSTONE ST

Year Uses Source

1961 CAMPBELL VEOLIA Illinois Bell Telephone

CARPENTER ROBT Illinois Bell Telephone

5009  S BLACKSTONE ST

Year Uses Source

1961 BROWN PAULINE Illinois Bell Telephone

BAKER WILLA MAE Illinois Bell Telephone

5011  S BLACKSTONE ST

Year Uses Source

1966 ANDERSON MARJORIE The Reuben H. Donnelley Telephone 
Directory Company

KILBURN ALBERT B The Reuben H. Donnelley Telephone 
Directory Company

SIDLER PHILIP JR The Reuben H. Donnelley Telephone 
Directory Company

5013  S BLACKSTONE ST

Year Uses Source

1966 GOLB NORMAN The Reuben H. Donnelley Telephone 
Directory Company

5014  S BLACKSTONE ST

Year Uses Source

1976 FORT LEONA Illinois Bell Telephone

EVANS ANNIE L Illinois Bell Telephone

COWAN MAGGIE L Illinois Bell Telephone

LEM PAUL Illinois Bell Telephone

1971 LEM PAUL The Reuben H. Donnelley Corporation 
Telephone

HOUSTON DOROTHY MC COLLUM The Reuben H. Donnelley Corporation 
Telephone

EVANS ANNIE L The Reuben H. Donnelley Corporation 
Telephone

COWAN MAGGIE L The Reuben H. Donnelley Corporation 
Telephone

1966 LEM PAUL The Reuben H. Donnelley Telephone 
Directory Company
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FINDINGS

Year Uses Source

1966 COWAN MAGGIE The Reuben H. Donnelley Telephone 
Directory Company

1961 MCCOY ROBERTA Illinois Bell Telephone

LEICHMAN WM Illinois Bell Telephone

COWAN MAGGIE Illinois Bell Telephone

NELSON HOUSTONI Illinois Bell Telephone

5016  S BLACKSTONE ST

Year Uses Source

1976 LIPSCOMB ANNA Illinois Bell Telephone

HUGHES LEATHA Illinois Bell Telephone

BRIDGE LILLIAN Illinois Bell Telephone

1971 LIPSCOMB ANNA The Reuben H. Donnelley Corporation 
Telephone

BRIDGE LILLIAN The Reuben H. Donnelley Corporation 
Telephone

1966 SPIRVEY DAISY BELL The Reuben H. Donnelley Telephone 
Directory Company

UZAWA HIROFUMI The Reuben H. Donnelley Telephone 
Directory Company

BENSON WILMA L The Reuben H. Donnelley Telephone 
Directory Company

SHAVERS RONALD E The Reuben H. Donnelley Telephone 
Directory Company

LIPSCOMB ANNA The Reuben H. Donnelley Telephone 
Directory Company

CRUTCHFIELD IOLA The Reuben H. Donnelley Telephone 
Directory Company

1961 BOWDRY MINNIE Illinois Bell Telephone

BIAS ANNA Illinois Bell Telephone

DEWEY GRACE K Illinois Bell Telephone

ELLIOTT THOS J Illinois Bell Telephone

5017  S BLACKSTONE ST

Year Uses Source

1966 MULDREW WILLA M The Reuben H. Donnelley Telephone 
Directory Company

GRAMS WM The Reuben H. Donnelley Telephone 
Directory Company
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FINDINGS

Year Uses Source

1966 MADISON REGINALD B The Reuben H. Donnelley Telephone 
Directory Company

1961 JAMES GEO A Illinois Bell Telephone

TANI HANNAH Illinois Bell Telephone

5018  S BLACKSTONE ST

Year Uses Source

1976 SKORA KATHLEEN Illinois Bell Telephone

TAJIMA M Illinois Bell Telephone

1971 BRIDGES TYREE The Reuben H. Donnelley Corporation 
Telephone

FLORENCE LEE E The Reuben H. Donnelley Corporation 
Telephone

1966 PEARSON JOHNNY P The Reuben H. Donnelley Telephone 
Directory Company

FLORENCE LEE E The Reuben H. Donnelley Telephone 
Directory Company

DUCKETT HENRY The Reuben H. Donnelley Telephone 
Directory Company

CRUMP LEOLA The Reuben H. Donnelley Telephone 
Directory Company

CHAMBERS WM M The Reuben H. Donnelley Telephone 
Directory Company

BROOKS ALBERTA The Reuben H. Donnelley Telephone 
Directory Company

1961 LEE Illinois Bell Telephone

KIDD HATTIE P Illinois Bell Telephone

5019  S BLACKSTONE ST

Year Uses Source

1966 JACKSON JAS F RES The Reuben H. Donnelley Telephone 
Directory Company

JACKSON JAS F RES The Reuben H. Donnelley Telephone 
Directory Company

ARMSTRONG CHAS The Reuben H. Donnelley Telephone 
Directory Company

1961 BOONE DANL Illinois Bell Telephone

ARMSTRONG CHAS Illinois Bell Telephone
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FINDINGS

5020  S BLACKSTONE ST

Year Uses Source

1976 BRAZELTON EVA Illinois Bell Telephone

1971 PIERCE RICHARD The Reuben H. Donnelley Corporation 
Telephone

LINCOLN EUGENE The Reuben H. Donnelley Corporation 
Telephone

BRAZELTON EVA The Reuben H. Donnelley Corporation 
Telephone

1966 WILLIAMS MARGARET The Reuben H. Donnelley Telephone 
Directory Company

LEE SAML The Reuben H. Donnelley Telephone 
Directory Company

FAY CONSTANCE The Reuben H. Donnelley Telephone 
Directory Company

BRAZELTON EVA The Reuben H. Donnelley Telephone 
Directory Company

1961 WEST FLOYD Illinois Bell Telephone

PATTERSON MAE W Illinois Bell Telephone

BRYANT HERBERT Illinois Bell Telephone

5025  S BLACKSTONE ST

Year Uses Source

1966 CONGER EDWIN H LWYR The Reuben H. Donnelley Telephone 
Directory Company

5026  S BLACKSTONE ST

Year Uses Source

1976 WORSHIP ISIAH Illinois Bell Telephone

BENTON ANITA Illinois Bell Telephone

1966 GOLPHIN JOHN The Reuben H. Donnelley Telephone 
Directory Company

5028  S BLACKSTONE ST

Year Uses Source

1961 GRIFFIN BETTY G Illinois Bell Telephone

5030  S BLACKSTONE ST

Year Uses Source

1976 DUNN IRBY E Illinois Bell Telephone
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Year Uses Source

FINDINGS

Year Uses Source

1971 BROWN C A CHIRPDST S N WABSH The Reuben H. Donnelley Corporation 
Telephone

ALEXANDER MAYNARD J The Reuben H. Donnelley Corporation 
Telephone

1966 BLAKE JOS S The Reuben H. Donnelley Telephone 
Directory Company

BROWN C A CHIRPDST The Reuben H. Donnelley Telephone 
Directory Company

ALEXANDER MAYNARD J The Reuben H. Donnelley Telephone 
Directory Company

CLARK J W The Reuben H. Donnelley Telephone 
Directory Company

1961 ALEXANDER MAYNARD J Illinois Bell Telephone

BROWN CLARENCE R Illinois Bell Telephone

WADE CARLOS R Illinois Bell Telephone

5032  S BLACKSTONE ST

Year Uses Source

1976 STEVENS RICHARD JAS LWYR Illinois Bell Telephone

1971 STEVENS RICHARD JAS LWYR The Reuben H. Donnelley Corporation 
Telephone

STEVENS JAS LWYR The Reuben H. Donnelley Corporation 
Telephone

1966 STEVENIS RICHARD JAS LWYR The Reuben H. Donnelley Telephone 
Directory Company

STEVENS JAS LWYR The Reuben H. Donnelley Telephone 
Directory Company

1961 STEVENS JAS LWYR Illinois Bell Telephone

STEVENS RICHARD JAS LWYR Illinois Bell Telephone

5034  S BLACKSTONE ST

Year Uses Source

1971 TAYLOR ROBT PAGE REV The Reuben H. Donnelley Corporation 
Telephone

5036  S BLACKSTONE ST

Year Uses Source

1971 BAYMAN RAYFORD The Reuben H. Donnelley Corporation 
Telephone

BAYMON JOSH The Reuben H. Donnelley Corporation 
Telephone
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FINDINGS

Year Uses Source

1966 BAYMON JOSH The Reuben H. Donnelley Telephone 
Directory Company

BAYMAN RAYFORD The Reuben H. Donnelley Telephone 
Directory Company

1961 BAYMAN RAYFORD Illinois Bell Telephone

5037  S BLACKSTONE ST

Year Uses Source

1961 HYMOWITZ MEYER Illinois Bell Telephone

5038  S BLACKSTONE ST

Year Uses Source

1976 BELCHER RAYMOND A Illinois Bell Telephone

LUPU R F Illinois Bell Telephone

MITCHELL CHAS Illinois Bell Telephone

1971 DAVIS GARLAND D The Reuben H. Donnelley Corporation 
Telephone

FARACI PIERANTONIO The Reuben H. Donnelley Corporation 
Telephone

1966 DAVIS GARLAND D The Reuben H. Donnelley Telephone 
Directory Company

FARACI PIERANTONLO The Reuben H. Donnelley Telephone 
Directory Company

SKOLD JOS The Reuben H. Donnelley Telephone 
Directory Company

1961 DAVIS GARLAND D Illinois Bell Telephone

SIMMONS MAXINE A Illinois Bell Telephone

5040  S BLACKSTONE ST

Year Uses Source

1976 RODRIQUEZ ELOISE Illinois Bell Telephone

MACK MONTGOMERY Illinois Bell Telephone

BOMONT WM E Illinois Bell Telephone

1971 RODRIQUEZ ELOISE The Reuben H. Donnelley Corporation 
Telephone

MONTGOMERY TYRONE The Reuben H. Donnelley Corporation 
Telephone

1961 MURRY RUFUS HENRY Illinois Bell Telephone
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FINDINGS

5046  S BLACKSTONE ST

Year Uses Source

1976 PERRY RICHARD P Illinois Bell Telephone

1966 BUAO VLADIMIR The Reuben H. Donnelley Telephone 
Directory Company

LUPU ROBT F The Reuben H. Donnelley Telephone 
Directory Company

ROTHON EDW A The Reuben H. Donnelley Telephone 
Directory Company

1961 LYLE STELLA Illinois Bell Telephone

FONAROW BENNY TLR Illinois Bell Telephone

ANDERSON CHAS E Illinois Bell Telephone

5048  S BLACKSTONE ST

Year Uses Source

1976 SAUNDERS KATHRYN Illinois Bell Telephone

WEST KAY Illinois Bell Telephone

1971 WEST KAY The Reuben H. Donnelley Corporation 
Telephone

WALLER RICHARD A The Reuben H. Donnelley Corporation 
Telephone

METCALF JAS I The Reuben H. Donnelley Corporation 
Telephone

1966 WALLER RICHARD A The Reuben H. Donnelley Telephone 
Directory Company

RUZICKA STEPHEN Q The Reuben H. Donnelley Telephone 
Directory Company

LYMN RICHARD W The Reuben H. Donnelley Telephone 
Directory Company

1961 WALLER RICHARD A Illinois Bell Telephone

5049  S BLACKSTONE ST

Year Uses Source

1966 BIAMONTE AURORA The Reuben H. Donnelley Telephone 
Directory Company

5050  S BLACKSTONE ST

Year Uses Source

1976 SANDERS GRACE Illinois Bell Telephone

FOSTER D M Illinois Bell Telephone

STROZIER RONNIE Illinois Bell Telephone
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FINDINGS

Year Uses Source

1971 GLASS LUTHER The Reuben H. Donnelley Corporation 
Telephone

THORNTON A S JR The Reuben H. Donnelley Corporation 
Telephone

1966 DYKE ARTHUR E The Reuben H. Donnelley Telephone 
Directory Company

HERZENBERG GERDA The Reuben H. Donnelley Telephone 
Directory Company

1961 DYKE ARTHUR E Illinois Bell Telephone

5052  S BLACKSTONE ST

Year Uses Source

1976 YOUNG C Illinois Bell Telephone

1971 CLARK BURT The Reuben H. Donnelley Corporation 
Telephone

DOBSON MORGAN N The Reuben H. Donnelley Corporation 
Telephone

WOLLWAGE WENDY The Reuben H. Donnelley Corporation 
Telephone

KOWNOVER WM B    S BLACKSTN The Reuben H. Donnelley Corporation 
Telephone

1966 BACHRACH HENRY The Reuben H. Donnelley Telephone 
Directory Company

CLARK BURT The Reuben H. Donnelley Telephone 
Directory Company

SCOTT DAVID WM The Reuben H. Donnelley Telephone 
Directory Company

1961 ARANA FERNANDO Illinois Bell Telephone

GORETZKI WALTRAUT A Illinois Bell Telephone

ROSENBERG PARKER Illinois Bell Telephone

S. Lake Park Avenue

5045  S. Lake Park Avenue

Year Uses Source

1931 Beach Garage Illinois Bell Telephone

Louies Tire Shop Illinois Bell Telephone

1928 Beach Garage R. L. Polk & Co.

1923 BEACH Garage Co Michael A Carroll R. L. Polk & Co.
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FINDINGS

ADJOINING PROPERTY: ADDRESSES NOT IDENTIFIED IN RESEARCH SOURCE

The following Adjoining Property addresses were researched for this report, and the addresses were not 
identif ied in research source.

Address Researched Address Not Identified in Research Source

1435 E. Hyde Park Blvd. 2017, 2014, 2009, 2005, 2004, 1999, 1994, 1993, 1986, 1981, 1976, 1971, 1966,  
1961, 1957, 1951, 1949, 1947, 1941, 1932, 1931, 1928, 1923

4958 S. Blackstone Blvd. 2017, 2014, 2009, 2005, 2004, 1999, 1994, 1993, 1986, 1981, 1976, 1971, 1966,  
1961, 1957, 1951, 1949, 1947, 1941, 1932, 1931, 1928, 1923

5000 S BLACKSTONE AVE 2017, 2014, 2009, 2005, 2004, 1994, 1993, 1986, 1976, 1971, 1966, 1961, 1957,  
1951, 1949, 1947, 1932, 1931, 1928, 1923

5000 S BLACKSTONE AVE 2009, 2005, 1993, 1986, 1981, 1976, 1971, 1966, 1961, 1957, 1951, 1949, 1947,  
1941, 1932, 1931, 1928, 1923

5001 S BLACKSTONE AVE 2017, 2014, 2009, 2005, 2004, 1999, 1994, 1993, 1986, 1981, 1976, 1971, 1966,  
1961, 1957, 1951, 1949, 1947, 1932, 1931, 1928, 1923

5002 S BLACKSTONE AVE 2017, 2014, 2009, 2004, 1994, 1993, 1986, 1976, 1971, 1966, 1961, 1957, 1951,  
1949, 1947, 1941, 1932, 1931, 1928, 1923

5002 S BLACKSTONE AVE 2005, 2004, 1994, 1993, 1986, 1981, 1976, 1971, 1966, 1961, 1957, 1951, 1949,  
1947, 1941, 1932, 1931, 1928, 1923

5003 S BLACKSTONE AVE 2017, 2014, 2009, 2005, 2004, 1999, 1994, 1993, 1981, 1976, 1971, 1966, 1961,  
1957, 1951, 1949, 1947, 1932, 1931, 1928, 1923

5004 BLACKSTONE AVE 2017, 2014, 2009, 2005, 2004, 1999, 1994, 1993, 1986, 1981, 1976, 1971, 1966,  
1961, 1957, 1951, 1949, 1947, 1941, 1932, 1928

5004 S BLACKSTONE 2017, 2014, 2009, 2005, 2004, 1999, 1994, 1993, 1986, 1981, 1976, 1971, 1966,  
1961, 1957, 1949, 1941, 1932, 1931, 1928, 1923

5004 S BLACKSTONE AVE 2017, 2014, 2009, 2004, 1994, 1993, 1976, 1971, 1966, 1961, 1957, 1951, 1949,  
1947, 1932, 1931, 1928, 1923

5004 S BLACKSTONE AVE 2005, 1993, 1986, 1981, 1976, 1971, 1966, 1961, 1957, 1951, 1949, 1947, 1941,  
1932, 1931, 1928, 1923

5004 S BLACKSTONE ST 2017, 2014, 2009, 2005, 2004, 1999, 1994, 1993, 1986, 1981, 1957, 1951, 1949,  
1947, 1941, 1932, 1931, 1928, 1923

5005 S BLACKSTONE 2017, 2014, 2009, 2005, 2004, 1999, 1994, 1993, 1986, 1981, 1976, 1971, 1966,  
1961, 1957, 1951, 1949, 1941, 1932, 1931, 1928, 1923

5006 BLACKSTONE AVE 2017, 2014, 2009, 2005, 2004, 1999, 1994, 1993, 1986, 1981, 1976, 1971, 1966,  
1961, 1957, 1951, 1949, 1947, 1941, 1932

5006 S BLACKSTONE 2017, 2014, 2009, 2005, 2004, 1999, 1994, 1993, 1986, 1981, 1976, 1971, 1966,  
1961, 1949, 1941, 1932, 1931, 1928, 1923

5006 S BLACKSTONE AVE 2017, 2014, 2009, 2004, 1994, 1993, 1976, 1971, 1966, 1961, 1957, 1951, 1949,  
1947, 1932, 1931, 1928, 1923

5006 S BLACKSTONE AVE 2005, 1993, 1986, 1981, 1976, 1971, 1966, 1961, 1957, 1951, 1949, 1947, 1941,  
1932, 1931, 1928, 1923

5006 S BLACKSTONE ST 2017, 2014, 2009, 2005, 2004, 1999, 1994, 1993, 1986, 1981, 1957, 1951, 1949,  
1947, 1941, 1932, 1931, 1928, 1923



FINDINGS

Address Researched Address Not Identified in Research Source

5007 BLACKSTONE AVE 2017, 2014, 2009, 2005, 2004, 1999, 1994, 1993, 1986, 1981, 1976, 1971, 1966,  
1961, 1957, 1951, 1949, 1947, 1941, 1932, 1928

5007 S BLACKSTONE 2017, 2014, 2009, 2005, 2004, 1999, 1994, 1993, 1986, 1981, 1976, 1971, 1966,  
1961, 1949, 1941, 1932, 1931, 1928, 1923

5007 S BLACKSTONE AVE 2017, 2014, 2009, 2005, 2004, 1999, 1994, 1993, 1986, 1981, 1976, 1971, 1966,  
1961, 1957, 1951, 1949, 1947, 1932, 1931, 1928, 1923

5007 S BLACKSTONE ST 2017, 2014, 2009, 2005, 2004, 1999, 1994, 1993, 1986, 1981, 1976, 1971, 1966,  
1957, 1951, 1949, 1947, 1941, 1932, 1931, 1928, 1923

5008 BLACKSTONE AVE 2017, 2014, 2009, 2005, 2004, 1999, 1994, 1993, 1986, 1981, 1976, 1971, 1966,  
1961, 1957, 1951, 1949, 1947, 1941, 1932

5008 S BLACKSTONE 2017, 2014, 2009, 2005, 2004, 1999, 1994, 1993, 1986, 1981, 1976, 1971, 1966,  
1961, 1957, 1949, 1941, 1932, 1931, 1928, 1923

5008 S BLACKSTONE AVE 2005, 1993, 1986, 1981, 1976, 1971, 1966, 1961, 1957, 1951, 1949, 1947, 1941,  
1932, 1931, 1928, 1923

5009 BLACKSTONE AVE 2017, 2014, 2009, 2005, 2004, 1999, 1994, 1993, 1986, 1981, 1976, 1971, 1966,  
1961, 1957, 1951, 1949, 1947, 1941, 1932

5009 S BLACKSTONE 2017, 2014, 2009, 2005, 2004, 1999, 1994, 1993, 1986, 1981, 1976, 1971, 1966,  
1961, 1949, 1941, 1932, 1931, 1928, 1923

5009 S BLACKSTONE AVE 2017, 2014, 2009, 2004, 1999, 1994, 1993, 1986, 1981, 1976, 1971, 1966, 1961,  
1957, 1951, 1949, 1947, 1932, 1931, 1928, 1923

5009 S BLACKSTONE ST 2017, 2014, 2009, 2005, 2004, 1999, 1994, 1993, 1986, 1981, 1976, 1971, 1966,  
1957, 1951, 1949, 1947, 1941, 1932, 1931, 1928, 1923

5011 BLACKSTONE AVE 2017, 2014, 2009, 2005, 2004, 1999, 1994, 1993, 1986, 1981, 1976, 1971, 1966,  
1961, 1957, 1951, 1949, 1947, 1941, 1932, 1928

5011 S BLACKSTONE 2017, 2014, 2009, 2005, 2004, 1999, 1994, 1993, 1986, 1981, 1976, 1971, 1966,  
1961, 1949, 1941, 1932, 1931, 1928, 1923

5011 S BLACKSTONE AVE 2017, 2014, 2009, 2005, 2004, 1999, 1994, 1993, 1986, 1981, 1976, 1971, 1966,  
1961, 1957, 1951, 1949, 1947, 1932, 1931, 1928, 1923

5011 S BLACKSTONE ST 2017, 2014, 2009, 2005, 2004, 1999, 1994, 1993, 1986, 1981, 1976, 1971, 1961,  
1957, 1951, 1949, 1947, 1941, 1932, 1931, 1928, 1923

5013 S BLACKSTONE ST 2017, 2014, 2009, 2005, 2004, 1999, 1994, 1993, 1986, 1981, 1976, 1971, 1961,  
1957, 1951, 1949, 1947, 1941, 1932, 1931, 1928, 1923

5014 BLACKSTONE AVE 2017, 2014, 2009, 2005, 2004, 1999, 1994, 1993, 1986, 1981, 1976, 1971, 1966,  
1961, 1957, 1951, 1949, 1947, 1941, 1932

5014 S BLACKSTONE 2017, 2014, 2009, 2005, 2004, 1999, 1994, 1993, 1986, 1981, 1976, 1971, 1966,  
1961, 1949, 1941, 1932, 1931, 1928, 1923

5014 S BLACKSTONE AVE 2017, 2014, 2009, 2004, 1999, 1994, 1993, 1976, 1971, 1966, 1961, 1957, 1951,  
1949, 1947, 1941, 1932, 1931, 1928, 1923

5014 S BLACKSTONE AVE 2005, 1993, 1986, 1981, 1976, 1971, 1966, 1961, 1957, 1951, 1949, 1947, 1941,  
1932, 1931, 1928, 1923

5014 S BLACKSTONE ST 2017, 2014, 2009, 2005, 2004, 1999, 1994, 1993, 1986, 1981, 1957, 1951, 1949,  
1947, 1941, 1932, 1931, 1928, 1923

5016 BLACKSTONE AVE 2017, 2014, 2009, 2005, 2004, 1999, 1994, 1993, 1986, 1981, 1976, 1971, 1966,  
1961, 1957, 1951, 1949, 1947, 1941, 1932



FINDINGS

Address Researched Address Not Identified in Research Source

5016 S BLACKSTONE 2017, 2014, 2009, 2005, 2004, 1999, 1994, 1993, 1986, 1981, 1976, 1971, 1966,  
1961, 1949, 1941, 1932, 1931, 1928, 1923

5016 S BLACKSTONE AVE 2017, 2014, 2009, 2004, 1999, 1994, 1993, 1976, 1971, 1966, 1961, 1957, 1951,  
1949, 1947, 1932, 1931, 1928, 1923

5016 S BLACKSTONE AVE 2005, 1993, 1986, 1981, 1976, 1971, 1966, 1961, 1957, 1951, 1949, 1947, 1941,  
1932, 1931, 1928, 1923

5016 S BLACKSTONE ST 2017, 2014, 2009, 2005, 2004, 1999, 1994, 1993, 1986, 1981, 1957, 1951, 1949,  
1947, 1941, 1932, 1931, 1928, 1923

5017 BLACKSTONE AVE 2017, 2014, 2009, 2005, 2004, 1999, 1994, 1993, 1986, 1981, 1976, 1971, 1966,  
1961, 1957, 1951, 1949, 1947, 1941, 1932, 1928

5017 S BLACKSTONE 2017, 2014, 2009, 2005, 2004, 1999, 1994, 1993, 1986, 1981, 1976, 1971, 1966,  
1961, 1949, 1941, 1932, 1931, 1928, 1923

5017 S BLACKSTONE AVE 2017, 2014, 2009, 2005, 2004, 1994, 1993, 1986, 1981, 1976, 1971, 1966, 1961,  
1957, 1951, 1949, 1947, 1941, 1932, 1931, 1928, 1923

5017 S BLACKSTONE ST 2017, 2014, 2009, 2005, 2004, 1999, 1994, 1993, 1986, 1981, 1976, 1971, 1957,  
1951, 1949, 1947, 1941, 1932, 1931, 1928, 1923

5018 BLACKSTONE AVE 2017, 2014, 2009, 2005, 2004, 1999, 1994, 1993, 1986, 1981, 1976, 1971, 1966,  
1961, 1957, 1951, 1949, 1947, 1941, 1932

5018 S BLACKSTONE 2017, 2014, 2009, 2005, 2004, 1999, 1994, 1993, 1986, 1981, 1976, 1971, 1966,  
1961, 1949, 1947, 1941, 1932, 1931, 1928, 1923

5018 S BLACKSTONE AVE 2017, 2014, 2009, 2004, 1994, 1993, 1981, 1976, 1971, 1966, 1961, 1957, 1951,  
1949, 1947, 1941, 1932, 1931, 1928, 1923

5018 S BLACKSTONE AVE 2005, 1993, 1986, 1981, 1976, 1971, 1966, 1961, 1957, 1951, 1949, 1947, 1941,  
1932, 1931, 1928, 1923

5018 S BLACKSTONE ST 2017, 2014, 2009, 2005, 2004, 1999, 1994, 1993, 1986, 1981, 1957, 1951, 1949,  
1947, 1941, 1932, 1931, 1928, 1923

5019 BLACKSTONE AVE 2017, 2014, 2009, 2005, 2004, 1999, 1994, 1993, 1986, 1981, 1976, 1971, 1966,  
1961, 1957, 1951, 1949, 1947, 1941, 1932, 1928

5019 S BLACKSTONE 2017, 2014, 2009, 2005, 2004, 1999, 1994, 1993, 1986, 1981, 1976, 1971, 1966,  
1961, 1949, 1941, 1932, 1931, 1928, 1923

5019 S BLACKSTONE AVE 2017, 2014, 2009, 2005, 2004, 1999, 1994, 1993, 1986, 1976, 1971, 1966, 1961,  
1957, 1951, 1949, 1947, 1932, 1931, 1928, 1923

5019 S BLACKSTONE ST 2017, 2014, 2009, 2005, 2004, 1999, 1994, 1993, 1986, 1981, 1976, 1971, 1957,  
1951, 1949, 1947, 1941, 1932, 1931, 1928, 1923

5020 BLACKSTONE AVE 2017, 2014, 2009, 2005, 2004, 1999, 1994, 1993, 1986, 1981, 1976, 1971, 1966,  
1961, 1957, 1951, 1949, 1947, 1941, 1932

5020 S BLACKSTONE 2017, 2014, 2009, 2005, 2004, 1999, 1994, 1993, 1986, 1981, 1976, 1971, 1966,  
1961, 1949, 1941, 1932, 1931, 1928, 1923

5020 S BLACKSTONE AVE 2017, 2014, 2009, 2004, 1999, 1994, 1993, 1976, 1971, 1966, 1961, 1957, 1951,  
1949, 1947, 1932, 1931, 1928, 1923

5020 S BLACKSTONE AVE 2005, 1993, 1986, 1981, 1976, 1971, 1966, 1961, 1957, 1951, 1949, 1947, 1941,  
1932, 1931, 1928, 1923

5020 S BLACKSTONE ST 2017, 2014, 2009, 2005, 2004, 1999, 1994, 1993, 1986, 1981, 1957, 1951, 1949,  
1947, 1941, 1932, 1931, 1928, 1923



FINDINGS

Address Researched Address Not Identified in Research Source

5021 BLACKSTONE 2017, 2014, 2009, 2005, 2004, 1999, 1994, 1993, 1986, 1981, 1976, 1971, 1966,  
1961, 1957, 1949, 1947, 1941, 1932, 1931, 1928, 1923

5021 BLACKSTONE AVE 2017, 2014, 2009, 2005, 2004, 1999, 1994, 1993, 1986, 1981, 1976, 1971, 1966,  
1961, 1957, 1951, 1949, 1947, 1941, 1932, 1928

5021 S BLACKSTONE AVE 2017, 2014, 2009, 2005, 2004, 1999, 1994, 1993, 1986, 1981, 1976, 1971, 1966,  
1961, 1957, 1951, 1949, 1947, 1932, 1931, 1928, 1923

5022 S BLACKSTONE 2017, 2014, 2009, 2005, 2004, 1999, 1994, 1993, 1986, 1981, 1976, 1971, 1966,  
1961, 1957, 1951, 1949, 1941, 1932, 1931, 1928, 1923

5022 S BLACKSTONE AVE 2017, 2014, 2009, 2005, 2004, 1999, 1994, 1993, 1986, 1976, 1971, 1966, 1961,  
1957, 1951, 1949, 1947, 1941, 1932, 1931, 1928, 1923

5023 BLACKSTONE AVE 2017, 2014, 2009, 2005, 2004, 1999, 1994, 1993, 1986, 1981, 1976, 1971, 1966,  
1961, 1957, 1951, 1949, 1947, 1941, 1932, 1931, 1928

5025 S BLACKSTONE ST 2017, 2014, 2009, 2005, 2004, 1999, 1994, 1993, 1986, 1981, 1976, 1971, 1961,  
1957, 1951, 1949, 1947, 1941, 1932, 1931, 1928, 1923

5026 BLACKSTONE AVE 2017, 2014, 2009, 2005, 2004, 1999, 1994, 1993, 1986, 1981, 1976, 1971, 1966,  
1961, 1957, 1951, 1949, 1947, 1941, 1932

5026 S BLACKSTONE 2017, 2014, 2009, 2005, 2004, 1999, 1994, 1993, 1986, 1981, 1976, 1971, 1966,  
1961, 1957, 1949, 1941, 1932, 1931, 1928, 1923

5026 S BLACKSTONE AVE 2017, 2014, 2009, 2004, 1999, 1994, 1993, 1986, 1981, 1976, 1971, 1966, 1961,  
1957, 1951, 1949, 1947, 1941, 1932, 1931, 1928, 1923

5026 S BLACKSTONE AVE 2005, 1994, 1993, 1986, 1981, 1976, 1971, 1966, 1961, 1957, 1951, 1949, 1947,  
1941, 1932, 1931, 1928, 1923

5026 S BLACKSTONE ST 2017, 2014, 2009, 2005, 2004, 1999, 1994, 1993, 1986, 1981, 1971, 1961, 1957,  
1951, 1949, 1947, 1941, 1932, 1931, 1928, 1923

5028 BLACKSTONE AVE 2017, 2014, 2009, 2005, 2004, 1999, 1994, 1993, 1986, 1981, 1976, 1971, 1966,  
1961, 1957, 1951, 1949, 1947, 1941, 1932, 1931

5028 S BLACKSTONE 2017, 2014, 2009, 2005, 2004, 1999, 1994, 1993, 1986, 1981, 1976, 1971, 1966,  
1961, 1957, 1949, 1947, 1941, 1932, 1931, 1928, 1923

5028 S BLACKSTONE AVE 2005, 1994, 1993, 1986, 1981, 1976, 1971, 1966, 1961, 1957, 1951, 1949, 1947,  
1941, 1932, 1931, 1928, 1923

5028 S BLACKSTONE ST 2017, 2014, 2009, 2005, 2004, 1999, 1994, 1993, 1986, 1981, 1976, 1971, 1966,  
1957, 1951, 1949, 1947, 1941, 1932, 1931, 1928, 1923

5030 BLACKSTONE AVE 2017, 2014, 2009, 2005, 2004, 1999, 1994, 1993, 1986, 1981, 1976, 1971, 1966,  
1961, 1957, 1951, 1949, 1947, 1941, 1932, 1931

5030 S BLACKSTONE 2017, 2014, 2009, 2005, 2004, 1999, 1994, 1993, 1986, 1981, 1976, 1971, 1966,  
1961, 1949, 1941, 1932, 1931, 1928, 1923

5030 S BLACKSTONE AVE 2005, 1993, 1986, 1981, 1976, 1971, 1966, 1961, 1957, 1951, 1949, 1947, 1941,  
1932, 1931, 1928, 1923

5030 S BLACKSTONE AVE 2017, 2014, 2009, 2004, 1999, 1994, 1993, 1986, 1976, 1971, 1966, 1961, 1957,  
1951, 1949, 1947, 1941, 1932, 1931, 1928, 1923

5030 S BLACKSTONE ST 2017, 2014, 2009, 2005, 2004, 1999, 1994, 1993, 1986, 1981, 1957, 1951, 1949,  
1947, 1941, 1932, 1931, 1928, 1923

5032 BLACKSTONE AVE 2017, 2014, 2009, 2005, 2004, 1999, 1994, 1993, 1986, 1981, 1976, 1971, 1966,  
1961, 1957, 1951, 1949, 1947, 1941, 1932, 1931



FINDINGS

Address Researched Address Not Identified in Research Source

5032 S BLACKSTONE 2017, 2014, 2009, 2005, 2004, 1999, 1994, 1993, 1986, 1981, 1976, 1971, 1966,  
1961, 1949, 1941, 1932, 1931, 1928, 1923

5032 S BLACKSTONE AVE 2017, 2014, 2009, 2004, 1999, 1994, 1993, 1976, 1971, 1966, 1961, 1957, 1951,  
1949, 1947, 1941, 1932, 1931, 1928, 1923

5032 S BLACKSTONE AVE 2005, 1994, 1993, 1986, 1981, 1976, 1971, 1966, 1961, 1957, 1951, 1949, 1947,  
1941, 1932, 1931, 1928, 1923

5032 S BLACKSTONE ST 2017, 2014, 2009, 2005, 2004, 1999, 1994, 1993, 1986, 1981, 1957, 1951, 1949,  
1947, 1941, 1932, 1931, 1928, 1923

5034 BLACKSTONE AVE 2017, 2014, 2009, 2005, 2004, 1999, 1994, 1993, 1986, 1981, 1976, 1971, 1966,  
1961, 1957, 1951, 1949, 1947, 1941, 1932

5034 S BLACKSTONE 2017, 2014, 2009, 2005, 2004, 1999, 1994, 1993, 1986, 1981, 1976, 1971, 1966,  
1961, 1949, 1947, 1941, 1932, 1931, 1928, 1923

5034 S BLACKSTONE AVE 2017, 2014, 2009, 2005, 2004, 1999, 1994, 1993, 1976, 1971, 1966, 1961, 1957,  
1951, 1949, 1947, 1941, 1932, 1931, 1928, 1923

5034 S BLACKSTONE AVE 2005, 1994, 1993, 1986, 1981, 1976, 1971, 1966, 1961, 1957, 1951, 1949, 1947,  
1941, 1932, 1931, 1928, 1923

5034 S BLACKSTONE ST 2017, 2014, 2009, 2005, 2004, 1999, 1994, 1993, 1986, 1981, 1976, 1966, 1961,  
1957, 1951, 1949, 1947, 1941, 1932, 1931, 1928, 1923

5036 BLACKSTONE AVE 2017, 2014, 2009, 2005, 2004, 1999, 1994, 1993, 1986, 1981, 1976, 1971, 1966,  
1961, 1957, 1951, 1949, 1947, 1941, 1932

5036 S BLACKSTONE 2017, 2014, 2009, 2005, 2004, 1999, 1994, 1993, 1986, 1981, 1976, 1971, 1966,  
1961, 1957, 1949, 1947, 1941, 1932, 1931, 1928, 1923

5036 S BLACKSTONE AVE 2017, 2014, 2009, 2004, 1999, 1994, 1993, 1986, 1981, 1976, 1971, 1966, 1961,  
1957, 1951, 1949, 1947, 1941, 1932, 1931, 1928, 1923

5036 S BLACKSTONE AVE 2005, 1999, 1994, 1993, 1986, 1981, 1976, 1971, 1966, 1961, 1957, 1951, 1949,  
1947, 1941, 1932, 1931, 1928, 1923

5036 S BLACKSTONE ST 2017, 2014, 2009, 2005, 2004, 1999, 1994, 1993, 1986, 1981, 1976, 1957, 1951,  
1949, 1947, 1941, 1932, 1931, 1928, 1923

5037 BLACKSTONE AVE 2017, 2014, 2009, 2005, 2004, 1999, 1994, 1993, 1986, 1981, 1976, 1971, 1966,  
1961, 1957, 1951, 1949, 1947, 1941, 1932, 1931, 1928

5037 S BLACKSTONE 2017, 2014, 2009, 2005, 2004, 1999, 1994, 1993, 1986, 1981, 1976, 1971, 1966,  
1961, 1951, 1949, 1947, 1941, 1932, 1931, 1928, 1923

5037 S BLACKSTONE ST 2017, 2014, 2009, 2005, 2004, 1999, 1994, 1993, 1986, 1981, 1976, 1971, 1966,  
1957, 1951, 1949, 1947, 1941, 1932, 1931, 1928, 1923

5038 BLACKSTONE AVE 2017, 2014, 2009, 2005, 2004, 1999, 1994, 1993, 1986, 1981, 1976, 1971, 1966,  
1961, 1957, 1951, 1949, 1947, 1941, 1932, 1931

5038 S BLACKSTONE 2017, 2014, 2009, 2005, 2004, 1999, 1994, 1993, 1986, 1981, 1976, 1971, 1966,  
1961, 1949, 1941, 1932, 1931, 1928, 1923

5038 S BLACKSTONE AVE 2017, 2014, 2009, 2004, 1999, 1994, 1993, 1976, 1971, 1966, 1961, 1957, 1951,  
1949, 1947, 1941, 1932, 1931, 1928, 1923

5038 S BLACKSTONE AVE 2005, 1993, 1986, 1981, 1976, 1971, 1966, 1961, 1957, 1951, 1949, 1947, 1941,  
1932, 1931, 1928, 1923

5038 S BLACKSTONE ST 2017, 2014, 2009, 2005, 2004, 1999, 1994, 1993, 1986, 1981, 1957, 1951, 1949,  
1947, 1941, 1932, 1931, 1928, 1923



FINDINGS

Address Researched Address Not Identified in Research Source

5039 BLACKSTONE AVE 2017, 2014, 2009, 2005, 2004, 1999, 1994, 1993, 1986, 1981, 1976, 1971, 1966,  
1961, 1957, 1951, 1949, 1947, 1941, 1932, 1928

5039 S BLACKSTONE 2017, 2014, 2009, 2005, 2004, 1999, 1994, 1993, 1986, 1981, 1976, 1971, 1966,  
1961, 1957, 1949, 1941, 1932, 1931, 1928, 1923

5039 S BLACKSTONE AVE 2017, 2014, 2009, 2005, 2004, 1999, 1994, 1993, 1986, 1981, 1976, 1971, 1966,  
1961, 1957, 1951, 1949, 1947, 1932, 1931, 1928, 1923

5040 BLACKSTONE AVE 2017, 2014, 2009, 2005, 2004, 1999, 1994, 1993, 1986, 1981, 1976, 1971, 1966,  
1961, 1957, 1951, 1949, 1947, 1941, 1932, 1931

5040 S BLACKSTONE 2017, 2014, 2009, 2005, 2004, 1999, 1994, 1993, 1986, 1981, 1976, 1971, 1966,  
1961, 1949, 1941, 1932, 1931, 1928, 1923

5040 S BLACKSTONE AVE 2017, 2014, 2009, 2004, 1994, 1993, 1986, 1976, 1971, 1966, 1961, 1957, 1951,  
1949, 1947, 1932, 1931, 1928, 1923

5040 S BLACKSTONE AVE 2005, 1999, 1994, 1993, 1986, 1981, 1976, 1971, 1966, 1961, 1957, 1951, 1949,  
1947, 1941, 1932, 1931, 1928, 1923

5040 S BLACKSTONE ST 2017, 2014, 2009, 2005, 2004, 1999, 1994, 1993, 1986, 1981, 1966, 1957, 1951,  
1949, 1947, 1941, 1932, 1931, 1928, 1923

5041 BLACKSTONE AVE 2017, 2014, 2009, 2005, 2004, 1999, 1994, 1993, 1986, 1981, 1976, 1971, 1966,  
1961, 1957, 1951, 1949, 1947, 1941, 1932, 1928

5041 S BLACKSTONE 2017, 2014, 2009, 2005, 2004, 1999, 1994, 1993, 1986, 1981, 1976, 1971, 1966,  
1961, 1949, 1941, 1932, 1931, 1928, 1923

5043 BLACKSTONE AVE 2017, 2014, 2009, 2005, 2004, 1999, 1994, 1993, 1986, 1981, 1976, 1971, 1966,  
1961, 1957, 1951, 1949, 1947, 1941, 1932, 1928

5043 S BLACKSTONE 2017, 2014, 2009, 2005, 2004, 1999, 1994, 1993, 1986, 1981, 1976, 1971, 1966,  
1961, 1957, 1949, 1947, 1941, 1932, 1931, 1928, 1923

5043 S BLACKSTONE AVE 2017, 2014, 2009, 2005, 2004, 1999, 1994, 1993, 1986, 1981, 1976, 1971, 1966,  
1961, 1957, 1951, 1949, 1947, 1932, 1931, 1928, 1923

5045 BLACKSTONE AVE 2017, 2014, 2009, 2005, 2004, 1999, 1994, 1993, 1986, 1981, 1976, 1971, 1966,  
1961, 1957, 1951, 1949, 1947, 1941, 1932, 1931, 1928

5045 S. Lake Park Avenue 2017, 2014, 2009, 2005, 2004, 1999, 1994, 1993, 1986, 1981, 1976, 1971, 1966,  
1961, 1957, 1951, 1949, 1947, 1941, 1932

5046 BLACKSTONE AVE 2017, 2014, 2009, 2005, 2004, 1999, 1994, 1993, 1986, 1981, 1976, 1971, 1966,  
1961, 1957, 1951, 1949, 1947, 1941, 1932, 1931

5046 S BLACKSTONE 2017, 2014, 2009, 2005, 2004, 1999, 1994, 1993, 1986, 1981, 1976, 1971, 1966,  
1961, 1949, 1941, 1932, 1931, 1928, 1923

5046 S BLACKSTONE AVE 2017, 2014, 2009, 2004, 1999, 1994, 1993, 1986, 1981, 1976, 1971, 1966, 1961,  
1957, 1951, 1949, 1947, 1932, 1931, 1928, 1923

5046 S BLACKSTONE AVE 2005, 1993, 1986, 1981, 1976, 1971, 1966, 1961, 1957, 1951, 1949, 1947, 1941,  
1932, 1931, 1928, 1923

5046 S BLACKSTONE ST 2017, 2014, 2009, 2005, 2004, 1999, 1994, 1993, 1986, 1981, 1971, 1957, 1951,  
1949, 1947, 1941, 1932, 1931, 1928, 1923

5047 BLACKSTONE AVE 2017, 2014, 2009, 2005, 2004, 1999, 1994, 1993, 1986, 1981, 1976, 1971, 1966,  
1961, 1957, 1951, 1949, 1947, 1941, 1932, 1931, 1928

5047 S BLACKSTONE AVE 2017, 2014, 2009, 2005, 2004, 1999, 1994, 1993, 1986, 1976, 1971, 1966, 1961,  
1957, 1951, 1949, 1947, 1941, 1932, 1931, 1928, 1923



FINDINGS

Address Researched Address Not Identified in Research Source

5048 BLACKSTONE AVE 2017, 2014, 2009, 2005, 2004, 1999, 1994, 1993, 1986, 1981, 1976, 1971, 1966,  
1961, 1957, 1951, 1949, 1947, 1941, 1932

5048 S BLACKSTONE 2017, 2014, 2009, 2005, 2004, 1999, 1994, 1993, 1986, 1981, 1976, 1971, 1966,  
1961, 1949, 1941, 1932, 1931, 1928, 1923

5048 S BLACKSTONE AVE 2017, 2014, 2009, 2004, 1994, 1993, 1976, 1971, 1966, 1961, 1957, 1951, 1949,  
1947, 1941, 1932, 1931, 1928, 1923

5048 S BLACKSTONE AVE 2005, 1993, 1986, 1981, 1976, 1971, 1966, 1961, 1957, 1951, 1949, 1947, 1941,  
1932, 1931, 1928, 1923

5048 S BLACKSTONE ST 2017, 2014, 2009, 2005, 2004, 1999, 1994, 1993, 1986, 1981, 1957, 1951, 1949,  
1947, 1941, 1932, 1931, 1928, 1923

5049 BLACKSTONE AVE 2017, 2014, 2009, 2005, 2004, 1999, 1994, 1993, 1986, 1981, 1976, 1971, 1966,  
1961, 1957, 1951, 1949, 1947, 1941, 1932, 1931, 1928

5049 S BLACKSTONE ST 2017, 2014, 2009, 2005, 2004, 1999, 1994, 1993, 1986, 1981, 1976, 1971, 1961,  
1957, 1951, 1949, 1947, 1941, 1932, 1931, 1928, 1923

5050 BLACKSTONE AVE 2017, 2014, 2009, 2005, 2004, 1999, 1994, 1993, 1986, 1981, 1976, 1971, 1966,  
1961, 1957, 1951, 1949, 1947, 1941, 1932

5050 S BLACKSTONE 2017, 2014, 2009, 2005, 2004, 1999, 1994, 1993, 1986, 1981, 1976, 1971, 1966,  
1961, 1949, 1941, 1932, 1931, 1928, 1923

5050 S BLACKSTONE AVE 2017, 2014, 2009, 2004, 1994, 1993, 1986, 1976, 1971, 1966, 1961, 1957, 1951,  
1949, 1947, 1932, 1931, 1928, 1923

5050 S BLACKSTONE AVE 2005, 1994, 1993, 1986, 1981, 1976, 1971, 1966, 1961, 1957, 1951, 1949, 1947,  
1941, 1932, 1931, 1928, 1923

5050 S BLACKSTONE ST 2017, 2014, 2009, 2005, 2004, 1999, 1994, 1993, 1986, 1981, 1957, 1951, 1949,  
1947, 1941, 1932, 1931, 1928, 1923

5051 BLACKSTONE AVE 2017, 2014, 2009, 2005, 2004, 1999, 1994, 1993, 1986, 1981, 1976, 1971, 1966,  
1961, 1957, 1951, 1949, 1947, 1941, 1932, 1931, 1928

5052 BLACKSTONE AVE 2017, 2014, 2009, 2005, 2004, 1999, 1994, 1993, 1986, 1981, 1976, 1971, 1966,  
1961, 1957, 1951, 1949, 1947, 1941, 1932

5052 S BLACKSTONE 2017, 2014, 2009, 2005, 2004, 1999, 1994, 1993, 1986, 1981, 1976, 1971, 1966,  
1961, 1949, 1941, 1932, 1931, 1928, 1923

5052 S BLACKSTONE AVE 2017, 2014, 2009, 2004, 1994, 1993, 1986, 1976, 1971, 1966, 1961, 1957, 1951,  
1949, 1947, 1932, 1931, 1928, 1923

5052 S BLACKSTONE AVE 2005, 1993, 1986, 1981, 1976, 1971, 1966, 1961, 1957, 1951, 1949, 1947, 1941,  
1932, 1931, 1928, 1923

5052 S BLACKSTONE ST 2017, 2014, 2009, 2005, 2004, 1999, 1994, 1993, 1986, 1981, 1957, 1951, 1949,  
1947, 1941, 1932, 1931, 1928, 1923

5053 BLACKSTONE AVE 2017, 2014, 2009, 2005, 2004, 1999, 1994, 1993, 1986, 1981, 1976, 1971, 1966,  
1961, 1957, 1951, 1949, 1947, 1941, 1932, 1931, 1928

5055 BLACKSTONE AVE 2017, 2014, 2009, 2005, 2004, 1999, 1994, 1993, 1986, 1981, 1976, 1971, 1966,  
1961, 1957, 1951, 1949, 1947, 1941, 1932, 1931, 1928

5057 BLACKSTONE AVE 2017, 2014, 2009, 2005, 2004, 1999, 1994, 1993, 1986, 1981, 1976, 1971, 1966,  
1961, 1957, 1951, 1949, 1947, 1941, 1932, 1931, 1928



TARGET PROPERTY: ADDRESS NOT IDENTIFIED IN RESEARCH SOURCE

The following Target Property addresses were researched for this report, and the addresses were not 
identif ied in the research source.

Address Researched Address Not Identified in Research Source

5015 South Blackstone Avenue 1993, 1966, 1961, 1957, 1951, 1949, 1947, 1932
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Certified Sanborn Results:

Disclaimer - Copyright and Trademark Notice

EDR and its logos (including Sanborn and Sanborn Map) are trademarks of Environmental Data Resources, Inc. or its affiliates. All other trademarks used herein 
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The Sanborn Library includes more than 1.2 million
fire insurance maps from Sanborn, Bromley, Perris &
Browne, Hopkins, Barlow and others which track
historical property usage in approximately 12,000
American cities and towns.  Collections searched:

Library of Congress
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EDR Private Collection
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Kenwood Academy High School Carnow, Conibear & Assoc., LTD
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Chicago, IL 60607
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The Sanborn Library has been searched by EDR and maps covering the target property location as provided by Carnow, Conibear &
Assoc., LTD were identified for the years listed below. The Sanborn Library is the largest, most complete collection of fire insurance maps.
The collection includes maps from Sanborn, Bromley, Perris & Browne, Hopkins, Barlow, and others.  Only Environmental Data Resources
Inc. (EDR) is authorized to grant rights for commercial reproduction of maps by the Sanborn Library LLC, the copyright holder for the
collection.  Results can be authenticated by visiting www.edrnet.com/sanborn.

The Sanborn Library is continually enhanced with newly identified map archives. This report accesses all maps in the collection as of the
day this report was generated.
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Maps Provided:

Kenwood Academy High School

Certification #: 9D63-490B-BB38

Carnow, Conibear & Assoc., LTD  (the client) is permitted to make up to FIVE photocopies of this Sanborn Map transmittal and each fire insurance map accompanying
this report solely for the limited use of its customer. No one other than the client is authorized to make copies. Upon request made directly to an EDR Account
Executive, the client may be permitted to make a limited number of additional photocopies. This permission is conditioned upon compliance by the client, its customer
and their agents with EDR's copyright policy; a copy of which is available upon request.

This Report contains certain information obtained from a variety of public and other sources reasonably available to Environmental Data Resources, Inc. It cannot
be concluded from this Report that coverage information for the target and surrounding properties does not exist from other sources. NO WARRANTY
EXPRESSED OR IMPLIED, IS MADE WHATSOEVER IN CONNECTION WITH THIS REPORT. ENVIRONMENTAL DATA RESOURCES, INC. SPECIFICALLY
DISCLAIMS THE MAKING OF ANY SUCH WARRANTIES, INCLUDING WITHOUT LIMITATION, MERCHANTABILITY OR FITNESS FOR A PARTICULAR USE
OR PURPOSE. ALL RISK IS ASSUMED BY THE USER. IN NO EVENT SHALL ENVIRONMENTAL DATA RESOURCES, INC. BE LIABLE TO ANYONE,
WHETHER ARISING OUT OF ERRORS OR OMISSIONS, NEGLIGENCE, ACCIDENT OR ANY OTHER CAUSE, FOR ANY LOSS OF DAMAGE, INCLUDING,
WITHOUT LIMITATION, SPECIAL, INCIDENTAL, CONSEQUENTIAL, OR EXEMPLARY DAMAGES. ANY LIABILITY ON THE PART OF ENVIRONMENTAL
DATA RESOURCES, INC. IS STRICTLY LIMITED TO A REFUND OF THE AMOUNT PAID FOR THIS REPORT. Purchaser accepts this Report "AS IS". Any
analyses, estimates, ratings, environmental risk levels or risk codes provided in this Report are provided for illustrative purposes only, and are not intended to
provide, nor should they be interpreted as providing any facts regarding, or prediction or forecast of, any environmental risk for any property. Only a Phase I
Environmental Site Assessment performed by an environmental professional can provide information regarding the environmental risk for any property.
Additionally, the information provided in this Report is not to be construed as legal advice.
Copyright 2021 by Environmental Data Resources, Inc. All rights reserved. Reproduction in any media or format, in whole or in part, of any report or map of
Environmental Data Resources, Inc., or its affiliates, is prohibited without prior written permission.
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  PROFESSIONAL QUALIFICATIONS  
 

 

NOHEMI MELERO, REPA 
SENIOR PROJECT MANAGER 

   ABOUT MS. MELERO  
 

EXPERIENCE 15+ YEARS IN ENVIRONMENTAL CONSULTING INDUSTRY 

EDUCATION BS, ENVIRONMENTAL SCIENCE, ROOSEVELT UNIVERSITY, CHICAGO, IL 

PROFESSIONAL LICENSURE REGISTERED ENVIRONMENTAL PROPERTY ASSESSOR, 
40-HOUR OSHA HAZWOPER 

TRAINING OSHA CONFINED SPACE ENTRY 
ASBESTOS AWARENESS TRAINING 
DOT Hazmat & RCRA Hazardous 
Waste Training 

Nohemi Melero performs and oversees environmental engineering, site remediation, and environmental site investigation projects. 
She performs Phase I and II Environmental Site Assessments, IEPA Site Remediation Project Investigations, hazardous material 
surveys, UST removals, closures, and groundwater investigations. Ms. Melero is a Registered Environmental Property Assessor 
(REPA). 

 
Ms. Melero’s Relevant Project Experience Includes: 

 

O’Hare Modernization Project Parcel 399 Lead Soil Contamination, 
Chicago, Illinois 
Environmental Engineering and Site Remediation Program Consulting Services  
Environmental Specialist/Field Supervisor for the Environmental Engineering and Site 
Remediation project in preparation of the O’Hare Airport runway expansion on a lead 
contaminated, former shooting range. Ms. Melero was the field supervisor during the 
stabilization and removal of hazardous lead contaminated soil, project design and project close-
out project. 

Chicago Housing Authority/City of Chicago Department of 
Environment 
Remediation Oversight. Performed and oversaw a variety of projects including Phase I 
and II Environmental Site Assessments, Site Remediation Program reporting, and 
remediation oversight activities. CHA projects include Henry Horner Homes, Madden 
Wells, LeClaire Courts, Stateway Gardens, and Altgeld Gardens. 

Chicago Public Schools, Chicago, Illinois 
Managing Environmental Consultant. Manages, inspects and oversees capital 
improvement renovations for environmental concerns. Works with architect’s and design 
team to identify and coordinate environmental work during the projects. 
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Various Private Clients Throughout Illinois 
Performed numerous Phase I Environmental Site Assessments to assist clients in purchasing 
decisions of various properties. Perform site inspections, review background information, title 
searches, review of Freedom of Information Act (FOIA) requests, zoning, Sanborn, aerial, wetland, 
flood zone, regulatory databases, and USGS maps regarding site history, geology, hydrology, 
and potential contamination migration pathways. Evaluate potential sources of 
environmental concerns and provide recommendations. 

General Services Administration (GSA) 
Performed expanded-scope Phase I Environmental Site Assessments for federal buildings 
investigations.  In addition to standard ASTM Phase I ESA requirements, the assessments 
followed the NEPA protocol and incorporated air, water, land, sound, and other 
environmental impacts and included a recommendation if necessary. 

Public Building Commission of Chicago, Chicago, Illinois 
Remediation Oversight. Performed and oversaw a variety of projects including Phase I and 
II Environmental Site Assessments, Site Remediation Program reporting, geophysical 
studies, hazardous materials surveys, LUST investigations, and remediation oversight 
activities. Recent PBCC projects include development of sites for the Emiliano Zapata 
Elementary School Annex and South Loop Elementary School projects. Oversaw 
construction activities including the removal of soil and the construction of buildings, building 
annexes, playgrounds, concrete surfaces and other site improvements. Reviewed 
contractor submittals and generated final reports for issuance to the client and the IEPA. 
Received regulatory closure through the Site Remediation Program for various sites. 

 
Hazardous Materials Surveys. Performed numerous hazardous materials surveys throughout 
Chicago Public Schools elementary and high schools. Work consisted of inventorying materials 
with special disposal considerations prior to renovation work. 

Chicago Department of Assets, Information and Services (AIS) 
Performed Phase I and II Environmental Site Assessments for AIS in the development of 
sites for urban gardens. Assessed sites contaminated by previous use, USTs, and ASTs. Project 
manager for UST/LUST removal projects.  

AIG 
Reviewed numerous Phase I and II ESAs and various documents and summarized the recognized 
environmental conditions, concerns, and conclusions. 

Oak Meadow Golf Course Forest Preserve District of DuPage County 
Performed oversight of UST removal activities including the removal of impacted soils. Took 
confirmatory soil samples to verify extent of contamination. Completed a UST Summary Report 
for the site. 
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Housing Authority of Cook County, Illinois 
IHDA Documentation. Performed Phase I Environmental Site Assessments, incorporated 
investigation findings and evaluated additional environmental considerations to fulfill application 
for Illinois Housing Development Authority (IHDA) funding requirements. 

 
Chicago Housing Authority, Chicago, Illinois 
Oversaw a variety of projects and performed Phase I and II Environmental Site 
Assessments, Site Remediation Program reporting, and remediation oversight 
activities. CHA projects include Stateway Gardens, Altgeld Gardens, Hilliard Towers 
Apartments, and Minnie Riperton Apartments. 

 
Northwestern University, Evanston, Illinois 
Performed a Phase I Environmental Site Assessment for the Welsh-Ryan Arena and Hazardous 
Materials Surveys for the Welsh-Ryan Arena, Trienens Hall, Nicolet Athletic Center, Anderson Hall, 
and Jacobs Center prior to renovation activities. 

Layser and Freiwald 
Conducted residential well sampling and assisted in soil sampling for a large on-going lawsuit 
regarding groundwater and soil contamination to a residential area. Sampled 20 
residential sites for groundwater and 5 agricultural areas for soil contamination. Screened 
groundwater samples for temperature and turbidity. 

 



PROFESSIONAL QUALIFICATIONS 

Laurel Tesar 
Environmental Specialist I 

ABOUT MS. TESAR 

Laurel Tesar has worked in the environmental field since 2020. She has worked on various project for the City of Chicago, Chicago Housing Authority 
(CHA), Housing Authority of Cook County (HACC), the General Services Administration (GSA), Chicago Public Schools, and the Habitat Company. 
As an Environmental Specialist, Ms. Tesar conducts Phase I ESAs, Phase II ESA, construction oversight, and design reviews.   

Ms. Tesar’s Relevant Project Experience Includes: 

 Phase I Environmental Site Assessments, Various Sites
Experienced in due diligence assessments, including performing Phase I Environmental Site Assessments (ESAs) in 

accordance with the 2013 and 2021 All Appropriate Inquiry standard; property condition assessments (PCAs); mold, lead 

and asbestos observation.

 Phase II Environmental Site Assessments, Various Sites
Experienced in soil sampling methods that include direct push Geoprobe and hollow stem auger drilling equipment. 

Experience conducting groundwater investigations including installation, development and sampling of monitoring wells, 

aquifer characterization and familiar with agency-approved protocols. Analyzed laboratory results from collected soil and 

groundwater samples.

 Engineering Design Reviews, Chicago Public Schools

Developed design reviews for several Chicago Public Schools. Preformed soil sampling, historic research, and requests for 

information under the Freedom of Information Act (FOIA). Evaluated potential sources of environmental concerns and 

conducted site inspections to determine the disposal classification of site soils.

 Environmental Construction Oversight, Various Sites

Preformed environmental oversight of remedial activities at various sites. Authorized the removal of certain soil/fill materials 

to as Clean Construction and Demolition Debris (CCCD) facilities or Subtitle D landfill facilities. Oversight was conducted 

during construction activities to ensure all soils were removed to the appropriate facilities and to ensure that soil/fill materials 

on-site were properly handled during remediation.

EXPERIENCE 2+ YEARS IN ENVIRONMENTAL CONSULTING INDUSTRY 

EDUCATION 
Bachelor of Science in Community Health: Health Planning & Administration, Minor in Earth, Society, & 
Environmental Sustainability from the University of Illinois in Urbana-Champaign 

LICENSURE AND CERTIFICATIONS 40-Hour HAZWOPER Certification

TRAINING DOT Hazmat Employee & RCRA Hazardous Waste Training 

PROFESSIONAL MEMBERSHIPS None 
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 Environmental Technician, Chicago Public Schools 
 

Assisted in indoor air quality assessments, dust assessments, water quality sampling, and asbestos 3-year reinspection 

plans for the Chicago Public Schools.  
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SECTION 01 56 11 
GENERAL DUST, FUME, AND ODOR CONTROLS 

PART 1 -  GENERAL 

1.01 SECTION INCLUDES 

A. Dust Control. 

B. Fume and Odor Controls. 

C. Requirements for VOC-Content-Restricted products. 

1.02 PERFORMANCE STANDARD 

A. Dust and fume emission control is required to maintain a healthful learning environment for 
students, maintain good public relations with neighbors and employees, prevent damage, 
minimize cleaning and maintenance costs, and to comply with regulations and laws. All 
contractors (including subcontractors, lower-tier subcontractors, and suppliers) who perform 
work or provide services at Chicago Public School facilities are required to control dust and 
fume emissions from their operations and/or activities. 

B. Controls include the containment or removal of all nuisance or noxious dust, vapors, fumes, 
odors or emissions caused by construction, demolition, renovation, restoration, or related 
activities including, but not limited to sawing, cutting, grinding, sanding, abrading, sweeping, 
crushing, scraping, gluing, prying, plowing, heating, finishing, painting, welding, torch cutting or 
burning, or any other related processes that can create noxious dust, fumes or odors. 

C. No visible emissions or unreasonable odors shall be permitted outside the work area. 

1.03 DEFINITIONS 

A. Adhesives:  All gunnable, trowelable, liquid-applied, and aerosol adhesives, whether specified 
or not; including flooring adhesives, resilient base adhesives, and pipe jointing adhesives. 

B. CDPH: Chicago Department of Public Health 

C. HEPA Filter: High Efficiency Particulate Air filter capable of trapping 99.97% percent of particles 
greater than 0.3 micrometers in mass median aerodynamic equivalent diameter. 

D. IDPH: Illinois Department of Public Health. 

E. Interior of Building:  Anywhere inside the exterior weather barrier. 

F. MEC: Managing Environmental Consultant.  Entity engaged by the Board responsible for the   
design of environmental work, maintenance of related documents, and conducting oversight 
and review of the environmental work, submittals, and reports. 

G. Sealants:  All gunnable, trowelable, and liquid-applied joint sealants and sealant primers, 
whether specified or not; including firestopping sealants and duct joint sealers. 

H. VOC-Content-Restricted Products:  All products in the following product categories, whether 
specified or not: 
1. Interior paints and coatings. 
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2. Interior adhesives and sealants, including flooring adhesives. 
3. Wet-applied roofing and waterproofing. 
4. Other products when specifically stated in the specifications. 

1.04 REFERENCE STANDARDS 

A. 29 CFR 1910 - Occupational Safety and Health Standards; current edition. 

B. 29 CFR 1926 - U.S. Occupational Safety and Health Standards; current edition. 

C. 40 CFR 59, Subpart D - National Volatile Organic Compound Emission Standards for 
Architectural Coatings; U.S. Environmental Protection Agency; current edition. 

D. 40 CFR 61 - National Emission Standards For Hazardous Air Pollutants; U.S. Environmental 
Protection Agency; current edition. 

E. ASTM D3960 - Standard Practice for Determining Volatile Organic Compound (VOC) Content of 
Paints and Related Coatings; 2005 (Reapproved 2013). 

F. Chicago Building Code; current edition 

G. SCAQMD 1113 - Architectural Coatings; 1977 (Amended 2016). 

H. SCAQMD 1168 - Adhesive and Sealant Applications; 1989 (Amended 2017). 

1.05 SUBMITTALS 

A. See Section 01 30 00 - Administrative Requirements, for submittal procedures. 

B. Product Data:  For each VOC-restricted product used in the project, submit evidence of 
compliance. 

C. SDS: For all products used that could potentially emit dusts, fumes, vapors or odors, etc. shall 
be submitted to the Project Environmental Coordinator, MEC, and/or Board's Representative for 
approval prior to the use of the product. 

1.06 QUALITY ASSURANCE 

A. Contractor is responsible for compliance with all applicable federal, state, county and municipal 
laws, regulations and ordinances including, but not limited to, those listed below, which are 
incorporated by reference. 
1. 29 CFR 1910 
2. 29 CFR 1926 
3. 40 CFR Part 61 
4. Chicago Building Code: 11-4-2170: Demolition and renovation safeguards. 
5. Chicago Building Code: 11-4-2190: Sandblasting, grinding and chemical washing of 

buildings, facilities or other structures - Dust minimization--Containment, wetting or 
vacuuming; plan required. 

B. VOC Content Test Method:  40 CFR 59, Subpart D (EPA Method 24), or ASTM D3960, unless 
otherwise indicated. 
1. Evidence of Compliance:  Acceptable types of evidence are: 

a. Report of laboratory testing performed in accordance with requirements. 
b. Published product data showing compliance with requirements. 
c. Certification by manufacturer that product complies with requirements. 

http://www.ecfr.gov/
http://www.ecfr.gov/
http://www.ecfr.gov/
http://global.ihs.com/doc_detail.cfm?rid=BSD&document_name=ASTM%20D3960
http://www.aqmd.gov/home/regulations/rules/scaqmd-rule-book/regulation-xi
http://www.aqmd.gov/home/regulations/rules/scaqmd-rule-book/regulation-xi
http://www.ecfr.gov/
http://www.ecfr.gov/
http://www.ecfr.gov/
http://global.ihs.com/doc_detail.cfm?rid=BSD&document_name=ASTM%20D3960
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C. Testing Agency Qualifications:  Independent firm specializing in performing testing and 
inspections of the type specified in this section. 

PART 2 -  PRODUCTS 

2.01 MATERIALS 

A. All Products:  Comply with the most stringent of federal, State, and local requirements, or these 
specifications. 

B. VOC-Content-Restricted Products:  VOC content not greater than required by the following: 
1. Adhesives and Sealants, Including Flooring Adhesives:  SCAQMD 1168 Rule. 

a. Wood Glues:  30 g/L. 
b. Metal to Metal Adhesives:  30 g/L. 
c. Adhesives for Porous Materials (Except Wood):  50 g/L. 
d. Subfloor Adhesives:  50 g/L. 
e. Plastic Foam Adhesives:  50 g/L. 
f. Carpet Adhesives:  50 g/L. 
g. Carpet Pad Adhesives:  50 g/L. 
h. VCT and Asphalt Tile Adhesives:  50 g/L. 
i. Cove Base Adhesives:  50 g/L. 
j. Gypsum Board and Panel Adhesives:  50 g/L. 
k. Rubber Floor Adhesives:  60 g/L. 
l. Ceramic Tile Adhesives:  65 g/L. 
m. Multipurpose Construction Adhesives:  70 g/L. 
n. Fiberglass Adhesives:  80 g/L. 
o. Contact Adhesive:  80 g/L. 
p. Structural Glazing Adhesives:  100 g/L. 
q. Wood Flooring Adhesive:  100 g/L. 
r. Structural Wood Member Adhesive:  140 g/L. 
s. Special Purpose Contact Adhesive (contact adhesive that is used to bond 

melamine covered board, metal, unsupported vinyl, Teflon, ultra-high molecular 
weight polyethylene, rubber or wood veneer 1/16 inch or less in thickness to any 
surface):  250 g/L. 

t. Top and Trim Adhesive:  250 g/L. 
u. Plastic Cement Welding Compounds:  350 g/L. 
v. ABS Welding Compounds:  400 g/L. 
w. CPVC Welding Compounds:  490 g/L. 
x. PVC Welding Compounds:  510 g/L. 
y. Adhesive Primer for Plastic:  650 g/L. 
z. Sheet Applied Rubber Lining Adhesive:  850 g/L. 
aa. Aerosol Adhesive, General Purpose Mist Spray:  65 percent by weight. 
bb. Aerosol Adhesive, General Purpose Web Spray:  55 percent by weight. 
cc. Special Purpose Aerosol Adhesive (All Types):  70 percent by weight. 
dd. Other Adhesives:  250 g/L. 
ee. Architectural Sealants:  250 g/L. 
ff. Non-membrane Roof Sealants:  300 g/L. 
gg. Single-Ply Roof Membrane Sealants:  450 g/L. 
hh. Other Sealants:  420 g/L. 
ii. Sealant Primers for Nonporous Substrates:  250 g/L. 
jj. Sealant Primers for Porous Substrates:  775 g/L. 
kk. Modified Bituminous Sealant Primers:  500 g/L. 
ll. Other Sealant Primers:  750 g/L. 

  

http://www.aqmd.gov/home/regulations/rules/scaqmd-rule-book/regulation-xi
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2. Paints and Coatings:  SCAQMD 1113 Each color; most stringent of the following: 

a. Flat Paints and Coatings:  VOC not more than 50 g/L. 
b. Nonflat Paints and Coatings:  VOC not more than 150 g/L. 
c. Primers:  VOC not more than 50 g/L. 
d. Anti-corrosive and Anti-rust Paints Applied to Ferrous Metals:  VOC not more than 

250 g/L. 
e. Clear Wood Finishes, Varnishes:  VOC not more than 350 g/L. 
f. Clear Wood Finishes, Lacquers:  VOC not more than 550 g/L. 
g. Floor Coatings:  VOC not more than 100 g/L. 
h. Shellacs, Clear:  VOC not more than 730 g/L. 
i. Shellacs, Pigmented:  VOC not more than 550 g/L. 
j. Stains:  VOC not more than 250 g/L. 

3. Wet-Applied Roofing and Waterproofing:  Comply with requirements for paints and 
coatings. 

4. Composite Wood and Agrifiber Products:  May not contain urea-formaldehyde resin. 

PART 3 -  EXECUTION 

3.01 BARRIERS OR WORK AREA ISOLATION 

A. Contractor shall prevent the spread of dust, fumes and odors from their immediate work areas 
by: 
1. Erecting dust-tight barriers between indoor work areas and adjacent occupied areas. 

Construction barriers may be used for this purpose if suitably constructed to prevent dust, 
fume or odor migration. 

2. Closing and or covering windows, intake vents, louvers, or other building openings in the 
immediate vicinity of outdoor work, sufficient to prevent dust, fume or odor migration into 
the building interior. If such openings cannot be adequately sealed by closing, then poly 
sheeting, tape, or other impermeable covers shall be used. 

3. The Contractor shall provide a filtered, local exhaust system for the isolated work area. 

B. Contractor is prohibited from creating other hazardous or uncomfortable conditions for building 
occupants, such as very hot, humid, cold, or other conditions created by ventilation system 
alterations or blockages, closed or open windows in hot or cold weather conditions. 

C. Contractor is responsible for making itself familiar with building conditions and shall take care to 
isolate its work area in such a manner that building occupant activities and comfort are not 
unreasonably disrupted. 

3.02 DUST, FUME AND ODOR CONTROL 

A. Dust, fume or odor release shall be prevented by a suitable means, including but not limited to: 
1. Tools equipped with shrouds, HEPA filter equipped vacuum pickups. 
2. Alteration, shut down, or isolation of building ventilation systems in the immediate work 

vicinity. 
3. Shrouding around work activities. 
4. Shrouding stages, scaffolds, or other work platforms. 
5. Local exhaust ventilation systems exhausted to the outside of the building. 
6. Wet work methods. 

B. Contractor is responsible for selecting the means and methods it considers most suitable to 
achieve dust, fume and odor control. 

http://www.aqmd.gov/home/regulations/rules/scaqmd-rule-book/regulation-xi
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3.03 FIELD QUALITY CONTROL 

A. Board reserves the right to reject non-compliant products, whether installed or not, and require 
their removal and replacement with compliant products at no extra cost to Board. 

B. Additional costs to restore indoor air quality due to installation of non-compliant products will be 
borne by Contractor. 

C. In the event that dust or fumes escape from the work area or create dirty conditions or 
contamination to nearby building spaces or grounds, the Contractor is responsible for all costs 
associated with the cleaning, testing and/or repair deemed necessary by the Board's 
Representative. 

END OF SECTION 01 56 11 
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SECTION 02 24 00 

ENVIRONMENTAL ASSESSMENT 

PART 1 - GENERAL 

1.1 SECTION INCLUDES 

A. This environmental summary is for information purposes only. No work is associated with this
section.

1.2 AVAILABLE ENVIRONMENTAL ASSESSMENT DOCUMENTS

A. LIST REPORTS:
1. Limited Lead-Based Paint Survey, prepared by Carnow, Conibear & Assoc., Ltd. Dated

March 11, 2020
2. Limited Asbestos Survey, prepared by Carnow, Conibear & Assoc., Ltd., dated June 26,

2020
3. Phase I Environmental Site Assessment, prepared by Carnow, Conibear & Assoc., Ltd.,

dated March 22, 2022

1.3 SITE DESCRIPTION: 
1. Kenwood Academy School Buildings 2 & 5.
2. The entire site of the school encompasses approximately 494,454 sq.ft.
3. The entire square footage of the building is 354,420 sq.ft. (Kenwood + Canter).
4. Kenwood Academy Link SOW is approximately 4,219 sq.ft.
5. Kenwood Academy MEP SOW is approximately 4,624 sq.ft.
6. The site in Chicago, IL is bounded by E 49th street to the North, S Blackstone Ave to the

West, E Hyde Park Blvd to the South and S Lake Park Ave to the East

1.4 SITE HISTORY 

A. Historical records indicate subject property was developed with residential properties, parking
garages stores, and a filling station between 1925 and 1950. By 1956, the Kenwood Public
School developed on the subject property. The adjacent properties were primarily occupied by
residential flats, residential dwellings, and stores in 1925. By 1975, more commercial buildings,
parking garages, and a storage building developed.

B. Construction of the current School structure was completed by 1956.  Sometime prior to that,
the former residential buildings were demolished.

1.5 ENVIRONMENTAL CONDITIONS

A. The March 22, 2022 Phase I ESA conducted for the subject site identified no Recognized
Environmental Conditions (RECs) with the subject property. According to historical sources, one
1,000-gallon heating oil underground storage tank (UST) and one 1,000-gallon gasoline UST
were identified on the south adjacent site, which were associated with Kenwood Academy. The
tanks were identified on the east side of the Kenwood Academy school building and north of the
parking lot, which were not within the scope area.



CPS Control: 01_11/27/2018 
ISSUED FOR BID 09.28.2022 

KENWOOD ACADEMY MEP 
PBC PROJECT NO. 05326 

02 24 00 - 2 ENVIRONMENTAL ASSESSMENT 

PART 2 - PRODUCTS  (NOT USED) 

PART 3 -  EXECUTION  (NOT USED) 
END OF SECTION 02 24 00 
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ROOM ID/NAME: Throughout Renovation Work Areas 

Substrat
e

Component 
Walls Ceiling Floor 

Response Action Comments N E S W C F 

All 
Animal 
Excrement & 
Carcass 

X X X X X X 

Animal Excrement 
and Carcass 
Removal  
In accordance with 
Specification 
Section 02 87 13 

Assumed to exist in 
inaccessible areas. 

All Dust, Fumes 
and Odors X X X X X X 

General Dust, 
Fume and Odor 
Control 
In accordance with  
Specification 
Section 01 56 11 

The General Contractor and 
all sub-contractors shall be 
required to protect the 
school building during all 
work activities that will 
create dust, fumes, and 
odors.  

All 

Fluorescent 
Bulbs, 
Ballasts, & 
Mercury 
containing 
thermometer
, gauge, or 
switches, 
etc. 

X X X X X X 

Hazardous and 
Universal Waste 
Management 
In accordance with  
Specification 
Section 02 86 13 

Any item impacted by 
renovation shall be 
segregated for special 
disposal as identified 

NOTES: 
1. General Contractor responsible for communication of dust control to all subcontractors.
2. Managing Environmental Consultant (MEC) to perform routine review of project housekeeping and overall

cleanliness.
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ROOM ID/NAME: Penthouse Mechanical Room (Main Building) 

Substrate Component 

Walls Ceiling Floor 

Response Action Comments N E S W C F 

Fan Unit Fan Caulk X Asbestos 
Abatement: 
All work per 
Specification 
Section 02 82 14 

See ASB-1 

Contractor to determine of 
scope of work will be 
required to complete 
renovation.  

Concrete/
Metal Louver Caulk X 
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ROOM ID/NAME: Electrical Room (C-110S), Team Storage Room (C-110), & Hallway 
Adjacent to these rooms/Team Locker Room 

Substrate Component 

Walls Ceiling Floor 

Response Action Comments N E S W C F 

Any 

Thermal 
System Pipe 
Joint 
Insulation 

X 

Asbestos 
Abatement: 
All work per 
Specification 
Section 02 82 14 

See ASB-2 

Contractor shall mark all 
insulations required to be 
removed to support 
renovation. Refer to AOR 
Drawings for extent of work. 
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SECTION 02 82 14 

ASBESTOS ABATEMENT - INTERIORS 

PART 1 -  GENERAL 

1.01 SECTION INCLUDES 

A. These environmental requirements apply to all Board projects. These specifications apply for all
demolition, construction and renovation projects that require the removal and disposal of
asbestos containing material from the inside of a building in accordance with all applicable
regulations.

B. Asbestos abatement in interior building spaces, covered walkways or porticos connecting
buildings, and on outdoor mechanical systems which condition indoor air (such as air handling
units, air conditioners, cooling towers, etc.) is governed by rules established by the Illinois
Department of Public Health (IDPH). These specifications address or reference the
requirements for complying with IDPH, OSHA, and EPA NESHAP asbestos rules. Each and
every rule requirement may not be restated in detail since trained, accredited, and licensed
Contractors and individuals are required for this work and are presumed to be familiar with the
relevant laws and rules. Full regulatory compliance is required, and is a part of the contract,
whether specifically stated herein or not.

C. Exterior building spaces are not subject to IDPH rules unless the abatement procedures involve
interior spaces of the building. Roofing, exterior transite sheeting, asbestos siding, asbestos-
containing paint, caulking, glazing, flashings, cements, or other products installed on the
building exterior are subject to OSHA and NESHAP rules which, in many cases are less
rigorous than IDPH requirements. Abatement of these items is specified in separate, related
specification sections.

1.02 DEFINITIONS

A. In addition to the terms listed below, all definitions in the laws and regulations specified
elsewhere in the specifications are incorporated by reference, whether or not restated herein.

B. Abatement Contractor (AC): the entity responsible for performing the work in the specifications
and has the training and accreditation to competently perform the work. This entity shall obtain
and maintain licenses required for the indoor work in the specifications.

C. Architect on Record (AOR): any person or firm employed by the Board for the purpose of
designing the project.

D. Asbestos Abatement Supervisor (Supervisor): any person who supervises asbestos abatement
workers. This person must be trained, accredited, and meet OSHA competent person criteria for
asbestos abatement.

E. Board: Owner of the property and the authority ordering the work specified herein.

F. Board Representative: the entity responsible for overall project coordination and completion.

G. CDPH: Chicago Department of Public Health.

H. Competent person: one who is capable of identifying existing asbestos hazards in the
workplace and selecting the appropriate control strategy for asbestos exposure, who has the
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authority to take prompt corrective measures to eliminate them, as specified in 29 CFR 
1926.32(f): in addition, for roofing materials (considered Class II work) who is specially trained 
in a training course which meets the criteria of EPA's Model Accreditation Plan (40 CFR 763) for 
supervisor, or its equivalent. 

I. Contractor: the entity responsible for performing the complete scope of work in the Documents.
The Contractor may elect to self-perform or subcontract out any portion of the work.

J. Managing Environmental Consultant (MEC): the entity with overall responsibility for the
environmental aspects of the project, including design, organization, direction, and control as
well as investigations, assessments and on-site supervision of project managers.

K. Environmental Project Manager (EPM): the project manager selected by the MEC to perform
environmental monitoring and act on behalf of the MEC for the Board on the project.

L. HEPA Filter: a High Efficiency Particulate Air filter capable of trapping 99.97% percent of
particles greater than 0.3 micrometers in mass median aerodynamic equivalent diameter.

M. IDPH: the Illinois Department of Public Health.

N. OSHA: the federal Occupational Health and Safety Administration.

O. Plasticize: to apply plastic sheeting over surfaces or objects to protect them from contamination
or water damage.

P. Personal Protection Equipment (PPE): the protective suits, head and foot covers, gloves,
respirators and other items used to protect persons from asbestos or other hazards.

Q. RCRA: the Resource Conservation and Recovery Act and associated regulations.

R. SDS: Safety Data Sheets, required by OSHA for any chemical in the workplace that that could
be expected to cause an exposure to workers during normal use or in emergency situations.

S. TCLP: the Toxicity Characteristic Leaching Procedure as specified in EPA 530/SW-846, Test
Methods for Evaluating Solid Waste: Physical/Chemical Methods 3rd edition, November 1986.

T. Work: the obligations of the Contractor under the Contract Documents. Work includes, unless
specifically excepted by the Contract Documents, the furnishing of all materials, labor,
equipment, supplies, plant, tools, scaffolding, transportation, superintendence, permits,
inspections, occupancy approvals, insurance, taxes, and all other services, facilities and
expenses necessary for the full performance and completion of the requirements of the Contract
Documents. Work also means that which is furnished, produced, constructed, or built pursuant
to the Contract Documents.

U. Work Area: the area or areas where asbestos abatement is being conducted.

V. Work Site: the room or rooms undergoing lead abatement activities.  All closets/book
rooms/coat hanger rooms/vestibules/washrooms within a room are considered part of the Work
Site in which abatement work has been identified on the Drawings, whether or not they are
numbered separately.

1.03 SCOPE OF WORK

A. Refer to Contract Drawings and Environmental Scope Sheets in Section 02 24 01.



CPS Control: 01_11/27/2018 
ISSUED FOR BID 09.28.2022 

Kenwood Academy MEP 
PBC PROJECT NO. 05326 

02 82 14 - 3 ASBESTOS ABATEMENT - INTERIORS 

 

B. The Work includes all labor, equipment, materials, and supplies necessary to perform the 
Scope of Work in the bid documents by the procedures described herein. The Contractor, by 
submitting a bid for the Work, represents itself as knowledgeable and expert in the performance 
of the Work, and includes all things usually and customarily necessary to provide a complete 
and finished job, whether specifically mentioned or not. 

C. Removal of friable and non-friable asbestos-containing materials listed in the bid documents, 
including pre-cleaning, moving of furnishings, establishing regulated areas, isolating the Work 
Areas, protection of adjacent areas, containment when required, cleanup and decontamination 
to the specified clearance levels, proper packaging and disposal of wastes, and all other steps 
necessary to complete the scope of work. 

D. Repair or replacement of damaged surfaces, fixtures, or furnishings to restore them to their pre-
existing condition to the satisfaction of the Architect of Record and the Board Representative. 

E. When the bid documents include lead and asbestos abatement items in the same spaces, they 
should be performed in the sequence and combinations that produce the most efficient results, 
minimize concentrated lead waste volume, and produce the least amount of total waste. That 
sequence will generally be: 
1. Cleanup of lead dust, flakes, chips, and residues most likely to fail a TCLP test. If both 

lead and asbestos debris are present and mixed together, they may be cleaned up and 
disposed together. 

2. Cleanup and removal of failed or delaminated friable asbestos-containing debris, if any. 
3. Removal of friable asbestos materials and cleanup of visible residues. 
4. Removal of lead-bearing architectural components. 
5. Removal of non-friable asbestos items. If both asbestos and lead are on the same 

components, for example lead paint and asbestos-containing glazing compound, the 
components may be removed and disposed with both the lead and asbestos-bearing 
items intact. 

6. Removal of lead-based paint, coatings, or surfacing material. 
7. Final cleanup and decontamination of the work space. Final air clearance (asbestos) and 

wipe samples (lead) may be performed concurrently. 
8. When lead and asbestos final decontamination processes are combined, the more 

stringent cleanup procedures shall apply for both. 
9. Waste disposal: 

a. Hazardous waste: loose paint flakes, chips, and dust; lead-specific cleaning 
supplies; contaminated soil; combined final decontamination supplies; disposable 
suits, gloves, head covers, and foot covers; other items that fail a TCLP or other 
RCRA test. 

b. Special waste: friable asbestos-containing waste materials and lead-contaminated 
waste that has passed TCLP or other RCRA tests. 

c. Construction and Demolition (C&D) debris: lead-bearing architectural components; 
concrete and lumber with or without tile or mastic attached; demolition debris, and 
other general wastes. 

d. All asbestos-containing or lead-bearing wastes, regardless of classification, shall 
be disposed in a landfill approved by the IEPA to accept asbestos-containing or 
lead-bearing waste materials. 

F. Compliance with all applicable laws, regulations, standards, and these specifications. In the 
case of a conflict, the Contractor shall comply with the most stringent. 

G. Contractor is required to fully comply with IDPH rules and these specifications unless a variance 
is granted by IDPH. Any variances obtained by the MEC will be listed in the bid documents. 

H. All licenses, accreditations, permits, fees, notifications, reports, or other documents required by 
law, regulation, this specification, or the bid documents. 
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I. Provide project closeout documentation to the APM within thirty (30) days after final clearance. 
This documentation shall include, but is not limited to, submittals specified elsewhere in the 
specifications. 

1.04 LAWS, REGULATIONS AND STANDARDS 

A. The following laws, regulations, and standards are incorporated by reference: 
1. 105 ILCS 105:  Illinois Asbestos Abatement Act 
2. 77 Ill. Adm. Code 855:  Asbestos Abatement for Public and Private Schools and 

Commercial and Private Buildings in Illinois 
3. 29 CFR 1910:  US OSHA General Industry Standards 
4. 29 CFR 1926:  US OSHA Construction Standards 
5. 29 CFR 1926.1101:  US OSHA Asbestos Construction Standards 
6. ASHARA:  US EPA Asbestos School Hazard Abatement Reauthorization Act 
7. 40 CFR Part 61:  US EPA National Emissions Standards for Hazardous Air Pollutants 

(NESHAP), 11/90 revision 
8. 40 CFR 763 Subpart E: US EPA Asbestos Hazard Emergency Response Act (AHERA) 

Rules 
9. 40 CFR 763 Subpart E: US EPA Asbestos Model Accreditation Plan (MAP):  Appendix C-

Interim Final Rule 
10. 11-4-2170 Chicago Building Code - Demolition and Renovation Safeguards 
11. 11-4-2150 Environmental Standards related to demolition, renovation, asbestos 

abatement and maintenance, sandblasting, chemical washing, and grinding of buildings 
or other structures 

1.05 ASSESSMENT, MONITORING, TESTING AND ANALYSIS 

A. The MEC will perform inspection, testing and design services prior to the start of Work, and 
during the project, and will perform testing, inspection, and monitoring services during the Work 
and upon its completion: 
1. Prior to the start of the Work, the MEC shall: 

a. Identify suspect materials and confirm their asbestos content through review of the 
school’s management plan or by testing. 

b. Design the project and address any design changes if requested by the 
AOR/Board Authorized Representative. 

c. Collect background air samples before conditions are disturbed. Background 
samples will be analyzed by Phase Contrast Microscopy (PCM). 

d. Review and approve the pre-abatement submittals submitted by the AC. 
2. During the Work, the MEC shall: 

a. Enter the Work Area at least every two hours to inspect the Work procedures and 
Work Area integrity. 

b. Maintain a daily log to record the day’s events, problems, corrective actions. 
c. Collect air samples inside and outside the Work Area, and in the breathing zone of 

representative persons. 
d. The MEC will stop the Work if airborne asbestos concentrations outside the Work 

Area exceed 0.01 f/cc or the background sample levels, whichever is higher. The 
Work may restart when the source of fiber release has been identified and 
corrected. Contractor shall be responsible for cleaning and decontaminating the 
outside area if caused by the asbestos abatement activities. 

e. Observe/document smoke testing of the containment by the Contractor. 
f. Review original worker licenses and maintain weekly submittals from the AC. 
g. Notify the MEC’s project designer if design changes are needed before execution. 

3. Upon completion of the Work, the MEC shall: 
a. Inspect for visible debris.  Contractor shall be required to re-clean the area or 

portions of areas until no visible debris remains and the Work Area is dry. 
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b. Perform aggressive clearance testing by Transmission Electron Microscopy (TEM) 
when the ACM in a Work Area is 260 linear feet, 160 square feet, or 35 cubic feet 
of volume or more, as required by AHERA and IDPH Section 855.170. The sample 
set shall include at least 5 inside samples, 5 outside samples, 2 field blanks and 1 
sealed blank.  Note: Large complicated, or multi-floor contiguous Work Areas 
connected by corridors, stairways, or other connections shall be tested using 
additional inside the Work Area samples.  For clearance of multiple mini 
containments containing a total removal quantity greater then160 square feet or 
260 linear feet, a combined PCM/TEM final clearance procedure may be used. 
The first part of the procedure shall involve the collection and analysis of one PCM 
sample from within each mini containment.  The second part shall involve the 
collection and analysis of five (5) TEM samples within the mini containments 
having the highest PCM analysis results. If there are five or fewer mini 
containments to be sampled, then only TEM sampling shall be conducted.   A 
minimum of five (5) TEM samples shall be collected.  All requirements of 40 CFR 
763 Subpart E, Appendix A shall apply. 

c. Perform aggressive clearance testing by PCM when the ACM in a Work Area is 
less than 260 linear feet, 160 square feet, or 35 cubic feet of volume. 

d. Collect and analyze samples in accordance with AHERA Appendix A procedures 
and IDPH rule section 855.470. 

e. Prepare and submit the IDPH “Project Manager’s Summary Report Form” within 
10 days of final clearance. 

f. Prepare and submit the Project Manager Report to the IDPH within 60 Working 
days of clearance testing.  The final Project Manager is responsible for completion 
of the project report. 

B. The Contractor shall provide OSHA compliance air monitoring to determine exposures to its 
employees in accordance with OSHA 29 CFR 1926.1101. Frequency of testing shall comply 
with OSHA requirements for the anticipated and actual exposure levels. 
1. A written Exposure Assessment may be provided prior to the start of the Work to 

determine the requirements for respiratory protection and frequency of OSHA monitoring 
for each type of activity. The Contractor should note that a Negative Exposure 
Assessment (NEA) may be possible for many tasks. For interior work, this would allow 
reduced OSHA monitoring frequency. 

2. Analysis may be performed on site. 

C. Credentials required for testing and analysis of PCM final clearance air samples: 
1. Accreditation by AIHA or AAR; or 
2. Participation in the Proficiency Analytical Testing (PAT) program. 
3. Certification of individual qualification to read samples on site when on site analysis is 

performed. 

1.06 SUBMITTALS 

A. To CDPH at least 10 working days before commencement of Work: 
1. State of Illinois Demolition/Renovation/Asbestos Project Notification form. 
2. Written permission from building Owner authorizing Contractor to commence work 

B. To IDPH, IEPA, CDPH, MEC and AOR at least 10 working days before commencement of Work 
(if required per quantity of materials being abated): 
1. IDPH Asbestos Notification on current form, including inspector license number and 

landfill permit number. 
2. Written permission from building Owner authorizing Contractor to commence abatement. 
3. Building Owner asbestos abatement notification to building occupants and the Board. 
4. School Floor Tile Project Notice, when applicable. 
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C. To MEC and AOR at least five days prior to commencement of Work: 
1. Documentation of arrangements of transport and disposal, landfill name and location, 

handling procedures and PPE at the landfill, prepared and signed by the landfill. 
2. Drawings or sketches for layout and construction of isolation barriers and 

decontamination units. 
3. Respirators: NIOSH approvals and manufacturer certification of HEPA filtration for 

cartridges. 
4. Manufacturers’ certifications that all HEPA vacuums, negative air pressure equipment, 

and other local exhaust ventilation equipment conform to ANSI Z9.2-79. 
5. Written notifications to rental companies for any rental equipment used. 
6. Results of any performance tests for encapsulants, if applicable. 
7. OSHA Exposure Assessment, if available. 
8. Laboratory and analyst credentials for Contractor OSHA samples. 
9. Safety Data Sheets (SDS) for chemicals used on site. 
10. Work Plan and Schedule. 

D. To MEC and AOR on the first day of abatement Work: 
1. Original Contractor, supervisor, and worker licenses along with a copy each. 
2. Initial Course Accreditation and current refresher accreditation for each supervisor and 

worker. 
3. Physician’s Written Opinions for workers and supervisors. 
4. Fit test documentation for all employees, agents. 

E. To MEC and AOR weekly during the abatement Work: 
1. Job progress reports detailing abatement activities, progress compared to schedule, 

problems and actions taken, injury reports, and equipment breakdowns. 
2. Waste Shipment Records. 
3. Work Site Entry logs. 
4. Manometer readable tape for negative pressure differentials for each negative pressure 

worker enclosure or a log of digital readout. 
5. Filter Change logs for respirators, HEPA vacuums, negative air machines, and other 

engineering controls. 
6. OSHA compliance air monitoring data. 
7. Worker license and certification log. 

F. Prior to beginning Work, the AC shall submit required notifications to applicable regulatory 
agencies and receive an Owners Authorization and Notice to Occupants from the Board for 
buildings where asbestos abatement will take place.  The AC shall provide copies of all 
regulatory notices to the Board Representative, MEC, and the EPM within 24 hours of sending 
such notices to the regulatory authority.  The AC shall not begin a project until such notices are 
provided to all parties listed above. 

PART 2 -  PRODUCTS 

2.01 TOOLS AND EQUIPMENT 

A. All tools and equipment shall at least conform to minimum industry standards and IDPH 
regulations. 

B. Equipment: 
1. Negative Air Machines shall provide HEPA filtration and conform to ANSI Z9.2 fabrication 

criteria. 
2. Respirators shall be NIOSH approved for use with lead, asbestos, or other contaminants 

anticipated in the Work. 
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3. Contractor is fully responsible for complying with OSHA rules for other Safety equipment, 
such as hard hats, safety harnesses, eye protection, gloves, footwear, and any other 
safety devices used on the site. 

4. Pressure differential manometer with readable tape shall be provided by the Contractor, 
including calibration documentation. 

C. Tools: 
1. Shovels and scoops shall be rubber or plastic, suitable for use in a plasticized 

containment. Metal shovels are not permitted. 
2. Scrapers, brushes, utility knives and other hand tools shall be of good quality and 

suitable for the intended uses. The Contractor shall keep an ample supply on hand for 
the completion of the Work 

3. Power tools such as, but not limited to saws, pneumatic chisels, brushes, sanders, and 
needle guns shall be equipped with shrouds and HEPA-filtered local exhaust systems to 
capture released particles. 

4. Buffers are not permitted. 

2.02 MATERIALS 

A. All materials shall at least conform to minimum industry standards and IDPH regulations. 

B. Installed materials which become a part of the Work such as, but not limited to, encapsulants 
shall be of good quality, non-lead-bearing, free of asbestos, and conform to the respective 
reinstallation specification sections prepared by others. 
1. Contractor shall ensure that encapsulants and sealants used as primers, basecoats, or 

covering existing materials are compatible with the respective existing or reinstallation 
materials and their manufacturers’ warranties. 

2. Encapsulants for surfaces to which fireproofing shall be applied (beams, columns, floor or 
roof decks, other structural members) shall be tested and rated as a component of the 
fireproofing system and listed in the UL Fire Resistance Directory with the specific 
fireproofing material to be installed. 

C. Abatement Materials: 
1. Fire-retardant Poly sheeting for all applications shall be 6 mil nominal thickness for critical 

seals, floors, ceilings and drop cloths, and 4 mil for walls. 
2. Tape shall be 2” or 3” duct tape or other waterproof tape suitable for joining poly seams 

and attaching poly sheeting to surfaces. 
3. Spray adhesives shall be non-flammable and free of methylene chloride solvents. 
4. Disposal bags shall be 6 mil. 
5. Disposable suits, hoods, and foot coverings shall be TYVEK or similar. 
6. Solvents shall be compatible with any primers, mastics, adhesives, paints, coatings, or 

other surfacing materials to be installed following their use. 

PART 3 -  EXECUTION 

3.01 EMPLOYEE TRAINING, QUALIFICATION AND MEDICAL SCREENING 

A. Supervisors and Workers shall be trained, accredited, and licensed in accordance with IDPH 
rules. 
1. Contractor shall keep copies of licenses and most recent annual refresher training 

certificate at the jobsite at all times for all Contractor personnel. 
2. An IDPH- licensed supervisor (competent person) shall be present at the Work Site at all 

times when Work under these specifications is being conducted. 
3. Current fit testing documentation. 
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B. Medical Screening. All Contractor personnel shall have a current medical examination in 
accordance with OSHA requirements. Copies of the Physician’s Written Opinions shall be kept 
on site. 

3.02 PERMISSIBLE EXPOSURE LIMITS 

A. The OSHA Permissible Exposure Limit (PEL) for worker exposure to airborne asbestos is 0.1 
f/cc as an 8-hour time-weighted average (TWA). 

B. The OSHA short term excursion limit for worker exposure to airborne asbestos is 1.0 f/cc for a 
30 minute sample. 

C. The permissible level of airborne fibers in areas adjacent to the Work Area is 0.01 f/cc or 
background level, whichever is higher, as determined by PCM. 
1. Work shall immediately cease in any Work Area where the airborne fiber concentrations 

exceed this level. 
2. The source of outside contamination shall be determined, and corrective measures (e.g. 

wet cleaning, changes in work practices, negative pressure containment) shall be 
implemented to prevent recurrence. 

3. The Contractor shall be responsible for cleanup of contamination in adjacent areas 
caused by the asbestos abatement activities at no additional cost to the building Owner. 

3.03 EXPOSURE ASSESSMENT AND MONITORING 

A. The Contractor shall make an assessment of the airborne exposures. Assessment shall 
conform to OSHA requirements and may be based upon: 
1. Initial monitoring of representative workers who the Contractor believes are exposed to 

the greatest airborne concentrations of asbestos, or 
2. Past monitoring (within the past 12 months) or objective data for conditions closely 

resembling the processes, type of material, control methods, work practices and 
environmental conditions to be used for this project, or 

3. In the absence of an exposure assessment, the Contractor shall perform the Work in full 
negative pressure containment with Type C pressure-demand respirator with auxiliary 
SCBA escape bottle. 

B. The Contractor shall perform personal monitoring in accordance with the following 
requirements: 
1. Initially, to establish an exposure assessment when past monitoring or objective data are 

not available for an initial determination. 
2. Periodically if the exposures are, or are expected to be, below the PEL. 

a. Whenever there has been a change of equipment, process, control, personnel, or 
a new task has been initiated that may affect employee exposures, the exposure 
assessment shall be updated, and monitoring shall be reinstituted if exposures are 
unknown or are expected to exceed the PEL. 

3. Daily, if exposures are above the PEL. 

3.04 RESPIRATORY PROTECTION 

A. Respiratory protection shall be worn by all persons potentially exposed to airborne asbestos 
fibers from the start of the abatement project until all areas have passed clearance air 
monitoring, in accordance with all applicable laws, regulations and standards specified 
elsewhere in the specifications. 

B. Contractors must have a respiratory protection program in compliance with all applicable laws, 
regulations and standards specified elsewhere in the specifications. 
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3.05 HYGIENE PRACTICES 

A. Eating, drinking, smoking, chewing gum or tobacco, and applying of cosmetics are not allowed 
in the Work Area. 

B. All persons entering the Work Area are required to wear appropriate PPE, and follow the entry 
and exit procedures posted in the Personnel Decontamination Enclosure System. 

C. Personal Protection Equipment (PPE) shall include: 
1. Full body disposable suits, headgear, and footwear. 
2. Gloves. 
3. Safety glasses 
4. Hardhats. 
5. Non-disposable footwear and clothing shall remain in the Work Area and shall be 

disposed of as contaminated waste when the job is completed. 
6. Authorized visitors shall be provided with suitable PPE. 

3.06 PROHIBITED ACTIVITIES 

A. Dry removal or dry sweeping. 

B. Use of compressed air for cleaning. 

C. Use of high speed power tools not equipped with a HEPA-filtered local exhaust system. 

D. The abatement Contractor shall not execute abatement activities without asbestos abatement 
design drawings that have been signed by an IDPH licensed Asbestos Designer are on the job 
site.  Any and all changes to containment layout and placement shall not be executed until 
revised design drawings that have been approved and signed by an IDPH licensed Asbestos 
Designer are on the job site. 

E. Buffers cannot be used to remove mastic. 

3.07 WORK AREA ISOLATION AND PREPARATION 

A. General Preparation: 
1. Post: 

a. Caution signs meeting the specifications of OSHA 29 CFR 1926.1101 (k)(6) at any 
location and approaches to a location where airborne concentrations of asbestos 
may exceed ambient background levels. 

b. Decontamination and Work procedures in equipment rooms and clean rooms. 
c. EPA NESHAP asbestos rules (40 CFR Part 61, subparts A & M) in the clean room. 
d. OSHA Asbestos Construction Standards (29 CFR 1926.1101) in the clean room. 
e. Entry and Exit Log. 
f. List of telephone numbers in the clean room for: 

1) Local hospital and/or local emergency squad. 
2) School security office (if applicable). 
3) Owner representative reachable 24 hours per day. 
4) Contractor’s headquarters. 
5) Architects or consultants directly involved in the project. 

2. Secure the Work Area from entry by unauthorized persons. 
3. Separate Work Areas from Occupied Areas. 

a. Seal off all doorways and corridors which will not be used for passage during 
Work. 
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b. Install IDPH required separation barriers per section 855.430 (a) in all openings 
larger than 4 ft by 8 ft, consisting of wood or metal framing, a sheathing material 
such as plywood or drywall at least 5/8” thick on the work side, and double-layer 6-
mil poly, both sides. Edges shall be caulked at the floor, ceiling, walls, and fixtures 
to form an air-tight seal. 

c. If the school is not totally occupied (see Section 855.430), the sheathing material 
may be omitted. 

4. Separate Occupied areas from Secured Areas. 
a. Install IDPH barriers per section 855.430 (b). 

B. Interior Preparation: 
1. Shut down and lock out electric power to all Work Areas. Provide temporary power from 

an outside source with ground-fault circuit interrupter (GFCI) at the source. 
2. Shut down and isolate heating, cooling, and ventilating air systems. Remove HVAC 

filters, package and dispose as asbestos waste. 
3. Pre-clean movable objects with HEPA vacuums or wet cleaning and remove from the 

Work Area to a location designated by the MEC where friable ACBM is involved. 
4. Pre-clean fixed items which must remain in the Work Area with HEPA vacuums or wet 

cleaning where friable ACBM is involved. 
5. Wrap all fixed objects and equipment which will remain in the Work Area with a minimum 

of one layer of six mil poly. 
6. Remove/protect carpeting per environmental scope sheets. 
7. Pre-clean the Work Area with HEPA vacuums or wet cleaning. 
8. Seal off all windows, corridors, doorways, skylights, ducts, grilles, diffusers, and other 

penetrations or openings in walls, ceilings and floors with 6-mil poly and tape. 
9. Cover floors with two layers of fire-retardant 6-mil poly with seams staggered and taped, 

and extending 12” up walls. Cover walls with two layers of 4-mil poly, with each wall poly 
overlapping each floor poly layers by 12”. 

10. Asbestos materials shall not be disturbed during the preparation phase. 
11. Suspended ceilings shall remain in place until preparation phase is complete. 

Remove/protect ceiling tile per environmental scope sheets. 
12. Maintain emergency and fire exits. 
13. Install a five chamber Worker Decontamination Enclosure System, consisting of clean 

room, shower room, and dirty room separated by airlocks at least 3’ wide, all with 
curtained doorways, of sufficient size to serve the size of the crew, and with all features 
required by IDPH rules. 
a. Where a remote decon unit is used (i.e. non-friable ACBM and TSI glove-bag 

operations), the AC shall: 
1) Set up the decon unit within the Work Area barriers. 
2) Establish a negative pressure of at least 0.02” water column (wc) between 

the dirty room and adjacent spaces, including the clean room. 
3) Provide at least 4 air changes per hour within the decon unit. 
4) Use a double suiting procedure where the workers proceed to the Work 

Area exit, HEPA-vacuum gross debris from their persons using a "buddy 
system” put on  a clean suit (either over their dirty suit or after removing the 
dirty suit), assure that their footwear are free of ACM contamination, and 
follow a designated path to the remote decon unit. 

5) Once in the decon unit, follow normal decontamination procedures. 
14. Install an Equipment Decontamination Enclosure System, consisting of a washing station 

and a holding area, with curtained doorways and a lockable door. 
15. Maintain a negative pressure of at least 0.02” water column (wc) between each contained 

area and adjacent spaces 24 hours a day using negative air machines vented to the 
outside, from the start of abatement work to final clearance.  Backup negative air 
machines shall be available onsite in case of machine failure. 

16. Once operational, the system shall be inspected daily with smoke tubes by the 
Contractor.  Damages and defects shall be repaired immediately upon discovery. 
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C. Exterior Preparation (for areas that interface with interior work): 
1. 6 mil plastic sheeting shall be placed over the ground, foundation, or other surfaces 

below the abatement area. 
2. Unauthorized entry shall be prevented by using appropriate barriers, such as warning 

tape, fencing, or other suitable barriers. 
3. Nearby air intakes, grilles, and other openings into the building interior shall be sealed off 

with poly and tape. 
4. The Contractor shall be responsible for cleanup of any adjacent areas that become 

contaminated as a result of the abatement activities at no additional cost to the building 
Owner. 

3.08 ABATEMENT PROCEDURES 

A. Removal: 
1. Asbestos materials shall be adequately wetted and kept adequately wet during removal. 
2. ACM waste shall be bagged or containerized as it is removed. 
3. Work Areas shall be kept wet until visible material is cleaned up. 

B. Encapsulation: 
1. Damaged or missing areas of existing materials shall be repaired with non-asbestos 

substitutes, where appropriate. 
2. Loose or hanging ACM shall be removed using appropriate removal procedures. 
3. Bridging encapsulants shall be applied in accordance with manufacturer’s instructions. 
4. Penetrating encapsulants shall be applied to penetrate existing materials to the substrate. 
5. Encapsulants shall be applied with airless spray equipment. 
6. Encapsulated ACM shall be labeled as asbestos to prevent future unprotected 

disturbance. 

C. Enclosure: 
1. Locations where openings for hangers, supports, framing, or other attachments must be 

made in the ACM must be misted with water and kept damp to reduce airborne fiber 
release. Tools used to drill, cut, or otherwise disturb the ACM during attachment 
installation shall be equipped with a HEPA-filtered local exhaust system. 

2. Loose or hanging ACM shall be removed using removal procedures. 
3. Damaged areas shall be repaired with non-asbestos materials. 
4. Utilities or other items requiring access shall be relocated outside of the enclosure area. 

Once enclosures are installed, they shall not be opened or disturbed. 
5. Enclosure materials shall be impact resistant and provide an airtight barrier. 
6. Enclosures shall be labeled that they contain asbestos materials to prevent future 

unprotected disturbance. 

3.09 CLEANING AND DECONTAMINATION 

A. Cleaning and decontamination of abatement areas, excluding glove-bag areas, are as follows: 

B. All visible accumulations of ACM, debris, tools, and unnecessary equipment shall be removed 
from the Work Area. 

C. First clean: 
1. Wet clean all surfaces and remove excess water. 
2. Wait 12 hours before proceeding further to allow dust and fibers to settle. 
3. Remove outer layer of poly and dispose as ACM waste. 
4. Completion of First Clean shall be determined and documented by the MEC. 

D. Second clean: 
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1. Wet clean all surfaces and remove excess water. 
2. Wait 12 hours before proceeding further to allow dust and fibers to settle. 
3. Remove inner layer of poly and dispose as ACM waste. 
4. Critical barriers on windows, doors, penetrations, and other openings shall remain in 

place and negative air system shall remain in continuous operation until final clearance 
tests have passed. 

5. Completion of Second Clean shall be determined and documented by the MEC. 

E. Third clean: 
1. Wet clean all surfaces and remove excess water. 
2. Wait 12 hours before proceeding further to allow dust and fibers to settle. 
3. Remove all tools, cleaning materials, remaining wastes from the Work Area.  Tools and 

equipment shall be cleaned before removal. 
4. Third Clean shall be determined and documented by the MEC. 

F. Visual inspection: MEC and Contractor shall jointly inspect the Work Area for visible residue and 
excess water and, if observed, repeat the clean/12 hour wait cycle until residues are not 
detected and Work Area is dry. 

G. Apply lock-down encapsulants where specified in the bid documents. 

H. MEC will inform AC if the Work Area is ready for final clearance testing. 

3.10 FINAL CLEARANCE 

A. Final clearance testing (aggressive methods) shall be performed after 12 hours have lapsed 
since the final cleaning, and when visual inspection has been completed and no visible water or 
condensation remains. 

B. Work Areas with 260 linear feet or 160 square feet or more of ACM shall be tested using 
aggressive sample collection methods and TEM analysis, as required by AHERA and IDPH 
Section 855.170. The sample set must include at least 5 inside samples, 5 outside samples, 2 
field blanks, and 1 sealed blank. NOTE: Large, complicated, or multi-floor contiguous Work 
Areas connected by corridors, stairways, or other connections may be tested with a larger 
“inside” sample set rather than full, multiple TEM tests, so long as the inside sample distribution 
is reasonably representative of the Work Area conditions. 

C. Work Areas with less than 260 linear feet or 160 square feet may be tested using aggressive 
sample collection methods and analyzed by PCM. 

D. If final clearance test(s) fail, the AC is responsible for repeating the cleaning sequence as 
necessary until final clearance tests are successful.  All expenses associated with the collection 
and analysis of additional final clearance tests are the responsibility of the AC. 

3.11 SPECIAL PROCEDURES: 

A. Less stringent requirements may apply in a number of cases. 

B. Variances from IDPH Regulations. Variances may be requested and approved by the IDPH. 
These less stringent procedures may only be used when they have been requested by the 
Project Designer and approved by the IDPH on a case-by-case basis. 
1. Variances that have been applied for the project will be listed in the bid documents. 

These variances may or may not be approved by the IDPH. 
2. The Contractor is encouraged to request additional variances it believes will be beneficial 

to the project. Such requests shall be submitted to the Project Designer/MEC as a value 
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engineering proposal which references the IDPH regulation section, describes the 
procedure variations, includes information which supports the efficacy and benefits of the 
alternative procedures, and offers appropriate cost savings. 

3. Otherwise the Contractor is required to fully adhere to the requirements of this 
specification. Failure to obtain a variance shall not constitute a change in the 
requirements of these documents. 

C. Operations and Maintenance Procedures where minor areas of ACM must be disturbed for 
building repairs or require repair in areas of Work, such as drilling holes in walls or floors, 
cleaning small areas to allow installation of fixtures, smoke detectors, utilities, etc. The bid 
documents shall state if these procedures are allowed or required for a particular project or task. 
1. Submit an asbestos notification to the IDPH for quantities over 3 linear or square feet. 
2. Licensed abatement workers are required, but a licensed abatement Contractor is not 

mandatory for Work less than 3 linear or square feet. 
3. Shut down heating, cooling, or ventilating air systems to prevent fiber dispersal to other 

areas. 
4. Seal off openings in the Work Area, including windows, doorways, vents, and other 

openings with 6 mil poly sheeting and tape. 
5. Lay an impermeable drop cloth under the Work Area. 
6. Wear appropriate PPE and at least a 1/2 mask APR respirator. Note that OSHA still 

requires an exposure assessment and respirators that are appropriate for the expected 
airborne fiber concentrations. 

7. Use wet removal methods. 
8. Wet clean Work Area, leaving no visible residue. 
9. Seal off any frayed ends of material remaining on an active utility or building structure to 

remain. 
10. Package and dispose of asbestos-containing waste as specified in the waste disposal 

Article of the specifications. 

D. Glovebag Procedure. Glove-bags may be used to remove pipe and duct insulation. 
1. Normal IDPH Notification requirements apply to quantities of more than 3 linear or square 

feet. 
2. Glove-bag removal shall require a single layer, 6 mil poly tent containment (mini-

containment) with negative pressure air filtration. 
3. Monitoring will be performed for each contained area by the MEC: 

a. 1 personal sample 
b. 1 area sample 
c. 1 area sample at each negative pressure machine exhaust 

4. Glove-bag construction shall be 6 mil poly with seamless bottom, suitable for the 
intended use (straight runs, fittings, elbows, vertical pipes, etc.) without modification. 

5. At least two licensed workers shall perform glove-bag operations. 
6. Workers shall wear full body PPE and at least a 1/2 mask APR respirator. Note here, too, 

that OSHA still requires an exposure assessment and respirators that are appropriate for 
the expected airborne fiber concentrations. 

7. Prior to use, all loose or damaged material adjacent to the operation shall be wrapped in 
two layers of 6 mil poly or otherwise be rendered intact. 

8. Work Practices shall include: 
a. Installation to completely cover the circumference of pipe or other structure. Pipe 

insulation diameter shall not exceed 1/2 the bag working length above the glove 
sleeves. 

b. Smoke test for leaks and seal any leaks prior to use. 
c. Glove bag shall be single use and not moved once it is placed. 
d. Wet removal methods on the materials to be removed and wet cleaning to remove 

all visible ACM from the pipe or structure surfaces. 
e. Not to be used on surfaces having temperatures greater than 1500F. 
f. Spray down the interior surfaces of the bag, substrate, and removed ACM. 
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g. First and second cleaning, waiting at least 12 hours following each cleaning. 
h. Wet down remaining ACM surfaces or seal with encapsulant. 
i. Seal off the lower portion of the bag containing the ACM waste by twisting several 

times and sealing with tape. 
j. Collapse glove-bag with a HEPA vacuum. 
k. Slip a 6 mil poly waste disposal bag over the glove-bag, detach the bag from the 

pipe, and gooseneck-seal it in the waste disposal bag. 
l. Dispose in accordance with this specification. 

E. Resilient Floor Covering. Removal of resilient floor covering shall be performed by, as a 
minimum, those trained in accordance with OSHA Class 2 requirements, using heat guns, 
infrared heat machines or other methods that remove the floor covering in whole pieces. Buffing 
machines may not be used for removal of mastic.  The Contractor shall insure that no damage 
is caused to the area or equipment below the floor.  Abatement procedures are as follows: 
1. Submit the Floor Tile Project Notice at least 10 working days prior to the beginning of all 

asbestos resilient floor covering abatement projects. 
2. Post signs so that the Work Area cannot be entered from any direction without observing 

a sign. 
3. Isolate the Work Area from areas to remain occupied. 
4. Install barriers of six mil plastic sheeting sealed with duct tape at all openings in the Work 

Area. 
5. Install a curtained doorway at the entry to the Work Area, lock out electrical power to the 

room and supply required power with ground fault interruption protected circuits. 
6. Wear, as a minimum, half-faced dual cartridge NIOSH-approved respirators and double 

disposable suits. 
7. Remove floor covering without causing excessive breakage.  Work shall stop and 

appropriate IDPH design, project management and air sampling will be put in place if 
excessive breakage occurs. 

8. Dispose of floor covering and debris as asbestos waste. 
9. HEPA vacuum the Work Area thoroughly following completion of the removal. 
10. HEPA vacuum surface of protective clothing and dispose of clothing as asbestos waste. 
11. Personal air monitoring shall be performed by the Contractor in accordance with OSHA. 

F. Electrical Wiring Insulation: Removal of the electrical wiring insulation shall be performed by 
licensed asbestos abatement Contractor under full-containment. This Work is considered gross 
removal Work. All Work shall be performed in compliance with laws, regulations, and standards 
specified elsewhere in the specifications.  If IDPH approves any variances for this project, they 
will be provided to the abatement Contractor prior to the start of the project. The abatement 
shall be performed as follows: 
1. Contractor shall provide submittals as specified elsewhere in the specifications. 
2. The Contractor Supervisor shall inform all abatement workers about electrical safety and 

require them to work in accordance with all applicable safety requirements while working 
on and around electrical system components. 

3. Work Area shall be isolated and prepared as per procedures specified in of these 
specifications. 

4. Contractor shall verify that electrical power to wiring within the Work Area is locked out 
/tagged out for the duration of the project until final air clearance is achieved. Contractor 
shall verify  that a competent person has de-energized, locked out, tagged out and tested 
the electrical lines involved in this project to ensure lock out/tag out was successful.  
Water shall not be sprayed around wiring and/or other electrical system components. 
Moist rag or mops shall be used as needed. Contractor shall keep Work Area free of any 
standing water throughout this project. 

5. Disconnect wire at both ends without cutting wire or otherwise disturbing wire insulation. 
Remove wires intact, by pulling them from one access point (preferably at the panel or 
switch) and rolling them up directly into an asbestos waste bag (or a glove-bag, where 
feasible). 
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6. HEPA vacuum shall be used continuously while wires are being pulled out, in order to 
minimize the airborne dispersal of asbestos fibers. Wet rags shall be utilized to moist the 
wiring insulation as the wire is being pulled out and rolled-up in order to minimize the 
release of asbestos fibers. 

7. The conduit and other surfaces which were in contact with wires shall be cleaned utilizing 
HEPA Vacuum. Moist rags/sponges shall be pulled through the conduits so as to clean 
the conduit surfaces after wires have been pulled out of the conduit. 

8. Cleaning and Decontamination of Work Area shall be performed as specified in of these 
specifications. Contractor shall keep the Work Area free of any standing water throughout 
this project. Water shall not be sprayed around wiring and/or other electrical system 
components. HEPA vacuum and moist rags shall be used for cleanup and 
decontamination. 

9. Clearance of the Work Area shall be performed as specified in of these specifications. 

3.12 WASTE DISPOSAL AND EQUIPMENT LOAD-OUT 

A. Preparing equipment for load-out: 
1. Seal openings to prevent escape of internal contamination; or open up equipment, 

remove filters, and make equipment interiors accessible for cleaning and 
decontamination. 

2. HEPA vacuum and wet wipe all equipment before removal. 

B. Packaging asbestos wastes: 
1. All asbestos-containing wastes, including removed ACM and debris, containment poly, 

critical barrier materials, suits, respirator filters, vacuum and negative air machine HEPA 
filters, water filters, and other asbestos-containing items shall be properly packaged for 
disposal. 

2. Use double 6 mil plastic bags with “gooseneck” seal, or other impermeable containers. 
3. Wrap large or irregular items in 2 layers of 6 mil poly sheeting, seal with tape, and affix 

required labeling. 
4. Sharp, jagged, or other items (floor tiles, screws, nails, metal debris, wood etc.)that may 

puncture poly shall be packaged in rigid impermeable containers such as drums or 
boxes, or wrapped in burlap or other protective covering before sealing in double bags or 
double layers of 6 mil poly. 

5. Label containers: 
a. OSHA warning label. 
b. DOT performance-oriented hazardous material label. 
c. Name and address of generator and abatement location. 

C. Removing items from the Work Area: 
1. Packaged asbestos wastes, non-porous debris (such as ceiling grid, doors, hardware, 

and other items that can be decontaminated), and equipment shall be wet cleaned, 
moved into the equipment decontamination enclosure system, cleaned a second time, 
and moved into the holding area. 

2. Containers and equipment shall be removed from the holding area by workers in clean 
PPE and respirators who enter from the uncontaminated side (outside). The equipment 
decontamination enclosure system shall not be used to enter or exit the Work Area. 

3. Waste shall be placed in a cart and covered.  A plastic runner shall be placed on the floor 
to the waste storage area.  The loaded cart shall be carefully taken to and unloaded into 
the enclosed waste storage container. 

D. Storage of packaged asbestos wastes shall be in a completely enclosed dumpster or other 
suitable container that can be secured. The secured area shall be kept locked at all times to 
prevent unauthorized access. 

E. Shipment of items from the project: 
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1. Decontaminated tools and equipment may be shipped by normal carrier to warehouse, 
another jobsite, or other destination. 

2. For asbestos wastes: 
a. Line shipping container with 6 mil poly prior to loading packaged asbestos wastes. 
b. Post NESHAP placards during loading. 
c. Persons performing loading operations shall wear PPE and respirators. 
d. Containers and packages shall be tightly packed together to prevent shifting during 

transport. Large components or heavy items shall be secured to prevent shifting, 
and shall not be stacked on top of bags. 

e. Execute the NESHAP-required Waste Shipment Record (WSR) to be signed by 
the generator, transporter, and landfill. All WSRs shall be returned to the MEC 
within 30 days of shipment. 

f. ACBM waste shall be transported from the Work Site directly to the landfill. 

F. Disposal of packaged asbestos wastes: 
1. Only landfills approved and permitted by Illinois for accepting asbestos wastes may be 

used for disposal. 

3.13 DEMOBILIZATION 

A. MEC shall inspect the Work Area for evidence of visible debris prior to releasing the area for 
tear-down. Detection of contamination will require additional cleaning and re-testing of the Work 
Area. 

B. Remove critical barriers and seals. 

C. Restore previously-removed items, if specified in the bid documents: 
1. Re-mount fixtures and other previously dismounted objects. 
2. Return moveable objects to their original locations. 
3. Install new filters in HVAC systems where filters were previously removed. 
4. Re-establish electric systems and other utilities that were shut down or locked out. 

D. A punch list walk-through shall be conducted for each cleared Work Area within two working 
days of clearance testing by the MEC, Contractor, school engineer, principal, and AOR. All 
punch list items shall be completed within five working days of walk through. 

END OF SECTION 
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SECTION 02 86 13 
 

HAZARDOUS AND UNIVERSAL WASTE MANAGEMENT 

PART 1 -  GENERAL 

1.01 SECTION INCLUDES 

A. These environmental requirements apply to all Board projects. These specifications apply for all 
demolition, construction and renovation projects that require the removal and disposal of 
hazardous and/or universal waste in accordance with all applicable regulations. 

B. This Section describes the segregation, packaging, labeling, transport, and disposal and/or 
recycling of hazardous and universal waste materials generated by demolition/renovation 
activities and the subsequent shipment of properly packaged and labeled waste materials to 
open, permitted and Owner-approved disposal sites. 

C. The Contractor’s Work includes work area preparation, sampling and analysis, on-site 
 handling, supervision of all Work, preparation of reports, protection of on-site persons, 
 utilities, property and payment of all transport and disposal/recycling fees. 

1.02 DEFINITIONS 

A. In addition to the terms listed below, all definitions in the laws and regulations specified 
elsewhere in the specifications are incorporated by reference, whether or not restated herein. 

B. Board: the Owner of the property and the authority ordering the Work specified herein. 

C. Board Representative: the entity responsible for overall project coordination and completion. 

D. Capacitor: device for accumulating and holding a charge of electricity and consisting of 
conducting surfaces separated by dielectric fluid. 

E. CFR: the Code of Federal Regulations, is the basic component of the Federal Register 
publication system.  The CFR is a codification of the regulations of the various Federal 
Agencies. 

F. Chemical Waste Landfill: an open and approved landfill, permitted under 35 IAC Subtitle G Part 
814 at which protection against risk of injury to health or the environment from migration of 
PCBs to land, water or the atmosphere is provided from PCBs and PCB items deposited therein 
by locating, engineering, and operating the landfill as specified in 40 CFR 1761.75. 

G. Component: all removable parts/materials which make up ballasts, bulbs, batteries, and other 
electrical equipment, a percentage of which can be recycled. 

H. Container: any portable device, in which material is sorted, transported, treated, disposed of, or 
otherwise handled. 

I. Contractor: the entity responsible for performing the complete scope of work in the Documents. 
The Contractor may elect to self-perform or subcontract out any portion of the work. 

J. Disposal: to intentionally or accidentally discard, throw away or otherwise complete or terminate 
the useful life of PCBs and PCB items.  Disposal includes spills, leaks, and other uncontrolled 
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discharges of PCBs as well as actions related to containing, transporting, destroying, degrading, 
decontaminating, or confining PCBs and PCB items. 

K. Disposal Facility: a facility or part of a facility at which hazardous waste is intentionally placed 
into or on any land or water, and at which waste will remain after closure. 

L. EPA Identification: the unique number assigned by the EPA to each generator or transporter of 
hazardous waste, and each treatment, storage or disposal facility. 

M. Fluorescent light ballast: a device that electrically controls fluorescent light fixtures and that 
includes a capacitor containing 0.1 kg or less of dielectric. 

N. Leak or Leaking means any instance in which PCB, chemical, hazardous or universal waste 
Article, Container or Equipment has any PCB, chemical, hazardous or universal waste residue 
on any portion of its external surface or surrounding area. 

O. Facility: all contiguous land, structures, other appurtenances, and improvements on the land, 
used for treating, storing or disposing of hazardous waste.  A facility may consist of several 
treatment, storage, or disposal operational units, e.g. one or more landfills, surface 
impoundments, or a combination of them. 

P. On-site: within the boundaries of a contiguous property unit. 

Q. OSHA: the federal Occupational Health and Safety Administration. 

R. Landfill: an open and permitted disposal facility or part of a facility where hazardous and special 
wastes are placed in or on land and which is not a land treatment facility, a surface 
impoundment, or a combination of them. 

S. Managing Environmental Consultant (MEC): the entity with overall responsibility for the 
environmental aspects of the project, including design, organization, direction, oversight and 
control as well as investigations, assessments, and supervision of project manager. 

T. Manifest: the shipping document, EPA form 7710-53, used for identifying the quantity, 
composition, origin, routing, and destination of hazardous waste during its transportation from 
the point of generation to the point of treatment, storage or disposal. 

U. Polychlorinated Biphenyls (PCBs): any chemical substance that is limited to the biphenyl 
molecule that has been chlorinated to varying degrees or any combination of substances which 
contains such substance. 

V. PCB Article Container: any package, can, bottle, bag, barrel, drum, tank, or other device that 
contains PCB Articles or PCB Equipment, and whose surface(s) has not been in direct contact 
with PCBs. 

W. PCB Container: any package, can bottle, bag, barrel, drum, tank, or other device that contains 
PCBs or PCB Articles and whose surface(s) has been in direct contact with PCBs. 

X. PCB Item: any PCB Article, PCB Article Container, PCB Container, or PCB Equipment, that 
deliberately or unintentionally contains or has as a part of it any PCB or PCBs. 

Y. Recover Refrigerant: to remove refrigerant in any condition from an appliance without 
necessarily testing or processing it in any way. 



CPS Control: 01_11/27/2018 
ISSUED FOR BID 09.28.2022 
 

KENWOOD ACADEMY MEP 
PBC PROJECT NO. 05326 

02 86 13 - 3 HAZARDOUS AND UNIVERSAL WASTE 
MANAGEMENT 

 

Z. Recycle Refrigerant: to extract refrigerant from an appliance and clean refrigerant for reuse 
without meeting all of the requirements for reclamation.  In general, recycled refrigerant is 
refrigerant that is cleaned using oil separation and single or multiple passes through devices 
such as replaceable-core filter-driers, which reduce moisture, acidity, and particulate matter. 

AA. Reclaim Refrigerant: to reprocess refrigerant to at least the purity specified in Air-Conditioning 
and Refrigeration Institute (ARI) Standard 700-1988, “Specification for Fluorocarbon 
refrigerants”, and to verify this purity using the analytical methodology prescribed in the 
standard.  In general reclamation involves the use of processes or procedures available only at 
the processing or manufacturing facility. 

BB. Storage: the holding of hazardous waste for a temporary period, at the end of which the 
hazardous waste is treated, destroyed, disposed of or stored elsewhere. 

CC. ASDS: Safety Data Sheets, required by OSHA for any chemical in the workplace that that could 
be expected to cause an exposure to workers during normal use or in emergency situations. 

DD. Toxic Characteristic Leaching Procedure (TCLP): a laboratory test method to determine the 
mobility of both organic and inorganic compounds present in liquid, solid, and multiphasic 
wastes performed in accordance with test methods required under 40 CFR Part 261 and 268. 

EE. Transporter: any person engaged in the off-site transportation of special waste and/or 
hazardous waste within the United States, by air, rail, highway or water, if such transportation 
requires a manifest under 40 CFR Part 262. 

1.03 SCOPE OF WORK 

A. The work includes all labor, equipment, materials, and supplies necessary to perform the Scope 
of Work in the bid documents by the procedures described herein. The Contractor, by 
submitting a bid for the work, represents itself as knowledgeable and expert in the performance 
of the work, and includes all things usually and customarily necessary to provide a complete 
and finished job, whether specifically mentioned or not. 

1.04 QUALITY ASSURANCE 

A. Work outlined in this Section must be performed by a qualified Contractor, with a minimum of 10 
years’ experience, who is thoroughly familiar with working with regulated waste materials of 
similar size and scope, the Contractor must be familiar with and capable of complying with all 
federal, state, and local regulatory requirements pertaining to waste handling. 

B. Medical Examinations: The Contractor shall provide workers with a comprehensive medical 
examination as required by 29 CFR 1910.134 and 29 CFR 1926.62.  The examination will not 
be required if adequate records show that employees have been examined as required within 
the last year.  The Contractor shall institute a medical surveillance program for all employees 
who are or may be exposed above the action level for more than 30 days per year. 

1.05 LAWS, REGULATIONS, AND STANDARDS 

A. The Contractor shall assume full responsibility and liability for the compliance with all applicable 
federal, state, and local regulations pertaining to hazardous, special and universal waste 
management and disposal/recycling. 

B. Federal Requirements: 
1. Federal requirements which govern the management, hauling and disposal of hazardous, 

special and universal waste/recycled material include but are not limited to the following: 
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a. DOT:  U. S. Department of Transportation, including but not limited to the 
following: 
1) Hazardous Substances, Title 49, Part 171 and 172 of the Code of Federal 

Regulations. 
2) Hazardous Material Regulations, General Awareness and Training 

Requirements for Handlers, Loaders and Drivers, 
3) Title 49, Parts 171-180 of the Code of Federal Regulations. 
4) Hazardous Material Regulations, Editorial and Technical Revisions, Title 49, 

Parts 171-180 of the Code of Federal Regulations. 
a) EPA:  U. S. Environmental Protection Agency (EPA), including but not 

limited to the following: 
Management of Hazardous Wastes Resource Conservation and 

Recovery Act (RCRA), Title 40, Parts 260-299 of the Code of 
Federal Regulations. 

Polychlorinated Biphenyls (PCBs) Manufacturing, Processing, 
Distribution In Commerce, and Use Prohibitions, Title 40, Parts 
761, of the Code of Federal Regulations. 

Protection of Stratospheric Ozone, Title 40, Part 82 of the Code of 
Federal Regulations. 

Comprehensive Environmental Response, Compensation and Liability 
Act (CERCLA), Title 42, Section 103. 

Universal Waste Rule, Title 40, Part 273 of the Code of Federal 
Regulations. 

b) LABOR:  Occupational Safety and Health Administration, including 
but not limited to: 

Occupational Safety and Health Guidelines, Respiratory Protection, 
Title 29, Part 1910.134. 

Occupational Safety and Health Guidelines, Occupational Safety and 
Health Standards, Lead, Title 29, Part 1910.1025. 

Occupational Safety and Health Guidelines, Occupational Safety and 
Health Standards, Hazard Communication, Title 29, Part 
1910.1200. 

Safety and Health Guidelines for Construction, Title 29, Part 1926 of 
the Code of Federal Regulations. 

C. State Requirements:  Abide by all state requirements which govern the management,  
  hauling and disposal of hazardous, special and universal waste/recycled 
material.  In    Illinois, this includes, but is not limited to the following: 
1. Title 35 of the Illinois Administration Code (IAC), including but not limited to the following: 

a. Wastestream Authorization, IAC Chapter I, Subpart b, Part 709. 
b. Hazardous Waste Management Systems: General, IAC Chapter I, Subchapter c, 

Part 720. 
c. Identification & Listing of Hazardous Waste, IAC Chapter I, Subchapter c, Part 

721. 
d. Standards Applicable to Generators of Hazardous Waste, IAC Chapter I, 

Subchapter c, Part 722. 
e. Standards Applicable to Transporters of Hazardous Waste, IAC Chapter I, 

Subchapter c, Part 723. 
f. Standards Applicable to Treaters, Storers, and Disposers of Hazardous Waste, 

IAC Chapter I, Subchapter c, Part 724. 
g. Interim Status Standards of Hazardous Waste Treaters, Storers, and Disposers, 

IAC Chapter I, Subchapter c, Part 725. 
h. Standards for the Management of Specific Hazardous Waste and Specific Types 

of Hazardous Waste Management Facilities, IAC Chapter I, Subpart c, Part 726. 
i. Land Disposal Restrictions, IAC Chapter I, Subchapter c, Part 728. 
j. Universal Waste Management, IAC Chapter I, Subchapter d, Part 733. 
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k. Solid Waste, IAC Chapter I, Subchapter i, Part 807. 
l. Special Waste Classifications, IAC Chapter I, Subchapter i, Part 808. 
m. Special Waste Hauling, IAC Chapter I, Subchapter i, Part 809. 
n. Standards for New Solid Waste Landfills, IAC Chapter I, Subchapter i, Part 811. 
o. Procedural Requirements for Permitted Landfills, IAC Chapter I, Subchapter i, Part 

813. 
p. Standards for Existing Landfills and Units, IAC Chapter I, Subchapter g, Part 814. 
q. Standards for Management of Used Oil, IAC Chapter I, Subchapter e, Part 739. 

D. Local Requirements: Abide by all local requirements as outlines within the Municipal Code of 
the City of Chicago which governs the management, hauling, and disposal of hazardous, 
special and universal waste/recycled material. 

1.06 SUBMITTALS 

A. Before start of any hazardous waste removal Work, the Contractor must submit a Hazardous 
Waste Management Plan to the MEC fifteen (15) days prior to the start of Work. 

B. During the Work, the Contractor must submit the following to the MEC, with ten (10) days of 
activity, off-site removal, or completion of work if duration is less: 
1. TCLP test results, as required to characterize waste paint chip debris for segregation and 

packaging purposes prior to transport from the site. 
2. Submit copies of all executed manifests and disposal site receipts and waste quantities 

within ten (10) days to the MEC. 
3. Receipts for all recycled materials accepted at authorized recycling facilities.  The 

receipts will include the number of components recycled as well as the amount of 
materials recycled and/or disposed. 

4. Documents for the removal, handling, recycling or disposal of CFC 
Refrigerant/Reclamation. 

5. Daily Reports - list names of active workers for each day, work starting and stopping 
times, visitors to the site, and description of Work accomplished. 

C. Submittal Review: 
1. Review of submittals or any comments made do not relieve the Contractor from 

compliance with the requirements of the contract specifications and drawings. The 
purpose of this check is to review for general conformance with the design concept of the 
project and general compliance with the information given in the Contract Documents. 

2. The Contractor must not begin any Work applicable to this section until all required 
submittals have been reviewed and accepted by the MEC. 

1.07 HAZARDOUS WASTE PLAN REQUIREMENTS 

A. General Applicability of Codes and Regulations: 
1. Except to the extent that more explicit or more stringent requirements are written directly 

into the Contract Documents, all applicable codes and regulations have the same force 
and effect (and are made a part of the Contract Documents by reference) as if copied 
directly into the Contract Documents, or as if published copies are bound herewith. 

B. Contractor Responsibility: 
1. Notice shall be provided to the Board Representative a minimum of 2 working days prior 

to the removal of any hazardous, special or universal waste and/or recycled hazardous, 
special or universal waste from the site. 

2. Notice will be provided to the Board Representative within 4 hours of any environmental 
problems, complaints, fines, citations or issues by any government body or regulatory 
agency pertaining to hazardous, special or universal waste management and disposal. 
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Written confirmation will be provided to the Board Representative within 48 hours of the 
incident that indicates that all problems and issues have been satisfactory addressed. 

C. The Contractor must prepare a Hazardous Waste Plan designating appropriate procedures and 
equipment for performing the Work. The Hazardous Waste Plan must address the proper 
management/handling and disposal/recycling of wastes generated during Work activities.  The 
Contractor’s Hazardous Waste Plan for this project must include as a minimum the items listed 
below: 
1. List of Hazardous Waste Equipment: 

a. A description of the proposed equipment to be used during the removal, handling, 
temporary storage and transport of hazardous materials related to the Work. 

b. Hazardous Material Handling: 
1) Procedures including a description of the method of transportation and                 
2) Contractor shall provide a description of procedures for on-site           
3) 3The plan will include the following documentation for each transporter: 

a) A copy of state and local special waste and/or hazardous waste 
hauler licenses for each transporter must be provided in the Plan. 

b) U.S. EPA Identification Number of waste hauler. 
c) Current list of all transporting vehicles to be used including: 
Vehicles make, model and year. 
Serial number for each vehicle. 
Vehicle license number. 
Number of axels. 
Weight capacity of vehicle. 

d) A list of all licensed qualified truck drivers.  Drivers should be able to 
provide their driver’s license upon request. 

e) Instances where rail haulers are being used, copies of all applicable 
permits and licenses for the load on/off site location(s) and/or transfer 
location(s) will be provided. 

4) Contractor shall provide the following documentation for each 
disposal/recycling facility: 
a) Name and address of waste disposal facility where hazardous waste 

materials are to be disposed including: 
Contact person and telephone number. 
Copy of state license and permit. 
Disposal facility permits. 

b) A signed statement from an authorized representative of the recycling 
or disposal facility stating the percentage of recycled materials for 
each of the components including the estimated percentage 
pertaining to each component which has no recycling value. 

5) Safety Precautions -Personnel: 
a) List safety equipment and clothing to be used per OSHA regulations. 
b) A description of emergency procedures to be followed in case of 

physical contact, ingestion, inhalation, etc. 
6) Emergency Spills: 

a) A description of methods to be used for containment. 
b) A description of methods to be used for collection and disposal. 
c) A description of methods and materials to be used to restore areas 

harmed by emergency spills. 
7) Lead-containing Paint Management: 

a) A description of the work procedures that will be utilized to minimize 
the generation of airborne lead into the environment. 

8) In addition, the Plan will provide: 
a) Specimen copy of Uniform Hazardous Waste Manifest form. 
b) Copy of EPA “Notice of Hazardous Waste Activity” form. 
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c) Copy of forms and permits required by federal, state, and local 
agencies. 

d) Sample of disposal label(s) to be used. 

PART 2 -  PRODUCTS 

2.01 TOOLS AND EQUIPMENT 

A. Disposal Bags:  Provide 6 mil (0.15 mm) thick leak-tight polyethylene bags. 

B. DOT Hazardous Waste Disposal Drums: Provide DOT 17-H Open -Top Drums (55-gallon) in 
accordance with DOT title 49 CFR Parts 173, 177, 178, and 179. 

C. Fiberboard Drums, cylindrical containers manufactured from sturdy fiberboard will be utilized for 
storage transportation of electrical equipment. 

D. PCB containing ballasts shall be place in 55-gallon drums with vermiculite packing.  The drums 
will be sealed, and labeled as containing hazardous PCB waste.  The label shall also include 
the name and address of the parcel.  However, if ballasts are damaged they shall be stored 
prior to disposal in accordance with 40 CFR 761.65. 

E. DOT Hazardous Waste Labels: in accordance with DOT regulations Title 49 CFR parts 173, 
177, 178, and 179. 

F. Corrugated “Gaylord” Boxes with the use of a liner will be used to store and transport bulk 
materials which will be kept on pallets during storage and transportation. 

G. Materials to be used to restore areas harmed by emergency spills. 

H. Safety equipment and associated clothing to be used. 

I. Hazardous material manifests and other related forms required by state and local agencies. 

J. Utilize equipment to recover refrigerant that is appropriate for the following: 
1. Type of system encountered 
2. Refrigerant type 
3. Achieving IEPA-mandated vacuum levels 

PART 3 -  EXECUTION 

3.01 GENERAL REQUIREMENTS 

A. The Contractor shall train each employee performing Work prior to the time of initial job 
assignment in accordance with applicable regulations. 

B. Respiratory Protection Program: 
1. The Contractor shall furnish each employee required to wear a negative pressure 

respirator or other appropriate type with a respirator fit test at the time of initial fitting and 
at least every 6 months thereafter if required by 29 CFR 1910.1025. 

2. The Contractor shall establish and implement a respiratory protection program as 
required by 29 CFR 1910.134 and 29 CFR 1926.62. 

C. Hazard Communication Program: Establish and implement a Hazard Communication Program 
as required by 29 CFR 1910.1200. 
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D. Post warning signs at entry points to hazardous Work area, as necessary. 

E. Segregate, package, label, transport and dispose of Hazardous Waste in accordance with DOT, 
EPA, state, and local regulations. 

F. Scheduling/Sequencing of the demolition and/or abatement is to be coordinated by the 
Contractor. 

G. Contractor shall decontaminate all residues from all surfaces where pre-existing 
 leaks occur. Contractor shall decontaminate all surfaces where leaks occur during the 
removal and disposal process. 

H. Extreme care shall be used to prevent leakage of chemicals, liquid wastes, refrigerant, etc. 
during removal processes. 

I. Do not mix potentially hazardous waste streams or different refrigerants in the same recovery 
vessel.  Where feasible, separate each type of hazardous waste from other types of hazardous 
wastes and construction waste. 

J. All electrical circuits shall be de-energized and locked out prior to removal of ballasts. 
Contractor shall provide temporary lighting as needed. 

K. The Contractor shall identify the location and Commissionership of all on-site transformers. The 
contents from each transformer shall be characterized for PCB content by the Contractor for 
proper disposal. 

L. The Contractor shall determine location and type of each radiological waste. The Contractor 
shall make all arrangements from the proper decommissioning of equipment and disposal of 
related materials. 

3.02 HAZARDOUS WASTE DESIGNATION 

A. Where not otherwise designated by the Owner as hazardous waste, characterize applicable 
suspect waste products by conducting representative TCLP testing and referencing 40 CFR 
Part 261. 

B. Work shall include characterization and proper disposal of any soot contained within boilers, 
incinerators, or stacks; maintenance fluids within heating/cooling equipment; hazardous 
chemicals; storage tanks; or lead content of paint present. 

C. Fluids from transformers, electrical equipment, hydraulic equipment, etc. shall be characterized 
for PCB content per 40 CFR Part 761. 

D. Representative sampling of waste products will be in accordance with EPA Document SW 846. 

E. TCLP test analysis will be performed in accordance with EPA Method 1311. 

F. Radiological Wastes shall be classified in accordance with the NRC operating agreement. 

3.03 HAZARDOUS WASTE 

A. The following waste products are designated by the Owner as non-salvageable and as 
Hazardous Waste Types: 
1. Waste Type A: PCB waste. 

a. PCB-containing ballasts from fluorescent light fixtures. 
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b. PCB-containing electrical transformers and switch gears. 
c. PCB-containing hydraulic fluid, which can be found within but not limited to the 

following equipment: 
1) Hydraulic-lift elevators 
2) Hydraulic trash compactors 
3) Hydraulic loading dock lifts 
4) Waste Type B: Mercury-containing waste. 

a) Thermostats with mercury switches.  Individually bagged mercury-
containing thermostats. 

b) Fluorescent and mercury-vapor lamps/bulbs. 
c) Thermometers. 
d) Gauges and regulators (including those found in waste medical 

equipment). 
e) Elemental mercury. 

5) Waste Type C:  Medical Waste. 
a) Used and unused sharps. 
b) Contents of bio-hazard waste containers, including drums and bins. 
c) Surplus medical supplies. 
d) Contents of medical devices, such as dialysis machines, ventilators. 
e) Human and animal pathological wastes including tissue samples 

stored on slides and preserved and unpreserved specimens. 
6) Waste Type D: Chemical Wastes. 

a) Cleaning chemicals such as bleach, ammonia, carpet cleaner, etc. 
b) Laboratory chemicals such as xylenes, benzene, acetic acid, dyes, 

formaldehyde, etc. 
c) Boiler and water treatment chemicals. 
d) Developing chemicals associated with the processing of x-rays and 

other photographic images, both used and virgin product. 
e) Unused medicine. 
f) Building maintenance chemicals such as paint, adhesives, glazing 

compound, caulk compound, roofing materials, concrete binder, 
resurfacing compounds, etc. 

g) Equipment maintenance chemicals such as lubricants, solvents, and 
oils. 

h) Fuels, such as gasoline, No. 2 Fuel Oil, and diesel fuel. 
i) Equipment and vessels containing chemicals, such as fire 

extinguishers, gas cylinders, batteries, and film developing 
equipment. 

7) Waste Type E:  Refrigerants and CFCs 
a) Refrigerators and freezers. 
b) Air Conditioning units. 
c) Cryogenic Supplies. 
d) Bulk storage of refrigerants. 

8) Waste Type F:  Equipment 
a) Mechanical equipment, such as compressors, generators, 

compressors, water conditioning vessels, motors, etc. 
b) Electrical equipment such as televisions, computers, monitors, current 

controllers, etc. 
c) Medical equipment such as vital signs monitors, incubators, crash 

carts, MRIs, ultrasounds, ventilators, dialysis machines, etc. 
9) Waste Type G:  Radiological Waste 

a) Drummed Radioactive waste. 
b) Equipment that uses a radioactive source including x-rays, 

mammograms, CAT scans, electron microscopes, scintillation 
spectrometers, etc. 

c) Smoke detectors. 
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10) 1Waste Type H: Lead-containing waste. 
a) Lead paint (liquid or containerized paint wastes). 
b) Lead-contaminated wastes (paint chips, loose debris, etc.). 

11) 1Waste Type I:  Other 
a) Drums of hazardous waste generated prior to the start of the contract. 
b) Wastes accumulated in Crock Pots. 
c) Lab trap drain wastes. 
d) Soot encountered in stacks, incinerators, or associated equipment. 

3.04 HAZARDOUS WASTE PACKAGING AND LABELING 

A. Package each segregated Hazardous Waste Type in containers for offsite removal and 
disposal/recycle. IMPORTANT: Do Not Mix Waste Streams. 
1. Waste Types A, B, C and I, as applicable: 

a. Package in DOT 17-H Open-Top Drums polyethylene disposal bag liners in 
accordance with 49 CFR Parts 171-180. 

b. Fill to capacity only with waste. 
c. Install gasket on lid, apply lock ring, and seal. 
d. Apply Hazardous Waste Label to drum side. 
e. Enter required DOT shipping data per applicable regulations. 
f. Adjacent to each label, enter the date indicating when waste was first placed in 

each drum. 
1) Waste Type D - Chemical Wastes: 

a) Package other wastes as applicable in accordance with Hazardous 
Wastes Resource Conservation and Recovery Act (RCRA), Title 40, 
Parts 260-299 of the Code of Federal Regulations.  Overpack drums 
shall be required as necessary to complete Work. 

2) Waste Type E - Refrigerants and CFCs: 
a) Reference Section 3.8 for details. 

3) Waste Type F - Equipment: 
a) Package all equipment in closable and lockable containers for off-site 

removal.  Ensure that all liquids, gases or other regulated materials 
are removed from equipment, as applicable, prior to placement in 
containers. Comply with all DOT regulations for each type of 
equipment. 

4) Waste Type G - Radiological Wastes: 
a) All radiological equipment shall be packaged and shipped in 

accordance with 32 IAC 341 regulations. 
5) Waste Type H - Lead-containing Wastes: 

a) Handle, store, transport, and dispose lead or lead-contaminated 
waste in accordance with 40 CFR 260, 40 CFR 261, 40 CFR 262, 40 
CFR 263, 40 CFR 264, and 40 CFR 265. 

b) Comply with land disposal restriction notification requirements as 
required by 40 CFR 268. 

c) Non-hazardous waste may be disposed of as demolition debris 
(general refuse). 

d) Submit results of TCLP testing to the EC prior to disposal. 

B. Sealed and Labeled Containers: maintain all containers in a continuously sealed condition after 
they have been sealed. 
1. Do not reopen sealed containers 
2. Do not place additional waste in sealed containers. 



CPS Control: 01_11/27/2018 
ISSUED FOR BID 09.28.2022 
 

KENWOOD ACADEMY MEP 
PBC PROJECT NO. 05326 

02 86 13 - 11 HAZARDOUS AND UNIVERSAL WASTE 
MANAGEMENT 

 

3.05 TEMPORARY STORAGE 

A. Partially filled containers of hazardous waste may be stored at the Work site for intermittent 
packaging provided that the following conditions are met: 
1. Each container is properly labeled when it is first placed in service, including the date; 
2. Each container remains closed at all times except when compatible waste types are 

added; 
3. Each Work site must be secured and/or attended at all times; and 
4. When moved from site to site, each container remains within the geographic boundaries 

of the facility without moving nor crossing public access highways; and 
5. UNDER NO CIRCUMSTANCES WILL THE ACCUMULATED WASTE REMAIN ON SITE 

BEYOND NINETY (90) DAYS FROM THE DAY THAT ACCUMULATION IN THE 
CONTAINER WAS INITIATED. 

3.06 REMOVAL OF HAZARDOUS WASTES 

A. Immediately seal containers of hazardous waste as each the container is filled.   Remove 
containers of hazardous waste from the Work site within forty-eight (48) hours of being filled. 

B. Transporting filled containers from the Work site to an approved disposal site or recycling center 
utilizing licensed hauler. 

C. All fluorescent light ballasts shall be removed. Those labeled “NO PCBs” shall be packaged 
separately from those which indicate PCB or do not indicate PCB condition. 

D. Subject to the Board Representative’s approval, the Contractor shall arrange with the electric 
utility provider for the removal of transformers which are owned by the utility provider from the 
site. 

E. Subject to the Commission Representative’s approval, the contractor shall remove and dispose 
of all transformers which are not owned by the electric utility provider. 

F. Continuously maintain custody of all hazardous material generated at the Work site including 
security, short-term storage, transportation and disposition until custody is transferred to an 
approved disposal site or recycling center. 

G. Do not remove, or cause to be removed, hazardous waste from the Property without a legally 
executed Uniform Hazardous Waste manifest. 

H. At completion of hauling and disposal of each load, submit copy of waste manifest, chain of 
custody form, and landfill receipt to the Board Representative. 

3.07 RECYCLING AND RECOVERY 

A. Turn over waste which contains materials for which recovery and/or recycling is possible to an 
approved recycling center.  Materials subject to recycling include, but are not limited to: 
1. Fluorescent light tubes. 
2. Lead acid batteries. 
3. Combustible lead-based painted building components and lead-based paint chips. 
4. Televisions and computers. 
5. Ethylene Glycol or other related fluids found within cooling systems. 
6. Mechanical and medical equipment. 
7. Non-PCB-containing oils. 
8. Fuel. 
9. Maintenance chemicals. 
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10. Gas cylinders and fire extinguishers. 
11. Lead Shielding Materials. 

3.08 STORAGE & TRANSPORTATION OF REFRIGERANTS / CFCS 

A. Use proper storage vessel when recovering refrigerants. 
1. IDOT containers meeting the ARI standard. 
2. Container working pressure rating must comply with IDOT requirements (49 CFR). 

a. For Refrigerant HCFC-22: Minimum working pressure rating of 260 psig. 
b. For Refrigerant CFC-11 (Low-Pressure Refrigerants):  Drums of steel construction 

and designated as 17C or 17E. 
1) Open top and plastic drums shall not be used. 
2) Previously filled, disposable cylinders shall not be used to store or transport 

recovered refrigerants. 

B. All recovery vessels shall be visually inspected by the Contractor prior to filling.  The Contractor 
shall inspect and provide the following upon request: 
1. Verification of proper IDOT specification. 
2. Pressure rating verification. 
3. Current hydrostatic test date. 
4. Cylinder shall be free of surface dents and imperfections. 

C. Provide required labeling for recovery vessel. 

D. Return all refrigerant to reclamation facilities to be reprocessed to ARI 700 1988 Standards or 
dispose in an approved facility. 

E. The Contractor shall provide the Commission representative with required documents for CFC 
Refrigerant/Reclamation within ten (10) days. 

3.09 REMOVAL OF NON-HAZARDOUS WASTE MATERIAL 

A. Transport and legally dispose of non-hazardous waste products, materials, residues and refuse 
at a location not on City’s property. 

B. Non-hazardous waste products, materials, residues and refuse include, but are not necessarily 
limited to: 
1. Materials which are determined to be non-hazardous wastes through objective sampling 

in accordance with EPA Document SW-846 and laboratory analysis in accordance with 
EPA Method 1311. 

2. Emptied hazardous material containers: containers holding a material with constituents 
listed on the SDS as hazardous. 
a. When a container is emptied of its hazardous contents by pouring or scraping so 

that less than one inch of material remains in the bottom of the container, the 
container is considered “empty” and is not in itself a hazardous waste. 

b. Emptied hazardous material containers may be disposed of as construction debris 
waste (i.e. non-hazardous). 
1) Personal protective clothing and safety equipment with de minimis or trace 

contamination. 

C. Keep premises in a clean and orderly condition during performance of all Work. 

D. Place non-hazardous construction debris wastes in secure containers for local landfill disposal 
on a daily basis. 

END OF SECTION 02 86 13 
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SECTION 02 87 13 
 

ANIMAL EXCREMENT AND CARCASS ABATEMENT 

PART 1 -  GENERAL 

1.01 SECTION INCLUDES 

A. These environmental requirements apply to all Board projects. These specifications apply for all 
demolition, construction and renovation projects that require the removal and disposal of animal 
excrement and carcasses in accordance with all applicable regulations. 

B. Animal excrement, primarily bird and bat droppings, accumulates on and around the outside of 
Board buildings, and also some interior building areas.  Animal droppings create an 
environment favorable to the development of microbiological organisms potentially harmful to 
humans, and impede building renovation activities.  These specifications specify procedures for 
the safe and effective abatement of animal excrement. 

1.02 DEFINITIONS 

A. In addition to the terms listed below, all definitions in the laws and regulations specified 
elsewhere in the specifications are incorporated by reference, whether or not restated herein. 

B. Architect on Record (AOR): any person or firm employed by the Board for the purpose of 
designing the project. 

C. Abatement Supervisor (Supervisor): any person who supervises abatement workers. This 
person must be trained, accredited, and licensed as required. 

D. Board: the Owner of the property and the authority ordering the Work specified herein. 

E. Board Representative: the entity responsible for overall project coordination and completion. 

F. Contractor, or in case of stand-alone projects Abatement Contractor (AC): the entity responsible 
for performing the complete scope of work in the bid documents. The Contractor may elect to 
self-perform or subcontract out any portion of the Work. 

G. HEPA Filter: a High Efficiency Particulate Air filter capable of trapping 99.97% percent of 
particles greater than 0.3 micrometers in mass median aerodynamic equivalent diameter. 

H. IDPH: the Illinois Department of Public Health. 

I. Managing Environmental Consultant (MEC): the entity with overall responsibility for the 
environmental aspects of the project, including design, organization, direction, oversight and 
control as well as investigations, assessments, and supervision of project manager. 

J. OSHA: the federal Occupational Health and Safety Administration. 

K. Plasticize: to apply plastic sheeting over surfaces or objects to protect them from contamination 
or water damage. 

L. Personal Protective Equipment (PPE): the protective suits, head and foot covers, gloves, 
respirators and other items used to protect persons from potential hazards. 
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M. RCRA: the Resource Conservation and Recovery Act and associated regulations as referenced 
in Laws, Regulations and Standards specified elsewhere in the specifications. 

N. SDS: Safety Data Sheets, required by OSHA for any chemical in the workplace that that could 
be expected to cause an exposure to workers during normal use or in emergency situations. 

O. Work: the obligations of the Contractor under the Contract Documents. Work includes, unless 
specifically excepted by the Contract Documents, the furnishing of all materials, labor, 
equipment, supplies, plant, tools, scaffolding, transportation, superintendence, permits, 
inspections, occupancy approvals, insurance, taxes, and all other services, facilities and 
expenses necessary for the full performance and completion of the requirements of the Contract 
Documents. Work also means that which is furnished, produced, constructed, or built pursuant 
to the Contract Documents. 

P. Work Area: the area or areas where abatement is being conducted. 

1.03 SCOPE OF WORK 

A. The Work includes all labor, equipment, materials, and supplies necessary to perform the 
Scope of Work in the bid documents by the procedures described herein.  The Contractor, by 
submitting a bid for the Work, represents itself as knowledgeable and expert in the performance 
of the Work, and includes all things usually and customarily necessary to provide a complete 
and finished job, whether specifically mentioned or not. 

B. Removal of animal excrement, carcasses, and contaminated debris shall be conducted at all 
locations throughout the interior and exterior of the building whether specifically mentioned or 
not.  All excrement removal/cleanup work shall be conducted as necessary and as often as 
needed, to complete general construction activities and promote the health and welfare of the 
building occupants. 

C. Removal of animal excrement and/or associated contaminated soil listed in the bid documents, 
including isolating the Work Areas, protection of adjacent areas, cleanup, proper packaging and 
disposal of wastes, and all other steps necessary to complete the scope of work. 

D. Repair or replacement of damaged surfaces, fixtures, or furnishings to restore them to their pre-
existing condition to the satisfaction of the Board Representative. 

E. When the bid documents include lead and asbestos abatement items in the same spaces, 
typically animal excrement abatement shall be performed first. 

F. Waste droppings and soil when not otherwise contaminated, may be disposed of as normal 
construction waste. 

G. Compliance with all applicable laws, regulations, standards, and these specifications.  In the 
case of a conflict, the contractor shall comply with the most stringent. 

H. All licenses, accreditations, permits, fees, notifications, reports, or other documents required by 
law, regulation, this specification, or the bid documents. 

1.04 LAWS, REGULATIONS AND STANDARDS 

A. The following laws, regulations, and standards are incorporated by reference: 
1. 29 CFR 1910: OSHA General Industry Standards. 
2. 29 CFR 1926: OSHA Construction Standards. 
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1.05 MONITORING 

A. The MEC will provide project monitoring independent from the contractor, as follows: 
1. Prior to the start of the Work: 

a. Confirm the locations and amounts of previously identified suspect materials, and         
b. During the Work: 

1) Observe the Work periodically for compliance with project specifications. 
2) The MEC may stop the Work if abatement materials are not being 

maintained wet, or airborne emissions are observed.  The Contractor shall 
be responsible for taking corrective action to prevent recurrence, and 
cleaning adjacent areas that become contaminated by the abatement 
activities. 

c. Upon completion of the Work: 
1) Visually inspect for visible debris.  The Contractor shall be required to re-

clean the area or portions of areas until no visible debris remains. 
2) The MEC will confirm and document that proper cleanup and disinfection 

procedures were followed. 

1.06 SUBMITTALS 

A. Evidence that all contractor employees in the Work Areas are trained and accredited in 
accordance with OSHA and specification requirements: 
1. Proof of animal excrement abatement training, as specified elsewhere in the 

specifications. 
2. Physician’s written opinion to perform asbestos abatement and wear a respirator. 
3. Respirator fit test for negative pressure respirators. 
4. Waste Disposal Receipt. 

PART 2 -  PRODUCTS 

2.01 TOOLS AND EQUIPMENT 

A. All equipment shall at least conform to minimum industry standards. 

B. Equipment: 
1. Respirators shall be NIOSH-approved for use with contaminants anticipated in the Work. 
2. Full-body safety harnesses shall be used with approved lanyards for fall protection.  

Safety belts are not permitted. 
3. Other safety equipment, such as hard hats, eye protection, gloves, and footwear shall 

comply with their respective ANSI standards. 
4. Negative air machines shall provide HEPA filtration and conform to ANSI Z9.2 fabrication 

criteria. 
5. Tools: 

a. Shovels and scoops.  Plastic or rubber models are recommended 
b. Scrapers, brushes, utility knives, and other hand tools which shall not cause 

damage to building surfaces. 
c. Power tools such as, but not limited to saws, pneumatic chisels, brushes, sanders, 

and needle guns shall be equipped with shrouds and HEPA-filtered local exhaust 
systems to capture released particles. 

2.02 MATERIALS 

A. Installed materials which become a part of the Work shall be of good quality, non-
 lead-bearing, free of asbestos, and conform to the respective reinstallation specification 
sections. 



CPS Control: 01_11/27/2018 
ISSUED FOR BID 09.28.2022 
 

KENWOOD ACADEMY MEP 
PBC PROJECT NO. 05326 

02 87 13 - 4 ANIMAL EXCREMENT AND CARCASS 
ABATEMENT 

 

B. Abatement Materials: 
1. Poly sheeting for all applications shall be 6-mil nominal thickness. 
2. Tape shall be 2 or 3 inch duct tape or other waterproof tape suitable for joining poly 

seams and attaching poly sheeting to surfaces. 
3. Spray adhesives shall be non-flammable and free of methylene chloride solvents. 
4. Disposal bags shall be 6-mil. 
5. Disposable suits, hoods, and foot coverings shall be TYVEK or similar. 
6. Solvents shall be compatible with any primers, mastics, adhesives, paints, coatings, or 

other surfacing materials to be installed following their use. 
7. Cleaners shall be alkaline, non-phosphate based solutions. 
8. Disinfectants shall be EPA approved solutions manufactured for the eradication of 

bacteria. 

PART 3 -  EXECUTION 

3.01 EMPLOYEE TRAINING, QUALIFICATION, AND MEDICAL SCREENING 

A. Supervisors and Workers shall have successfully completed training in animal excrement 
abatement.  This training shall be conducted by a Certified Industrial Hygienist or other 
professional knowledgeable in the potential hazards and safe removal of animal excrement, and 
include, at a minimum, the following: 
1. Potential risks, diseases, and health effects. 
2. Engineering and administrative controls. 
3. Work practices, including wet removal, cleaning, and disinfecting methods. 
4. PPE usage, including respirator training and fit testing. 
5. Waste packaging, handling, and disposal. 
6. Specification requirements. 
7. Medical Screening. All Contractor personnel shall have a current medical examination.  

An occupational physician shall assist the contractor in selecting personnel for cleanup of 
animal excrement.  Medical screening shall include general health status, conditions that 
may increase risk of infection by fungi, resistance to histoplasmosis, and a respiratory 
examination, including pulmonary function tests, to determine the capability to wear a 
respirator.  Copies of the physician’s written opinions shall be kept on site. 

3.02 RESPIRATORY PROTECTION 

A. Respiratory protection shall be worn as follows. 
1. Exterior Work: Full-face APR w/ HEPA filters 
2. Interior Work: Full-face PAPR w/ HEPA filters 

B. Contractor shall have a written respiratory protection program in accordance with Laws, 
Regulations and Standards, specified elsewhere in the specifications, for airborne biological 
hazards. 

3.03 HYGIENE PRACTICES 

A. Eating, drinking, smoking, chewing gum or tobacco, and applying of cosmetics are not allowed 
in the Work Area. 

B. Personal Protective Equipment (PPE) shall be worn throughout excrement cleanup and 
disinfection procedures to protect against potential pathogenic biological hazards, and skin and 
respiratory irritation from use of cleaners and disinfectants.  All persons entering the Work Area 
shall wear appropriate PPE, and shall follow the entry and exit procedures posted in the 
Personnel Decontamination Enclosure System. 
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C. Personal protection equipment shall include: 
1. Respirators 
2. Full body disposable suits, headgear, and footwear. 
3. Gloves. 
4. Hard hats. 
5. Non-disposable footwear and clothing shall remain in the Work Area shall be disposed of 

as contaminated material or decontaminated when the job is completed. 
6. Authorized visitors shall be provided with suitable PPE when PPE is required in the Work 

Area. 
7. For Interior work, a Personnel Decontamination Facility is required.  Provide at least four 

air-changes per hour within the decontamination unit.  The decontamination unit may be 
remotely located if not feasible to locate adjacent to the Work Area. 
a. When a remote decontamination (decon) unit is used, personnel shall use a 

double-suiting procedure for traveling between the Work Area and the decon. 
Persons shall HEPA-vacuum the exterior of their disposable suits at the entry to 
the Work Area, put on a clean suit over the existing suit, and proceed to the decon 
unit for decontamination, and change into street clothes. 

b. For Exterior work, a remote decon facility shall be used. 

3.04 PROHIBITED ACTIVITIES 

A. Performing removal while school is in session. 

B. Use of high-pressure water to wet accumulated excrement. 

C. Dry removal or dry sweeping. 

D. Use of compressed air for cleaning. 

E. Use of high speed power tools not equipped with a HEPA-filtered local exhaust system. 

F. Use of tools that can damage building surfaces, such as coarse wire brushes. 

3.05 WORK AREA ISOLATION AND PREPARATION 

A. General Preparation: 
1. Post warning signs at entrances to the Work Area.  Wording shall be at least two inches 

high stating, “Warning. Potential Inhalation Hazard.  Unauthorized Entry Prohibited”. 
2. Secure the Work Area from entry by unauthorized persons. 
3. Exterior Preparation: 

a. 6-mil plastic sheeting shall be placed over the ground, foundation, or other 
surfaces below the abatement area. 

b. Unauthorized entry shall be prevented by using appropriate barriers, such as 
warning tape, fencing, or other suitable barriers. 

c. Nearby air intakes, grilles, windows, and other openings into the building interior 
shall be sealed off with poly and tape.  Building air handling systems shall be 
turned off. 

d. All electric power in the Work Area shall be protected with ground-fault circuit 
interrupters. 

4. Interior Preparation: 
a. Immoveable objects shall be pre-cleaned and protected with 6 mil poly sheeting 

and sealed with tape. Moveable objects shall be pre cleaned and moved from the 
Work Area and stored in a location designated by the MEC. 

b. Unauthorized entry shall be prevented by using appropriate barriers, such as 
warning tape, fencing, or other suitable barriers. 
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c. Air intakes, grilles, windows, doors, and other openings shall be sealed off with 
poly and tape.  Forced air ventilation systems shall be turned off. 

d. Turn off electrical circuits in the Work Area as much as possible.  All electric power 
in the Work Area shall be protected with ground-fault circuit interrupters. 

e. Negative air machines (NAMs) shall be installed in the Work Area and exhausted 
to the outside to create a negative pressure in the Work Area.  A sufficient number 
of NAMs shall be installed to provide four air changes per hour.  NAMs shall 
remain in continuous operation until final clearance is obtained. 

3.06 ABATEMENT PROCEDURES 

A. Accumulated materials shall be saturated with a disinfectant solution using a low-velocity mist 
spray, and kept wet during removal. 

B. Clean up small amounts of fresh droppings by saturating with a disinfectant solution, and 
scraping or hosing with water. 

C. Remove bulk material in such a way as to prevent debris from becoming airborne. 

D. Materials shall be double-bagged or containerized as it is removed.  Remove waste containers 
from Work Area by hand or chute.  Wastes shall not be dropped or thrown. 

E. Appropriate OSHA protection shall be provided, as needed.  The Contractor is responsible for 
compliance with all applicable OSHA regulations and guidelines. 

3.07 CLEANING AND DECONTAMINATION 

A. All visible accumulations of droppings, debris, waste containers, tools, and unnecessary 
equipment shall be removed from the Work Area.  Reusable tools and equipment shall be 
cleaned and disinfected using materials specified prior to removal from Work Area. 

B. Protective poly shall be folded in on itself, rolled up, and placed in 6-mil disposal bags. 

C. Work Area surfaces shall be HEPA vacuumed. 

D. Clean and disinfect Work Area surfaces using materials specified. 

3.08 FINAL CLEARANCE 

A. Cleaning may be discontinued when no visible debris is present, and upon completion and 
verification of proper cleaning and disinfecting of exterior and interior surfaces.  The cleaning 
and disinfection process will be considered complete once the contractor has received written 
verification from the MEC on site representative that no visible debris is present. 

3.09 WASTE DISPOSAL AND EQUIPMENT LOAD-OUT 

A. Packaging Waste: 
1. All wastes, including removed droppings and soil, containment poly, critical barrier 

materials, suits, respirator filters, vacuum HEPA filters, water filters, and other potentially 
contaminated items shall be properly packaged for disposal. 

2. Use 6-mil plastic bags with “goose-neck” seal, or other impermeable containers. 
3. Wrap large or irregular items in 6-mil poly sheeting and seal with tape. 
4. Sharp, jagged, or other items that may puncture poly shall be packaged in rigid 

impermeable containers such as drums or boxes, or wrapped in burlap or other protective 
covering before sealing in bags or poly sheeting. 
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5. Label containers with name and address of generator and abatement location. 
6. Removing Items from Work Area: 

a. Packaged wastes shall be HEPA-vacuumed before removing from the Work Area. 
7. Storage of packaged wastes shall be in an enclosed dumpster or other suitable container 

that can be secured. The secured container shall be kept locked at all times to prevent 
unauthorized access. 

8. Shipment of Items from Project: 
a. Decontaminated wastes and debris may be disposed as normal construction and 

demolition debris. 
b. Decontaminated tools and equipment may be shipped by normal carrier to 

warehouse, another job site, or other destination. 
9. Packaged wastes shall be disposed of only in landfills approved and permitted for 

accepting construction debris. 
END OF SECTION 02 87 13 
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 Number of Pages 
Environmental Scope Sheets       4 
Environmental Design Drawings       3 
 

Additional Design Details 
 
 

1. The Abatement Contractor is responsible for the lockout and tagout of all fans and air 
handling equipment prior to starting any mitigation/abatement or O&M clean up.   

 
2. The contractor is responsible for verifying quantities in the field before bidding.  Any 

questions about the scope or clarifications shall be obtained from the Project Designer prior 
to bidding.  Any interpretations of the design documents shall only be made by the Project 
Designer. The abatement contractor shall be responsible for removing any ACM which will 
be disturbed during renovation activities, prior to renovation activities.  

 
3. The Environmental Scope is an integral part of the Architect of Record (AOR) total 

specifications package; therefore, it shall be used in conjunction with the total specification 
package.  The term “refer to AOR Documents for details” is meant to be an addition to 
include what the architect has indicated on his drawings and by no means limits the 
work to what is shown on the architect’s drawings.     

 
4. Contractor shall demolish openings for asbestos abatement under negative pressure 

enclosure. 
 
5. The following environmental information applies to this project: 
 

Building Name: Kenwood Academy High School 
Building ID 14-016-2990-0025 
Address: 5015 S. Blackstone Avenue 
 Chicago, IL 60615 
Contact Robert Christlieb 
Contact Phone 773-553-3197 
Floors: 4 
Size: 272,432 sf 
Building Age:   52 Years 
Inspector:   Dylan Gerhart 100-19784 
Analysis laboratory:   Stat Analysis 
Project Designer:   John Dobby IDPH#100-09261 
Project Manager:   TBD 
Air Sampling Professional:   TBD 
 

 
 

End of Additional Design Details 
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ASBESTOS ABATEMENT KEYNOTES

Worker decontamination unit.

Waste decontamination unit.

Negative Air Exhaust

Separation barrier per IDPH 855.430(a)

Separation barrier per IDPH 855.430(b) (with lockable door)

Contractor to secure door and control access

Asbestos Abatement Removal Area - Louvre Caulk

Asbestos Abatement Removal Area - Fan Caulk

Asbestos Abatement Containment Area - No removal in the area.

NAE

1

2

3

KEY PLAN - PENTHOUSE FLOOR:

PROJECT DESIGNER DESIGNER SIGNATURE

Chicago Public Schools
42 West Madison Street
Chicago, Illinois 60602

John Dobby
IDPH #: 100-09261

Carnow, Conibear & Assoc., Ltd.
Environmental Consulting Services

600 W. Van Buren St., Suite 500
Chicago, IL 60607

t: 312.782.4486  f: 312.782.5145
www.ccaltd.com

CCA PROJECT NO.

SHEET NO.

PLOT DATE:

DRAWING HISTORY

NO. DATE REMARKS

PROJECT NAME: SHEET TITLE:

DRAWN BY: CHECKED BY:

CLIENT:

PROJECT DESIGNER DESIGNER SIGNATURE

A420180084-07
PBC PROJECT NO. 05326

KENWOOD ACADEMY MEP
Kenwood Academy High School

5015 S. Blackstone Avenue
Chicago, Illinois 60615

ASB-1

September 28, 2022

1 ISSUED FOR BIDJ. DobbyD. McCormick10/12/22

Penthouse
Asbestos Abatement

ASBESTOS ABATEMENT SCOPE OF WORK:
1. Removal and disposal of louvre caulk.

2. Removal and disposal of fan caulk.

3. All work per Specification Section 01 56 11, 02 82 14,  and all applicable local,
state and federal regulations including IDPH, IEPA and OSHA regulations.

GENERAL NOTES:
1. Access to work areas and project phasing to be determined by building owner and

General Contractor.
2. Locations shown are approximate only. General Contractor to determine exact

locations.
3. Where required, worker decontamination enclosure system shall be constructed in

strict accordance with IDPH section 855.410.  Clean room shall be sized to
accommodate the needs of the work crew.  Donning and Doffing of PPE outside of
clean room is strictly prohibited.
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ASBESTOS ABATEMENT KEYNOTES

Worker decontamination unit.

Waste decontamination unit.

Negative Air Exhaust

Separation barrier per IDPH 855.430(a)

Separation barrier per IDPH 855.430(b) (with lockable door)

Contractor to secure door and control access

Assumed ACM Construction Adhesive Behind Chalk/Tack Board

Asbestos Abatement Removal Area - Thermal System Pipe Joint
Insulation
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First Floor
Asbestos Abatement

ASBESTOS ABATEMENT SCOPE OF WORK:
1. Removal and disposal of Thermal System Pipe Joint Insulation.

2. All work per Specification Section 01 56 11, 02 82 14,  and all applicable local,
state and federal regulations including IDPH, IEPA and OSHA regulations.

GENERAL NOTES:
1. Access to work areas and project phasing to be determined by building owner and

General Contractor.
2. Locations shown are approximate only. General Contractor required to determine

and mark the exact locations and materials to be removed.
3. Where required, worker decontamination enclosure system shall be constructed in

strict accordance with IDPH section 855.410.  Clean room shall be sized to
accommodate the needs of the work crew.  Donning and Doffing of PPE outside of
clean room is strictly prohibited.
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December 3, 2021 

Mr. Richard J. Schleyer, PE 
Director of Environmental Health and Safety 
Department of Facilities 
Chicago Public Schools 
42 West Madison Street 
Chicago, Illinois 60602 via email: rjschleyer@cps.edu 

Re: Limited Asbestos Survey 
Kenwood Academy High School 
5015 S. Blackstone Ave., Chicago, IL 60615 
Carnow Conibear Project No.: A420180084-06 

Dear Mr. Schleyer: 

Carnow, Conibear & Assoc., Ltd. (Carnow Conibear) was retained by the Chicago Public 
Schools (CPS) to perform a limited asbestos-containing material (ACM) survey prior to the 
upcoming renovation project at Kenwood Academy High School in Chicago, Illinois. The 
sampling was limited to suspect asbestos-containing material in designated work areas that 
may be disturbed during the work activities. 

The survey was conducted on November 18, 2021 by Mr. Dylan Gerhart. Mr. Gerhart is an 
Illinois Department of Public Health (IDPH) licensed asbestos building inspector (IDPH License 
#100-19784). Attachment B provides the inspector’s current license and accreditation. 

The asbestos survey was conducted in two phases. The first phase of the survey consisted of a 
walkthrough inspection to identify homogeneous areas (materials which are uniform in 
composition throughout) and to assess material condition. The second phase consisted of 
collecting representative bulk samples from the suspected asbestos-containing materials. Bulk 
samples were collected and stored in a sample bag with a unique sample identification number.  
A chain of custody (COC) form was signed and dated by the inspector, the delivering 
representative, and the laboratory representative who received the samples. Samples were 
submitted to STAT Analysis Corporation (STAT) Chicago, IL for analysis.   

STAT’s laboratory is accredited for bulk asbestos fiber analysis by the National Voluntary 
Laboratory Accreditation Program (NVLAP). Analysis was completed by Polarized Light 
Microscopy (PLM) at 400x magnification.  PLM is the EPA recommended laboratory method for 
the identification of asbestos in bulk building materials. Attachment A provides the laboratory 
sample results and chain of custody documentation.  

Table I presents a summary of the results of the bulk sample analysis and material locations. 

mailto:rjschleyer@cps.edu
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Table I 
Kenwood Academy High School: Asbestos Bulk Sample Laboratory Results 

November 18, 2021 

SAMPLE ID 
MATERIAL 

DESCRIPTION 
MATERIAL LOCATION 

LABORATORY 
RESULT 

(PLM) 

DG111821-01 Thru 03 Louvre Caulk Northwest Mechanical Room 1-5 % Chrysotile

DG111821-04 Thru 06 
Expansion Joint on Duct 

Work, Black Rubber 
Northwest Mechanical Room 

No Asbestos 
Detected 

DG111821-07 Thru 09 Fan Caulk, White Northwest Mechanical Room 5-10% Chrysotile

DG111821-10 Thru 12 Spray on Fire Proofing Northwest Mechanical Room 
No Asbestos 

Detected 

DG111821-13 Thru 15 Door Caulk, Grey Northwest Mechanical Room 
No Asbestos 

Detected 

DG111821-16 Thru 18 
Concrete Platform 

Caulking, Grey 
Northwest Mechanical Room 

No Asbestos 
Detected 

DG111821-19 Thru 21 Tank End Insulation Northwest Mechanical Room 
No Asbestos 

Detected 

DG111821-22 Thru 24 
Insulation Debris 

on Pipes 
Northwest Mechanical Room 

No Asbestos 
Detected 

DG111821-25 Thru 27 Pipe Caulk Northwest Mechanical Room 
No Asbestos 

Detected 

DG111821-28 Thru 30 Flashing Caulk Exterior Roof Northwest Corner 
No Asbestos 

Detected 

DG111821-31 Thru 33 Stack Caulk Exterior Roof Northwest Corner 
No Asbestos 

Detected 

DG111821-34 Thru 36 
Vinyl Composition 

Tile 12” Red 
2nd Floor Hallway 

No Asbestos 
Detected 

DG111821-37 Thru 39 
Associated Black 

Wall Caulk w/ Vinyl 
Composition Tile 12” Red 

2nd Floor Hallway 
No Asbestos 

Detected 

DG111821-40 Thru 42 
Associated Clear Mastic 
w/ Vinyl Composition Tile 

12” Red 
2nd Floor Hallway 

No Asbestos 
Detected 

DG111821-43 Thru 45 Window Caulk 2nd Floor Hallway 
No Asbestos 

Detected 

DG111821-46 Thru 48 Lay In Ceiling Insulation MEP Room 
No Asbestos 

Detected 

DG111821-49 Thru 51 Glazed Block Baseboard MEP Room 
No Asbestos 

Detected 

DG111821-52 Thru 54 
Associated Grout w/ 

Glazed Block Baseboard 
MEP Room 

No Asbestos 
Detected 

DG111821-55 Thru 57 Door Caulk 1st Floor Northwest Vestibule 
No Asbestos 

Detected 

DG111821-58 Thru 60 
Vinyl Composition Tile 

Floor Tile, Blue 
1st Floor Northwest Vestibule 

No Asbestos 
Detected 

DG111821-61 Thru 63 
Associated Yellow Mastic 
w/ Vinyl Composition Tile 

Floor Tile, Blue 
1st Floor Northwest Vestibule 

No Asbestos 
Detected 
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SAMPLE ID 
MATERIAL 

DESCRIPTION 
MATERIAL LOCATION 

LABORATORY 
RESULT 

(PLM) 

DG111821-64 Thru 66 
Associated Floor Leveler 
w/ Vinyl Composition Tile 

Floor Tile, Blue 
1st Floor Northwest Vestibule 

No Asbestos 
Detected 

DG111821-67 Thru 69 

Associated Black 
Mastic w/ Vinyl 

Composition Tile Floor 
Tile, Blue 

1st Floor Northwest Vestibule 1-5% Chrysotile

DG111821-70 Thru 72 Exterior Door Caulk 1st Floor Northwest Vestibule 
No Asbestos 

Detected 

DG111821-73 Thru 75 Door Caulk Center Lobby 2nd Floor Northwest 
No Asbestos 

Detected 

DG111821-76 Thru 78 Plaster Skin Coat 2nd Floor Northwest 
No Asbestos 

Detected 

DG111821-79 Thru 81 
Glazed Block Wall 

2”x6” Yellow 
2nd Floor Northwest 

No Asbestos 
Detected 

DG111821-82 Thru 84 
Associated Grout w/ 
Glazed Block Wall 

2”x6” Yellow 
2nd Floor Northwest 

No Asbestos 
Detected 

DG111821-85 Thru 87 
Ceramic Floor Tile 2”x2”, 

Blue 
2nd Floor Northwest 

No Asbestos 
Detected 

DG111821-88 Thru 90 
Associated Grout w/ 

Ceramic Floor Tile 2”x2”, 
Blue 

2nd Floor Northwest 
No Asbestos 

Detected 

DG111821-91 Thru 93 
Associated Mortar w/ 

Ceramic Floor Tile 2”x2”, 
Blue 

2nd Floor Northwest 
No Asbestos 

Detected 

DG111821-94 Window Caulking 2nd Floor Northwest 
No Asbestos 

Detected 

DG111821-95 Window Caulking 2nd Floor Northwest Not Submitted 

DG111821-96 Window Caulking 2nd Floor Northwest 
No Asbestos 

Detected 

DG111821-97 Thru 99 Window Caulking 2nd Floor Center Southwest 
No Asbestos 

Detected 

DG111821-100 Thru 102 Terrazo Baseboard 2nd Floor Center Southwest 
No Asbestos 

Detected 

DG111821-103 Thru 105 
Vinyl Floor Tile White + 

Grey 12” 
2nd Floor Center Southwest 

No Asbestos 
Detected 

DG111821-106 Thru 108 
Associated Yellow Mastic 
w/ Vinyl Floor Tile White 

+ Grey 12”
2nd Floor Center Southwest 

No Asbestos 
Detected 

DG111821-109 Thru 111 
Associated Floor Leveler 
w/ Vinyl Floor Tile White 

+ Grey 12”
2nd Floor Center Southwest 

No Asbestos 
Detected 

DG111821-112 Thru 114 
Associated Black Mastic 
w/ Vinyl Floor Tile White 

+ Grey 12”
2nd Floor Center Southwest 

No Asbestos 
Detected 

DG111821-115 Thru 117 Exterior Door Caulk Center 1st Floor South 
No Asbestos 

Detected 

IDPH and EPA define an asbestos-containing material (ACM) as any material containing greater than one percent (>1%) asbestos. 
Locations are provided for reference only.  Materials may exist in other areas not noted. 
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CONCLUSIONS AND RECOMMENDATIONS 

Based on the survey results, Carnow Conibear offers the following conclusions and 
recommendations: 

• Results of this investigation identified asbestos-containing materials were present in the 
survey area specifically, the Louvre Caulk and the Fan Caulk, White in the Northwest 
Mechanical Room as well as the Associated Black Mastic w/ Vinyl Composition Tile Floor 
Tile, Blue in the 1st Floor Northwest Vestibule. The asbestos-containing materials were in 
good (intact) condition. The photos in Attachment C illustrate the locations of areas where 
ACM was identified.

• The asbestos survey was limited to visible and accessible locations and materials thought 
to be impacted by planned renovations.  Access to areas behind walls and/or above 
ceilings may have not been available or necessary at the time of this investigation. If the 
renovation scope of includes locations beyond the assessed areas, an additional survey 
will need to be conducted in the locations where
demolition/renovation work is planned.  If previously unidentified materials are found, 
these materials shall be assumed to be asbestos-containing or shall be sampled and 
added to the inspection report.

• Disturbance of any confirmed asbestos-containing materials, or assumed materials, shall 
be performed by an Illinois Department of Public Health Licensed Asbestos Abatement 
Contractor, following all appropriate rules and regulations.

• Incorporate the data from this report into future demolition/renovation documents. 
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If you have any questions or require any additional information, please feel free to contact Dylan 
Gerhart at 312.439.1268 or via dgerhart@ccaltd.com, or Douglas McCormick at 
dmccormick@ccaltd.com.  
 
Sincerely, 
 
CARNOW, CONIBEAR & ASSOC., LTD. 
 
Prepared by:      Reviewed by: 

      
Rodolfo Carrera     John M. Dobby, CIH, CSP   
Administrative Assistant    Occupational Health & Safety Services 
 
 
Surveyed by: 

 
Dylan Gerhart 
Asbestos Inspector 
 
 
Attachments: 
Attachment A - Laboratory Results & Sample Chain of Custody Documentation 
Attachment B - Inspectors’ current license and accreditation 
Attachment C – Photos 
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ATTACHMENT A 
 
LABORATORY SAMPLE RESULTS 
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ATTACHMENT B 
 
INSPECTOR LICENSE AND ACCREDITATION  
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ATTACHMENT C 
 
PHOTOS 
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APPENDIX D 
 

LEAD BASED PAINT REPORT 



November 22, 2021 

Mr. Richard Schleyer, PE 
Director of Environmental Health and Safety 
Department of Facilities 
Chicago Public Schools 
42 West Madison Street 
Chicago, Illinois 60602  via email: rjschleyer@cps.edu 

RE: Limited Lead-Based Paint Inspection 
Kenwood Academy High School 
5015 S. Blackstone Avenue, Chicago, IL 60615 
Carnow Conibear Project: A420180084-06 

Dear Mr. Schleyer: 

Carnow, Conibear & Assoc., Ltd. (Carnow Conibear) was requested by the Chicago Public Schools 
(CPS) to perform a limited lead-based paint (LBP) inspection of painted building components within 
certain accessible areas on the first and second floor of the Kenwood Academy High School building. 
This inspection was intended to identify LBP that could be disturbed during the upcoming 2021-4631 
projects.  

The LBP inspection was performed on November 18, 2021, by Carnow Conibear representative Ms. 
Kenyetta D. Daniels, an Illinois Department of Public Health (IDPH) licensed Lead Risk Assessor 
(IDPH License #L-1002521). See Attachment A for copies of the inspector’s license and certifications. 

Painted building components associated with the below listed locations were tested with an X-Ray 
Fluorescence (XRF) Spectrum Analyzer to obtain quantitative measurement of lead in paint. 

Table I summarizes the locations inspected for LBP. 

Table I: Summary of Lead-Based Paint Inspection Locations 
Kenwood Academy High School 

Locations of Lead-Based Paint Testing Performed 

Boys’ Locker Room Floor 1 

Table II summarizes the results of the painted components and/or surfaces tested for LBP. Painted 
surfaces which indicated a concentration of greater than or equal to (≥)1.0 milligram per square 
centimeter (mg/cm2) of surface area are considered to be LBP as defined by IDPH. Visual 
assessments noting condition of materials are representative of those conditions present at the time of 
the survey.  

Table II: Summary of Lead-Based Paint Results 
Kenwood Academy High School 
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Location Component Substrate Color Condition Result  
(mg/cm2) 

1st Floor Boys’ Locker 
Room Lay-in ceiling Metal White Intact 0.1 

1st Floor Boys’ Locker 
Room Door - West Metal Brown Intact 0.1 

1st Floor Boys’ Locker 
Room 

Door Casing - 
West Metal Brown Intact 0.4 

1st Floor Boys’ Locker 
Room Wall - South CMU White Intact -0.2 

1st Floor Boys’ Locker 
Room 

Baseboard - 
South CMU Brown Intact -0.2 

1st Floor Boys’ Locker 
Room Locker Metal Black Intact 0.0 

1st Floor Boys’ Locker 
Room Bench Wood  Gray Intact 0.1 

1st Floor Boys’ Locker 
Room Floor Concrete  Gray Intact 0.1 

1st Floor Boys’ Locker 
Room Wall Board Cork White Intact 0.3 

 Painted surfaces which indicate a concentration of 1.0 mg/cm2 or greater are considered to be lead-based paint as defined by IDPH.   
 
CONCLUSIONS AND RECOMMENDATIONS 
 
Based upon the results of the lead-based paint testing requested, Carnow Conibear offers the 
following conclusions and recommendations: 
 

• All the measurements of the paint in the surveyed areas were below the IDPH LBP threshold 
of 1.0 mg/cm2. 
 

• Provide results of testing to contractors performing work activities. 
 

• Contractors shall follow work practices detailed in Specification Section 01 56 11 (Dust, Fume 
& Odor Control) when performing work activities that will generate dust. 
 

• Retain this report of LBP testing for reference prior to any future renovations. 
 
Please contact Carnow Conibear should concealed, previously untested, painted components be 
identified. 

 
See Attachment A for Inspector’s License and Current Accreditation and Attachment B for the XRF 
Field Data log which includes testing results for all XRF readings performed. 
 
Please contact at Douglas McCormick at 312.296.0115 or dmccormick@ccaltd.com should you have 
any questions or require any additional information. 
 
Sincerely, 
 
CARNOW, CONIBEAR & ASSOC., LTD. 
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Survey & Report by:     Reviewed by: 

      
Kenyetta D. Daniels     John M. Dobby, CIH, CSP   
Industrial Hygiene Technician    Occupational Health & Safety Services 
 
 
 
Attachments: 
Attachment A – Inspector’s Current License and Accreditation 
Attachment B – XRF Field Data Log 
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ATTACHMENT A 
Inspector License and Certification Documentation
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ATTACHMENT B 
XRF Field Data Log 
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SECTION 08 80 00 

GLAZING 

 

PART 1 GENERAL 

1.01 SECTION INCLUDES 

A. Insulating glass units. 

B. Glazing units. 

C. Glazing compounds and accessories. 

1.02 REFERENCE STANDARDS 

A. 16 CFR 1201 - Safety Standard for Architectural Glazing Materials Current Edition. 

B. ANSI Z97.1 - American National Standard for Safety Glazing Materials Used in 

Buildings - Safety Performance Specifications and Methods of Test 2015. 

C. ASTM C864 - Standard Specification for Dense Elastomeric Compression Seal 

Gaskets, Setting Blocks, and Spacers 2005 (Reapproved 2015). 

D. ASTM C920 - Standard Specification for Elastomeric Joint Sealants 2018. 

E. ASTM C1036 - Standard Specification for Flat Glass 2016. 

F. ASTM C1048 - Standard Specification for Heat-Strengthened and Fully Tempered 

Flat Glass 2018. 

G. ASTM C1172 - Standard Specification for Laminated Architectural Flat Glass 2014. 

H. ASTM C1193 - Standard Guide for Use of Joint Sealants 2016. 

I. ASTM C1376 - Standard Specification for Pyrolytic and Vacuum Deposition Coatings 

on Flat Glass 2015. 

J. ASTM E1300 - Standard Practice for Determining Load Resistance of Glass in 

Buildings 2016. 

K. ASTM E2190 - Standard Specification for Insulating Glass Unit Performance and 

Evaluation 2010. 

L. GANA (GM) - GANA Glazing Manual 2008. 

M. GANA (SM) - GANA Sealant Manual 2008. 

N. GANA (LGRM) - Laminated Glazing Reference Manual 2009. 

O. ICC (IBC) - International Building Code Most Recent Edition Adopted by Authority 

Having Jurisdiction, Including All Applicable Amendments and Supplements. 

P. IGMA TB-3001 - Guidelines for Sloped Glazing 2001. 

Q. IGMA TM-3000 - North American Glazing Guidelines for Sealed Insulating Glass Units 

for Commercial & Residential Use 1990 (2016). 

R. NFPA 252 - Standard Methods of Fire Tests of Door Assemblies 2017. 

S. NFPA 257 - Standard on Fire Test for Window and Glass Block Assemblies 2017. 

T. NFRC 100 - Procedure for Determining Fenestration Product U-factors 2017. 

U. NFRC 200 - Procedure for Determining Fenestration Product Solar Heat Gain 

Coefficient and Visible Transmittance at Normal Incidence 2014, with Errata (2017). 
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V. NFRC 300 - Test Method for Determining the Solar Optical Properties of Glazing 

Materials and Systems 2017. 

W. UL (DIR) - Online Certifications Directory Current Edition. 

X. UL 9 - Standard for Fire Tests of Window Assemblies Current Edition, Including 

All Revisions. 

Y. UL 10B - Standard for Fire Tests of Door Assemblies Current Edition, Including 

All Revisions. 

Z. UL 10C - Standard for Positive Pressure Fire Tests of Door Assemblies Current 

Edition, Including All Revisions. 

1.03 ADMINISTRATIVE REQUIREMENTS 

A. Pre-installation Meeting: Conduct a pre-installation meeting at least one week prior 

to the start of the work of this section. 

1. Ensure required submittals have been provided with sufficient time for review 

prior to scheduling the Pre-installation Meeting. 

2. Review the detailed requirements for the work of this section and to review 

the drawings and specifications for this work 

3. Require attendance by all affected installers including but not limited to: 

a. Contractor's Superintendent 

b. Installer 

c. Manufacturer/ Fabricator Representative 

d. Other affected Subcontractors 

e. Architect of Record 

f. Board’s Representative 

4. Record minutes and distribute copies within 5 days after meeting to participants 

as well as Architect of Record and Board’ Representative. 

1.04 SUBMITTALS 

A. See Section 01 30 00 - Administrative Requirements, for submittal procedures. 

B. Product Data on Insulating Glass Unit and Glazing Unit Glazing Types: Provide 

structural, physical and environmental characteristics, size limitations, listing special 

handling and installation requirements. 

C. Product Data on Glazing Compounds and Accessories: Provide chemical, functional, 

and environmental characteristics, limitations, special application requirements, and 

identify available colors. 

D. Samples: Submit two samples 6 by 6 inch in size of glass units. 

E. Certificate: Certify that products of this section meet or exceed specified requirements. 

F. Glazing Schedule: submit a glazing schedule including elevations and glazing 

details utilizing the same designation as indicated on the CDs identifying types 

and thicknesses of glazing products and methods of installation. 

G. Warranty Documentation: Submit manufacturer’s Warranty and ensure that forms have 

been completed in the Board's name and registered with the Manufacturer. 

1.05 QUALITY ASSURANCE 
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A. Perform Work in accordance with GANA (GM), GANA (SM), GANA (LGRM) and 

IGMA TM-3000 for glazing installation methods. Maintain one copy on site. 

B. Manufacturer Qualifications: Company specializing in manufacturing the products 

specified in this section with minimum three years of documented experience. 

C. Installer Qualifications: Company specializing in performing work of the type specified 

and with at least three years documented experience. Installer to be approved in writing 

by the selected glass manufacturer. 

D. Testing Agency Qualifications: Independent firm specializing in performing testing 

and inspections of the type specified in this section. 

1.06 MOCK-UPS 

A. See Section 01 40 00 - Quality Requirements, for additional mock-up requirements. 

B. Provide glass for mock-ups specified in other sections. 

1.07 FIELD CONDITIONS 

A. Do not install glazing when ambient temperature is less than 40° F. 

B. Maintain minimum ambient temperature before, during and 24 hours after the 

installation of the glazing compounds. 

1.08 WARRANTY 

A. See Section 01 78 00 Closeout Submittals, for additional warranty requirements. 

B. Insulating Glass Units: Provide a ten (10) year Manufacturer’s Warranty to include 

coverage for seal failure, inter-pane dusting or misting, including the replacement of 

failed units. 

C. Laminated Glass: Provide a ten (10) year manufacturer warranty to include coverage 

for delamination, including replacement of failed units. 

PART 2 PRODUCTS 

2.01 PERFORMANCE REQUIREMENTS - EXTERIOR GLAZING ASSEMBLIES 

A. Provide type and thickness of exterior glazing assemblies to support assembly dead 

loads, and to withstand live loads caused by positive and negative wind pressure acting 

normal to plane of glass. 

1. Design Pressure: Comply with the Chicago Building Code and the following 

unless otherwise indicated in individual specifications section for doors, 

windows, and framing. 

a. Positive Design Pressure: 30 psf. 

b. Negative Design Pressure: 30 psf. 

2. Comply with ASTM E1300 for design load resistance of glass type, 

thickness, dimensions, and maximum lateral deflection of supported glass. 

3. Maximum Lateral Deflection: 1/50th short side dimension or 1", whichever is 

less at design wind pressure. 

4. Provide glass edge support system sufficiently stiff to limit the lateral deflection of 

supported glass edges to less than 1/175 of their lengths under specified design 

load. 

5. Glass thicknesses listed are minimum. 

6. Probability of Breakage: 8 lites per 1,000; 60 second load duration. 
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7. Impact Load: Comply with Chicago Building Code for impact requirements for 

glass located less than 42 inches above finished floor. 

B. Vapor Retarder and Air Barrier Seals: Provide completed assemblies that 

maintain continuity of building enclosure vapor retarder and air barrier. 

1. In conjunction with vapor retarder and joint sealer materials described in 

other sections. 

2. To utilize the inner pane of multiple pane insulating glass units for the continuity of 

the vapor retarder and air barrier seal. 

3. To maintain a continuous vapor retarder and air barrier throughout the 

glazed assembly from glass pane to heel bead of glazing sealant. 

C. Thermal and Optical Performance: Provide exterior glazing products with 

performance properties as specified. Performance properties are in accordance with 

manufacturer's published data as determined with the following procedures and/or 

test methods: 

1. Center of Glass U-Value: Comply with NFRC 100 using Lawrence Berkeley 

National Laboratory (LBNL) WINDOW 6.3 computer program. 

2. Center of Glass Solar Heat Gain Coefficient (SHGC): Comply with NFRC 200 

using Lawrence Berkeley National Laboratory (LBNL) WINDOW 6.3 computer 

program. 

3. Solar Optical Properties: Comply with NFRC 300 test method. 

2.02 GLASS MATERIALS 

A. Float Glass: Provide float glass based glazing unless otherwise indicated. 

1. Fully Tempered Safety Glass: Complies with ANSI Z97.1 or 16 CFR 1201 criteria 

for safety glazing used in hazardous locations. Provide safety labeled glass at all 

locations that Tempered Glass is indicated. 

2. Thicknesses: 1/4" unless otherwise indicated in drawings or product 

specifications; provide greater thickness if required to meet performance 

requirements. 

B. Laminated Glass: Float glass laminated in accordance with ASTM C1172. 

1. Laminated Safety Glass: Complies with ANSI Z97.1 - Class B or 16 CFR 

1201 - Category I impact test requirements. 

2. Polyvinyl Butyral (PVB) Interlayer: 0.060 inch thick, minimum. 

2.03 INSULATING GLASS UNITS 

A. Manufacturers: 

1. Cardinal Glass Industries; Low-E 270 and Low-E 366: www.cardinalcorp.com. 

2. Oldcastle Building Envelope: www.obe.com. 

3. Viracon, Apogee Enterprises, Inc.; VE 1-2M and VNE 15-63: www.viracon.com. 

4. Vitro Architectural Glass (formerly PPG Glass); Solarban 

60: www.vitroglazings.com/#sle. 

B. Insulating Glass Units, Typical: Types as indicated. 

1. Durability: Certified by an independent testing agency to comply with ASTM E2190. 

2. Coated Glass: Comply with requirements of ASTM C1376 for pyrolytic (hard-coat) 

http://www.cardinalcorp.com/
http://www.obe.com/
http://www.viracon.com/
http://www.vitroglazings.com/#sle
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or magnetic sputter vapor deposition (soft-coat) type coatings on flat glass; coated 

vision glass, Kind CV; coated overhead glass, Kind CO; or coated spandrel glass, 

Kind CS. 

3. Metal Edge Spacers: Aluminum, bent and soldered corners. 

4. Spacer Color: Black. 

5. Edge Seal: 

a. Dual-Sealed System: Provide polyisobutylene sealant as primary seal 

applied between spacer and glass panes, and silicone, polysulfide, or 

polyurethane sealant as secondary seal applied around perimeter. 

6. Purge inter-pane space with dry air, hermetically sealed with dessicant within inter-

pane space. 

C. Type IG-1 - Insulating Glass Units: Vision glass, double glazed. 

1. Applications: Exterior glazing unless otherwise indicated. 

2. Space between lites filled with air. 

3. Outboard Lite: Fully tempered float glass, 1/4 inch thick, minimum. 

a. Tint: Clear. 

b. Coating: Low-E (passive type), on #2 surface. 

4. Inboard Lite: Annealed float glass, 1/4 inch thick, minimum. 

a. Tint: Clear. 

5. Total Thickness: 1 inch. 

6. Glazing Method: Dry glazing method, gasket glazing. 

D. Type IG-2 - Insulating Glass Units: Laminated, double glazed 

1. Applications: Exterior glazing in storefront doors. 

2. Space between lites filled with air. 

3. Outboard Lite: Fully tempered float glass, 1/4 inch thick, minimum. 

a. Tint: Clear. 

b. Coating: Low-E (passive type), on #2 surface. 

4. Laminated Inboard Lite, Outer Pane: Fully tempered float glass, 1/4 inch 

thick, minimum. 

a. Tint: Clear. 

5. Interlayer: Polyvinyl butyral (PVB); 0.060 inch thick as manufactured by 

DuPont or Monsanto. 

6. Laminated Inboard Lite, Inner Pane: Fully tempered float glass, 1/4 inch 

thick, minimum. 

a. Tint: Clear. 

7. Total Thickness: 1 5/16 inch. 

8. Glazing Method: Dry glazing method, gasket glazing. 

a. Tint: Clear. 

b. Coating: Low-E (passive type), on #2 surface. 
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9. Laminated Inboard Lite, Outer Pane: Fully tempered float glass, 1/4 inch 

thick, minimum. 

a. Tint: Clear. 

10. Interlayer: Polyvinyl butyral (PVB); 0.060 inch thick as manufactured by DuPont 

or Monsanto. 

11. Laminated Inboard Lite, Inner Pane: Fully tempered float glass, 1/4 inch 

thick, minimum. 

a. Tint: Clear. 

12. Total Thickness: 1 5/16 inch. 

13. Glazing Method: Dry glazing method, gasket glazing. 

2.04 GLAZING COMPOUNDS 

A. Silicone Sealant: Single component; neutral curing; capable of water immersion 

without loss of properties; non-bleeding, non-staining; ASTM C920 Type S, Grade NS, 

Class 25, Uses M, A, and G; with cured Shore A hardness range of 15 to 25; color as 

selected. 

2.05 ACCESSORIES 

A. Setting Blocks: Silicone, with 80 to 90 Shore A durometer hardness; ASTM C864 Option 

II. Length of 0.1 inch for each square foot of glazing or minimum 4 inch by width of 

glazing rabbet space minus 1/16 inch by height to suit glazing method and pane weight 

and area. 

B. Spacer Shims: Neoprene, 50 to 60 Shore A durometer hardness; ASTM C864 Option 

II. Minimum 3 inch long by one half the height of the glazing stop by thickness to suit 

application, self-adhesive on one face. 

PART 3 EXECUTION 

3.01 VERIFICATION OF CONDITIONS 

A. Verify that openings for glazing are correctly sized, within tolerances, including those for 

size, square-ness, and offsets at corners. 

B. Verify that the minimum required face and edge clearances are being provided. 

C. Verify that surfaces of glazing channels or recesses are clean, free of obstructions that 

may impede moisture movement, weeps are clear, and support framing is ready to 

receive glazing units. 

D. Verify that sealing between joints of glass framing members has been 

completed effectively. 

E. Proceed with glazing system installation only after unsatisfactory conditions have been 

corrected. Commencement of work in this section will be an indication of the 

acceptance of substrate conditions and the Contractor will be held responsible for the 

satisfactory execution and results of the finished work. 

3.02 PREPARATION 

A. Clean contact surfaces with appropriate solvent and wipe dry within maximum of 24 

hours before glazing. Remove coatings that are not tightly bonded to substrates. 

B. Seal porous glazing channels or recesses with substrate compatible primer or sealer. 

C. Prime surfaces scheduled to receive sealant where required for proper sealant adhesion. 
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3.03 INSTALLATION, GENERAL 

A. Install glazing in compliance with written instructions of glass, gaskets, and other 

glazing material manufacturers, unless more stringent requirements are indicated, 

including those in glazing referenced standards. 

B. Install glazing sealants in accordance with ASTM C1193, GANA (SM), and 

manufacturer's instructions. 

C. Do not exceed edge pressures around perimeter of glass lites as stipulated by 

glass manufacturer. 

D. Set glass lites of system with uniform pattern, draw, bow, and similar characteristics. 

E. Set glass lites in proper orientation so that coatings face exterior or interior as indicated. 

F. Prevent glass from contact with any contaminating substances that may be the result 

of construction operations such as, and not limited to the following; weld splatter, fire-

safing, plastering, mortar droppings, etc. 

3.04 INSTALLATION - DRY GLAZING METHOD (GASKET GLAZING) 

A. Application - Exterior and/or Interior Glazed: Set glazing infills from either the exterior or 

the interior of the building as required to comply with window manufacturer requirements. 

B. Place setting blocks at 1/4 points with edge block no more than 6 inch from corners. 

C. Rest glazing on setting blocks and push against fixed stop with sufficient pressure 

on gasket to attain full contact. 

D. Install removable stops without displacing glazing gasket; exert pressure for full 

continuous contact. 

3.05 INSTALLATION - WET GLAZING METHOD (SEALANT AND SEALANT) 

A. Place setting blocks at 1/4 points and install glazing pane or unit. 

B. Install removable stops with glazing centered in space by inserting spacer shims both 

sides at 24 inch intervals, 1/4 inch below sight line. 

C. Fill gaps between glazing and stops with sealant to depth of bite on glazing, but not 

more than 3/8 inch below sight line to ensure full contact with glazing and continue the 

air and vapor seal. 

D. Apply sealant to uniform line, flush with sight line. Tool sealant surface smooth. 

Finger tooling not allowed. 

3.06 FIELD QUALITY CONTROL 

A. Glass and Glazing product manufacturers to provide field surveillance of the 

installation of their products. 

B. Monitor and report installation procedures and unacceptable conditions. 

3.07 CLEANING 

A. Remove excess glazing materials from finish surfaces immediately after application 

using solvents or cleaners recommended by manufacturers. 

B. Remove non-permanent labels immediately after glazing installation is complete. 

C. Clean glass and adjacent surfaces after sealants are fully cured. 

D. Clean glass on both exposed surfaces not more than 4 days prior to Date of 

Preliminary Acceptance in accordance with glass manufacturer's written 

recommendations. 
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E. Replace glazed units that cannot be cleaned of visible residue or are otherwise damaged 

by use of solvents and cleaners. 

3.08 PROTECTION 

A. After installation, mark pane with an 'X' by using removable plastic tape or paste; do 

not mark heat absorbing or reflective glass units. Remove plastic tape or paste prior 

to Substantial Completion. 

B. Remove and replace glass that is damaged during construction period prior to 

Substantial Completion. 

 

END OF SECTION 08 80 00 
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KENWOOD ACADEMY LINK 
PBC PROJECT NUMBER 05326 

13 28 16 - 1 SPORT NETTING 

 

SECTION 13 28 16 
 

SPORT NETTING 

PART 1 -  GENERAL 

1.01 SECTION INCLUDES 

A. Ball barrier sport netting and accessories (Batting Cage). 

1.02 SUBMITTALS 

A. Product Data: Manufacturer's data sheets on each product to be used, including: 
1. Reference Landscape Drawings. 
2. Preparation instructions and recommendations. 
3. Storage and handling requirements and recommendations. 
4. Installation methods. 

1.03 DELIVERY, STORAGE, AND HANDLING 

A. Store products in manufacturer's unopened packaging until ready for installation. 

1.04 PROJECT CONDITIONS 

A. Maintain environmental conditions (temperature, humidity, and ventilation) within limits 
recommended by manufacturer for optimum results. Do not install products under 
environmental conditions outside manufacturer's absolute limits. 

PART 2 -  PRODUCTS 

2.01 MANUFACTURERS 

A. Artesian Sports Netting, LLC. 

B. Products: 
1. 4 Pole-Batting Cage. 

2.02 APPLICATIONS/SCOPE 

A. Ball Barrier: Provide Ball Barrier sport netting as indicated on the drawings and as scheduled on 
the drawings. 
1. Position: Horizontal fixed position 
2. Mesh: (1) 70’L x 12’H x 12’W knotted nylon netting.  
3. Concrete base 70’ x 12’. 
4. Artificial turf surface 70’ x 12’. 
5. Color for Netting: Black. 
6. Edge Binding for Netting: Edge binding sized as required to support the netting system. 
7. Installation Hardware Required: 

a. (4) 15’ black vinyl coated posts (6” diameter) with all concrete and caps. 
b. Batting cage system will be secured with 1x7 galvanized cables. 

8. Other accessory materials as required to provide a complete system. 



CPS Control: 01_11/27/2018 
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KENWOOD ACADEMY LINK 
PBC PROJECT NUMBER 05326 

13 28 16 - 2 SPORT NETTING 

 

PART 3 -  EXECUTION 

3.01 PREPARATION 

A. Clean surfaces thoroughly prior to installation. 

B. Prepare surfaces using the methods recommended by the manufacturer for achieving the best 
result for the substrate under the project conditions. 
1. Verify substrates are acceptable for anchoring conditions including tensile load 

requirements. 

3.02 INSTALLATION 

A. Install in accordance with manufacturer's instructions. 

B. Install in conformance with manufacturer’s recommendations.  Provide installation that is 
complete and to the standards required by League rules. 

3.03 PROTECTION 

A. Protect installed products until completion of project. 

B. Touch-up, repair or replace damaged products before Preliminary Acceptance. 

END OF SECTION 13 28 16 
 



C- T/S 78'-3"
27' - 11 1/2"

NEW 2-HR RATED 
INFILL WALL,
U419, TYP

SUSPENDED 2 X 2 
ACOUSTICAL 
CEILING TILE & GRID 
SYSTEM

NEW HOLLOW METAL 
DOUBLE DOOR WITH 
REMOVABLE MULLION &  
EXITING HARDWARE

EXISTING BRICK 
AND CMU WALL

NEW HOLLOW 
METAL DOUBLE 
DOOR WITH 
REMOVABLE 
MULLION & EXITING 
HARDWARE

NEW CONCRETE 
FLOOR ON METAL 
DECK. FLOOR FINISH 
AS SCHEDULED.

SUSPENDED 2 X 2 
ACOUSTICAL CEILING 
TILE & GRID SYSTEM

NEW CONCRETE 
SLAB ON GRADE, 
FLOOR FINISH AS 
SCHEDULED. SEE 
DETAIL S-303

EXISTING BRICK AND CMU 
WALL, BEYOND, PROVIDE 
GLAZED BRICK
PEICE AROUND NEW 
MASONRY OPENING, ALL 
SIDES, TYP.

EXISTING FLOOR SLAB

EXISTING FLOOR SLAB

EXISTING FLOOR SLAB

NEW DOOR 
THRESHOLD SEE 
DETIAL #6 ADA.06

CLEAN AND SEAL 
EXISTING MASONRY 
NEWLY ENCLOSED

STRUCTURAL 
STEEL, SEE STRUC. 
TYP

STRUCTURAL 
STEEL, SEE STRUC. 
TYP

PARAPET WALL 
WITH METAL PANEL 
CLADDING

MODIFIED BITUMINOUS 
MEMBRANE ROOF 
ASSEMBLY ON TAPERED 
INSULATION, SEE ROOF 
PLAN & SPECS

EXISTING BRICK 
AND CMU WALL, 
BEYOND, PROVIDE 
GLAZED BRICK
PEICE AROUND NEW 
MASONRY OPENING, 
ALL SIDES, TYP.

C - 2ND FL- 63'-3"
12' - 11 1/2"

A501
12

A501
11

A501
10

C- RF- 63'-3 23/70"
9' - 8 1/8"

C- RF- 63'-3 23/71"
12' - 11 1/2"

GRADE EL. 10' - 0"
-3' - 6"

K - FL 1 EL. 13' - 6"
0' - 0"

K - FL 2 EL. 25' - 6"
12' - 0"

K - FL 3 EL. 37' - 6"
24' - 0"

K - T/STEEL
26' - 5 1/2"

C - FL 1 EL. 11' - 6
23/64"

-2' - 0 1/2"

C - FL 2 EL. 26' - 6
23/64"

12' - 11 1/2"

C - T/STEEL
27' - 11 1/2"

EXP. JT

1'
 - 

0"

CANT STRIP

12" GLAZED BRICK 
SOLDIER COURSE

A501
13

12" GLAZED BRICK 
SOLDIER COURSE

CLEAN AND SEAL 
EXISTING MASONRY 
NEWLY ENCLOSED

B

C- T/S 78'-3"
27' - 11 1/2"

COLD-APPLIED MODIFIED 
BITUMINOUS MEMBRANE 
ROOF ASSEMBLY ON 
TAPERED INSULATION, 
SEE ROOF PLAN & SPECS

CONCRETE STEM 
WALL AND 
FOUNDATION

STEEL FRAMING. 
SEE STRUCTURAL

NEW CONCRETE 
FLOOR ON METAL 
DECK. FLOOR FINISH 
AS SCHEDULED

NEW CONCRETE 
CURB BEYOND W/ 
VINYL COVE BASE

NEW EXTERIOR 
SOFFIT WITH 
METAL PANEL 
CLADDING

MISC. METALS, GYP BD. 
POCKET SOFFIT AT 
TRUSS FRAMING

STEEL FRAMING, SEE 
STRUCTURAL

2 X 4 LIGHT FIXTURE W/IN 
SUSPENDED 2 X 2 
ACOUSITCAL CEILING TILE 
& GRID SYSTEM

PERIMETER RADIANT 
PANEL, SEE MECH 

PLUMBING 
DOWNSPOUT NOZZLE, 

SEE ELEVATIONS & 
PLUMB. DWGS.

NEW CONCRETE SLAB 
ON GRADE, FLOOR 
FINISH AS SCHEDULED.

STEEL COLUMN, SEE 
STRUCTURAL

STEEL CHEVRON 
TRUSS FRAMING, SEE 
STRUCTURAL

PARAPET WALL WITH 
METAL PANEL CLADDING

TAPERED INSULATION HIGH 
POINT, SEE ROOF PLAN

SUSPENDED 2X2 
ACT CEILING TILE & 
GRID SYSTEM

C - 2ND FL- 63'-3"
12' - 11 1/2"

A501
9

A501
8

A501
7

C- RF- 63'-3 23/70"
9' - 8 1/8"

C- RF- 63'-3 23/71"
12' - 11 1/2"

GRADE EL. 10' - 0"
-3' - 6"

K - FL 1 EL. 13' - 6"
0' - 0"

K - FL 2 EL. 25' - 6"
12' - 0"

K - FL 3 EL. 37' - 6"
24' - 0"

K - T/STEEL
26' - 5 1/2"

C - FL 1 EL. 11' - 6
23/64"

-2' - 0 1/2"

C - FL 2 EL. 26' - 6
23/64"

12' - 11 1/2"

C - T/STEEL
27' - 11 1/2"

0"

2" RIGID INSULATION

VAPOR BARRIER 

MTL, PANEL WALL SUSTEM 
TYPICAL. BASIS OF DESIGN -
"CENTRIA -INTERCEPT 
ENTYRE"

K - FL 1  EL. 13' - 6"
0' - 0"

K - FL 2 EL. 25' - 6"
12' - 0"

K - FL 3 EL 37' - 6"
24' - 0 7/32"

GRADE -  EL. 10' -
0"

-3' - 6 5/32"

NEW EXTERIOR 
SOFFIT WITH METAL 
PANEL CLADDING

NEW CONCRETE FLOOR 
ON METAL DECK. FLOOR 
FINISH AS SCHEDULED

CONCRETE STEM 
WALL AND 
FOUNDATION

NEW CONCRETE 
CURB BEYOND W/ 
VINYL COVE BASE

COLD-APPLIED MODIFIED 
BITUMINOUS MEMBRANE 
ROOF ASSEMBLY ON 
TAPERED INSULATION, 
SEE ROOF PLAN & SPECS

MISC. METALS, GYP BD. 
POCKET SOFFIT AT 
TRUSS FRAMING

STEEL FRAMING, SEE 
STRUCTURAL

TAPERED INSULATION HIGH 
POINT, SEE ROOF PLAN

SUSPENDED 2 X 2 
ACOUSITCAL CEILING TILE 
& GRID SYSTEM

STEEL COLUMN, SEE 
STRUCTURAL

STEEL CHEVRON 
TRUSS FRAMING, 
STRUCTURAL

STEEL FRAMING. 
SEE STRUCTURAL

INTERIOR CONC. 
RAMP, SEE PLANS

STEEL COLUMN, SEE 
STRUCTURAL

SUSPENDED 2X2 ACT CEILING 
TILE & GRID SYSTEM 

A501
4

A501
5

A501
6

GRADE EL. 10' - 0"
-3' - 6"

K - FL 1 EL. 13' - 6"
0' - 0"

K - FL 2 EL. 25' - 6"
12' - 0"

K - FL 3 EL. 37' - 6"
24' - 0"

K - T/STEEL
26' - 5 1/2"

C

K - FL 1  EL. 13' - 6"
0' - 0"

K - FL 2 EL. 25' - 6"
12' - 0"

GRADE -  EL. 10' -
0"

-3' - 6 5/32"

D

K - T/STEEL
26' - 5 1/2"

EXISTING MASONRY 
WALL

EXISTING GYM 
FLOOR

NEW CONCRETE 
FLOOR ON METAL 
DECK. FLOOR 
FINISH AS 
SCHEDULED

EXISTING 
STRUCTURAL 
STEEL, SEE STRUC. 
DWGS.

SUSPENDED 2'X2' 
ACT CEILING TILE & 
GRID SYSTEM

EXISTING 
CONCRETE STEM 
WALL & STEPPED 
FOUNDATION 
BEYOND. 
REFERENCE 
STRUCTURAL 
DWGS

NEW THICKENED SLAB 
ON GRADE AT 
ENTRANCE, SEE PLANS

COLD-APPLIED MODIFIED 
BITUMINOUS MEMBRANE 
ROOF ASSEMBLY ON 
TAPERED INSULATION, 
SEE ROOF PLAN & SPECS

EXISTING MASONRY WALL

SUSPENDED 2 X 2 
ACOUSITCAL CEILING TILE 
& GRID SYSTEM, 
SEE RCPS & ELEC. DWGS.

A501
1

A501
2

A501
3

GRADE EL. 10' - 0"
-3' - 6"

K - FL 1 EL. 13' - 6"
0' - 0"

K - FL 2 EL. 25' - 6"
12' - 0"

K - FL 3 EL. 37' - 6"
24' - 0"

K - T/STEEL
26' - 5 1/2"

EXP. JOINT COVER

1'
 - 

0"

1K

CLEAN AND SEAL EXISTING
MASONRY NEWLY ENCLOSED

CLEAN AND SEAL EXISTING
MASONRY NEWLY ENCLOSED

PTD. WD. MLD.

1

1

Architect:

1 North State Street
15th Floor
Chicago, IL 60602
872 216 9819

ADDRESS: 850 W. JACKSON BLVD.
SUITE 600
CHICAGO, ILLINOIS 60607

PHONE: 312.431.9515
FAX: 312.431.9518
WEB: www.niaarch.com

NIA ARCHITECTS, INC.
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PBC Project Name:  Kenwood Academy Link

PBC Contract No:     C1602

Project No.:  05326

Title

Sheet

Engage Civil, Inc.

NOTE: CONTRACTOR SHALL VERIFY ALL EXISTING SITE CONDITIONS AND CHECK PROJECT DIMENSIONS.

Civil Engineer:

888 South Michigan Avenue
Suite PH1
Chicago, IL 60605
312 427 7240

Site Design
Landscape Architect:

333 South Wabash Avenue
Suite 2901
Chicago, IL 60604
312 924 4584

Milhouse Engineering, Inc.
Structural Engineer:

333 South Wabash Avenue
Suite 2901
Chicago, IL 60604
312 924 4584

Melvin & Cohen Associates

Mechanical, Electrical, Plumbing &
Fire Protection Engineers:

A311

WALL SECTIONS

3/4" = 1'-0"A302 A311

4 CANTER EXISTING WALL SECTION
3/4" = 1'-0"A302 A311

3 VESTIBULE TO BRIDGE WALL SECTION
3/4" = 1'-0"A302 A311

2 VESTIBULE TO BRIDGE WALL SECTION 2 3/4" = 1'-0"A311

1 KENWOOD EXISTING TO NEW WALL SECTION

KEY PLAN
N

No. Date Description
1 10.18.22 ADENDUM 2
2 06.21.22 ISSUED FOR PERMIT
3 09.28.22 ISSUED FOR BID

3/4" =
1'-0"

0'-0"

0'-1/2"

1'-0"

2'-0"1'-0"



GRADE -  EL. 10' -
0"

-3' - 6 5/32"

D

EXISTING MASONRY WALL

CONCRETE SLAB ON GRADE, 
FLOOR FINISH AS SCHEDULED

JOINT, SEE STRUCTURAL

GRADE EL. 10' - 0"
-3' - 6"

C.J.

3/4" X 6" PTD. MDF

1K

K - FL 2 EL. 25' - 6"
12' - 0"

D

EXISTING MASONRY WALL

STEEL FRAMING, 
SEE STRUCTURAL

SCHEDULED CEILING

CONCRETE FLOOR 
ON METAL DECK, 
FLOOR FINISH AS 
SCHEDULED

K - FL 2 EL. 25' - 6"
12' - 0"

CEILING CONTROL JOINT

C.J.

3/4" X 6" PTD. MDF

1K

K - FL 3 EL 37' - 6"
24' - 0 7/32"

D

K - ROOF MTL
DECK EL. 63' - 3"

26' - 7 1/2"

K-T.PARAPET-63'-3"
28' - 10 1/2"

BUILT-UP
MOD.BIT ROOFING 

EXISTING MASONRY WALL

K - FL 3 EL. 37' - 6"
24' - 0"

K - T/STEEL
26' - 5 1/2"

EXP. COVER
VAPOR
BARRIER 

1'
 - 

0"

CANT STRIP

BENT  PLATE SEE 
STRUCTURAL 

SPRAY INSULATION

3 5/8" MTL. STUD

1K

GRADE -  EL. 10' -
0"

-3' - 6 5/32"

CONCRETE STEM WALL 
AND FOUNDATION, SEE 
STRUCTURAL

CONCRETE FLOOR ON 
GRADE  SEE FINISH 

AS SCHEDULE

DOUBLE DOOR 

GRADE EL. 10' - 0"
-3' - 6"

C

2" OF RIGID INSULATION UNDER 
SLAB AND DOWN FOOTING. 

VAPOR BARRIER 

K - FL 2 EL. 25' - 6"
12' - 0"

METAL COMPOSITE

5/8" EXT GYP 
SHEATHING

MINERAL WOOL BATTS IN 6" 
METAL STUD

VAPOR BARRIER

CONCRETE FLOOR ON 
METAL DECK, FLOOR 
FINISH AS SCHEDULE

C

SPRAY INSULATION 

3 5/8" METAL STUD

K - FL 3 EL. 37' - 6"
24' - 0"

K - T/STEEL
26' - 5 1/2"

C

STEEL FRAMING, SEE 
STRUCTURE

SCHEDULE CEILING 

MOD. BIT BUILT-UP ROOFING

TAPERED INSULATION 1/4": 1'-0"

SPRAY INSULATION

3 5/8" MTL STUD

C - FL 3 EL. 41' - 6
23/64"

27' - 11 1/2"

B

C- T/S 78'-3"
27' - 11 1/2"

2X2 ACT

GWB CEILING SOFFIT

STEEL FRAMING, SEE 
STRUCTURAL

K - T/STEEL
26' - 5 1/2"

C - T/STEEL
27' - 11 1/2"

STRIPE LIGHTS

TAPERED INS 1/4": 1'-0" MIN

SPRAY INSULATION

MOD. BIT BUILT-UP ROOFING

3 5/8" MTL. STUD

B

METAL COMPOSITE PANEL

MINERAL WOOL BATTS IN 6" 
METAL STUDS.

5/8" EXT GYP SHEATHING

VAPOR BARRIER

CONCRETE FLOOR ON 
METAL DECK, FLOOR FINISH 
AS SCHEDULED

CONCRETE CURB BEYOND

C- RF- 63'-3 23/70"
9' - 8 1/8"

C- RF- 63'-3 23/71"
12' - 11 1/2"

GRADE - EL. 10'-0
-3' - 6"

C - FL 1 EL. 11' - 6"
-2' - 0 1/2"

B

ALUMIN

CONCRETE SLAB ON 
GRADE. FLOOR FINISH AS 

SCHEDULED

MTL.PANEL

C- T/S 78'-3"
27' - 11 1/2"

GWB ASSEMBLY

STEEL FRAMING, 
SEE STRUCTURAL

EXISTING THIRD FLOOR

EXISTING MASONRY WALL

K - T/STEEL
26' - 5 1/2"

C - T/STEEL
27' - 11 1/2"

FIRE-PROOFING 
(TYP.)

FLEXIBLE EXPANSION 
JOINT COVER.

MOD.BIT.
BUILT-UP ROOFING
VAPOR
BARRIER

EXISTING WINDOW

BENT PLATE

KANT STRIP

3 5/8" MTL. STUD

METAL FLASHING 

WATERPROOFING

REMOVE (3) COURSES OF BRICK, 
INSTALL NEW THRU WALL 
FLASHING

TAPERED INSULATION

BRAK MTL. COVER

C - FL 2 EL. 26' - 6
23/64"

12' - 11 1/2"
C - 2ND FL- 63'-3"

12' - 11 1/2"

EXISTING MASONRY WALL 2X2 ACT

EXISTING SECOND 
FLOOR

CONCRETE FLOOR ON METAL 
DECK. FLOOR FINISH AS 
SCHEDULED

STEEL FRAMING, SEE 
STRUCTURAL

C- RF- 63'-3 23/70"
9' - 8 1/8"

FIRE-PROOFING

VCT (SCHEDULED FLOORING)

EX. JT. COVER

GRADE - EL. 10'-0
-3' - 6"

C - FL 1 EL. 11' - 6"
-2' - 0 1/2"

NEW DOUBLE DOOR WITH 
REMOVABLE MULLIONEXISTING VCT ON 

CONCRETE SLAB

5" CONCRETE SLAB ON GRADE. 
FLOOR FINISH AS SCHEDULED

GRADE EL. 10' - 0"
-3' - 6"

C - FL 1 EL. 11' - 6
23/64"

-2' - 0 1/2"

CLEAN AND SEAL 
EXISTING MASONRY 
NEWLY ENCLOSED

12" GLAZED 
BRICK SOLDIER 
COURSE

1'
 - 

0"

BLK. INFILL

SCHEDULED 
DOOR

Architect:

1 North State Street
15th Floor
Chicago, IL 60602
872 216 9819

ADDRESS: 850 W. JACKSON BLVD.
SUITE 600
CHICAGO, ILLINOIS 60607

PHONE: 312.431.9515
FAX: 312.431.9518
WEB: www.niaarch.com

NIA ARCHITECTS, INC.
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PBC Project Name:  Kenwood Academy Link

PBC Contract No:     C1602

Project No.:  05326

Title

Sheet

Engage Civil, Inc.

NOTE: CONTRACTOR SHALL VERIFY ALL EXISTING SITE CONDITIONS AND CHECK PROJECT DIMENSIONS.

Civil Engineer:

888 South Michigan Avenue
Suite PH1
Chicago, IL 60605
312 427 7240

Site Design
Landscape Architect:

333 South Wabash Avenue
Suite 2901
Chicago, IL 60604
312 924 4584

Milhouse Engineering, Inc.
Structural Engineer:

333 South Wabash Avenue
Suite 2901
Chicago, IL 60604
312 924 4584

Melvin & Cohen Associates

Mechanical, Electrical, Plumbing &
Fire Protection Engineers:

A501

SECTION DETAILS

1 1/2" = 1'-0"A311 A501

1 SECTION DETAIL - KENWOOD EXISTING FOUNDATION

1 1/2" = 1'-0"A311 A501

2 SECTION DETAIL - KENWOOD EXISTING TO NEW  FLOOR CONNECTION

1 1/2" = 1'-0"A311 A501

3 SECTION DETAIL - KENWOOD EXISTING TO NEW ROOF

1 1/2" = 1'-0"A311 A501

4 SECTION DETAIL - VESTIBULE TO BRIDGE KENWOOD SIDE

1 1/2" = 1'-0"A311 A501

5 SECTION DETAIL - VESTIBULE TO BRIDGE FLOOR CONNECTION KENWOOD SIDE

1 1/2" = 1'-0"A311 A501

6 SECTION DETAIL - VESTIBULE TO BRIDGE KENWOOD SIDE ROOF
1 1/2" = 1'-0"A311 A501

7 SECTION DETAIL - VESTIBULE TO BRIDGE ROOF

1 1/2" = 1'-0"A311 A501

8 SECTION DETAIL - VESTIBULE TO BRIDGE FLOOR CONNECTION

1 1/2" = 1'-0"A311 A501

9 SECTION DETAIL - VESTIBULE TO BRIDGE FOUNDATION

1 1/2" = 1'-0"A311 A501

10 SECTION DETAIL - CANTER EXISTING ROOF

1 1/2" = 1'-0"A311 A501

11 SECTION DETAIL - CANTER EXISTING FLOOR CONNECTION

1 1/2" = 1'-0"A311 A501

12 SECTION DETAIL - CANTER EXISTING FOUNDATION

1 1/2" = 1'-0"A311 A501

13 SECTION DETAIL - CANTER EXISTING DOOR HEAD

KEY PLAN
N

No. Date Description
1 10.18.22 ADENDUM 2
2 06.21.22 ISSUED FOR PERMIT
3 09.28.22 ISSUED FOR BID

1-1/2" =
1'-0"

0'-6" 1'-0" 2'-0"0'-0"

EXISTING NEW

1



8'
 - 

0"

4' - 0"

4

A601

Sim

4

A601

Sim

4'
 - 

0"

4' - 0"

3

A601

Sim

NOTES

BASIS OF DESIGN "WAUSAU WINDOW"
GLASS TYPE: IG-1

1

1

Architect:

1 North State Street
15th Floor
Chicago, IL 60602
872 216 9819

ADDRESS: 850 W. JACKSON BLVD.
SUITE 600
CHICAGO, ILLINOIS 60607

PHONE: 312.431.9515
FAX: 312.431.9518
WEB: www.niaarch.com

NIA ARCHITECTS, INC.
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PBC Project Name:  Kenwood Academy Link

PBC Contract No:     C1602

Project No.:  05326

Title

Sheet

Engage Civil, Inc.

NOTE: CONTRACTOR SHALL VERIFY ALL EXISTING SITE CONDITIONS AND CHECK PROJECT DIMENSIONS.

Civil Engineer:

888 South Michigan Avenue
Suite PH1
Chicago, IL 60605
312 427 7240

Site Design
Landscape Architect:

333 South Wabash Avenue
Suite 2901
Chicago, IL 60604
312 924 4584

Milhouse Engineering, Inc.
Structural Engineer:

333 South Wabash Avenue
Suite 2901
Chicago, IL 60604
312 924 4584

Melvin & Cohen Associates

Mechanical, Electrical, Plumbing &
Fire Protection Engineers:

A601

WINDOW SCHEDULE

Window Schedule KENWOOD

Type Mark Mark Sill Height
Glazing

Thickness
Head
Height Count

25 74 0' - 0" 4' - 0" 1
25 78 0' - 0" 4' - 0" 1
25 79 0' - 0" 4' - 0" 1
25 80 0' - 0" 4' - 0" 1
25 83 2' - 0" 6' - 0" 1
25 84 2' - 0" 6' - 0" 1
25 85 0' - 0" 4' - 0" 1
25 86 0' - 0" 4' - 0" 1
25 87 0' - 0" 4' - 0" 1
25 88 0' - 0" 4' - 0" 1
25 111 2' - 0" 6' - 0" 1
25 125 0' - 0" 4' - 0" 1
25 126 0' - 0" 4' - 0" 1
25 127 0' - 0" 4' - 0" 1
25 128 0' - 0" 4' - 0" 1
25 136 0' - 0" 4' - 0" 1
25 137 0' - 0" 4' - 0" 1
25 108 2' - 0" 6' - 0" 1
25 130 0' - 0" 4' - 0" 1
25 131 0' - 0" 4' - 0" 1
26 91 3' - 0" 11' - 0" 1
26 92 2' - 0" 10' - 0" 1
26 93 2' - 0" 10' - 0" 1
26 94 2' - 0" 10' - 0" 1
26 95 2' - 0" 10' - 0" 1
26 96 2' - 0" 10' - 0" 1
26 97 2' - 0" 10' - 0" 1
26 98 2' - 0" 10' - 0" 1
26 99 2' - 0" 10' - 0" 1
26 100 2' - 0" 10' - 0" 1
26 101 2' - 0" 10' - 0" 1
26 105 3' - 0" 11' - 0" 1
26 106 3' - 0" 11' - 0" 1
26 107 2' - 0" 10' - 0" 1
26 109 3' - 0" 11' - 0" 1
26 110 3' - 0" 11' - 0" 1
26 112 3' - 0" 11' - 0" 1
26 113 2' - 0" 10' - 0" 1
26 114 2' - 0" 10' - 0" 1
26 115 2' - 0" 10' - 0" 1
26 116 2' - 0" 10' - 0" 1
26 117 2' - 0" 10' - 0" 1
26 118 2' - 0" 10' - 0" 1
26 119 2' - 0" 10' - 0" 1
26 120 2' - 0" 10' - 0" 1
26 121 2' - 0" 10' - 0" 1
26 122 3' - 0" 11' - 0" 1
26 123 3' - 0" 11' - 0" 1
26 124 3' - 0" 11' - 0" 1
26 132 3' - 0" 11' - 0" 1
26 133 3' - 0" 11' - 0" 1
26 134 2' - 0" 10' - 0" 1
26 135 2' - 0" 10' - 0" 1
26 138 3' - 0" 11' - 0" 1
26 139 3' - 0" 11' - 0" 1
26 129 2' - 0" 10' - 0" 1

LIGHT: 13.60 SF
VENT: 0 SF

LIGHT: 28.34 SF
VENT: 0 SF

1" = 1'-0"A206 A601

1 FIXED WINDOW 8' X 4'
1" = 1'-0"A206 A601

2 FIXED WINDOW 4' X 4'

12" = 1'-0"A601 A601

3 HEAD
12" = 1'-0"A601 A601

4 SILL
12" = 1'-0"A601

5 JAMB

KEY PLAN
N

No. Date Description
1 10.18.22 ADENDUM 2
2 06.21.22 ISSUED FOR PERMIT
3 09.28.22 ISSUED FOR BID

1" =
1'-0"

0'-0" 0'-6" 1'-0" 2'-0"1'-0"
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13' - 5" 12' - 9"

CLASSROOM
        NIC

CLASSROOM
        NIC

CLASSROOM
        NIC

CLASSROOM
        NIC

TEACHERS LOUNGETEAM LOCKERS

CORRIDOR

TEAM STORAGETEAM STORAGE

CORRIDOR

SHOWER

OFFICE

PASSAGE

SHOWER

OFFICE STORAGE

MECH
SHOWERS

BOY'S LOCKER ROOM

OFFICE VESTBULE

POOL

STOR

CANTER VESTIBULE
(NEW)

C001

KENWOOD VESTIBULE

K-001

C

EF G

PROVIDE MTL.
TRANSITION
BAR

VCT

WALK-OFF MAT.
SEEING PLUMBING 
FOR FLOOR DRAIN

CONC.
RAMP W/ VCT ON 
INTERIOR ONLY 
(TYP)

VCT ON CONC. RAMP,  
INTERIOR (TYP.)

CONC. RAMP
EXPOSED CONC.
BROOM FINISH

PROVIDE ADA 
TRANSITION STRIP

PROVIDE ADA 
TRANSITION STRIP

VCT ON 
LANDING

INTUMESCENT
PAINT (INT-P) ON ALL
EXPOSED STRUCTURE
(TYP.)

WALK-OFF MAT.  
SEE PLUMBING
FOR FLOOR DRAIN.

VCT

WOOD BUILT-IN
BENCHES. SEE SHEET 
A-502

VCT ON STAIRS

PTD. HANDRAILS

INTUMESCENT
PAINT ON ALL
EXPOSED STRUCTURE
(TYP.)

VCT

7 8 9 10 11 12 13 147.2

1K

2K

3K

2.2

NEW "#5 BUILDING" 
SIGN TO MATCH 
EXISTING.

NEW ADA " 
ACCESIBLE 
ENTRANCE" SIGN 

NEW "#5 BUILDING" SIGN TO MATCH EXISTING

NEW ADA "ACCESIBLE ENTRANCE" SIGN

NEW "#2 BUILDING" SIGN TO MATCH EXISTING

NEW ADA "ACCESIBLE ENTRANCE" SIGN

RE-INSTALL 
CEILING CAMERA 
(TYP.)

NEW "#2 BUILDING" 
SIGN TO MATCH 
EXISTING

NEW HEIGHT CLEARANCE SIGN 13' - 6" 
(ON BOTH SIDES OF BRIDGE)

NEW BLADE  F.E.C. SIGNAGE

NEW BLADE  F.E.C. SIGNAGE

RE-USE "KENWOOD ACADEMY ONLY 
PARKING" 4'-0" X 4'-0" SIGN

PTD. 
HANDRAIL 
ON WALL

PTD. 
HANDRAIL, 
TYP.

PTD. 
HANDRAILS, 
TYP.

PTD. 
HANDRAILS, 
TYP.

2

2

2

2

2

VINYL BASE
VB-1

SOLID VINYL TILE
VCT

PAINT
PT-01

SEALANT
S-1

PAINT
PT-02

PAINT
PT-03

Architect:

1 North State Street
15th Floor
Chicago, IL 60602
872 216 9819

ADDRESS: 850 W. JACKSON BLVD.
SUITE 600
CHICAGO, ILLINOIS 60607

PHONE: 312.431.9515
FAX: 312.431.9518
WEB: www.niaarch.com

NIA ARCHITECTS, INC.
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PBC Project Name:  Kenwood Academy Link

PBC Contract No:     C1602

Project No.:  05326

Title

Sheet

Engage Civil, Inc.

NOTE: CONTRACTOR SHALL VERIFY ALL EXISTING SITE CONDITIONS AND CHECK PROJECT DIMENSIONS.

ARCHITECTURAL ELEVATION +/- 0'-0" = C.C.D. ELEVATION +13.53'

Civil Engineer:

888 South Michigan Avenue
Suite PH1
Chicago, IL 60605
312 427 7240

Site Design
Landscape Architect:

333 South Wabash Avenue
Suite 2901
Chicago, IL 60604
312 924 4584

Milhouse Engineering, Inc.
Structural Engineer:

333 South Wabash Avenue
Suite 2901
Chicago, IL 60604
312 924 4584

Melvin & Cohen Associates

Mechanical, Electrical, Plumbing &
Fire Protection Engineers:

A901

FINISH PLAN - FIRST FLOOR

1/8" = 1'-0"A113 A901

1 FINISH PLAN - FIRST FLOOR

12" = 1'-0"A901

2 FINISH SCHEDULE

Room Schedule

Room
Number Room Name Floor Finish Base Finish Wall Finish Structural Finish Comments

K001 KENWOOD VESTIBULE (NEW) VCT, VCT VB-1 PT-1, PT-2 INT-P EXISTING WALL SHALL USE
6" MDF BASE

C001 CANTER VESTIBULE (NEW) VCT, VCT VB-1 PT-1, PT-2 INT-P EXISTING WALL SHALL USE
6" MDF BASE

K204 WALKWAY LINK (NEW) VCT, VCT VB-1 PT-1, PT-2 INT-P 1'0" X 1'0"
C-201 CANTER LINK VESTIBULE

(NEW)
VCT, VCT VB-1 PT-1, PT-2 INT-P EXISTING WALL SHALL USE

6" MDF BASE
K-202 KENWOOD LINK VESTIBULE

(NEW)
VCT, VCT VB-1 PT-1, PT-2 INT-P EXISTING WALL SHALL USE

6" MDF BASE

KEY PLAN
N

1/8" =
1'-0"

0'-0" 4'-0" 8'-0" 16'-0"8'-0"

• SEE SHEET A011- SITE PLAN FOR ADA 
PARKING SPOTS

• ADD BLADE SIGNAGE FOR F.E.C WERE 
NOTED

• SEE ADA SHEETS FOR MOUNTING HEIGHTS 
AND LOCATIONS.

No. Date Description
1 10.14.22 ADENDUM 1
2 10.18.22 ADENDUM 2
3 06.21.22 ISSUED FOR PERMIT
4 09.28.22 ISSUED FOR BID
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OPEN STAIR C1 OPEN STAIR C2 CORRIDOR

UPPER GIRL'S GYM

WALKWAY LINK (NEW)

K204

C

EF G

PROVIDE MTL
TRANSITION
THRESHOLD STRIP

VCT

PTD. HANDRAILS

EXP. JT. & COVER

C.J.
MTL. TRANS
BAR

INTUMESCENT PAINT ON ALL 
EXPOSED STRUCTURAL FRAMING 
(TYP)

C.J. + MTL.
TRANS. BAR

INTUMESCENT
PAINT ON ALL EXPOSED ETRUCTURE

INTUMESCENT
PAINT ON ALL EXPOSED 
STRUCTURAL FRAMING 
(TYP)

PTD. HANDRAILS

INTUMESCENT (INT-P)
PAINT ON ALL
EXPOSED
STRUCTURE
(TYP.)

INTUMESCENT
PAINT ON ALL EXPOSED ETRUCTURE

MTL. THRESHOLD 
TRANSITION STRIP

CANTER
VESTIBULE

CANTER LINK
VESTIBULE (NEW)

C-201

KENWOOD LINK
VESTIBULE (NEW)

K-202

7 8 9 10 11 12 13 14

7.2

7.2

1K

2K

3K

2.2

2.2

NEW "#5 BUILDING" SIGN 
TO MATCH EXISTING

RE-INSTALL CEILING 
CAMERAS (TYP.)

NEW "#2 BUILDING" 
SIGN TO MATCH 
EXISTING

NEW  F.E.C. SIGNAGE

NEW  F.E.C. SIGNAGE

EXP. JT. & COVERS; FLOOR, WALLS, CEILING & ROOF

EXP. JT. & COVERS; 
FLOOR, WALLS, CEILING & 
ROOF

1

1
VINYL BASE
VB-1

SOLID VINYL TILE
VCT

SOLID VINYL TILE
SVT-2

PAINT
PT-01

SEALANT
S-1

PAINT
PT-02

PAINT
PT-03

Architect:

1 North State Street
15th Floor
Chicago, IL 60602
872 216 9819

ADDRESS: 850 W. JACKSON BLVD.
SUITE 600
CHICAGO, ILLINOIS 60607

PHONE: 312.431.9515
FAX: 312.431.9518
WEB: www.niaarch.com

NIA ARCHITECTS, INC.
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PBC Project Name:  Kenwood Academy Link

PBC Contract No:     C1602

Project No.:  05326

Title

Sheet

Engage Civil, Inc.

NOTE: CONTRACTOR SHALL VERIFY ALL EXISTING SITE CONDITIONS AND CHECK PROJECT DIMENSIONS.

ARCHITECTURAL ELEVATION +/- 0'-0" = C.C.D. ELEVATION +13.53'

Civil Engineer:

888 South Michigan Avenue
Suite PH1
Chicago, IL 60605
312 427 7240

Site Design
Landscape Architect:

333 South Wabash Avenue
Suite 2901
Chicago, IL 60604
312 924 4584

Milhouse Engineering, Inc.
Structural Engineer:

333 South Wabash Avenue
Suite 2901
Chicago, IL 60604
312 924 4584

Melvin & Cohen Associates

Mechanical, Electrical, Plumbing &
Fire Protection Engineers:

A902

FINISH PLAN - SECOND FLOOR

1/8" = 1'-0"A202 A902

1 FINISH PLAN - SECOND FLOOR

Room Schedule

Room
Number Room Name Floor Finish Base Finish Wall Finish Structural Finish Comments

K001 KENWOOD VESTIBULE (NEW) VCT, VCT VB-1 PT-1, PT-2 INT-P EXISTING WALL SHALL USE
6" MDF BASE

C001 CANTER VESTIBULE (NEW) VCT, VCT VB-1 PT-1, PT-2 INT-P EXISTING WALL SHALL USE
6" MDF BASE

K204 WALKWAY LINK (NEW) VCT, VCT VB-1 PT-1, PT-2 INT-P 1'0" X 1'0"
C-201 CANTER LINK VESTIBULE

(NEW)
VCT, VCT VB-1 PT-1, PT-2 INT-P EXISTING WALL SHALL USE

6" MDF BASE
K-202 KENWOOD LINK VESTIBULE

(NEW)
VCT, VCT VB-1 PT-1, PT-2 INT-P EXISTING WALL SHALL USE

6" MDF BASE

12" = 1'-0"A902

2 FINISH SCHEDULE 2

KEY PLAN
N

1/8" =
1'-0"

0'-0" 4'-0" 8'-0" 16'-0"8'-0"

• ADD BLADE SIGNAGE FOR F.E.C WERE 
NOTED

• SEE ADA SHEETS FOR MOUNTING HEIGHTS 
AND LOCATIONS.

No. Date Description
1 10.18.22 ADENDUM 2
2 06.21.22 ISSUED FOR PERMIT
3 09.28.22 ISSUED FOR BID
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	01 56 11 General Dust, Fume, and Odor Controls10.12.22.pdf
	PART 1 -   GENERAL
	1.01 SECTION INCLUDES
	A. Dust Control.
	B. Fume and Odor Controls.
	C. Requirements for VOC-Content-Restricted products.

	1.02 PERFORMANCE STANDARD
	A. Dust and fume emission control is required to maintain a healthful learning environment for students, maintain good public relations with neighbors and employees, prevent damage, minimize cleaning and maintenance costs, and to comply with regulatio...
	B. Controls include the containment or removal of all nuisance or noxious dust, vapors, fumes, odors or emissions caused by construction, demolition, renovation, restoration, or related activities including, but not limited to sawing, cutting, grindin...
	C. No visible emissions or unreasonable odors shall be permitted outside the work area.

	1.03 DEFINITIONS
	A. Adhesives:  All gunnable, trowelable, liquid-applied, and aerosol adhesives, whether specified or not; including flooring adhesives, resilient base adhesives, and pipe jointing adhesives.
	B. CDPH: Chicago Department of Public Health
	C. HEPA Filter: High Efficiency Particulate Air filter capable of trapping 99.97% percent of particles greater than 0.3 micrometers in mass median aerodynamic equivalent diameter.
	D. IDPH: Illinois Department of Public Health.
	E. Interior of Building:  Anywhere inside the exterior weather barrier.
	F. MEC: Managing Environmental Consultant.  Entity engaged by the Board responsible for the   design of environmental work, maintenance of related documents, and conducting oversight and review of the environmental work, submittals, and reports.
	G. Sealants:  All gunnable, trowelable, and liquid-applied joint sealants and sealant primers, whether specified or not; including firestopping sealants and duct joint sealers.
	H. VOC-Content-Restricted Products:  All products in the following product categories, whether specified or not:
	1. Interior paints and coatings.
	2. Interior adhesives and sealants, including flooring adhesives.
	3. Wet-applied roofing and waterproofing.
	4. Other products when specifically stated in the specifications.


	1.04 REFERENCE STANDARDS
	A. 29 CFR 1910 - Occupational Safety and Health Standards; current edition.
	B. 29 CFR 1926 - U.S. Occupational Safety and Health Standards; current edition.
	C. 40 CFR 59, Subpart D - National Volatile Organic Compound Emission Standards for Architectural Coatings; U.S. Environmental Protection Agency; current edition.
	D. 40 CFR 61 - National Emission Standards For Hazardous Air Pollutants; U.S. Environmental Protection Agency; current edition.
	E. ASTM D3960 - Standard Practice for Determining Volatile Organic Compound (VOC) Content of Paints and Related Coatings; 2005 (Reapproved 2013).
	F. Chicago Building Code; current edition
	G. SCAQMD 1113 - Architectural Coatings; 1977 (Amended 2016).
	H. SCAQMD 1168 - Adhesive and Sealant Applications; 1989 (Amended 2017).

	1.05 SUBMITTALS
	A. See Section 01 30 00 - Administrative Requirements, for submittal procedures.
	B. Product Data:  For each VOC-restricted product used in the project, submit evidence of compliance.
	C. SDS: For all products used that could potentially emit dusts, fumes, vapors or odors, etc. shall be submitted to the Project Environmental Coordinator, MEC, and/or Board's Representative for approval prior to the use of the product.

	1.06 QUALITY ASSURANCE
	A. Contractor is responsible for compliance with all applicable federal, state, county and municipal laws, regulations and ordinances including, but not limited to, those listed below, which are incorporated by reference.
	1. 29 CFR 1910
	2. 29 CFR 1926
	3. 40 CFR Part 61
	4. Chicago Building Code: 11-4-2170: Demolition and renovation safeguards.
	5. Chicago Building Code: 11-4-2190: Sandblasting, grinding and chemical washing of buildings, facilities or other structures - Dust minimization--Containment, wetting or vacuuming; plan required.

	B. VOC Content Test Method:  40 CFR 59, Subpart D (EPA Method 24), or ASTM D3960, unless otherwise indicated.
	1. Evidence of Compliance:  Acceptable types of evidence are:
	a. Report of laboratory testing performed in accordance with requirements.
	b. Published product data showing compliance with requirements.
	c. Certification by manufacturer that product complies with requirements.


	C. Testing Agency Qualifications:  Independent firm specializing in performing testing and inspections of the type specified in this section.


	PART 2 -   PRODUCTS
	2.01 MATERIALS
	A. All Products:  Comply with the most stringent of federal, State, and local requirements, or these specifications.
	B. VOC-Content-Restricted Products:  VOC content not greater than required by the following:
	1. Adhesives and Sealants, Including Flooring Adhesives:  SCAQMD 1168 Rule.
	a. Wood Glues:  30 g/L.
	b. Metal to Metal Adhesives:  30 g/L.
	c. Adhesives for Porous Materials (Except Wood):  50 g/L.
	d. Subfloor Adhesives:  50 g/L.
	e. Plastic Foam Adhesives:  50 g/L.
	f. Carpet Adhesives:  50 g/L.
	g. Carpet Pad Adhesives:  50 g/L.
	h. VCT and Asphalt Tile Adhesives:  50 g/L.
	i. Cove Base Adhesives:  50 g/L.
	j. Gypsum Board and Panel Adhesives:  50 g/L.
	k. Rubber Floor Adhesives:  60 g/L.
	l. Ceramic Tile Adhesives:  65 g/L.
	m. Multipurpose Construction Adhesives:  70 g/L.
	n. Fiberglass Adhesives:  80 g/L.
	o. Contact Adhesive:  80 g/L.
	p. Structural Glazing Adhesives:  100 g/L.
	q. Wood Flooring Adhesive:  100 g/L.
	r. Structural Wood Member Adhesive:  140 g/L.
	s. Special Purpose Contact Adhesive (contact adhesive that is used to bond melamine covered board, metal, unsupported vinyl, Teflon, ultra-high molecular weight polyethylene, rubber or wood veneer 1/16 inch or less in thickness to any surface):  250 g/L.
	t. Top and Trim Adhesive:  250 g/L.
	u. Plastic Cement Welding Compounds:  350 g/L.
	v. ABS Welding Compounds:  400 g/L.
	w. CPVC Welding Compounds:  490 g/L.
	x. PVC Welding Compounds:  510 g/L.
	y. Adhesive Primer for Plastic:  650 g/L.
	z. Sheet Applied Rubber Lining Adhesive:  850 g/L.
	aa. Aerosol Adhesive, General Purpose Mist Spray:  65 percent by weight.
	bb. Aerosol Adhesive, General Purpose Web Spray:  55 percent by weight.
	cc. Special Purpose Aerosol Adhesive (All Types):  70 percent by weight.
	dd. Other Adhesives:  250 g/L.
	ee. Architectural Sealants:  250 g/L.
	ff. Non-membrane Roof Sealants:  300 g/L.
	gg. Single-Ply Roof Membrane Sealants:  450 g/L.
	hh. Other Sealants:  420 g/L.
	ii. Sealant Primers for Nonporous Substrates:  250 g/L.
	jj. Sealant Primers for Porous Substrates:  775 g/L.
	kk. Modified Bituminous Sealant Primers:  500 g/L.
	ll. Other Sealant Primers:  750 g/L.

	2. Paints and Coatings:  SCAQMD 1113 Each color; most stringent of the following:
	a. Flat Paints and Coatings:  VOC not more than 50 g/L.
	b. Nonflat Paints and Coatings:  VOC not more than 150 g/L.
	c. Primers:  VOC not more than 50 g/L.
	d. Anti-corrosive and Anti-rust Paints Applied to Ferrous Metals:  VOC not more than 250 g/L.
	e. Clear Wood Finishes, Varnishes:  VOC not more than 350 g/L.
	f. Clear Wood Finishes, Lacquers:  VOC not more than 550 g/L.
	g. Floor Coatings:  VOC not more than 100 g/L.
	h. Shellacs, Clear:  VOC not more than 730 g/L.
	i. Shellacs, Pigmented:  VOC not more than 550 g/L.
	j. Stains:  VOC not more than 250 g/L.

	3. Wet-Applied Roofing and Waterproofing:  Comply with requirements for paints and coatings.
	4. Composite Wood and Agrifiber Products:  May not contain urea-formaldehyde resin.



	PART 3 -   EXECUTION
	3.01 BARRIERS OR WORK AREA ISOLATION
	A. Contractor shall prevent the spread of dust, fumes and odors from their immediate work areas by:
	1. Erecting dust-tight barriers between indoor work areas and adjacent occupied areas. Construction barriers may be used for this purpose if suitably constructed to prevent dust, fume or odor migration.
	2. Closing and or covering windows, intake vents, louvers, or other building openings in the immediate vicinity of outdoor work, sufficient to prevent dust, fume or odor migration into the building interior. If such openings cannot be adequately seale...
	3. The Contractor shall provide a filtered, local exhaust system for the isolated work area.

	B. Contractor is prohibited from creating other hazardous or uncomfortable conditions for building occupants, such as very hot, humid, cold, or other conditions created by ventilation system alterations or blockages, closed or open windows in hot or c...
	C. Contractor is responsible for making itself familiar with building conditions and shall take care to isolate its work area in such a manner that building occupant activities and comfort are not unreasonably disrupted.

	3.02 DUST, FUME AND ODOR CONTROL
	A. Dust, fume or odor release shall be prevented by a suitable means, including but not limited to:
	1. Tools equipped with shrouds, HEPA filter equipped vacuum pickups.
	2. Alteration, shut down, or isolation of building ventilation systems in the immediate work vicinity.
	3. Shrouding around work activities.
	4. Shrouding stages, scaffolds, or other work platforms.
	5. Local exhaust ventilation systems exhausted to the outside of the building.
	6. Wet work methods.

	B. Contractor is responsible for selecting the means and methods it considers most suitable to achieve dust, fume and odor control.

	3.03 FIELD QUALITY CONTROL
	A. Board reserves the right to reject non-compliant products, whether installed or not, and require their removal and replacement with compliant products at no extra cost to Board.
	B. Additional costs to restore indoor air quality due to installation of non-compliant products will be borne by Contractor.
	C. In the event that dust or fumes escape from the work area or create dirty conditions or contamination to nearby building spaces or grounds, the Contractor is responsible for all costs associated with the cleaning, testing and/or repair deemed neces...



	02 24 00 Environmental Assessment.pdf
	PART 1 -  GENERAL
	1.1 SECTION INCLUDES
	A. This environmental summary is for information purposes only. No work is associated with this section.

	1.2 AVAILABLE ENVIRONMENTAL ASSESSMENT DOCUMENTS
	A. LIST REPORTS:
	1. Limited Lead-Based Paint Survey, prepared by Carnow, Conibear & Assoc., Ltd. Dated March 11, 2020
	2. Limited Asbestos Survey, prepared by Carnow, Conibear & Assoc., Ltd., dated June 26, 2020
	3. Phase I Environmental Site Assessment, prepared by Carnow, Conibear & Assoc., Ltd., dated March 22, 2022


	1.3 SITE DESCRIPTION:
	1. Kenwood Academy School Buildings 2 & 5.
	2. The entire site of the school encompasses approximately 494,454 sq.ft.
	3. The entire square footage of the building is 354,420 sq.ft. (Kenwood + Canter).
	4. Kenwood Academy Link SOW is approximately 4,219 sq.ft.
	5. Kenwood Academy MEP SOW is approximately 4,624 sq.ft.
	6. The site in Chicago, IL is bounded by E 49th street to the North, S Blackstone Ave to the West, E Hyde Park Blvd to the South and S Lake Park Ave to the East

	1.4 SITE HISTORY
	A. Historical records indicate subject property was developed with residential properties, parking garages stores, and a filling station between 1925 and 1950. By 1956, the Kenwood Public School developed on the subject property. The adjacent properti...
	B. Construction of the current School structure was completed by 1956.  Sometime prior to that, the former residential buildings were demolished.

	1.5 ENVIRONMENTAL CONDITIONS
	A. The March 22, 2022 Phase I ESA conducted for the subject site identified no Recognized Environmental Conditions (RECs) with the subject property. According to historical sources, one 1,000-gallon heating oil underground storage tank (UST) and one 1...


	PART 2 -  PRODUCTS  (NOT USED)
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	PART 1 -   GENERAL
	1.01 SECTION INCLUDES
	A. These environmental requirements apply to all Board projects. These specifications apply for all demolition, construction and renovation projects that require the removal and disposal of asbestos containing material from the inside of a building in...
	B. Asbestos abatement in interior building spaces, covered walkways or porticos connecting buildings, and on outdoor mechanical systems which condition indoor air (such as air handling units, air conditioners, cooling towers, etc.) is governed by rule...
	C. Exterior building spaces are not subject to IDPH rules unless the abatement procedures involve interior spaces of the building. Roofing, exterior transite sheeting, asbestos siding, asbestos-containing paint, caulking, glazing, flashings, cements, ...

	1.02 DEFINITIONS
	A. In addition to the terms listed below, all definitions in the laws and regulations specified elsewhere in the specifications are incorporated by reference, whether or not restated herein.
	B. Abatement Contractor (AC): the entity responsible for performing the work in the specifications and has the training and accreditation to competently perform the work. This entity shall obtain and maintain licenses required for the indoor work in t...
	C. Architect on Record (AOR): any person or firm employed by the Board for the purpose of designing the project.
	D. Asbestos Abatement Supervisor (Supervisor): any person who supervises asbestos abatement workers. This person must be trained, accredited, and meet OSHA competent person criteria for asbestos abatement.
	E. Board: Owner of the property and the authority ordering the work specified herein.
	F. Board Representative: the entity responsible for overall project coordination and completion.
	G. CDPH: Chicago Department of Public Health.
	H. Competent person: one who is capable of identifying existing asbestos hazards in the workplace and selecting the appropriate control strategy for asbestos exposure, who has the authority to take prompt corrective measures to eliminate them, as spec...
	I. Contractor: the entity responsible for performing the complete scope of work in the Documents. The Contractor may elect to self-perform or subcontract out any portion of the work.
	J. Managing Environmental Consultant (MEC): the entity with overall responsibility for the environmental aspects of the project, including design, organization, direction, and control as well as investigations, assessments and on-site supervision of p...
	K. Environmental Project Manager (EPM): the project manager selected by the MEC to perform environmental monitoring and act on behalf of the MEC for the Board on the project.
	L. HEPA Filter: a High Efficiency Particulate Air filter capable of trapping 99.97% percent of particles greater than 0.3 micrometers in mass median aerodynamic equivalent diameter.
	M. IDPH: the Illinois Department of Public Health.
	N. OSHA: the federal Occupational Health and Safety Administration.
	O. Plasticize: to apply plastic sheeting over surfaces or objects to protect them from contamination or water damage.
	P. Personal Protection Equipment (PPE): the protective suits, head and foot covers, gloves, respirators and other items used to protect persons from asbestos or other hazards.
	Q. RCRA: the Resource Conservation and Recovery Act and associated regulations.
	R. SDS: Safety Data Sheets, required by OSHA for any chemical in the workplace that that could be expected to cause an exposure to workers during normal use or in emergency situations.
	S. TCLP: the Toxicity Characteristic Leaching Procedure as specified in EPA 530/SW-846, Test Methods for Evaluating Solid Waste: Physical/Chemical Methods 3rd edition, November 1986.
	T. Work: the obligations of the Contractor under the Contract Documents. Work includes, unless specifically excepted by the Contract Documents, the furnishing of all materials, labor, equipment, supplies, plant, tools, scaffolding, transportation, sup...
	U. Work Area: the area or areas where asbestos abatement is being conducted.
	V. Work Site: the room or rooms undergoing lead abatement activities.  All closets/book rooms/coat hanger rooms/vestibules/washrooms within a room are considered part of the Work Site in which abatement work has been identified on the Drawings, whethe...

	1.03 SCOPE OF WORK
	A. Refer to Contract Drawings and Environmental Scope Sheets in Section 02 24 01.
	B. The Work includes all labor, equipment, materials, and supplies necessary to perform the Scope of Work in the bid documents by the procedures described herein. The Contractor, by submitting a bid for the Work, represents itself as knowledgeable and...
	C. Removal of friable and non-friable asbestos-containing materials listed in the bid documents, including pre-cleaning, moving of furnishings, establishing regulated areas, isolating the Work Areas, protection of adjacent areas, containment when requ...
	D. Repair or replacement of damaged surfaces, fixtures, or furnishings to restore them to their pre-existing condition to the satisfaction of the Architect of Record and the Board Representative.
	E. When the bid documents include lead and asbestos abatement items in the same spaces, they should be performed in the sequence and combinations that produce the most efficient results, minimize concentrated lead waste volume, and produce the least a...
	1. Cleanup of lead dust, flakes, chips, and residues most likely to fail a TCLP test. If both lead and asbestos debris are present and mixed together, they may be cleaned up and disposed together.
	2. Cleanup and removal of failed or delaminated friable asbestos-containing debris, if any.
	3. Removal of friable asbestos materials and cleanup of visible residues.
	4. Removal of lead-bearing architectural components.
	5. Removal of non-friable asbestos items. If both asbestos and lead are on the same components, for example lead paint and asbestos-containing glazing compound, the components may be removed and disposed with both the lead and asbestos-bearing items i...
	6. Removal of lead-based paint, coatings, or surfacing material.
	7. Final cleanup and decontamination of the work space. Final air clearance (asbestos) and wipe samples (lead) may be performed concurrently.
	8. When lead and asbestos final decontamination processes are combined, the more stringent cleanup procedures shall apply for both.
	9. Waste disposal:
	a. Hazardous waste: loose paint flakes, chips, and dust; lead-specific cleaning supplies; contaminated soil; combined final decontamination supplies; disposable suits, gloves, head covers, and foot covers; other items that fail a TCLP or other RCRA test.
	b. Special waste: friable asbestos-containing waste materials and lead-contaminated waste that has passed TCLP or other RCRA tests.
	c. Construction and Demolition (C&D) debris: lead-bearing architectural components; concrete and lumber with or without tile or mastic attached; demolition debris, and other general wastes.
	d. All asbestos-containing or lead-bearing wastes, regardless of classification, shall be disposed in a landfill approved by the IEPA to accept asbestos-containing or lead-bearing waste materials.


	F. Compliance with all applicable laws, regulations, standards, and these specifications. In the case of a conflict, the Contractor shall comply with the most stringent.
	G. Contractor is required to fully comply with IDPH rules and these specifications unless a variance is granted by IDPH. Any variances obtained by the MEC will be listed in the bid documents.
	H. All licenses, accreditations, permits, fees, notifications, reports, or other documents required by law, regulation, this specification, or the bid documents.
	I. Provide project closeout documentation to the APM within thirty (30) days after final clearance. This documentation shall include, but is not limited to, submittals specified elsewhere in the specifications.

	1.04 LAWS, REGULATIONS AND STANDARDS
	A. The following laws, regulations, and standards are incorporated by reference:
	1. 105 ILCS 105:  Illinois Asbestos Abatement Act
	2. 77 Ill. Adm. Code 855:  Asbestos Abatement for Public and Private Schools and Commercial and Private Buildings in Illinois
	3. 29 CFR 1910:  US OSHA General Industry Standards
	4. 29 CFR 1926:  US OSHA Construction Standards
	5. 29 CFR 1926.1101:  US OSHA Asbestos Construction Standards
	6. ASHARA:  US EPA Asbestos School Hazard Abatement Reauthorization Act
	7. 40 CFR Part 61:  US EPA National Emissions Standards for Hazardous Air Pollutants (NESHAP), 11/90 revision
	8. 40 CFR 763 Subpart E: US EPA Asbestos Hazard Emergency Response Act (AHERA) Rules
	9. 40 CFR 763 Subpart E: US EPA Asbestos Model Accreditation Plan (MAP):  Appendix C-Interim Final Rule
	10. 11-4-2170 Chicago Building Code - Demolition and Renovation Safeguards
	11. 11-4-2150 Environmental Standards related to demolition, renovation, asbestos abatement and maintenance, sandblasting, chemical washing, and grinding of buildings or other structures


	1.05 ASSESSMENT, MONITORING, TESTING AND ANALYSIS
	A. The MEC will perform inspection, testing and design services prior to the start of Work, and during the project, and will perform testing, inspection, and monitoring services during the Work and upon its completion:
	1. Prior to the start of the Work, the MEC shall:
	a. Identify suspect materials and confirm their asbestos content through review of the school’s management plan or by testing.
	b. Design the project and address any design changes if requested by the AOR/Board Authorized Representative.
	c. Collect background air samples before conditions are disturbed. Background samples will be analyzed by Phase Contrast Microscopy (PCM).
	d. Review and approve the pre-abatement submittals submitted by the AC.

	2. During the Work, the MEC shall:
	a. Enter the Work Area at least every two hours to inspect the Work procedures and Work Area integrity.
	b. Maintain a daily log to record the day’s events, problems, corrective actions.
	c. Collect air samples inside and outside the Work Area, and in the breathing zone of representative persons.
	d. The MEC will stop the Work if airborne asbestos concentrations outside the Work Area exceed 0.01 f/cc or the background sample levels, whichever is higher. The Work may restart when the source of fiber release has been identified and corrected. Con...
	e. Observe/document smoke testing of the containment by the Contractor.
	f. Review original worker licenses and maintain weekly submittals from the AC.
	g. Notify the MEC’s project designer if design changes are needed before execution.

	3. Upon completion of the Work, the MEC shall:
	a. Inspect for visible debris.  Contractor shall be required to re-clean the area or portions of areas until no visible debris remains and the Work Area is dry.
	b. Perform aggressive clearance testing by Transmission Electron Microscopy (TEM) when the ACM in a Work Area is 260 linear feet, 160 square feet, or 35 cubic feet of volume or more, as required by AHERA and IDPH Section 855.170. The sample set shall ...
	c. Perform aggressive clearance testing by PCM when the ACM in a Work Area is less than 260 linear feet, 160 square feet, or 35 cubic feet of volume.
	d. Collect and analyze samples in accordance with AHERA Appendix A procedures and IDPH rule section 855.470.
	e. Prepare and submit the IDPH “Project Manager’s Summary Report Form” within 10 days of final clearance.
	f. Prepare and submit the Project Manager Report to the IDPH within 60 Working days of clearance testing.  The final Project Manager is responsible for completion of the project report.


	B. The Contractor shall provide OSHA compliance air monitoring to determine exposures to its employees in accordance with OSHA 29 CFR 1926.1101. Frequency of testing shall comply with OSHA requirements for the anticipated and actual exposure levels.
	1. A written Exposure Assessment may be provided prior to the start of the Work to determine the requirements for respiratory protection and frequency of OSHA monitoring for each type of activity. The Contractor should note that a Negative Exposure As...
	2. Analysis may be performed on site.

	C. Credentials required for testing and analysis of PCM final clearance air samples:
	1. Accreditation by AIHA or AAR; or
	2. Participation in the Proficiency Analytical Testing (PAT) program.
	3. Certification of individual qualification to read samples on site when on site analysis is performed.


	1.06 SUBMITTALS
	A. To CDPH at least 10 working days before commencement of Work:
	1. State of Illinois Demolition/Renovation/Asbestos Project Notification form.
	2. Written permission from building Owner authorizing Contractor to commence work

	B. To IDPH, IEPA, CDPH, MEC and AOR at least 10 working days before commencement of Work (if required per quantity of materials being abated):
	1. IDPH Asbestos Notification on current form, including inspector license number and landfill permit number.
	2. Written permission from building Owner authorizing Contractor to commence abatement.
	3. Building Owner asbestos abatement notification to building occupants and the Board.
	4. School Floor Tile Project Notice, when applicable.

	C. To MEC and AOR at least five days prior to commencement of Work:
	1. Documentation of arrangements of transport and disposal, landfill name and location, handling procedures and PPE at the landfill, prepared and signed by the landfill.
	2. Drawings or sketches for layout and construction of isolation barriers and decontamination units.
	3. Respirators: NIOSH approvals and manufacturer certification of HEPA filtration for cartridges.
	4. Manufacturers’ certifications that all HEPA vacuums, negative air pressure equipment, and other local exhaust ventilation equipment conform to ANSI Z9.2-79.
	5. Written notifications to rental companies for any rental equipment used.
	6. Results of any performance tests for encapsulants, if applicable.
	7. OSHA Exposure Assessment, if available.
	8. Laboratory and analyst credentials for Contractor OSHA samples.
	9. Safety Data Sheets (SDS) for chemicals used on site.
	10. Work Plan and Schedule.

	D. To MEC and AOR on the first day of abatement Work:
	1. Original Contractor, supervisor, and worker licenses along with a copy each.
	2. Initial Course Accreditation and current refresher accreditation for each supervisor and worker.
	3. Physician’s Written Opinions for workers and supervisors.
	4. Fit test documentation for all employees, agents.

	E. To MEC and AOR weekly during the abatement Work:
	1. Job progress reports detailing abatement activities, progress compared to schedule, problems and actions taken, injury reports, and equipment breakdowns.
	2. Waste Shipment Records.
	3. Work Site Entry logs.
	4. Manometer readable tape for negative pressure differentials for each negative pressure worker enclosure or a log of digital readout.
	5. Filter Change logs for respirators, HEPA vacuums, negative air machines, and other engineering controls.
	6. OSHA compliance air monitoring data.
	7. Worker license and certification log.

	F. Prior to beginning Work, the AC shall submit required notifications to applicable regulatory agencies and receive an Owners Authorization and Notice to Occupants from the Board for buildings where asbestos abatement will take place.  The AC shall p...


	PART 2 -   PRODUCTS
	2.01 TOOLS AND EQUIPMENT
	A. All tools and equipment shall at least conform to minimum industry standards and IDPH regulations.
	B. Equipment:
	1. Negative Air Machines shall provide HEPA filtration and conform to ANSI Z9.2 fabrication criteria.
	2. Respirators shall be NIOSH approved for use with lead, asbestos, or other contaminants anticipated in the Work.
	3. Contractor is fully responsible for complying with OSHA rules for other Safety equipment, such as hard hats, safety harnesses, eye protection, gloves, footwear, and any other safety devices used on the site.
	4. Pressure differential manometer with readable tape shall be provided by the Contractor, including calibration documentation.

	C. Tools:
	1. Shovels and scoops shall be rubber or plastic, suitable for use in a plasticized containment. Metal shovels are not permitted.
	2. Scrapers, brushes, utility knives and other hand tools shall be of good quality and suitable for the intended uses. The Contractor shall keep an ample supply on hand for the completion of the Work
	3. Power tools such as, but not limited to saws, pneumatic chisels, brushes, sanders, and needle guns shall be equipped with shrouds and HEPA-filtered local exhaust systems to capture released particles.
	4. Buffers are not permitted.


	2.02 MATERIALS
	A. All materials shall at least conform to minimum industry standards and IDPH regulations.
	B. Installed materials which become a part of the Work such as, but not limited to, encapsulants shall be of good quality, non-lead-bearing, free of asbestos, and conform to the respective reinstallation specification sections prepared by others.
	1. Contractor shall ensure that encapsulants and sealants used as primers, basecoats, or covering existing materials are compatible with the respective existing or reinstallation materials and their manufacturers’ warranties.
	2. Encapsulants for surfaces to which fireproofing shall be applied (beams, columns, floor or roof decks, other structural members) shall be tested and rated as a component of the fireproofing system and listed in the UL Fire Resistance Directory with...

	C. Abatement Materials:
	1. Fire-retardant Poly sheeting for all applications shall be 6 mil nominal thickness for critical seals, floors, ceilings and drop cloths, and 4 mil for walls.
	2. Tape shall be 2” or 3” duct tape or other waterproof tape suitable for joining poly seams and attaching poly sheeting to surfaces.
	3. Spray adhesives shall be non-flammable and free of methylene chloride solvents.
	4. Disposal bags shall be 6 mil.
	5. Disposable suits, hoods, and foot coverings shall be TYVEK or similar.
	6. Solvents shall be compatible with any primers, mastics, adhesives, paints, coatings, or other surfacing materials to be installed following their use.



	PART 3 -   EXECUTION
	3.01 EMPLOYEE TRAINING, QUALIFICATION AND MEDICAL SCREENING
	A. Supervisors and Workers shall be trained, accredited, and licensed in accordance with IDPH rules.
	1. Contractor shall keep copies of licenses and most recent annual refresher training certificate at the jobsite at all times for all Contractor personnel.
	2. An IDPH- licensed supervisor (competent person) shall be present at the Work Site at all times when Work under these specifications is being conducted.
	3. Current fit testing documentation.

	B. Medical Screening. All Contractor personnel shall have a current medical examination in accordance with OSHA requirements. Copies of the Physician’s Written Opinions shall be kept on site.

	3.02 PERMISSIBLE EXPOSURE LIMITS
	A. The OSHA Permissible Exposure Limit (PEL) for worker exposure to airborne asbestos is 0.1 f/cc as an 8-hour time-weighted average (TWA).
	B. The OSHA short term excursion limit for worker exposure to airborne asbestos is 1.0 f/cc for a 30 minute sample.
	C. The permissible level of airborne fibers in areas adjacent to the Work Area is 0.01 f/cc or background level, whichever is higher, as determined by PCM.
	1. Work shall immediately cease in any Work Area where the airborne fiber concentrations exceed this level.
	2. The source of outside contamination shall be determined, and corrective measures (e.g. wet cleaning, changes in work practices, negative pressure containment) shall be implemented to prevent recurrence.
	3. The Contractor shall be responsible for cleanup of contamination in adjacent areas caused by the asbestos abatement activities at no additional cost to the building Owner.


	3.03 EXPOSURE ASSESSMENT AND MONITORING
	A. The Contractor shall make an assessment of the airborne exposures. Assessment shall conform to OSHA requirements and may be based upon:
	1. Initial monitoring of representative workers who the Contractor believes are exposed to the greatest airborne concentrations of asbestos, or
	2. Past monitoring (within the past 12 months) or objective data for conditions closely resembling the processes, type of material, control methods, work practices and environmental conditions to be used for this project, or
	3. In the absence of an exposure assessment, the Contractor shall perform the Work in full negative pressure containment with Type C pressure-demand respirator with auxiliary SCBA escape bottle.

	B. The Contractor shall perform personal monitoring in accordance with the following requirements:
	1. Initially, to establish an exposure assessment when past monitoring or objective data are not available for an initial determination.
	2. Periodically if the exposures are, or are expected to be, below the PEL.
	a. Whenever there has been a change of equipment, process, control, personnel, or a new task has been initiated that may affect employee exposures, the exposure assessment shall be updated, and monitoring shall be reinstituted if exposures are unknown...

	3. Daily, if exposures are above the PEL.


	3.04 RESPIRATORY PROTECTION
	A. Respiratory protection shall be worn by all persons potentially exposed to airborne asbestos fibers from the start of the abatement project until all areas have passed clearance air monitoring, in accordance with all applicable laws, regulations an...
	B. Contractors must have a respiratory protection program in compliance with all applicable laws, regulations and standards specified elsewhere in the specifications.

	3.05 HYGIENE PRACTICES
	A. Eating, drinking, smoking, chewing gum or tobacco, and applying of cosmetics are not allowed in the Work Area.
	B. All persons entering the Work Area are required to wear appropriate PPE, and follow the entry and exit procedures posted in the Personnel Decontamination Enclosure System.
	C. Personal Protection Equipment (PPE) shall include:
	1. Full body disposable suits, headgear, and footwear.
	2. Gloves.
	3. Safety glasses
	4. Hardhats.
	5. Non-disposable footwear and clothing shall remain in the Work Area and shall be disposed of as contaminated waste when the job is completed.
	6. Authorized visitors shall be provided with suitable PPE.


	3.06 PROHIBITED ACTIVITIES
	A. Dry removal or dry sweeping.
	B. Use of compressed air for cleaning.
	C. Use of high speed power tools not equipped with a HEPA-filtered local exhaust system.
	D. The abatement Contractor shall not execute abatement activities without asbestos abatement design drawings that have been signed by an IDPH licensed Asbestos Designer are on the job site.  Any and all changes to containment layout and placement sha...
	E. Buffers cannot be used to remove mastic.

	3.07 WORK AREA ISOLATION AND PREPARATION
	A. General Preparation:
	1. Post:
	a. Caution signs meeting the specifications of OSHA 29 CFR 1926.1101 (k)(6) at any location and approaches to a location where airborne concentrations of asbestos may exceed ambient background levels.
	b. Decontamination and Work procedures in equipment rooms and clean rooms.
	c. EPA NESHAP asbestos rules (40 CFR Part 61, subparts A & M) in the clean room.
	d. OSHA Asbestos Construction Standards (29 CFR 1926.1101) in the clean room.
	e. Entry and Exit Log.
	f. List of telephone numbers in the clean room for:
	1) Local hospital and/or local emergency squad.
	2) School security office (if applicable).
	3) Owner representative reachable 24 hours per day.
	4) Contractor’s headquarters.
	5) Architects or consultants directly involved in the project.


	2. Secure the Work Area from entry by unauthorized persons.
	3. Separate Work Areas from Occupied Areas.
	a. Seal off all doorways and corridors which will not be used for passage during Work.
	b. Install IDPH required separation barriers per section 855.430 (a) in all openings larger than 4 ft by 8 ft, consisting of wood or metal framing, a sheathing material such as plywood or drywall at least 5/8” thick on the work side, and double-layer ...
	c. If the school is not totally occupied (see Section 855.430), the sheathing material may be omitted.

	4. Separate Occupied areas from Secured Areas.
	a. Install IDPH barriers per section 855.430 (b).


	B. Interior Preparation:
	1. Shut down and lock out electric power to all Work Areas. Provide temporary power from an outside source with ground-fault circuit interrupter (GFCI) at the source.
	2. Shut down and isolate heating, cooling, and ventilating air systems. Remove HVAC filters, package and dispose as asbestos waste.
	3. Pre-clean movable objects with HEPA vacuums or wet cleaning and remove from the Work Area to a location designated by the MEC where friable ACBM is involved.
	4. Pre-clean fixed items which must remain in the Work Area with HEPA vacuums or wet cleaning where friable ACBM is involved.
	5. Wrap all fixed objects and equipment which will remain in the Work Area with a minimum of one layer of six mil poly.
	6. Remove/protect carpeting per environmental scope sheets.
	7. Pre-clean the Work Area with HEPA vacuums or wet cleaning.
	8. Seal off all windows, corridors, doorways, skylights, ducts, grilles, diffusers, and other penetrations or openings in walls, ceilings and floors with 6-mil poly and tape.
	9. Cover floors with two layers of fire-retardant 6-mil poly with seams staggered and taped, and extending 12” up walls. Cover walls with two layers of 4-mil poly, with each wall poly overlapping each floor poly layers by 12”.
	10. Asbestos materials shall not be disturbed during the preparation phase.
	11. Suspended ceilings shall remain in place until preparation phase is complete. Remove/protect ceiling tile per environmental scope sheets.
	12. Maintain emergency and fire exits.
	13. Install a five chamber Worker Decontamination Enclosure System, consisting of clean room, shower room, and dirty room separated by airlocks at least 3’ wide, all with curtained doorways, of sufficient size to serve the size of the crew, and with a...
	a. Where a remote decon unit is used (i.e. non-friable ACBM and TSI glove-bag operations), the AC shall:
	1) Set up the decon unit within the Work Area barriers.
	2) Establish a negative pressure of at least 0.02” water column (wc) between the dirty room and adjacent spaces, including the clean room.
	3) Provide at least 4 air changes per hour within the decon unit.
	4) Use a double suiting procedure where the workers proceed to the Work Area exit, HEPA-vacuum gross debris from their persons using a "buddy system” put on  a clean suit (either over their dirty suit or after removing the dirty suit), assure that the...
	5) Once in the decon unit, follow normal decontamination procedures.


	14. Install an Equipment Decontamination Enclosure System, consisting of a washing station and a holding area, with curtained doorways and a lockable door.
	15. Maintain a negative pressure of at least 0.02” water column (wc) between each contained area and adjacent spaces 24 hours a day using negative air machines vented to the outside, from the start of abatement work to final clearance.  Backup negativ...
	16. Once operational, the system shall be inspected daily with smoke tubes by the Contractor.  Damages and defects shall be repaired immediately upon discovery.

	C. Exterior Preparation (for areas that interface with interior work):
	1. 6 mil plastic sheeting shall be placed over the ground, foundation, or other surfaces below the abatement area.
	2. Unauthorized entry shall be prevented by using appropriate barriers, such as warning tape, fencing, or other suitable barriers.
	3. Nearby air intakes, grilles, and other openings into the building interior shall be sealed off with poly and tape.
	4. The Contractor shall be responsible for cleanup of any adjacent areas that become contaminated as a result of the abatement activities at no additional cost to the building Owner.


	3.08 ABATEMENT PROCEDURES
	A. Removal:
	1. Asbestos materials shall be adequately wetted and kept adequately wet during removal.
	2. ACM waste shall be bagged or containerized as it is removed.
	3. Work Areas shall be kept wet until visible material is cleaned up.

	B. Encapsulation:
	1. Damaged or missing areas of existing materials shall be repaired with non-asbestos substitutes, where appropriate.
	2. Loose or hanging ACM shall be removed using appropriate removal procedures.
	3. Bridging encapsulants shall be applied in accordance with manufacturer’s instructions.
	4. Penetrating encapsulants shall be applied to penetrate existing materials to the substrate.
	5. Encapsulants shall be applied with airless spray equipment.
	6. Encapsulated ACM shall be labeled as asbestos to prevent future unprotected disturbance.

	C. Enclosure:
	1. Locations where openings for hangers, supports, framing, or other attachments must be made in the ACM must be misted with water and kept damp to reduce airborne fiber release. Tools used to drill, cut, or otherwise disturb the ACM during attachment...
	2. Loose or hanging ACM shall be removed using removal procedures.
	3. Damaged areas shall be repaired with non-asbestos materials.
	4. Utilities or other items requiring access shall be relocated outside of the enclosure area. Once enclosures are installed, they shall not be opened or disturbed.
	5. Enclosure materials shall be impact resistant and provide an airtight barrier.
	6. Enclosures shall be labeled that they contain asbestos materials to prevent future unprotected disturbance.


	3.09 CLEANING AND DECONTAMINATION
	A. Cleaning and decontamination of abatement areas, excluding glove-bag areas, are as follows:
	B. All visible accumulations of ACM, debris, tools, and unnecessary equipment shall be removed from the Work Area.
	C. First clean:
	1. Wet clean all surfaces and remove excess water.
	2. Wait 12 hours before proceeding further to allow dust and fibers to settle.
	3. Remove outer layer of poly and dispose as ACM waste.
	4. Completion of First Clean shall be determined and documented by the MEC.

	D. Second clean:
	1. Wet clean all surfaces and remove excess water.
	2. Wait 12 hours before proceeding further to allow dust and fibers to settle.
	3. Remove inner layer of poly and dispose as ACM waste.
	4. Critical barriers on windows, doors, penetrations, and other openings shall remain in place and negative air system shall remain in continuous operation until final clearance tests have passed.
	5. Completion of Second Clean shall be determined and documented by the MEC.

	E. Third clean:
	1. Wet clean all surfaces and remove excess water.
	2. Wait 12 hours before proceeding further to allow dust and fibers to settle.
	3. Remove all tools, cleaning materials, remaining wastes from the Work Area.  Tools and equipment shall be cleaned before removal.
	4. Third Clean shall be determined and documented by the MEC.

	F. Visual inspection: MEC and Contractor shall jointly inspect the Work Area for visible residue and excess water and, if observed, repeat the clean/12 hour wait cycle until residues are not detected and Work Area is dry.
	G. Apply lock-down encapsulants where specified in the bid documents.
	H. MEC will inform AC if the Work Area is ready for final clearance testing.

	3.10 FINAL CLEARANCE
	A. Final clearance testing (aggressive methods) shall be performed after 12 hours have lapsed since the final cleaning, and when visual inspection has been completed and no visible water or condensation remains.
	B. Work Areas with 260 linear feet or 160 square feet or more of ACM shall be tested using aggressive sample collection methods and TEM analysis, as required by AHERA and IDPH Section 855.170. The sample set must include at least 5 inside samples, 5 o...
	C. Work Areas with less than 260 linear feet or 160 square feet may be tested using aggressive sample collection methods and analyzed by PCM.
	D. If final clearance test(s) fail, the AC is responsible for repeating the cleaning sequence as necessary until final clearance tests are successful.  All expenses associated with the collection and analysis of additional final clearance tests are th...

	3.11 SPECIAL PROCEDURES:
	A. Less stringent requirements may apply in a number of cases.
	B. Variances from IDPH Regulations. Variances may be requested and approved by the IDPH. These less stringent procedures may only be used when they have been requested by the Project Designer and approved by the IDPH on a case-by-case basis.
	1. Variances that have been applied for the project will be listed in the bid documents. These variances may or may not be approved by the IDPH.
	2. The Contractor is encouraged to request additional variances it believes will be beneficial to the project. Such requests shall be submitted to the Project Designer/MEC as a value engineering proposal which references the IDPH regulation section, d...
	3. Otherwise the Contractor is required to fully adhere to the requirements of this specification. Failure to obtain a variance shall not constitute a change in the requirements of these documents.

	C. Operations and Maintenance Procedures where minor areas of ACM must be disturbed for building repairs or require repair in areas of Work, such as drilling holes in walls or floors, cleaning small areas to allow installation of fixtures, smoke detec...
	1. Submit an asbestos notification to the IDPH for quantities over 3 linear or square feet.
	2. Licensed abatement workers are required, but a licensed abatement Contractor is not mandatory for Work less than 3 linear or square feet.
	3. Shut down heating, cooling, or ventilating air systems to prevent fiber dispersal to other areas.
	4. Seal off openings in the Work Area, including windows, doorways, vents, and other openings with 6 mil poly sheeting and tape.
	5. Lay an impermeable drop cloth under the Work Area.
	6. Wear appropriate PPE and at least a 1/2 mask APR respirator. Note that OSHA still requires an exposure assessment and respirators that are appropriate for the expected airborne fiber concentrations.
	7. Use wet removal methods.
	8. Wet clean Work Area, leaving no visible residue.
	9. Seal off any frayed ends of material remaining on an active utility or building structure to remain.
	10. Package and dispose of asbestos-containing waste as specified in the waste disposal Article of the specifications.

	D. Glovebag Procedure. Glove-bags may be used to remove pipe and duct insulation.
	1. Normal IDPH Notification requirements apply to quantities of more than 3 linear or square feet.
	2. Glove-bag removal shall require a single layer, 6 mil poly tent containment (mini-containment) with negative pressure air filtration.
	3. Monitoring will be performed for each contained area by the MEC:
	a. 1 personal sample
	b. 1 area sample
	c. 1 area sample at each negative pressure machine exhaust

	4. Glove-bag construction shall be 6 mil poly with seamless bottom, suitable for the intended use (straight runs, fittings, elbows, vertical pipes, etc.) without modification.
	5. At least two licensed workers shall perform glove-bag operations.
	6. Workers shall wear full body PPE and at least a 1/2 mask APR respirator. Note here, too, that OSHA still requires an exposure assessment and respirators that are appropriate for the expected airborne fiber concentrations.
	7. Prior to use, all loose or damaged material adjacent to the operation shall be wrapped in two layers of 6 mil poly or otherwise be rendered intact.
	8. Work Practices shall include:
	a. Installation to completely cover the circumference of pipe or other structure. Pipe insulation diameter shall not exceed 1/2 the bag working length above the glove sleeves.
	b. Smoke test for leaks and seal any leaks prior to use.
	c. Glove bag shall be single use and not moved once it is placed.
	d. Wet removal methods on the materials to be removed and wet cleaning to remove all visible ACM from the pipe or structure surfaces.
	e. Not to be used on surfaces having temperatures greater than 1500F.
	f. Spray down the interior surfaces of the bag, substrate, and removed ACM.
	g. First and second cleaning, waiting at least 12 hours following each cleaning.
	h. Wet down remaining ACM surfaces or seal with encapsulant.
	i. Seal off the lower portion of the bag containing the ACM waste by twisting several times and sealing with tape.
	j. Collapse glove-bag with a HEPA vacuum.
	k. Slip a 6 mil poly waste disposal bag over the glove-bag, detach the bag from the pipe, and gooseneck-seal it in the waste disposal bag.
	l. Dispose in accordance with this specification.


	E. Resilient Floor Covering. Removal of resilient floor covering shall be performed by, as a minimum, those trained in accordance with OSHA Class 2 requirements, using heat guns, infrared heat machines or other methods that remove the floor covering i...
	1. Submit the Floor Tile Project Notice at least 10 working days prior to the beginning of all asbestos resilient floor covering abatement projects.
	2. Post signs so that the Work Area cannot be entered from any direction without observing a sign.
	3. Isolate the Work Area from areas to remain occupied.
	4. Install barriers of six mil plastic sheeting sealed with duct tape at all openings in the Work Area.
	5. Install a curtained doorway at the entry to the Work Area, lock out electrical power to the room and supply required power with ground fault interruption protected circuits.
	6. Wear, as a minimum, half-faced dual cartridge NIOSH-approved respirators and double disposable suits.
	7. Remove floor covering without causing excessive breakage.  Work shall stop and appropriate IDPH design, project management and air sampling will be put in place if excessive breakage occurs.
	8. Dispose of floor covering and debris as asbestos waste.
	9. HEPA vacuum the Work Area thoroughly following completion of the removal.
	10. HEPA vacuum surface of protective clothing and dispose of clothing as asbestos waste.
	11. Personal air monitoring shall be performed by the Contractor in accordance with OSHA.

	F. Electrical Wiring Insulation: Removal of the electrical wiring insulation shall be performed by licensed asbestos abatement Contractor under full-containment. This Work is considered gross removal Work. All Work shall be performed in compliance wit...
	1. Contractor shall provide submittals as specified elsewhere in the specifications.
	2. The Contractor Supervisor shall inform all abatement workers about electrical safety and require them to work in accordance with all applicable safety requirements while working on and around electrical system components.
	3. Work Area shall be isolated and prepared as per procedures specified in of these specifications.
	4. Contractor shall verify that electrical power to wiring within the Work Area is locked out /tagged out for the duration of the project until final air clearance is achieved. Contractor shall verify  that a competent person has de-energized, locked ...
	5. Disconnect wire at both ends without cutting wire or otherwise disturbing wire insulation. Remove wires intact, by pulling them from one access point (preferably at the panel or switch) and rolling them up directly into an asbestos waste bag (or a ...
	6. HEPA vacuum shall be used continuously while wires are being pulled out, in order to minimize the airborne dispersal of asbestos fibers. Wet rags shall be utilized to moist the wiring insulation as the wire is being pulled out and rolled-up in orde...
	7. The conduit and other surfaces which were in contact with wires shall be cleaned utilizing HEPA Vacuum. Moist rags/sponges shall be pulled through the conduits so as to clean the conduit surfaces after wires have been pulled out of the conduit.
	8. Cleaning and Decontamination of Work Area shall be performed as specified in of these specifications. Contractor shall keep the Work Area free of any standing water throughout this project. Water shall not be sprayed around wiring and/or other elec...
	9. Clearance of the Work Area shall be performed as specified in of these specifications.


	3.12 WASTE DISPOSAL AND EQUIPMENT LOAD-OUT
	A. Preparing equipment for load-out:
	1. Seal openings to prevent escape of internal contamination; or open up equipment, remove filters, and make equipment interiors accessible for cleaning and decontamination.
	2. HEPA vacuum and wet wipe all equipment before removal.

	B. Packaging asbestos wastes:
	1. All asbestos-containing wastes, including removed ACM and debris, containment poly, critical barrier materials, suits, respirator filters, vacuum and negative air machine HEPA filters, water filters, and other asbestos-containing items shall be pro...
	2. Use double 6 mil plastic bags with “gooseneck” seal, or other impermeable containers.
	3. Wrap large or irregular items in 2 layers of 6 mil poly sheeting, seal with tape, and affix required labeling.
	4. Sharp, jagged, or other items (floor tiles, screws, nails, metal debris, wood etc.)that may puncture poly shall be packaged in rigid impermeable containers such as drums or boxes, or wrapped in burlap or other protective covering before sealing in ...
	5. Label containers:
	a. OSHA warning label.
	b. DOT performance-oriented hazardous material label.
	c. Name and address of generator and abatement location.


	C. Removing items from the Work Area:
	1. Packaged asbestos wastes, non-porous debris (such as ceiling grid, doors, hardware, and other items that can be decontaminated), and equipment shall be wet cleaned, moved into the equipment decontamination enclosure system, cleaned a second time, a...
	2. Containers and equipment shall be removed from the holding area by workers in clean PPE and respirators who enter from the uncontaminated side (outside). The equipment decontamination enclosure system shall not be used to enter or exit the Work Area.
	3. Waste shall be placed in a cart and covered.  A plastic runner shall be placed on the floor to the waste storage area.  The loaded cart shall be carefully taken to and unloaded into the enclosed waste storage container.

	D. Storage of packaged asbestos wastes shall be in a completely enclosed dumpster or other suitable container that can be secured. The secured area shall be kept locked at all times to prevent unauthorized access.
	E. Shipment of items from the project:
	1. Decontaminated tools and equipment may be shipped by normal carrier to warehouse, another jobsite, or other destination.
	2. For asbestos wastes:
	a. Line shipping container with 6 mil poly prior to loading packaged asbestos wastes.
	b. Post NESHAP placards during loading.
	c. Persons performing loading operations shall wear PPE and respirators.
	d. Containers and packages shall be tightly packed together to prevent shifting during transport. Large components or heavy items shall be secured to prevent shifting, and shall not be stacked on top of bags.
	e. Execute the NESHAP-required Waste Shipment Record (WSR) to be signed by the generator, transporter, and landfill. All WSRs shall be returned to the MEC within 30 days of shipment.
	f. ACBM waste shall be transported from the Work Site directly to the landfill.


	F. Disposal of packaged asbestos wastes:
	1. Only landfills approved and permitted by Illinois for accepting asbestos wastes may be used for disposal.


	3.13 DEMOBILIZATION
	A. MEC shall inspect the Work Area for evidence of visible debris prior to releasing the area for tear-down. Detection of contamination will require additional cleaning and re-testing of the Work Area.
	B. Remove critical barriers and seals.
	C. Restore previously-removed items, if specified in the bid documents:
	1. Re-mount fixtures and other previously dismounted objects.
	2. Return moveable objects to their original locations.
	3. Install new filters in HVAC systems where filters were previously removed.
	4. Re-establish electric systems and other utilities that were shut down or locked out.

	D. A punch list walk-through shall be conducted for each cleared Work Area within two working days of clearance testing by the MEC, Contractor, school engineer, principal, and AOR. All punch list items shall be completed within five working days of wa...
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	PART 1 -   GENERAL
	1.01 SECTION INCLUDES
	A. These environmental requirements apply to all Board projects. These specifications apply for all demolition, construction and renovation projects that require the removal and disposal of asbestos containing materials from the outside of buildings i...

	1.02 PROJECT CONDITIONS
	A. Exterior building spaces are not covered by Illinois Department of Public Health (IDPH) rules, except for covered hallways or porticos connecting buildings and outdoor mechanical systems which condition indoor air (such as air handling units, air c...
	B. Roofing, window replacement, exterior transite sheeting, galbestos siding, asbestos-containing paint, caulking, glazing, flashings, cements, or other products installed on the building exterior are subject to Occupational Safety and Health Administ...

	1.03 DEFINITIONS
	A. In addition to the terms listed below, all definitions in the laws and regulations specified elsewhere in the specifications are incorporated by reference, whether or not restated herein.
	B. Abatement Contractor (AC): the entity responsible for performing the work in the specifications and has the training and accreditation to competently perform the work. This entity shall obtain and maintain licenses required for the work in the spec...
	C. Architect of Record (AOR): any person or firm employed by the Board for the purpose of designing the project.
	D. Asbestos Abatement Supervisor (Supervisor): any person who supervises asbestos abatement workers. This person must be trained, accredited, and meet OSHA competent person criteria for asbestos abatement.
	E. Board: the Owner of the property and the authority ordering the work specified herein.
	F. Board Representative: the entity responsible for overall project coordination and completion.
	G. CDPH: Chicago Department of Public Health.
	H. Competent person: one who is capable of identifying existing asbestos hazards in the workplace and selecting the appropriate control strategy for asbestos exposure, who has the authority to take prompt corrective measures to eliminate them, as spec...
	I. Contractor: the entity responsible for performing the complete scope of work in the bid documents. The Contractor may elect to self-perform or subcontract out any portion of the work.
	J. Managing Environmental Consultant (MEC) means the entity with overall responsibility for the environmental aspects of the project, including design, organization, direction, and control as well as investigations, assessments and on-site supervision...
	K. Environmental Project Manager (EPM): the project manager selected by the MEC to perform environmental monitoring and act on behalf of the MEC for the Board on the project.
	L. Exposure Assessment: a demonstration by the employer that employee exposure during an operation is or will be consistently below the Personal Exposure Limits set by OSHA.
	M. HEPA Filter: a High Efficiency Particulate Air filter capable of trapping 99.97% percent of particles greater than 0.3 micrometers in mass median aerodynamic equivalent diameter.
	N. IDPH: the Illinois Department of Public Health.
	O. OSHA: the federal Occupational Health and Safety Administration.
	P. Plasticize: to apply plastic sheeting over surfaces or objects to protect them from contamination or water damage.
	Q. Personal Protection Equipment (PPE): the protective suits, head and foot covers, gloves, respirators and other items used to protect persons from asbestos or other hazards.
	R. RCRA: the Resource Conservation and Recovery Act and associated regulations.
	S. SDS: Safety Data Sheets, required by OSHA for any chemical in the workplace that that could be expected to cause an exposure to workers during normal use or in emergency situations.
	T. TCLP: the Toxicity Characteristic Leaching Procedure as specified in EPA 530/SW-846, Test Methods for Evaluating Solid Waste: Physical/Chemical Methods 3rd edition, November 1986.
	U. Work: the obligations of the Contractor under the Contract Documents. Work includes, unless specifically excepted by the Contract Documents, the furnishing of all materials, labor, equipment, supplies, plant, tools, scaffolding, transportation, sup...
	V. Work Area: the area or areas where asbestos abatement is being conducted.
	W. Work Site: the room or rooms undergoing lead abatement activities.  All closets/book rooms/coat hanger rooms/vestibules/washrooms within a room are considered part of the Work Site in which abatement work has been identified on the Drawings, whethe...

	1.04 SCOPE OF WORK
	A. Refer to Contract Drawings and Environmental Scope Sheets in Section 02 24 01.
	B. The Work includes all labor, equipment, materials, and supplies necessary to perform the Scope of Work in the bid documents by the procedures described herein. The AC, by submitting a bid for the Work, represents itself as knowledgeable and expert ...
	C. Removal of friable and non-friable asbestos-containing materials listed in the bid documents, including isolating the Work Areas, protection of adjacent areas, cleanup, proper packaging and disposal of wastes, and all other steps necessary to compl...
	D. Repair or replacement of damaged surfaces, fixtures, or furnishings to restore them to like new condition to the satisfaction of the Architect or Board Representative or MEC.
	E. When the bid documents include lead and asbestos abatement items in the same spaces, typically windows, painted-over transite sheeting, and flashings, the work should be performed in the sequence and combinations that produce the most efficient res...
	1. Cleanup and removal of lead dust, flakes, chips, peeling paint, and residues most likely to fail a TCLP test.
	2. Removal of asbestos materials and cleanup of visible residues.
	3. Removal of lead-bearing architectural components.
	4. Removal of non-friable asbestos items. If both asbestos and lead are on the same components, for example lead paint and asbestos-containing glazing compound, the components may be removed and disposed with both the lead and asbestos-bearing items i...
	5. Final cleanup and decontamination of the work space. Final air clearance (asbestos) and wipe samples (lead) may be performed concurrently.
	6. When lead and asbestos final decontamination processes are combined, the more stringent cleanup procedures shall apply for both.
	7. Waste disposal.
	a. Classified waste: loose paint flakes, chips, and dust; lead-specific cleaning supplies; contaminated soil; combined final decontamination supplies; disposable suits, gloves, head-covers, and foot-covers; other items that fail a TCLP test.
	b. Special waste: friable asbestos-containing waste materials and lead-contaminated waste that has passed TCLP or other RCRA tests.
	c. Construction and Demolition (C&D) debris: non-friable asbestos-containing waste materials (such as, but not limited to intact transite, mastics, packing, caulking); lead-bearing architectural components where the paint is in intact condition.
	d. All asbestos-containing or lead-bearing wastes, regardless of classification, shall be disposed in an IEPA-approved landfill within the State of Illinois to accept asbestos-containing or lead-bearing waste materials.


	F. Compliance with all applicable laws, regulations, standards, and these specifications.  In the case of a conflict, the contractor shall comply with the most stringent.
	G. All licenses, accreditations, permits, fees, notifications, reports, or other documents required by law, regulation, this specification, or the bid documents.
	H. Provide project closeout documentation to the Environmental Project Manager (EPM) within thirty (30) days after final clearance.  This documentation shall include, but is not limited to, submittals specified elsewhere in the specifications.

	1.05 LAWS, REGULATIONS AND STANDARDS
	A. The following laws, regulations, and standards are incorporated by reference:
	1. 29 CFR 1910 - US OSHA General Industry Standards
	2. 29 CFR 1926 - US OSHA Construction Standards
	3. 29 CFR 1926.1101 - US OSHA Asbestos Construction Standards
	4. 40 CFR Part 61 - US EPA National Emissions Standards for Hazardous Air Pollutants (NESHAP), 11/90 revision
	5. 40 CFR Part 763 Subpart E - US EPA Asbestos Model Accreditation Plan (MAP):   Appendix C Interim Final Rule
	6. 11-4-2170: Chicago Building Code- Demolition and renovation safeguards
	7. 11-2-2150: Environmental Standards related to the demolition, renovation, asbestos abatement and maintenance, sandblasting, chemical wasting, and grinding of buildings facilities or other structures.


	1.06 ASSESSMENT, MONITORING, TESTING AND ANALYSIS
	A. The MEC will perform inspection, testing and design services prior to the start of work, and during the project, if necessary. The MEC will also perform testing, inspection, and monitoring services during the work and upon its completion:
	1. Prior to the start of the work, the MEC shall
	a. Identify suspect materials and confirm their asbestos content through review of the school’s documentation or by testing;
	b. Design the project and address any design changes as requested.  Approved changes shall be submitted to the IDPH, when necessary.

	2. During the work, the MEC shall:
	a. Observe the work periodically, with sufficient frequency to ensure Contractor compliance.
	b. Collect area air samples in and around the Work Area, as needed, to verify exposure conditions.
	c. Stop the work if airborne asbestos concentrations at the Work Area perimeter exceed 0.01 f/cc. Contractor shall be responsible for taking corrective action to reduce exposure levels and prevent recurrence; cleaning adjacent areas that become contam...
	d. Make copies of contractor licenses from the originals.
	e. Complete design changes that are needed.

	3. Upon completion of the work, the MEC shall:
	a. Visually inspect for visible dust and debris, and verify the full completion of the work.
	b. Require contractor to re-clean the area or portions of areas until no visible debris remains.
	c. Perform clearance air sampling at the completion of the work activities, when necessary.


	B. The AC shall provide OSHA compliance air monitoring to determine exposures to its employees in accordance with OSHA 29 CFR 1926.1101. Frequency of monitoring shall comply with OSHA requirements for the anticipated and actual exposure levels.
	1. A written Exposure Assessment with air sampling and analysis conducted 6 months or less prior to the start of the work to determine the requirements for respiratory protection and frequency of OSHA monitoring for each type of activity. The contract...
	2. Analysis may be performed on site.

	C. Credentials required for testing and analysis of Phase Contrast Microscopy air samples:
	1. Air sampling shall be conducted by an IDPH licensed Air Sampling Professional.
	2. Accreditation by AIHA or AAR; or
	3. Participation in the Proficiency Analytical Testing (PAT) program.


	1.07 SUBMITTALS
	A. The following shall be submitted to the MEC no less than 10 days prior to the start of the asbestos abatement work activities.
	B. Ten (10) day NESHAP notification to the Illinois EPA when the asbestos quantities reach or exceed 260 linear feet or 160 square feet.  Two (2) day IDPH notification with a copy to CDPH for asbestos abatement quantities less than 260 linear feet or ...
	1. Ten (10) day IEPA Asbestos Notification including inspector license number and landfill permit number.
	2. Evidence that all AC employees in the Work Areas are trained and accredited in accordance with OSHA, NESHAP, and EPA MAP requirements:
	a. Current Annual refresher training certificate.
	b. Current IDPH asbestos licenses
	c. Current physician’s written opinion
	d. Current respirator fit test for negative pressure respirators when respirators are used.

	3. Copy of OSHA Exposure Assessment, with air sampling and analysis conducted 6 months or less prior to the start date of the abatement project.
	4. OSHA compliance air monitoring records generated during the project.
	5. Waste Shipment Records.
	6. Worker license and certification log.
	7. Safety Data Sheets (SDS) for chemicals used on site.
	8. Work Plan and Schedule.

	C. Prior to beginning work, the AC shall submit required notifications to applicable regulatory agencies and receive an Owners Authorization and Notice to Occupants from the Board for buildings where asbestos abatement will take place.
	D. The AC shall provide copies of all regulatory notices to the Board Representative, MEC, and the EPM within 24 hours of sending such notices to the regulatory authority.  The AC shall not begin a project until such notices are provided to all partie...


	PART 2 -   PRODUCTS
	2.01 TOOLS AND EQUIPMENT
	A. All equipment shall at least conform to minimum industry standards:
	B. Equipment:
	1. Respirators shall be NIOSH approved for use with lead, asbestos, or other contaminants anticipated in the work.
	2. Contractor is fully responsible for complying with OSHA rules for other Safety equipment, such as hard hats, safety harnesses, eye protection, gloves, footwear, and any other safety devices used on the site.

	C. Tools:
	1. Ladders, scaffolding and all other rigging devices shall be constructed in a safe manor meeting all regulatory and permitting requirements.
	2. Power tools such as, but not limited to saws, pneumatic chisels, brushes, sanders, and needle guns shall be equipped with shrouds and HEPA-filtered local exhaust systems to capture released particles.  Power tools shall also be grounded using a Gro...


	2.02 MATERIALS
	A. Installed materials which become a part of the work such as, but not limited to, encapsulants foam sealants and permanent enclosures shall be of good quality, non-lead-bearing, free of asbestos, and conform to the respective reinstallation specific...
	1. Contractor shall ensure that encapsulants and sealants used as primers, basecoats, fillers or covering existing materials are compatible with the respective existing or reinstallation materials and their manufacturers’ warranties.

	B. Abatement materials
	1. Poly sheeting for all applications shall be 6 mil nominal thickness.
	2. Tape shall be 2 inch or 3 inch duct tape or other waterproof tape suitable for joining poly seams and attaching poly sheeting to surfaces.
	3. Spray adhesives shall be non-flammable and free of methylene chloride solvents.
	4. Disposal bags shall be 6 mil.
	5. Disposable suits, hoods, and foot coverings shall be TYVEK or similar.
	6. Solvents shall be compatible with any primers, mastics, adhesives, paints, coatings, or other surfacing materials to be installed following their use.



	PART 3 -   EXECUTION
	3.01 EMPLOYEE TRAINING, QUALIFICATION AND MEDICAL SCREENING
	A. Supervisors and Workers shall be trained, accredited, and licensed in accordance with IDPH rules and regulations:
	1. Contractor shall keep copies of current licenses, initial training course certificate, and most recent annual refresher training certificate at the jobsite at all times for all contractor personnel.
	2. A Supervisor (competent person) shall be present at the work site at all times when work under the specifications is being conducted.

	B. Medical Screening. All contractor personnel shall have a current medical examination in accordance with OSHA requirements. Copies of the Physician’s Written Opinions shall be kept on site along with a current fit test certificate.

	3.02 PERMISSIBLE EXPOSURE LIMITS
	A. The OSHA permissible exposure limit (PEL) for worker exposure to airborne fibers is 0.1 f/cc as an 8-hour time-weighted average (TWA).
	B. The OSHA short term excursion limit (STEL) for worker exposure to airborne fibers is 1.0 f/cc for a 30 minute sample.

	3.03 EXPOSURE ASSESSMENT AND MONITORING
	A. The AC shall make an assessment of the airborne exposures.  Assessment shall conform to OSHA requirements and may be based upon:
	1. Initial monitoring of representative workers who the contractor believes are exposed to the greatest airborne concentrations of asbestos, or
	2. Past monitoring (within the past 12 months) or objective data for conditions closely resembling the processes, type of material, control methods, work practices and environmental conditions to be used for these documents.
	3. In the absence of an exposure assessment the contractor shall perform the work in full negative pressure containment with Type C pressure-demand respirator with auxiliary SCBA escape bottle.

	B. The Contractor shall perform personal monitoring in accordance with the following requirements:
	1. Initially, to establish an exposure assessment when past monitoring or objective data are not available for an initial determination.
	2. Daily, if the exposures are, or are expected to be, above the PEL of 0.1 f/cc.
	3. Periodically if the exposures are, or are expected to be, below the PEL.
	4. Whenever there has been a change of equipment, process, control, personnel, or a new task has been initiated that may affect employee exposures, the exposure assessment shall be updated, and monitoring shall be reinstituted if exposures are unknown...
	5. Area Monitoring is required at the perimeter of the Work Area to verify that exposures to adjacent areas are below the PEL.


	3.04 RESPIRATORY PROTECTION
	A. Respiratory protection shall be worn by all persons potentially exposed to airborne asbestos fibers from the start of the abatement project until air monitoring analysis results prove otherwise.

	3.05 HYGIENE PRACTICES
	A. Eating, drinking, smoking, chewing gum or tobacco, and applying of cosmetics are not allowed in the Work Area.
	B. All persons entering the Work Area shall wear appropriate PPE.
	C. When the use of a Personnel Decontamination Enclosure System is deemed necessary by the MEC, the AC shall follow all entry and exit procedures posted in the Personnel Decontamination Enclosure System.
	D. Personal Protection Equipment (PPE) shall include:
	1. Full body disposable suits, headgear, and footwear.
	2. Gloves.
	3. Hard hats.
	4. Non-disposable footwear and clothing shall remain in the Work Area and shall be disposed of as contaminated waste when the job is completed.
	5. Authorized visitors shall be provided with suitable PPE when required in the Work Area.
	6. PPE is required when exposures are, or are expected to be above the PEL.

	E. A Personnel Decontamination (decon) Facility is required when worker exposures are expected to be above the PEL. The Decontamination unit may be remotely located if not feasible to locate adjacent to the Work Area.
	1. Establish a negative pressure of at least 0.02 inch water column between the dirty equipment room and adjacent spaces, including the clean room.  Assume Negative Air Machines (NAM) operate at 80% design capacity.
	2. Provide at least 4 air changes per hour within the decon unit
	3. All personnel shall use a double-suiting procedure for traveling between Work Areas and  decon. Persons shall HEPA-vacuum the exterior of their disposable suits at the entry to the Work Areas, put on a clean suit over the existing suit, and proceed...

	F. To exit, persons shall HEPA-vacuum down clothing at the Work Areas entry, and leave the Work Areas. When disposable suits are used, they shall be HEPA-vacuumed, stripped off, and deposited in an asbestos disposal bag. Personnel may then leave the W...

	3.06 PROHIBITED ACTIVITIES
	A. Dry removal or dry sweeping, except:
	1. During freezing weather. In this case, temperature and weather conditions must be recorded at the start, during, and at the end of the shift.
	2. On roofs with 3:1 slope or greater. In this case, roofing shall be removed in an intact condition, as much as possible.
	3. When equipment damage or other hazard exists. In this case, written permission from IEPA is required prior to performing dry removal.

	B. Use of compressed air for cleaning.
	C. Use of high speed power tools not equipped with a HEPA-filtered local exhaust system.
	D. Removing respirators or other PPE in the Work Areas.

	3.07 WORK AREAS ISOLATION AND PREPARATION
	A. General Preparation
	1. Post caution signs meeting the specifications of OSHA 29 CFR 1926.1101 (k)(6) at any location and approaches to a location where airborne concentrations of asbestos may exceed ambient background levels.
	2. Secure the Work Areas from entry by unauthorized persons.

	B. Exterior Preparation
	1. 6 mil plastic sheeting shall be placed over the ground, foundation, or other surfaces below the abatement area.
	2. Unauthorized entry shall be prevented by using appropriate barriers, such as warning tape, fencing, or other suitable barriers.
	3. Nearby air intakes, grilles, windows, and other openings into the building interior above, below, or beside the Work Areas that could be exposed to released airborne dust shall be closed or otherwise sealed off with poly and tape.
	4. All electric power in the Work Areas shall be protected with Ground-Fault Circuit Interrupters.


	3.08 ABATEMENT PROCEDURES
	A. General Removal Requirements:
	1. Asbestos materials shall be wetted and kept wet during removal.
	2. ACM shall be bagged or containerized as it is removed. Wastes shall not be dropped or thrown to the ground. Unless the material is carried or passed to the ground by hand, it shall be lowered via covered, dust-tight chute, crane, hoist, or other me...
	3. Appropriate OSHA protection shall be provided when working from exterior access:
	a. Scaffolding shall be equipped with handrails and mid-rails designed to provide fall protection, or full-body safety harnesses shall be worn and tied off to a secure anchor point.
	b. Workers in man-lifts shall wear full body harnesses and tie to the tie-off point provided on the man-lift basket whenever the basket is elevated from ground level.
	c. The contractor shall ensure that scaffolding, man-lifts and the workers erecting and using the equipment meet all federal, state and local regulations and requirements including the acquisition of all required permits for the erection and use of su...


	B. Window Replacements: Asbestos-containing materials are most likely to be found in exterior caulking and glazing putty. Windows may be removed under the specifications if ACM is handled from the building exterior. If ACM materials must be accessed f...
	1. Close windows and seal from the inside by covering with 6 mil poly and tape, or by applying tape directly to window joints and seams.
	2. Any ACM not required to be disturbed for window removal should be left in place (e.g. window pane glazing).
	3. ACM that must be disturbed (e.g. caulking at the edge of the window frame) must be removed completely, including three-dimensional residues.
	4. Collect debris and deposit in asbestos waste bags as the work proceeds. Do not allow wastes to accumulate on surfaces.
	5. Abate ACM and LBP on all window components to remain in place.

	C. Roofing:
	1. General: Remove ACM roof mastics, cements, underlayments, and flashings in an intact state to the extent feasible. Asbestos-containing shingles may occasionally break even when removed carefully. The fact that otherwise intact roofing materials bec...
	a. The  Contractor shall take care to minimize the amount of roofing material damage, or;
	b. If the materials are rendered non-intact, the Contractor shall employ methods to contain the dust and debris and utilize hygiene practices appropriate for friable (OSHA Class I) ACM, including PPE, decontamination units, and monitoring. Monitoring ...

	2. Built-up roofing and asphalt shingles:
	a. Power cutting machines shall be equipped with a HEPA-filtered dust collection system and shall be misted during use.
	b. Dust generated by the cutting operation shall be collected with HEPA vacuums or wet cleaning methods.

	3. Rigid roofing materials, such as cement asbestos shingles: remove intact and minimize breakage.

	D. Transite, Galbestos sheeting (galvanized metal with a baked-on asbestos paint), Asbestos/Cement pipe, or other rigid panels shall be removed using wet methods.
	E. Other
	1. Non-LBP and other coatings, electric cable insulation or joint coverings, and other miscellaneous materials that are to be removed with the substrate or that can be removed without becoming friable may be removed as intact (OSHA Class II, EPA NESHA...
	2. Non-LBP, coatings, and other miscellaneous materials that must be removed from the substrate or that otherwise will become friable must be removed as non-intact (OSHA Class I, EPA NESHAP friable) in accordance with procedures described in General R...


	3.09 CLEANING AND DECONTAMINATION
	A. All visible accumulations of ACM, debris, tools, and unnecessary equipment shall be removed from the Work Areas.
	B. Protective poly shall be folded in on itself, rolled up, placed in asbestos disposal bags, and disposed as asbestos waste.
	C. Surfaces which have been exposed to friable ACM or its dust shall be HEPA vacuumed
	D. Dry sweeping of surfaces which have been exposed to friable ACM or its dust is not permitted.

	3.10 FINAL CLEARANCE
	A. Cleaning may be discontinued when there is no visible debris and area air monitoring verifies that exposures are below the PEL.  If any area air monitoring analysis results demonstrate results are at or above the PEL, the AC is responsible for repe...

	3.11 WASTE DISPOSAL AND EQUIPMENT LOAD-OUT
	A. Roofing waste may be loaded in bulk into lined enclosed receptacles, such as dumpsters or trailers. Receptacles shall be closeable and lockable to provide security and to prevent air emissions.
	B. Packaged asbestos wastes:
	1. Asbestos-containing wastes, including removed ACM and debris, poly, critical barrier materials, suits, respirator filters, vacuum HEPA filters, water filters, and other asbestos-containing items shall be properly packaged for disposal.
	2. Use 6 mil plastic bags with gooseneck seal, or other impermeable containers.
	3. Wrap large or irregular items in 6 mil poly sheeting and seal with tape.
	4. Sharp, jagged, or other items that may puncture poly shall be packaged in rigid impermeable containers such as drums or boxes, or wrapped in burlap or other protective covering before sealing in bags or poly sheeting.
	5. Label containers for friable ACM waste:
	a. OSHA warning label.
	b. DOT performance-oriented hazardous material label.
	c. Name and address of generator and abatement location.


	C. Removing items from the Work Areas:
	D. Packaged asbestos wastes shall be HEPA-vacuumed before removing from the Work Areas.
	E. Storage of packaged asbestos wastes shall be in a completely enclosed dumpster, or other suitable container that can be secured. The secured area shall be kept locked at all times to prevent unauthorized access.
	F. Shipment of items from the project.
	1. Decontaminated tools and equipment may be shipped by normal carrier to warehouse, another jobsite, or other destination.
	2. For asbestos wastes:
	a. Line enclosed shipping container with 6 mil poly prior to loading packaged friable asbestos wastes.
	b. Post NESHAP placards during loading of friable asbestos wastes.
	c. Execute the NESHAP-required Waste Shipment Record (WSR) to be signed by the generator, transporter, and landfill. All WSRs shall be returned to the MEC within 30 days of shipment.
	d. ACM waste shall be transported from the work site directly to the landfill.


	G. Disposal of packaged asbestos wastes.
	1. Only landfills approved and permitted for accepting asbestos wastes may be used for disposal.

	H. A punch list walk-through shall be conducted for each cleared Work Areas within two working days of clearance testing by the MEC, Contractor, school engineer, principal, and AOR. All punch list items shall be completed within five working days of w...
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	PART 1 -   GENERAL
	1.01 SECTION INCLUDES
	A. These environmental requirements apply to all Board projects. These specifications apply for all demolition, construction and renovation projects that require removal and disposal of lead based paint in accordance with all applicable regulations.
	B. The Illinois Department of Public Health regulations apply to all facilities occupied by children 6 years old or younger. The Chicago Department of Public Health inspects for, and regulates, lead contamination in all Board facilities. Abatement of ...

	1.02 DEFINITIONS
	A. In addition to the terms listed below, all definitions in the laws and regulations specified elsewhere in this Section are incorporated by reference, whether or not restated herein.
	B. Abatement Contractor (AC): the entity responsible for performing the Work in this Section, with the training and accreditation to competently perform the work. This entity shall obtain and maintain any licenses required for the Work in this Section.
	C. Architect of Record (AOR): any person or firm employed by the Board for the purpose of designing the project.
	D. Board: the Owner of the property and the authority ordering the Work specified herein.
	E. Board Representative: the entity responsible for overall project coordination and completion.
	F. CDPH: the Chicago Department of Public Health.
	G. Contractor: the entity responsible for performing the complete scope of work in the Documents. The Contractor may elect to self-perform or subcontract out any portion of the work.
	H. Competent person: one who is capable of identifying existing lead hazards in the workplace and selecting the appropriate control strategy for lead exposure, who has the authority to take prompt corrective measures to eliminate them, who is speciall...
	I. Drawings: drawings and sketches identified in the Contract or incorporated by a bulletin issued by the Architect or Change Order as the Work progresses
	J. Environmental Project Manager (EPM): the person selected by the Environmental Consultant to perform environmental monitoring and act on behalf of the Board on the project.
	K. HEPA Filter: a High Efficiency Particulate Air filter capable of trapping 99.97% percent of particles greater than 0.3 micrometers in mass median aerodynamic equivalent diameter.
	L. IDPH: the Illinois Department of Public Health.
	M. Lead Abatement Contractor/Supervisor (supervisor): any person who supervises lead abatement workers. This person must be trained, accredited, and licensed as required, and must also meet OSHA “competent person” criteria for lead abatement.
	N. Lead-Based Paint: paints or coatings that are lead bearing substances as defined by IDPH regulations referenced in Laws, Regulations and Standards specified elsewhere in the specifications.
	O. Lead Bearing Soil: soil containing an amount of lead in excess of applicable guidelines.
	P. Lead Bearing Substance: any dust on surfaces or furniture or other non-permanent items and any paint or other surface coating material as defined by IDPH regulations referenced in Laws, Regulations and Standards specified elsewhere in the specifica...
	Q. Managing Environmental Consultant (MEC): the entity with overall responsibility for the environmental aspects of the project, including design, organization, direction, oversight and control as well as investigations, assessments, and supervision o...
	R. OSHA: the federal Occupational Health and Safety Administration.
	S. Plasticize: to apply plastic sheeting over surfaces or objects to protect them from contamination or water damage.
	T. RCRA: the Resource Conservation and Recovery Act and associated regulations as referenced in Laws, Regulations and Standards specified elsewhere in the specifications.
	U. SDS: Safety Data Sheets, required by OSHA for any chemical in the workplace that that could be expected to cause an exposure to workers during normal use or in emergency situations.
	V. TCLP: the Toxicity Characteristic Leaching Procedure as specified in EPA 530/SW-846, Test Methods for Evaluating Solid Waste: Physical/Chemical Methods 3rd edition, November 1986
	W. User or User Agency: means the entity for which or on whose behalf the Board has undertaken to cause the Work to be performed.
	X. Wet Cleaning: cleaning all surfaces with a phosphate-free lead dissolving detergent.
	Y. Work: the obligations of the Contractor under the Contract Documents. Work includes, unless specifically excepted by the Contract Documents, the furnishing of all materials, labor, equipment, supplies, plant, tools, scaffolding, transportation, sup...
	Z. Work Area: areas where lead abatement activities are conducted.
	AA. Work Site: the room or rooms undergoing lead abatement activities.  All closets/book rooms/coat hanger rooms/vestibules/washrooms within a room are considered part of the Work Site in which abatement work has been identified on the Drawings, wheth...

	1.03 SCOPE OF WORK
	A. The work includes all labor, equipment, materials, and supplies necessary to perform the Scope of Work in the bid documents (refer to Contract Drawings in Appendix C, and Environmental Scope Sheets in Section 02 83 19 for additional details) by the...
	B. Clean-up of lead-bearing dust, flakes, and residues; abatement of paint, architectural components, substrates, or other lead-bearing items listed in the Bid documents including pre-cleaning, moving of furnishings, establishing regulated areas, isol...
	C. Repair or replacement of damaged surfaces, fixtures, or furnishings to restore them to their pre-existing condition to the satisfaction of the Board Representative, MEC and school engineer.
	D. When the Bid documents include lead and asbestos abatement items in the same spaces, they should be performed in the sequence and combinations that produce the most efficient results and the least amount of total waste. That sequence will generally...
	1. Cleanup and removal of failed or delaminated friable asbestos-containing debris, if any.
	2. Cleanup of lead dust, flakes, chips, and residues. If these lead wastes are mixed with asbestos debris, they must be disposed together as regulated lead waste or asbestos waste depending on TCLP results.
	3. Removal of friable asbestos materials and cleanup of visible residues.
	4. Removal of architectural components with lead-based paint still adhered, such as wood trim, doors, plaster, drywall, window frames, etc.
	5. Removal of non-friable asbestos materials from the exterior. If both asbestos and lead are on the same components, for example lead paint and asbestos-containing glazing compound, the components may be removed and disposed as construction debris as...
	6. Removal of lead-based paint, coatings, or surfacing material.
	7. Final cleanup and decontamination of the work space. Final air clearance (asbestos) and wipe samples (lead) may be performed concurrently.
	8. When lead and asbestos work is combined, the more stringent regulations and procedures shall apply for both.
	9. Waste disposal:
	a. Classified waste: loose paint flakes, chips, and dust; lead cleaning and decontamination supplies; combined final decontamination supplies; contaminated soil; disposable suits, gloves, head covers, and foot covers; respirator, vacuum, or negative a...
	b. Special waste: asbestos-containing waste materials and lead-contaminated waste that has passed TCLP or other RCRA tests.
	c. Construction and demolition (C&D) debris: lead-bearing architectural components; cleaned poly sheeting from lead projects; concrete and lumber without tile or mastic attached, demolition debris, and other general wastes.
	d. All asbestos-containing or lead-bearing wastes shall be disposed in a facility permitted to accept asbestos-containing or lead-bearing waste materials.


	E. Compliance with all applicable laws, regulations, standards, and these specifications. In the case of a conflict, the contractor shall comply with the most stringent.
	F. All licenses, accreditations, permits, notifications, reports, or other documents required by law, regulation, this specification, or the Bid documents.

	1.04 LAWS, REGULATIONS, AND STANDARDS
	A. CPS contractors shall maintain compliance with all applicable current laws, regulations, and standards including, but not limited to those listed below which are incorporated by reference:
	1. 410 ILCS 45:  Illinois Lead Poisoning Prevention Act
	2. 7-4-110 & 7-4-120:  Municipal Code of the City of Chicago
	3. 77IAC845:  Illinois Lead Poisoning Prevention Code (Revision 2/8/2019)
	4. 29 CFR 1910:  US OSHA General Industry Standards
	5. 29 CFR 1926:  US OSHA Construction Standards
	6. HUD Guidelines for the Evaluation and Control of Lead-Based Paint Hazards in Housing (2012 Edition)
	7. 40 CFR Part 61:  US EPA National Emissions Standards for Hazardous Air Pollutants (NESHAP)
	8. 40 CFR Part 261: Identification and Listing of Hazardous Waste (Resource Conservation and Recovery Act, RCRA)
	9. 11-2-2190: Chicago Building Code- Sandblasting, grinding and chemical washing of buildings facilities or other structures; permit and notification requirements; performance standards for lead paint abatement, and disposal of debris.
	10. 11-4-2170 Chicago Building Code- Demolition and Renovation Safeguards.
	11. 40 CFR 245: Lead Renovation, Repair and Painting.

	B. Regulatory changes shall be incorporated into this specification on their effective date.  Contractors shall reflect these changes into ongoing projects without any additional notice or cost to the Board.

	1.05 ASSESSMENT, MONITORING, TESTING, AND ANALYSIS
	A. The MEC will perform inspection, testing, and monitoring services during the work and upon its completion:
	1. Testing of coatings, soils, dust, and debris to determine the presence of lead or other hazardous substances.
	2. Area air monitoring during the work to determine the airborne concentrations of lead inside and outside of the Work Area.  The EPM shall stop the Work if airborne lead concentrations outside the Work Area exceed the OSHA Action Level of 30 microgra...

	B. The Abatement Contractor shall perform:
	1. An Exposure Assessment prior to the start of the Work to determine the requirements for respiratory protection and frequency of OSHA monitoring for each type of activity.
	2. Perform OSHA compliance air monitoring to determine exposures to its employees in accordance with Laws, Regulations and Standards specified elsewhere in the specifications.

	C. Credentials required for analysis of lead:
	1. Accreditation by AIHA or AALA; or
	2. Participation in the Environmental Lead Proficiency Analytical Testing (ELPAT) program or Environmental Lead Laboratory Accreditation Program (ELLAP); or
	3. Participation in the Proficiency in Analytical Testing (PAT) for metals analysis.


	1.06 SUBMITTALS
	A. The Abatement Contractor (AC) shall submit the following information to the EPM:
	1. Written notification to Illinois Department of Public Health.
	2. Written Notification to CDPH.
	3. Evidence that all contractor employees in the Work Areas are licensed, trained and accredited in accordance with OSHA, NESHAP, and EPA MAP requirements:
	a. Current refresher training certificate.
	b. Current IDPH lead license
	c. Current physician’s written opinion
	d. Current respirator fit test data.

	4. Copy of OSHA Exposure Assessment, if available.
	5. OSHA compliance air monitoring records generated during the project.
	6. Waste Shipment Records.
	7. Worker license and certification log.
	8. Safety Data Sheets (SDS) for chemicals used on site.
	9. Work Plan and Schedule.
	10. Laboratory or analyst credentials and proficiency certificates for contractor samples.

	B. Prior to beginning Work , the AC shall submit required notifications to applicable regulatory agencies and receive an Owners Authorization and Notice to Occupants from the Board for buildings where lead abatement will take place.  The AC shall prov...

	1.07 RECORDKEEPING
	A. AC shall retain records for 6 years:
	1. Name and address of the contractor who performed the project.
	2. Location of the project.
	3. Summary of abatement techniques used.
	4. Location of the disposal site for lead-based substances removed from the Work site.
	5. Starting and completion dates of the lead abatement project.



	PART 2 -   PRODUCTS
	2.01 TOOLS AND EQUIPMENT
	A. All equipment shall at least conform to minimum industry standards.
	B. Equipment:
	1. Negative Air Machines shall provide HEPA filtration and conform to ANSI Z9.2 fabrication criteria.
	2. The AC should ensure that respirators are NIOSH approved for use with lead, asbestos, or other contaminants anticipated in the Work.
	3. Contractor is fully responsible for complying with OSHA rules for other Safety equipment, such as hard hats, safety harnesses, eye protection, gloves, footwear, and any other safety devices used on the site.

	C. Tools:
	1. Shovels and scoops shall be suitable for use in a plasticized containment. Plastic or rubber models are preferred, but metal shovels are acceptable when used with care to prevent damage to poly sheeting and permanent surfaces. Appropriate tape may ...
	2. Scrapers, wire and bristle brushes, utility knives and other hand tools shall be of good quality and suitable for the intended uses. The contractor shall keep an ample supply on hand for the completion of the Work.
	3. Power tools such as, but not limited to saws, pneumatic chisels, brushes, sanders, and needle guns shall be equipped with shrouds and HEPA-filtered local exhaust systems to capture released particles.


	2.02 MATERIALS
	A. Installed materials which become a part of the Work such as, but not limited to, primers, paints, surfacing compounds, and other surface coverings or finishes shall be new unless specified otherwise, of good quality, non-lead-bearing, and shall con...
	B. Abatement materials:
	1. Poly sheeting for all applications shall be 6 mil nominal thickness for all applications.
	2. Tape shall be 2” or 3” tape suitable for joining poly seams and attaching poly sheeting to surfaces.
	3. Spray adhesives shall be non-flammable and free of methylene chloride solvents.
	4. Chemicals used for LBP removal and cleanup shall be free of methylene chloride solvents.  The chemicals shall be low-odor and free of volatile compounds.
	5. Disposal bags shall be 6 mil where used for single-bagging, and minimum 4 mil where used for double-bagging.
	6. Disposable suits, hoods, and foot coverings shall be TYVEK or similar.
	7. Solvents shall be compatible with any primers, paints, coatings, or other surfacing materials to be installed following their use.
	8. Cleaning solutions shall cause lead to chelate, precipitate, or otherwise effectively release lead from surfaces. Cleaning solutions shall not leave residue on surfaces to be painted.



	PART 3 -   EXECUTION
	3.01 EMPLOYEE TRAINING, QUALIFICATION AND MEDICAL SCREENING
	A. Supervisors and workers shall be trained, accredited, and licensed in accordance with IDPH rules.
	1. Contractor shall keep current, up-to-date copies of licenses at the job site at all times.
	2. A licensed supervisor (competent person) shall be present at the Work site at all times when Work under this Section is being conducted.

	B. Medical Screening shall be instituted for contractor’s employees in accordance with regulations referenced in Laws, Regulations and Standards specified elsewhere in the specifications.  Medical certificates shall be current.

	3.02 PERMISSIBLE LIMITS
	A. Permissible Limits of lead in lead bearing substances. Substances with lead content below the following levels are not subject to the requirements of this Section:
	1. 5,000 parts per million (ppm), or 0.5% lead by weight in any substance. However, note that OSHA regulations apply to any operation that releases lead into the air in concentrations in excess of the action level of 30 µg/m3 (see Permissible Exposure...
	2. 400 micrograms per gram (µg/g) of soil in high contact play areas.
	3. 400 micrograms per gram (µg/g) of soil in other areas.
	4. 10 micrograms per square foot (µg/sf) of surface area of dust on interior floors.
	5. 100 micrograms per square foot (µg/sf) of surface area of dust on other surfaces.

	B. Permissible Exposure Limits for contractor employees:
	1. No person shall be exposed to a lead concentration in excess the regulations referenced in Laws, Regulations and Standards specified elsewhere in the specifications.
	2. Where exposures exceed regulated levels, medical monitoring shall be instituted by the AC in accordance with the regulations referenced in Laws, Regulations and Standards specified elsewhere in the specifications.


	3.03 EXPOSURE ASSESSMENT AND MONITORING
	A. The AC shall make an assessment of the exposures expected by the tasks to be used for the scope of work listed in the Bid documents. Assessment may be based upon:
	1. Initial monitoring of representative workers who the contractor believes are exposed to the greatest airborne concentrations of lead, or
	2. Past monitoring (within the past 12 months) or objective data for conditions closely resembling the processes, type of material, control methods, Work practices and environmental conditions to be used for this document, or
	3. In the absence of an exposure assessment or monitoring, the contractor shall assume the following exposure conditions:
	a. = 500 µg/m3 for manual demolition of lead-bearing substances (i.e., drywall, other architectural components), manual scraping, manual sanding, heat gun use, and power tool cleaning with dust collection systems, or any other task where there is reas...
	b. = 2,500 µg/m3 for lead burning, rivet busting, power tool cleaning without dust collection systems, cleanup of dry spent abrasives, or movement or removal of abrasive blasting enclosures.
	c. > 2,500 µg/m3 for abrasive blasting, welding, cutting, and torch burning.


	B. The contractor shall perform personal monitoring in accordance with the regulations referenced in Laws, Regulations and Standards specified elsewhere in the specifications.
	C. The contractor may be required to perform air monitoring outside the Work Area if there is observance of contamination escape from the Work Area (such as dust accumulation), or evidence of failure of control methods to contain the release of airbor...

	3.04 RESPIRATORY PROTECTION
	A. Respiratory protection shall be worn in accordance with all applicable regulations referenced in Laws, Regulations and Standards specified elsewhere in the specifications.

	3.05 HYGIENE PRACTICES
	A. Eating, drinking, smoking, and applying of cosmetics are not allowed in the Work site or area.
	B. A changing area and shower shall be provided for changing into and removing personal protective clothing and for showering or washing before leaving the Work Area.  Any person leaving the Work site or Work Area shall rinse his or her mouth with pot...
	C. Equipment decontamination procedures shall be employed to prevent the spread of lead contamination. Disposable items shall not be reused and shall be disposed of properly.
	D. Personal Protection Equipment (PPE) shall include:
	1. Full body suits with hoods and shoe covers. Tyvek or similar disposable suits may be worn only once, and must be disposed in accordance with the Waste Disposal Article in the specifications.
	2. Appropriate PPE shall be used as required by regulations referenced in Laws, Regulations and Standards specified elsewhere in this Section and established industry practice.


	3.06 PROHIBITED ACTIVITIES
	A. The following methods shall not be permitted:
	1. open flame burning
	2. dry-sanding
	3. uncontained hydro-blasting or sandblasting
	4. use of methylene chloride
	5. dry-scraping


	3.07 WORK AREA ISOLATION AND PREPARATION
	A. General Preparation
	1. Post caution signs at all entrances and exits to the Work Area in accordance with OSHA rules:
	a. at least 20” x 14”
	b. date and location of the lead abatement project
	c. Wording at least 2” high stating, “DANGER LEAD WORK AREA MAY DAMAGE FERTILITY OR THE UNBORN CHILD CAUSES DAMAGE TO THE CENTRAL NERVOUS SYSTEM DO NOT EAT, DRINK OR SMOKE IN THIS AREA”

	2. Secure the Work Area from entry by children, pregnant women, school staff or other unauthorized persons.
	3. Close off the Work Site from other portions of the building by closing doors tightly, taping shut when necessary, or with 6 mil poly z-flap curtains over doorways or entrances to the Work Site.
	4. At Work Area exit, provide walk-off pan, wet towel, or other means to prevent tracking lead contamination to other parts of the facility.  A protective liner that is watertight shall be placed under the walk-off pan, wet towel, to prevent damage to...

	B. Interior Preparation
	1. Furniture, personal items, and other moveable objects in the Work Site shall be protected with 6 mil poly sheeting and sealed with tape, or moved from the Work Site and stored in a location designated by the MEC.  Items shall be cleaned before bein...
	2. Turn off all forced air ventilation and seal exhaust and intake points in the Work Site.
	3. Turn off electrical circuits in the Work Area to isolate them from contact. Provide temporary power equipped with Ground-Fault Circuit Interrupter (GFCI) devices to prevent electric hazards in the wet working environments. Power cords must be in go...
	4. Seal the opening seams of all food storage units, such as cabinets or refrigerators, or cover with poly sheeting taped securely in place.
	5. Cover all objects that cannot be moved, such as radiators, stoves, cabinets, built-in furniture, bookcases, or other stationary items with 6 mil plastic sheeting taped securely in place.
	6. If required by the scope of work, remove all carpeting from the Work Site. Lightly mist with water prior to removal to prevent lead dust exposure. Carpeting shall be professionally cleaned or replaced, if required by scope of work.
	7. Cover and protect floors in the Work Site with 6 mil plastic sheeting, sealed with tape. Additional protection may be required to protect flooring materials from potential damages resulting from the /abatement processes.  All additional protection ...
	8. Establish a negative pressure system to prevent contaminated air from escaping from the Work Site to uncontaminated areas, and consisting of:
	a. Negative air machines (NAMs) exhausted from the Work Site, and vented to the outside of the building whenever possible.
	b. Provide sufficient number of NAMs to provide a negative pressure of 0.02” wc between the Work Area and adjacent spaces, and 4 air changes per hour. Assume NAMs operate at 80% of design capacity. At least one backup NAM shall be available per Work S...
	c. The negative air system shall remain in continuous operation until cleanup and clearance is achieved.


	C. Exterior Preparation
	1. 6 mil plastic sheeting shall be placed over the ground, foundation, or other surfaces adjacent to or below the abatement area.
	2. Close or otherwise seal windows, grilles, intakes, or other nearby openings (above, below, or beside) that could be exposed to airborne dust from the work.
	3. Sheeting shall extend out from the foundation 3 feet per story to be abated, with a minimum of 5 feet and a maximum of 20 feet.  This sheeting shall remain in place until completion of final cleaning.
	4. Sheeting shall be secured at the foundation and along all edges and seams.
	5. When liquid waste is produced by any abatement method used, the edges of the plastic sheeting shall be raised a sufficient distance to contain the liquid waste.


	3.08 LEAD ABATEMENT
	A. General:
	1. Unless otherwise specified in the Bid documents, lead-bearing substances listed in the Bid documents shall be removed by methods that minimize the generation of dust or debris.
	2. Lead-based paint abatement practices shall be compatible with, and shall produce surfaces that are in conformance with Division 09.
	3. Where existing lead-bearing substances may be disturbed by the installation of new work, they shall be removed sufficiently to prevent such disturbances.
	4. Following any window dismantlement activity in the Work Area, the abatement contractor shall wet scrape the loose paint off the exposed window lintel and prepare, seal, prime and paint the lintel surface.  If the lintel is to be replaced as require...
	5. Where disturbances of lead-bearing substances produce dust, the dust must be assumed to contain lead until tested and proven otherwise. Dust suppression methods, such as misting with water and HEPA vacuums shall be used.
	6. Movement of lead-bearing wastes through unsecured school areas:
	a. Wastes shall be contained in 6 mil impermeable (i.e. poly) bags.
	b. Architectural components and other debris shall be wrapped in 6 mil plastic sheeting and sealed with tape.
	c. Load-out only during non-school hours.
	d. Dust and debris shall not be tracked or spilled outside the Work Site. In the event of spillage or tracking, contractor shall HEPA vacuum visible debris and wet wipe all affected areas with a non-TSP lead-dissolving detergent solution.


	B. Interior Abatement methods may include:
	1. Removal and replacement of the component or surface.
	2. Wet scraping of lead-bearing material.
	3. Heat gun with operating temperatures not to exceed 700  F.
	4. Nonflammable chemical strippers shall not contain methylene chloride. This method is generally used with unique, irreplaceable, architecturally, or historically significant components. Chemical strippers shall be compatible with new paints, coverin...
	5. Sander, needle gun, chipper, scarifier, or other mechanical paint removal system. All such power tools shall be equipped with a HEPA vacuum collection system.
	6. Enclosure with a durable material or coating that does not readily tear or peel, such as but not limited to, gypsum board; fiberglass mats; canvas-backed vinyl wall coverings; high pressure, laminated plastic sheet, such as Formica®, tile, vinyl fl...

	C. Exterior abatement methods may include:
	1. All methods listed under Interior Abatement.
	2. Vacuum-blasting.
	3. Contained hydro-blasting or sandblasting.
	4. When vacuum-blasting or contained hydro-blasting is used, window interiors shall be sealed with 6 mil plastic sheeting and secured with waterproof tape.  All seals shall be checked every two (2) hours to assure integrity.   Leaks shall be repaired ...
	5. Window replacement:
	a. The room interior shall be sealed off and protected from dust entry. If windows are removed from the inside, the room must be fully protected in accordance with Work Area Isolation and Preparation “Interior Preparation” and “Exterior Preparation” s...
	b. Damaged lead-based paint must be removed from the wood window frame parts that will remain, both on the inside and on the outside.  MEC will direct the AC whether to abate or mitigate undamaged lead-based paint from wood window frames or frame part...
	c. Metal window replacements: The contractor is cautioned that high concentrations of lead dust and asbestos containing caulk have been found behind the window frame caps installed over the original lead-based painted frames during previous window rep...


	D. Soil Removal or Remediation:
	1. Identify and eliminate the source of lead contamination if possible, to prevent re-contamination of remediated soil.
	2. Dust generation shall be held to a minimum and dust suppression methods shall be performed, such as misting with water during handling.
	3. Monitoring of airborne dust shall be performed by the MEC and shall not exceed acceptable levels.
	4. Soil that is stockpiled prior to disposal shall be:
	a. placed on a layer of impermeable plastic;
	b. kept moist to avoid dust generation; and
	c. covered with impermeable plastic which is secured to the ground.

	5. Soil shall be subjected to a TCLP test to determine waste classification.
	6. Contaminated soil shall be transported to disposal facility in sealed containers or covered vehicles. Care shall be taken to prevent tracking of contaminated soil off-site by vehicular or foot traffic.

	E. Demolition. Structural demolition of buildings does not require removal of lead-bearing substances or lead-licensed contractors or workers. However, the following minimum requirements must be observed to prevent spread of lead contamination:
	1. Close windows and seal doors of adjacent or nearby structures. Cover air intakes or other openings on facing walls or roof areas where dust could enter.
	2. Mist the demolition activities with water to suppress dust release.
	3. Remove and dispose of loose lead-based paint from substrate prior to demolition.  Conduct waste characterization for proper disposal.
	4. Remove and dispose of loose lead-based paint form floors and horizontal surfaces. Conduct waste characterization for proper disposal.
	5. Do not spread debris outside the immediate demolition area.
	6. Do not allow foot or other traffic through the demolition area that may spread lead-bearing dust to other building areas.
	7. Pulverized painted components may generate lead dust that may require TCLP testing and waste characterization prior to disposal.


	3.09 CLEANING AND DECONTAMINATION
	A. Interior Cleaning: includes any furniture, cabinets, or other item that was located in the Work Area during the lead-based paint /abatement activities.
	1. Properly containerize and remove all lead wastes from the Work Site.
	2. HEPA vacuum all surfaces including woodwork, walls, windows, window wells, and floors.
	3. Wet clean all surfaces with a cleaning solution.
	4. Allow all surfaces to dry and HEPA vacuum any remaining visible residue.

	B. Exterior Cleaning:
	1. Recover all visible debris from exterior areas.
	2. HEPA vacuum surfaces that have been abated, paying particular attention to horizontal surfaces, such as window sills, wells, mullions, ledges, etc., both in the abated area and on nearby windows and surfaces.


	3.10 FINAL CLEARANCE
	A. A lead abatement Work Area shall be complete if lead dust levels on horizontal interior surfaces, sampled by the EPM, are below:
	a. 10 micrograms per square foot (µg/sf) on floors and;
	b. 100 micrograms per square foot (µg/sf) on other surfaces.

	B. At least 3 wipe samples per contained Work Area shall be collected from floors, window sills, countertops, tops of cabinets, or other representative surfaces. At least one sample shall be collected from the entrance to each work area.
	C. The contractor shall restore the Work Area to usable condition including reconnection of electrical, water and HVAC services, removal of barriers and contractor equipment, waste removal and disposal and returning furniture removed as required by Wo...

	3.11 WASTE DISPOSAL
	A. All plaster, paint chips, lead dust, cleaning supplies, HEPA filters, vacuum contents and filters, disposable suits, and other concentrated lead-bearing waste shall be packed in at least two 6 mil plastic bags.
	1. Dispose of concentrated lead wastes separately from architectural components.
	2. Subject concentrated wastes to TCLP test to determine waste classification.
	3. Prepare a Waste Shipment Record, to be signed by the generator, shipper, and disposal site; to be returned to the generator within 45 days. IEPA and USEPA Generator I.D. numbers shall be provided by the Board.

	B. Architectural components, other items to which lead-based paint remains adhered, and cleaned plastic sheeting may be disposed of as common construction and demolition debris.  Components shall be wrapped in 6 mil plastic sheeting and sealed with ta...
	C. All lead-bearing wastes shall be stored in covered, locked containers until transported off-site.
	D. Remove lead waste from the Work Site in accordance with RCRA and special waste disposal requirements.
	E. Transport all non-hazardous wastes in covered vehicles to an IEPA-approved landfill.
	F. Transport all hazardous wastes in covered vehicles to a hazardous waste landfill permitted to accept lead wastes.
	G. Wastes from the site shall not be mixed with wastes from other sites.
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	PART 1 -   GENERAL
	1.01 SECTION INCLUDES
	A. These environmental requirements apply to all Board projects. These specifications apply for all demolition, construction and renovation projects that require the removal and disposal of hazardous and/or universal waste in accordance with all appli...
	B. This Section describes the segregation, packaging, labeling, transport, and disposal and/or recycling of hazardous and universal waste materials generated by demolition/renovation activities and the subsequent shipment of properly packaged and labe...
	C. The Contractor’s Work includes work area preparation, sampling and analysis, on-site  handling, supervision of all Work, preparation of reports, protection of on-site persons,  utilities, property and payment of all transport and disposal/recycling...

	1.02 DEFINITIONS
	A. In addition to the terms listed below, all definitions in the laws and regulations specified elsewhere in the specifications are incorporated by reference, whether or not restated herein.
	B. Board: the Owner of the property and the authority ordering the Work specified herein.
	C. Board Representative: the entity responsible for overall project coordination and completion.
	D. Capacitor: device for accumulating and holding a charge of electricity and consisting of conducting surfaces separated by dielectric fluid.
	E. CFR: the Code of Federal Regulations, is the basic component of the Federal Register publication system.  The CFR is a codification of the regulations of the various Federal Agencies.
	F. Chemical Waste Landfill: an open and approved landfill, permitted under 35 IAC Subtitle G Part 814 at which protection against risk of injury to health or the environment from migration of PCBs to land, water or the atmosphere is provided from PCBs...
	G. Component: all removable parts/materials which make up ballasts, bulbs, batteries, and other electrical equipment, a percentage of which can be recycled.
	H. Container: any portable device, in which material is sorted, transported, treated, disposed of, or otherwise handled.
	I. Contractor: the entity responsible for performing the complete scope of work in the Documents. The Contractor may elect to self-perform or subcontract out any portion of the work.
	J. Disposal: to intentionally or accidentally discard, throw away or otherwise complete or terminate the useful life of PCBs and PCB items.  Disposal includes spills, leaks, and other uncontrolled discharges of PCBs as well as actions related to conta...
	K. Disposal Facility: a facility or part of a facility at which hazardous waste is intentionally placed into or on any land or water, and at which waste will remain after closure.
	L. EPA Identification: the unique number assigned by the EPA to each generator or transporter of hazardous waste, and each treatment, storage or disposal facility.
	M. Fluorescent light ballast: a device that electrically controls fluorescent light fixtures and that includes a capacitor containing 0.1 kg or less of dielectric.
	N. Leak or Leaking means any instance in which PCB, chemical, hazardous or universal waste Article, Container or Equipment has any PCB, chemical, hazardous or universal waste residue on any portion of its external surface or surrounding area.
	O. Facility: all contiguous land, structures, other appurtenances, and improvements on the land, used for treating, storing or disposing of hazardous waste.  A facility may consist of several treatment, storage, or disposal operational units, e.g. one...
	P. On-site: within the boundaries of a contiguous property unit.
	Q. OSHA: the federal Occupational Health and Safety Administration.
	R. Landfill: an open and permitted disposal facility or part of a facility where hazardous and special wastes are placed in or on land and which is not a land treatment facility, a surface impoundment, or a combination of them.
	S. Managing Environmental Consultant (MEC): the entity with overall responsibility for the environmental aspects of the project, including design, organization, direction, oversight and control as well as investigations, assessments, and supervision o...
	T. Manifest: the shipping document, EPA form 7710-53, used for identifying the quantity, composition, origin, routing, and destination of hazardous waste during its transportation from the point of generation to the point of treatment, storage or disp...
	U. Polychlorinated Biphenyls (PCBs): any chemical substance that is limited to the biphenyl molecule that has been chlorinated to varying degrees or any combination of substances which contains such substance.
	V. PCB Article Container: any package, can, bottle, bag, barrel, drum, tank, or other device that contains PCB Articles or PCB Equipment, and whose surface(s) has not been in direct contact with PCBs.
	W. PCB Container: any package, can bottle, bag, barrel, drum, tank, or other device that contains PCBs or PCB Articles and whose surface(s) has been in direct contact with PCBs.
	X. PCB Item: any PCB Article, PCB Article Container, PCB Container, or PCB Equipment, that deliberately or unintentionally contains or has as a part of it any PCB or PCBs.
	Y. Recover Refrigerant: to remove refrigerant in any condition from an appliance without necessarily testing or processing it in any way.
	Z. Recycle Refrigerant: to extract refrigerant from an appliance and clean refrigerant for reuse without meeting all of the requirements for reclamation.  In general, recycled refrigerant is refrigerant that is cleaned using oil separation and single ...
	AA. Reclaim Refrigerant: to reprocess refrigerant to at least the purity specified in Air-Conditioning and Refrigeration Institute (ARI) Standard 700-1988, “Specification for Fluorocarbon refrigerants”, and to verify this purity using the analytical m...
	BB. Storage: the holding of hazardous waste for a temporary period, at the end of which the hazardous waste is treated, destroyed, disposed of or stored elsewhere.
	CC. ASDS: Safety Data Sheets, required by OSHA for any chemical in the workplace that that could be expected to cause an exposure to workers during normal use or in emergency situations.
	DD. Toxic Characteristic Leaching Procedure (TCLP): a laboratory test method to determine the mobility of both organic and inorganic compounds present in liquid, solid, and multiphasic wastes performed in accordance with test methods required under 40...
	EE. Transporter: any person engaged in the off-site transportation of special waste and/or hazardous waste within the United States, by air, rail, highway or water, if such transportation requires a manifest under 40 CFR Part 262.

	1.03 SCOPE OF WORK
	A. The work includes all labor, equipment, materials, and supplies necessary to perform the Scope of Work in the bid documents by the procedures described herein. The Contractor, by submitting a bid for the work, represents itself as knowledgeable and...

	1.04 QUALITY ASSURANCE
	A. Work outlined in this Section must be performed by a qualified Contractor, with a minimum of 10 years’ experience, who is thoroughly familiar with working with regulated waste materials of similar size and scope, the Contractor must be familiar wit...
	B. Medical Examinations: The Contractor shall provide workers with a comprehensive medical examination as required by 29 CFR 1910.134 and 29 CFR 1926.62.  The examination will not be required if adequate records show that employees have been examined ...

	1.05 LAWS, REGULATIONS, AND STANDARDS
	A. The Contractor shall assume full responsibility and liability for the compliance with all applicable federal, state, and local regulations pertaining to hazardous, special and universal waste management and disposal/recycling.
	B. Federal Requirements:
	1. Federal requirements which govern the management, hauling and disposal of hazardous, special and universal waste/recycled material include but are not limited to the following:
	a. DOT:  U. S. Department of Transportation, including but not limited to the following:
	1) Hazardous Substances, Title 49, Part 171 and 172 of the Code of Federal Regulations.
	2) Hazardous Material Regulations, General Awareness and Training Requirements for Handlers, Loaders and Drivers,
	3) Title 49, Parts 171-180 of the Code of Federal Regulations.
	4) Hazardous Material Regulations, Editorial and Technical Revisions, Title 49, Parts 171-180 of the Code of Federal Regulations.
	a) EPA:  U. S. Environmental Protection Agency (EPA), including but not limited to the following:
	b) LABOR:  Occupational Safety and Health Administration, including but not limited to:




	C. State Requirements:  Abide by all state requirements which govern the management,    hauling and disposal of hazardous, special and universal waste/recycled material.  In    Illinois, this includes, but is not limited to the following:
	1. Title 35 of the Illinois Administration Code (IAC), including but not limited to the following:
	a. Wastestream Authorization, IAC Chapter I, Subpart b, Part 709.
	b. Hazardous Waste Management Systems: General, IAC Chapter I, Subchapter c, Part 720.
	c. Identification & Listing of Hazardous Waste, IAC Chapter I, Subchapter c, Part 721.
	d. Standards Applicable to Generators of Hazardous Waste, IAC Chapter I, Subchapter c, Part 722.
	e. Standards Applicable to Transporters of Hazardous Waste, IAC Chapter I, Subchapter c, Part 723.
	f. Standards Applicable to Treaters, Storers, and Disposers of Hazardous Waste, IAC Chapter I, Subchapter c, Part 724.
	g. Interim Status Standards of Hazardous Waste Treaters, Storers, and Disposers, IAC Chapter I, Subchapter c, Part 725.
	h. Standards for the Management of Specific Hazardous Waste and Specific Types of Hazardous Waste Management Facilities, IAC Chapter I, Subpart c, Part 726.
	i. Land Disposal Restrictions, IAC Chapter I, Subchapter c, Part 728.
	j. Universal Waste Management, IAC Chapter I, Subchapter d, Part 733.
	k. Solid Waste, IAC Chapter I, Subchapter i, Part 807.
	l. Special Waste Classifications, IAC Chapter I, Subchapter i, Part 808.
	m. Special Waste Hauling, IAC Chapter I, Subchapter i, Part 809.
	n. Standards for New Solid Waste Landfills, IAC Chapter I, Subchapter i, Part 811.
	o. Procedural Requirements for Permitted Landfills, IAC Chapter I, Subchapter i, Part 813.
	p. Standards for Existing Landfills and Units, IAC Chapter I, Subchapter g, Part 814.
	q. Standards for Management of Used Oil, IAC Chapter I, Subchapter e, Part 739.


	D. Local Requirements: Abide by all local requirements as outlines within the Municipal Code of the City of Chicago which governs the management, hauling, and disposal of hazardous, special and universal waste/recycled material.

	1.06 SUBMITTALS
	A. Before start of any hazardous waste removal Work, the Contractor must submit a Hazardous Waste Management Plan to the MEC fifteen (15) days prior to the start of Work.
	B. During the Work, the Contractor must submit the following to the MEC, with ten (10) days of activity, off-site removal, or completion of work if duration is less:
	1. TCLP test results, as required to characterize waste paint chip debris for segregation and packaging purposes prior to transport from the site.
	2. Submit copies of all executed manifests and disposal site receipts and waste quantities within ten (10) days to the MEC.
	3. Receipts for all recycled materials accepted at authorized recycling facilities.  The receipts will include the number of components recycled as well as the amount of materials recycled and/or disposed.
	4. Documents for the removal, handling, recycling or disposal of CFC Refrigerant/Reclamation.
	5. Daily Reports - list names of active workers for each day, work starting and stopping times, visitors to the site, and description of Work accomplished.

	C. Submittal Review:
	1. Review of submittals or any comments made do not relieve the Contractor from compliance with the requirements of the contract specifications and drawings. The purpose of this check is to review for general conformance with the design concept of the...
	2. The Contractor must not begin any Work applicable to this section until all required submittals have been reviewed and accepted by the MEC.


	1.07 HAZARDOUS WASTE PLAN REQUIREMENTS
	A. General Applicability of Codes and Regulations:
	1. Except to the extent that more explicit or more stringent requirements are written directly into the Contract Documents, all applicable codes and regulations have the same force and effect (and are made a part of the Contract Documents by reference...

	B. Contractor Responsibility:
	1. Notice shall be provided to the Board Representative a minimum of 2 working days prior to the removal of any hazardous, special or universal waste and/or recycled hazardous, special or universal waste from the site.
	2. Notice will be provided to the Board Representative within 4 hours of any environmental problems, complaints, fines, citations or issues by any government body or regulatory agency pertaining to hazardous, special or universal waste management and ...

	C. The Contractor must prepare a Hazardous Waste Plan designating appropriate procedures and equipment for performing the Work. The Hazardous Waste Plan must address the proper management/handling and disposal/recycling of wastes generated during Work...
	1. List of Hazardous Waste Equipment:
	a. A description of the proposed equipment to be used during the removal, handling, temporary storage and transport of hazardous materials related to the Work.
	b. Hazardous Material Handling:
	1) Procedures including a description of the method of transportation and  storage of each type of hazardous material, for movement on and off site.
	2) Contractor shall provide a description of procedures for on-site  characterization of chemicals for consolidation prior to disposal/recycling.
	3) 3The plan will include the following documentation for each transporter:
	a) A copy of state and local special waste and/or hazardous waste hauler licenses for each transporter must be provided in the Plan.
	b) U.S. EPA Identification Number of waste hauler.
	c) Current list of all transporting vehicles to be used including:
	d) A list of all licensed qualified truck drivers.  Drivers should be able to provide their driver’s license upon request.
	e) Instances where rail haulers are being used, copies of all applicable permits and licenses for the load on/off site location(s) and/or transfer location(s) will be provided.

	4) Contractor shall provide the following documentation for each disposal/recycling facility:
	a) Name and address of waste disposal facility where hazardous waste materials are to be disposed including:
	b) A signed statement from an authorized representative of the recycling or disposal facility stating the percentage of recycled materials for each of the components including the estimated percentage pertaining to each component which has no recyclin...

	5) Safety Precautions -Personnel:
	a) List safety equipment and clothing to be used per OSHA regulations.
	b) A description of emergency procedures to be followed in case of physical contact, ingestion, inhalation, etc.

	6) Emergency Spills:
	a) A description of methods to be used for containment.
	b) A description of methods to be used for collection and disposal.
	c) A description of methods and materials to be used to restore areas harmed by emergency spills.

	7) Lead-containing Paint Management:
	a) A description of the work procedures that will be utilized to minimize the generation of airborne lead into the environment.

	8) In addition, the Plan will provide:
	a) Specimen copy of Uniform Hazardous Waste Manifest form.
	b) Copy of EPA “Notice of Hazardous Waste Activity” form.
	c) Copy of forms and permits required by federal, state, and local agencies.
	d) Sample of disposal label(s) to be used.






	PART 2 -   PRODUCTS
	2.01 TOOLS AND EQUIPMENT
	A. Disposal Bags:  Provide 6 mil (0.15 mm) thick leak-tight polyethylene bags.
	B. DOT Hazardous Waste Disposal Drums: Provide DOT 17-H Open -Top Drums (55-gallon) in accordance with DOT title 49 CFR Parts 173, 177, 178, and 179.
	C. Fiberboard Drums, cylindrical containers manufactured from sturdy fiberboard will be utilized for storage transportation of electrical equipment.
	D. PCB containing ballasts shall be place in 55-gallon drums with vermiculite packing.  The drums will be sealed, and labeled as containing hazardous PCB waste.  The label shall also include the name and address of the parcel.  However, if ballasts ar...
	E. DOT Hazardous Waste Labels: in accordance with DOT regulations Title 49 CFR parts 173, 177, 178, and 179.
	F. Corrugated “Gaylord” Boxes with the use of a liner will be used to store and transport bulk materials which will be kept on pallets during storage and transportation.
	G. Materials to be used to restore areas harmed by emergency spills.
	H. Safety equipment and associated clothing to be used.
	I. Hazardous material manifests and other related forms required by state and local agencies.
	J. Utilize equipment to recover refrigerant that is appropriate for the following:
	1. Type of system encountered
	2. Refrigerant type
	3. Achieving IEPA-mandated vacuum levels



	PART 3 -   EXECUTION
	3.01 GENERAL REQUIREMENTS
	A. The Contractor shall train each employee performing Work prior to the time of initial job assignment in accordance with applicable regulations.
	B. Respiratory Protection Program:
	1. The Contractor shall furnish each employee required to wear a negative pressure respirator or other appropriate type with a respirator fit test at the time of initial fitting and at least every 6 months thereafter if required by 29 CFR 1910.1025.
	2. The Contractor shall establish and implement a respiratory protection program as required by 29 CFR 1910.134 and 29 CFR 1926.62.

	C. Hazard Communication Program: Establish and implement a Hazard Communication Program as required by 29 CFR 1910.1200.
	D. Post warning signs at entry points to hazardous Work area, as necessary.
	E. Segregate, package, label, transport and dispose of Hazardous Waste in accordance with DOT, EPA, state, and local regulations.
	F. Scheduling/Sequencing of the demolition and/or abatement is to be coordinated by the Contractor.
	G. Contractor shall decontaminate all residues from all surfaces where pre-existing  leaks occur. Contractor shall decontaminate all surfaces where leaks occur during the removal and disposal process.
	H. Extreme care shall be used to prevent leakage of chemicals, liquid wastes, refrigerant, etc. during removal processes.
	I. Do not mix potentially hazardous waste streams or different refrigerants in the same recovery vessel.  Where feasible, separate each type of hazardous waste from other types of hazardous wastes and construction waste.
	J. All electrical circuits shall be de-energized and locked out prior to removal of ballasts. Contractor shall provide temporary lighting as needed.
	K. The Contractor shall identify the location and Commissionership of all on-site transformers. The contents from each transformer shall be characterized for PCB content by the Contractor for proper disposal.
	L. The Contractor shall determine location and type of each radiological waste. The Contractor shall make all arrangements from the proper decommissioning of equipment and disposal of related materials.

	3.02 HAZARDOUS WASTE DESIGNATION
	A. Where not otherwise designated by the Owner as hazardous waste, characterize applicable suspect waste products by conducting representative TCLP testing and referencing 40 CFR Part 261.
	B. Work shall include characterization and proper disposal of any soot contained within boilers, incinerators, or stacks; maintenance fluids within heating/cooling equipment; hazardous chemicals; storage tanks; or lead content of paint present.
	C. Fluids from transformers, electrical equipment, hydraulic equipment, etc. shall be characterized for PCB content per 40 CFR Part 761.
	D. Representative sampling of waste products will be in accordance with EPA Document SW 846.
	E. TCLP test analysis will be performed in accordance with EPA Method 1311.
	F. Radiological Wastes shall be classified in accordance with the NRC operating agreement.

	3.03 HAZARDOUS WASTE
	A. The following waste products are designated by the Owner as non-salvageable and as Hazardous Waste Types:
	1. Waste Type A: PCB waste.
	a. PCB-containing ballasts from fluorescent light fixtures.
	b. PCB-containing electrical transformers and switch gears.
	c. PCB-containing hydraulic fluid, which can be found within but not limited to the following equipment:
	1) Hydraulic-lift elevators
	2) Hydraulic trash compactors
	3) Hydraulic loading dock lifts
	4) Waste Type B: Mercury-containing waste.
	a) Thermostats with mercury switches.  Individually bagged mercury-containing thermostats.
	b) Fluorescent and mercury-vapor lamps/bulbs.
	c) Thermometers.
	d) Gauges and regulators (including those found in waste medical equipment).
	e) Elemental mercury.

	5) Waste Type C:  Medical Waste.
	a) Used and unused sharps.
	b) Contents of bio-hazard waste containers, including drums and bins.
	c) Surplus medical supplies.
	d) Contents of medical devices, such as dialysis machines, ventilators.
	e) Human and animal pathological wastes including tissue samples stored on slides and preserved and unpreserved specimens.

	6) Waste Type D: Chemical Wastes.
	a) Cleaning chemicals such as bleach, ammonia, carpet cleaner, etc.
	b) Laboratory chemicals such as xylenes, benzene, acetic acid, dyes, formaldehyde, etc.
	c) Boiler and water treatment chemicals.
	d) Developing chemicals associated with the processing of x-rays and other photographic images, both used and virgin product.
	e) Unused medicine.
	f) Building maintenance chemicals such as paint, adhesives, glazing compound, caulk compound, roofing materials, concrete binder, resurfacing compounds, etc.
	g) Equipment maintenance chemicals such as lubricants, solvents, and oils.
	h) Fuels, such as gasoline, No. 2 Fuel Oil, and diesel fuel.
	i) Equipment and vessels containing chemicals, such as fire extinguishers, gas cylinders, batteries, and film developing equipment.

	7) Waste Type E:  Refrigerants and CFCs
	a) Refrigerators and freezers.
	b) Air Conditioning units.
	c) Cryogenic Supplies.
	d) Bulk storage of refrigerants.

	8) Waste Type F:  Equipment
	a) Mechanical equipment, such as compressors, generators, compressors, water conditioning vessels, motors, etc.
	b) Electrical equipment such as televisions, computers, monitors, current controllers, etc.
	c) Medical equipment such as vital signs monitors, incubators, crash carts, MRIs, ultrasounds, ventilators, dialysis machines, etc.

	9) Waste Type G:  Radiological Waste
	a) Drummed Radioactive waste.
	b) Equipment that uses a radioactive source including x-rays, mammograms, CAT scans, electron microscopes, scintillation spectrometers, etc.
	c) Smoke detectors.

	10) 1Waste Type H: Lead-containing waste.
	a) Lead paint (liquid or containerized paint wastes).
	b) Lead-contaminated wastes (paint chips, loose debris, etc.).

	11) 1Waste Type I:  Other
	a) Drums of hazardous waste generated prior to the start of the contract.
	b) Wastes accumulated in Crock Pots.
	c) Lab trap drain wastes.
	d) Soot encountered in stacks, incinerators, or associated equipment.





	3.04 HAZARDOUS WASTE PACKAGING AND LABELING
	A. Package each segregated Hazardous Waste Type in containers for offsite removal and disposal/recycle. IMPORTANT: Do Not Mix Waste Streams.
	1. Waste Types A, B, C and I, as applicable:
	a. Package in DOT 17-H Open-Top Drums polyethylene disposal bag liners in accordance with 49 CFR Parts 171-180.
	b. Fill to capacity only with waste.
	c. Install gasket on lid, apply lock ring, and seal.
	d. Apply Hazardous Waste Label to drum side.
	e. Enter required DOT shipping data per applicable regulations.
	f. Adjacent to each label, enter the date indicating when waste was first placed in each drum.
	1) Waste Type D - Chemical Wastes:
	a) Package other wastes as applicable in accordance with Hazardous Wastes Resource Conservation and Recovery Act (RCRA), Title 40, Parts 260-299 of the Code of Federal Regulations.  Overpack drums shall be required as necessary to complete Work.

	2) Waste Type E - Refrigerants and CFCs:
	a) Reference Section 3.8 for details.

	3) Waste Type F - Equipment:
	a) Package all equipment in closable and lockable containers for off-site removal.  Ensure that all liquids, gases or other regulated materials are removed from equipment, as applicable, prior to placement in containers. Comply with all DOT regulation...

	4) Waste Type G - Radiological Wastes:
	a) All radiological equipment shall be packaged and shipped in accordance with 32 IAC 341 regulations.

	5) Waste Type H - Lead-containing Wastes:
	a) Handle, store, transport, and dispose lead or lead-contaminated waste in accordance with 40 CFR 260, 40 CFR 261, 40 CFR 262, 40 CFR 263, 40 CFR 264, and 40 CFR 265.
	b) Comply with land disposal restriction notification requirements as required by 40 CFR 268.
	c) Non-hazardous waste may be disposed of as demolition debris (general refuse).
	d) Submit results of TCLP testing to the EC prior to disposal.




	B. Sealed and Labeled Containers: maintain all containers in a continuously sealed condition after they have been sealed.
	1. Do not reopen sealed containers
	2. Do not place additional waste in sealed containers.


	3.05 TEMPORARY STORAGE
	A. Partially filled containers of hazardous waste may be stored at the Work site for intermittent packaging provided that the following conditions are met:
	1. Each container is properly labeled when it is first placed in service, including the date;
	2. Each container remains closed at all times except when compatible waste types are added;
	3. Each Work site must be secured and/or attended at all times; and
	4. When moved from site to site, each container remains within the geographic boundaries of the facility without moving nor crossing public access highways; and
	5. UNDER NO CIRCUMSTANCES WILL THE ACCUMULATED WASTE REMAIN ON SITE BEYOND NINETY (90) DAYS FROM THE DAY THAT ACCUMULATION IN THE CONTAINER WAS INITIATED.


	3.06 REMOVAL OF HAZARDOUS WASTES
	A. Immediately seal containers of hazardous waste as each the container is filled.   Remove containers of hazardous waste from the Work site within forty-eight (48) hours of being filled.
	B. Transporting filled containers from the Work site to an approved disposal site or recycling center utilizing licensed hauler.
	C. All fluorescent light ballasts shall be removed. Those labeled “NO PCBs” shall be packaged separately from those which indicate PCB or do not indicate PCB condition.
	D. Subject to the Board Representative’s approval, the Contractor shall arrange with the electric utility provider for the removal of transformers which are owned by the utility provider from the site.
	E. Subject to the Commission Representative’s approval, the contractor shall remove and dispose of all transformers which are not owned by the electric utility provider.
	F. Continuously maintain custody of all hazardous material generated at the Work site including security, short-term storage, transportation and disposition until custody is transferred to an approved disposal site or recycling center.
	G. Do not remove, or cause to be removed, hazardous waste from the Property without a legally executed Uniform Hazardous Waste manifest.
	H. At completion of hauling and disposal of each load, submit copy of waste manifest, chain of custody form, and landfill receipt to the Board Representative.

	3.07 RECYCLING AND RECOVERY
	A. Turn over waste which contains materials for which recovery and/or recycling is possible to an approved recycling center.  Materials subject to recycling include, but are not limited to:
	1. Fluorescent light tubes.
	2. Lead acid batteries.
	3. Combustible lead-based painted building components and lead-based paint chips.
	4. Televisions and computers.
	5. Ethylene Glycol or other related fluids found within cooling systems.
	6. Mechanical and medical equipment.
	7. Non-PCB-containing oils.
	8. Fuel.
	9. Maintenance chemicals.
	10. Gas cylinders and fire extinguishers.
	11. Lead Shielding Materials.


	3.08 STORAGE & TRANSPORTATION OF REFRIGERANTS / CFCS
	A. Use proper storage vessel when recovering refrigerants.
	1. IDOT containers meeting the ARI standard.
	2. Container working pressure rating must comply with IDOT requirements (49 CFR).
	a. For Refrigerant HCFC-22: Minimum working pressure rating of 260 psig.
	b. For Refrigerant CFC-11 (Low-Pressure Refrigerants):  Drums of steel construction and designated as 17C or 17E.
	1) Open top and plastic drums shall not be used.
	2) Previously filled, disposable cylinders shall not be used to store or transport recovered refrigerants.



	B. All recovery vessels shall be visually inspected by the Contractor prior to filling.  The Contractor shall inspect and provide the following upon request:
	1. Verification of proper IDOT specification.
	2. Pressure rating verification.
	3. Current hydrostatic test date.
	4. Cylinder shall be free of surface dents and imperfections.

	C. Provide required labeling for recovery vessel.
	D. Return all refrigerant to reclamation facilities to be reprocessed to ARI 700 1988 Standards or dispose in an approved facility.
	E. The Contractor shall provide the Commission representative with required documents for CFC Refrigerant/Reclamation within ten (10) days.

	3.09 REMOVAL OF NON-HAZARDOUS WASTE MATERIAL
	A. Transport and legally dispose of non-hazardous waste products, materials, residues and refuse at a location not on City’s property.
	B. Non-hazardous waste products, materials, residues and refuse include, but are not necessarily limited to:
	1. Materials which are determined to be non-hazardous wastes through objective sampling in accordance with EPA Document SW-846 and laboratory analysis in accordance with EPA Method 1311.
	2. Emptied hazardous material containers: containers holding a material with constituents listed on the SDS as hazardous.
	a. When a container is emptied of its hazardous contents by pouring or scraping so that less than one inch of material remains in the bottom of the container, the container is considered “empty” and is not in itself a hazardous waste.
	b. Emptied hazardous material containers may be disposed of as construction debris waste (i.e. non-hazardous).
	1) Personal protective clothing and safety equipment with de minimis or trace contamination.



	C. Keep premises in a clean and orderly condition during performance of all Work.
	D. Place non-hazardous construction debris wastes in secure containers for local landfill disposal on a daily basis.
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	PART 1 -   GENERAL
	1.01 SECTION INCLUDES
	A. These environmental requirements apply to all Board projects. These specifications apply for all demolition, construction and renovation projects that require the removal and disposal of animal excrement and carcasses in accordance with all applica...
	B. Animal excrement, primarily bird and bat droppings, accumulates on and around the outside of Board buildings, and also some interior building areas.  Animal droppings create an environment favorable to the development of microbiological organisms p...

	1.02 DEFINITIONS
	A. In addition to the terms listed below, all definitions in the laws and regulations specified elsewhere in the specifications are incorporated by reference, whether or not restated herein.
	B. Architect on Record (AOR): any person or firm employed by the Board for the purpose of designing the project.
	C. Abatement Supervisor (Supervisor): any person who supervises abatement workers. This person must be trained, accredited, and licensed as required.
	D. Board: the Owner of the property and the authority ordering the Work specified herein.
	E. Board Representative: the entity responsible for overall project coordination and completion.
	F. Contractor, or in case of stand-alone projects Abatement Contractor (AC): the entity responsible for performing the complete scope of work in the bid documents. The Contractor may elect to self-perform or subcontract out any portion of the Work.
	G. HEPA Filter: a High Efficiency Particulate Air filter capable of trapping 99.97% percent of particles greater than 0.3 micrometers in mass median aerodynamic equivalent diameter.
	H. IDPH: the Illinois Department of Public Health.
	I. Managing Environmental Consultant (MEC): the entity with overall responsibility for the environmental aspects of the project, including design, organization, direction, oversight and control as well as investigations, assessments, and supervision o...
	J. OSHA: the federal Occupational Health and Safety Administration.
	K. Plasticize: to apply plastic sheeting over surfaces or objects to protect them from contamination or water damage.
	L. Personal Protective Equipment (PPE): the protective suits, head and foot covers, gloves, respirators and other items used to protect persons from potential hazards.
	M. RCRA: the Resource Conservation and Recovery Act and associated regulations as referenced in Laws, Regulations and Standards specified elsewhere in the specifications.
	N. SDS: Safety Data Sheets, required by OSHA for any chemical in the workplace that that could be expected to cause an exposure to workers during normal use or in emergency situations.
	O. Work: the obligations of the Contractor under the Contract Documents. Work includes, unless specifically excepted by the Contract Documents, the furnishing of all materials, labor, equipment, supplies, plant, tools, scaffolding, transportation, sup...
	P. Work Area: the area or areas where abatement is being conducted.

	1.03 SCOPE OF WORK
	A. The Work includes all labor, equipment, materials, and supplies necessary to perform the Scope of Work in the bid documents by the procedures described herein.  The Contractor, by submitting a bid for the Work, represents itself as knowledgeable an...
	B. Removal of animal excrement, carcasses, and contaminated debris shall be conducted at all locations throughout the interior and exterior of the building whether specifically mentioned or not.  All excrement removal/cleanup work shall be conducted a...
	C. Removal of animal excrement and/or associated contaminated soil listed in the bid documents, including isolating the Work Areas, protection of adjacent areas, cleanup, proper packaging and disposal of wastes, and all other steps necessary to comple...
	D. Repair or replacement of damaged surfaces, fixtures, or furnishings to restore them to their pre-existing condition to the satisfaction of the Board Representative.
	E. When the bid documents include lead and asbestos abatement items in the same spaces, typically animal excrement abatement shall be performed first.
	F. Waste droppings and soil when not otherwise contaminated, may be disposed of as normal construction waste.
	G. Compliance with all applicable laws, regulations, standards, and these specifications.  In the case of a conflict, the contractor shall comply with the most stringent.
	H. All licenses, accreditations, permits, fees, notifications, reports, or other documents required by law, regulation, this specification, or the bid documents.

	1.04 LAWS, REGULATIONS AND STANDARDS
	A. The following laws, regulations, and standards are incorporated by reference:
	1. 29 CFR 1910: OSHA General Industry Standards.
	2. 29 CFR 1926: OSHA Construction Standards.


	1.05 MONITORING
	A. The MEC will provide project monitoring independent from the contractor, as follows:
	1. Prior to the start of the Work:
	a. Confirm the locations and amounts of previously identified suspect materials, and  assume they are contaminated with microbiological growth.
	b. During the Work:
	1) Observe the Work periodically for compliance with project specifications.
	2) The MEC may stop the Work if abatement materials are not being maintained wet, or airborne emissions are observed.  The Contractor shall be responsible for taking corrective action to prevent recurrence, and cleaning adjacent areas that become cont...

	c. Upon completion of the Work:
	1) Visually inspect for visible debris.  The Contractor shall be required to re-clean the area or portions of areas until no visible debris remains.
	2) The MEC will confirm and document that proper cleanup and disinfection procedures were followed.




	1.06 SUBMITTALS
	A. Evidence that all contractor employees in the Work Areas are trained and accredited in accordance with OSHA and specification requirements:
	1. Proof of animal excrement abatement training, as specified elsewhere in the specifications.
	2. Physician’s written opinion to perform asbestos abatement and wear a respirator.
	3. Respirator fit test for negative pressure respirators.
	4. Waste Disposal Receipt.



	PART 2 -   PRODUCTS
	2.01 TOOLS AND EQUIPMENT
	A. All equipment shall at least conform to minimum industry standards.
	B. Equipment:
	1. Respirators shall be NIOSH-approved for use with contaminants anticipated in the Work.
	2. Full-body safety harnesses shall be used with approved lanyards for fall protection.  Safety belts are not permitted.
	3. Other safety equipment, such as hard hats, eye protection, gloves, and footwear shall comply with their respective ANSI standards.
	4. Negative air machines shall provide HEPA filtration and conform to ANSI Z9.2 fabrication criteria.
	5. Tools:
	a. Shovels and scoops.  Plastic or rubber models are recommended
	b. Scrapers, brushes, utility knives, and other hand tools which shall not cause damage to building surfaces.
	c. Power tools such as, but not limited to saws, pneumatic chisels, brushes, sanders, and needle guns shall be equipped with shrouds and HEPA-filtered local exhaust systems to capture released particles.



	2.02 MATERIALS
	A. Installed materials which become a part of the Work shall be of good quality, non- lead-bearing, free of asbestos, and conform to the respective reinstallation specification sections.
	B. Abatement Materials:
	1. Poly sheeting for all applications shall be 6-mil nominal thickness.
	2. Tape shall be 2 or 3 inch duct tape or other waterproof tape suitable for joining poly seams and attaching poly sheeting to surfaces.
	3. Spray adhesives shall be non-flammable and free of methylene chloride solvents.
	4. Disposal bags shall be 6-mil.
	5. Disposable suits, hoods, and foot coverings shall be TYVEK or similar.
	6. Solvents shall be compatible with any primers, mastics, adhesives, paints, coatings, or other surfacing materials to be installed following their use.
	7. Cleaners shall be alkaline, non-phosphate based solutions.
	8. Disinfectants shall be EPA approved solutions manufactured for the eradication of bacteria.



	PART 3 -   EXECUTION
	3.01 EMPLOYEE TRAINING, QUALIFICATION, AND MEDICAL SCREENING
	A. Supervisors and Workers shall have successfully completed training in animal excrement abatement.  This training shall be conducted by a Certified Industrial Hygienist or other professional knowledgeable in the potential hazards and safe removal of...
	1. Potential risks, diseases, and health effects.
	2. Engineering and administrative controls.
	3. Work practices, including wet removal, cleaning, and disinfecting methods.
	4. PPE usage, including respirator training and fit testing.
	5. Waste packaging, handling, and disposal.
	6. Specification requirements.
	7. Medical Screening. All Contractor personnel shall have a current medical examination.  An occupational physician shall assist the contractor in selecting personnel for cleanup of animal excrement.  Medical screening shall include general health sta...


	3.02 RESPIRATORY PROTECTION
	A. Respiratory protection shall be worn as follows.
	1. Exterior Work: Full-face APR w/ HEPA filters
	2. Interior Work: Full-face PAPR w/ HEPA filters

	B. Contractor shall have a written respiratory protection program in accordance with Laws, Regulations and Standards, specified elsewhere in the specifications, for airborne biological hazards.

	3.03 HYGIENE PRACTICES
	A. Eating, drinking, smoking, chewing gum or tobacco, and applying of cosmetics are not allowed in the Work Area.
	B. Personal Protective Equipment (PPE) shall be worn throughout excrement cleanup and disinfection procedures to protect against potential pathogenic biological hazards, and skin and respiratory irritation from use of cleaners and disinfectants.  All ...
	C. Personal protection equipment shall include:
	1. Respirators
	2. Full body disposable suits, headgear, and footwear.
	3. Gloves.
	4. Hard hats.
	5. Non-disposable footwear and clothing shall remain in the Work Area shall be disposed of as contaminated material or decontaminated when the job is completed.
	6. Authorized visitors shall be provided with suitable PPE when PPE is required in the Work Area.
	7. For Interior work, a Personnel Decontamination Facility is required.  Provide at least four air-changes per hour within the decontamination unit.  The decontamination unit may be remotely located if not feasible to locate adjacent to the Work Area.
	a. When a remote decontamination (decon) unit is used, personnel shall use a double-suiting procedure for traveling between the Work Area and the decon. Persons shall HEPA-vacuum the exterior of their disposable suits at the entry to the Work Area, pu...
	b. For Exterior work, a remote decon facility shall be used.



	3.04 PROHIBITED ACTIVITIES
	A. Performing removal while school is in session.
	B. Use of high-pressure water to wet accumulated excrement.
	C. Dry removal or dry sweeping.
	D. Use of compressed air for cleaning.
	E. Use of high speed power tools not equipped with a HEPA-filtered local exhaust system.
	F. Use of tools that can damage building surfaces, such as coarse wire brushes.

	3.05 WORK AREA ISOLATION AND PREPARATION
	A. General Preparation:
	1. Post warning signs at entrances to the Work Area.  Wording shall be at least two inches high stating, “Warning. Potential Inhalation Hazard.  Unauthorized Entry Prohibited”.
	2. Secure the Work Area from entry by unauthorized persons.
	3. Exterior Preparation:
	a. 6-mil plastic sheeting shall be placed over the ground, foundation, or other surfaces below the abatement area.
	b. Unauthorized entry shall be prevented by using appropriate barriers, such as warning tape, fencing, or other suitable barriers.
	c. Nearby air intakes, grilles, windows, and other openings into the building interior shall be sealed off with poly and tape.  Building air handling systems shall be turned off.
	d. All electric power in the Work Area shall be protected with ground-fault circuit interrupters.

	4. Interior Preparation:
	a. Immoveable objects shall be pre-cleaned and protected with 6 mil poly sheeting and sealed with tape. Moveable objects shall be pre cleaned and moved from the Work Area and stored in a location designated by the MEC.
	b. Unauthorized entry shall be prevented by using appropriate barriers, such as warning tape, fencing, or other suitable barriers.
	c. Air intakes, grilles, windows, doors, and other openings shall be sealed off with poly and tape.  Forced air ventilation systems shall be turned off.
	d. Turn off electrical circuits in the Work Area as much as possible.  All electric power in the Work Area shall be protected with ground-fault circuit interrupters.
	e. Negative air machines (NAMs) shall be installed in the Work Area and exhausted to the outside to create a negative pressure in the Work Area.  A sufficient number of NAMs shall be installed to provide four air changes per hour.  NAMs shall remain i...



	3.06 ABATEMENT PROCEDURES
	A. Accumulated materials shall be saturated with a disinfectant solution using a low-velocity mist spray, and kept wet during removal.
	B. Clean up small amounts of fresh droppings by saturating with a disinfectant solution, and scraping or hosing with water.
	C. Remove bulk material in such a way as to prevent debris from becoming airborne.
	D. Materials shall be double-bagged or containerized as it is removed.  Remove waste containers from Work Area by hand or chute.  Wastes shall not be dropped or thrown.
	E. Appropriate OSHA protection shall be provided, as needed.  The Contractor is responsible for compliance with all applicable OSHA regulations and guidelines.

	3.07 CLEANING AND DECONTAMINATION
	A. All visible accumulations of droppings, debris, waste containers, tools, and unnecessary equipment shall be removed from the Work Area.  Reusable tools and equipment shall be cleaned and disinfected using materials specified prior to removal from W...
	B. Protective poly shall be folded in on itself, rolled up, and placed in 6-mil disposal bags.
	C. Work Area surfaces shall be HEPA vacuumed.
	D. Clean and disinfect Work Area surfaces using materials specified.

	3.08 FINAL CLEARANCE
	A. Cleaning may be discontinued when no visible debris is present, and upon completion and verification of proper cleaning and disinfecting of exterior and interior surfaces.  The cleaning and disinfection process will be considered complete once the ...

	3.09 WASTE DISPOSAL AND EQUIPMENT LOAD-OUT
	A. Packaging Waste:
	1. All wastes, including removed droppings and soil, containment poly, critical barrier materials, suits, respirator filters, vacuum HEPA filters, water filters, and other potentially contaminated items shall be properly packaged for disposal.
	2. Use 6-mil plastic bags with “goose-neck” seal, or other impermeable containers.
	3. Wrap large or irregular items in 6-mil poly sheeting and seal with tape.
	4. Sharp, jagged, or other items that may puncture poly shall be packaged in rigid impermeable containers such as drums or boxes, or wrapped in burlap or other protective covering before sealing in bags or poly sheeting.
	5. Label containers with name and address of generator and abatement location.
	6. Removing Items from Work Area:
	a. Packaged wastes shall be HEPA-vacuumed before removing from the Work Area.

	7. Storage of packaged wastes shall be in an enclosed dumpster or other suitable container that can be secured. The secured container shall be kept locked at all times to prevent unauthorized access.
	8. Shipment of Items from Project:
	a. Decontaminated wastes and debris may be disposed as normal construction and demolition debris.
	b. Decontaminated tools and equipment may be shipped by normal carrier to warehouse, another job site, or other destination.

	9. Packaged wastes shall be disposed of only in landfills approved and permitted for accepting construction debris.
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	PART 1 -  - GENERAL
	1.01 SECTION INCLUDES
	A. These environmental requirements apply to all Board projects where materials existing on the site will be removed. This specification section applies to Contaminated Soil and General Construction & Demolition Debris that does not meet the definitio...
	B. Description of Work: This specification is for the excavation, stockpiling, loading, hauling, removal, and disposal of any materials including soils (including non-special waste soils and non-hazardous special waste soils), fill, backfill, top soil...
	1. Removal and disposal
	a. Prior to excavation of any soil (including non-special waste soils and non-hazardous special waste soils), fill, backfill, top soil, CU Structural Soil, and general construction and demolition debris material, obtain authorization for ultimate disp...
	b. The waste characterization analytical must be sent to the Managing Environmental Consultant (MEC) for approval and to the Board Representative for signature prior to send in the profile to the landfill.
	c. Perform the analytical testing required by the landfill for waste stream authorizations as necessary to secure all required disposal permits for all materials. All costs associated with collecting waste stream samples and performing analytical test...
	d. Obtain authorization from an open and active Permitted Subtitle D landfill indicating acceptance of materials at the facility.  The Authorization must be signed by the owner of the open and active Permitted Subtitle D landfill and state that the fa...
	e. Prepare daily reports, transport manifests, weight tickets and receipts (as applicable) prior to starting any soil removal activities.
	f. Excavation of soils (including non-special waste soils and non-hazardous special waste soils), fill, backfill, top soil, CU Structural Soil, and general construction and demolition debris materials to the depth required to complete the proposed sit...
	g. Load and transport all materials to the approved open and active Permitted Subtitle D landfill into approved containers or vessels.
	h. Provide copies of all daily reports, signed transport/waste manifest, signed weight tickets, and disposal receipts (as applicable) to the Board Representative on a daily basis documenting proper disposal of soils (including non-special waste soils ...



	1.02 DEFINITIONS
	A. Agency: Illinois Environmental Protection Agency (IEPA).
	B. Backfill: granular or cohesive material used to fill the excavation to design grade as referenced in design plans and specifications.
	C. CU Structural Soil: a uniformly blended mixture of crushed stone, clay, loam and hydrogel by weight consisting of approximately 83% crushed limestone (3/4 to 1.5 inch, highly angular with limited fines), 17% clay loam and hydrogel (1 oz. per 200 po...
	D. Managing Environmental Consultant (MEC): the entity with overall responsibility for the direction and control of the environmental investigations, assessments, designs, and supervision of remediation work.
	E. Fill: any earthen or non-earthen materials including but not limited to any sediment, granular or cohesive non-native earthen materials, cinders, ash, wood, and brick, concrete, and asphalt fragments, glass, and building debris encountered above na...
	F. General Construction and Demolition (C&D) Debris: non-hazardous, uncontaminated materials resulting from construction, remodeling, repair, and demolition of utilities, structures, and roads as defined in Public Act 92-0574, the Environmental Protec...
	G. Open and Active Permitted Subtitle D Landfill: any open and active solid waste landfill facility in any state licensed and permitted to accept non-hazardous waste including both non-special waste soils and non-hazardous special waste soils, fill, g...
	H. IEPA: Illinois Environmental Protection Agency.
	I. IDOT: Illinois Department of Transportation.
	J. Manifest: the form provided or prescribed by IEPA and used for identifying name, quality, routing, and destination of special waste during its transportation from point of generation to the point of disposal, treatment, or storage.
	K. MSDS: Material Safety Data Sheet, required by OSHA for any substances that are toxic, caustic, or otherwise potentially hazardous to workers.
	L. OSHA means Occupational Safety and Health Administration.
	M. Remediation Area: any area on site where underground storage tanks, non-special waste and/or non-hazardous special waste, or soil that do not meet Tier 1 SROs for residential properties is present.
	N. Soil: any granular or cohesive materials designated for removal as specified in the Architect/Engineer drawings and specifications and includes soils that are determined to be non-special and special waste.
	O. Special Waste: any wastes as defined in Title 35: Environmental Protection; Subtitle G: Waste Disposal; Chapter I: Pollution Control Board; Subchapter i: Solid Waste and Special Waste Hauling; Part 808: Special Waste Classifications; Subpart A: Gen...
	P. SROs: Soil Remediation Objectives for various exposure routes identified in 35 Illinois Administrative Code 742: Tiered Approach To Corrective Action Objectives (TACO).
	Q. Storm water: water deposited at the site in the form of rain, snow or other natural weather event.
	R. TACO: TIERED APPROACH TO CORRECTIVE ACTION OBJECTIVES (TACO) per 35 Illinois Administrative Code 742.
	S. Top Soil: soils placed to design grade and used to promote vegetative growth and which meets Top Soil criteria (percentages of organic matter, inorganic matter (silt, clay, and sand)), deleterious material, pH, and mineral and plant-nutrient conten...
	T. Uncontaminated Soil: soil generated during construction, remodeling, repair or demolition of utilities, structures and roads that does not contain contaminants in concentrations that pose a threat to human health and safety and the environment. [41...
	U. USEPA: United States Environmental Protection Agency.
	V. User or User Agency: the entity for which or on whose behalf the Board has undertaken to cause the Work to be performed.
	W. Work: the obligations of the Contractor under the Contract Documents. Work includes, unless specifically excepted by the Contract Documents, the furnishing of all materials, labor, equipment, supplies, plant, tools, scaffolding, transportation, sup...

	1.03 SUBMITTALS
	A. Copies of the following submittals shall be prepared and submitted to the Board Representative at Contractor’s own cost and within ten (10) days prior to start of Work:
	1. Contractor’s Site Specific Health and Safety Plan for all workers engaged in excavation, stockpiling, loading, hauling, removal, and disposal of any soils (including non-special waste soils and non-hazardous special waste soils), fill, general cons...
	a. Name of key personnel and alternates responsible for site safety.
	b. Describe the risks associated with each operation conducted.
	c. Describe chemical contaminants to be encountered by employees on work site and specific hazards if any to the workers as required by OSHA.
	d. Type of personnel training and responsibilities and to handle the specific hazardous situations they may encounter.
	e. Describe the protective clothing and equipment to be worn by personnel during various site operations.
	f. Describe any site-specific medical surveillance requirements.
	g. Describe the program for the periodic air monitoring, personnel monitoring, and environmental sampling if needed.
	h. Describe the actions to be taken to mitigate existing hazards to make the work environment less hazardous.
	i. Define site control measures including a site map.
	j. Establish procedures for personnel and equipment and transporting trucks to ensure that impacted soils are not tracked off site on to non-impacted areas of the site.
	k. Set forth the site Standard Operating Procedures (SOPs). SOPs are those activities that can be standardized (i.e., decontamination procedures and respirator fit testing).
	l. Set forth a Contingency Plan for the safe and effective response to emergencies.

	2. Soil Management Plan outlining proposed excavation work sequences and procedures to separate each type of material to be removed from the site from clean materials.  The Soil Management Plan shall show the locations of each type of material to be s...
	3. Disposal Facility Information Name, address and telephone number of the open and active Permitted Subtitle D Landfill facility where soils (including non-special waste soils and non-hazardous special waste soils), fill, backfill, top soil, CU Struc...
	a. This submittal must be made thirty days (30) prior to removal of any materials from the site. This information should include, at a minimum, the following:
	1) Facility Name and Address and Telephone Number.
	2) Site Contact.
	3) Facility Identification Number issued by Illinois, U.S. EPA, or other state licensing agencies for Special Waste Disposal facility.
	4) State and/or Local Operational Permit Number(s) for the impacted Construction and Demolition Debris Disposal sites.


	4. The Contractor shall fill out the waste profile including the waste characterization laboratory results to be utilized for landfill requirements and send it to the MEC for approval.  The MEC will forward the waste profile to the Board Representativ...
	5. Waste Stream authorization and/or permit from the Subtitle D Landfill facility where soils (including non-special waste soils and non-hazardous special waste soils), fill, general construction and demolition debris are to be deposited prior to remo...
	6. Analytical Testing Laboratory including the name, address, and State of Illinois Environmental Protection Agency accreditation in accordance with the Illinois Administrative Code, Title 35, Subtitle A Chapter II, Part 186, for the laboratory which ...
	7. Ten (10) days prior to commencing Work, the contractor shall provide the MEC a Storm Water Management Plan and MWRD permit schedule.  This plan shall stipulate provisions for dewatering, pumping, collection, temporary storage, and discharge or disp...
	8. Copies of Special/Hazardous Waste Hauler Licenses/Permits for each proposed transporter prior to removal of soil from the site, pursuant to 35 IAC 809.  Include current copy of IEPA and/or USEPA approval letter/permit, and details of haul route(s) ...
	9. Copies of Waste Disposal Manifests and Weight Tickets to the Board Representative on a daily basis.  Manifests and weight tickets must be fully executed by the generator, transporter, and designated disposal/recycling facility.  These shall be pres...
	10. Daily Reports/Logs summarizing excavation activities generating waste, locations of where the disposed materials derived, any temporary stockpile locations, transporter information, equipment, and labor.  Contractor shall submit these records on m...
	11. Air Sampling Data collected during the course of the Work, including OSHA compliance air monitoring, as applicable.


	1.04 SUBMITTAL REVIEW
	A. Review of submittals or any comments made does not relieve the Contractor from compliance with the requirements of the drawings and specifications.  The purpose of this check is to review for general conformance with the design concept of the proje...
	B. The Contractor must not begin any Work applicable to this section until all required submittals have been reviewed and accepted by the Board Representative.

	1.05 NOTIFICATIONS
	A. The Contractor shall notify the Board Representative and MEC no less than forty-eight (48) business hours prior to loading and transporting any materials from the site.  The MEC must be notified within the same timeframe or sooner or materials cann...

	1.06 RECORDKEEPING
	A. The Contractor shall provide documentation of labor, equipment, materials, tickets, manifests, and disposal laboratory analysis used for soil removal, when requested by the Board Representative or MEC.

	1.07 COORDINATION
	A. The Contractor shall coordinate and schedule the Work so as to cause the least possible disruption to the daily site activities, if any.
	B. The Contractor shall cooperate with and coordinate work progress with the Board Representative, the MEC and any other contractors working on site.  Excavated soil shall be stockpiled near the excavation or at an area deemed suitable by the Board Re...

	1.08 PROJECT CONDITIONS
	A. The Contractor shall perform all Work without creating hazardous conditions anywhere on site.
	B. All excavation, truck loading, grading, and backfilling operations will be conducted so as to ensure minimum interference with traffic.  Roads, streets, walks, and other adjacent occupied and used facilities shall not be closed or obstructed withou...
	C. Any damage caused to adjacent pavement, utilities, or facilities by earth work operations will be promptly replaced or repaired at no additional cost to the Board and such work shall be performed to the satisfaction of the Board.


	PART 2 -  - PRODUCTS
	2.01 REMOVAL OF SOIL, FILL, BACKFILL, CU STRUCTURAL SOIL, AND CONSTRUCTION AND DEMOLITION DEBRIS
	A. The Contractor shall furnish all necessary means, products, tools, and equipment required to remove soil (including non-special waste soils and non-hazardous special waste soils), fill, backfill, CU Structural Soil and construction and demolition d...
	B. The Contractor shall also furnish all necessary means, products, tools, and equipment required to fulfill the scope of work described in the contract specifications and drawings.  The contractor, by submitting a bid for the Work, represents itself ...
	C. The Contractor must have a complete plan for the entire process of soil removal and disposal in accordance with the project requirements.  Contractor must provide schedule of all Work activities in accordance with the approved construction schedule.


	PART 3 -  - EXECUTION
	3.01 AUTHORIZATIONS
	A. Obtain authorization from the open and active Permitted Subtitle D landfill owner where soils (including non-special waste soils and non-hazardous special waste soils), fill, backfill, CU Structural Soil and construction and demolition debris are t...
	B. Obtain prior authorization from Board Representative to backfill excavations and utility lines, and apply top soil. All backfill, CU Structural Soil, and top soil shall comply with other Division 31 Sections.
	C. Haulers for transportation shall hold a current, valid hauling permit for materials being transported off-site.  Haulers shall hold, and present upon request, a current valid Commercial Driver’s License (CDL). Non-hazardous special wastes and hazar...
	D. Obtain prior authorization from Board Representative on the Waste Profile at least (5) days in advance of removing waste materials.

	3.02 MATERIAL SAMPLING
	A. Soil, Fill, Backfill, CU Structural Soil, Construction and Demolition debris
	1. The Contractor shall collect sufficient amount of representative sample(s) from each type of material being removed from the site for analytical testing to obtain authorization for the ultimate disposition of the materials. The Contractor is respon...
	2. The Contractor shall be responsible for obtaining liquid samples as needed for characterization for liquid disposal offsite or disposition onsite as applicable.  The Contractor is responsible to the acquisition of any required disposal permits and ...
	3. The Contractor shall submit the soil and liquid samples (as applicable) to the laboratory and pay for the cost of analyzing the constituents required for the ultimate disposition of soils and liquids.
	4. The MEC may collect samples for laboratory analysis or field Photo-ionization Detector (PID) screening, or liquid samples for laboratory analysis (only if required by the Board under special circumstance.)  The Contractor shall provide the necessar...
	5. The Contractor shall immediately notify the Board Representative and MEC if any materials, (solid or liquid) requiring special handling (i.e., stained soil, soil with odors, or liquids) are encountered in areas other than those identified in the co...
	6. All excavated soils, liquids, and other material shall be removed from the site in accordance with applicable specifications, and local, state and federal requirements and guidelines.


	3.03 EXCAVATION
	A. Prior to starting any excavation work at the site, the contractor shall layout an alpha-numeric grid in 25 foot intervals which designates rows and columns around the perimeter of the site. Columns shall be labeled numerically along the east fence ...
	B. The Contractor shall perform excavation of soils (including non-special waste soils and non-hazardous special waste soils), fill, backfill, CU Structural Soil and construction and demolition debris to the extent shown on the contract drawings, as n...
	C. All excavation shall be performed in accordance with the design drawings and local, state and federal requirements and guidelines.
	D. All excavation, truck loading, grading, and backfilling operations will be conducted so as to ensure minimum interference with traffic.  Roads, streets, walks, and other adjacent occupied and used facilities shall not be closed or obstructed withou...
	E. Any damage caused to adjacent pavement, utilities, or facilities by earth work operations will be promptly replaced or repaired at no additional cost to the Board and such work shall be performed to the satisfaction of the Board Representative.
	F. The Contractor is responsible for keeping the soils/materials which are classified differently separated during excavation activities. If Contractor commingles soils/materials, the Contractor must properly dispose of the all commingled soils/materi...
	G. If an underground storage tank (UST), drum or other unknown container is discovered during excavation activities, the Contractor must stop excavation work and immediately inform the Board Representative. The Board Representative will assess the sit...

	3.04 LOADING
	A. The Contractor shall load soils (including non-special waste soils and non-hazardous special waste soils), fill, backfill, CU Structural Soil and construction and demolition debris materials directly from the site or from temporary stockpiles into ...
	B. Conduct all excavation, truck loading, grading, and backfilling operations so as to ensure minimum interference with roads, streets, walks, and other adjacent occupied and used facilities.  Do not close or obstruct roads, streets or walks without p...
	C. The Contractor shall maintain streets clean and free of mud and dirt generated from their Work and operations.
	D. The Contractor is responsible for complying with State and local road/street weight limits.

	3.05 HAULING
	A. The Contractor shall remove soils, dusts, rocks, etc. from the exterior of trucks, trailers, or other heavy equipment leaving the site before they leave the site.
	B. The Contractor shall clean the tractor-trailers or trucks that are loaded with materials for off-site placement/salvage by removing clinging soils, or rocks from the exterior of the equipment.
	C. The Contractor shall not create dust and shall maintain adequate dust suppression equipment on site if conditions warrant.
	D. The Contractor shall maintain streets clean and free of mud and dirt. The Contractor shall provide a street sweeper for street maintenance, if requested by the Board, at no additional cost to the project.
	E. The Contractor shall conduct soil (including non-special waste soils and non-hazardous special waste soils), fill, backfill, CU Structural Soil and construction and demolition debris removal in a manner that ensures minimum interference with roads;...

	3.06 TRANSPORTATION
	A. The Contractor shall remove soils, dusts, rocks, etc. from the exterior of trucks, trailers, or other heavy equipment leaving the site before they leave the site.  The Contractor shall provide and complete copies of all daily reports, weight ticket...
	B. All soil/materials must be transported directly to the designated disposal facility from the site.  Intermediate storage is not permitted.
	C. The Contractor shall provide complete copies of disposal documentation for removal of all soil/materials to the Board for review and signature as required.  The Contractor shall provide completed manifests and/or other waste removal documentation t...
	D. The Transporter shall present evidence of special or hazardous waste hauling permits and CDL upon request by the Board, as applicable.
	E. The soils (including non-special waste soils and non-hazardous special waste soils), fill, backfill, CU Structural Soil and construction and demolition debris materials shall be transported by a hauler licensed in the State of Illinois to transport...
	F. The Contractor shall have properly signed manifests or disposal documentation in hand prior to leaving the site with materials to a landfill.

	3.07 STOCKPILING
	A. Contractor may temporarily stockpile soils (including non-special waste soils and non-hazardous special waste soils), fill, backfill, CU Structural Soil and construction and demolition debris on site for a maximum of five (5) working days, unless o...
	B. The Contractor shall be responsible for keeping such stockpiles separated.  If soils/materials designated separately are commingled by Contractor, the Contractor shall dispose of such soil/material newly designated at his own expense.  The Contract...
	C. Acceptable locations for soil stockpiles shall be approved by the Board Representative and it shall be in accordance with the City of Chicago requirements.  The maximum height of the stockpile shall not exceed 10 feet.  The Contractor shall contain...
	D. The Contractor shall not allow runoff from stockpiled soil or material to enter storm drains or leave the site.

	3.08 DUST CONTROL
	A. The Contractor shall control dust by all necessary means, including but not limited to covering trucks, stockpiles and open materials, watering haul roads, sweeping paved roads, and limiting the speed of all on-site vehicles.
	B. The Contractor shall prevent vehicles from tracking soil off site by all necessary means, including but not limited to construction of stone truck pads at site gates, and pressure washing vehicles and tires, as necessary.
	C. Contractor shall perform all necessary activities to keep roadways clean throughout each day and for the duration of the project.

	3.09 LIQUID (WATER) MANAGEMENT
	A. The Contractor shall subscribe to a weather notification system and manage the Work so as not to accumulate storm water on the site during excavation.
	B. Prior to commencing Work, the contractor shall provide a storm water management plan.  This plan shall stipulate provisions for dewatering, pumping, collection, temporary storage, and discharge or disposal of storm water, perched water and other li...
	C. The Contractor shall ensure that contamination of water, perched water and previously uncontaminated water or perched water does not occur by preventing the contact of such liquid with materials that exceed Title 35:  Environmental Protection Subti...
	D. If the Contractor, through negligence, allows storm water to contact materials that exceed Title 35:  Environmental Protection Subtitle G:  Waste Disposal Chapter I:  Pollution Control Board Subchapter F:  Risk Based Cleanup Objectives, Part 742, T...
	E. Storm Water Run-on /Run-off, Groundwater, and Dewatering: Contractor shall manage and remove water from site excavation in accordance with the City of Chicago and MWRDGC’s requirements. The Contractor shall not discharge onsite water into the City ...
	1. If there is no evidence of water contamination as determined by the Board’s Representative, Contractor shall obtain pumping permit from the City of Chicago Building Department.
	2. If the Board’s Representative determined the presence of contaminated water at the site, Contractor shall collect and analyze representative water sample in accordance with MWRDGC Environmental Remediation Wastewater (ERW) Ordinance requirements.  ...
	3. If the analytical result of the water sample is below the maximum concentrations acceptable for discharge of ERW into sewerage system. The Contractor shall perform the following:
	a. Secure a special discharge authorization from the MWRDGC for discharging contaminated water into the sewer system.
	b. Install and operate flow meters for measuring the volume of water discharged into the sewer system at each discharging manhole. Flow meters can be either installed on the settling tank, if used, or at each discharging manhole. The flow meter must m...
	c. Collect and analyze representative water samples on monthly basis for the parameters required by the MWRDGC ERW special authorization.  Analytical results and Sample Collection, Analysis and Report Certification shall be provided to Board’s Represe...

	4. If the analytical results of the water exceed the MWRDGC ERW ordinance requirements, water should be either pumped either into holding tank for future transportation and disposal at treatment facility, or pumped directly into vacuum truck for dispo...


	3.10 QUALITY CONTROL
	A. Visual inspections and damage repairs shall be made daily by the Contractor and/or as directed by the Board Representative to assure that erosion, drainage and containment control measures are functioning properly.
	B. The Contractor shall take all necessary precautions to protect structures, equipment, pavement, walks and utilities against movement or settlement during the course of Work.
	C. Damages:  Promptly replace or repair any damage caused to adjacent pavement, utilities or facilities by removal operations at no additional cost.  Work shall be performed to the satisfaction of the Board Representative.
	D. Submittal Timeframe Compliance: The Contractor shall ensure that all required submittals are in compliance with time frames specified.
	E. Utility Services: Maintain existing utilities and protect against damage during removal operations.
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	PART 1 -  PART 1- GENERAL
	1.01 SECTION INCLUDES
	A. These environmental requirements apply to all Board projects. This section applies for all demolition, construction and renovation projects that require removal and off-site transfer of Clean Construction or Demolition Debris (CCDD) and Uncontamina...
	B. Description of Work: This specification is for the excavation, loading and off-site transfer of CCDD and Uncontaminated Soil to permitted CCDD fill sites for use as fill.  Locations of CCDD and Uncontaminated Soil on the project site shall be deter...
	1. CCDD Disposal:
	a. All CCDD shall be taken to a permitted CCDD fill site.  Uncontaminated asphalt, clean concrete and/or brick that are free of other soil/fill or debris shall be taken to Board approved recycling facilities for recycling. The Contractor shall review ...
	b. At, or prior to, the Contractor’s environmental briefing meeting with the Board Representative, the Contractor shall identify the selected CCDD fill site and/or recycling facility. Once identified in the formal submittals required in Subsection 1.5...
	c. At, or prior to, the Contractor’s environmental briefing meeting with the Board Representative and the MEC, the Contractor shall identify the hauler or haulers to be used for the transportation of CCDD. Once identified in the formal submittals requ...
	d. At least 48 hours prior to commencing any excavation activities, the Contractor shall contact the Board Representative and MEC for field oversight and documentation of CCDD removal and disposal.
	e. The Contractor shall excavate, load, and transport of identified CCDD to the identified CCDD fill site or recycling facility.
	f. The Contractor shall provide copies of CCDD fill site receipts to the Board Representative.  The fill site receipts shall be per-truck, and shall be legible.  The receipts must include the date and time of transfer, the name of the hauler, the rece...
	1) Uncontaminated Soil Disposal:
	a) All soils designated as Uncontaminated Soil shall be transferred off-site to a permitted CCDD facility.  The Contractor shall review Contract Documents for locations of Uncontaminated Soils, at the project site, as determined by the Board.
	b) Other Materials:
	c) The Contractor shall attend the environmental briefing meeting conducted by the Board Representative and MEC as scheduled.





	1.02 DEFINITIONS
	A. Clean Construction or Demolition Debris (CCDD): any of the following materials, alone or in combination, that (i) have been generated from construction or demolition activities and (ii) are uncontaminated:
	1. broken concrete without protruding metal bars,
	2. bricks,
	3. rock,
	4. stone,
	5. reclaimed or other asphalt pavement
	6. Uncontaminated soil which is comingled with any of the above materials is also considered CCDD.

	B. Managing Environmental Consultant (MEC): the Board’s consultant regarding environmental aspects of the project.
	C. General Construction and Demolition (C&D) Debris: non-hazardous, uncontaminated materials resulting from construction, remodeling, repair, and demolition of utilities, structures, and roads as defined in Section 3.160 of the Environmental Protectio...
	D. IEPA: Illinois Environmental Protection Agency.
	E. LPE: licensed professional engineer.
	F. MWRDGC: Metropolitan Water Reclamation District of Greater Chicago.
	G. OSHA: the federal agency with responsibility for worker safety, the Occupational Safety and Health Administration.
	H. Soil: any granular or cohesive materials designated for removal as specified in the bid documents and includes soils and soil-like materials, such as clay, that are determined to be Uncontaminated Soil, Contaminated Soil, and Special and/or Hazardo...
	I. Storm water: water deposited at the site in the form of rain, snow or other natural weather event.
	J. TACO: TIERED APPROACH TO CORRECTIVE ACTION OBJECTIVES in accordance with 35 ILLINOIS ADMINISTRATIVE CODE (ILL. ADM. CODE) Part 742.
	K. Uncontaminated Soil: soil generated during construction, remodeling, repair or demolition of utilities, structures and roads that does not contain contaminants in concentrations that pose a threat to human health and safety and the environment. [41...
	L. Work: the obligations of the Contractor under the Contract Documents. Work includes, unless specifically excepted by the Contract Documents, the furnishing of all materials, labor, equipment, supplies, plant, tools, scaffolding, transportation, sup...

	1.03 SUBMITTALS
	A. The Contractor shall ensure that submittals are provided in compliance with specified time frame(s) to avoid delays in Work.
	B. The Contractor shall prepare and submit the following documents to the Board Representative for the off-site removal and transfer of CCDD:
	1. Name, address and telephone number of the CCDD fill site where CCDD to be transported. This submittal must be made at least five days prior to removal of any materials from the site.  Once this submittal is made, the Contractor cannot change the fi...
	a. CCDD fill site name and address and telephone number;
	b. Site contact information, including contact person and phone number;
	c. Fill Site Identification number assigned by the IEPA;
	d. Executed CCDD Acceptance Agreement from the facility, setting forth its agreement and authorization to accept the identified material.  The Contractor shall utilize the relevant Board-drafted Acceptance Agreement.

	2. Name of Haulers to be used for the transportation of CCDD and Recycled Material. This submittal must be made at least five days prior to removal of any materials from the site.  This information shall include, at a minimum, the following. Once this...
	a. Hauler name, address, contact information, including name and telephone number of authorized representative.
	1) Any relevant transportation license numbers.


	3. Storm Water Management Plan (SWP) - Prior to commencing any Work at the  site, the Contractor shall provide a Storm Water Management Plan stipulating any required permits, such as a city storm water discharge approval, or MWRDGC Discharge Authoriza...
	4. Copy of the Storm Water Discharge Approval from the City of Chicago Building Department and, if required, the MWRDGC Discharge Authorization, prior to pumping water into the City of Chicago sewer system.
	5. Soil Management Plan (SMP).  Prior to commencing any Work, the Contractor shall provide a SMP outlining proposed excavation Work sequences and procedures to separate each type of material to be removed from the site, separating any contaminated mat...
	6. Reports and Other Submissions.  The Contractor shall provide the Board Representative with the following on a weekly basis:
	7. Copies of all fully executed CCDD facility receipts, which shall be legible and dated and shall contain a complete description of the material taken per truck. Board shall provide tracking receipts that shall be utilized by the Contractor for all C...
	8. Copies of daily reports providing information regarding hauler names and volume or weight of material removed, and location taken, per truck.

	C. Contractor shall provide submit the following for each Recycling Facility:
	1. Name, Address, and Contact Information for each proposed Recycling Facility.
	2. Copy of document (license, permit, etc.) that indicates that the facility is authorized to operate a recycling operation for proposed material(s).
	3. Copies of recycling facility receipts for each load of material transported to the approved recycling facility.


	1.04 SUBMITTAL REVIEW
	A. Review of submittals or any comments made does not relieve the Contractor from compliance with the requirements of the drawings and specifications.  The purpose of this check is to review for general conformance with the design concept of the proje...
	B. The Contractor must not begin any Work applicable to this section until all required submittals have been reviewed and accepted by the Board Representative.
	C. In order to ensure appropriate oversight of removal activities, the Contractor shall provide notification to the Board Representative and MEC no less than forty-eight (48) business hours prior to excavating, loading and transporting of any material...

	1.05 RECORD KEEPING
	A. The Contractor shall maintain and provide all records provided for in this Section.  The Contractor shall also provide documentation of labor, equipment, and materials used for the CCDD and Uncontaminated Soil removal as required to fulfill the sco...


	PART 2 -  - PRODUCTS
	2.01 REMOVAL OF SOIL, FILL, BACKFILL, CU STRUCTURAL SOIL, AND CONSTRUCTION AND DEMOLITION DEBRIS
	A. The Contractor shall furnish all necessary means, products, tools, and equipment required to remove and dispose CCDD and Uncontaminated Soil from the site as directed by the Board Representative.
	B. The Contractor shall also furnish all necessary means, products, tools, and equipment required to fulfill the scope of work described in the contract specifications and drawings.  The contractor, by submitting a bid for the Work, represents itself ...
	C. The Contractor must have a complete plan for the entire process of soil removal and disposal in  accordance with the project requirements.  Contractor must provide schedule of all Work activities in accordance with the approved construction schedule.


	PART 3 -  - EXECUTION
	3.01 AUTHORIZATIONS
	A. The Contractor shall obtain appropriate authorization from the permitted CCDD fill site or from the authorized recycling facility where the material will be taken.  The Contractor shall utilize the Board form CCDD Acceptance Agreement.

	3.02 MATERIAL SAMPLING
	A. As directed by the Board Representative, the Contractor shall provide the necessary equipment and manpower to assist the MEC in any necessary field verifications to complete these activities at no additional cost to the project.
	B. The Contractor shall not perform any field sampling or testing without a written authorization from the Board.  All field sampling and testing activities shall be coordinated with the MEC for oversight and documentation.

	3.03 EXCAVATION
	A. The Contractor shall perform all site excavation in accordance with the Contract Documents.
	B. The Contractor shall perform excavation of materials in accordance with all applicable regulations and project specifications. All excavation shall be performed in accordance with OSHA requirements and guidelines.
	C. The Contractor shall immediately notify the Board Representative and MEC if any materials, (solid or liquid) requiring special handling (i.e., contaminated soil, soil with odors, or liquids) are encountered during excavation. Such materials shall b...
	D. The Contractor shall coordinate all soil excavation and hauling from the site activities with the MEC. The Contractor must provide a written notification to the Board Representative at least 48-hour prior to starting any soil excavation and hauling...
	E. The Contractor shall review all of the Contract Documents to become familiar with locations of materials designated as Uncontaminated Soils, Clean Construction or Demolition Debris, General Construction or Demolition Debris, Contaminated Soils, Spe...
	F. The Contractor shall be responsible for maintaining the structural integrity of all surrounding streets, underground utilities, buildings, and structures (walkways, sidewalks, underground tunnels, etc.)
	G. The Contractor shall secure, shore, and brace where sloping is not possible either because of space restrictions or stability of material excavated. Excavations shall be braced or sloped in compliance to the latest OSHA requirements and shall compl...

	3.04 DECONTAMINATION
	A. The Contractor shall clean and/or decontaminate excavation equipment (tools, shovels, backhoes, etc.) with a jet washer or steam cleaner prior to excavating Uncontaminated Soil, other CCDD materials or materials designated for recycling. All cleani...
	B. The Contractor shall remove soils, dusts, rocks, etc. from the exterior of trucks, trailers, or other heavy equipment prior to leaving the site.
	C. The Contractor shall not allow equipment or trucks to leave the site with water leaking or mud dripping or caked to the equipment or trucks.

	3.05 STOCKPILING
	A. The Contractor may stockpile excavated materials on site as approved by the Board Representative and as set forth in the Contractor’s approved SMP.  The location of the stockpile area shall be approved by the Board Representative and it shall be in...
	B. The Contractor shall be responsible for keeping CCDD and Uncontaminated Soil separated from Contaminated Soils and General Construction and Demolition Debris, Special Waste, and Hazardous Waste. If CCDD and Uncontaminated Soil come in contact with ...

	3.06 LOADING
	A. The Contractor shall notify the Board Representative 48 hours in advance of soil loading and hauling activities. No soil shall be removed from the site without the presence of the MEC.
	B. Prior to loading, the Contractor shall prepare and provide hauler with appropriately marked CCDD tracking receipts, for acceptance and confirmation at the receiving site.
	C. The Contractor shall load excavated materials directly from the site or from temporary stockpiles into hauling trucks equipped with tarp for direct transportation to the approved CCDD fill site or recycling facility.
	D. The Contractor shall conduct operations in a manner that minimizes interference with roads, streets, walks and other adjacent occupied and used facilities.  The Contractor shall not close or obstruct streets, walks or other occupied or used facilit...
	E. The Contractor shall ensure compliance with all State and local Road/Street weight limits.

	3.07 TRANSPORTATION
	A. All trucks shall be properly covered prior to leaving the site as required by the City of Chicago Municipal Code.
	B. All CCDD and Uncontaminated Soil shall be transported directly to the approved CCDD fill site or recycling facility on a daily basis.  No off-site temporary storage is allowed.  All materials not transported to the CCDD fill operation or recycling ...
	C. The Contractor shall immediately notify the Board Representative and MEC if any CCDD or Uncontaminated Soil loads are rejected by the CCDD fill operation.  A field order allowing for a change in transfer, to an appropriate facility, will be executed.
	D. The Contractor shall provide completed and executed copies of disposal/recycling CCDD tracking receipts to the Board Representative on weekly basis.
	E. Drivers shall hold, and present upon request, a current valid Commercial Driver’s License (CDL).

	3.08 STORMWATER RUNOFF AND GROUNDWATER MANAGEMENT
	A. The Contractor shall have access to a weather notification system and manage the Work so as not to accumulate storm water on the site during excavation.
	B. The Contractor shall prevent storm water, groundwater or perched water from entering excavation areas.  The Contractor shall implement the approved storm water management plan in accordance with conditions, or as directed by the Board Representative.
	C. The Contractor shall manage and remove water from site excavation in accordance with the City of Chicago and MWRDGC’s requirements. The Contractor shall not discharge onsite water into the City of Chicago sewer without first obtaining all required ...

	3.09 DUST CONTROL
	A. The Contractor shall control dust by all necessary means, including but not limited to covering trucks, stockpiles and open materials, watering haul roads, sweeping paved roads, and limiting the speed of all on-site vehicles.  Dust control measures...
	B. The Contractor shall not create dust and shall maintain adequate dust suppression equipment on site if conditions warrant.
	C. The Contractor shall maintain streets clean and free of mud and dirt.  Contractor shall perform all necessary activities to keep roadways clean throughout each day and for the duration of the project.  The Contractor shall provide a street sweeper ...

	3.10 NOISE CONTROL
	A. The Contractor shall not start any Work activities prior to the time specified in the City of Chicago Noise Ordinance.
	B. The Contractor shall control the noise, in accordance with the City of Chicago Noise Ordinance, or as directed by the Board Representative where there are sensitive project-specific concerns, such as during school operating hours at school construc...

	3.11 QUALITY CONTROL
	A. Visual inspections and damage repairs shall be made daily by the Contractor and/or MEC as directed by the Board Representative to assure that erosion, drainage and containment control measures are functioning properly.
	B. The Contractor shall take all necessary precautions to protect structures, equipment, pavement, walks and utilities against movement or settlement during the course of Work.
	C. Damage:  The Contractor shall promptly replace or repair any damage caused to adjacent pavement, utilities or facilities by removal operations at no additional cost to the Board.  Work shall be performed to the satisfaction of the Board Representat...
	D. Submittal Timeframe Compliance: The Contractor shall ensure that all required submittals are in compliance with time frames specified.
	E. Utility Services: The Contractor shall maintain existing utilities and protect against damage during removal operations.
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	PART 1 -   GENERAL
	1.01 SECTION INCLUDES
	A. These environmental requirements apply to all Board projects. This section applies for all demolition, construction and renovation projects that require the importation of backfill material.
	B. Description of Work: This specification is for the importation and acceptance of clean backfill.  All imported material must meet the requirements presented in this specification.  No proposed imported material will be accepted for use prior to its...

	1.02 DEFINITIONS
	A. Agency: Illinois Environmental Protection Agency (IEPA).
	B. Backfill: granular or cohesive material used to fill the excavation to design grade as referenced in design plans and specifications.
	C. CU Structural Soil: a uniformly blended mixture of crushed stone, clay, loam and hydrogel by weight consisting of approximately 83% crushed limestone (3/4 to 1.5 inch, highly angular with limited fines), 17% clay loam and hydrogel (1 oz. per 200 po...
	D. IEPA: Illinois Environmental Protection Agency
	E. Managing Environmental Consultant (MEC): the entity with overall responsibility for the direction and control of the environmental investigations, assessments, designs, and supervision of remediation work.
	F. Top Soil: any soils placed to design grade and used to promote vegetative growth. All top soil shall not exceed Title 35:  Environmental Protection Subtitle G:  Waste Disposal Chapter      I: Pollution Control Board Subchapter F:  Risk Based Cleanu...
	G. User: the entity for which or on whose behalf the Board has undertaken to cause the Work to be performed.
	H. Work: the obligations of the Contractor under the Contract Documents. Work includes, unless specifically accepted by the Contract Documents, the furnishing of all materials, labor, equipment, supplies, plant, tools, scaffolding, transportation, sup...

	1.03 SUBMITTALS
	A. Copies of environmental analytical results of all backfill material, top soil and CU Structural Soil verifying that these materials do not exceed APPENDIX B, SECTION 742, TABLE A; TIERED APPROACH TO CORRECTIVE ACTION OBJECTIVES (TACO): 35 ILL. ADM....
	B. Name and address and telephone number of the laboratory that will be used by the Contractor to perform the environmental analytical testing for backfill, top soil and CU Structural Soil samples prior to starting Work.  The laboratory performing the...
	C. Copies of all daily reports, transport records and receipts to the Board Representative on a daily basis.

	1.04 SUBMITTAL REVIEW
	A. Review of submittals or any comments made does not relieve the Contractor from compliance with the requirements of the drawings and specifications.  The purpose of this check is to review for general conformance with the design concept of the proje...


	PART 2 -   PRODUCTS
	2.01 BACKFILL, TOP SOIL, CU STRUCTURAL SOIL
	A. The Contractor shall supply only backfill, top soil and CU Structural Soil that does not exceed APPENDIX B, SECTION 742, TABLE A; TIERED APPROACH TO CORRECTIVE ACTION OBJECTIVES (TACO): 35 ILL. ADM. CODE 742 values for 35 ILL. ADM. CODE 740 APPENDI...


	PART 3 -   EXECUTION
	3.01 AUTHORIZATIONS
	A. Haulers for transportation of backfill, top soil or CU Structural Soil shall hold and present upon request a current, valid Commercial Driver’s License (CDL).

	3.02 MATERIAL SAMPLING
	A. The Contractor shall collect sufficient amount of representative (no composite samples) backfill, top soil and CU Structural Soil sample(s) for analytical testing sufficient to verify that these materials do not exceed APPENDIX B, SECTION 742, TABL...
	B. The MEC may collect backfill, top soil or CU Structural Soil samples for laboratory analysis on behalf of the Contractor at no additional cost to the project.
	C. The MEC may collect samples for laboratory analysis or field Photo-ionization Detector (PID) screening, or liquid samples for laboratory analysis.  The Contractor shall provide the necessary equipment and manpower to assist the MEC to collect mater...

	3.03 HAULING
	A. The Contractor shall not create dust and shall maintain adequate dust suppression equipment on site if conditions warrant.
	B. The Contractor shall maintain streets clean and free of mud and dirt.
	C. The Contractor shall place backfill, top soil and CU Structural Soil to ensure minimum interference with roads; streets, walks and other adjacent occupied and used facilities.  Do not close or obstruct streets, walks or other occupied or used facil...

	3.04 TRANSPORTATION
	A. The Contractor shall provide and complete copies of all daily reports, weight tickets, and receipts (as applicable) for transportation and ultimate placement of the backfill, top soil, and CU Structural Soil to the Board Representative and/or MEC f...

	3.05 BACKFILL
	A. The backfill material shall be granular or cohesive material that meets the project specified requirements.
	B. For each off-site source of backfill materials, the Contractor shall provide to the Board Representative and/or MEC as required, environmental laboratory analyses and certification that the imported backfill does not exceed APPENDIX B, SECTION 742,...
	C. The Contractor shall not place backfill material without approval of the Board Representative. If the Contractor backfills the excavation area without obtaining approval from the Board Representative, the backfill materials shall be excavated, if r...

	3.06 TOP SOIL
	A. The Top Soil material shall meet the project specified requirements.
	B. For each off-site source of top soil, the Contractor shall provide to the Board Representative as required, environmental laboratory analyses and certification that the imported top soil does not exceed APPENDIX B, SECTION 742, TABLE A; TIERED APPR...
	C. The Contractor shall not place top soil without approval of the Board Representative.  If the Contractor places top soil without obtaining approval from the Board Representative, the top soil shall be excavated, if required, at the Contractor’s exp...

	3.07 STRUCTURAL SOIL
	A. CU Structural Soil shall meet the project specified requirements.
	B. For each off-site source of CU Structural Soil, the Contractor shall provide to the Board Representative and/or MEC, as required, environmental laboratory analyses and certification that the imported materials do not exceed APPENDIX B, SECTION 742,...
	C. The Contractor shall not place CU Structural Soil without approval of the Board Representative.  If the Contractor places CU Structural Soil without obtaining approval from the Board Representative, the CU Structural Soil shall be excavated, if req...

	3.08 DUST CONTROL
	A. The Contractor shall control dust by all necessary means, including but not limited to covering trucks, stockpiles and open materials, watering haul roads, sweeping paved roads, and limiting the speed of all on-site vehicles.

	3.09 QUALITY CONTROL
	A. The Contractor shall take all necessary precautions to protect structures, equipment, pavement, walks and utilities against movement or settlement during the course of work.
	B. The Contractor shall promptly replace or repair any damage caused to adjacent pavement, utilities or facilities by removal operations at no additional cost. Work shall be performed to the satisfaction of the Board Representative.
	C. The Contractor shall maintain existing utilities and protect against damage during placement of backfill, top soil and CU Structural Soil.
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	PART 1 -   GENERAL
	1.01 SECTION INCLUDES
	A. Dust Control.
	B. Fume and Odor Controls.
	C. Requirements for VOC-Content-Restricted products.

	1.02 PERFORMANCE STANDARD
	A. Dust and fume emission control is required to maintain a healthful learning environment for students, maintain good public relations with neighbors and employees, prevent damage, minimize cleaning and maintenance costs, and to comply with regulatio...
	B. Controls include the containment or removal of all nuisance or noxious dust, vapors, fumes, odors or emissions caused by construction, demolition, renovation, restoration, or related activities including, but not limited to sawing, cutting, grindin...
	C. No visible emissions or unreasonable odors shall be permitted outside the work area.

	1.03 DEFINITIONS
	A. Adhesives:  All gunnable, trowelable, liquid-applied, and aerosol adhesives, whether specified or not; including flooring adhesives, resilient base adhesives, and pipe jointing adhesives.
	B. CDPH: Chicago Department of Public Health
	C. HEPA Filter: High Efficiency Particulate Air filter capable of trapping 99.97% percent of particles greater than 0.3 micrometers in mass median aerodynamic equivalent diameter.
	D. IDPH: Illinois Department of Public Health.
	E. Interior of Building:  Anywhere inside the exterior weather barrier.
	F. MEC: Managing Environmental Consultant.  Entity engaged by the Board responsible for the   design of environmental work, maintenance of related documents, and conducting oversight and review of the environmental work, submittals, and reports.
	G. Sealants:  All gunnable, trowelable, and liquid-applied joint sealants and sealant primers, whether specified or not; including firestopping sealants and duct joint sealers.
	H. VOC-Content-Restricted Products:  All products in the following product categories, whether specified or not:
	1. Interior paints and coatings.
	2. Interior adhesives and sealants, including flooring adhesives.
	3. Wet-applied roofing and waterproofing.
	4. Other products when specifically stated in the specifications.


	1.04 REFERENCE STANDARDS
	A. 29 CFR 1910 - Occupational Safety and Health Standards; current edition.
	B. 29 CFR 1926 - U.S. Occupational Safety and Health Standards; current edition.
	C. 40 CFR 59, Subpart D - National Volatile Organic Compound Emission Standards for Architectural Coatings; U.S. Environmental Protection Agency; current edition.
	D. 40 CFR 61 - National Emission Standards For Hazardous Air Pollutants; U.S. Environmental Protection Agency; current edition.
	E. ASTM D3960 - Standard Practice for Determining Volatile Organic Compound (VOC) Content of Paints and Related Coatings; 2005 (Reapproved 2013).
	F. Chicago Building Code; current edition
	G. SCAQMD 1113 - Architectural Coatings; 1977 (Amended 2016).
	H. SCAQMD 1168 - Adhesive and Sealant Applications; 1989 (Amended 2017).

	1.05 SUBMITTALS
	A. See Section 01 30 00 - Administrative Requirements, for submittal procedures.
	B. Product Data:  For each VOC-restricted product used in the project, submit evidence of compliance.
	C. SDS: For all products used that could potentially emit dusts, fumes, vapors or odors, etc. shall be submitted to the Project Environmental Coordinator, MEC, and/or Board's Representative for approval prior to the use of the product.

	1.06 QUALITY ASSURANCE
	A. Contractor is responsible for compliance with all applicable federal, state, county and municipal laws, regulations and ordinances including, but not limited to, those listed below, which are incorporated by reference.
	1. 29 CFR 1910
	2. 29 CFR 1926
	3. 40 CFR Part 61
	4. Chicago Building Code: 11-4-2170: Demolition and renovation safeguards.
	5. Chicago Building Code: 11-4-2190: Sandblasting, grinding and chemical washing of buildings, facilities or other structures - Dust minimization--Containment, wetting or vacuuming; plan required.

	B. VOC Content Test Method:  40 CFR 59, Subpart D (EPA Method 24), or ASTM D3960, unless otherwise indicated.
	1. Evidence of Compliance:  Acceptable types of evidence are:
	a. Report of laboratory testing performed in accordance with requirements.
	b. Published product data showing compliance with requirements.
	c. Certification by manufacturer that product complies with requirements.


	C. Testing Agency Qualifications:  Independent firm specializing in performing testing and inspections of the type specified in this section.


	PART 2 -   PRODUCTS
	2.01 MATERIALS
	A. All Products:  Comply with the most stringent of federal, State, and local requirements, or these specifications.
	B. VOC-Content-Restricted Products:  VOC content not greater than required by the following:
	1. Adhesives and Sealants, Including Flooring Adhesives:  SCAQMD 1168 Rule.
	a. Wood Glues:  30 g/L.
	b. Metal to Metal Adhesives:  30 g/L.
	c. Adhesives for Porous Materials (Except Wood):  50 g/L.
	d. Subfloor Adhesives:  50 g/L.
	e. Plastic Foam Adhesives:  50 g/L.
	f. Carpet Adhesives:  50 g/L.
	g. Carpet Pad Adhesives:  50 g/L.
	h. VCT and Asphalt Tile Adhesives:  50 g/L.
	i. Cove Base Adhesives:  50 g/L.
	j. Gypsum Board and Panel Adhesives:  50 g/L.
	k. Rubber Floor Adhesives:  60 g/L.
	l. Ceramic Tile Adhesives:  65 g/L.
	m. Multipurpose Construction Adhesives:  70 g/L.
	n. Fiberglass Adhesives:  80 g/L.
	o. Contact Adhesive:  80 g/L.
	p. Structural Glazing Adhesives:  100 g/L.
	q. Wood Flooring Adhesive:  100 g/L.
	r. Structural Wood Member Adhesive:  140 g/L.
	s. Special Purpose Contact Adhesive (contact adhesive that is used to bond melamine covered board, metal, unsupported vinyl, Teflon, ultra-high molecular weight polyethylene, rubber or wood veneer 1/16 inch or less in thickness to any surface):  250 g/L.
	t. Top and Trim Adhesive:  250 g/L.
	u. Plastic Cement Welding Compounds:  350 g/L.
	v. ABS Welding Compounds:  400 g/L.
	w. CPVC Welding Compounds:  490 g/L.
	x. PVC Welding Compounds:  510 g/L.
	y. Adhesive Primer for Plastic:  650 g/L.
	z. Sheet Applied Rubber Lining Adhesive:  850 g/L.
	aa. Aerosol Adhesive, General Purpose Mist Spray:  65 percent by weight.
	bb. Aerosol Adhesive, General Purpose Web Spray:  55 percent by weight.
	cc. Special Purpose Aerosol Adhesive (All Types):  70 percent by weight.
	dd. Other Adhesives:  250 g/L.
	ee. Architectural Sealants:  250 g/L.
	ff. Non-membrane Roof Sealants:  300 g/L.
	gg. Single-Ply Roof Membrane Sealants:  450 g/L.
	hh. Other Sealants:  420 g/L.
	ii. Sealant Primers for Nonporous Substrates:  250 g/L.
	jj. Sealant Primers for Porous Substrates:  775 g/L.
	kk. Modified Bituminous Sealant Primers:  500 g/L.
	ll. Other Sealant Primers:  750 g/L.

	2. Paints and Coatings:  SCAQMD 1113 Each color; most stringent of the following:
	a. Flat Paints and Coatings:  VOC not more than 50 g/L.
	b. Nonflat Paints and Coatings:  VOC not more than 150 g/L.
	c. Primers:  VOC not more than 50 g/L.
	d. Anti-corrosive and Anti-rust Paints Applied to Ferrous Metals:  VOC not more than 250 g/L.
	e. Clear Wood Finishes, Varnishes:  VOC not more than 350 g/L.
	f. Clear Wood Finishes, Lacquers:  VOC not more than 550 g/L.
	g. Floor Coatings:  VOC not more than 100 g/L.
	h. Shellacs, Clear:  VOC not more than 730 g/L.
	i. Shellacs, Pigmented:  VOC not more than 550 g/L.
	j. Stains:  VOC not more than 250 g/L.

	3. Wet-Applied Roofing and Waterproofing:  Comply with requirements for paints and coatings.
	4. Composite Wood and Agrifiber Products:  May not contain urea-formaldehyde resin.



	PART 3 -   EXECUTION
	3.01 BARRIERS OR WORK AREA ISOLATION
	A. Contractor shall prevent the spread of dust, fumes and odors from their immediate work areas by:
	1. Erecting dust-tight barriers between indoor work areas and adjacent occupied areas. Construction barriers may be used for this purpose if suitably constructed to prevent dust, fume or odor migration.
	2. Closing and or covering windows, intake vents, louvers, or other building openings in the immediate vicinity of outdoor work, sufficient to prevent dust, fume or odor migration into the building interior. If such openings cannot be adequately seale...
	3. The Contractor shall provide a filtered, local exhaust system for the isolated work area.

	B. Contractor is prohibited from creating other hazardous or uncomfortable conditions for building occupants, such as very hot, humid, cold, or other conditions created by ventilation system alterations or blockages, closed or open windows in hot or c...
	C. Contractor is responsible for making itself familiar with building conditions and shall take care to isolate its work area in such a manner that building occupant activities and comfort are not unreasonably disrupted.

	3.02 DUST, FUME AND ODOR CONTROL
	A. Dust, fume or odor release shall be prevented by a suitable means, including but not limited to:
	1. Tools equipped with shrouds, HEPA filter equipped vacuum pickups.
	2. Alteration, shut down, or isolation of building ventilation systems in the immediate work vicinity.
	3. Shrouding around work activities.
	4. Shrouding stages, scaffolds, or other work platforms.
	5. Local exhaust ventilation systems exhausted to the outside of the building.
	6. Wet work methods.

	B. Contractor is responsible for selecting the means and methods it considers most suitable to achieve dust, fume and odor control.

	3.03 FIELD QUALITY CONTROL
	A. Board reserves the right to reject non-compliant products, whether installed or not, and require their removal and replacement with compliant products at no extra cost to Board.
	B. Additional costs to restore indoor air quality due to installation of non-compliant products will be borne by Contractor.
	C. In the event that dust or fumes escape from the work area or create dirty conditions or contamination to nearby building spaces or grounds, the Contractor is responsible for all costs associated with the cleaning, testing and/or repair deemed neces...



	02 24 00 Environmental Assessment.pdf
	PART 1 -  GENERAL
	1.1 SECTION INCLUDES
	A. This environmental summary is for information purposes only. No work is associated with this section.

	1.2 AVAILABLE ENVIRONMENTAL ASSESSMENT DOCUMENTS
	A. LIST REPORTS:
	1. Limited Lead-Based Paint Survey, prepared by Carnow, Conibear & Assoc., Ltd. Dated March 11, 2020
	2. Limited Asbestos Survey, prepared by Carnow, Conibear & Assoc., Ltd., dated June 26, 2020
	3. Phase I Environmental Site Assessment, prepared by Carnow, Conibear & Assoc., Ltd., dated March 22, 2022


	1.3 SITE DESCRIPTION:
	1. Kenwood Academy School Buildings 2 & 5.
	2. The entire site of the school encompasses approximately 494,454 sq.ft.
	3. The entire square footage of the building is 354,420 sq.ft. (Kenwood + Canter).
	4. Kenwood Academy Link SOW is approximately 4,219 sq.ft.
	5. Kenwood Academy MEP SOW is approximately 4,624 sq.ft.
	6. The site in Chicago, IL is bounded by E 49th street to the North, S Blackstone Ave to the West, E Hyde Park Blvd to the South and S Lake Park Ave to the East

	1.4 SITE HISTORY
	A. Historical records indicate subject property was developed with residential properties, parking garages stores, and a filling station between 1925 and 1950. By 1956, the Kenwood Public School developed on the subject property. The adjacent properti...
	B. Construction of the current School structure was completed by 1956.  Sometime prior to that, the former residential buildings were demolished.

	1.5 ENVIRONMENTAL CONDITIONS
	A. The March 22, 2022 Phase I ESA conducted for the subject site identified no Recognized Environmental Conditions (RECs) with the subject property. According to historical sources, one 1,000-gallon heating oil underground storage tank (UST) and one 1...


	PART 2 -  PRODUCTS  (NOT USED)
	PART 3 -   EXECUTION  (NOT USED)

	02 82 14 Asbestos Abatement - Interiors 10.12.22.pdf
	PART 1 -   GENERAL
	1.01 SECTION INCLUDES
	A. These environmental requirements apply to all Board projects. These specifications apply for all demolition, construction and renovation projects that require the removal and disposal of asbestos containing material from the inside of a building in...
	B. Asbestos abatement in interior building spaces, covered walkways or porticos connecting buildings, and on outdoor mechanical systems which condition indoor air (such as air handling units, air conditioners, cooling towers, etc.) is governed by rule...
	C. Exterior building spaces are not subject to IDPH rules unless the abatement procedures involve interior spaces of the building. Roofing, exterior transite sheeting, asbestos siding, asbestos-containing paint, caulking, glazing, flashings, cements, ...

	1.02 DEFINITIONS
	A. In addition to the terms listed below, all definitions in the laws and regulations specified elsewhere in the specifications are incorporated by reference, whether or not restated herein.
	B. Abatement Contractor (AC): the entity responsible for performing the work in the specifications and has the training and accreditation to competently perform the work. This entity shall obtain and maintain licenses required for the indoor work in t...
	C. Architect on Record (AOR): any person or firm employed by the Board for the purpose of designing the project.
	D. Asbestos Abatement Supervisor (Supervisor): any person who supervises asbestos abatement workers. This person must be trained, accredited, and meet OSHA competent person criteria for asbestos abatement.
	E. Board: Owner of the property and the authority ordering the work specified herein.
	F. Board Representative: the entity responsible for overall project coordination and completion.
	G. CDPH: Chicago Department of Public Health.
	H. Competent person: one who is capable of identifying existing asbestos hazards in the workplace and selecting the appropriate control strategy for asbestos exposure, who has the authority to take prompt corrective measures to eliminate them, as spec...
	I. Contractor: the entity responsible for performing the complete scope of work in the Documents. The Contractor may elect to self-perform or subcontract out any portion of the work.
	J. Managing Environmental Consultant (MEC): the entity with overall responsibility for the environmental aspects of the project, including design, organization, direction, and control as well as investigations, assessments and on-site supervision of p...
	K. Environmental Project Manager (EPM): the project manager selected by the MEC to perform environmental monitoring and act on behalf of the MEC for the Board on the project.
	L. HEPA Filter: a High Efficiency Particulate Air filter capable of trapping 99.97% percent of particles greater than 0.3 micrometers in mass median aerodynamic equivalent diameter.
	M. IDPH: the Illinois Department of Public Health.
	N. OSHA: the federal Occupational Health and Safety Administration.
	O. Plasticize: to apply plastic sheeting over surfaces or objects to protect them from contamination or water damage.
	P. Personal Protection Equipment (PPE): the protective suits, head and foot covers, gloves, respirators and other items used to protect persons from asbestos or other hazards.
	Q. RCRA: the Resource Conservation and Recovery Act and associated regulations.
	R. SDS: Safety Data Sheets, required by OSHA for any chemical in the workplace that that could be expected to cause an exposure to workers during normal use or in emergency situations.
	S. TCLP: the Toxicity Characteristic Leaching Procedure as specified in EPA 530/SW-846, Test Methods for Evaluating Solid Waste: Physical/Chemical Methods 3rd edition, November 1986.
	T. Work: the obligations of the Contractor under the Contract Documents. Work includes, unless specifically excepted by the Contract Documents, the furnishing of all materials, labor, equipment, supplies, plant, tools, scaffolding, transportation, sup...
	U. Work Area: the area or areas where asbestos abatement is being conducted.
	V. Work Site: the room or rooms undergoing lead abatement activities.  All closets/book rooms/coat hanger rooms/vestibules/washrooms within a room are considered part of the Work Site in which abatement work has been identified on the Drawings, whethe...

	1.03 SCOPE OF WORK
	A. Refer to Contract Drawings and Environmental Scope Sheets in Section 02 24 01.
	B. The Work includes all labor, equipment, materials, and supplies necessary to perform the Scope of Work in the bid documents by the procedures described herein. The Contractor, by submitting a bid for the Work, represents itself as knowledgeable and...
	C. Removal of friable and non-friable asbestos-containing materials listed in the bid documents, including pre-cleaning, moving of furnishings, establishing regulated areas, isolating the Work Areas, protection of adjacent areas, containment when requ...
	D. Repair or replacement of damaged surfaces, fixtures, or furnishings to restore them to their pre-existing condition to the satisfaction of the Architect of Record and the Board Representative.
	E. When the bid documents include lead and asbestos abatement items in the same spaces, they should be performed in the sequence and combinations that produce the most efficient results, minimize concentrated lead waste volume, and produce the least a...
	1. Cleanup of lead dust, flakes, chips, and residues most likely to fail a TCLP test. If both lead and asbestos debris are present and mixed together, they may be cleaned up and disposed together.
	2. Cleanup and removal of failed or delaminated friable asbestos-containing debris, if any.
	3. Removal of friable asbestos materials and cleanup of visible residues.
	4. Removal of lead-bearing architectural components.
	5. Removal of non-friable asbestos items. If both asbestos and lead are on the same components, for example lead paint and asbestos-containing glazing compound, the components may be removed and disposed with both the lead and asbestos-bearing items i...
	6. Removal of lead-based paint, coatings, or surfacing material.
	7. Final cleanup and decontamination of the work space. Final air clearance (asbestos) and wipe samples (lead) may be performed concurrently.
	8. When lead and asbestos final decontamination processes are combined, the more stringent cleanup procedures shall apply for both.
	9. Waste disposal:
	a. Hazardous waste: loose paint flakes, chips, and dust; lead-specific cleaning supplies; contaminated soil; combined final decontamination supplies; disposable suits, gloves, head covers, and foot covers; other items that fail a TCLP or other RCRA test.
	b. Special waste: friable asbestos-containing waste materials and lead-contaminated waste that has passed TCLP or other RCRA tests.
	c. Construction and Demolition (C&D) debris: lead-bearing architectural components; concrete and lumber with or without tile or mastic attached; demolition debris, and other general wastes.
	d. All asbestos-containing or lead-bearing wastes, regardless of classification, shall be disposed in a landfill approved by the IEPA to accept asbestos-containing or lead-bearing waste materials.


	F. Compliance with all applicable laws, regulations, standards, and these specifications. In the case of a conflict, the Contractor shall comply with the most stringent.
	G. Contractor is required to fully comply with IDPH rules and these specifications unless a variance is granted by IDPH. Any variances obtained by the MEC will be listed in the bid documents.
	H. All licenses, accreditations, permits, fees, notifications, reports, or other documents required by law, regulation, this specification, or the bid documents.
	I. Provide project closeout documentation to the APM within thirty (30) days after final clearance. This documentation shall include, but is not limited to, submittals specified elsewhere in the specifications.

	1.04 LAWS, REGULATIONS AND STANDARDS
	A. The following laws, regulations, and standards are incorporated by reference:
	1. 105 ILCS 105:  Illinois Asbestos Abatement Act
	2. 77 Ill. Adm. Code 855:  Asbestos Abatement for Public and Private Schools and Commercial and Private Buildings in Illinois
	3. 29 CFR 1910:  US OSHA General Industry Standards
	4. 29 CFR 1926:  US OSHA Construction Standards
	5. 29 CFR 1926.1101:  US OSHA Asbestos Construction Standards
	6. ASHARA:  US EPA Asbestos School Hazard Abatement Reauthorization Act
	7. 40 CFR Part 61:  US EPA National Emissions Standards for Hazardous Air Pollutants (NESHAP), 11/90 revision
	8. 40 CFR 763 Subpart E: US EPA Asbestos Hazard Emergency Response Act (AHERA) Rules
	9. 40 CFR 763 Subpart E: US EPA Asbestos Model Accreditation Plan (MAP):  Appendix C-Interim Final Rule
	10. 11-4-2170 Chicago Building Code - Demolition and Renovation Safeguards
	11. 11-4-2150 Environmental Standards related to demolition, renovation, asbestos abatement and maintenance, sandblasting, chemical washing, and grinding of buildings or other structures


	1.05 ASSESSMENT, MONITORING, TESTING AND ANALYSIS
	A. The MEC will perform inspection, testing and design services prior to the start of Work, and during the project, and will perform testing, inspection, and monitoring services during the Work and upon its completion:
	1. Prior to the start of the Work, the MEC shall:
	a. Identify suspect materials and confirm their asbestos content through review of the school’s management plan or by testing.
	b. Design the project and address any design changes if requested by the AOR/Board Authorized Representative.
	c. Collect background air samples before conditions are disturbed. Background samples will be analyzed by Phase Contrast Microscopy (PCM).
	d. Review and approve the pre-abatement submittals submitted by the AC.

	2. During the Work, the MEC shall:
	a. Enter the Work Area at least every two hours to inspect the Work procedures and Work Area integrity.
	b. Maintain a daily log to record the day’s events, problems, corrective actions.
	c. Collect air samples inside and outside the Work Area, and in the breathing zone of representative persons.
	d. The MEC will stop the Work if airborne asbestos concentrations outside the Work Area exceed 0.01 f/cc or the background sample levels, whichever is higher. The Work may restart when the source of fiber release has been identified and corrected. Con...
	e. Observe/document smoke testing of the containment by the Contractor.
	f. Review original worker licenses and maintain weekly submittals from the AC.
	g. Notify the MEC’s project designer if design changes are needed before execution.

	3. Upon completion of the Work, the MEC shall:
	a. Inspect for visible debris.  Contractor shall be required to re-clean the area or portions of areas until no visible debris remains and the Work Area is dry.
	b. Perform aggressive clearance testing by Transmission Electron Microscopy (TEM) when the ACM in a Work Area is 260 linear feet, 160 square feet, or 35 cubic feet of volume or more, as required by AHERA and IDPH Section 855.170. The sample set shall ...
	c. Perform aggressive clearance testing by PCM when the ACM in a Work Area is less than 260 linear feet, 160 square feet, or 35 cubic feet of volume.
	d. Collect and analyze samples in accordance with AHERA Appendix A procedures and IDPH rule section 855.470.
	e. Prepare and submit the IDPH “Project Manager’s Summary Report Form” within 10 days of final clearance.
	f. Prepare and submit the Project Manager Report to the IDPH within 60 Working days of clearance testing.  The final Project Manager is responsible for completion of the project report.


	B. The Contractor shall provide OSHA compliance air monitoring to determine exposures to its employees in accordance with OSHA 29 CFR 1926.1101. Frequency of testing shall comply with OSHA requirements for the anticipated and actual exposure levels.
	1. A written Exposure Assessment may be provided prior to the start of the Work to determine the requirements for respiratory protection and frequency of OSHA monitoring for each type of activity. The Contractor should note that a Negative Exposure As...
	2. Analysis may be performed on site.

	C. Credentials required for testing and analysis of PCM final clearance air samples:
	1. Accreditation by AIHA or AAR; or
	2. Participation in the Proficiency Analytical Testing (PAT) program.
	3. Certification of individual qualification to read samples on site when on site analysis is performed.


	1.06 SUBMITTALS
	A. To CDPH at least 10 working days before commencement of Work:
	1. State of Illinois Demolition/Renovation/Asbestos Project Notification form.
	2. Written permission from building Owner authorizing Contractor to commence work

	B. To IDPH, IEPA, CDPH, MEC and AOR at least 10 working days before commencement of Work (if required per quantity of materials being abated):
	1. IDPH Asbestos Notification on current form, including inspector license number and landfill permit number.
	2. Written permission from building Owner authorizing Contractor to commence abatement.
	3. Building Owner asbestos abatement notification to building occupants and the Board.
	4. School Floor Tile Project Notice, when applicable.

	C. To MEC and AOR at least five days prior to commencement of Work:
	1. Documentation of arrangements of transport and disposal, landfill name and location, handling procedures and PPE at the landfill, prepared and signed by the landfill.
	2. Drawings or sketches for layout and construction of isolation barriers and decontamination units.
	3. Respirators: NIOSH approvals and manufacturer certification of HEPA filtration for cartridges.
	4. Manufacturers’ certifications that all HEPA vacuums, negative air pressure equipment, and other local exhaust ventilation equipment conform to ANSI Z9.2-79.
	5. Written notifications to rental companies for any rental equipment used.
	6. Results of any performance tests for encapsulants, if applicable.
	7. OSHA Exposure Assessment, if available.
	8. Laboratory and analyst credentials for Contractor OSHA samples.
	9. Safety Data Sheets (SDS) for chemicals used on site.
	10. Work Plan and Schedule.

	D. To MEC and AOR on the first day of abatement Work:
	1. Original Contractor, supervisor, and worker licenses along with a copy each.
	2. Initial Course Accreditation and current refresher accreditation for each supervisor and worker.
	3. Physician’s Written Opinions for workers and supervisors.
	4. Fit test documentation for all employees, agents.

	E. To MEC and AOR weekly during the abatement Work:
	1. Job progress reports detailing abatement activities, progress compared to schedule, problems and actions taken, injury reports, and equipment breakdowns.
	2. Waste Shipment Records.
	3. Work Site Entry logs.
	4. Manometer readable tape for negative pressure differentials for each negative pressure worker enclosure or a log of digital readout.
	5. Filter Change logs for respirators, HEPA vacuums, negative air machines, and other engineering controls.
	6. OSHA compliance air monitoring data.
	7. Worker license and certification log.

	F. Prior to beginning Work, the AC shall submit required notifications to applicable regulatory agencies and receive an Owners Authorization and Notice to Occupants from the Board for buildings where asbestos abatement will take place.  The AC shall p...


	PART 2 -   PRODUCTS
	2.01 TOOLS AND EQUIPMENT
	A. All tools and equipment shall at least conform to minimum industry standards and IDPH regulations.
	B. Equipment:
	1. Negative Air Machines shall provide HEPA filtration and conform to ANSI Z9.2 fabrication criteria.
	2. Respirators shall be NIOSH approved for use with lead, asbestos, or other contaminants anticipated in the Work.
	3. Contractor is fully responsible for complying with OSHA rules for other Safety equipment, such as hard hats, safety harnesses, eye protection, gloves, footwear, and any other safety devices used on the site.
	4. Pressure differential manometer with readable tape shall be provided by the Contractor, including calibration documentation.

	C. Tools:
	1. Shovels and scoops shall be rubber or plastic, suitable for use in a plasticized containment. Metal shovels are not permitted.
	2. Scrapers, brushes, utility knives and other hand tools shall be of good quality and suitable for the intended uses. The Contractor shall keep an ample supply on hand for the completion of the Work
	3. Power tools such as, but not limited to saws, pneumatic chisels, brushes, sanders, and needle guns shall be equipped with shrouds and HEPA-filtered local exhaust systems to capture released particles.
	4. Buffers are not permitted.


	2.02 MATERIALS
	A. All materials shall at least conform to minimum industry standards and IDPH regulations.
	B. Installed materials which become a part of the Work such as, but not limited to, encapsulants shall be of good quality, non-lead-bearing, free of asbestos, and conform to the respective reinstallation specification sections prepared by others.
	1. Contractor shall ensure that encapsulants and sealants used as primers, basecoats, or covering existing materials are compatible with the respective existing or reinstallation materials and their manufacturers’ warranties.
	2. Encapsulants for surfaces to which fireproofing shall be applied (beams, columns, floor or roof decks, other structural members) shall be tested and rated as a component of the fireproofing system and listed in the UL Fire Resistance Directory with...

	C. Abatement Materials:
	1. Fire-retardant Poly sheeting for all applications shall be 6 mil nominal thickness for critical seals, floors, ceilings and drop cloths, and 4 mil for walls.
	2. Tape shall be 2” or 3” duct tape or other waterproof tape suitable for joining poly seams and attaching poly sheeting to surfaces.
	3. Spray adhesives shall be non-flammable and free of methylene chloride solvents.
	4. Disposal bags shall be 6 mil.
	5. Disposable suits, hoods, and foot coverings shall be TYVEK or similar.
	6. Solvents shall be compatible with any primers, mastics, adhesives, paints, coatings, or other surfacing materials to be installed following their use.



	PART 3 -   EXECUTION
	3.01 EMPLOYEE TRAINING, QUALIFICATION AND MEDICAL SCREENING
	A. Supervisors and Workers shall be trained, accredited, and licensed in accordance with IDPH rules.
	1. Contractor shall keep copies of licenses and most recent annual refresher training certificate at the jobsite at all times for all Contractor personnel.
	2. An IDPH- licensed supervisor (competent person) shall be present at the Work Site at all times when Work under these specifications is being conducted.
	3. Current fit testing documentation.

	B. Medical Screening. All Contractor personnel shall have a current medical examination in accordance with OSHA requirements. Copies of the Physician’s Written Opinions shall be kept on site.

	3.02 PERMISSIBLE EXPOSURE LIMITS
	A. The OSHA Permissible Exposure Limit (PEL) for worker exposure to airborne asbestos is 0.1 f/cc as an 8-hour time-weighted average (TWA).
	B. The OSHA short term excursion limit for worker exposure to airborne asbestos is 1.0 f/cc for a 30 minute sample.
	C. The permissible level of airborne fibers in areas adjacent to the Work Area is 0.01 f/cc or background level, whichever is higher, as determined by PCM.
	1. Work shall immediately cease in any Work Area where the airborne fiber concentrations exceed this level.
	2. The source of outside contamination shall be determined, and corrective measures (e.g. wet cleaning, changes in work practices, negative pressure containment) shall be implemented to prevent recurrence.
	3. The Contractor shall be responsible for cleanup of contamination in adjacent areas caused by the asbestos abatement activities at no additional cost to the building Owner.


	3.03 EXPOSURE ASSESSMENT AND MONITORING
	A. The Contractor shall make an assessment of the airborne exposures. Assessment shall conform to OSHA requirements and may be based upon:
	1. Initial monitoring of representative workers who the Contractor believes are exposed to the greatest airborne concentrations of asbestos, or
	2. Past monitoring (within the past 12 months) or objective data for conditions closely resembling the processes, type of material, control methods, work practices and environmental conditions to be used for this project, or
	3. In the absence of an exposure assessment, the Contractor shall perform the Work in full negative pressure containment with Type C pressure-demand respirator with auxiliary SCBA escape bottle.

	B. The Contractor shall perform personal monitoring in accordance with the following requirements:
	1. Initially, to establish an exposure assessment when past monitoring or objective data are not available for an initial determination.
	2. Periodically if the exposures are, or are expected to be, below the PEL.
	a. Whenever there has been a change of equipment, process, control, personnel, or a new task has been initiated that may affect employee exposures, the exposure assessment shall be updated, and monitoring shall be reinstituted if exposures are unknown...

	3. Daily, if exposures are above the PEL.


	3.04 RESPIRATORY PROTECTION
	A. Respiratory protection shall be worn by all persons potentially exposed to airborne asbestos fibers from the start of the abatement project until all areas have passed clearance air monitoring, in accordance with all applicable laws, regulations an...
	B. Contractors must have a respiratory protection program in compliance with all applicable laws, regulations and standards specified elsewhere in the specifications.

	3.05 HYGIENE PRACTICES
	A. Eating, drinking, smoking, chewing gum or tobacco, and applying of cosmetics are not allowed in the Work Area.
	B. All persons entering the Work Area are required to wear appropriate PPE, and follow the entry and exit procedures posted in the Personnel Decontamination Enclosure System.
	C. Personal Protection Equipment (PPE) shall include:
	1. Full body disposable suits, headgear, and footwear.
	2. Gloves.
	3. Safety glasses
	4. Hardhats.
	5. Non-disposable footwear and clothing shall remain in the Work Area and shall be disposed of as contaminated waste when the job is completed.
	6. Authorized visitors shall be provided with suitable PPE.


	3.06 PROHIBITED ACTIVITIES
	A. Dry removal or dry sweeping.
	B. Use of compressed air for cleaning.
	C. Use of high speed power tools not equipped with a HEPA-filtered local exhaust system.
	D. The abatement Contractor shall not execute abatement activities without asbestos abatement design drawings that have been signed by an IDPH licensed Asbestos Designer are on the job site.  Any and all changes to containment layout and placement sha...
	E. Buffers cannot be used to remove mastic.

	3.07 WORK AREA ISOLATION AND PREPARATION
	A. General Preparation:
	1. Post:
	a. Caution signs meeting the specifications of OSHA 29 CFR 1926.1101 (k)(6) at any location and approaches to a location where airborne concentrations of asbestos may exceed ambient background levels.
	b. Decontamination and Work procedures in equipment rooms and clean rooms.
	c. EPA NESHAP asbestos rules (40 CFR Part 61, subparts A & M) in the clean room.
	d. OSHA Asbestos Construction Standards (29 CFR 1926.1101) in the clean room.
	e. Entry and Exit Log.
	f. List of telephone numbers in the clean room for:
	1) Local hospital and/or local emergency squad.
	2) School security office (if applicable).
	3) Owner representative reachable 24 hours per day.
	4) Contractor’s headquarters.
	5) Architects or consultants directly involved in the project.


	2. Secure the Work Area from entry by unauthorized persons.
	3. Separate Work Areas from Occupied Areas.
	a. Seal off all doorways and corridors which will not be used for passage during Work.
	b. Install IDPH required separation barriers per section 855.430 (a) in all openings larger than 4 ft by 8 ft, consisting of wood or metal framing, a sheathing material such as plywood or drywall at least 5/8” thick on the work side, and double-layer ...
	c. If the school is not totally occupied (see Section 855.430), the sheathing material may be omitted.

	4. Separate Occupied areas from Secured Areas.
	a. Install IDPH barriers per section 855.430 (b).


	B. Interior Preparation:
	1. Shut down and lock out electric power to all Work Areas. Provide temporary power from an outside source with ground-fault circuit interrupter (GFCI) at the source.
	2. Shut down and isolate heating, cooling, and ventilating air systems. Remove HVAC filters, package and dispose as asbestos waste.
	3. Pre-clean movable objects with HEPA vacuums or wet cleaning and remove from the Work Area to a location designated by the MEC where friable ACBM is involved.
	4. Pre-clean fixed items which must remain in the Work Area with HEPA vacuums or wet cleaning where friable ACBM is involved.
	5. Wrap all fixed objects and equipment which will remain in the Work Area with a minimum of one layer of six mil poly.
	6. Remove/protect carpeting per environmental scope sheets.
	7. Pre-clean the Work Area with HEPA vacuums or wet cleaning.
	8. Seal off all windows, corridors, doorways, skylights, ducts, grilles, diffusers, and other penetrations or openings in walls, ceilings and floors with 6-mil poly and tape.
	9. Cover floors with two layers of fire-retardant 6-mil poly with seams staggered and taped, and extending 12” up walls. Cover walls with two layers of 4-mil poly, with each wall poly overlapping each floor poly layers by 12”.
	10. Asbestos materials shall not be disturbed during the preparation phase.
	11. Suspended ceilings shall remain in place until preparation phase is complete. Remove/protect ceiling tile per environmental scope sheets.
	12. Maintain emergency and fire exits.
	13. Install a five chamber Worker Decontamination Enclosure System, consisting of clean room, shower room, and dirty room separated by airlocks at least 3’ wide, all with curtained doorways, of sufficient size to serve the size of the crew, and with a...
	a. Where a remote decon unit is used (i.e. non-friable ACBM and TSI glove-bag operations), the AC shall:
	1) Set up the decon unit within the Work Area barriers.
	2) Establish a negative pressure of at least 0.02” water column (wc) between the dirty room and adjacent spaces, including the clean room.
	3) Provide at least 4 air changes per hour within the decon unit.
	4) Use a double suiting procedure where the workers proceed to the Work Area exit, HEPA-vacuum gross debris from their persons using a "buddy system” put on  a clean suit (either over their dirty suit or after removing the dirty suit), assure that the...
	5) Once in the decon unit, follow normal decontamination procedures.


	14. Install an Equipment Decontamination Enclosure System, consisting of a washing station and a holding area, with curtained doorways and a lockable door.
	15. Maintain a negative pressure of at least 0.02” water column (wc) between each contained area and adjacent spaces 24 hours a day using negative air machines vented to the outside, from the start of abatement work to final clearance.  Backup negativ...
	16. Once operational, the system shall be inspected daily with smoke tubes by the Contractor.  Damages and defects shall be repaired immediately upon discovery.

	C. Exterior Preparation (for areas that interface with interior work):
	1. 6 mil plastic sheeting shall be placed over the ground, foundation, or other surfaces below the abatement area.
	2. Unauthorized entry shall be prevented by using appropriate barriers, such as warning tape, fencing, or other suitable barriers.
	3. Nearby air intakes, grilles, and other openings into the building interior shall be sealed off with poly and tape.
	4. The Contractor shall be responsible for cleanup of any adjacent areas that become contaminated as a result of the abatement activities at no additional cost to the building Owner.


	3.08 ABATEMENT PROCEDURES
	A. Removal:
	1. Asbestos materials shall be adequately wetted and kept adequately wet during removal.
	2. ACM waste shall be bagged or containerized as it is removed.
	3. Work Areas shall be kept wet until visible material is cleaned up.

	B. Encapsulation:
	1. Damaged or missing areas of existing materials shall be repaired with non-asbestos substitutes, where appropriate.
	2. Loose or hanging ACM shall be removed using appropriate removal procedures.
	3. Bridging encapsulants shall be applied in accordance with manufacturer’s instructions.
	4. Penetrating encapsulants shall be applied to penetrate existing materials to the substrate.
	5. Encapsulants shall be applied with airless spray equipment.
	6. Encapsulated ACM shall be labeled as asbestos to prevent future unprotected disturbance.

	C. Enclosure:
	1. Locations where openings for hangers, supports, framing, or other attachments must be made in the ACM must be misted with water and kept damp to reduce airborne fiber release. Tools used to drill, cut, or otherwise disturb the ACM during attachment...
	2. Loose or hanging ACM shall be removed using removal procedures.
	3. Damaged areas shall be repaired with non-asbestos materials.
	4. Utilities or other items requiring access shall be relocated outside of the enclosure area. Once enclosures are installed, they shall not be opened or disturbed.
	5. Enclosure materials shall be impact resistant and provide an airtight barrier.
	6. Enclosures shall be labeled that they contain asbestos materials to prevent future unprotected disturbance.


	3.09 CLEANING AND DECONTAMINATION
	A. Cleaning and decontamination of abatement areas, excluding glove-bag areas, are as follows:
	B. All visible accumulations of ACM, debris, tools, and unnecessary equipment shall be removed from the Work Area.
	C. First clean:
	1. Wet clean all surfaces and remove excess water.
	2. Wait 12 hours before proceeding further to allow dust and fibers to settle.
	3. Remove outer layer of poly and dispose as ACM waste.
	4. Completion of First Clean shall be determined and documented by the MEC.

	D. Second clean:
	1. Wet clean all surfaces and remove excess water.
	2. Wait 12 hours before proceeding further to allow dust and fibers to settle.
	3. Remove inner layer of poly and dispose as ACM waste.
	4. Critical barriers on windows, doors, penetrations, and other openings shall remain in place and negative air system shall remain in continuous operation until final clearance tests have passed.
	5. Completion of Second Clean shall be determined and documented by the MEC.

	E. Third clean:
	1. Wet clean all surfaces and remove excess water.
	2. Wait 12 hours before proceeding further to allow dust and fibers to settle.
	3. Remove all tools, cleaning materials, remaining wastes from the Work Area.  Tools and equipment shall be cleaned before removal.
	4. Third Clean shall be determined and documented by the MEC.

	F. Visual inspection: MEC and Contractor shall jointly inspect the Work Area for visible residue and excess water and, if observed, repeat the clean/12 hour wait cycle until residues are not detected and Work Area is dry.
	G. Apply lock-down encapsulants where specified in the bid documents.
	H. MEC will inform AC if the Work Area is ready for final clearance testing.

	3.10 FINAL CLEARANCE
	A. Final clearance testing (aggressive methods) shall be performed after 12 hours have lapsed since the final cleaning, and when visual inspection has been completed and no visible water or condensation remains.
	B. Work Areas with 260 linear feet or 160 square feet or more of ACM shall be tested using aggressive sample collection methods and TEM analysis, as required by AHERA and IDPH Section 855.170. The sample set must include at least 5 inside samples, 5 o...
	C. Work Areas with less than 260 linear feet or 160 square feet may be tested using aggressive sample collection methods and analyzed by PCM.
	D. If final clearance test(s) fail, the AC is responsible for repeating the cleaning sequence as necessary until final clearance tests are successful.  All expenses associated with the collection and analysis of additional final clearance tests are th...

	3.11 SPECIAL PROCEDURES:
	A. Less stringent requirements may apply in a number of cases.
	B. Variances from IDPH Regulations. Variances may be requested and approved by the IDPH. These less stringent procedures may only be used when they have been requested by the Project Designer and approved by the IDPH on a case-by-case basis.
	1. Variances that have been applied for the project will be listed in the bid documents. These variances may or may not be approved by the IDPH.
	2. The Contractor is encouraged to request additional variances it believes will be beneficial to the project. Such requests shall be submitted to the Project Designer/MEC as a value engineering proposal which references the IDPH regulation section, d...
	3. Otherwise the Contractor is required to fully adhere to the requirements of this specification. Failure to obtain a variance shall not constitute a change in the requirements of these documents.

	C. Operations and Maintenance Procedures where minor areas of ACM must be disturbed for building repairs or require repair in areas of Work, such as drilling holes in walls or floors, cleaning small areas to allow installation of fixtures, smoke detec...
	1. Submit an asbestos notification to the IDPH for quantities over 3 linear or square feet.
	2. Licensed abatement workers are required, but a licensed abatement Contractor is not mandatory for Work less than 3 linear or square feet.
	3. Shut down heating, cooling, or ventilating air systems to prevent fiber dispersal to other areas.
	4. Seal off openings in the Work Area, including windows, doorways, vents, and other openings with 6 mil poly sheeting and tape.
	5. Lay an impermeable drop cloth under the Work Area.
	6. Wear appropriate PPE and at least a 1/2 mask APR respirator. Note that OSHA still requires an exposure assessment and respirators that are appropriate for the expected airborne fiber concentrations.
	7. Use wet removal methods.
	8. Wet clean Work Area, leaving no visible residue.
	9. Seal off any frayed ends of material remaining on an active utility or building structure to remain.
	10. Package and dispose of asbestos-containing waste as specified in the waste disposal Article of the specifications.

	D. Glovebag Procedure. Glove-bags may be used to remove pipe and duct insulation.
	1. Normal IDPH Notification requirements apply to quantities of more than 3 linear or square feet.
	2. Glove-bag removal shall require a single layer, 6 mil poly tent containment (mini-containment) with negative pressure air filtration.
	3. Monitoring will be performed for each contained area by the MEC:
	a. 1 personal sample
	b. 1 area sample
	c. 1 area sample at each negative pressure machine exhaust

	4. Glove-bag construction shall be 6 mil poly with seamless bottom, suitable for the intended use (straight runs, fittings, elbows, vertical pipes, etc.) without modification.
	5. At least two licensed workers shall perform glove-bag operations.
	6. Workers shall wear full body PPE and at least a 1/2 mask APR respirator. Note here, too, that OSHA still requires an exposure assessment and respirators that are appropriate for the expected airborne fiber concentrations.
	7. Prior to use, all loose or damaged material adjacent to the operation shall be wrapped in two layers of 6 mil poly or otherwise be rendered intact.
	8. Work Practices shall include:
	a. Installation to completely cover the circumference of pipe or other structure. Pipe insulation diameter shall not exceed 1/2 the bag working length above the glove sleeves.
	b. Smoke test for leaks and seal any leaks prior to use.
	c. Glove bag shall be single use and not moved once it is placed.
	d. Wet removal methods on the materials to be removed and wet cleaning to remove all visible ACM from the pipe or structure surfaces.
	e. Not to be used on surfaces having temperatures greater than 1500F.
	f. Spray down the interior surfaces of the bag, substrate, and removed ACM.
	g. First and second cleaning, waiting at least 12 hours following each cleaning.
	h. Wet down remaining ACM surfaces or seal with encapsulant.
	i. Seal off the lower portion of the bag containing the ACM waste by twisting several times and sealing with tape.
	j. Collapse glove-bag with a HEPA vacuum.
	k. Slip a 6 mil poly waste disposal bag over the glove-bag, detach the bag from the pipe, and gooseneck-seal it in the waste disposal bag.
	l. Dispose in accordance with this specification.


	E. Resilient Floor Covering. Removal of resilient floor covering shall be performed by, as a minimum, those trained in accordance with OSHA Class 2 requirements, using heat guns, infrared heat machines or other methods that remove the floor covering i...
	1. Submit the Floor Tile Project Notice at least 10 working days prior to the beginning of all asbestos resilient floor covering abatement projects.
	2. Post signs so that the Work Area cannot be entered from any direction without observing a sign.
	3. Isolate the Work Area from areas to remain occupied.
	4. Install barriers of six mil plastic sheeting sealed with duct tape at all openings in the Work Area.
	5. Install a curtained doorway at the entry to the Work Area, lock out electrical power to the room and supply required power with ground fault interruption protected circuits.
	6. Wear, as a minimum, half-faced dual cartridge NIOSH-approved respirators and double disposable suits.
	7. Remove floor covering without causing excessive breakage.  Work shall stop and appropriate IDPH design, project management and air sampling will be put in place if excessive breakage occurs.
	8. Dispose of floor covering and debris as asbestos waste.
	9. HEPA vacuum the Work Area thoroughly following completion of the removal.
	10. HEPA vacuum surface of protective clothing and dispose of clothing as asbestos waste.
	11. Personal air monitoring shall be performed by the Contractor in accordance with OSHA.

	F. Electrical Wiring Insulation: Removal of the electrical wiring insulation shall be performed by licensed asbestos abatement Contractor under full-containment. This Work is considered gross removal Work. All Work shall be performed in compliance wit...
	1. Contractor shall provide submittals as specified elsewhere in the specifications.
	2. The Contractor Supervisor shall inform all abatement workers about electrical safety and require them to work in accordance with all applicable safety requirements while working on and around electrical system components.
	3. Work Area shall be isolated and prepared as per procedures specified in of these specifications.
	4. Contractor shall verify that electrical power to wiring within the Work Area is locked out /tagged out for the duration of the project until final air clearance is achieved. Contractor shall verify  that a competent person has de-energized, locked ...
	5. Disconnect wire at both ends without cutting wire or otherwise disturbing wire insulation. Remove wires intact, by pulling them from one access point (preferably at the panel or switch) and rolling them up directly into an asbestos waste bag (or a ...
	6. HEPA vacuum shall be used continuously while wires are being pulled out, in order to minimize the airborne dispersal of asbestos fibers. Wet rags shall be utilized to moist the wiring insulation as the wire is being pulled out and rolled-up in orde...
	7. The conduit and other surfaces which were in contact with wires shall be cleaned utilizing HEPA Vacuum. Moist rags/sponges shall be pulled through the conduits so as to clean the conduit surfaces after wires have been pulled out of the conduit.
	8. Cleaning and Decontamination of Work Area shall be performed as specified in of these specifications. Contractor shall keep the Work Area free of any standing water throughout this project. Water shall not be sprayed around wiring and/or other elec...
	9. Clearance of the Work Area shall be performed as specified in of these specifications.


	3.12 WASTE DISPOSAL AND EQUIPMENT LOAD-OUT
	A. Preparing equipment for load-out:
	1. Seal openings to prevent escape of internal contamination; or open up equipment, remove filters, and make equipment interiors accessible for cleaning and decontamination.
	2. HEPA vacuum and wet wipe all equipment before removal.

	B. Packaging asbestos wastes:
	1. All asbestos-containing wastes, including removed ACM and debris, containment poly, critical barrier materials, suits, respirator filters, vacuum and negative air machine HEPA filters, water filters, and other asbestos-containing items shall be pro...
	2. Use double 6 mil plastic bags with “gooseneck” seal, or other impermeable containers.
	3. Wrap large or irregular items in 2 layers of 6 mil poly sheeting, seal with tape, and affix required labeling.
	4. Sharp, jagged, or other items (floor tiles, screws, nails, metal debris, wood etc.)that may puncture poly shall be packaged in rigid impermeable containers such as drums or boxes, or wrapped in burlap or other protective covering before sealing in ...
	5. Label containers:
	a. OSHA warning label.
	b. DOT performance-oriented hazardous material label.
	c. Name and address of generator and abatement location.


	C. Removing items from the Work Area:
	1. Packaged asbestos wastes, non-porous debris (such as ceiling grid, doors, hardware, and other items that can be decontaminated), and equipment shall be wet cleaned, moved into the equipment decontamination enclosure system, cleaned a second time, a...
	2. Containers and equipment shall be removed from the holding area by workers in clean PPE and respirators who enter from the uncontaminated side (outside). The equipment decontamination enclosure system shall not be used to enter or exit the Work Area.
	3. Waste shall be placed in a cart and covered.  A plastic runner shall be placed on the floor to the waste storage area.  The loaded cart shall be carefully taken to and unloaded into the enclosed waste storage container.

	D. Storage of packaged asbestos wastes shall be in a completely enclosed dumpster or other suitable container that can be secured. The secured area shall be kept locked at all times to prevent unauthorized access.
	E. Shipment of items from the project:
	1. Decontaminated tools and equipment may be shipped by normal carrier to warehouse, another jobsite, or other destination.
	2. For asbestos wastes:
	a. Line shipping container with 6 mil poly prior to loading packaged asbestos wastes.
	b. Post NESHAP placards during loading.
	c. Persons performing loading operations shall wear PPE and respirators.
	d. Containers and packages shall be tightly packed together to prevent shifting during transport. Large components or heavy items shall be secured to prevent shifting, and shall not be stacked on top of bags.
	e. Execute the NESHAP-required Waste Shipment Record (WSR) to be signed by the generator, transporter, and landfill. All WSRs shall be returned to the MEC within 30 days of shipment.
	f. ACBM waste shall be transported from the Work Site directly to the landfill.


	F. Disposal of packaged asbestos wastes:
	1. Only landfills approved and permitted by Illinois for accepting asbestos wastes may be used for disposal.


	3.13 DEMOBILIZATION
	A. MEC shall inspect the Work Area for evidence of visible debris prior to releasing the area for tear-down. Detection of contamination will require additional cleaning and re-testing of the Work Area.
	B. Remove critical barriers and seals.
	C. Restore previously-removed items, if specified in the bid documents:
	1. Re-mount fixtures and other previously dismounted objects.
	2. Return moveable objects to their original locations.
	3. Install new filters in HVAC systems where filters were previously removed.
	4. Re-establish electric systems and other utilities that were shut down or locked out.

	D. A punch list walk-through shall be conducted for each cleared Work Area within two working days of clearance testing by the MEC, Contractor, school engineer, principal, and AOR. All punch list items shall be completed within five working days of wa...
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	PART 1 -   GENERAL
	1.01 SECTION INCLUDES
	A. These environmental requirements apply to all Board projects. These specifications apply for all demolition, construction and renovation projects that require the removal and disposal of hazardous and/or universal waste in accordance with all appli...
	B. This Section describes the segregation, packaging, labeling, transport, and disposal and/or recycling of hazardous and universal waste materials generated by demolition/renovation activities and the subsequent shipment of properly packaged and labe...
	C. The Contractor’s Work includes work area preparation, sampling and analysis, on-site  handling, supervision of all Work, preparation of reports, protection of on-site persons,  utilities, property and payment of all transport and disposal/recycling...

	1.02 DEFINITIONS
	A. In addition to the terms listed below, all definitions in the laws and regulations specified elsewhere in the specifications are incorporated by reference, whether or not restated herein.
	B. Board: the Owner of the property and the authority ordering the Work specified herein.
	C. Board Representative: the entity responsible for overall project coordination and completion.
	D. Capacitor: device for accumulating and holding a charge of electricity and consisting of conducting surfaces separated by dielectric fluid.
	E. CFR: the Code of Federal Regulations, is the basic component of the Federal Register publication system.  The CFR is a codification of the regulations of the various Federal Agencies.
	F. Chemical Waste Landfill: an open and approved landfill, permitted under 35 IAC Subtitle G Part 814 at which protection against risk of injury to health or the environment from migration of PCBs to land, water or the atmosphere is provided from PCBs...
	G. Component: all removable parts/materials which make up ballasts, bulbs, batteries, and other electrical equipment, a percentage of which can be recycled.
	H. Container: any portable device, in which material is sorted, transported, treated, disposed of, or otherwise handled.
	I. Contractor: the entity responsible for performing the complete scope of work in the Documents. The Contractor may elect to self-perform or subcontract out any portion of the work.
	J. Disposal: to intentionally or accidentally discard, throw away or otherwise complete or terminate the useful life of PCBs and PCB items.  Disposal includes spills, leaks, and other uncontrolled discharges of PCBs as well as actions related to conta...
	K. Disposal Facility: a facility or part of a facility at which hazardous waste is intentionally placed into or on any land or water, and at which waste will remain after closure.
	L. EPA Identification: the unique number assigned by the EPA to each generator or transporter of hazardous waste, and each treatment, storage or disposal facility.
	M. Fluorescent light ballast: a device that electrically controls fluorescent light fixtures and that includes a capacitor containing 0.1 kg or less of dielectric.
	N. Leak or Leaking means any instance in which PCB, chemical, hazardous or universal waste Article, Container or Equipment has any PCB, chemical, hazardous or universal waste residue on any portion of its external surface or surrounding area.
	O. Facility: all contiguous land, structures, other appurtenances, and improvements on the land, used for treating, storing or disposing of hazardous waste.  A facility may consist of several treatment, storage, or disposal operational units, e.g. one...
	P. On-site: within the boundaries of a contiguous property unit.
	Q. OSHA: the federal Occupational Health and Safety Administration.
	R. Landfill: an open and permitted disposal facility or part of a facility where hazardous and special wastes are placed in or on land and which is not a land treatment facility, a surface impoundment, or a combination of them.
	S. Managing Environmental Consultant (MEC): the entity with overall responsibility for the environmental aspects of the project, including design, organization, direction, oversight and control as well as investigations, assessments, and supervision o...
	T. Manifest: the shipping document, EPA form 7710-53, used for identifying the quantity, composition, origin, routing, and destination of hazardous waste during its transportation from the point of generation to the point of treatment, storage or disp...
	U. Polychlorinated Biphenyls (PCBs): any chemical substance that is limited to the biphenyl molecule that has been chlorinated to varying degrees or any combination of substances which contains such substance.
	V. PCB Article Container: any package, can, bottle, bag, barrel, drum, tank, or other device that contains PCB Articles or PCB Equipment, and whose surface(s) has not been in direct contact with PCBs.
	W. PCB Container: any package, can bottle, bag, barrel, drum, tank, or other device that contains PCBs or PCB Articles and whose surface(s) has been in direct contact with PCBs.
	X. PCB Item: any PCB Article, PCB Article Container, PCB Container, or PCB Equipment, that deliberately or unintentionally contains or has as a part of it any PCB or PCBs.
	Y. Recover Refrigerant: to remove refrigerant in any condition from an appliance without necessarily testing or processing it in any way.
	Z. Recycle Refrigerant: to extract refrigerant from an appliance and clean refrigerant for reuse without meeting all of the requirements for reclamation.  In general, recycled refrigerant is refrigerant that is cleaned using oil separation and single ...
	AA. Reclaim Refrigerant: to reprocess refrigerant to at least the purity specified in Air-Conditioning and Refrigeration Institute (ARI) Standard 700-1988, “Specification for Fluorocarbon refrigerants”, and to verify this purity using the analytical m...
	BB. Storage: the holding of hazardous waste for a temporary period, at the end of which the hazardous waste is treated, destroyed, disposed of or stored elsewhere.
	CC. ASDS: Safety Data Sheets, required by OSHA for any chemical in the workplace that that could be expected to cause an exposure to workers during normal use or in emergency situations.
	DD. Toxic Characteristic Leaching Procedure (TCLP): a laboratory test method to determine the mobility of both organic and inorganic compounds present in liquid, solid, and multiphasic wastes performed in accordance with test methods required under 40...
	EE. Transporter: any person engaged in the off-site transportation of special waste and/or hazardous waste within the United States, by air, rail, highway or water, if such transportation requires a manifest under 40 CFR Part 262.

	1.03 SCOPE OF WORK
	A. The work includes all labor, equipment, materials, and supplies necessary to perform the Scope of Work in the bid documents by the procedures described herein. The Contractor, by submitting a bid for the work, represents itself as knowledgeable and...

	1.04 QUALITY ASSURANCE
	A. Work outlined in this Section must be performed by a qualified Contractor, with a minimum of 10 years’ experience, who is thoroughly familiar with working with regulated waste materials of similar size and scope, the Contractor must be familiar wit...
	B. Medical Examinations: The Contractor shall provide workers with a comprehensive medical examination as required by 29 CFR 1910.134 and 29 CFR 1926.62.  The examination will not be required if adequate records show that employees have been examined ...

	1.05 LAWS, REGULATIONS, AND STANDARDS
	A. The Contractor shall assume full responsibility and liability for the compliance with all applicable federal, state, and local regulations pertaining to hazardous, special and universal waste management and disposal/recycling.
	B. Federal Requirements:
	1. Federal requirements which govern the management, hauling and disposal of hazardous, special and universal waste/recycled material include but are not limited to the following:
	a. DOT:  U. S. Department of Transportation, including but not limited to the following:
	1) Hazardous Substances, Title 49, Part 171 and 172 of the Code of Federal Regulations.
	2) Hazardous Material Regulations, General Awareness and Training Requirements for Handlers, Loaders and Drivers,
	3) Title 49, Parts 171-180 of the Code of Federal Regulations.
	4) Hazardous Material Regulations, Editorial and Technical Revisions, Title 49, Parts 171-180 of the Code of Federal Regulations.
	a) EPA:  U. S. Environmental Protection Agency (EPA), including but not limited to the following:
	b) LABOR:  Occupational Safety and Health Administration, including but not limited to:




	C. State Requirements:  Abide by all state requirements which govern the management,    hauling and disposal of hazardous, special and universal waste/recycled material.  In    Illinois, this includes, but is not limited to the following:
	1. Title 35 of the Illinois Administration Code (IAC), including but not limited to the following:
	a. Wastestream Authorization, IAC Chapter I, Subpart b, Part 709.
	b. Hazardous Waste Management Systems: General, IAC Chapter I, Subchapter c, Part 720.
	c. Identification & Listing of Hazardous Waste, IAC Chapter I, Subchapter c, Part 721.
	d. Standards Applicable to Generators of Hazardous Waste, IAC Chapter I, Subchapter c, Part 722.
	e. Standards Applicable to Transporters of Hazardous Waste, IAC Chapter I, Subchapter c, Part 723.
	f. Standards Applicable to Treaters, Storers, and Disposers of Hazardous Waste, IAC Chapter I, Subchapter c, Part 724.
	g. Interim Status Standards of Hazardous Waste Treaters, Storers, and Disposers, IAC Chapter I, Subchapter c, Part 725.
	h. Standards for the Management of Specific Hazardous Waste and Specific Types of Hazardous Waste Management Facilities, IAC Chapter I, Subpart c, Part 726.
	i. Land Disposal Restrictions, IAC Chapter I, Subchapter c, Part 728.
	j. Universal Waste Management, IAC Chapter I, Subchapter d, Part 733.
	k. Solid Waste, IAC Chapter I, Subchapter i, Part 807.
	l. Special Waste Classifications, IAC Chapter I, Subchapter i, Part 808.
	m. Special Waste Hauling, IAC Chapter I, Subchapter i, Part 809.
	n. Standards for New Solid Waste Landfills, IAC Chapter I, Subchapter i, Part 811.
	o. Procedural Requirements for Permitted Landfills, IAC Chapter I, Subchapter i, Part 813.
	p. Standards for Existing Landfills and Units, IAC Chapter I, Subchapter g, Part 814.
	q. Standards for Management of Used Oil, IAC Chapter I, Subchapter e, Part 739.


	D. Local Requirements: Abide by all local requirements as outlines within the Municipal Code of the City of Chicago which governs the management, hauling, and disposal of hazardous, special and universal waste/recycled material.

	1.06 SUBMITTALS
	A. Before start of any hazardous waste removal Work, the Contractor must submit a Hazardous Waste Management Plan to the MEC fifteen (15) days prior to the start of Work.
	B. During the Work, the Contractor must submit the following to the MEC, with ten (10) days of activity, off-site removal, or completion of work if duration is less:
	1. TCLP test results, as required to characterize waste paint chip debris for segregation and packaging purposes prior to transport from the site.
	2. Submit copies of all executed manifests and disposal site receipts and waste quantities within ten (10) days to the MEC.
	3. Receipts for all recycled materials accepted at authorized recycling facilities.  The receipts will include the number of components recycled as well as the amount of materials recycled and/or disposed.
	4. Documents for the removal, handling, recycling or disposal of CFC Refrigerant/Reclamation.
	5. Daily Reports - list names of active workers for each day, work starting and stopping times, visitors to the site, and description of Work accomplished.

	C. Submittal Review:
	1. Review of submittals or any comments made do not relieve the Contractor from compliance with the requirements of the contract specifications and drawings. The purpose of this check is to review for general conformance with the design concept of the...
	2. The Contractor must not begin any Work applicable to this section until all required submittals have been reviewed and accepted by the MEC.


	1.07 HAZARDOUS WASTE PLAN REQUIREMENTS
	A. General Applicability of Codes and Regulations:
	1. Except to the extent that more explicit or more stringent requirements are written directly into the Contract Documents, all applicable codes and regulations have the same force and effect (and are made a part of the Contract Documents by reference...

	B. Contractor Responsibility:
	1. Notice shall be provided to the Board Representative a minimum of 2 working days prior to the removal of any hazardous, special or universal waste and/or recycled hazardous, special or universal waste from the site.
	2. Notice will be provided to the Board Representative within 4 hours of any environmental problems, complaints, fines, citations or issues by any government body or regulatory agency pertaining to hazardous, special or universal waste management and ...

	C. The Contractor must prepare a Hazardous Waste Plan designating appropriate procedures and equipment for performing the Work. The Hazardous Waste Plan must address the proper management/handling and disposal/recycling of wastes generated during Work...
	1. List of Hazardous Waste Equipment:
	a. A description of the proposed equipment to be used during the removal, handling, temporary storage and transport of hazardous materials related to the Work.
	b. Hazardous Material Handling:
	1) Procedures including a description of the method of transportation and  storage of each type of hazardous material, for movement on and off site.
	2) Contractor shall provide a description of procedures for on-site  characterization of chemicals for consolidation prior to disposal/recycling.
	3) 3The plan will include the following documentation for each transporter:
	a) A copy of state and local special waste and/or hazardous waste hauler licenses for each transporter must be provided in the Plan.
	b) U.S. EPA Identification Number of waste hauler.
	c) Current list of all transporting vehicles to be used including:
	d) A list of all licensed qualified truck drivers.  Drivers should be able to provide their driver’s license upon request.
	e) Instances where rail haulers are being used, copies of all applicable permits and licenses for the load on/off site location(s) and/or transfer location(s) will be provided.

	4) Contractor shall provide the following documentation for each disposal/recycling facility:
	a) Name and address of waste disposal facility where hazardous waste materials are to be disposed including:
	b) A signed statement from an authorized representative of the recycling or disposal facility stating the percentage of recycled materials for each of the components including the estimated percentage pertaining to each component which has no recyclin...

	5) Safety Precautions -Personnel:
	a) List safety equipment and clothing to be used per OSHA regulations.
	b) A description of emergency procedures to be followed in case of physical contact, ingestion, inhalation, etc.

	6) Emergency Spills:
	a) A description of methods to be used for containment.
	b) A description of methods to be used for collection and disposal.
	c) A description of methods and materials to be used to restore areas harmed by emergency spills.

	7) Lead-containing Paint Management:
	a) A description of the work procedures that will be utilized to minimize the generation of airborne lead into the environment.

	8) In addition, the Plan will provide:
	a) Specimen copy of Uniform Hazardous Waste Manifest form.
	b) Copy of EPA “Notice of Hazardous Waste Activity” form.
	c) Copy of forms and permits required by federal, state, and local agencies.
	d) Sample of disposal label(s) to be used.






	PART 2 -   PRODUCTS
	2.01 TOOLS AND EQUIPMENT
	A. Disposal Bags:  Provide 6 mil (0.15 mm) thick leak-tight polyethylene bags.
	B. DOT Hazardous Waste Disposal Drums: Provide DOT 17-H Open -Top Drums (55-gallon) in accordance with DOT title 49 CFR Parts 173, 177, 178, and 179.
	C. Fiberboard Drums, cylindrical containers manufactured from sturdy fiberboard will be utilized for storage transportation of electrical equipment.
	D. PCB containing ballasts shall be place in 55-gallon drums with vermiculite packing.  The drums will be sealed, and labeled as containing hazardous PCB waste.  The label shall also include the name and address of the parcel.  However, if ballasts ar...
	E. DOT Hazardous Waste Labels: in accordance with DOT regulations Title 49 CFR parts 173, 177, 178, and 179.
	F. Corrugated “Gaylord” Boxes with the use of a liner will be used to store and transport bulk materials which will be kept on pallets during storage and transportation.
	G. Materials to be used to restore areas harmed by emergency spills.
	H. Safety equipment and associated clothing to be used.
	I. Hazardous material manifests and other related forms required by state and local agencies.
	J. Utilize equipment to recover refrigerant that is appropriate for the following:
	1. Type of system encountered
	2. Refrigerant type
	3. Achieving IEPA-mandated vacuum levels



	PART 3 -   EXECUTION
	3.01 GENERAL REQUIREMENTS
	A. The Contractor shall train each employee performing Work prior to the time of initial job assignment in accordance with applicable regulations.
	B. Respiratory Protection Program:
	1. The Contractor shall furnish each employee required to wear a negative pressure respirator or other appropriate type with a respirator fit test at the time of initial fitting and at least every 6 months thereafter if required by 29 CFR 1910.1025.
	2. The Contractor shall establish and implement a respiratory protection program as required by 29 CFR 1910.134 and 29 CFR 1926.62.

	C. Hazard Communication Program: Establish and implement a Hazard Communication Program as required by 29 CFR 1910.1200.
	D. Post warning signs at entry points to hazardous Work area, as necessary.
	E. Segregate, package, label, transport and dispose of Hazardous Waste in accordance with DOT, EPA, state, and local regulations.
	F. Scheduling/Sequencing of the demolition and/or abatement is to be coordinated by the Contractor.
	G. Contractor shall decontaminate all residues from all surfaces where pre-existing  leaks occur. Contractor shall decontaminate all surfaces where leaks occur during the removal and disposal process.
	H. Extreme care shall be used to prevent leakage of chemicals, liquid wastes, refrigerant, etc. during removal processes.
	I. Do not mix potentially hazardous waste streams or different refrigerants in the same recovery vessel.  Where feasible, separate each type of hazardous waste from other types of hazardous wastes and construction waste.
	J. All electrical circuits shall be de-energized and locked out prior to removal of ballasts. Contractor shall provide temporary lighting as needed.
	K. The Contractor shall identify the location and Commissionership of all on-site transformers. The contents from each transformer shall be characterized for PCB content by the Contractor for proper disposal.
	L. The Contractor shall determine location and type of each radiological waste. The Contractor shall make all arrangements from the proper decommissioning of equipment and disposal of related materials.

	3.02 HAZARDOUS WASTE DESIGNATION
	A. Where not otherwise designated by the Owner as hazardous waste, characterize applicable suspect waste products by conducting representative TCLP testing and referencing 40 CFR Part 261.
	B. Work shall include characterization and proper disposal of any soot contained within boilers, incinerators, or stacks; maintenance fluids within heating/cooling equipment; hazardous chemicals; storage tanks; or lead content of paint present.
	C. Fluids from transformers, electrical equipment, hydraulic equipment, etc. shall be characterized for PCB content per 40 CFR Part 761.
	D. Representative sampling of waste products will be in accordance with EPA Document SW 846.
	E. TCLP test analysis will be performed in accordance with EPA Method 1311.
	F. Radiological Wastes shall be classified in accordance with the NRC operating agreement.

	3.03 HAZARDOUS WASTE
	A. The following waste products are designated by the Owner as non-salvageable and as Hazardous Waste Types:
	1. Waste Type A: PCB waste.
	a. PCB-containing ballasts from fluorescent light fixtures.
	b. PCB-containing electrical transformers and switch gears.
	c. PCB-containing hydraulic fluid, which can be found within but not limited to the following equipment:
	1) Hydraulic-lift elevators
	2) Hydraulic trash compactors
	3) Hydraulic loading dock lifts
	4) Waste Type B: Mercury-containing waste.
	a) Thermostats with mercury switches.  Individually bagged mercury-containing thermostats.
	b) Fluorescent and mercury-vapor lamps/bulbs.
	c) Thermometers.
	d) Gauges and regulators (including those found in waste medical equipment).
	e) Elemental mercury.

	5) Waste Type C:  Medical Waste.
	a) Used and unused sharps.
	b) Contents of bio-hazard waste containers, including drums and bins.
	c) Surplus medical supplies.
	d) Contents of medical devices, such as dialysis machines, ventilators.
	e) Human and animal pathological wastes including tissue samples stored on slides and preserved and unpreserved specimens.

	6) Waste Type D: Chemical Wastes.
	a) Cleaning chemicals such as bleach, ammonia, carpet cleaner, etc.
	b) Laboratory chemicals such as xylenes, benzene, acetic acid, dyes, formaldehyde, etc.
	c) Boiler and water treatment chemicals.
	d) Developing chemicals associated with the processing of x-rays and other photographic images, both used and virgin product.
	e) Unused medicine.
	f) Building maintenance chemicals such as paint, adhesives, glazing compound, caulk compound, roofing materials, concrete binder, resurfacing compounds, etc.
	g) Equipment maintenance chemicals such as lubricants, solvents, and oils.
	h) Fuels, such as gasoline, No. 2 Fuel Oil, and diesel fuel.
	i) Equipment and vessels containing chemicals, such as fire extinguishers, gas cylinders, batteries, and film developing equipment.

	7) Waste Type E:  Refrigerants and CFCs
	a) Refrigerators and freezers.
	b) Air Conditioning units.
	c) Cryogenic Supplies.
	d) Bulk storage of refrigerants.

	8) Waste Type F:  Equipment
	a) Mechanical equipment, such as compressors, generators, compressors, water conditioning vessels, motors, etc.
	b) Electrical equipment such as televisions, computers, monitors, current controllers, etc.
	c) Medical equipment such as vital signs monitors, incubators, crash carts, MRIs, ultrasounds, ventilators, dialysis machines, etc.

	9) Waste Type G:  Radiological Waste
	a) Drummed Radioactive waste.
	b) Equipment that uses a radioactive source including x-rays, mammograms, CAT scans, electron microscopes, scintillation spectrometers, etc.
	c) Smoke detectors.

	10) 1Waste Type H: Lead-containing waste.
	a) Lead paint (liquid or containerized paint wastes).
	b) Lead-contaminated wastes (paint chips, loose debris, etc.).

	11) 1Waste Type I:  Other
	a) Drums of hazardous waste generated prior to the start of the contract.
	b) Wastes accumulated in Crock Pots.
	c) Lab trap drain wastes.
	d) Soot encountered in stacks, incinerators, or associated equipment.





	3.04 HAZARDOUS WASTE PACKAGING AND LABELING
	A. Package each segregated Hazardous Waste Type in containers for offsite removal and disposal/recycle. IMPORTANT: Do Not Mix Waste Streams.
	1. Waste Types A, B, C and I, as applicable:
	a. Package in DOT 17-H Open-Top Drums polyethylene disposal bag liners in accordance with 49 CFR Parts 171-180.
	b. Fill to capacity only with waste.
	c. Install gasket on lid, apply lock ring, and seal.
	d. Apply Hazardous Waste Label to drum side.
	e. Enter required DOT shipping data per applicable regulations.
	f. Adjacent to each label, enter the date indicating when waste was first placed in each drum.
	1) Waste Type D - Chemical Wastes:
	a) Package other wastes as applicable in accordance with Hazardous Wastes Resource Conservation and Recovery Act (RCRA), Title 40, Parts 260-299 of the Code of Federal Regulations.  Overpack drums shall be required as necessary to complete Work.

	2) Waste Type E - Refrigerants and CFCs:
	a) Reference Section 3.8 for details.

	3) Waste Type F - Equipment:
	a) Package all equipment in closable and lockable containers for off-site removal.  Ensure that all liquids, gases or other regulated materials are removed from equipment, as applicable, prior to placement in containers. Comply with all DOT regulation...

	4) Waste Type G - Radiological Wastes:
	a) All radiological equipment shall be packaged and shipped in accordance with 32 IAC 341 regulations.

	5) Waste Type H - Lead-containing Wastes:
	a) Handle, store, transport, and dispose lead or lead-contaminated waste in accordance with 40 CFR 260, 40 CFR 261, 40 CFR 262, 40 CFR 263, 40 CFR 264, and 40 CFR 265.
	b) Comply with land disposal restriction notification requirements as required by 40 CFR 268.
	c) Non-hazardous waste may be disposed of as demolition debris (general refuse).
	d) Submit results of TCLP testing to the EC prior to disposal.




	B. Sealed and Labeled Containers: maintain all containers in a continuously sealed condition after they have been sealed.
	1. Do not reopen sealed containers
	2. Do not place additional waste in sealed containers.


	3.05 TEMPORARY STORAGE
	A. Partially filled containers of hazardous waste may be stored at the Work site for intermittent packaging provided that the following conditions are met:
	1. Each container is properly labeled when it is first placed in service, including the date;
	2. Each container remains closed at all times except when compatible waste types are added;
	3. Each Work site must be secured and/or attended at all times; and
	4. When moved from site to site, each container remains within the geographic boundaries of the facility without moving nor crossing public access highways; and
	5. UNDER NO CIRCUMSTANCES WILL THE ACCUMULATED WASTE REMAIN ON SITE BEYOND NINETY (90) DAYS FROM THE DAY THAT ACCUMULATION IN THE CONTAINER WAS INITIATED.


	3.06 REMOVAL OF HAZARDOUS WASTES
	A. Immediately seal containers of hazardous waste as each the container is filled.   Remove containers of hazardous waste from the Work site within forty-eight (48) hours of being filled.
	B. Transporting filled containers from the Work site to an approved disposal site or recycling center utilizing licensed hauler.
	C. All fluorescent light ballasts shall be removed. Those labeled “NO PCBs” shall be packaged separately from those which indicate PCB or do not indicate PCB condition.
	D. Subject to the Board Representative’s approval, the Contractor shall arrange with the electric utility provider for the removal of transformers which are owned by the utility provider from the site.
	E. Subject to the Commission Representative’s approval, the contractor shall remove and dispose of all transformers which are not owned by the electric utility provider.
	F. Continuously maintain custody of all hazardous material generated at the Work site including security, short-term storage, transportation and disposition until custody is transferred to an approved disposal site or recycling center.
	G. Do not remove, or cause to be removed, hazardous waste from the Property without a legally executed Uniform Hazardous Waste manifest.
	H. At completion of hauling and disposal of each load, submit copy of waste manifest, chain of custody form, and landfill receipt to the Board Representative.

	3.07 RECYCLING AND RECOVERY
	A. Turn over waste which contains materials for which recovery and/or recycling is possible to an approved recycling center.  Materials subject to recycling include, but are not limited to:
	1. Fluorescent light tubes.
	2. Lead acid batteries.
	3. Combustible lead-based painted building components and lead-based paint chips.
	4. Televisions and computers.
	5. Ethylene Glycol or other related fluids found within cooling systems.
	6. Mechanical and medical equipment.
	7. Non-PCB-containing oils.
	8. Fuel.
	9. Maintenance chemicals.
	10. Gas cylinders and fire extinguishers.
	11. Lead Shielding Materials.


	3.08 STORAGE & TRANSPORTATION OF REFRIGERANTS / CFCS
	A. Use proper storage vessel when recovering refrigerants.
	1. IDOT containers meeting the ARI standard.
	2. Container working pressure rating must comply with IDOT requirements (49 CFR).
	a. For Refrigerant HCFC-22: Minimum working pressure rating of 260 psig.
	b. For Refrigerant CFC-11 (Low-Pressure Refrigerants):  Drums of steel construction and designated as 17C or 17E.
	1) Open top and plastic drums shall not be used.
	2) Previously filled, disposable cylinders shall not be used to store or transport recovered refrigerants.



	B. All recovery vessels shall be visually inspected by the Contractor prior to filling.  The Contractor shall inspect and provide the following upon request:
	1. Verification of proper IDOT specification.
	2. Pressure rating verification.
	3. Current hydrostatic test date.
	4. Cylinder shall be free of surface dents and imperfections.

	C. Provide required labeling for recovery vessel.
	D. Return all refrigerant to reclamation facilities to be reprocessed to ARI 700 1988 Standards or dispose in an approved facility.
	E. The Contractor shall provide the Commission representative with required documents for CFC Refrigerant/Reclamation within ten (10) days.

	3.09 REMOVAL OF NON-HAZARDOUS WASTE MATERIAL
	A. Transport and legally dispose of non-hazardous waste products, materials, residues and refuse at a location not on City’s property.
	B. Non-hazardous waste products, materials, residues and refuse include, but are not necessarily limited to:
	1. Materials which are determined to be non-hazardous wastes through objective sampling in accordance with EPA Document SW-846 and laboratory analysis in accordance with EPA Method 1311.
	2. Emptied hazardous material containers: containers holding a material with constituents listed on the SDS as hazardous.
	a. When a container is emptied of its hazardous contents by pouring or scraping so that less than one inch of material remains in the bottom of the container, the container is considered “empty” and is not in itself a hazardous waste.
	b. Emptied hazardous material containers may be disposed of as construction debris waste (i.e. non-hazardous).
	1) Personal protective clothing and safety equipment with de minimis or trace contamination.



	C. Keep premises in a clean and orderly condition during performance of all Work.
	D. Place non-hazardous construction debris wastes in secure containers for local landfill disposal on a daily basis.
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	PART 1 -   GENERAL
	1.01 SECTION INCLUDES
	A. These environmental requirements apply to all Board projects. These specifications apply for all demolition, construction and renovation projects that require the removal and disposal of animal excrement and carcasses in accordance with all applica...
	B. Animal excrement, primarily bird and bat droppings, accumulates on and around the outside of Board buildings, and also some interior building areas.  Animal droppings create an environment favorable to the development of microbiological organisms p...

	1.02 DEFINITIONS
	A. In addition to the terms listed below, all definitions in the laws and regulations specified elsewhere in the specifications are incorporated by reference, whether or not restated herein.
	B. Architect on Record (AOR): any person or firm employed by the Board for the purpose of designing the project.
	C. Abatement Supervisor (Supervisor): any person who supervises abatement workers. This person must be trained, accredited, and licensed as required.
	D. Board: the Owner of the property and the authority ordering the Work specified herein.
	E. Board Representative: the entity responsible for overall project coordination and completion.
	F. Contractor, or in case of stand-alone projects Abatement Contractor (AC): the entity responsible for performing the complete scope of work in the bid documents. The Contractor may elect to self-perform or subcontract out any portion of the Work.
	G. HEPA Filter: a High Efficiency Particulate Air filter capable of trapping 99.97% percent of particles greater than 0.3 micrometers in mass median aerodynamic equivalent diameter.
	H. IDPH: the Illinois Department of Public Health.
	I. Managing Environmental Consultant (MEC): the entity with overall responsibility for the environmental aspects of the project, including design, organization, direction, oversight and control as well as investigations, assessments, and supervision o...
	J. OSHA: the federal Occupational Health and Safety Administration.
	K. Plasticize: to apply plastic sheeting over surfaces or objects to protect them from contamination or water damage.
	L. Personal Protective Equipment (PPE): the protective suits, head and foot covers, gloves, respirators and other items used to protect persons from potential hazards.
	M. RCRA: the Resource Conservation and Recovery Act and associated regulations as referenced in Laws, Regulations and Standards specified elsewhere in the specifications.
	N. SDS: Safety Data Sheets, required by OSHA for any chemical in the workplace that that could be expected to cause an exposure to workers during normal use or in emergency situations.
	O. Work: the obligations of the Contractor under the Contract Documents. Work includes, unless specifically excepted by the Contract Documents, the furnishing of all materials, labor, equipment, supplies, plant, tools, scaffolding, transportation, sup...
	P. Work Area: the area or areas where abatement is being conducted.

	1.03 SCOPE OF WORK
	A. The Work includes all labor, equipment, materials, and supplies necessary to perform the Scope of Work in the bid documents by the procedures described herein.  The Contractor, by submitting a bid for the Work, represents itself as knowledgeable an...
	B. Removal of animal excrement, carcasses, and contaminated debris shall be conducted at all locations throughout the interior and exterior of the building whether specifically mentioned or not.  All excrement removal/cleanup work shall be conducted a...
	C. Removal of animal excrement and/or associated contaminated soil listed in the bid documents, including isolating the Work Areas, protection of adjacent areas, cleanup, proper packaging and disposal of wastes, and all other steps necessary to comple...
	D. Repair or replacement of damaged surfaces, fixtures, or furnishings to restore them to their pre-existing condition to the satisfaction of the Board Representative.
	E. When the bid documents include lead and asbestos abatement items in the same spaces, typically animal excrement abatement shall be performed first.
	F. Waste droppings and soil when not otherwise contaminated, may be disposed of as normal construction waste.
	G. Compliance with all applicable laws, regulations, standards, and these specifications.  In the case of a conflict, the contractor shall comply with the most stringent.
	H. All licenses, accreditations, permits, fees, notifications, reports, or other documents required by law, regulation, this specification, or the bid documents.

	1.04 LAWS, REGULATIONS AND STANDARDS
	A. The following laws, regulations, and standards are incorporated by reference:
	1. 29 CFR 1910: OSHA General Industry Standards.
	2. 29 CFR 1926: OSHA Construction Standards.


	1.05 MONITORING
	A. The MEC will provide project monitoring independent from the contractor, as follows:
	1. Prior to the start of the Work:
	a. Confirm the locations and amounts of previously identified suspect materials, and  assume they are contaminated with microbiological growth.
	b. During the Work:
	1) Observe the Work periodically for compliance with project specifications.
	2) The MEC may stop the Work if abatement materials are not being maintained wet, or airborne emissions are observed.  The Contractor shall be responsible for taking corrective action to prevent recurrence, and cleaning adjacent areas that become cont...

	c. Upon completion of the Work:
	1) Visually inspect for visible debris.  The Contractor shall be required to re-clean the area or portions of areas until no visible debris remains.
	2) The MEC will confirm and document that proper cleanup and disinfection procedures were followed.




	1.06 SUBMITTALS
	A. Evidence that all contractor employees in the Work Areas are trained and accredited in accordance with OSHA and specification requirements:
	1. Proof of animal excrement abatement training, as specified elsewhere in the specifications.
	2. Physician’s written opinion to perform asbestos abatement and wear a respirator.
	3. Respirator fit test for negative pressure respirators.
	4. Waste Disposal Receipt.



	PART 2 -   PRODUCTS
	2.01 TOOLS AND EQUIPMENT
	A. All equipment shall at least conform to minimum industry standards.
	B. Equipment:
	1. Respirators shall be NIOSH-approved for use with contaminants anticipated in the Work.
	2. Full-body safety harnesses shall be used with approved lanyards for fall protection.  Safety belts are not permitted.
	3. Other safety equipment, such as hard hats, eye protection, gloves, and footwear shall comply with their respective ANSI standards.
	4. Negative air machines shall provide HEPA filtration and conform to ANSI Z9.2 fabrication criteria.
	5. Tools:
	a. Shovels and scoops.  Plastic or rubber models are recommended
	b. Scrapers, brushes, utility knives, and other hand tools which shall not cause damage to building surfaces.
	c. Power tools such as, but not limited to saws, pneumatic chisels, brushes, sanders, and needle guns shall be equipped with shrouds and HEPA-filtered local exhaust systems to capture released particles.



	2.02 MATERIALS
	A. Installed materials which become a part of the Work shall be of good quality, non- lead-bearing, free of asbestos, and conform to the respective reinstallation specification sections.
	B. Abatement Materials:
	1. Poly sheeting for all applications shall be 6-mil nominal thickness.
	2. Tape shall be 2 or 3 inch duct tape or other waterproof tape suitable for joining poly seams and attaching poly sheeting to surfaces.
	3. Spray adhesives shall be non-flammable and free of methylene chloride solvents.
	4. Disposal bags shall be 6-mil.
	5. Disposable suits, hoods, and foot coverings shall be TYVEK or similar.
	6. Solvents shall be compatible with any primers, mastics, adhesives, paints, coatings, or other surfacing materials to be installed following their use.
	7. Cleaners shall be alkaline, non-phosphate based solutions.
	8. Disinfectants shall be EPA approved solutions manufactured for the eradication of bacteria.



	PART 3 -   EXECUTION
	3.01 EMPLOYEE TRAINING, QUALIFICATION, AND MEDICAL SCREENING
	A. Supervisors and Workers shall have successfully completed training in animal excrement abatement.  This training shall be conducted by a Certified Industrial Hygienist or other professional knowledgeable in the potential hazards and safe removal of...
	1. Potential risks, diseases, and health effects.
	2. Engineering and administrative controls.
	3. Work practices, including wet removal, cleaning, and disinfecting methods.
	4. PPE usage, including respirator training and fit testing.
	5. Waste packaging, handling, and disposal.
	6. Specification requirements.
	7. Medical Screening. All Contractor personnel shall have a current medical examination.  An occupational physician shall assist the contractor in selecting personnel for cleanup of animal excrement.  Medical screening shall include general health sta...


	3.02 RESPIRATORY PROTECTION
	A. Respiratory protection shall be worn as follows.
	1. Exterior Work: Full-face APR w/ HEPA filters
	2. Interior Work: Full-face PAPR w/ HEPA filters

	B. Contractor shall have a written respiratory protection program in accordance with Laws, Regulations and Standards, specified elsewhere in the specifications, for airborne biological hazards.

	3.03 HYGIENE PRACTICES
	A. Eating, drinking, smoking, chewing gum or tobacco, and applying of cosmetics are not allowed in the Work Area.
	B. Personal Protective Equipment (PPE) shall be worn throughout excrement cleanup and disinfection procedures to protect against potential pathogenic biological hazards, and skin and respiratory irritation from use of cleaners and disinfectants.  All ...
	C. Personal protection equipment shall include:
	1. Respirators
	2. Full body disposable suits, headgear, and footwear.
	3. Gloves.
	4. Hard hats.
	5. Non-disposable footwear and clothing shall remain in the Work Area shall be disposed of as contaminated material or decontaminated when the job is completed.
	6. Authorized visitors shall be provided with suitable PPE when PPE is required in the Work Area.
	7. For Interior work, a Personnel Decontamination Facility is required.  Provide at least four air-changes per hour within the decontamination unit.  The decontamination unit may be remotely located if not feasible to locate adjacent to the Work Area.
	a. When a remote decontamination (decon) unit is used, personnel shall use a double-suiting procedure for traveling between the Work Area and the decon. Persons shall HEPA-vacuum the exterior of their disposable suits at the entry to the Work Area, pu...
	b. For Exterior work, a remote decon facility shall be used.



	3.04 PROHIBITED ACTIVITIES
	A. Performing removal while school is in session.
	B. Use of high-pressure water to wet accumulated excrement.
	C. Dry removal or dry sweeping.
	D. Use of compressed air for cleaning.
	E. Use of high speed power tools not equipped with a HEPA-filtered local exhaust system.
	F. Use of tools that can damage building surfaces, such as coarse wire brushes.

	3.05 WORK AREA ISOLATION AND PREPARATION
	A. General Preparation:
	1. Post warning signs at entrances to the Work Area.  Wording shall be at least two inches high stating, “Warning. Potential Inhalation Hazard.  Unauthorized Entry Prohibited”.
	2. Secure the Work Area from entry by unauthorized persons.
	3. Exterior Preparation:
	a. 6-mil plastic sheeting shall be placed over the ground, foundation, or other surfaces below the abatement area.
	b. Unauthorized entry shall be prevented by using appropriate barriers, such as warning tape, fencing, or other suitable barriers.
	c. Nearby air intakes, grilles, windows, and other openings into the building interior shall be sealed off with poly and tape.  Building air handling systems shall be turned off.
	d. All electric power in the Work Area shall be protected with ground-fault circuit interrupters.

	4. Interior Preparation:
	a. Immoveable objects shall be pre-cleaned and protected with 6 mil poly sheeting and sealed with tape. Moveable objects shall be pre cleaned and moved from the Work Area and stored in a location designated by the MEC.
	b. Unauthorized entry shall be prevented by using appropriate barriers, such as warning tape, fencing, or other suitable barriers.
	c. Air intakes, grilles, windows, doors, and other openings shall be sealed off with poly and tape.  Forced air ventilation systems shall be turned off.
	d. Turn off electrical circuits in the Work Area as much as possible.  All electric power in the Work Area shall be protected with ground-fault circuit interrupters.
	e. Negative air machines (NAMs) shall be installed in the Work Area and exhausted to the outside to create a negative pressure in the Work Area.  A sufficient number of NAMs shall be installed to provide four air changes per hour.  NAMs shall remain i...



	3.06 ABATEMENT PROCEDURES
	A. Accumulated materials shall be saturated with a disinfectant solution using a low-velocity mist spray, and kept wet during removal.
	B. Clean up small amounts of fresh droppings by saturating with a disinfectant solution, and scraping or hosing with water.
	C. Remove bulk material in such a way as to prevent debris from becoming airborne.
	D. Materials shall be double-bagged or containerized as it is removed.  Remove waste containers from Work Area by hand or chute.  Wastes shall not be dropped or thrown.
	E. Appropriate OSHA protection shall be provided, as needed.  The Contractor is responsible for compliance with all applicable OSHA regulations and guidelines.

	3.07 CLEANING AND DECONTAMINATION
	A. All visible accumulations of droppings, debris, waste containers, tools, and unnecessary equipment shall be removed from the Work Area.  Reusable tools and equipment shall be cleaned and disinfected using materials specified prior to removal from W...
	B. Protective poly shall be folded in on itself, rolled up, and placed in 6-mil disposal bags.
	C. Work Area surfaces shall be HEPA vacuumed.
	D. Clean and disinfect Work Area surfaces using materials specified.

	3.08 FINAL CLEARANCE
	A. Cleaning may be discontinued when no visible debris is present, and upon completion and verification of proper cleaning and disinfecting of exterior and interior surfaces.  The cleaning and disinfection process will be considered complete once the ...

	3.09 WASTE DISPOSAL AND EQUIPMENT LOAD-OUT
	A. Packaging Waste:
	1. All wastes, including removed droppings and soil, containment poly, critical barrier materials, suits, respirator filters, vacuum HEPA filters, water filters, and other potentially contaminated items shall be properly packaged for disposal.
	2. Use 6-mil plastic bags with “goose-neck” seal, or other impermeable containers.
	3. Wrap large or irregular items in 6-mil poly sheeting and seal with tape.
	4. Sharp, jagged, or other items that may puncture poly shall be packaged in rigid impermeable containers such as drums or boxes, or wrapped in burlap or other protective covering before sealing in bags or poly sheeting.
	5. Label containers with name and address of generator and abatement location.
	6. Removing Items from Work Area:
	a. Packaged wastes shall be HEPA-vacuumed before removing from the Work Area.

	7. Storage of packaged wastes shall be in an enclosed dumpster or other suitable container that can be secured. The secured container shall be kept locked at all times to prevent unauthorized access.
	8. Shipment of Items from Project:
	a. Decontaminated wastes and debris may be disposed as normal construction and demolition debris.
	b. Decontaminated tools and equipment may be shipped by normal carrier to warehouse, another job site, or other destination.

	9. Packaged wastes shall be disposed of only in landfills approved and permitted for accepting construction debris.
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