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PROFESSIONAL SERVICES AGREEMENT
ARCHITECT OF RECORD

AGREEMENT NO. PS-658

THIS AGREEMENT, dated as of the 13th day of May, 2003, but actually executed on
the date witnessed hereinbelow, by and between the PUBLIC BUILDING COMMISSION OF
CHICAGO, a municipal corporation of the State of Illinois, having its principal office at Room
200, Richard J. Daley Center, 66 W. Washington, Chicago, Illinois 60602, hereinafter called
"Commission", and Fox and Fox Architects and Engineers with offices located at 330 South
Wells Street, Chicago, lilinois 60606, hereinafter referred to as the " Architect".

WITNESSETH

WHEREAS, the Commission, on behalf of the City of Chicago Fire Department
(referred to in this Agreement as the “User Agency™), intends to undertake the construction and/or
improvement of the following facility or facilities in Chicago, Illinois, described in Schedule A to

this Agreement:

Engine 102 Fire Station
7200 North Clark Street
Chicago, Illinois

hereinafter called the "Project”; and

WHEREAS, the Commission requires certain professional services, described in Schedule
A to this Agreement (the "Services"), in connection with the Project and desires to employ the
Architect, on the terms and conditions set forth in this Agreement, to perform such Services; and

WHEREAS, the Architect desires so to be retained by the Commission and has represented
to the Commission that the Architect has the knowledge, skill, experience and other resources
necessary to perform the Services in the manner herein provided; and

WHEREAS, the Architect has consulted with the Commission, reviewed the Project
Documents (defined below) and taken such other actions as the Architect has deemed necessary or
advisable to familiarize itself with the scope and requirements of the Project and the Services;

WHEREAS, the Architect has made site inspections, consulted with the Commission and
the User Agency, and is fully acquainted with the requirements of the foregoing Project described in
the Program attached hereto; and

WHEREAS, the Construction Budget for the Project as determined by Commission is Six
Million Two Hundred Thousand Dollars and No Cents ($6,200,000.00) and the Architect does
hereby confirm to the Commission that such Budget, based upon current area, volume or other unit
cost, the requirements of the Program and allowances for cost escalation and Project contingencies,
is reasonable for the construction of the Project; and

30f35 5/15/03
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WHEREAS, the Architect represents that it is qualified and competent by education,
training and experience to prepare drawings, specifications and construction documents necessary
to complete the Project in accordance with standards of reasonable professional skill and diligence;

NOW THEREFORE, the Commission and the Architect, for the considerations
hereinafier set forth, AGREE as follows:

1. Incorporation of Recitals. The Recitals set forth herein above and the following documents
are incorporated into this Agreement.

2. Definitions. The following phrases have the same meanings for the purposes of this
Agreement:
a. Agreement means this professional services Agreement, including all exhibits or

documents attached hereto and/or incorporated by reference herein, and all
amendments, modifications, or revisions made in accordance with the terms hereof.

b. Architect means the company or other entity identified in this Agreement, and such
successors or assigns, if any, as may be authorized by the terms and conditions of
this Agreement.

C. Commission as herein referred to shall include the Commission's Chairman,

Secretary, Assistant Secretary, Executive Director, Director of Construction,
Managing Architect, Project Manager, or designated consultant or consultants,
including the Commission’s authorized representative identified in Schedule E,
paragraph E.6, acting on behalf thereof, as designated by the Commission in writing,
for the purpose of giving authorizations, instructions, and/or approval pursuant to
this Agreement.

d. Construction Budget means the total funds budgeted by the Commission for
constructing the Project and furnishing all items necessitated by the Program which
shall be shown or described in the Contract Documents to be prepared by the
Architect in accordance with this Agreement, but does not include any payments
made to the Architect or sub-consultants or reimbursable expenses pursuant to
Schedule C, paragraph C.3.

€. Contingent Additional Services means additional services to be provided by the
Architect for the Project pursuant to the provisions of Schedule A of this
Agreement.

f Contract Documents consists of all of the component parts of the Contract

between the Commission and the General Contractor for the construction and
improvement of the Project including, without limitation, the general and special
conditions, technical specifications, drawings, addenda, bulletins and modifications

thereto.
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g Project means the construction and/or improvement of the facility or facilities
specified on page 1 of this Agreement. '
h. Reimbursable Expenses as herein referred to includes actual expenditures, as

identified in Schedule C, paragraph C.3.1, made by the Architect.

i. Services means collectively, the services duties and responsibilities that are
necessary to allow the Architect to provide the Services required by the Commission
under this Agreement. The required Services are described in Schedule A of this
Agreement.

j- Special Consultants includes, but is not limited to, cost analysis, kitchen design,
masonry, roofing and elevator consultants.

k. Sub-consultant means a firm hired by the Architect to perfbnn professional
services related to the construction and/or improvement of the Project.

1 Technical Personnel as herein referred to includes partners, officers and all other
personnel of the Architect, including technical typists assigned to the Project,
exclusive of general office employees.

m. User Agency means the municipal corporation that requested the Commission to
undertake the construction and/or improvement of the Project.

3. Incorporation of Documents. The documents identified below in this paragraph are hereby
incorporated in and made a part of this Agreement. By executing this Agreement, the Architect
acknowledges and agrees that the Architect is familiar with the contents of each of such documents
and will comply fully with all applicable portions thereof in performing the Services.

a. Project Documents. The plans and specifications for the Project, to the extent that
plans and specifications for the Project have been prepared, as set forth and
described on Schedule B to this Agreement.

b. Policies Concerning MBE and WBE. The Commission's policies conceming
utilization of minority business enterprises ("MBE") and women business
enterprises ("WBE"), as the same may be revised from time to time.

4, Engagement and Standards for Performing Services.

a. Engagement, The Commission hereby engages the Architect, and the Architect
hereby accepts such engagement, to provide the Services described in Schedule A
to this Agreement, as the same may be amended from time to time by mutual
agreement of the Commission and the Architect.

Sof35 5/15/03
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b. Nondiscrimination. The Architect agrees that in performing this Agreement the
Architect will not discriminate against any worker, employee, applicant for
employment, or any member of the public, because of race, color, creed, national
origin, gender, age, or disability, or otherwise commit an unfair labor practice.
The Architect certifies that he/she is familiar with, and will comply with, all
applicable provisions of the Civil Rights Act of 1964, 28 U.S.C. § 1447, 42
U.S.C. §§ 1971, 1975a-1975d, 2000a to 2000h-6 (1992); the Age Discrimination
in Employment Act of 1967, 29 U.S.C. §§ 623-634 (1992); the Americans with
Disabilities Act of 1990, 29 U.S.C. § 706, 42 U.S.C. §§ 12101-12213, 47 U.S.C.
§§ 152, 221, 225, 611 (1992); 41 C.F.R. § 60 (1992); 41 CF.R. § 60 (1992},
reprinted in 42 U.S.C. 2000(e) note, as amended by Executive Order No. 11,375
32 Fed. Reg. 14,303 (1967) and by Executive Order No. 12,086, 43 Fed. Reg.
46,501 (1978); the Age Discrimination Act, 43 U.S.C. Sec. 6101-6106 (1981);
P.L. 101-336; 41 C.F.R. part 60 et seq. (1990); the Illinois Human Rights Act, 775
ILCS 5/1-101 et seq. (1990), as amended; the Discrimination in Public Contracts
Act, 775 TLCS 10/0.01 et seq. (1990), as amended; the Environmental Barriers
Act., 410 ILCS 25/1 et seq; and the Chicago Human Rights Ordinance, Chapter
2-160, Section 2-160-010 ef seq. of the Municipal Code (1990), as amended. The
Architect further agrees to furnish such reports and information as may be
requested by the Commission, the Illinois Department of Human Relations, or any
other administrative or governmental entity overseeing the enforcement, or
administration of, or compliance with, the above mentioned laws and regulations. -

c. Employment procedures: preferences and compliance. Salaries of employees of
the Architect, performing work under this Agreement, shall -be paid
unconditionally, and not less often than once a month, without deduction or rebate
on any account except such payroll deductions as are mandatory or permitted by
applicable law or regulations. The Architect certifies that he/she is familiar with,
and will comply with, all applicable provisions of 820 ILCS 130/0.01 through
130/12 thereof (Prevailing Wage Act), 30 ILCS 570/1 through 570/7
(Employment of Illinois Workers on Public Works Act) and 30 ILCS 560/0.01
through 560/7 (Public Works Preference Act). The Architect shall also comply
with all applicable "Anti-Kickback” laws and regulations, including the "Anti-
Kickback" Act of 1986, 41 U.S.C. §§ 51-58 (1992); 18 U.S.C. § 874 (1992); 40
U.S.C. § 276¢ (1986) and the Tilinois Criminal Code of 1961 720 ILCS 5/33E-1
et. seq. If, in the performance of this Agreement, there is any direct or indirect
"kick-back”, as defined in any of the above mentioned laws and regulations, the
Commission may withhold from the Architect, out of payments due to.the
Architect, an amount sufficient to pay any underpaid employees the difference
between the salaries required hereby to be paid and the salaries actually paid such
employees for the total number of hours worked. The amounts withheld may be
disbursed by the Commission for and on account of the Architect to the respective
employees to whom they are due, as determined by the Commission in its sole
discretion.
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d. Compliance with Policies Concerning MBE and WBE. Without limiting the
generality of the requirements of the policies of the Commission referred to in
paragraph 2 above, the Architect agrees to use its best efforts to utilize minority
business enterprises for not less than twenty-five percent (25%) and women
business enterprises for not less than five percent (5%) of the value of the
Services, in accordance with the Resolution passed by the Board of
Commissioners of the Commission on February 11, 1992, conceming
participation of minority business enterprises and women business enterprises on
contracts awarded by the Commission and to furnish to the Commission, such
reports and other information concerning compliance with such Resolution as may
be requested by the Commission from time to time.

e. No Damage for Delays. The Architect agrees that no charges for damages or claims
for damages due to delays shall be asserted by it against the Commission for any
delays or hindrances from any cause whatsoever during the progress of any portion
of the Services. Such delays or hindrances, if any, shall be compensated for by an
extension of time to complete the Services, for such reasonable period as may be
mutually agreed upon between the parties, it being understood, however, that the
agreement of the Commission to allow the Architect to complete the Services or any
part of them after the time provided for the completion thereof herein shall in no
way operate as a waiver on the part of the Commission of any of its rights
hereunder.

f. Records. * The Architect shall maintain accurate and complete records of
expenditures, costs and time incurred by the Architect and by consultants engaged
by the Architect in connection with the Project and the Services. Such records shall
be maintained in accordance with recognized commercial accounting practices. The
Commission may examine such records at the Architect's offices upon reasonable
notice during normal business hours. The Architect shall retain all such records for
a period of not less than five calendar years after the termination of this Agreement.

g. Time of Essence. The Architect acknowledges and agrees that time is of the essence
in the performance of this Agreement and that timely completion of the Services is
vital to the completion of the Project by the Commission. The Architect agrees to
use its best efforts to expedite performance of the Services and performance of all
other obligations of the Architect under this Agreement and any other agreements
entered into by the Commission which are managed or administered by the
Architect as a result of the Architect's engagement hereunder.

h. Compliance with Laws. In performing its engagement under this Agreement, the
Architect shall comply with all applicable federal, state and local laws, including but
not limited to, those referenced in subparagraphs (b) and (c) above and in the
documents referred to in paragraph 3 of this Agreement.
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i Progress Meetings. Meetings to discuss the progress of the Project and/or to review
the performance of the Architect may be scheduled upon the Commission's request,
at mutunally agreeable times and locations, and the Architect agrees to cause such
meetings to be attended by appropriate personnel of the Architect engaged in
performing or knowledgeable of the Services.

J- Defects in Project. The Architect shall notify the Commission immediately
regarding any significant problems in connection with the Project 1nclud1ng, but not
limited to, construction defects, cost overruns or scheduling delays. '

k. Performance Standard. The Architect represents and agrees that the Services
performed under this Agreement will proceed with efficiency, promptness and
diligence and will be executed in a competent and thorough manner, in accordance
with reasonable professional standards in the field. The Architect further agrees that
it will assign to the Project at all times during the term of this Agreement the
number of experienced, appropriately trained employees necessary for the Architect
to perform the Services in the manner required hereunder.

L Changes (Amendments). The Commission may from time to time, request
changes to the terms of the Agreement or in the Scope of Services of the Architect
to be performed hereunder. Such changes, including any increase or decrease in the
amount of compensation and revisions to the duration of the Services, which are
mutually agreed upon by and between the Commission and Architect, shall be
incorporated in a written amendment to this Agreement. The Commission shall not
be liable for any changes absent such written amendment. |

m. Energy Conservation Ordinance. Whenever the services of the Architect require
design of new buildings and structures, addition or alteration of existing buildings
and structures or portion thereof, Architect must comply with the provisions of the
Energy Conservation Ordinance, Chapter 18-13 of the Municipal Code of Chicago
as appropriate. The Architect shall also select and/or recommend for instaliation
by contractor energy-efficient mechanical, service water-heating, electrical
distribution and illumination systems and equipment for the effective use of
energy in these buildings and structures as appropriate.

5. Termn.

a. Duration. The term of this Agreement shall begin on the Commencement Date of
Services specified in Schedule A to this Agreement and, subject to the provisions of
subparagraph (b) below, shall expire upon completion of the Services and
acceptance thereof by the Commission or, if the Services are of an going nature, on
the Completion Date of Services specified in Schedule A. The Commission and the
Architect may, from time to time, by mutual agreement, extend the term of this
Agreement by amending Schedule A hereto.
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b. Termination or Suspension by the Commission. The Commission shall have the
right, at any time, to terminate the term of this Agreement, with or without cause, by
written notice given to the Architect at least thirty (30) days prior to the effective
date of termination. In addition, the Commission shall have the right, at any time
and from time to time, with or without cause, to suspend the performance of the
Architect hereunder with respect to all or any part of the Services, by written notice
given to the Architect at least five (5) days prior to the effective date of suspension.
Termination or suspension of this Agreement shall not relieve the Architect from
liabitity for the performance of any obligation of the Architect under this Agreement
performed or to have been performed by the Architect on or before the effective date
of termination or suspension. Provided the Architect is not in default under this
Agreement at the time of termination or suspension, the Commission agrees to pay
to the Architect, in accordance with the terms of this Agreement, all compensation
and reimbursements due to the Architect for periods up to the effective date of
termination or suspension. In no event shall the Commission be liable to the
Architect for any loss, cost or damage which the Architect or any other party may
sustain by reason of the Commission terminating or suspending this Agreement as
provided herein; provided, however, that the Commission may, in its sole discretion,
reimburse the Architect for actual expenses approved by the Commission.

c. Termination by the Architect. If the Project, in whole or substantial part, is stopped
for a period longer than thirty (30) days under an order of any court or other
governmental authority having jurisdiction of the Project, or as a result of an act of
government, such as a declaration of national emergency making materials
unavailable, through no act or fault of the Architect, or if the Commission fails to
make any payment or perform any other obligation hereunder, the Architect shall
have the right to terminate this Agreement, by wriiten notice given to the
Commission at least seven (7) days prior to the effective date of termination, and
shall have the right to recover from the Commission all compensation and
reimbursements due to the Architect for periods up to the effective date of
termination.

d. Force Majeure. Neither of the parties shall be liable to the other for any delay or
failure in performance hereunder due to a force majeure event. If a force majeure
event occurs, the party delayed or unable to perform shall give prompt notice to the
other party, and the Commission may, at any time during the continuation of the
force majeure event, elect to suspend the performance of the Architect under this
Agreement for the duration of the force majeure event. The Commission shall not
be obligated to pay for Services to the extent and for the duration that performance
thereof is delayed or prevented by the force majeure event, but, provided the
Architect is not in default of any obligation of the Architect hereunder, the
Commission shall pay to the Architect, according to the terms hereof, all
compensation and reimbursements due to the Architect for periods up to the
effective date of suspension.
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6. Compensation of the Architect and Reimbursement for Expenses. The Commission shall
compensate the Architect in the amount and the manner set forth in Schedule C to this Agreement.

7. Rights and_Obligations of Commission. In connection with the administration of the
Project by the Commission and the performance of this Agreement by the Architect, the
Commission shall have the following rights and obligations, in addition to those provided
elsewhere in this Agreement:

a. Information. The Commission shall provide the Architect all reasonably requested
information conceming the Commission's requirements for the Project and the
Services.

b. Review of Documents. Subject to the provisions of subparagraph 3 (¢} above, the

Commission agrees to make a reasonable effort to examine documents submitted by
the Architect and render decisions pertaining thereto with reascnable promptness.

c. Site Data. To the extent the Commission determines to be necessary for the
Architect to perform the Services, the Commission may furnish, or may authorize
the Architect to obtain from a consultant or consultants approved by the
Commission as Reimbursable Expenses: (i) a certified survey of the site or sites;
(ii) information concerning locations, dimensions and data pertaining to existing
buildings and other improvements; (iii) title information; and (iv) information
concerning available service and utility lines. The Architect shall not be liable to the
Commission for the substantive content of such tests and reports obtained from a
consultant engaged by the Architect and approved by the Commission, provided that
the Architect has exercised reasonable diligence in the selection of the consultant.

d. Tests and Reports. To the extent required for the Architect to perform the Services,
the Commission may furnish structural, civil, chemical, mechanical, soil and/or
other tests and reports or may authorize the Architect to procure such tests and
reports from a consultant or consultants approved in writing by the Commission as
Reimbursable Expenses. The Architect shall not be liable to the Commission for the
substantive content of such tests and reports obtained from a consultant engaged by
the Architect and approved by the Commission, provided that the Architect has
exercised reasonable diligence in the selection of the consultant and provided that
the Architect has caused the consultant to purchase and maintain professional
liability insurance in accordance with paragraph E.6 of Schedule E protecting the
Commission, the User Agency, and the Architect from any loss or claim arising out
of the consultant’s performance.

€. Legal, Auditing and other Services. The Commission shall arrange and pay for such
legal, auditing, insurance counseling and other services as the Commission, in its
sole discretion, may determine to be required for the Project. Such payments shall
not include legal or auditing expenses arising out of or relating to any errors or
omissions, or claimed errors or omissions, of the Architect.
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