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DOCUMENT SUBMITTAL CHECKLIST

Two originals of the following documents are required at the time of bid opening. Please ensure that you have
completed the forms and indicate such by placing an “X” next to each completed item:

1. _ Contractor’s Bid

2. Bid Guarantee

3. Administrative Fee

4. __ Acceptance of the Bid

5. Basis of Award (Award Criteria)

6. _ UnitPrices

7.  _ Affidavit of Non-Collusion

8. _ Schedule B — Affidavit of Joint Venture (if applicable)

9. _ Schedule C - Letter of Intent from MBE/WBE, including current certification letter
10.  Schedule D — Affidavit of General Contractor Regarding MBE/WBE Participation
11. _ Schedule E - Request for Waiver from MBE/WBE Participation

12. Affidavit of Uncompleted Work

Current versions of the following documents must be on file with the Commission at the time of bid opening:

1. Financial Statement

2. Disclosure Affidavit

3. __ Affidavit of Local Business, including business license
4, Statement of Bidder’s Qualifications

The Contractor is required to submit the following within five (5) days of Notice of Award.

1. Disclosure of Retained Parties (or within 5 business days of bid opening)
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No. 1291

PROJECT INFORMATION

A. General Project Information

The following specifications supplement Part IV, “Additional Documents to be Executed” and Part V.
“Ingtructions to Bidders.” :

1.

10.

Bids will be received by the Public Building Commission of Chicago for the following in
accordance with the Contract Documents set forth below:

8" District Police Station
General Construction
3420 West 63™ Street
Chicago, Illinois
PD-008

General Description of Scope of Work:

a) As described in the specifications, general construction of a 2-Story structure with
adjacent parking lot. In addition, a telecommunication antenna tower will be erected
on site.

b) This description of Work is intended to be general in nature and is neither a complete
description nor a limitation of the Work to be performed. The Contractor shall perform all
Work described in the Contract Documents or reasonably inferable as necessary to produce
the results specified therein, except to the extent specifically indicated in the Contract
Documents to be the responsibility of others.

User Agency: Chicago Police Department

Commission’s Representative’s Name, Address, and Phone Number: Tishman
Construction Corporation, One South Wacker Drive, Suite 2300, Chicago, Illinois 60606
(312) 577-2373

Architect’s Name, Address, and Phone Number: VOA, 224 South Michigan Avenue, Suite
1400, Chicago, Illinois 60604 (312) 453-7606

Commission’s Project Manager: Tom Coleman
Ward: 14
City Funded?: Yes

Do Bidders need to be Pre-Qualified? Yes (see Part V.D. “Pre-Qualification of Bidders” for
details):

Inspection of Site

In accordance with Section 3.03 “Site Conditions and Inspection,” the Bidder is expected to
inspect the Site of the Work. No allowance will be made for any difficulties that may be
encountered in executing the Work due to any condition or situation that could have been
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discovered by inspection of the Site. Site inspection shall be arranged through Louis Jones
Enterprises, 333 North Michigan Avenue, Sunite 625 (312) 782-8970

11. Documents Available from: Cushing and Color Chicago, 325 W. Huron, Suite 610,
Chicago, Ilinois 60610 (312) 266-8228

12. Pre-Bid Meeting Date, Time, and Location: Tuesday, October 29, 2002 at 11:00 a.m. in the
2" Floor Board Room, Richard J. Daley Center, 66 West Washington Street, Chicago, IL 60602

13. Bid Opening Date and Time: Friday, November 15, 2002 at 10:00 a.m.

14. Amount of Bid Deposit: $750,000.00

15. Administrative Fee:  $5,000.00

16. Amount of Contingency Fund: $450,000.00

17. Document Deposit:  None

18. Cost for Additional Decuments (per set): At contractor’s own expense
19. Award of Contract

Attention is called to Part V.Z. “Award of Contract; Rejection of Bids” for procedures regarding
the award of the Contract.

B. Time of Completion

The Work shall be completed within Five Hundred (500) Calendar Days upon issuance of the Notice to
Proceed.

C. Contingency Fund
Within the Contractor’s Base Bid, a Contingency Fund shall be included in the amount specified above in
Part TA. for the exclusive use of the Commission at its sole discretion. Use of such funds shall require

the written approval of the Executive Director. All unused portions of this Contingency Fund shall be
returned to the Commission in the form of a deductive Change Order prior to Final Completion.

D. Time of Completion of Punch List Work

All final Punch List work shall be prosecuted expeditiously and completed, in total, within thirty (30)
Days of the date of transmittal to the Contractor.

E. Copies of Drawings and Specifications Furnished

The Commission will furnish to the Contractor one (1) paper sepia and one (1) copy of Drawings and
Specifications for the execution of the Work. The Contractor is responsible for obtaining additional

copies at its own cost.

F. Liquidated Damages
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1. The Contractor and the Commission understand and mutually agree that the date to begin the Work,
the time of completion of the Work, Contract Completion Date, and the time of completion of Punch
List Work, all as specified in the Contract, hereunder are essential conditions of this Contract. It is
further mutually understood and agreed that the Work embraced in this Contract shall be commenced
on a date to be specified in the Notice to Proceed.

2. The Contractor agrees that said Work shall be executed reguiarly, diligently, and uninierruptedly at
such rate of progress as will ensure full completion thereof within the time specified. The Contractor
and the Commission understand and agree that the time for the completion of the Work described
herein is reasonable time. If the Contractor shall neglect, fail or refuse to complete the Work within
the time herein specified, or any proper extension thereof granted by the Commission, then the
Contractor and its surety do hereby agree to pay to the Commission the amount of

Completion of the Work $2,000.00 per Day
Completion of Punch List Work $2,000.00 per Day

not as a penalty but as liquidated damages for such breach of contract as herein set forth for each and
every Day that the Contractor shall be in default after time stipulated in the Contract for completing
the Work and/or the Punch List Work.

3. The Commission may recover said liquidated damages by deducting the amount thereof out of any
monies due or that may become due the Contractor. Liquidated damages, if any, will be calculated on
completion of the Work and submission of the Contractor’s final pay request. The amount of
liquidated damages due to the Commission under this provision will bear compound interest at the
rate of 5% per annum, compounded monthly from the date of the Notice to Proceed to the date of
approval of a deductive change order for liquidated damages. Should the total amount of liquidated
damages due under all provisions of this Contract exceed the amount of the Commission’s retainage,
compound interest on the amount over and above the retainage will continue to accrue until the entire
amount of liquidated damages and compound interest is paid to the Commission.

4. Completion of the Work, for the purposes of this section only, shall occur upon Substantial
Completion of all of the Work required by the Contract Documents. Completion of Punch List Work,
for the purposes of this section only, shall occur upon the Architect’s acceptance of Punch List Work.

G. Insurance Requirements

The Contractor must provide and maintain at Contractor's own expense, until Contract completion and
during the time period following final completion if Contractor is required to return and perform any
additional work, the insurance coverages and requirements specified below, insuring all operations related
to the Contract.

A. Insurance To Be Provided By the Contractor

1) Workers Compensation and Employers Liability

Workers Compensation Insurance, as prescribed by applicable law covering all employees who
are to provide a service under this Contract and Employers Liability coverage with limits of not
less than $1,000,000 each accident or illness.

8™ DISTRICT POLICE STATION 7
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3)
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3)

6)

PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No. 1291

Commercial General Liability (Primary and Umbrella)

Commercial General Liability Insurance or equivalent with limits of not less than $5,000,000 per
occurrence for bodily injury, personal injury, and property damage liability. Coverages must
include the following: All premises and operations, products/completed operations, (for minimum
of two (2) years following project completion), explosion, collapse, underground, separation of
insureds, defense, and contractual liability (with no limitation endorsement). The Public Building
Commission, City of Chicago, VOA, Tishman Construction, Louis Jones Enterprises, and Brook
Architecture is to be named as an additional insured on a primary, non-contributory basis for any
liability arising directly or indirectly from the work.

Automobile Liability (Primary and Umbrella)

When any motor vehicles (owned, non-owned and hired) are used in connection with work to be
performed, the Contractor must provide Automobile Liability Insurance, including MSC90
Endorsement (if applicable) with limits of not less than $2,000,000 per occurrence for bodily
injury and property damage. The Public Building Commission, City of Chicago, VOA, Tishman
Construction, Louis Jones Enterprises, and Brook Architecture is to be named as an additional
insured on a primary, non-contributory basis.

Contractors Pollution Liability

When any work is performed which may cause a pollution exposure, Contractors Pollution
Liability must be provided covering bodily injury, property damage and other losses caused by
pollution conditions that arise from the Contract scope of services with limits of not less than
$1.000,000 per occurrence. Coverage must include completed operations, contractual liability,
defense, excavation, environmental cleanup, remediation (including UST removal) and disposal.
When policies are renewed or replaced, the policy retroactive date must coincide with or precede,
start of work on the Contract. A claims-made policy, which is not renewed or replaced, must
have an extended reporting period of two (2) years. The Public Building Commission, City of
Chicago, VOA, Tishman Construction, Louis Jones Enterprises, and Brook Architecture is to be
named as additional insured.

Professional Liability

When any architects, engineers, construction managers or other professional consultants perform
work in connection with this Contract, Professional Liability Insurance covering acts, errors, or
omissions must be maintained with limits of not less than $2,000.000. Coverage must include
contractual liability. When policies are renewed or replaced, the policy retroactive date must
coincide with, or precede, start of work on the Contract. A claims-made policy which is not
renewed or replaced must have an extended reporting period of two (2) years.

Valuable Papers

When any plans, designs, drawings, specifications and documents are produced or used under this
Contract, Valuable Papers Insurance must be maintained in an amount to insure against any loss
whatsoever, and must have limits sufficient to pay for the re-creation and reconstruction of such
records.
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No. 1291

Property

Contractor must be responsible for all loss or damage to personal property (including but not
limited to material, equipment, tools and supplies) owned, rented, or used by Contractor.

Additional Requirements

The Contractor must furnish the Public Building Commission, 50 W. Washington, Department of
Procurement, Daley Center, Room 200, Chicago, IL. 60602, original Certificates of Insurance, or
such similar evidence, to be in force on the date of this Contract, and Renewal Certificates of
Insurance, or such similar evidence, if the coverages have an expiration or renewal date occurring
during the term of this Contract. The Contractor must submit evidence of insurance to the Public
Building Commission prior to Contract award. The receipt of any certificate does not constitute
agreement by the Public Building Commission that the insurance requirements in the Contract
have been fully met or that the insurance policies indicated on the certificate are in compliance
with all Contract requirements. The failure of the Public Building Commission to obtain
certificates or other insurance evidence from Contractor is not a waiver by the Public Building
Commission of any requirements for the Contractor to obtain and maintain the specified
coverages. The Contractor must advise all insurers of the Contract provisions regarding
insurance. Non-conforming insurance does not relieve Contractor of the obligation to provide
insurance as specified herein. Nonfulfillment of the insurance conditions may constitute a
violation of the Contract, and the Public Building Commission retains the right to stop work until
proper evidence of insurance is provided, or the Contract may be terminated. The insurance
certificate must reference the project name and contract number

The insurance must provide for 60 days prior written notice to be given to the Public Building
Commission in the event coverage is substantially changed, canceled, or non-renewed.

Any deductibles or self-insured retentions on referenced insurance coverages must be borne by
Contractor. :

The Contractor agrees that insurers waive their rights of subrogation against the Public Building
Commission, its employees, elected officials, agents, or representatives.

The coverages and limits furnished by Contractor in no way limit the Confractor's liabilities and
responsibilities specified within the Contract or by law.

Any insurance or self-insurance programs maintained by the Public Building Commission do not
contribute with insurance provided by the Contractor under the Contract.

The required insurance to be carried is not limited by any limitations expressed in the
indemnification language in this Contract or any limitation placed on the indemnity in this
Contract given as a matter of law.

The Contractor must require all subcontractors to provide the insurance required herein, or
Contractor may provide the coverages for subcontractors. All subcontractors are subject to the
same insurance requirements of Contractor unless otherwise specified in this Contract.

If Contractor or subcontractor desire additional coverages, the party desiring the additional
coverages is responsible for the acquisition and cost.
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The Public Building Commission maintains the right to modify, delete, alter or change these
requirecments.

C. Insurance To Be Provided By the Commission
1. Builder's Risk

a) The Commission is providing a Builder’s Risk Policy with an “All Risk” endorsement for
this project. However, the policy is based on a $5,000.00 deductible, applicable to all
losses for each occurrence. Therefore, the Contractor shall be solely responsible for any
and all losses up to $5,000.00 and for the first $5,000.00 for any loss with exceeds
$5,000.00 and is covered by the Builder’s Risk Policy. Loss, if any, under this insurance
coverage is to be adjusted with the Commission, and made payable to the Commission.
Such insurance shall cover all items of labor and materials connected with the Work,
whether in or adjacent thereto, materials in place or to be used as part of the permanent
construction, including surplus materials, shanties, protective fences, bridges or temporary
structures, miscellaneous materials and supplies incident to the Work and such scaffolding,
staging, towers, forms, and equipment as are not owned or rented by the Contractor, the
cost of which is included in the Base Contract Price.

b) Exclusions: The insurance provided by the Commission under this provision does not
cover any tools, apparatus, machinery, scaffolding, hoists, forms, staging, and shoring
commonly referred to as construction equipment, which may be in use on the Project,
capital value of which is not included in the Work. The Contractor shall make its own
arrangements for any insurance that Contractor may require on such equipment.

H. Notices
In accordance with Section 22.05 “Notices,” Notices must be addressed as follows:

1. If to the Commission, notices must be addressed to the attention of the Tom Coleman with
copies to: Attn: Daniel Albo Tishman Construction Corporation, One South Wacker

Drive, Chicago, Illinois 60606
2. If to the Contractor, notices must be sent to the address identified on the title page of this Book
2 with copies to: Attn: Daniel Albo Tishman Construction Corporation, One South
Wacker Drive, Chicago, Ilinois 60606 and the Contractor’s Bonding Company
I. Prevailing Wage Rates

Prevailing wage rates in effect at the time of issuance of these Contract Documents are attached. One
resource for determining the current prevailing wage rate is the Internet site
www.state.ilus/agency/idol/CM/countym.htm maintained by the State of Illinois Department of Labor.
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J. Community Hiring Requirements and Incentives

This Contract is subject to community hiring requirements and incentives. See Part III “Basis of Award
(Award Criteria)” and Section 21.03 “Chicago Residents as Employees™ for details.

K. Contractor’s Project Manager

Contractor’s full-time Project Manager is required at the Site.
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H. PROPOSAL AND EXECUTION DOCUMENTS

A. Contractor’s Bid

The Coamactor hereby acknowledges receipt of the Contmact Documents for Conmact No. 1291

conmining a full set of Contract Documents, including, but not limited to, 2) Standard Terms and Conditions

{Book B, b) Addenda Nos. (none unless indicated herz)
Addendum No. 1 dated 10/25/02, Addendum No. 2 dated 10/31/02, Addendum No.

3 dated 11/7/02

. ¢) Project

Information, Instructions, and Execution Documents (Book 2), d} Technical Specifications {Book 3), and ¢) Plans
and Drawings. '

Further, the Contractar, having inspected the Site and become familiar with the conditions affecting the cost of the
Work and with the requirements of the Contract, hereby proposes to furnish all labor, necessary wols, materials
and other work necessary to perform and complete ina workmanlike manner the TYPE OF WORK for PROJECT
located at the Site designated as required by and in strict accordance with the Contract Documents for the Base
Cantract Price listed on the next page. It is stipulated that said Base Coatract Price includes a Contingency Fund
as specified in Part I, *Project Information.”

The agreement between the parties includes not only this instrument, but also the remaining Contract Documgnts
a5 described in the Standard Terms and Conditions, and all of which shall be binding on the parties hereto.

Time is of the essence of this Contract, The Contractor agrees that it will commence the performance of the Work
on the date set forth in the Notice to Proceed issued by the Commission and that it will complete the Work within
the time set forth in Part I “Project Information.” :

The Base Contract Price listed below, as adjusted from time to time pursuant to the Contract Documents, shall be
full compensation to the Contractor for having well and faithfully completed the Work, free and clear of all
claims, liens, and charges whatsoever, of any kind or nature, and in full compliance with the Contract.

Payment for the Work will be made in the manner set forth in the Standard Terms and Conditions.

The Contractor warrants that it has not employed any person to solicit or secure this Contract upon any agreement
for a commission, percentage, brokerage, or contingent fee. Breach of this warranty shall give the Commission
the right to terminate the Contract, or, at its discretion, to deduct from the Contract Price or consideration the
amount of such commission, percentage, brokerage, ot contingent fees. This warranty shkall not apply to any
commission payable by the Contractor u pon ¢ ontracts of sales secured or made through bona fide establisbed
commercial or selling agencies maintained by the Contractor for the purpose of securing business.

The Cosntractor, being duly sworn, deposes and says on cath that no disclosures of ownership initerests have been
withheld;:hzinfmﬁonpmvidedﬂmehtothcb&tofiﬁ knowledge is current; and the undersigned proposes to
furnish the mwmccandthc'P-ﬂfmemdPaymcmBonquumdbyﬂmCmtDocms.

12




PUB]!BUILDING COMMISSION OF CH](.QO
Contract No. 1291

| _ DIVISION | S AMOUNT
Sitework 2 | /' '{/3?. 206
Concrete 3 </ 7, 0990
Vo T/ L73 000
| Stech 5 1 400009
- Carpy ¢ 770,000
Roofing/Waterproofing/Sealants 7 3 M 0 o
Doors & Windows 8 \%? é nNo O
Finishes 5 7
. S¢S 000
- Specialty Items 10 &/é 2O
: Equipment 11 6/30, PO,
Furnishings 12 ] / /?I 00O
Special Construction 13 50' 50O
ya
Vertical Transportation 14 </ é/ OO0
Mechanical is ] 228, 000
Electrical 16 / /ga 000 E g:.
e Information Technology 17 57« .2 wa y
L Winter Condiditons
General Conditions
Fee
“ SUB-TOTAL -
Allowances $0.00
Commission's Contingency Fund $450,000.00
TOTAL BASE BID L “ Y Z_ g ig 00 P |
L AWARD CRITERIA FIGURE (See Lime 15 of Award Criteria Formula):

G /é éa'lj’/ 720

8™ POLICE DISTRILT 13




PUBLIC BUILDING COMMISSION OF CHICQ;O
Contract No. 129]

ALTERNATES (if any):
Accepted by
the Pro Alternate
Commission Alternate Description Price
Yes DNo o
i T 0
U g! Alternate #1 — construction Waste Management ;3 36, Q0.
fo8)
O [2/3 Alternate #2 - Flooring Changes § C]O, g 00
: oo
D E/ Alternate #3 - Structural Steel Recycled Content S Q.
[0 L4 | Alternate #4 - S

BASE CONTRACT PRICE (to be completed by the Commission): ﬁd-el Ve

Mi llisn & Two Hundred .En Thousand Doffars %

doltars

s /2,210, 000 . 00
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PUB& BUILDING COMMISSION OF CHIQ}O
Ceontwract No. 1291

B. Acceptance of the Bid

N WITNESS WHEREOF, the parties hereto have caused this imstrument to be executed in two (2} origimal
mnmapamxhcdayandywﬁrstabovcwrm

rtjmc: immc CO}ﬁﬂ,Sﬁ\' oF cHICSEE

Secretary
CONTRACTING PARTY
(Print or type names undemeath all signatures)
UBM, Inc. _223 W. Jackson. Chicago, IL 60606
Contractor Name Address

"By _ AN J 7 President

. Sar;jdra D, Jiles ) Title of Signatory
ATTEST: . :
By —= "4 W-J!)Q :qu MD Secretary
Sham Dabadghao — Title
CORPORATE SEAL
If a Partnership:
Partner Address
Partner Address
Partner Address
If a Sole Proprietorship:
Signature
NOTARY PUBLIC

Subscribed and sworn to before me on this _13th  day of November ,20 02
Notary Public Signature -
(2]

Commission Expires:

OFFICIAL SEAL

CAROLYN BEARD

NOTARY PUBLIC, STATE OF 1LLI
MY COMMISSION EXPIRES: 'lZiOg%:

8™ POLICE DISTRICT 15



PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No. 1291

C. Corporate Resolution (if a Corporation)

L, the undersigned, DO HEREBY CERTIFY that the following is a complete, rue and comrect copy of cerain
preambles and resolutions of the board of directors of
UBM, Inc. .

a corporation duly organized and existng under the laws of the Swmte of Illinois and
authorized to do business in the State of Iilinois, which resolutions were duly adopted ata duly called meeting of
said board held on _ June 22, 1989 MK . a quorum being present, and are set forth in the
mioutes of said meeting; that 1 am the keeper of the corporate seal and of the mimutes and records of said
corporation; and that the said resolutions have not been rescinded or modified:

WHEREAS, this corporation submitted a bid, dated _ November 12 , 2002 1o the Public Building
Commission of Chicago, for Contract No. 1292 of said Commission;

NOW, THEREFORE, BE IT RESOLVED: That the president or vice president and the secretary or assistant
secretary of this corporation be, and they are hereby, authorized and directed to execute contracts for and on
behalf of and under the name and seal of this corporation; and

BE IT FURTHER RESOLVED: That the aforesaid officers of this corporation be, and they are hereby,
authorized and directed to execute and deliver to the Commission, for and on behalf of this corporation, such other
and all documents as may be necessary or pertinent (o a contract, and to do and perform any and all other acts
relative thereto,

{ FURTHER CERTIFY that the following-named persons are the officers of this corporation duly qualified and
now acting as such:

President: Sandra D. Jiles
Rohit Patel

Vice President:

Secretary: Sham Dabadghao

REXXR: Sr.Vice Pres. Ram P. Singh
Vice President - g
KRFCHRY RERFERK Marvin Wilson

Chairman: Paul King
[N WITNESS WHEREOF, 1 have hereunto subscribed my name and a ffixed the seal o f said ¢ orporation, this
15th  dayof _ November ,20 02.

Sccretaty gEam Daﬁabag E?Obe(fgm

T~
T
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’UBLIC BUILDING COMMISSION OF CHICAQ
Contract No. 1291

. PROPOSAL SUPPORT DOCUMENTS
A. Basis of Award (Award Criteria)

To promote the intended goal of economic oppartunity and maximize the use of minority persorinei on this project,
the Public Building Commission of Chicago has established the Award Criteria formula for the purpose of
evaluating proposals and awarding the contract. A contract in the amount of the total Base Bid or Base

Contract Price will be awarded to the responsible bidder with the lowest Award Criteria Figure. The Public
Building Commissicn of Chicago reserves the right to check all calculations for accuracy. The fulfiliment

of the Award Criteria does not abrogate the responsibilities of the Contractor to comply with the federal and

state requirements under the Equal Employment Act and the liinois Human Rights Act.

1. Instructions

The Bidder shall complete the Award Criteria Formula and transfer the final Award Criteria Figure - Line 15 to
the space provided on the itemized proposal sheet. Failure to complete the formula may be cause for
rejection of the Bidder's proposal. The successful bidder will be held responsible for adhering to the figures
submitted in Lines 1, 2, 4, 6, 8,10, and 12 during construction of the project.

Lines 2, 4, and 6 in the formula shall not be greater than fifty percent (50%) in each category for the sole purpose
of determining award of the confract. Similarly, lines 8, 10 and 12 shall not be greater than ten (10%)

percent in each category for the purpose of award criteria only. The fifty percent (50%) and ten percent

(10%} goals are not intended to restrict the total number of minority and female employees to be used on the
project, but only to establish limiting figures for use in the formula. Journeyworker includes journeyworkers

from the major trades listed herein, and the teamsters. Watchmen and custodial workers are not creditable

in the formula.

2. Award Criteria Formula

LINE 1. Base Bid, in figures 12,210,000.00

LINE 2. Percentage of Journeyworkers hours
that the Contractor proposes to be worked by
minority Journeyworkers during construction of
the project. (Maximum figure 0.50) 50%

LINE 3. Multiply Line 2. X Line 1. x 0.04 244,200.00

LINE 4. Percentage of the total Apprentice hours that
the Confractor proposes to be worked by
minority Apprentices during construction of the
project. (Maximum figure 0.50) 50%

LINE 5. Mulliply Line 4, X Line 1. x 0.03 183,150.00

LINE 6. Percentage of the tolal Laborer hours that the
Contractor proposes to be worked by minority
Laborers during construction of the project.
(Maxtmum figure 0.50) 50%

LINE 7. Multiply Line 6. X Line 1. x 0.01 61,050.00

LINE 8. Percentage of the total Journeyworker hours
that the Contractor proposes to be worked by
female Journeyworkers during construction of
the project. (Maximum figure 0.10) 10%

LINE 9. Multiply Line 8. X Line 1. x 0.04 48,840.00

8TH DISTRICT POLICE STATION



QBLIC BUILDING COMMISSION OF CHICAQ
Contract No. 1291

LINE 10. Percentage of the total Apprentice hours that
the Contractor proposes o be worked by
female apprentices during construction of the
project. (Maximum figure 0.10} 10%

LINE 11. Multiply Line 10. X Line 1. x 0.03 36,630.00

LINE 12. Percentage of the total Laborer hours that the
Caontractor proposes to be worked by female
Laborers during construction of the project.

(Maximum figure 0.10) 10%
LINE 13. Muifiply Line 12. X Line 1. x 0.01 12,210.00
LINE 14. Summation of lines 3,5,7,9, 11, & 13 586,080.00
LINE 15. Subtract Line 14 from Line 1 11,623,920.00

(=" Award Criteria Figure")

Award Criteria Figure (Insert Line 15 of Award Criteria Formula): $ 11,623,920.00

3. Community Hiring Bonuses

In order to encourage maximum employment of interest and available residents of the project community

on this project, the following bonus calculations shall apply:

a) In calculating the hours worked by minority and women journeyworkers, apprentices,

and laborers under the Award Criteria set out in Part lILA. "Basis of Award (Award
Criteria)," afl hours worked by minority and women journeyworkers, existing
apprentices, and laborers who are residents of the project community shall be multiplied

by 1.5.

b) In calculating the hours worked by minority and women apprentices under the Award
Criteria set out in Part 1l "Proposal Support Documents,” all hours worked in new
apprenticeships by minority and women apprentices who are residents of the project
community shall be multiplied by 2.0.

Definitions

"Actual residents of the City of Chicago" shall mean persons domiciled within the City of Chicago.
The dornicile is an individual's one and only true, fixed, and permanent home and principal
establishment,

"Residents of the project community” shall mean persons domiciled within the Ward in which the Site
is located.

"New Apprenticeship” shall mean an apprenticeship begun for a person who has not held an
apprenticeship card within ninety (80) days prior to beginning the project.

4. Liguidated Damages

The Contractor hereby consents and agrees that, in the event that it fails to comply with each of the
minimum commitments submitted with this Proposal on Lines 2, 4, 6, 8, 10 and 12 of the Award Criteria
Formula, covering minority and female Journeyworkers, apprentices, and laborers respectively, the
following shall apply.

If the: total hours in any category for which a percentage is assigned in Lines 2, 4, 6, 8, 10, or 12 of the
Award Criteria equals zero at the completion of the work, then a net deficiency of the entire percentage

8TH DISTRICT PCLIGE STATION




PUB&BUILDING COMMISSION OF CH]&O
Cantract No. 1291

a) For each full one (1%) percent deficiency of minority Journeyworkers not utilized - seventeen and
ninety three hmdmdthsmtspera:chhundmddoihﬁofﬂzcbascbid calculated as follows:

Line 1 x0.1793
100

Each one (1%) percemt deficiency toward the goal for female Journeyworkers (Line 8) shall be
caiculated in the same way.

b) For each full one {1%) percent deficiency of minority apprentices not utilized -~ sixteen and ninety
three hundredths cents per hundred dollars of the base bid calculated as follows:

Line 1 x0.1693
100

Each ome (1%) percent deficiency toward the goal for female apprentices {Line 10) shall be
calculated in the same way.

¢) For cach one (1%) percent deficiency of minority laborers not utilized - fourteen and ninety three
hundredths cents per each hundred dollars of the base bid calculated as follows:

Line 1 x 0.1493
100

Each one (1%) percent deficiency toward the goal for female laborers (Line 12) shall be calculated
in the same way. .

d) Liquidated damages, if any, will be calculated for the first pay requests reflecting fifty percent (50%)
completion, seventy-five percent (75%) completion, and ninety percent (90%) completion,
respectively, based upon the Contractor’s pay request together with all attendant certified payrolls
and other required documentation of minority and women employment. The accrued liquidated
darmages and interest will be added to the retention provided elsewhere in this contract. The amount
of liquidated damages due to the Commmission under this provision will bear compound interest at the
rate of 5% per annum, compounded monthly from the date of the Notice to Proceed to the date of
approval of a deductive change order for Yiquidated damages. Should the total amount of liquidated
damages due under all provisions of this contract exceed the amount of the Commission’s retainage,
compound interest on the amount over and above the retainage will continue to accrue until the
entire amount of liquidated damages and compound interest is paid to the Conumission.

¢) The Commission is aware that certain subcontract agreements under this contract may require

subcontractors to contribute to payment of liquidated damages assessed under this provision. Should

i enforcement of subcontract liquidated damages provisions result in an aggregate total of

subcontractor liquidated damages greater than the liquidated damages assessed hereunder against

Contractor, then Contractor must pay the excess pro rata asa bonus 1o each subcontractor exceeding
its subcontract commitments for minority or women employment, or both.

5. Reporting

In accordance with this commitment, the Contractor must submit both the Contractor’s Payroll Record Form and
the Contractor’s Recapitulation of Minerity and Female Worker Hours and Percentages Form on a monthly basis.
All Subcontractors shall be listed on the Contractor’s Recapitulation Form whether active or not. For the purpose
of this report, the following group categories will be used:

a) The classification "White™ includes person of Indo-European descent.
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PUBLIC BUILDING COMMISSION OF CHICAGO
Conmract No. 1291

b) The classification "Black™ or = A frican-American” includes persons having origins inaayof the black
racial groups of Africa.

¢) The classification "Hispanic™ mchudes persons whose origins are from Mexico. Puerto Rico. Cuba
Central or South America, the Caribbean Islands or other Spanish culture or origin, regardless of race.

d} The classification "Native American” includes persons who are Native Americans by virmae of tribal
association.

e} The classification » Asian-Pacific” includes persons whose origins are from East Asia_Southeast Asia. the
Pacific Islands or the Indian sub-continent.

f) The classification "Other” includes qualified individuals with disabilities who meet legitimate skill, 7
experience, education or other requirements of employment positions held or sought and who perform :
the essential function with or without reasonable accommodation and other groups or other individuals
found by the Public Building Commission of Chicago to be socially and economically disadvantagedand .
1o have suffered actual racial or ethnic discrimination and decreased opportunities to compete in Chicago
area markets.

6. Maior Trades

Asbestos Workers Operating Engineers

Boiler Makers Painters

Bricklayers Pile Driver Mechanics

Carpenters Pipe Fitters/Steam Fitters

Cement Masons Plasterers

Electricians Plumbers 2
Elevator Construction Roofers
Glaziers Sheet Metal Workers ?
Mechanists Sprinkler Fitters

Machinery Movers Technical Engineers

Omamental Iron Workers Tuck Pointers

Lathers

For approval of other trades for consideration in the Award Criteria Formula, written approval should be
requested from the Commission.

7. Trade Participation - Fot Information Only

The following information must be supplied by the Contractor for the purposes of evaluating figures supplied in
the Award Criteria Formula. It is understood that these figures are estimates only and are not to be considered as
limiting in any manner actual participation on the project.

Anticipated levels of misority participation, to be expressed as percentages, must be supplied for each trade,
whether attributabie to the Contractor’s work force or any Subcontractor which will be active on this project.

TRADE PARTICIPATION _ PERCENT OF MINORITY
Gorreeds Coud, M5 25 G e SheBe,
; Aie 4 A
SyEES C#éﬁégrﬁf; \
Doortd [Hrals , 1Al ARE ) /

L IS AR — 2 > 7L ( ‘l
—ﬁ——i——-’—w z ~—
/

e . L aTH i vre NTCOTOTET m




PL’B& BUILDING COMMISSION OF CHIQGO
, Conmect No. 1291

B. Unit Prices

Unit prices provided below in accordance with the provisions of the detailed Specifications may be used as the
hasisforadjusmrmm:thmm&?ﬁccinmeevemdmthcqumﬁﬁes of Work required by the Contract
Documents are increased or decreased. Homm,me&nmﬁsmnmsuvcs!hcﬁghxmmgaﬁamﬁmmﬁpﬁm.
Attention is called to Part V.M “Unit Prices™ for provisions regarding unit prices.

TYPE OF WORK % $ AMOUNT | UNTT(S)
L 0
| Overdig Excavation * 5:_2 — ! PerCU.YD.
2 Y
Engineered Backfill * B3E T |Pacu.YD
3
Unforeseen Foundation Obstruction Removal * ' 5° 4 7 - | Per HOUR
I}
Temporary Site Fencing * <’ 225 | Per Lineal FOOT
3
Topsoil * %5 2 | pacu.YD.
6.
Landscape Plant Material *
7. |
Dwarf Korean Lilac (Syringa M. Palibiniua), Size: 30" 4t/ - | EACH
8 ' a¥.
Dense Yew (Taxus Densiformis), Size: 24™ 5 & ~~ | EACH
9. ol
Little Princess Spirea (Spirea J. Little Princess), Size: 24” 420 - EACH
10, 5
STELLA D" ORo DAYLILLY (HEMEROCALLIS STELLA D'ORO), SzE: 1GAL / C’ . z"" EACH
it 74
Purpleleaf Wintercreeper (Euonymus Fl Coloratus), Size: 4" 6/ .~ | EACH
12, : A
Gro Low Sumac (Rhus A, Grow Low), Size: 24" 46 =" | EACH
i3. o
Techny Arborvitae (Thuja O. Technyi), Size: 6" Height 550 EACH
14, P
Vemal Witchnazel (Hamamelis Vernalis), Size: 6' Height 420 EACH
15. T 75
Erromena Hosta (Hosta U. Erromena), Size: | Gallon Vi~ 72 EACH
16. :
| Peking Cotoneaster (Cotoneaster Acutifolia), Size: 307 L 40 EACH
17 |
H i i H
T
T
X :
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PUBL’BLILDL\G COMMISSION OF CHICAGO

Contract No. 129}

C. INFORMATION TECHNOLOGY BID BREAKDOWN:

The following spraadsheets are included to.provide detailed bid breakdown of the Information

Technology Systems as referenced in Sections 17110, 17300, 17400,

17420 and 17700, _Fiil out

ihe sheet for each specification, add the Sub-Totals together on the Spreadsheer at the end of this
Section and insert the-Total in the Information Technology line item on page 32, -

Section 17110 Price and Quantity Bid Breakdown of Horizontal & Verticai
Wiring and Overbead paging Components - Base Bid Breakdown

Ttem &*BQ_E}M' o Qrv -+ Unit Price Extended i
! ' Prics
i H Four (43 port, gingle-ganyg face piate w/jacks and SM LC coupler, ivory (STO) 159 & 32,70. oo 3 33'1 370
2 Single (1) port, single-gang {ace pizte wiack (NSTC) ' s 5 JIS oo 3 4,51 To j
3 - UTP plenam Data cable, Red . ; 3{f< g SFP:ao b !’3J?'Z |
d $-pair VTP nl2num Data cable, Green P4k 38_&;@__@_—2_._ o
8 d-pzir L'TP plsnuim Data cable, White BM 5 2‘”' ool 3 ?_‘2/ ﬁ .
b SM filer plznizm rated 2 strand 3414 5 Zip00 -3[0; 5—4_0
7 _ESC SWA fiher connzctor ) k3 N)/A s a
-‘-&,’M - A‘-T—J‘v'i:‘,-duiar gawch. p:an;i.ﬁ—'-;é‘pen wiwire menagement front and back 8 5 3%]& % 3‘0?0".
e Muoduiar pﬁtcé;;!‘eﬁ& DApary wivire minagament front and back - 1‘ 2 3, m;wl 3 M
1 ::i:uﬁ,r pateh panets 24 port (cross connecting) w/wiré managemen: font and 4 3 'ZOO.ODI _\,_-G ZOO
Ui FEL.'F!' Shelf (support 144 SO connectors) =3 LR 34"&00 3—‘_'0?-0 =
T” ' bL-‘:;!w 3dap_m—-:;-_;:-ane§ fholds 5 3C CObp-!;;_) : ! 2 15 22,80 3 7?2... --
13 SC 5 dpix coupler - O |5 )\//A-' 5. o
14 LOEM doin coupler _ zjb 3 19.32 13 2,230
135 LC SM dplx cornector ) é.?é 5 z20.00! 512 220
16 LC-LC i duplex 8 1t 25 15 70.?5-"3]774
17 tC-L7 SM qupiex 16 £ AR 2/ 50 g ;"7?&
s LC-LC §M cupiey 15 A, |28 15 97 50 51,0/3 |
19 | LU-LC SM dupiex 25 R 25 $‘74_‘2‘g 51:95‘6
20 e 110 wiring bloek kur w/C8 s, tabel hoides & tabe's ) 5. 6‘7‘90 i O !
21 B 119 wiring block kit w475, label hoidars & lavels 2 3 é?w * ‘i34_ .....
22 dodular patch cord 7 Fi, Grav 2 g é;‘éo 5 A &
23 Modular _na_t_c'n cord 16 P, Gray 25 | ¥ .26 5 T-¥3
24 Mocelar pateh coed 23 B, Gray 2 3 iO 13 E 3 268
23 f fAodular patch cord 30 1, Geay 253 ilb.50 3 4413
26 1 T x 197 biack rack (43 RMS) 2 |5 232.6d 69l
‘ 27 l Double-sidzd vertical cxble management g 3 2 6o b8 3 (E 260
28 E Herizontal wire managamant i o ¥ 70:00 5 o)
29 | XUBET frame 1|5 1LS020° 1862 |
30 Eight inch (377 ceiling speakars w/assembiy 2 3 jqo'w 5 1?0 .
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PUBLIC BUILDING COMMISSION OF CHICAGO
- Contract No. 1221

V}I Plenum Speaker Wire ‘ _ 520.;:,‘3 2,26 3 oo
32 ()} V-1030C 5 wartt horn for locker room if no ﬁnished ceiling 2 s '30 56 $ 2@0
33 (1) V-2003A page interface with all cait | |3 s Sgno
34 {1) V-4024B power supply i S 200,00 § 200
35 Plenum Connectors 4 15 Seo |5 26
36 'FIcnumToPHazs. . L ) 2 ‘, 3 35100' 4. 210
k¥i 1G Power Strips ’ : s IR I Zooep S O ,
38 25 gair Amphenol Cable (Cazgary 6) _ T 0. 00 5 Lo
39 25 pair A.fzf.;fahelz.a\ll Conpectors . ) 2. ___E_,ég_._ao 3 lZo
49 Additignal spzcé below a5 needed ’ $ S
- OTHeER_mrse. o ! z (P49 z:M‘i
5 ’ 5.
) § 3
- | 3 5
- — et
i{ i ! ) S
_____ - SR ]
| “otal bia- - o s Slz of-

S R Section 17310 Price and Quantity Bid Breakdown of Horizontal & Vertical Wiring
' and Overhead paging Components - Unit Price Breakdown -

1 Four (4) port, single-gang face plate wiacks and-SM LC coupler, ivory (STOf;/ ' 3‘55‘70,00 % 5;207 oo
-2 i Single (1) port, single-gang face plate wiack (N3TO) : i $190.00! 3158 00

3 d-pair UTP p!em.m': Data cabls, Red (per foot) o ) b 0.4 3p. 26

4 4-pair UTP plenum Data cable, Grean (per foot) b o, 40 5 . A

s 4-nair UTP plenum Data_cab're, White (per foot) . $ 0‘35- 3 O.25

] SM fiber plenum rated 2 strand {per foct) - . b 0.34 L P '

7 SC SM fiber connector - - $ 20,003 16, Do!

8 Moduvlar patch panel 48 port w/wire management frqn: and back $'400.&§ 2700

9 Modular patch panei 24 port wiwire management front and back 3 210,00 5 IP.S'-. 00

10 | Wodular patch panel 24 pont (cress connecting) w/iwire managemém front 2nd back b 220,00 521S po

11 | Fiber Skelf {support 144 SC connectors) $ 349,06 3 Z/0.00

12 l SC dplx adapter pane! (hoids 6 SC couplers) S'Z'I»OO 3 17.00

(3]
(2]
I~
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- PUBLIC-BUILDING COMMISSION OF CHICAGO

Contract Mo, 1291

SC SM dplx coupler

_‘ S N/A LS M/A

13
14 | LC SM dplx coupler ! g_'ﬂg_l 321 548,00
15 | LC SM dgplx connector % 20 .00 S. 1300
16 | LELC SM duplex 8 . S 70.65] 5 67.00
17 | LC-LC SM duplex i0 R, S9! S48 oo
18 | LC-LC SM duplex 15 1. 5. 42 gp| § 49.00
19 | LC-LC SM duplex 25 ft. : > 74251 ° 720.00
20- | 110 wiring biock kit w/C3’s, 1abet holders & labels . . g, 67-00 B3 62. oo
21 | 110 wiring block kit wiC4’s, label holders & labels - ° ' S ¢7e06 Y4z, 00
22 | Modular patch cord 7 Ft, Gray 3 Lo 4o 5 L' OO
23 | Modular patch cord 19 Fr, Gray 3 2.2¢ 13 7, 60
24 | Moduler pateh cord 25 Ft, Gray Sjié.?.? 3 jo8n |
25 | Modular patch cord 30 Ft, Gray 5;[‘.5'0 ; b jb.o0 i :
26 | 7' x 19” black rack (43 RMS) 332,00 2060
27 | 23 black rack S 226,60 200 .00
28 .} Double-sided Qr:'nical caSi_e managemsnt - 3260?00' 3240‘00 L
2% | Horizontal wire manzﬂgement 3’ 70’00 5. 60. ot
30 | XLBET Frame ”/9&!9._4?_51(?0& 60
31 | Eightinch (.S") ceil'm_é speaker assembly 5 94'49‘! S_fﬂ.oo
32 | Plenum Speaker Wire 3 .26 e8P
33} (1) V-1030C 5-watt horn for focker room if no finished ceiling ;3 _13'9"&3 S!,"_O;‘OO g
34 | {1)V-2003A page interface with ali call . 5517&?“> "5 5-40'00 -
35 | (1) V10248 power supply S‘Z.O&CD .S- 'I‘?dbo'_
36 | Plerum Connector _ :5 5,00 3 £.00
37 { Pienum Top Hat o ' - 335:00 g gam
38 | G Power Strip - S om0 iPi!- 00
3% [ 25 pair Amphenoi Cable {Category £} : ?@.ml 5_?‘%‘00
40 | 25 pair Amphenc! Connector 3'_ 50 .08 3 £5 00
41 | Additional space as required ',,f’: 3 & R
' $- S
g 3
3 b
5 3
5 3
b g
3 5
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' PUBLIC BUILDING COMMISSION OF CHICAGO

Contract No. 1291

Section 17300 Price and Quantity Bid Breakdown of
Comdial FX II Telephone System - Unit Price Breakdown

Description Ttem Cuantity " iJnit Cost "Total
1. FXILMAIN CABINET _ FXIL-0} I /000 /600
5 FXI EXPANSION CABINET FXCEX- 3 4SO /750
3 FXIi CPU CARD FXCPU-2 1 S“oo So0
. FXII SCS1 EXPANSION KIT. . FXI-EXP 3 .S‘i-'.b 1450
5. FXII SERVICES BCARD FXSRY2- B o . | oo
6. 16 ~Port Digital Siation Board FXLDE-15 i 00 13,500
7. }‘6 ~Port Loop Start CO Line Board CID FXCiviW.15 3 ; i &0
8. Digital lnterface Line Board FXT1-24 ¢t _[LZE:S / 0 g :
9. TI S}fnchxonization Card DXOPT-5YN 1 m R?O
10 FXII MAUX CARD FXINT-MAUKXII 1 A7 27¢
R Communication Card = o FXCOM232 i __L_‘Z_S:_ E 178
12 EXPANSION CABINET SOFWARE FXISW-EXP S ieso L BISO.
1. 5 PORT YOICEMALL DIGITAL WBERIVPC-S o 4200 | Fzo0
_—-1:- 4-Port upgrads Boards IWPC :_ j {295 | .-15}?2_
1. COMPAQ COMPUTER W/ MONITOR el I iSeo | jcoo. |
16 rinter {for FXIT SMDR Renorts) ] T R _ado | 4o i'
bl Smart UPS 1400 Wan (Battery backup for Voicemail- | APC Backup ~UPS . | i
; 17 13 minytes) L -*-i-ﬁ.-* |- S0 ‘E 800
18 12-1ine LCD speaker phone 80125 % L 200 | 39260
é 19. Z4-tima LCD speaker phone 20288 2 i 270 440
grzo. &d-butronr DSS/BLE console CBea s 330 460
; 21 ;;!g;ie Ling Anzlog Phones (red for power fail) — See ie, Slg;g:g:;i? Bell g | 2¢ 280
; 22. CD player wi.ih .repeat Discmar i 90 | 7 ?0 .
23 . Classical CD Cassette CD2 I 20 ZO |
24. Amplifier {for CD piayer) Bogen GAZ i gs—' 8.{
25 | TTY DESK UNIT AP-DIP /1 .- & 00
o TTY PAYPHONE UT™-120 I 1200 /200
27 CANON FAX MACHINES L SERIES %009 3 /‘Q fo's ) 3600
28. PLANTRONICS HEADSETS H51-M12 12 <D VA%
29. BATIERY BACKU? © BBLFXII 1 400 s !
U Sub-Total, ' ﬁ i 2

Section 17300 Bid Breakdown for Project Management and
Implementation of Comdial FX II Telephone System,

Description

Requirements

Cost

Reviewing overview design and project with PBC designees for required features and

Kickoff
functionality and publish appropriate tecoramiendations for review
8™ POLICE DISTRICT 22.4
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| Attend a pre-construction meeting,.

8 Hours @5'—5’ /hr. Total

e dia?)

Design

Gathering end-user-data, including names, pesitions, titles,"functions, line information,
voice mail profile information, hours of operation, and cther operational details.

Helding meetings with PBC designees to determine features, call flows, telephone design,
voice mail design, scripts, and other design details required to program the system,
including the identification of special applications.

Providing detailed design documents, including drawings, to PBC designess once sysiem
design is complete.

Coordinating floor plans with system design,-i.2. assigning extensions numbers and namés
are coordinated with rumbered jack ivcations.

Creating detailed cut-sheets identifying each-port, its program components, and its wiring
terminations.

48 Hours @ 5§ /hr.  Tortal

HAA20O

Project
- Management

Coordination with customer, including meeting.
Coordination with program team (PBC designees).

Participating in problent resojution until mstall:.non is completc (see Technical Support
section for definition)

- Coordinating-and participating in customer support activities on ihe first day of operaticn.

Preparation of 3 sets of full system documentation manuals, inzluding information on
system design, cusiomer data, line detail, station programming detail. copies of button
maps, full data base printouts, voice mail scripts, and floor plans with extensions and jack
numbers {as-builds). :

40 Hours @5§"nr " Total

22200

Programming

FXI Programming and documentation.
Voice Mail programming and recording.
Fuil system resting.
Labeling telephones, etc.
35 Hours @ ) /r. Toual

2800

Inzialiation

[nstallation inciudes but, is not limited to the following: ]

Rack mounting FXJl, Voice mail system, supervisor terminal, and printer.
Mounting and termination of ail cross and connecting blocks

Installing music-on-hold and-Caller ID units.

Cross connecting and testing all station ports.

" Installing and testing att digital phones mciudmg the documentation of °ach serial number.

o

Cross connecting and testing all ceniral office lines. /’/
Winng 8 lines for power failure to specified locaticn
Testing.of the overhead paging system interface. '
Testing of PAX lines.
40 Hours @ §0 /e Total

2200

Training General
MNotes

The training course instruction manuals are to.be customized and prepared relative to
specific instruction. Provide the course outline:and number of hours reguired per session, In
addition to training, provide detail as to the training facility location ard capacity
restrictiens. The training coordiriation effort should include individuals from 2!l shifts.

End User Training

End user telephone training includes but is not fimited to:

Training on live system, one phone per attendee, with specific features on each phone as
appropfiate o the anendee.

Preparing cusiom designed {implemented features omv) tratning materials including quick-
look directions, directories, and block diagram floor pians for ready reference to new lead
numnbers and new building areas.

Expiaining, with ilustrations, an overview of the system and cail flows.

Hands-on training in answering calls, calling outside, calling within CitiNer Centrex, calling

8™ POLICE DISTRICT
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within the building, transferring calls through CitiNet, call holding and retrizval, paging,
transferring to voice mail, and use of voice mail.

Providing on:site support for end-user questions and instruction reinforcement first day of |
operation.

(1-20 per classroom sessmn for pricing assume nme {9) 1.5-hr. sessions are required).”

135@ &P e Toual oy 47.5"

Technicai Techmca] training means training technicians to mairitain and/or modify the s«stem aft:’: i
Training has been tumed over fo the customer.
Technical training mcludes bu[ is not Ilmuted 0 the folIowma
| FXT {Mam umt}

Providing overview of switch design and board Tayout.
Identifying wiring and bidcks and configuration.
Explan;ung V\'tM] vs. PCMMI programmmg interiace.
Password and security enablmv and dlsablma
Adding lines, C '
A.sSi;}ng fnging:
Addina stations/intercom.numberin-o
Det:zrmmma phone types anid buiton mdppm°
Class of servies and station pro_rammmo
Uses of serial ports and serial integration, - -
Equiurﬁent i'h&qagement {additions or retirements) Cards, etc.
Voice Mail (add, remove, delete) _
E‘(DIazrmerov;amg overview of NT wor&stanon
Using technical passcodes. o o
Expiaiﬁing uses and constraction of routing boxes. o
. Training on construction and management of mailboxes.
Modifying system parameters.
C ) . Managing user passcodes.
Explaining system documentation book.
{1-6 per classtoom session; for pricing assume two (2) 8-hr. seszions are réquired).

16@ Fp hr. Towl L /ozc?o

Technical Support | Technical sﬁ-ppon wilt bé:providedffor 1 year after final acceptance (i.e., first Monday-
General Notes following Move Ir). Technical support falls into two categories: On-site and Telephone,

On-site Technical | Cn-sité Support will include the follewing:

Support 120 hours {defined as norma] busmess hours) in cme-year on-site sup?ert., measured portal to
portal.
Tobe used for Technical Support ohly, not end-user support. A technical reoresentatwe
who has received the technical training above shall place calls. o
120@ 20 /hr. Touw : OO
Tetephone Telephone Support will include the fellowing:

Technical SuppOrt | {jp 6 [6 hours per month during the first 3 months.
Up to 10 hours per month for the remaining % months:
Time will be kept as actual time rounded to the nearest minute.

To be used for Technicat Support only, not end-user support. A technical representative
who has received the technical training above shall place calls.

L _ o . 138 @ 0 /hr. Tortal : /"Teé'é:’

| E‘Tota.i - Project Management and Implementation : . L ) IS'/OZ 84?% .
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