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EXECUTION PAGE
ENVIRONMENTAL RENOVATION/DEMOLITION SERVICES ~ PS2061F

THIS AGREEMENT effective as of January 1, 2016, but actually executed on the date witnessed, is entered into by and between
the Public Building Commission of Chicago, a municipal corporation of the State of Illinois, having its principal office at Room
200, Richard J. Daley Center, 50 West Washington Street, Chicago, llfinois 60602, (the "Commission™), and

GSG Consultants, InC. iy ices ot 590 West Adams Street

Suite 200,  Chicago, IL 60607 (the “Consultant”),
Address City State Zip

Recitals:

Whereas, the Commission intends to undertake from time to time the acquisition, demolition, renovation,
development, construction and/or improvement of buildings, facilities and other improvements (“Project”) located in
the City of Chicago (“City") at the request of various governmental and public agencies ("User Agency”).

WHEREAS, the Commission requires certain professional services as described in Schedule B the
Agreement (the “Services”) contained herein, in connection with the Projects undertaken by the Commission for the
use and benefit of a User Agency.

WHEREAS, the Consultant desires to be retained by the Commission to perform the Services and has
represented to the Commission that the Consultant is qualified and competent, by education and training, and has
the knowledge, skill, experience and other resources necessary to perform the Services required by the Agreement
in accordance with terms and conditions of the Agreement.

WHEREAS, in reliance upon the Consultant's representations and Key Personnel as identified in Schedule
E of this Agreement, the Commission has selected the Consultant to perform the Setvices on the terms and
conditions set forth in this Agreement as modified from time to time by Task Order.

NOW,THEREFORE, the parties have executed this Agreement on the terms and conditions that follow:
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Date:

Mayor Rahm Emmanuel
Chairman

ATTEST:

o ’/‘

Date: Z/M // W

CONSULTANT: _

AT )

N GSG /G@nsultants Inc.

S
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e E@WN Date: _2/1/2016

PreSiclefit or Approved Signatory

AFFIX CORPORATE
SEAL, IF ANY, HERE

County of: __Cook

Subscribed and sworn to before me by FT"W% %M L~ _and

on behalf of Consultant this
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Notary Public MARIA ELENA PEREZ
I Lo O ’{ % i IVL’ i{? g NOTARY PUBLIC, STATE OF ILLINOIS
My Commission expires: My Commission Expires 04/18/2019
(SEAL OF NOTARY)
Approved asto form and legality: o
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Neal & Leroy, LLC
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SCHEDULE A
TERMS AND CONDITIONS

1. Recitals. The Recitals set forth on the Execution Page of this Agreement are hereby incorporated herein by reference.

2. Definitions. The herein words and phrases have the following meanings for purposes of this Agreement.

a.

Agreement means this Professional Services Agreement for Specialty Consulting Services, including all schedules,
exhibits or documents attached hereto and/or incorporated by reference herein, and all amendments, supplements or
Task Orders made in accordance with the terms hereof.

Commission means the Public Building Commission of Chicago, a municipal corporation organized under the Public
Building Commission Act of the State of llinois, as amended, or its duly authorized officers or employees.

Consultant means the company or other entity identified in this Agreement, and such successors or assigns, if any, as
may be authorized to perform the Services required by the terms and conditions of this Agreement.

CW System or CW means the on-line collaboration workspace and document management system established and
maintained by the Commission for electronic submission and receipt of documents and reports.

Deliverables means the documents, in any format (electronic or hard copy) requested by the Commission, including
without limitation drawings, plans, reports, forms, recommendations, and analyses, that the Consuiltant is required
under this Agreement to provide to the Commission.

Equipment means the articles or physical resources, tangible or intangible, including but not limited to, hardware,
firmware or software enabling the Commission to implement the Projects and Consultant to perform the Services under
this Agreement.

Executive Director means the person employed by the Commission as its Executive Director or the duly authorized
representative thereof,

Key Personnel imeans those job fitles and persons as identified in such positions in the Request for Qualifications
response.

Services means collectively, the duties, responsibilities and tasks that are necessary in order for the Consultant to
provide the Scope of Services required by the Commission under Section IV of the Request for Qualifications response
and the assigned Task Order. '

Sub-consultant or Subcontractor means a partnership, firm, corporation or entity other than the Consultant that
furnishes labor, materials and/or equipment to the Consultant related to the performance of the Services and/or
improvement of the Project. .

Task Order means a document issued by the Commission to the Consultant pursuant to this Agreement that
authorizes in writing Services andlor Deliverables to be provided by the Consultant, together with any applicable
exhibits or schedules, a timetable for any Deliverables and the applicable fees.

3. Incorporation of Documents. The Resolution passed by the Board of Commissioners of the Commission on October 1,
2009, concerning utilization of minority business enterprises ("MBE") and women business enterprises ("WBE"), as the
same may be amended from time to time, is hereby incorporated in and made a part of this Agreement. By executing this
Agreement, Consultant acknowledges and agrees that Consultant is familiar with the contents of such Resolution and wil
comply fully with all applicable portions thereof in performing the Services.

4. Engagement and Standards for Performing Services.

a.

Engagement. The Commission hereby engages the Consultant, and the Consultant hereby accepts such
engagement, to provide the Services described in this Agreement, as the same may be amended, in writing, from time
to time by mutual agreement of the Commission and the Consultant,

Performance Standard. The Consultant represents and agrees that the Services performed under this Agreement
will proceed with efficiency, promptness and diligence and will be executed in a competent and thorough manner, in
accordance with reasonable professional standards in the field consistent with that degree of skill and care ordinarily
exercised by practicing consulting professionals performing services of a scope, purpose, and magnitude comparable

~ with the Services to be provided under this Agreement and the assigned Task Order. If in the course of performing the
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Services, Consultant identifies any condition, situation, issue or problem that may impact the performance of the
Services or the Project, Consultant shall promptly provide notice to the Commission.

¢. Consultant's Personnel. The Consultant agrees that it will assign at all times during the term of the Agreement the
number of experienced, appropriately trained employees necessary for the Consultant to perform the Services under
this Agreement and the assigned Task Order in the manner required by this Agreement. Consultant must not reassign
or replace Key Personnel without the written consent of the Commission. Consultant must ensure that all Services and
Deliverables that require the exercise of professional skills or judgment are accomplished by professionals qualified
and competent in the applicable discipline and appropriately licensed, if required by law. Consultant must maintain
current copies of any such licenses and provide such copies, upon request, to the Commission. Consultant remains
responsible for the professional and technical accuracy of all Services and Deliverables furnished, whether by the
Consultant or others on its behalf. Consultant must, at all times, use it best efforts on behalf of the Commission to
assure timely and satisfactory rendering and completion of the Services. Consultant must perform all Services in
accordance with the terms and conditions of this Agreement, to the reasonable satisfaction of the Commission. All
Deliverables must be prepared in a format satisfactory to the Commission and delivered in a timely manner consistent
with the requirements of this Agreement and the assigned Task Order.

d. Independent Contractor. In performing the Services under this Agreement, Consultant shall at all times be an
independent contractor, and does not and must not act or represent itself as an agent or employee of the Commission
or the User Agency. As an independent contractor, Consultant is solely and wholly responsible for determining the
means and methods for performing the Services. The Agreement will not be construed as an agreement of partnership,
joint venture, or agency.

e. Limitations on Sub-Consultants and Subcontractors. Consultant must not use any business or individual who is
disqualified by the Commission or debarred under any other govemmental agency's procedures to provide the
Services under the Agreement.

f.  Failure to Meet Performance Standard. If the Consultant fails to comply with its obligations under the standards of
the Agreement, the Consultant must perform again, at its own expense, all Services required to be re-performed as a
direct or indirect result of that failure. Any review, approval, acceptance or payment for any of the Services by the
Commission does not relieve Consultant of its responsibility to render the Services and Deliverables with the
professional skill and care and technical accuracy required by the Agreement. This provision in no way limits the
Commission’s rights against the Consultant, either under the Agreement, at law or in equity.

g. Changes to the Services. The Commission may from time to time, request changes to the terms of the Agreement,
Task Order or the Services of the Consultant to be performed hereunder. Such changes, including any increase or
decrease in the amount of compensation and revisions to the duration of the Services or timetable for Deliverables,
which are mutually agreed upon by and between the Commission and Consultant, shall be incorporated in a written
amendment to this Agreement or the Task Order. The Commission shall not be liable for any changes absent such
written amendment.

5. Representations and Warranties. Consultant represents, warrants and covenants that (a) it will comply with all laws and
regulations in performing the Services; (b) it will perform the Services in accordance with the terms and conditions of the
Agreement in a professional and workmanlike manner consistent with best industry standards and practice; (c) it possesses
all right, power and authority to enter into this Agreement; (d) all Deliverables shall be original works of Consultant or that
Consultant shall have all rights necessary to provide such Deliverables; and () neither the Services, Deliverables or any
other materials or any part thereof, provided to the Commission shall infringe any patent, copyright, trademark, trade secret
or other proprietary right of a third party. If any Services performed by Consultant fail to meet the above warranties, then
without limiting any other remedies at law or in equity, Consultant shall promptly correct or re-perform any such affected
Services at no cost to the Commission. Further, Consultant acknowledges that the Commission has entered or will enter
into agreements with third party vendors to provide a third party data hosting site and a disaster recovery site. Consultant
agrees to abide by all rules, regulations and other requirements prescribed by such third party vendors in order to gain
access to the Equipment and perform the Services required by this Agreement.

6. Duties and Obligations of Consultant.

a. Nondiscrimination. The Consultant agrees that in performing this Agreement it shall not discriminate against any
worker, employee or applicant for employment, or any member of the public, because of race, creed, gender, color,
national origin or disability, or otherwise commit an unfair labor practice. Attention is called to applicable provisions of
the Civil Rights Act of 1964, 88-352, July 2, 1964, 78 Stat. 241 et. Seq. the Americans with Disabilities Act of 1990, 42
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U.S.C. 12010 et. Seq., the Age Discrimination Act, 43 U.S.C. Sec. 6101-6106 (1981); llinois Human Rights Act 775
ILCS 5/1-101 et. Seq. and the Public Works Employment Discrimination Act 775 ILCS 10/0.0 1 through 10/20, the
Chicago Human Rights Ordinance, Chapter 2-160, Section 2-160-010 et seq. of the Municipal Code (1990), as
amended, and a Resolution passed by the Board of Commissioners of the Public Building Commission of Chicago on
October 1, 2009, concerning participation of Minority Business Enterprises and Women Business Enterprises on
contracts awarded by the Commission. The Consultant will furnish such reports and information as requested by the
Commission or the llinois Department of Human Relations or any other administrative or governmental entity
overseeing the enforcement, administration or compliance with the above referenced taws and regulations.

b. Employment Procedures, Preferences and Compliances. Salaries of employees of Consultant performing work
under this Agreement shall be paid unconditionally and not less often than once a month without deduction or rebate

on any account except only such payroll deductions as are mandatory or permitted by the applicable law or
regulations. Attention is called to [llinois Compiled Statutes, 1992 relating to Wages and Hours including 820 ILCS
130/0.01 through 130/12 thereof (Prevailing Wage Act), 30 ILCS 570/1 through 570/7 (Employment of lllinois Workers
on Public Works Act) and 30 ILCS 560/0.01 through 560/7 (Public Works Preference Act).] The Consultant shall
comply with all applicable “Anti-Kickback” laws and regulations, including the “Anti-Kickback” Act of June 13, 1934 (48
Stat, 948; 62 Stat. 740; 63 Stat. 108; 18 U.S.C. § 874; 40 U.S.C. § 276c) and the lllinois Criminal Code of 1961 720
ILCS 5/33E-1 et. seq. If, in the performance of this Agreement, there is any direct or indirect kickback, the Commission
shall withhold from the Consultant, out of payments due to it, an amount sufficient to pay employees underpaid the
difference between the salaries required hereby to be paid and the salaries actually paid such employees for the total
number of hours worked. The amounts withheld shall be disbursed by the Commission for and on account of the
Consultant to the respective employees to whom they are due.

¢. Ethics. The Consultant has read and agrees to comply with all provisions of the Code of Ethics Resolution passed by
the Commission on October 3, 2011, which is available on the Commission's website at
www.pbcchicago.com/pdf/RES_PBC_ecr_CodeofEthicsConsolApril%202013_20130405.pdf and is incorporated into
this Agreement by reference. Any contract negotiated, entered into, or performed in violation of any of the provisions
of this Section will be voidable by the Commission.

d. Inspector General. The Consultant and its subconsultants, including all officers, directors, agents, partners and
employees of such entities shall cooperate with the Inspector General of the Public Building Commission in any
investigation or hearing undertaken pursuant to Public Building Commission Resolution 7576 adopted by the Board of
Commissioners of the Public Building Commission of Chicago on October 1, 2010. On projects funded by the City of
Chicago, the Consultant and its subconsultants, including all officers, directors, agents, partners and employees of any
such entities, shall cooperate with the Inspector General of the City in any investigation or hearing undertaken pursuant
to Chapter 2-56 of the Chicago Municipal Code. Each Consultant understands and will abide by all provisions of
Chapter 2-56 of the Municipal Code of Chicago. All Consultants will inform their respective subconsultants of this
provision and require compliance herewith. Consultant shall cooperate and comply with the Inspector General of the
User Agency in any investigation or hearing undertaken pursuant to the enabling ordinance or resolution pertaining to
the authority of such Inspector General that has been promulgated by such User Agency.

e. Delays. The Consultant agrees that no charges for damages or claims for damages shall be asserted by it against the
Commission for any delays or hindrances from any cause whatsoever during the progress of any portion of the
Services. Such delays or hindrances, if any, shall be compensated for by an extension of time to complete the
Services, for such reasonable period as may be mutually agreed upon between the parties, it being understood,
however, that the agreement of the Commission to allow the Consultant to complete the Services or any part of them
after the time provided for the completion thereof herein shall in no way operate as a waiver on the part of the
Commission of any of its rights hereunder.

f. Records. The Consultant shall maintain accurate and complete records of expenditures, costs and time incurred by
Consultant in connection with the Project and the Services. Such records shall be maintained in accordance with
recognized commercial accounting practices. The Commission may examine such records at Consultant's offices
upon reasonable notice during normal business hours. Consultant shall retain all such records for a period of not less
than five calendar years after the termination of this Agreement.

g. CW System. The Commission may require the Consultant to use the Commission’s electronic document management
system in performing the Services and the assigned Task Order. At the direction of the Commission, the Consultant
must follow the CW procedures and submit progress reports and other Deliverables through the CW System. The
Consultant must attend courses and receive training on the CW System provided by or on behalf of the Commission.
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1.

i

Any costs incurred by Consultant as a result of the attendance of Consultant’s personnel at CW System courses are
not compensable by the Commission.

Time of Essence. The Consultant acknowledges and agrees that time is of the essence in the performance of this
Agreement and that timely completion of the Services is vital to the completion of the Project by the Commission.
Consultant agrees to use its best efforts to expedite performance of the Services and the assigned Task Order and
performance of all other obligations of the Consultant under this Agreement and any other agreement entered into by
the Commission which are managed or administered by the Consultant as a result of the Consultant's engagement
hereunder,

Compliance with Laws. In performing its engagement under this Agreement, the Consultant shall comply with all

applicable federal, state and local laws, rules and regulations including but not limited to, those referenced in

subparagraphs (a) and (b) above.

Progress Meetings. Meetings to discuss the progress of the Project and/or to review the performance of the
Consultant may be scheduled upon the Commission's request, at mutually agreeable times and locations, and the

~ Consultant agrees to cause such meetings to be attended by appropriate personnel of the Consultant engaged in

performing or knowledgeable of the Services.

Term.

a.

The term of this Agreement is two (2) years with two (2) successive one (1)-year renewal options at the sole discretion
of the Commission. This agreement may be terminated by the Commission, with cause, upon thirty (30) days notice to
the Consultant and, provided further, that this agreement may be terminated at any time during the term by mutual
agreement of the parties.

The Commission shall have the right, at any time, to terminate the term of this Agreement, with or without cause, by
written notice given to the Consultant at least thirty (30) days prior to the effective date of termination. In addition, the
Commission shall have the right, at any time and from time to time, with or without cause, to suspend the performance
of the Consultant hereunder with respect to all or any part of the Services, by written notice given to the Consultant at
least five (5) days prior to the effective date of suspension. Termination or suspension of this Agreement shall not
relieve the Consultant from liability for the performance of any obligation of the Consultant under this Agreement
performed or to have been performed by the Consultant on or before the effective date of termination or suspension.
Provided the Consultant is not in default under this Agreement at the time of termination or suspension, the
Commission agrees to pay to the Consultant, in accordance with the terms of this Agreement, all compensation and
reimbursements due to the Consultant for periods up to the effective date of termination or suspension. In no event
shall the Commission be liable to the Consultant for any loss, cost or damage which the Consultant or any other party
may sustain by reason of the Commission terminating or suspending this Agreement as provided herein; provided,
however, that the Commission may, in its sole discretion, reimburse the Consultant for actual expenses approved by
the Commission.

If the Project, in whole or substantial part, is stopped for a period longer than thirty (30) days under an order of any
court or other governmental authority having jurisdiction of the Project, or as a result of an act of government, such as
a declaration of national emergency making materials unavailable, through no act or fault of the Consultant, or if the
Commission fails to make any payment or perform any other obligation hereunder, the Consultant shall have the right
to terminate this Agreement, by written notice given to the Commission at least seven (7) days prior to the effective
date of termination, and shall have the right to recover from the Commission all compensation and reimbursements
due to the Consultant for periods up to the effective date of termination.

8. Compensation of Consultant; Submission of Invoices through CW. The total amount of compensation to be paid by
the Commission during the term of this Agreement shall not exceed the sum of $1,500,000.00 The Commission shall

compensate the Consultant for the Services in the manner set forth in Schedule A of this Agreement, or as modified by
written authorization. The Consultant shall submit all invoices, no more frequently than once every thirty (30) days, in
electronic format using the CW System. All submitted invoices shall include a cover page as provided by the Commission
and the assigned Task Order number. Failure to submit invoices through CW will result in delayed or non-payment to the
Consultant.
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Rights and Obligations of Commission. In connection with the administration of the Project by the Commission and the

9,
performance of this Agreement by the Consultant, the Commission shall have the following rights and obligations, in
addition to those provided elsewhere in this Agreement:

a, Information. The Commission shall provide the Consultant all reasonably requested information concerning the
Commission's requirements for the Project and the Services.

b. Review of Documents. Subject to the provisions of subparagraph 5(d) above, the Commission agrees to make a
reasonable effort to examine documents submitted by the Consultant and render decisions pertaining thereto with
reasonable promptness.

¢. Site Data. To the extent the Commission determines to be necessary for the Consultant to perform the Services and
the assigned Task Order, the Commission may furnish to the Consultant information concerning the nature of the
Project, existing conditions and other data or reports pertaining to the site and the proposed development thereof.

d. Tests and Reports. The Commission may also fumnish structural, civil, chemical, mechanical, soil mechanical and/or
other tests and reports if determined by the Commission in its sole discretion to be necessary in order for the
Consultant to perform the Services.

e. Legal, Auditing and other Services. The Commission shall arrange and pay for such legal, auditing, insurance
counseling and other services as the Commission, in its sole discretion, may determine to be required for the
Consultant to perform the Services. Such payments shall not include legal or auditing expenses arising out of or
relating to any errors or omissions, or claimed errors or omissions, of Consultant.

f.  Designated Representatives. The Commission may designate, at its sole discretion, one or more representatives
authorized to act in its behalf.

g. Ownership of Documents. All documents, data, studies and reports prepared by the Consultant or any party
engaged by the Consultant, pertaining to the Services shall be the property of the Commission, including copyrights.

h. Audits. The Commission shall have the right to audit the books and records of the Consultant on all subjects relating
to the Services.

10. Indemnification of Commission and Third Party Vendors. The Consultant hereby agrees fo indemnify, keep and save
harmless the Commission and the User Agency and their respective commissioners, board members, officers, agents,
officials and employees and any third party hosting site or disaster recovery site from and against all claims, demands, suits,
losses, costs and expenses, including but not limited to, the fees and expenses of attorneys, that may arise out of or be
based on any injury to persons or property that is or is claimed to be the result of an error, omission or act of the
Consultant or any person employed by the Consultant to the maximum extent permitted by applicable law.

11. Insurance to be Maintained by Consultant. The Consultant shall purchase and maintain at all times during the
performance of Services hereunder, for the benefit of the Commission, the User Agency and the Consultant, insurance
coverage as set forth in ATTACHMENT E.

12. Default.

a. Events of Default. Any one or more of the following occurrences shall constitute an Event of Default under this
Agreement:

i. Failure or refusal on the part of the Consultant duly to observe or perform any obligation or Agreement on the part
of the Consultant contained in this Agreement, which failure or refusal continues for a period of ten (10) days (or
such longer period as the Commission, in its sole discretion, may determine if such failure is not capable of being
cured within such ten (10) day period) after the date on which written notice thereof shall have been given to the
Consultant by the Commission;

ii. Failure of Consultant to perform the Services to the standard of performance set forth in this Agreement;

ii. Any representation or warranty of the Consultant set forth herein or otherwise delivered pursuant to this
Agreement shall have been false in any material respect when so made or furnished;

iv. The Consultant becomes insolvent or ceases doing business as a going concern, or makes an assignment for the
benefit of creditors, or generally fails to pay, or admits in writing its inability to pay, its debts as they become due,
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13.

14.

15.

16.

o files a voluntary petition in bankruptcy, or is adjudicated a bankrupt or an insolvent, or files a petition seeking for
itself any reorganization, arrangement, composition, readjustment, liquidation, dissolution, or similar arrangement
under any present or future statute, law or regulation relating to bankruptcy or insolvency, or files an answer
admitting the material allegations of a petition filed against it in any such proceeding, or applies for, consents to or
acquiesces in the appointment of a trustee, receiver, liquidator or other custodian of it or of all or any substantial
part of its assets or properties, or if it or its principals shall take any action in furtherance of any of the foregoing;
or

v. There shall be commenced any proceeding against the Consultant seeking reorganization, arrangement,
readjustment, liquidation, dissolution or similar relief under any present or future statute, law or regulation relating
to bankruptcy which is not vacated, stayed, discharged, bonded or dismissed within sixty (60) days thereof, or
there shall be appointed, without the Consultant's consent or acquiescence, any trustee, receiver, liquidator or
other custodian of Custodian or of all or any substantial part of the Consultant's assets and properties, and such
appointment shall not have been vacated, stayed, discharged, bonded or otherwise dismissed within sixty (60)
days thereof.

b. Remedies. If an Event of Default shall occur and be continuing, then the Commission may exercise any right, power
or remedy permitted to it by law or in equity and shall have, in particular, without limiting the generality of the foregoing,
the right to terminate this Agreement upon written notice to the Consultant, in which event the Commission shall have
no further obligations hereunder or liability to the Consultant except as to payment for Services actually received and
accepted by the Commission through the effective date of termination. No course of dealing on the part of the
Commission or delay or failure on the part of the Commission to exercise any right shall operate as a waiver of such
right or otherwise prejudice the Commission's rights, powers or remedies.

¢. Remedies not Exclusive. No right or remedy herein conferred upon or reserved to the Commission is exclusive of
any right or remedy herein or by law or equity provided or permitted, but each shall be cumulative of every other right
or remedy given hereunder or now or hereafter existing at law or in equity or by statute or otherwise, and may be
enforced concurrently therewith or from time to time.

Confidentiality. Al of the reports, information, or data prepared or assembled by the Consultant under this Agreement are
confidential, and the Consultant agrees that such reports, information or data shall not be made available to any party
without the prior written approval of the Commission. In addition, the Consultant shall not, without the prior written consent
of the Commission, prepare or distribute any news releases, articles, brochures, advertisements or other materials
conceming this Agreement, the Project, the Services or any assigned Task Order. Consultant acknowledges that it is
entrusted with or has access to valuable and confidential information and records of the Commission and User Agency.
Consultant must at all times act in the best interests of the Commission and User Agency consistent with the professional
obligations assumed by Consultant in entering into this Agreement. Consultant promises to cooperate with the officials,
employees and agents of the Commission and User Agency in furthering the Commission’s and User Agency's interests.

Assignment. The Consultant acknowledges that the Commission is induced to enter into this Agreement by the personal
qualifications of the principals, staff and employees of the Consultant and agrees, therefore, that neither this Agreement nor
any right or obligation hereunder may be assigned by the Consultant, in whole or in part, without the prior written approval of
the Commission. The Commission expressly reserves the right to assign or otherwise transfer all or any part of its interests
hereunder without the consent or approval of the Consultant.

Personnel. The Consultant further acknowledges that the Consultant has represented to the Commission the availability of
certain members of the Consultant's staff who will be assigned to the Project, and agrees, therefore, that in the event of the
unavailability of such members, the Consultant shall so notify the Commission in writing, and, upon the approval of the
Executive Director, shall assign other qualified members of the Consultant's staff, to the Project ]

Relationship of Parties. The relationship of the Consultant to the Commission hereunder is that of an independent
contractor; and the Consultant, except to the extent expressly provided to the contrary in this Agreement; shall have no right

or authority to make contracts or commitments for or on behalf of the Commission, to sign or endorse on behalf of the
Commission any instruments of any nature or to enter into any obligation binding upon the Commission. This Agreement
shall not be construed as an Agreement of partnership, joint venture, or agency.
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17. Miscellaneous.

a.

b.

Counterparts. This Agreement may be executed in any number of counterparts, any of which shall be deemed an
original.

Entire Agreement. This Agreement constitutes the entire understanding and Agreement between the parties hereto
and supersedes any and all prior or contemporaneous oral or written representations or communications with respect
to the subject matter hereof, all of which communications are merged herein. This Agreement shall not be modified,
amended or in any way altered except by an instrument in writing signed by both of the parties hereto.

Force Majeure. Neither of the parties shall be liable to the other for any delay or failure in performance hereunder due
to causes which are beyond the control of the party unable to perform. If a force majeure occurs, the party delayed or
unable to perform shall give prompt notice to the other party, and the Commission may, at any time during the
continuation of the force majeure event, elect to suspend the performance of the Consultant under this Agreement for
the duration of the force majeure. The Commission shall not be obligated to pay for Services to the extent and for the
duration that performance thereof is delayed or prevented by force majeure, but, provided the Consultant is not in
default of any obligation of the Consultant hereunder, the Commission shall pay to the Consultant, according to the
terms hereof, all compensation and reimbursements due to the Consultant for periods up to the effective date of
suspension.

Governing Law. This Agreement has been negotiated and executed in the State of lllinois and shall be construed
under and in accordance with the internal laws of the State of lllinois.

No Waiver. The waiver by either party of any breach of this Agreement shall not constitute a waiver as to any
succeeding breach.

Notices. All notices required to be given hereunder shal be given in writing and shall be hand delivered or sent by
United States cerfified or registered mail, postage prepaid, addressed to Commission and to the Consultant at their
respective addresses set forth above. If given as herein provided, such notice shall be deemed to have been given on
the date of delivery, if delivered by hand, and on the second business day after mailing, if given by mail. The
Commission or the Consultant may, from time fo time, change the address to which notices hereunder shall be sent by
giving notice to the other party in the manner provided in this subparagraph.

Severability. In the event that any provisions of this Agreement shall be invalid, illegal or unenforceable, the validity,
legality and enforceability of the remaining provisions shall not in any way be affected or impaired thereby.

Successors and Assigns. Except as otherwise provided herein, this Agreement shall be binding upon and inure to
the benefit of each of the parties hereto and their respective successors and assigns.

Consultant’s Authority. Execution of this Agreement by the Consultant is authorized by a resolution of its Board of
Directors, if a corporation, or similar governing document if a partnership or a joint venture, and the signatures(s) of
each person signing on behalf of the Consultant have been made with complete and full authority to commit the
Consultant to all terms and conditions of this Agreement, including each and every representation, certification and
warranty contained or incorporated by reference in it.
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SCHEDULE B
SCOPE OF SERVICES

The Public Building Commission of Chicago (PBC) requires the services of qualified and experienced environmental
consultants or teams in order to perform Renovation/Demolition Services for the PBC.

4.2. General Scope of Services - Environmental Consulting Services for Renovation and Demolition

The Environmental Consultant (the “Consultant”) will enter into a Task Order with the PBC. The Consultant's Task
Order will be executed in a Not to Exceed format, on a project by project basis. The Consultant will provide, on a
Task Order basis, all Services, including inspections, drawings and specifications and performance of
renovation/demolition oversight activities including hazardous (and non-hazardous) waste removal activities, and the
oversight of lead and asbestos abatement activities.

If the Consultant is performing in a satisfactory manner, the Commission will assign additional Task Orders to the
Consultant for each of the future phases of Services required until Project completion.

The Consultant’s Services shall include, but are not limited to, the following categories of work:

A. Asbestos Containing Materials Inspections

The Consultant shall conduct asbestos containing materials inspections of buildings as requested by the PBC that
are scheduled for either renovation or demolition activities. The types of buildings can range from residential,
commercial, industrial and school buildings. For renovation activities in schools, the Consultant shall follow the
Asbestos Hazard Emergency Response Act (AHERA) requirements and for all non-school building renovation and
demolition projects, the Consultant shall follow the National Emission Standards for Hazardous Air Pollutants
(NESHAP) for Asbestos (Code of Federal Regulations at 40 C.F.R. Part 61, Subpart M requirements). For work in
school buildings, the Consultant must have an IDPH licensed Project Designer on-staff.

Surveys shall be completed by conducting a thorough inspection of all areas that will be affected by the
renovation/demolition activities in the facility for asbestos containing materials in accordance with the regulations
above and by utilizing an llinois Department of Public Health (IDPH) licensed asbestos inspector. The IDPH
licensed asbestos inspector shall sign the final inspection report. Samples shall be analyzed by a “National Voluntary
Laboratory Accreditation Program” (NVLAP) accredited laboratory.

The Consultant shall provide draft and final asbestos survey reports to the PBC for review and comment, which
includes a site map indicating a north arrow, material types, quantities, locations, laboratory data sheets, analytical
results, copies of IDPH licenses for inspectors, chain of custody forms, and a chart and clear summary of results
(utilizing existing site/floor plans to indicate sample locations). The Consultant shall be prepared to conduct revisions
to the document as requested by the PBC. The Consultant shall be required to upload the final document to the
“Collaboration Workspaces” (CW) website.

B. Lead-Based Paint Inspections

The Consultant shall conduct lead-based paint inspections as requested by the PBC using an X-Réy Fluorescence
(XRF) lead paint analyzer on painted surfaces in the structure to be renovated/demolished. This survey shall be
conducted by an IDPH licensed Lead inspector.

The Consultant shall provide draft and final reports that shall consist of the name of the lead inspector, his/her license
number, the date of inspection, list all substrates inspected, the colors of paint on each substrate and wall direction
for each sample, the reading for each sample positive/negativefinconclusive, an evaluation for each sample taken if
the paint is in good, fair or poor condition, and a chart and clear summary of results (utilizing existing site/floor plans
to indicate sample locations). Results of any laboratory analyses shall be included in this report along with the chain-
of-custody forms as necessary. The IDPH licensed lead inspector shall sign the final inspection report.
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The Consultant shall provide draft and final lead survey reports to the PBC for review and comment, which includes a
site map indicating material types, quantities, locations, laboratory data sheets, analytical results, copies of IDPH
licenses for inspectors, chain of custody forms, a chart and clear summary of results (utilizing existing site/floor plans
to indicate sample locations). The Consultant shall be prepared to conduct revisions to the document as requested
by the PBC. The Consultant shall be required to upload the final document to the CW website.

C. Hazardous Material Building Inspections

The Consultant shall conduct an inspection of the structure(s) planned for renovation/demolition for hazardous (and
non-hazardous) materials such as PCB-containing components, mercury-containing components, chemicals, and
other hazardous (and non-hazardous) materials that require removal prior to renovation/demolition.

The Consultant shall provide a draft and final survey report that contains locations, estimated volumes, CAS registry
numbers, quantities and types of materials, photographs, results of the inspection, limitations and recommendations.
The Consultant shall be prepared to conduct revisions to the document as requested by the PBC. The Consultant
shall be required to upload the final document to the CW website.

D. Design Drawings and Specifications
Asbestos Containing Materials (ACM) and Lead-Based Paint (LBP)

The Consultant shall prepare ACM and/or LBP abatement drawings using existing or generated plans and CAD
drawings. The Consultant shall utilize existing or generated site/floor plans and ACM and LBP inspections to indicate
ACM and LBP requiring abatement prior to renovation/demolition. The Consultant shall use the ACM and LBP
inspections and create (or modify existing) ACM and LBP abatement specifications to tailor them for the abatement
work. ACM abatement plans shall be created utilizing an asbestos project designer, licensed by IDPH. Additionally,
the Consultant shall prepare necessary documents in order to “delist’ the structure as a school building prior to
demolition activities. For work in school buildings, the Consultant must have an IDPH licensed Project Designer on—
staff.

The Consultant shall provide draft and final copies of the abatement specifications and drawings to the PBC. The
Consultant shall be prepared to conduct revisions to the document as requested by the PBC. The Consultant shall be
required to upload the final document to the CW website.

Hazardous Materials

The Consultant shall prepare hazardous (and non-hazardous) materials removal specifications for all materials
requiring removal and recycling/disposal prior to the renovation/demolition of a building.

The Consultant shall provide draft and final copies of the hazardous (non-hazardous) specifications to the PBC. The
Consultant shall be prepared to conduct revisions to the document as requested by the PBC. The Consultant shall
be required to upload the final document to the CW website.

E. Oversight of Waste Removal Activities

At a minimum, the Consultant shall be responsible for the following Hazardous (and Non-Hazardous) waste
materials management and oversight activities at a typical PBC renovation/demolition project:

1. The Consultant shall be familiar with the specifications and waste inventory of all buildings to be
renovated or demolished including quantities, classifications, and locations of all waste within the
buildings requiring removal by a hired Contractor.

2. The Consultant shall attend all project related meetings with PBC and the AOR team.
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3. The Consultant shall review and approve all submittals related to the handling, removal and disposal of
all regulated waste from all buildings included in the scope of work.

4, The Consultant shall coordinate with Renovation/Demolition Contractor on-site and shall maintain all
submittal records and upload them to CW on a weekly basis.

5. The Consultant shall be responsible to maintain schedules of all waste removal activities on-site.
8.  The Consultant shall be responsible to inspect the areas where waste is being removed and stored.

7. The Consultant shall inspect all waste leaving the site and shall sign-off on all waste manifests and bills
of lading on behalf of the PBC.

8.  The Consultant shall also be responsible to meet with regulators as requested and shall respond within
twenty-four (24) hours to any violation notices received.

9. The Consultant shall respond fo site issues, unforeseen conditions, regulatory inspections/citation, site
emergencies, spills, etc on an emergency response basis and prepare a detailed comprehensive report
at the conclusion of each incident.

10.  The Consultant shall assist PBC PM with review and comment of all pay applications as requested.

11, The Consultant shall prepare a report documenting all waste removal activities that occurred on site,
which includes photographed activities, signed waste manifests, transporter information, submittals, etc.

F. Oversight of Asbestos Abatement Activities

The Consultant shall provide IDPH licensed Asbestos Air Sampling Professionals/ Project Managers (ASP/PM) who
shall coordinate daily work activiies with the Renovation/Demolition General Contractor and their Asbestos
Abatement Contractor. The Consultant shall monitor asbestos abatement activities in accordance with all local, state
and federal guidelines. The Consultant shall review the asbestos contractor submittals including, but not limited to:

Notifications;

Worker and supervisor licensing;
Disposal facility information;
Health and Safety Plan;

Sign in sheets; and

Waste manifests.

IREEEIN

At a minimum, the ASP/PMs shall be responsible for the following daily oversight activities per containment at the
PBC job site:

_1. The ASP/PM shall post and maintain all necessary notices/permits required to be posted at the jobsite.
2. The ASP/PM shall maintain a copy of the ACM inspection report at the job-site.

3. The ASP/PM shall conduct containment inspections.

4. The ASP/PM shall inspect the work areas and abatement procedures.

5. The ASP/PM shall visually inspect the engineering controls systems including negative pressure

ventilation systems, decontamination procedures and respiratory protection worn by asbestos
abatement employees.

6.  The ASP/PM shall monitor the contractor work methods including workspace cleanliness, wet work
methods, bag out, and final cleaning.
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7. The ASP/PM shall evaluate whether visible debris and asbestos containing materials have been fully
removed as per the specifications.

8. The ASP/PM shall conduct air monitoring in accordance with the National Institute for Occupational
Safety and Health (NIOSH) Method 7400, counting rules and all local, state and federal requirements.
The ASP/PM shall provide work area monitoring (inside and outside containments) and final clearance
inspection, testing and sample analysis using phase contrast microscopy (PCM) in accordance with
applicable regulations.

9. The timing and sequencing, including area start and finish points, of abatement must be coordinated
with the PBC PM, the renovation/demolition contractor and their asbestos abatement contractor for the
overall project.

10.  The ASP/PM shall prepare daily reports documenting the abatement activities.

11, The ASP/PM shall also prepare monitoring reports in a standardized reporting format to document on-
site monitoring during abatement that includes, at a minimum:

Summary of work by building, including summaries of abated materials;
Company and ASP Name and License;

Date and time of activities;

Sampling methods used;

Asbestos abatement contractor;

Daily worker log;

Work area sign-in and out logs;

Photographs during abatement activities (before and after);
Notifications;

Worker and Supervisor Licensing;

Waste Manifests;

Analyticalffilled out .air sampling forms by ASP,

Daily inspectors logs;

Other forms and/or logs required by state and federal regulations; and
Provide sampling and analysis of unexpected ACM encountered during the work.

oSy TATIS@ MO0 T

G. Oversight of Lead Abatement Activities

The Consultant shall provide IDPH licensed lead inspectors who shall coordinate daily work activities with the
Renovation/Demolition General Contractor and their Lead Abatement sub-contractor. The Consultant shall monitor
lead abatement activities in accordance with all local, state and federal guidelines and shall review the lead
contractor submittals including but not limited to:

Notifications;

Worker and supervisor licensing;
Health and Safety Plan;
Disposal facility information;
Sign in sheets; and

Waste manifests.

IZBE R

At a minimum, the lead inspector shall be responsible for the following general activities at the PBC job site:

1. Inspect the containments, work areas and lead abatement procedures.

2. Maintain a copy of the LBP inspection report at the job-site.

3. Post and maintain all necessary notices/permits required to be posted at the jobsite.
4, Prepare daily reports documenting the LBP abatement activities.
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5. Visually inspect the engineering controls systems including negative pressure ventilation systems,
decontamination procedures and respiratory protection worn by lead abatement employees.
6. Monitor contractor work methods including workspace cleanliness, work methods, and final cleaning.

Before a work area may be released for re-occupancy, the Consultant shall provide the following services:

1. The Consultant shall visually inspect the work area to ensure that all abated or mitigated surfaces and
all floors have been treated to provide smooth and easily cleanable surfaces.

2. Lead dust levels on horizontal surfaces are tested below the levels established by the IDPH. All
environmental lead samples must be submitted and analyzed by an accredited laboratory, as defined in
the regulations.

3. The Consultant shall provide the lead abatement contractor a signed copy of the compliance
investigation report required by Section 845.225 of the IDPH regulations before being released from the
work area and allowing the work area for re-occupancy and removing the isolation barriers.

The timing and sequencing, including area start and finish points, of abatement must be coordinated with the PBC
PM, the renovation/demolition contractor and their lead abatement contractor for the overall project.

The lead inspector shall also prepare monitoring reports in a standardized reporting format to document on-site
monitoring during abatement that includes, at a minimum:

Summary of work by building, including summaries of abated materials;
Company and lead inspector name and license;

Date and time of activities;

Sampling methods used;

Lead abatement contractor;

Daily worker log;

Work area sign-in and out logs;

Photographs during abatement activities (before and after);
Notifications;

Worker and Supervisor Licensing;

Waste Manifests;

Chains of Custody/Analytical signed by lead inspector;

Daily inspectors logs; and

Other forms and/or logs required by state and federal regulations.
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CA1
C.1.1

Cc1.2.

C13.

C14.

C.15.

C.2

C.21

C22.

C3

C.3.1.

SCHEDULE C
COMPENSATION OF THE CONSULTANT

CONSULTANT'S FEE

The Commission shall pay the Consultant for the satisfactory performance of the Services for all work
included in each duly executed Task Order assigned by the Commission on in the amount specificed in
each Task Order (Fee). The hourly rates attached herein represent the basis for each fee proposal from
Consultant.

Consultants Fee will include profit, overhead, general conditions, materials, equipment, computers,
vehicles, office labor, field labor, insurance, deliverables, and any other costs incurred in preparation and
submittal of deliverables including travel to and from Commission'’s job sites/meetings, cell phone, computer
usage, vehicles, mileage, taxi fares, parking, tolls insurance, and any other costs incurred.

Should the Commission require additional services above and beyond those described in Schedule B, the
Consultant will be required to submit a proposal, where the Commission reserves the right to negotiate, and
the Commission must authorize approval of Consultant's agreement, in writing.

The Commission shall compensate the Consultant for Reimbursable Expenses that are approved by the
Commission prior to being incurred. Reimbursable Expenses shall include actual expenditures for
subcontractors, laboratory costs, and leased or rented equipment, as well as those expenditures as
identified and approved by the Commission on a Task Order basis.

The Consultant's mark-up rates for the administration and oversight of subcontractors shall not exceed five
percent of the subcontractor's invoice.

HOURLY RATES FOR CONSULTANT AND SUBCONSULTANT PERSONNEL

All Consultant and Subconsultant personnel along with the billable hourly rate are subject to the prior
approval of the Commission. The hourly rates shall not include compensation for overtime pay or holiday

pay.

Rates contained herein shall be enforceable for the term (and any subsequent option years exercised) of
the agreement. Consultant may request, in writing to the Contract Officer, a request for a rate revision not
less than 60 days at the end of each Calendar year. The request must be accompanied by justification by
the Consultant. Revision or modifications of hourly rates shall be made at the sole discretion of the
Commission.

METHOD OF PAYMENT

Invoices. The Consultant will submit invoices, via CW, to the Commission for Services performed that will
be paid in one lump sum after all Services required by each Task Order have been completed to the
reasonable satisfaction of the Commission.

Each invoice must reference the contract number, task order number, project name and include reasonable
detail to sufficiently describe the services performed. At its discretion, the Commission may require detail
and data relating to Subconsultant costs. In accordance with the terms of the Agreement, the Consultant
must maintain complete documentation of all costs incurred for review and audit by the Commission or its
designated audit representative(s). Each invoice must be submitted in the format directed by the
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Commission. Invoices must be accompanied by a progress report in a format acceptable to the

Commission. Such progress reports must identify any variances from budget or schedule and explain

reasons for any such variance(s).

C.3.2. Payment. Payment will be processed within thirty (30) days after Commission receives an acceptable
invoice from the Consultant.

REMAINDER OF PAGE INTENTIONALLY LEFT BLANK

Environmental Renovation/Demolition Services Page 18 of 135
GSG CONSULTANTS, INC. PS2061F




LOADED HOURLY RATES
ENVIRONMENTAL CONSULTING SERVICES RENOVATION AND DEMOLITION - PS2061F

Complete the followng Hourly Rate table and provide various hourly rates for the staff who will work on Environmental Consulting
Services for Renovation and Demoliion projects. The hourly rate shall include typical overhead andfor reminbursable costs fo
Ieach staff member such as driving to and from PBC job sites or meetings, cell phone and computer usage, vehlcles mlleage ’[aXI
cab fares; parkmg, tolls, insurance, marketing and any other costs incurred as typical overhead

Unit

Hourly Rates
Assessment/Project Management Services e

A Senior Project Manager _ Per hour $ 12000
IB  Project Manager Perhour §$ 100.00
C  Field Services Supervisor Perhour § 90.00
D  Clerical Perhour  § 45.00
[E Licensed Professional Engineer, PE Perhour $ 100.00
IF  Environmental Scientist (40hr HAZWOPPER) Perhour §$ 80.00
G Environmental Technician Perhour  §$ 65.00
H  CADD Operator Perhour  §$ 60.00
| Certified Industrial Hygienist Perhour  § 140.00
J  Licensed Asbestos Management Planner Perhour § 90.00
[K  Licensed Asbestos Project Manager Perhour  $ 75.00
IL Licensed Asbestos Air Sampling Professional Perhour  §$ 70.00
IM  Licensed Lead Inspector Perhour $ 75.00
N Licensed Risk Assessor Perhour § 85.00
0O  Certified Hazardous Materials Manager Perhour § 85.00
P Clerical/Administrative Perhour § 40.00
o QA/QC Manager Perhour §$ 100.00
Environmental Design Services - 0 |
A Environmental Engrineér PE - 7 . ~ Perhour '$ 11000
B CAD Specialist : Perhour  $ 65.00
Ic Drafting Technician Perhour §$ 60.00
F) Clerical/Administrative Staff Perhour § 40.00
Project Manager Perhour  § 95.00
IF s Project Designer - Perhour § 95.00
Licensed Asbestos Designer Perhour § 140.00
H Lead Design Perhour § 90.00
Hazardous Materials Design Perhour  §$ 90.00

Date/Time Printed: 1/15/2016; 2:51 PM
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SCHEDULE D
INSURANCE REQUIREMENTS

In general, unless otherwise specified in the assigned Task Orders, the Consultant must provide and maintain at
Consultant's own expense, until expiration or termination of the Agreement and during the time period following
expiration if Consultant is required to return and perform any additional work, the minimum insurance coverage and
requirements specified below, insuring all operations related to the Agreement.

D.1.  INSURANCE TO BE PROVIDED
D.1.1.  Workers' Compensation and Employers Liability

Workers' Compensation Insurance, as prescribed by applicable law covering all employees who are to provide a
service under the Agreement and Employers Liability coverage with limits of not less than $1,000,000 each accident,
iliness or disease.

D.1.2. Commercial General Liability (Primary and Umbrelia)

Commercial General Liability Insurance or equivalent with limits of not less than $5,000,000 per occurrence for bodily
injury, personal injury, and property damage liability. Coverage must include at least the following: All premises and
operations, products/completed operations, separation of insureds, defense, and contractual liability. The Public
Building Commission of Chicago, the City of Chicago and the User Agency and Owners specified on the Task Order
must be named as Additional Insured on a primary, non-contributory basis for any liability arising directly or indirectly
from the work.

Subcontractors performing work for Consultant must maintain limits of not less than $1,000,000 per occurrence with
the same terms herein.

D.1.3. Automobile Liability (Primary and Umbrella)

When any motor vehicles (owned, non-owned and hired) are used in connection with work to be performed, the
Consultant must provide Automobile Liability Insurance, with limits of not less than $2,000.000 per occurrence for
bodily injury and property damage. The Public Building Commission of Chicago, the City of City of Chicago and the
User Agency and Owners must be named as Additional Insured on a primary, non-contributory basis for any liability
arising directly or indirectly from the work.

Subcontractors performing work for Consultant must maintain limits of not less than $1,000,000 per occurrence with
the same terms herein,

D.1.4. Professional Liability

When Consultant performs work in connection with the Agreement, Professional Liability Insurance must be
maintained with limits of not less than $5,000,000 covering acts, errors, or omissions. The policy will include
coverage for wrongful acts, including but not limited to errors, acts or omissions, in the rendering or failure to render
professional services resulting in a pollution incident. When policies are renewed or replaced, the policy retroactive
date must coincide with, or precede the, start of work on the Agreement. A claims-made policy, which is not renewe
or replaced, must have an extended reporting period of two (2) years. :

Subcontractors performing work for Consultant must maintain limits of not less than $1,000,000 per occurrence with
the same terms herein

D.1.5  Property

The Consultant is responsible for all loss or damage to personal property including but not limited to materials,
equipment, tools, and supplies owned, rented, or used by Consultant.
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D.1.6  Valuable Papers

When any plans, designs, drawings, data, media, or other documents are produced or used under this Agreement,
Valuable Papers Insurance shall be maintained in an amount to insure against any loss whatsoever, and shall have
limits sufficient to pay for the re-creation and reconstruction of such records.

D.1.7  Contractors Pollution Liability

Contractors Pollution coverage is required with limits of not less than $5,000,000 per occurrence for any portion of
the services, which may entail, exposure to any pollutants, whether in the course of sampling, remedial work or any
other activity under this contract. The contractor pollution liability policy will provide coverage for sums that the
insured become legally obligated to pay as loss as a result of claims for bodily injury, property damage and/or clean-
up costs caused by any pollution incident arising out of the Work including remediation operations, transportation of
pollutants, owned and non-owned disposal sites and any and all other activities of Contractor and its subcontractors.
Pollution incidents will include, but not be limited to, the discharge, dispersal, release or escape of any solid, liquid,
gaseous or thermal irritant or contaminant, including but not limited smoke, vapors, soot, fumes, acids, alkalis, toxic
chemicals, medical waste, waste materials, lead, asbestos, silica, hydrocarbons and microbial matter, including fungi,
bacterial or viral matter which reproduces through release of spores or the splitting of cells or other means, including
but not limited to, mold, mildew and viruses, whether or not such microbial matter is living.

The policy will be maintained for a period of three years after final completion and include completed operations
coverage. The policy will include the Public Building Commission of Chicago, the City of City of Chicago and the
User Agency and Owners as Additional Insured on a primary and non-contributory basis for on going and completed
operations.

Subcontractors performing work for Contractor must maintain limits of not less than $1,000,000 per occurrence with
the same terms herein.

D.1.8  Railroad Protective Liability

When any work is to be done adjacent to or on railroad or transit property, Consultant must provide or cause to be
provided, with respect to the operations that Consultant or subcontractors perform, Railroad Protective Liability
Insurance when required by the railroad or transit entity, in the name of railroad or transit entity. The policy must have
limits of not less than the requirement of the operating railroad/transit entity for losses arising out of injuries to or
death of all persons, and for damage to or destruction of property, including the loss of use thereof.

In all instances when work is to be performed within fifty (50) feet of a right-of-way, Consultant and sub-consuitants
performing work in the area are required to endorse their liability policies with form CG 24 17 to eliminate the
exclusion for work within fifty (50) feet of the rail right-of-way. Evidence of this endorsement must be submitted with
the Certificate of Insurance reguired below.

D.2.  ADDITIONAL REQUIREMENTS

The Consultant must furnish the Public Building Commission Procurement Department, Richard J. Daley Center,
Room 200, Chicago, IL 60602, original Certificates of Insurance, or such similar evidence, to be in force on the date
of this Agreement, and Renewal Certificates of Insurance, or such similar evidence, if any insurance coverage has an
expiration or renewal date occurring during the term of this Agreement. The Consultant must submit evidence of
insurance to the Commission before award of Agreement. The receipt of any certificate does not constitute
agreement by the Commission that the insurance requirements in the Agreement have been fully met or that the
insurance policies indicated on the certificate are in compliance with all Agreement requirements.  The failure of the
Commission to obtain certificates or other insurance evidence from Consultant is not a waiver by the Commission of
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any requirements for the Consultant to obtain and maintain the specified coverage. The Consultant will advise all
insurers of the Agreement provisions regarding insurance. Non-conforming insurance does not relieve Consultant of
the obligation to provide insurance as specified in this Agreement. Nonfulfiliment of the insurance conditions may
constitute a breach of the Agreement, and the Commission retains the right to stop work until proper evidence of
insurance is provided, or the Agreement may be terminated.

The Commission reserves the right to obtain copies of insurance policies and records from the Consultant and/or its
subcontractors at any time upon written request.

The insurance must provide for 30 days prior written notice to be given to the Commission if any policies are
canceled, substantially changed, or non-renewed. '

Any deductibles or self-insured retentions on referenced insurance must be borne by Consultant.

The Consultant hereby waives and agrees to require their insurers to waive their rights of subrogation against the
Public Building Commission of Chicago, the City of City of Chicago and the User Agency and Owners and their
respective Board members, employees, elected and appointed officials, and representatives and owners or parties in
possession of property.

The insurance coverage and limits furnished by Consultant in no way limit the Consultant's liabilities and
responsibilities specified within the Agreement or by law.

Any insurance or self-insurance programs maintained by the Public Building Commission of Chicago, the City of City
of Chicago and the User Agency and Owners do not contribute with insurance provided by the Consultant under the
Agreement.

The required insurance to be carried is not limited by any limitations expressed in the indemnification language in this
Agreement or any limitation placed on the indemnity in the Agreement given as a matter of law.

If Consultant is a joint venture or limited liability company, the insurance policies must name the joint venture or
limited liability company as a named insured

The Consultant must require all its subcontractors to provide the insurance required in this Agreement, or Consultant
may provide the coverage for its subcontractors. All subcontractors are subject to the same insurance requirements
of Consultant unless otherwise specified in this Agreement.

If Consultant or its subcontractors desire additional coverage, the party desiring the additional coverage is
responsible for the acquisition and cost.

Consultant must submit the following:
1. Standard ACORD form Certificate of Insurance issued to the Public Building Commission of
Chicago as Certificate Holder including:
a All required entities as Additional Insured
b. Evidence of waivers of subrogation
C. Evidence of primary and non-contributory status
2. All required endorsements including the CG2010 1001 or similar

The Commission’s Risk Management Department maintains the rights to modify, delete, alter or change these
requirements.
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CERTIFICATE OF LIABILITY INSURANCE

DATE (MMIDDIVYYY)
08/13/2015

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS

CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND,

EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES

BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED

REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to
the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer tights to the

certificate holder in lieu of such endorsement(s).

PRODUCER . R | RRMEACT  Mary Ann Palumbo e
inancial Renaissance PHONE . .492-6900 ;. 312-492-6969
806 W. Washington Bivd., Suite 202 (A1, No. Exy: 312 (A5, ok
Chicago, IL 60607 ADDREss:  mpalumbo@finren.com
INSURER(S} AFFORDING COVERAGE NAIC #
INSURER A : _Nautilus Insurance Company 17370
INSURED 6SG G tants. | INsURERB :  Great Divide Insurance Company 25224
onsultants, Inc. ] g
855 West Adams Street insurerc:  AXIS Insurance Company 37273
Suite 200 INSURERD :
Chicago, IL 60607 INSURERE :
INSURER F ;
COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLIGIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

LISUBR] .
il TYPE OF INSURANCE ﬁs‘}a ?Nv:? POLICY NUMBER 4»5_3/%%5% (ﬁ_&"ﬁ%},ﬁ)\%) LIMITS
| GENERAL LIABILITY EAGH OCCURRENGE $ 2,000,000
DAMAGE TO RENTED
X | COMMERCIAL GENERAL LIABILITY ECPO1519898-15 08/13/2015 | 08/13/2016 |PREMISES (Ea occurrence) | $ 100,000
A | CLAIMS-MADE m OCCUR MED EXP (Any one person) [ $ 6,000
| X | Poliution $2,000,000 - Occurrence PERSONAL & ADV INJURY | § 2,000,000
| X | Professional Liab $2,000,000 ClaimsMadg Includes Contractual Liabliity - GENERAL AGGREGATE $ 2,000,000
GENL AGGHEGATE qu'r APPUIES PER: Railroads PRODUCTS - COMP/OP AGG | $ 2,000,000
| rouiey [ X B Log Microblal Substance | $ 2,000,000
AUTOMOBILE LIABILITY C(E e e LT & 1.000,000
BODILY INJURY (Per pers
Xy puto SCHEDULED BAP-1519900-15 08/13/2015 | 08/13/2016 (Berporsor) | ¥
B ALLow - SCHED BODILY INJURY (Per accidant) | $
= NON-OWNED M
| X | HiReD AUTOS | X | AUTOS mg"“ AGE $
$
| |UMBRELLALIAB | X | occUR FFX1519904-15 08/13/2015 | 08/13/2016 | EACH OCCURRENGE $ 3,000,000
X | EXCESS LIAB X_| cLAMS-MADE AGGREGATE 5 3,000,000
EBZ783803/01/2015 ey
C DED | ‘ RETENTIONS 08/13/2015 | 08/13/2016 Eé%g SggJ;RRENCE/ s 6,000,000
WORKERS COMPENSATION WG STATU- OTH-
AND EMPLOYERS' LIABILITY X [ TORY LIMITS ! ER
ANY PROPRIETOR/PARTNER/EXECUTIVE [- L. EACH A
B | OFFICER/MEMBER EXCLUDED? N/A WCA1519901-15 08/13/2015 | 08/13/2016 |-b-EACH ACGIDENT $ 1.000.000
(Mandatory in NH) EL. DISEASE - EA EMPLOYEE] § 1,000,000
If yas, describe under
DESGAIPTION OF OPERATIONS below E.L. DISEASE - POLICY LIMIT [ & 1.000.000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES {Attach ACORD 101, Additional Remarks Schedule, it more space is required)

CERTIFICATE HOLDER

CANCELLATION

For Information and Bidding Purposes

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE

du—ur)n Qlord

ACORD 25 (2010/05)

© 1988-2010 ACORD CORPORATION All rights reserved.

The ACORD name and logo are registered marks of ACORD




SCHEDULE E
KEY PERSONNEL

(ATTACHED HERETO AND INCORPORATED HEREIN)
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RESUMES AND LICENSES OF KEY
PERSONNEL
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David Avila
Project Manager

8 Years’ Experience
Joined GSG in 2005

Areas of Expertise:
Environmental Remediation
Lead & Asbestos Inspections
Lead & Asbestos Abatement
Air Sampling Professional

Training/Registrations:

Asbestos Building Inspector,
Ilinois (IDPH)

Asbestos Project Manager
(APM), Illinois (IDPH)

Air Sampling Professional
(ASP), lllinois (IDPH)

NIOSH 582

Lead Risk Assessor, Illinois
(IDPH)

OSHA 10 Certification

Asbestos Supervisor
Certification

Asbestos Supervisor
Certification

RMD’s LPA-1 Lead Paint
Inspection System
Certification

Qualifications Summary:

Mr. Avila has 8 years of experience in environmental remediation services.
Projects coordinated by Mr. Avila include the environmental survey for various
clients including field inspections, contractor oversight, contract document
review, project scheduling and coordination, and monitoring.

Representative Project Experience:

Chicago Public Schools System, Chicago, IL
Building Inspector / Project Manager / Air Sampling Professional

Supervised environmental remediation projects for over 300 schools within the
CPS system. Managed asbestos containment building materials (ACBM) and
lead-based paint (LBP) surveys throughout a number of CPS school buildings
and facilities required during renovation projects including Boiler Upgrades,
ADA Compliance Upgrades, Major Capital Renovations, Roof Replacement, and
Window/Door Replacements. Lead assessment activities have included XRF
inspections to assess damaged areas, and lead mitigation activities to address
LBP issues in compliance with the IDPH and OSHA regulations included daily
oversight during renovation activities, collection of lead clearance wipes, and
completing reports at the end of projects. Air quality monitoring and clearance
sampling were performed as per the regulatory requirements. Responsibilities
have included attending meetings with design/management teams, reviewing
architects’ drawings, conducting site visits, and collecting samples and
specifications to be included in bid documents. ‘

Three-year Asbestos Re-inspections, Chicago Public Schools, Chicago,
IL

Project Manager
Project Principal for AHERA asbestos bulk surveys for three-year re-
inspections. The project involved asbestos assessment, sampling, and
management planning for over 300 public schools throughout the city of
Chicago.

Chicago Housing Authority, Chicago, IL
Building Inspector / Project Manager/ Air Sampling Professional

Responsibilities included gathering a collection of samples prior to abatement
as well as on-site monitoring and construction coordination, air monitoring,
visual inspection, documentation of on-site activities, and final clearances air
sampling at the completion of each phase during the multi-floor projects.

Chicago Department of Public Health, Chicago, IL
Lead Inspector

Conducted lead clearance in various housing units following the abatement or
mitigation of lead from wall, ceilings, windows and doors.

Integrity | Quality | Reliability

Environmental Renovation/Demolition Services

GSG CONSULTANTS, INC.

Avila Page 1 of 2
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Department of Veterans Affairs Hospitals, Various Locations, IL
Lead Inspector

Responsible for conducting lead clearance following abatement or mitigation of
lead from walls or ceilings.

Chicago Transit Authority, Chicago, IL

Project Manager/Air Sampling Professional
Responsibilities included collection of samples prior to abatement, as well as
on-site monitoring and construction coordination, air monitoring, visual
inspection, documentation of on-site activities, and final clearances air
sampling at the completion of each phase during the project.

Integrity | Quality | Reliability

Avila Page 2 of 2
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DAVID AVILA
855 WEST ADAMS STREET
CHICAGO, IL 60607
ASBESTOS PROFESSIONAL LICENSE ID NUMBER: 11093
Enclosed is your Asbestos Professional License that expires 05/15/2016
p
CERTIFICATE EXPIRATION DATE
INSPECTOR 2/14/2016
PROJECT MANAGER 2/7/2016
AIR SAMPLING PROFESSIONAL
If you have any questions or need further assistance, contact the Asbestos Pro gram at
(217)782-3517 or fax (217)785-5897.
Our WEB address is httn: s “fe-llus/envhealth/ehhome.htm
SBESTOS } ENDORSEMENTS TC EXPIRES
JLLnes DERRINERY 06 pusLK. BIALTH PRAOFESS|0NAL )‘
) IDPH ~ LICENSE L INSPECTOR 21412016
EXPIRES |
iD NUMBER fﬁ#&‘a 5 05/15/2016 PROJECT MANAGER 2712016
400 - 11003 ) : AIR SAMPLING PROFESSIONAL
) Alteration of this i i i
DAVID AL, s STREET This cense ?sguéﬁ ﬁi?{%f.’ié’%ﬁ?&'gﬁﬂﬁfﬁ‘;&i
artme i
gschAGO, 1L 60607 ' This license js evzlid onlg whenua;;g;'ne:!a?:ied by a valid
Environments Health training course certificate.

PROYLOTING HLALTH, IMPROVING LIVES

Pageéagedi2t36
Environmental Renovation/Demolition Services oyt
GSG CONSULTANTS, INC.




o, m o =% me B
s 88 g8 RERSEE | s
2R g3 8§ 3 ~d P8 s > ) ‘
818 "8 ol B e ls82 X
AR R g oI5, © e O |
ZS o | w :’-Og(TO p ' 7 |
5 S M7 8 8 B e A §
g o A= St
23 5% ¢ e
N “’g.(}% NG 7
HwE g~ = H "
v o =] B >
Qg2 g e, B
>'UE§Q‘J 7 m ﬂ
H,’&.’!,EQ 9
SmE S N -«
2222 ¢ = O
E"‘?B"g w) o
B o, @ > = m
Sgédls o > =
NESEE % e el N7
o2z B O m|
gzZE I'H ‘;iég é g = /
[N ]
/ %5':‘% g ll:l' %@Beg.;b g £ o !iify’;*“f
JraEa e g < o © L—_i'; E‘ : 0
il SR & HE zigEl & & A\
N2 X5 410 oFs| £ Wy \
4 -8 A 2 ols! B
///,;ga\\'. o & E %;: S8t E ‘
[ty Z > o (m pECE 5 e i
e E O e ARl > EE 2 o e
N F S >EE S g 1
WA ~ @ 58 Fj 240
/l'° Fg ?lig o g H
o= e 8 =
e 25 4 S, t
qg'ul %-%mm‘ o m <
G HE.OE‘P 5
7 Bws g 5 Z = 7
3 d =geel ¢ SN
=}
E 3 =4 ? :% & =3 5 m o
oW R £z &2 z Y/
> ,5 w o B8 g Z /
S ) R&c aQ H \
=3 T E;Hm g N
S o -

GSG CONSULTANTS, INC. PS2061F



. W . ' T N Pat Qulan, Governor
TLEINGIS DEPARTMENT OF PUBLIC HEALTH LaMar Hasbrouck, MD, MPH, Director

¥25-53% West Jefterson Streel + Sprnglield, Himors 627610001 ¢ www.dph.illinois.gov

12/11/2014

LICENSE NUMBER: 012841

DAVID AVILA

855 WEST ADAMS STREET, SUITE #200
CHICAGO, IL. 60607

LICENSE APPROVED

Illinois Department of Public Health (the Department) recently received and
reviewed your application for lead licensure.

Your qualifications have been reviewed and found that you meet the
requirements set forth by the Department’s Lead Poisoning Prevention Code,
Section 845.125. Therefore, your application for lead licensure is now complete.

Enclosed please find your lead license card. Please have this identification card
with you at all times while conducting lead abatement activities.

Also, please note the expiration date on the front of the lead license card. A
renewal application will need to be completed and submitted to the Department
at least 60 days prior to the expiration date. Please follow this link
http://www.idph.state.il.us/envhealth/pdf/Lead-Renewal_App.pdf to find a
renewal form on-line.

If you have any questions, please call (217) 782-5830 or for the hearing
impaired, TTY (800) 547-0466.

Thank you,
The Department
I P " LEAD RISK
Enclosure: Lead License v l , H ASSESSOR LIGENSE
LEADID ISSUED EXPIRES
R - 012841  12M1/2014  1/31/2016
PROTECTING HEALTH, | DAVID AVILA
855 WEST ADAMS STREET, sSUIT
7 _
CHICAGO, 1L 8959 ILLINOIS LEAD PROGRAM
Environmental Health
Environmental Renovation/Demolition Services PagRag®di2t38
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Panfilo Carrazco
Environmental Technician

9 Years’ Experience
Joined GSG in 2005

Areas of Expertise:

Environmental Remediation
Lead & Asbestos Abatement
Air Sampling Professional

Training/Registrations:
Asbestos Project Manager
(APM), Illinois (IDPH)

Asbestos Building Inspector,
Illinois (IDPH)

Air Sampling Professional
(ASP), Illinois (IDPH)

Lead Inspector, lllinois (IDPH)

40-Hour OSHA Health & Safety
Training

NIOSH 582

Licensed Lead Inspector

OSHA 10 Certification

Asbestos Supervisor
Certification

Confined Spaces Certification

RMD’s LPA-1 Lead Paint
Inspection System
Certification

Qualifications Summary:

Mr. Carrazco has 9 years of experience in environmental remediation services.
The scope of the services included contractor oversight, contract document
review, monitoring, and PCM analysis.

Representative Project Experience:
Chicago Public Schools System, Chicago, IL

Project Manager/ Air Sampling Professional
Responsibilities included obtaining a collection of samples prior and during
abatement, on-site monitoring and construction coordination, air monitoring,

visual inspection, documentation of on-site activities, and final clearances air
sampling at the completion of each phase during the project.

Chicago Housing Authority, Chicago, IL
Air Sampling Professional
Responsibilities included obtaining a collection of air sampling prior and during

abatement for lead, asbestos, and polychlorobiphenyls using high and low
volume pumps.

Chicago Public Schools, Chicago, IL
Lead Inspector

Performed lead inspections by collecting air, wipe, and soil samples during and
after the abatement or mitigation project. Collected paint chip samples and
performed lead inspections with the use of an X-ray fluorescence gun.

Chicago Housing Authority, Chicago, IL
Lead Inspector
Conducted lead clearance of units following lead removal procedures.

Chicago Department of Public Health, Chicago, IL
Lead Inspector

Conducted lead clearance in various housing units following the abatement or
mitigation of lead from wall, ceilings, window and doors.

Department of Veterans Affairs, V.A. Hospitals, IL
Lead Inspector

Responsible for conducting lead clearance following abatement or mitigation of
lead from walls or ceiling..

Integrity | Quality | Reliability

Environmental Renovation/Demolition Services

GSG CONSULTANTS, INC.
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4/11/2015

PANFILO CARRAZCO
855 W ADAMS STREET, SUITE 200

CHICAGO, IL 60607

ASBESTOS PROFESSIONAL LICENSE ID NUMBER: 11089

Enclosed is your Asbestos Professional License that expires 05/15/2016

CERTIFICATE EXPIRATION DATE
INSPECTOR 2/14/2016
PROJECT MANAGER 2/7/2016

AIR SAMPLING PROFESSIONAL

If you have any questions or need further assistance, contact the Asbestos Program at

(217)782-3517 or fax (217)785-5897.
Our WEB address is http://www.idph, state.il.us/envhealth/ehhome.htm

IOHING Dkak badkb] € isEUIE SILALDL ASBESTOS }"
PROFESSIONAL ’ ENDORSEMENTS
J ]DP vl et LICENSE TC EXPIRES
ID NUMBER ISSUED EXPIRES INSPECTOR 211412016
100 - 11089 41M1/2015  D5/M15/2016
PANFILO CARRAZCO PROJECT MANAGER P—
AR SAMPLING PROFESSIONAL

855 W ADAMS STREET, SUITE
CHICAGO, IL 80607
Environmenial Healh

Alteration of this license shall result in legal action
This license issued under authority of the State of lliincis
. Department of Public Health
This license s valid only when accompanied by a valid
tralning course certificate,

PROTECTING HEALTH, IMPROVING LiVES
Pageéay®edi2tas
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1D

3 Pat Quinn, Governor
TLLINGIS DEPARTMENT OF PUBLIC HIALTH Labar Hashrouck, MD, MPH, Director

525535 West Jefterson Stre,et . Sprmghe!'d, Hiinois 627610001 » www.dph.itlinois,gov

12/10/2014

LICENSE NUMBER: 014002
Panfilo Carrazco

855 W. Adams St., Ste. #200
Chicago, IL 60607

LICENSE APPROVED

Ilinois Department of Public Health (the Department) recently received and
reviewed your application for lead licensure.

Your qualifications have been reviewed and found that you meet the
requirements set forth by the Department’s Lead Poisoning Prevention Code,
Section 845.125. Therefore, your application for lead licensure is now complete.

Enclosed please find your lead license card. Please have this identification card
with you at all times while conducting lead abatement activities.

Also, please note the expitation date on the front of the lead license card. A
renewal apphcatmn will need to be completed and submitted to the Department
at least 60 days prior to the expiration date. Please follow this link
http://www.idph.state.il us/envhealth/pdf/Lead-Renewal _App.pdfto find a
rencwal form on-line.

If you have any questions, please call (217) 782-5830 or for the hearing
impaired, TTY (800) 547-0466.

Thank you, 1 IDPH LEAD INSPECTOR

The Department LICENSE

LEAD ID ISSUED  EXp!
| ' RES
Enclosure: Lead License 014002  12110/2014  1/31/2016
Panfilo Carrazco
855 W. Adams St.; Ste. #200

: Chi ,
PROTECTING HEALTH, 1899, IL. 89607 ILLINOIS LEAD PROGRAM

Environmental Health

Environmental Renovation/Demolition Services Pageay®di2tds
GSG CONSULTANTS, INC. PS2061F




CERTIFICATE OF ACHIEVEMENT
ASBESTOS ABATEMENT

PANFILO CARRAZCO

This is to certify that

-

nation

ance with U.S.

E.P.A. 40 CFR 763 Subpart E, Appendix C, Asbestos Containing Materials in Schools: Model

.

has completed the Contractor/Supervisor Recertification course and passed the e

in accord

with a minimum score of 70% or better. Training was

Accreditation Plan, TSCA II, Authorized by both AHERA & ASHARA and Indiana Rule 326 IAC

on 02/07/2015

ine.

LY 4
|

PUILIC HEALTH £ SAFET
e Exrzironmental and Qccupational Sexvices

02/07/2015
Course Dates:

105 S. Ashlard &ve_, Chicage, IL 608507

Y1 Dy 474

Phone: 312-491-0081

02/07/2016

»

aining

Director of Tr

1502CSR02

Nicholas J. Peneff

Certificate Number:

FORM # A-008

Doctor of Public Health

GSG CONSULTANTS, |




Jorge Duran -
AutoCAD Designer

9 Years’ Experience
Joined GSG in 2006

Areas of Expertise:

Program Management
Capital Development Programs

Education:

Associate of Applied Science,
Drafting and Design Tech,
Harold Washington College
Chicago, llinois

Certificate in
Mechanical Drafting
Moraine Valley College
Palos Hills, Illinois

Training/Registrations:
Certified Lead Inspector
Contractor/Supervisor

NIOSH 582

Environmental Renovation/Demolition Services

GSG CONSULTANTS, INC.

Qualifications Summary:

Mr. Duran has 9 years’ experience in Engineering and Architecture AutoCAD
drafting work. His responsibilities have included setting up backgrounds,
schedules, and project details; labeling and checking the accuracy of final work
drawings; and matching GSG-generated drawings with contract specifications.
In addition, he has provided support to engineers, designers, scientists, and
project managers. Under the direction of GSG’s Principals, he has also worked
on special projects requiring business development and graphic design skills.

Representative Project Experience:

Chicago Public Schools System (CPS), Chicago, IL
AutoCAD Designer

Responsibilities included measurement of floor dimensions, preparing
preliminary drawings, and checking the final drawings for consistency with site
information and contract specifications. Revised drawings as the work
progressed and provided ongoing support system for engineers and project
managers Completed electronic transmission of files and checked/printed final

drawings. Worked on the following CPS projects: Langston Hughes School,

Potter Stewart School, Mark T. Skinner Schoo}, and Morse School.

General Services Administration (GSA), Chicago, Illinois
AutoCAD Designer

Responsibilities for GSA projects included reviewing and setting up drawings
for the client; correctly labeling and checking the accuracy of final drawings for
consistency with available information and contract specifications, working
closely with GSG’s engineers and project managers; addressing client comments
and. revising drawings as the project evolved. GSA worked included the
following projects projects: Ford Federal Building, Grand Rapids, Michigan;
Potter Stewart Courthouse, Cincinnati, Ohio; Akron Fob & Federal Courthouse,
Akron, Ohio; Detroit Federal Courthouse, Detroit, Michigan; and Kalamazoo
Federal Building, Kalamazoo, Michigan.

Capital Development Board (CDB), State of lllinois, Chicago/De Kalb,
Hlinois
AutoCAD Designer

Responsibilities for GSA projects included reviewing and setting up drawings
for the client; correctly labeling and checking the accuracy of final drawings for
consistency with available information and contract specifications, working
closely with GSG’s engineers and project managers; addressing client comments
and revising drawings as the project evolved. GSA work included the following
projects and locations: Ford Federal Building, Grand Rapids, Michigan; Potter
Stewart Courthouse, Cincinnati, Ohio; Akron Fob & Federal Courthouse, Akron,
Ohio; Detroit Federal Courthouse, Detroit, Michigan; and Kalamazoo Federal
Building, Kalamazoo, Michigan.

Duran - Page 1 of 2
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University of Illinois at Chicago, Chicago, lllinois

AutoCAD Designer
Responsibilities for these projects include onsite visits to project sites,
preparing preliminary drawings, and checking the final drawings for
consistency with site information and contract specifications. Correctly labeled
and checked final drawings before submitting to the client. Worked on the
following University of Illinois projects: Research institute building, Low
temperature building, and Astronomy and Astrophysics building.

Chicago Housing Authority (CHA), Chicago, Illinois

AutoCAD Designer
Responsibilities for CHA projects include onsite measurements of area
dimensions and field visits. Reviewing and setting up drawings for the client,
correctly labeling and checking the accuracy of final drawings for consistency
with available information and contract specifications, working closely with
GSG’s project managers, and addressing client’s comments and revising
drawings as the project evolved. Worked on the following CHA projects: Altgeld
Gardens, Dearborn Homes, Pomeroy Apartments, and Kenmore Apartments.

Public Building Commission (PBC), Chicago, Illinois

AutoCAD Designer
Responsibilities for this project included onsite measurement of area
dimensions, drawing preliminary floor plans, and revising the floor plans as the
projects progressed. Coordinated working drawings with engineers and project
managers, checked final drawings prior to delivery to the client, and
transferred client mark-ups to revised drawings. Projects for PBC included the
following sites: Westinghouse High School, Kennedy King College, Langston
Hughes School, Fire Engine 102, and Mark T. Skinner School.

Sienna Condominiums, Evanston, Illinois

AutoCAD Designer
Responsible for the preliminary interior design sketches. Duties also included
conversion of drawings into an electronic CAD format, correctly labelled final
work drawings, performed support work for architect, and converted some
parts of the project into 3D drawings using AutoCAD and VIZ.

Wendy's Restaurant, Northbrook, lllinois

AutoCAD Designer
Assisted architect in preliminary design and responsible for the exterior of the
establishment. Translated mark-ups into drawings, assisted in setting up
standards, and finalized plot drawing for construction.

Integrity | Quality | Reliability

Duran - Page 2 of 2
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Delores Fitzpatrick
Environmental Technician

8 Years Experience
Joined GSG in 2005

Areas of Expertise:

Environmental Remediation
Lead & Asbestos Abatement
Air Sampling Professional

Training/Registrations:

Asbestos Project Manager
{APM), lllinois (IDPH)

Asbestos Building Inspector,
linois (IDPH)

Air Sampling Professional
(ASP), lllinois (IDPH)

Asbestos Supervisor, Illinois
(IDPH)

Lead Risk Assessor Certification
OSHA 10 Certification

Asbestos Supervisor
Certification

NIOSH 581

RMD’s LPA-1 Lead Paint
Inspection System
Certification

Qualifications Summary:

Ms. Fitzpatrick has 8 years of experience in environmental remediation
services. The scope of the services included contractor oversight, contract
document review, monitoring, and PCM analysis.

Representative Project Experience:
Chicago Public Schools System, Chicago, IL

Project Manager/ Air Sampling Professional
Responsibilities included collection of samples prior and during abatement, on-
site monitoring and construction coordination, air monitoring, visual

inspection, documentation of on-site activities, and final clearances air
sampling at the completion of each phase during the project.

Chicago Housing Authority, Chicago, IL
Air Sampling Professional

Responsibilities included collection of air sampling prior and during abatement
for lead, asbestos, and polychlorobiphenyls using high and low volume pumps.

Chicago Public Schools, Chicago, IL
Lead Inspector

Responsibilities included performing lead inspections by collecting air, wipe,
and soil samples during and after abatement or mitigation project. Collected
paint chip samples, and performing lead inspections with the use of an X Ray
Fluorescence gun. ‘

Chicago Housing Authority, Chicago, IL
Lead Inspector

Responsibilities included conducting lead clearance of units following lead
removal procedures.

Chicago Department of Public Health, Chicago, IL
Lead Inspector

Conducted lead clearance in various housing units following the abatement or
mitigation of lead from wall, ceilings, window and doors.

Department of Veterans Affairs, V.A. Hospitals, IL
Lead Inspector

Responsible for conducting lead clearance following abatement or mitigation of
lead from walls or ceiling,

Integrity | Quality | Reliability
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DELORES FITZPATRICK
855 WEST ADAMS, SUITE 200
CHICAGO, IL 60607

ASBESTOS PROFESSIONAL LICENSE ID NUMBER: (05183

Enclosed is your Asbestos Professional License that expires 05/15/2016

CERTIFICATE EXPIRATION DATE
INSPECTOR 2/14/20 16
PROJECT MANAGER 2/7/2016

AIR SAMPLING PROFESSIONAL

If you have any questions or need further assistance, contact the Asbestos Program at

(217)782-3517 or fax (217)785-5897.
Our WEB address is hitp://www.idph.state.il.us/envhealth/ehhome.htm

ENDORSEMENTS TC EXPIRES
ASBESTOS | INSPECTOR 214412016
l 1D PROFESSIONAL |
e R LIGENSE PROJECT MANAGER 2712016
AR SAMPLING PROFESSIONAL
iD NUMBER ISSUED g EXPIRES Alteration of this licanse shall resuft in legal action
100 - 05183 4/11/2015  05/M5/2016 This license issued under authority of the State of Illinois

Depariment of Public Health
This license is valid only when accompanied by a valid

DELORES FITZPATRICK

855 WEST ADA,MS.‘, SUITE 200 treining course certificate.
CHICAGO, IL 60607 3
Envi entel Health
e G HIALTH, IMPROVING LIvis
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Donesha Fitzpatrick
Lab Analyst/Technician

9 Years’ Experience
Joined GSG in 2006

Areas of Expertise:

Environmental Remediation
Lead & Asbestos Abatement
Air Sampling Professional

Training/Registrations:

Air Sampling Professional (ASP)
(IDPH)

NIOSH 7400 (IDPH)

Asbestos Supervisor
Certification

Qualifications Summary: .
Donesha Fitzpatrick has 9 years of experience in environmental remediation
services. The scope of the services included contractor oversight, contract
document review, monitoring, and PCM analysis.

Representative Project Experience:

Chicago Public Schools System- Chicago, IL

Project Manager/ Air Sampling Professional
Responsibilities included collection of samples prior and during abatement, on-
site monitoring and construction coordination, air monitoring, visual
inspection, documentation of on-site activities, and final clearances air
sampling at the completion of each phase during the project.

Chicago Housing Authority- Chicago, IL
Project Manager/ Air Sampling Professional

Responsibilities included collection of air sampling prior and during abatement
for lead, asbestos, and polychlorobiphenyls using high and low volume pumps.

GSG Consultants- Chicago, IL

Lab Analyst / Technician
Responsible for prepping of samples by PCM analysis via PCM methodologies.
Conduct asbestos analysis with quick turnaround times within a highly

regulated environment. Maintain and calibrate laboratory equipment. Deliver
accurate results to the appropriate client.

Integrity | Quality | Reliability
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Wayne Gardner
Construction Engineer

18 Years’ Experience
Joined GSG in 2012

Areas of Expertise:

Construction Management
Quality Control

Training/Registrations:
Chicago Transit Authority (CTA)
Rail Safety Training

Construction Quality
Management for Contractors

ASHE Healthcare Construction
Certificate

ASHE Healthcare Infection
Control Certificate

OSHA 10 Hour
OSHA 30 Hour
OSHA 510

OSHA 500 OSHA Certified
Trainer

STS Safety Trained Supervisor
40 Hour HAZWOPER
First Aid & CPR

Estimating Training American
Builders Corporation

Asbestos Building Inspector
Certificate

Asbestos and Lead Abatement
Certificate
Lead Inspector Certificate

NIOSH 582 Air Sampling
Professional

Contractor/ Supervisor Initial
Asbestos Training Certificate

Integrity | Quality | Reliability
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Qualifications Summary: _

Mr. Gardner is a project engineer for GSG’s construction management division.
His experience includes construction management for renovations of site
utilities with a primary focus on water main and storm sewer installations as
well as quality control inspection on renovation projects from demolition to
certification of occupancy which included remediation of asbestos and lead
abatement.

Representative Project Experience:

Chicago Public Schools Asbestos and Lead Inspections, Chicago, IL
Inspector
Responsibilities included performing lead inspections by collecting air, wipe,
and soil samples during and after abatement or mitigation project. Collected
paint chip samples, and performing lead inspections with the use of an X Ray
Fluorescence gun. Participated in the inspections of over 50 schools of the

Chicago Public Schools System that was being assessed for environmental

concerns. Prepared cost estimates to remediate various environmental hazards
identified during the inspection.

Chicago Transit Authority Red Line South Reconstruction Project, Chicago,
IL

Field Engineer

The CTA is currently implementing the reconstruction of the Red Line South
from the Cermak-Chinatown station to 95% station. The $425 million project
included reconstruction of everything in the track bed down to the
subgrade which includes: new drainage, electric duct bank, ballast, ties, rail,
third rail and signals were installed. Some stations also received
improvements ranging from new canopies, paint and lighting upgrades to new
benches and bike racks. Additionally, new elevators were installed at Garfield,
63rd and 87th stations, making all stations on the South Side Red Line
accessible, Mr. Gardner was responsible for providing oversight of work being
done by the general contractor and the sub-contractors performing the work.
Work consisted of reviewing drawings and specs to insure quality control,
performing inspections of work, maintaining quantity logs for materials,
maintaining a field book and doing Inspector Daily Reports (IDR) and
maintaining the punch list verifying work is completed. Additionally, the project
includes live tracks and streets, which mandated the use of rail safety and
Maintenance of Traffic (MOT).

Chicago Transit Authority Red Line North Stations, Chicago, IL

Safety Specialist
The CTA is currently implementing capital maintenance work at seven rail
stations along the north branch of the Red Line. The $57.4 million project
includes viaduct repairs, platform repairs or replacement, station water
proofing, lighting improvements and new station house finishes such as floors,

Gardner- Page 1 of 2
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doors, windows and lighting. Mr. Gardner is responsible for conducting safety
oversight for this project, which includes fall protection, heavy machinery, and
demolition hazards; job hazard analysis; inspecting and observing work
activities in order to identify and report hazards found and facilitating hazard
correction; reviewing safety plans from contractors to ensure adherence to
project specifications; participating in the evaluation of equipment used on CTA
property to identify risks and recommend control measures. Additionally, the
project includes live tracks and streets, which mandates additional safety
measures to protect the travelling public.

Chicago Transit Authority 51st Station Green Line Sandblasting Air
Monitoring, Chicago, IL

Safety Specialist
As part of the CTA's Station Renewal program, the 51st Green Line station
received extensive improvements which included sandblasting activity. Mr.
Gardner’s responsibilities included collection of samples prior and during
abatement, on-site monitoring and construction coordination, air monitoring,
visual inspection, documentation of on-site activities, and final clearances air
sampling at the completion of each phase during the project.

All Seasons Contractors Inc., Virginia Beach, VA
Project Assistant Manager

PMA/QC Systems Manager for Indefinite Delivery/Indefinite Quantity (IDIQ)
Contracts. Projects included:

o Building 661 Renovations, Fort Eustis, VA, Renovations included

abatement of asbestos, pipe insulation and flooring mastic

e JEIDDO Project, NWSY, Yorktown, VA; project included site utilities

¢ Fire Station #3, Newport News, VA |

e NEXExpansion, Norfolk Naval Base, Norfolk, VA

e NEX Food Court Renovation, Norfolk Naval Base, Norfolk, VA; project
included renovations and site utilities

s Building P235, Norfolk Naval Base, Norfolk, VA

Construction Development Services Inc, Norfolk, VA

Construction Superintendent
Superintendent/QC Systems Manager/Safety Trained Supervisor for IDIQ
Contracts. Approved Alternate QC Manager on all awarded IDIQ Contracts.
Projects included Building MB12 HVAC Repair, Norfolk Naval Base, Building
U132 Renovation, Norfolk Naval Base, Building U16 Barracks Fire Damage
Renovation, Norfolk Naval Base.

Integrity | Quality | Reliability
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PLINOIS DEPARTAMENT OF PUBRLIC HYAITH

fat Quinn, Governor
LaMar Masbrouck, MD, MPH, Director

SEHORLIH et Jdellnenan Stroaet Sptangfietn fiiao s 62761 0000« anwwiannashingis e,
12/11/2014
LICENSE NUMBER: 164888
Wayne E Gardner
3899 Montgomery Drive
Crete, IL 60412
LICENSE APPROVED
Illinois Department of Public Health (the Department) recently received and
reviewed your application for lead licensure.
Your qualifications have been reviewed and found that you meet the
requirements set forth by the Department’s Lead Poisoning Prevention Code,
Section 845.125. Therefore, your application for lead licensure is now complete.
Enclosed please find your lead license card. Please have this identification card
with you at all times while conducting lead abatement activities.
Also, please note the expiration date on the front of the lead license card. A
renewal application will need to be completed and submitted to the Department
at least 60 days prior to the expiration date. Please follow this link
http://www.idph.state.il. us/envhealth/pdf/Lead—R»newal | App.pdfito find a
renewal form on-line.
If you have any questions, please call (217) 782-5830 or for the hearing
impaired, TTY (800) 547-0466.
Thank you,
The Department
Alteration of this license shall result in legal action B A e
INSPECTOR CERTIFICATE EXPIRES 11/9/2015 \ IDP LEAD INSPECTOR
: LICENSE
This license issued under authority of the State of LEADID  ISSUED  EXPIRES
lilinois -Department of Public Health 164888 1211172014 113172016
This licep«;e is valid only when accompanied by a Wayne E Gardner
valid training course certificate 3899 Montgomery Drive
I found refurn to 525 W. Jefferson Street Crete, IL 60412 | |NOIS LEAD PROGRAM
Springfield, IL. 62761 Environmental Heaith
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WAYNE E GARDNER
855 W. Adams St., Suite 200
Chicago, IL 60607

ASBESTOS PROFESSIONAL LICENSE ID NUMBER: 19039

Enclosed is your Asbestos Professional License that expires 05/15/2016

CERTIFICATE EXPIRATION DATE

INSPECTOR 3/23/2016

AIR SAMPLING PROFESSIONAL

If you have any questions or need further assistance, contact the Asbestos Program at
(217)782-3517 or fax (217)785-5897.
Our WEB address is http://www.idph.state.il.us/envhealth/ehhome.htm

ENDORSEMENTS
J I l”j e ASBESTOS NeeoToR o B
PRC:_f:gssronm_ Yayz01
L atvg E N s E i
ID !
1 @@Aiu?g oig ISSUED EXPIRES « AR SAMPL pyg FESSION
rat IAL
WAYNE 1302015 psjgnn, THis lvenge pc llenga
E GARD 216 € issugq hait
B55 W. Adams ¢ o By THs foang. Deparmesh oty of i 112981 action
Chicago, IL. goggy” ~Uite 200 hmmeii.?’};mﬁ;“"'fc Health 1® o linois
, acoon. it
Environmenygy Heati "9 COUrSe certcare o0 by a valig
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Joseph Hennigan
Environmental Technician

5 Years Experience
Joined GSG in 2008

Areas of Expertise:
Environmental Remediation
Lead & Asbestos Abatement
Air Sampling Professional

Training/Registrations:

Asbestos Project Manager
(APM), Illinois (IDPH)

Asbestos Building Inspector,
Ilinois (IDPH }#100-18350

Air Sampling Professional
(ASP), lllinois (IDPH)

Lead Inspector, lllinois (IDPH)
NIOSH 582

Licensed Lead Inspector

IDPH License #014003

Lead Risk Assessor Certification

Asbestos Supervisor
Certification

RMD’s LPA-1 Lead Paint
Inspection System Certification
OSHA 8 Hour Safety Training
Certification

EPA RRP Certification

OSHA 29 CFR 1910.146
Confined Space Entry
Certification

CTA and AMTRAK

Rail Safety Training Certificates

Qualifications Summary:

Mr. Hennigan has 5 years of experience in environmental remediation services,
including contractor oversight, contract document review, monitoring, and PCM
analysis.

Representative Project Experience:

Chicago Public Schools System - Chicago, IL

Project Manager/ Air Sampling Professional
Responsibilities included collection of samples prior to and during abatement,
on-site monitoring and construction coordination, air monitoring, visual
inspection, documentation of on-site activities, and final clearance air sampling
at the completion of each phase during the project.

Chicago Housing Authority - Chicago, IL

Air Sampling Professional
Responsibilities included collection of air sampling prior to and during
abatement for lead, asbestos, and polychlorobiphenyls using high and low
volume pumps.

Chicago Public Schools - Chicago, IL

Lead Inspector
Responsibilities included performing lead inspections by collecting air, wipe,
and soil samples during and after abatement or mitigation project. Collected
paint chip samples and performed lead inspections with the use of an X Ray
Fluorescence gun. '

Chicago Housing Autherity - Chicago, IL
Lead Inspector

Responsibilities included conducting lead clearance of units following lead
removal procedures.

Chicago Department of Public Health - Chicago, IL
Lead Inspector

Conducted lead clearance in various housing units following the abatement or
mitigation of lead from wall, ceilings, window and doors.

Department of Veterans Affairs, V.A. Hospitals - IL
Project Manager/ Air Sampling Professional
Lead Inspector

Responsibilities included collection of samples prior and during abatement, on-
site monitoring and construction coordination, air monitoring, visual
inspection, documentation of on-site activities, and final clearance air sampling
at the completion of each phase during the project. Responsible for conducting

Integrity | Quality. | Reliability
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lead clearance following abatement or mitigation of lead from walls or ceiling.

AMTRAK - Chicago, IL
Project Manager/ Air Sampling Professional
Lead Inspector

Responsibilities included collection of Asbestos, Lead, and VOC samples prior to
and during abatement, on-site monitoring and construction coordination, air
monitoring, visual inspection, documentation of on-site activities, and final
clearance air sampling at the completion of each phase during the project.
Responsible for conducting lead clearance following abatement or mitigation of
lead from walls, ceilings, and platform structures.

Chicago Transit Authority - Chicago, IL :

Project Manager/ Air Sampling Professional / Lead Inspector
Responsibilities included collection of samples prior to and during abatement,
on-site monitoring and construction coordination, air monitoring, visual
inspection, documentation of on-site activities, and final clearance air sampling
at the completion of each phase during the project. Responsible for conducting
lead clearance following abatement or mitigation of lead from walls ceilings and
platform structures.

Public Building Commission of Chicago - Chicago, IL

Project Manager/ Air Sampling Professional / Lead Inspector
Responsibilities included collection of samples prior and during abatement, on-
site monitoring and construction coordination, air monitoring, visual
inspection, documentation of on-site activities, and final clearance air sampling
at the completion of each phase during the project. Responsible for conducting
lead clearance following abatement or mitigation projects.

Integrity | Quality | Reliability
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. Pat Quinn, Governor

[LLINOIS DDLPARTMENT OF PUBLIC HEALTH LaMar Hashrouck, MO, MPH, Directer

525 535 West Jefferson Streel » Springfleld, Iinos 62761-0001 « www.dph.ilfinois.gov

12/10/2014

LICENSE NUMBER: 014003
Joseph L. Hennigan

855 W. Adams St., Ste. #200
Chicago, IL 60607

LICENSE APPROVED

Tllinois Department of Public Health (the Department) recently received and
reviewed your application for lead licensure.

Your qualifications have been reviewed and found that you meet the
requirements set forth by the Department’s Lead Poisoning Prevention Code,
Section 845.125. Therefore, your application for lead licensure is now complete.

Enclosed please find your lead license card. Please have this identification card
with you at all times while conducting lead abatement activities.

Also, please note the expiration date on the front of the lead license card. A
renewal application will need to be completed and submitted to the Department
at least 60 days prior to the expiration date. Please follow this link
http://www.idph.state.il.us/envhealth/pdf/Lead-Renewal App.pdfto find a
renewal form on-line.

If you have any questions, please call (217) 782-5830 or for the hearing
impaired, TTY (800) 547-0466.

Thank you,

The Department | 3 IDPH LEAD IN

Enclosure: Lead License

UED |
D 188 |
L(‘)E‘.SSG‘.’» 1?.!10!2014 ’L
.N ‘ | o
PROTECTING HEALTH, IMPRC  jogeph - He“mgaste.
855 W. pdams St.:’
Chicago: L GOGQ
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JOSEPH L, HENNIGAN
855 W ADAMS, SUITE 200
CHICAGO, IL 60607

ASBESTOS PROFESSIONAL LICENSE ID NUMBER: 18350

Enclosed is your Asbestos Professional License that expires 05/15/2016

CERTIFICATE EXPIRATION DATE
INSPECTOR 2/14/2016
PROJECT MANAGER 2/7/2016

AIR SAMPLING PROFESSIONAL

If you have any questions or need further assistance, contact the Asbestos Program at
(217)782-3517 or fax (217)785-5897.

Our WEB address is http://www.idph,state.il.us/envhealth/ehhome.htm

ENDORSEMENTS TC EXPIRES
INSPECTOR 211412016
'— ALINI DLOAKINENT 150 PORLL Hiaun ASBESTOS
PROFESSIONAL
LICENSE ‘ ! PROJECT MANAGER 272016
- AIR SAMPLING PROFESSIONAL
1D NUMBER ISSUED EXPIRES Alteration of this license shall result in legal action
100 - 18350 411312015  05115/2016 This license Issued under Zsfm;ogtly gf* m? thState of lliinois
t ic Heal
JOSEPH L HENNIGAN , This llcense fo el ony when accompanied by a valid
855 W ADAMS, SUITE 200 tralning course certificate.
CHICAGO, IL 60607 - !
Environmental Hestih | 3 G HLALLH, IMPROVING LIVES PagRagE42138
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ASBESTOS ABATEMENT

Approved by the Illinois Department of Public Health and Indiana Department of Environmental Management

JOSEPH L. HENNIGAN

has completed the Contractor/Supervisor Recertification course and passed the examination

This is to certify that

in accordance with U.S.

um score of 70% or better. Train

a minim

wi

E.P.A. 40 CFR 763 Subpart E, Appendix C, Asbestos Containing Materials in Schools

on 02/07/2015

Model

Accreditation Plan, TSCA II, Authorized by both AHERA & ASHARA and Indiana Rule 326 IAC

18-2.

.
.

ing was

3LiC HEALTH £ SAFETY o

02/07/2015
Course Dates:

Exvironmental and Occupational Services
105 5. Ashland &ve., Chicago, IL 80607

Y1 Dungy 94

Director of Trainin
Nicholas J. Peneff

=ruU

02/07/2016

Phone: 312-491-0081

1502CSR11
Certificate Number:

FORM # A-008

Doctor of Public Health

GSG CONSULTANTS, INC.
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Michael Holvay
Senior Project Manager

19 Years’ Experience
Joined GSG in 1995

Areas of Expertise:

Asbestos and Lead-Based Paint
Inspections and Management

Indoor Environmental Quality
Assessment

Education:

Bachelor of Science,
Environmental Health
[llinois State University,
Normal, lllinois, 1995

Training/Registrations:

Asbestos Project Manager
{APM), Hlinois (IDPH)

Asbestos Building Inspector,
illinois (IDPH)

Air Sampling Professional
(ASP), Illinois, (IDPH)

Lead Inspector/ Risk Assessor,
[llinois (IDPH)

Asbestos Building Inspector,
Indiana (IDEM)

Renovation, Repair and Painting
(RRP) Certified

RMD’s LPA-1 Lead Paint System
Certified
NIOSH 582 Certified

Integrity | Quality | Reliability
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Qualifications Summary:

Mr. Holvay has 19 years of experience in environmental remediation services.
Projects coordinated by Mr. Holvay include the environmental surveys of over
300 buildings of the Chicago Public Schools System (CPS), including inspections,
specification development, contractor oversight, contract document review,
project scheduling and coordination, and monitoring.

Representative Project Experience:
Chicago Housing Authority, Chicago, Illinois

Inspector/Project Manager/Air Sampling Professional
Responsibilities included collection of samples prior to mitigation, on-site
monitoring, construction coordination, and specification development.
Responsibilities also included project oversight, air monitoring, visual
inspection, documentation of on-site activities, and final clearance air sampling
at the completion of each phase during the multi-floor project.

Dearborn Homes Reconstruction, Chicago Housing Authority, Chicago,
Hlinois

Inspector/Project Manager/Air Sampling Professional
Performed inspection work to identify the location and quantity of asbestos,
lead-based paint, mold, polychlorinated biphenyls (PCB’s) and universal waste
that may be disturbed during the renovation of the 16 high-rise structures.
Also prepared the environmental specifications and conducted contractor over
site during environmental remediation activities.

McCormick Place Lakeside Center, Chicago, Illlinois

Inspector/Project Manager/Air Sampling Professional
Project Manager during the planned renovation work at the McCormick Place.
Responsibilities included collection of samples prior to mitigation, on-site
monitoring and construction coordination, specification development, project
oversight during asbestos abatement activities, air monitoring, visual
inspection, documentation of on-site activities, and final clearances air
sampling at the completion of each phase during the multi-floor projects.
Successfully prevented airborne contamination from the regulated work areas
to the non-work areas while keeping the Complex open for business to the
public.

Department of Veterans Affairs, Environmental Remediation Services,
Various VA Medical Centers, Illlinois

Inspector/Project Manager/Air Sampling Professional
Managed a variety of asbestos and lead abatement projects at Jessie Brown V.A,
Hines V.A, Lake Side V.A. and North Chicago V.A. medical centers.
Responsibilities included building survey work, environmental specification
development, air monitoring, and contractor oversight during asbestos and lead

Holvay - Page 1 of 2
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abatement activities. Successfully prevented airborne contamination from
regulated work areas to the public areas.

School Investment Program (SIP), Chicago Public Schools / Public
Building Commission , Chicago, lllinois
Project Coordinator

Coordinated with the Public Building Commission and Chicago Public Schools to
manage all of the environmental tasks associated with a very aggressive
planned renovation project for over 100 CPS buildings in the summer of 2013.
Was successful in working with planners, architects, contractors, engineers and
School Personnel. Goals were met in completing a substantial amount of
environmental work during the summer while making sure all school buildings
were open for the 1st day of school. ‘

AHERA Surveys of Chicago Public Schools (CPS), Chicago, lllinois

Inspector
Lead Inspector for Asbestos Hazard Emergency Response Act (AHERA) surveys
to determine the location, condition, and quantity of suspect asbestos-
containing materials, roofing materials, mechanical areas, air tunnels, etc.

Three-year Asbestos Re-inspections, Chicago Public Schools. Chicago,
Hlinois

Project Principal
Project Principal for AHERA asbestos bulk surveys for three-year re-
inspections. The project involved coordination of asbestos sampling, laboratory
analysis, and management planning for 300 public schools throughout the city
of Chicago.

Chicago Public Schools, Six-Month Asbestos Surveillance, Chicago, IL

Project Coordinator
Managed AHERA asbestos surveillance at various Chicago Public Schools in
regions 1, 2 and 6. The scope of services during the asbestos
inspection/monitoring services included building material surveys, collection
and laboratory submittal of suspect regulated or toxic materials, data reduction
and report preparation, abatement design and closure documents, contractor
oversight, contract document review, project scheduling and coordination,
monitoring, site assessments, cost estimates to remediate various
environmental hazards identified during the inspection, reporting with
recommendations to CPS regarding the proper handling of hazardous materials,
and the development of original asbestos management plans for various CPS
facilities.
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i Pat Quinn, Governor
FLLINOES DEPARTMENT OF PURLIC HEALTH LaMar MHasbrouck, MD, MPH, Director

525 535 West Jeflerson Streel + Springfield, thingis 827610001 « www.dph.illinois.gov

12/11/2014

LICENSE NUMBER: 005044
Michael Holvay

4550 Warsaw Street

Lyons, IL 60534

LICENSE APPROVED

Illinois Department of Public Health (the Department) recently received and
reviewed your application for lead licensure.

Your qualifications have been reviewed and found that you meet the
requirements set forth by the Department’s Lead Poisoning Prevention Code,
Section 845.125. Therefore, your application for lead licensure is now complete.

Enclosed please find your lead license card. Please have this identification card
with you at all times while conducting lead abatement activitics.

Also, please note the expiration date on the front of the lead license card. A
renewal application will need to be completed and submitted to the Department
at least 60 days prior to the expiration date. Please follow this link
http://www.idph.state.il us/envhealth/pdﬂLcad -Renewal App.pdfto find a
renewal form on-line.

If you have any questions, please call (217) 782-5830 or for the hearing
impaired, TTY (800) 547-0466.

Thank you,

The Department
P LEAD RISK

Enclosure: Lead License j | IDPH ASSESSOR LICENSE

ISSUED EXPIRES

LEAD 1D
oos044 12N 1/2014 1/31/2016
PROTECTING HEALTH. Ih Michael Holvay
4550 Warsaw Strget &
Lyons, IL. 60534 ILLINOIS LEAD
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Environmental Renovation/Demolition Services ST
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MICHAEL HOLVAY
855 WEST ADAMS ST., Suite 200
CHICAGO, IL 60607

”
Sure

tgrferst, Pabeol o 82700 V06 v cwaaphibingis pay o

4/13/2015

ASBESTOS PROFESSIONAL LICENSE ID NUMBER: (7210

Enclosed is your Asbestos Professional License that expires 05/15/2016

INSPECTOR

PROJECT MANAGER
AIR SAMPLING PROFESSIONAL

CERTIFICATE EXPIRATION DATE

10/10/2015

2/9/2016 v

If you have any questions or need further assistance, contact the Asbestos Program at

(217)782-3517 or fax (217)785-5897.

Our WEB address is http://www.idph.state.il.us/envhealth/ehhome.htm

W e rsog  ASBESTOS
J ]D H PROFESSIONAL

INOTRIAL AEs T fessmatn TevTs LICENSE
ID NUMBER ISSUED  EXPIRES
100 - 07210 4113/2015  05/15/2016
MICHAEL HOLVAY
855 WEST ADAMS ST., Suite 2
CHICAGO, IL 60607

Environments Heelth .
Environmental Renovation/Demolition Services
GSG CONSULTANTS, INC.

LTH, e

TC EXPIRES
ENDORSEMENTS
10D/2015
{NSPECTOR
2/0/2016
PROJECT MANAGER SSIONAL
AR SAMPLING PROFE! resuit in legal action

Afteration of this license ’2:::19 of the State of Winois

. s ay
This license 's%“ed “"de,:t of Public Healt

h .
by & valid
o : when accormpanied
This ficense lstﬁ;gn?gwfﬁe certificate.
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Michael Navarrete
Industrial Hygienist

10 Years’ Experience
Joined GSG in 2004

Areas of Expertise:

Construction Inspection
Asbestos Management
Lead Inspection

Education:

Associate of Science, Joliet
Junior College, Joliet, Illinois
2005

Training/Registrations:
CTA Rail Safety Training

Asbestos Project Manager
{APM), lllinois (IDPH)

Air Sampling Professional (ASP),
[llinois (IDPH)

Lead Inspector, Illinois (IDPH)

Amtrak Contractor Safety

ACI Concrete Field Testing
Technician (Grade I)

Nuclear Density Tester Training

Integrity | Quality | Reliability

Environmental Renovation/Demolition Services

GSG CONSULTANTS, INC.

Qualifications Summary:

Mr. Navarrete has 10 years of experience in construction and environmental
remediation services. His responsibilities have included the review of site
drawings, development of scope of work, job specifications and work area
drawings, the collection of samples prior to abatement/mitigation, on-site
monitoring, construction inspection/coordination, air monitoring, visual
inspection, documentation of on-site activities, and final clearance air sampling.

Representative Project Experience:

Asbestos and Lead Surveys for Aramark for Chicago Public Schools
System, Chicago, IL
Inspector

Mr. Navarrete was the main liaison for the field and school personnel in
conducting the lead and asbestos surveys. He also scheduled on-site inspections
with school’s building engineers and supervised various inspection teams
conducting the surveys. Mr. Navarrete checked the quality of field inspection
data, interpreted it, and incorporated it into a comprehensive environmental
report under rigid deadlines. In addition, Mr. Navarrete was involved in public
relations with the school principals and building engineers.

Project Manager/Air Sampling Professional, Chicago Public Schools,
Chicago, IL
Inspector

Responsibilities included review of site drawings to develop scope of work,
develop job specifications, develop work area drawings, collection of samples
prior to abatement, on-site monitoring and construction coordination, air
monitoring, visual inspection, documentation of on-site activities, including
final clearance air sampling at the completion of each phase during the multi-
floor project. Sites: Over 60 Chicago Public Schools.

Project Coordinator, Albrecht Enterprises, Des Plaines, IL

Inspector
Conducted asbestos building surveys and project coordination prior to
demolition of buildings in the City of Des Plaines. Also schedule personnel to
conduct the on-site conditions, monitoring, and documenting the abatement
contractor’s work practices, and conducting/analyzing air samples on-site for
clearance

Three-Year Asbestos Re-inspections, Chicago Public Schools System,
Chicago, IL

Inspector
As part of AHERA requirements, Mr. Navarrete coordinated field and office

activities for three-year asbestos re-inspections for the client. The scope of
work involved over 200 buildings comprising schools, administration units, and

Navarrete - Page 1 of 2

Pageapdi2t48
PS2061F




GSG Consultants, Inc.

annexes used by the Chicago Public School System. Mr. Navarrete was on site
for a majority of the inspections and was the main liaison for field and school
personnel. The project involved updating Asbestos Management Plans and
additional sampling of suspect asbestos-containing materials.

Project Manager/Air Sampling Professional, Chicago Public Schools,
Chicago, IL
Inspector

Responsibilities included review of site drawings to develop scope of work,
develop job specifications, develop work area drawings, collection of samples
prior to abatement, on-site monitoring and construction coordination, air
monitoring, visual inspection, documentation of on-site activities, including
final clearance air sampling at the completion of each phase during the multi-
floor project. Sites: Over 60 Chicago Public Schools.

Brown Line Capacity Expansion Project, Chicago Transit Authority,
Chicago, IL
Inspector

Responsibilities included review of site drawings, collection of samples prior to
mitigation, on-site monitoring and construction coordination, air monitoring,
visual inspection to insure job specifications are followed, documentation of on-
site activities , and final clearance air sampling at the completion of each phase.
Stations: Chicago, Sedgwick, Armitage, Diversey, Southport, Irving Park.

Dan Ryan Red Line Rehabilitation Project, Chicago Transit Authority,
Chicago, IL
Inspector

Responsibilities included review of site drawings, collection of samples prior to
mitigation, on-site monitoring and construction coordination, air monitoring,
visual inspection to insure job specifications are followed, documentation of on-
site activities , and final clearance air sampling at the completion of each phase.
Stations: 87th, 69th , Garfield, Sox/35th

Integrity | Quality | Reliability
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Pat Quinn, Goevernoer
LaMar Hasbrwck, MD, MPH, Director
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12/10/2014

LICENSE NUMBER: 014005
Michael V Navarrete

855 W. Adams St., Ste. #200
Chicago, IL. 60607

LICENSE APPROVED

Illinois Department of Public Health (the Department) recently received and
reviewed your application for lead licensure.

Your qualifications have been reviewed and found that you meet the
requirements set forth by the Department’s Lead Poisoning Prevention Code,
Section 845.125. Therefore, your application for lead licensure is now complete.

Enclosed please find your lead license card. Please have this identification card
with you at all times while conducting lead abatement activities.

Also, please note the expiration date on the front of the lead license card. A
renewal application will need to be completed and submitted to the Department
at least 60 days prior to the expiration date. Please follow this link
http://www.idph.state.il.us/envhealth/pdf/Lead-Renewal _App.pdf to find a
renewal form on-line.

If you have any questions, please call (217) 782-5830 or for the heanng
impaired, TTY (800) 547-0466.

Thank you, j IDP ¥ LEAD INSPECTOR

LICENSE

The Department .
LEAD ID ISSUED EXPIRES

014005 12/10/2014 1/31/2016

Michael V Navarrete

855 W. Adams St., Ste. #200

l Chicago, IL. 60607 ||\ 0is LEAD PROGRAM
PROTECTING HEALTH, IM Environmental Health

Enclosure: Lead License
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Esteban Nunez
Environmental Project Manager

10 Years’ Experience
Joined GSG in 2006

Areas of Expertise:

Environmental Remediation
Lead & Asbestos Abatement
Air Sampling Professional

Training/Registrations:
CTA Rail Safety Training

Asbestos Project Manager
(APM), Illinois (IDPH)

Air Sampling Professional
(ASP), lllinois (IDPH)

Licensed Lead Inspector, IDPH
NIOSH 582

Asbestos Supervisor
Certification

Asbestos Inspector Certification
Confined Spaces Certification

RMD LPA-1 Lead Paint
Inspection System
Certification

Integrity | Quality | Reliability

Environmental Renovation/Demolition Services

GSG CONSULTANTS, INC.

Qualifications Summary:

Mr. Nunez has 10 years of experience in environmental remediation services,
including contractor oversight, contract document review, monitoring, and PCM
analysis.

Representative Project Experience:

Project Manager/Air Sampling Professional, Chicago Public Schools,
Chicago, Illinois

Role
Responsibilities included review of site drawings to develop scope of work, job
specifications, work area drawings, collection of samples prior to abatement,
and on-site monitoring and construction coordination. Responsibilities also
included air monitoring, visual inspection, and documentation of on-site
activities including final clearance air sampling at the completion of each phase
during the multi-floor project.

Asbestos and Lead Surveys for Aramark (Facility Managers) for
Chicago Public Schools System, Chicago, Illinois

Role
Main liaison for the field and school personnel in conducting the lead and
asbestos surveys. Also scheduled on-site inspections with school’s building
engineers and supervised various inspection teams conducting the surveys.
Also checked the quality of field inspection data, interpreted it, and
incorporated it into a comprehensive environmental report under rigid
deadlines. In addition, was involved in public relations with the school
principals and building engineers,

Three-Year Asbestos Re-inspections, Chicago Public Schools System,
Chicago, Illinois

Role
As part of AHERA requirements, coordinated field and office activities for three-
year asbestos re-inspections for the client. The scope of work involved over
200 buildings comprising schools, administration units, and annexes used by
the Chicago Public School System. Was also present on site for a majority of the
inspections and was the main liaison for field and school personnel. The
project involved updating Asbestos Management Plans and additional sampling
of suspect asbestos-containing materials.

Project Coordinator, Albrecht Enterprises, Des Plaines, Illinois

Role
Conducted asbestos building surveys and project coordination prior to
demolition of buildings in the City of Des Plaines. Also scheduled personnel to
conduct the on-site conditions, monitoring, documenting the abatement
contractor’s work practices, and conducting/analyzing air samples on-site for
clearance.

Malcolm X College Renovation Project Phase I & I, Chicago, Illinois
Role
Responsibilities included the review of site drawings to develop scope of work,

Nunez - Page 1 of 2
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construction coordination, visual inspection, documentation of on-site
activities, and to ensure job specifications were followed.

Palmer House Hilton Renovation Project, Chicago, llinois

Role
Responsibilities included construction coordination, visual inspection,
documentation of on-site activities, and to ensure job specifications were
followed.

Brown Line Capacity Expansion Project, Chicago Transit Authority,
Chicago, Illinois

Role
Responsibilities included review of site drawings, collection of samples prior to
mitigation, on-site monitoring and construction coordination, air monitoring,
visual inspection to ensure job specifications were followed, documentation of
on-site activities, and final clearance air sampling at the completion of each
phase of this seven-station project. The seven stations were located at Chicago,
Sedgwick, Armitage, Diversey, Southport, Irving Park, and Damen.

Dan Ryan Red Line Rehabilitation Project , Chicago Transit Authority,
Chicago, Illinois '

Role
Responsibilities included review of site drawings, collection of samples prior to
mitigation, on-site monitoring and construction coordination, air monitoring,
visual inspection to ensure job specifications were followed, documentation of
on-site activities, and final clearance air sampling at the completion of each
phase. Stations included 87th, 69th, Garfield, and Sox/35t.

Integrity | Quality | Reliability
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Pat Quinn, Governor
LaMar Hashrouck, MD, MPH, Dlrector

595-535 Wesi Jefferson Strest » Springfield, tHines 627610001 « wwwaph.illiaois.goy

12/10/2014

LICENSE NUMBER: 012842
Esteban Nunez

855 W Adams St Ste #200
Chicago, IL 60607

LICENSE APPROVED

Ilinois Department of Public Health (the Department) recently received and
reviewed your application for lead licensure. :

Your qualifications have been reviewed and found that you meet the
requirements set forth by the Department’s Lead Poisoning Prevention Code,
Section 845.125. Therefore, your application for lead licensure is now complete.

Enclosed please find your lead license card. Please have this identification card
with you at all times while conducting lead abatement activities. -

Also, please note the expiration date on the front of the lead license card. A
renewal application will need to be completed and submitted to the Department
at least 60 days prior to the expiration date. Please follow this link
http://www.idph.state.il us/envhealth/pdf/Lead-Renewal _App.pdfto find a
renewal form on-line.

If you have any questions, please call (217) 782-5830 or for the hearing
impaired, TTY (800) 547-0466.

Thank you,

i JIDPH =

Enclosure: Lead License

s,

LEAD ID ISSUED EXPiRE?6
012842 42/10/2014 143120

Esteban NuneZ

PROTECTING HEALTH, IMPRON ESVRt O st ste #200

Chicago, IL 60807 |11 NOIS LEAD PROGRAVY
Environmental Health

Environmental Renovation/Demolition Services Pagededi2t4s
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4/13/2015

ESTEBAN NUNEZ
855 WEST ADAMS ST, #200
CHICAGO, IL 60607

ASBESTOS PROFESSIONAL LICENSE ID NUMBER: 11255

Enclosed is your Asbestos Professional License that expires 05/15/2016

INSPECTOR

PROJECT MANAGER

CERTIFICATE EXPIRATION DATE

2/14/2016

2/7/2016

AIR SAMPLING PROFESSIONAL

If you have any questions or need further assistance, contact the Asbestos Program at

(217)782-3517 or fax (217)785-5897.

Our WEB address is http://www.idph.state.il.us/envhealth/ehhome.htm

S o GO & FURLL BT ASBESTOS
JTDPH rroression

1D NUMBER ISSUED

ESTEBAN NUNEZ

855 WEST ADAMS ST, #200

CHICAGO, IL 60607
Environmentzl Heslih

PROTLCTING HIALTH, IMPROVING LIVES

Environmental Renovation/Demolition Services
GSG CONSULTANTS, INC.

EXPIRES
100 - 11285 4/13/2015  05/15/2016

" This license issued under authori

ENDORSEMENTS TC EXPIRES
INSPECTOR 2/14/2016
PROJECT MANAGER 2772016
AR SAMPLING PROFESSIONAL

[ rasuit in lagal action

is Yicense shal
Alteration of thie } ity of the State of Hinois

Department of Public Health .
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ASBESTOS ABATEMENT

Approved by the Illinois Department of Public Health and Indiana Department of Environmental Management

CERTIFICATE OF ACHIEVEMENT |

Accreditation Plan, TSCA II, Authorized by both AHERA & ASHARA and Indiana Rule 326 IAC

This is to certify that

on 02/07/2015
02/07/2015

Course Dates
02/07/2016
1502CSR15

Certificate Number:

l"l
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Roberto Rivera
Senior Project Manager

20 Years’ Experience
Joined GSG in 1994

Areas of Expertise:

Indoor Environmental Quality
Assessment

Asbestos and Lead-Based Paint
Management/ Surveys

Mold/ Microbial Surveys

Training/Registrations:

Asbestos Project Manager
(APM), lllinois (IDPH)

Asbestos Building Inspector,
Illinois (IDPH)

Air Sampling Professional
{ASP), Illinois {IDPH)

Asbestos Supervisor, Illinois
(IDPH)

Lead Inspector/Risk Assessor,
Hlinois (IDPH)

10-Hour OSHA Construction
Safety & Health Training

Asbestos Fiber Counting NIOSH
582 - Sampling

Lead Safety for Renovation,
Repair and Painting (RRP)
Certify

RMD’s LPA-1 Lead Paint
Inspection System Certify

Mercury Hazard
Communication Certify

Confined Space Entry Certify
Lead Risk Assessor

Indiana (ISDH)

Asbestos Building Inspector
Indiana (IDEM)

Asbestos Project Supervisor

GSG CONSULTANTS, INC.

Qualifications Summary:

Mr. Rivera has 20 years of experience in environmental consultation services.
He has been a Project Coordinator and Lead and Asbestos Inspector for
numerous surveys throughout various industrial, commercial, residential,
hospital, universities and school buildings. Facilities that have been surveyed
by Mr. Rivera include over 300 buildings within the Chicago Public Schools
District (CPS), City Colleges of Chicago, V.A. Hospitals, University of Illinois at
Chicago (UIC), University of lllinois at Urbana-Champaign, high raisers and
numerous multi-unit dwellings.

Representative Project Experience:
Chicago Housing Authority, Chicago, llinois

Project Manager/ Air Sampling Professional
Responsibilities included a collection of samples prior to abatement, on-site
monitoring and construction coordination, air monitoring, visual inspection,
documentation of on-site activities, and final clearances air sampling at the
completion of each phase during the multi-floor projects.

Kimpton Hotel & Restaurant Group, LLC (Kimpton), Environmental
Consulting Services, Chicago, Illinois

Project Manager/Inspector
Coordinated environmental inspections at the 39 South La Salle building to
investigate the presence of suspect hazardous materials that may have been
disturbed during the planned renovation project. Responsibilities included
conducting and coordinating field inspections, reporting of findings,
specification development, design development, and attending meetings.

Department of Veterans Affairs, Environmental Remediation Services,
VA Medical Centers, Chicago, Illinois

Project Manager/ Air Sampling Professional
Managed a variety of environmental remediation projects at Jessie Brown V.A,
Hines V.A., and North Chicago V.A. medical centers. Responsibilities included a
collection of samples prior to mitigation, on-site monitoring, soil sampling, air
monitoring, visual inspection, documentation of on-site activities, and final
clearance sampling at the completion of each phase during the project.

Chicago Public Schools, Environmental Consulting Services, Chicago,
Hlinois

Project Coordinator/Project Manager/Inspector
Worked on behalf of the Managing Environmental Consultant (MEC) for over
300 buildings within the CPS system. As MEC, Mr. Rivera’s responsibilities have
included attending meetings with design/management teams, reviewing
architectural drawings, conducting building surveys, environmental
specification development, and project oversight. Additional MEC tasks include

Integrity | Quality | Reliability

Environmental Renovation/Demolition Services
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coordinating with architects, design managers, building engineers and
environmental remediation contractors.

School Investment Program (SIP), Chicago Public Schools / Public
Building Commission of Chicago, Chicago, lllinois

Project Manager/Inspector
Coordinated environmental inspections at various Chicago Public Schools to
investigate the presence of suspect materials that may have been disturbed
during a very aggressive, planned renovation project for over 100 CPS
Buildings in the summer of 2013. Responsibilities included conducting and
coordinating field inspections, reporting of findings, and specification
development. :

AHERA Survey of Chicago Public Schools, Harza Environmental
Services, Chicago, Illinois

Project Manager/Inspector
Project Manager for Asbestos Hazard Emergency Response Act (AHERA)
surveys to determine the location, condition, and quantity of accessible
asbestos-containing materials, roofing materials, mechanical areas, air tunnels,
and accessible areas.

Asbestos Survey of Chicago Public Schools, Chicago, Illinois

Project Manager
Participated in the inspections of over 300 schools of the Chicago Public Schools
System that was being assessed for environmental concerns. Responsible for
preparation of cost estimates to remediate various environmental hazards
identified during the inspection.

Three-year Asbestos Re-inspections, Chicago Public Schools, Chicago,
HMlinois

Project Principal
Project Principal for AHERA asbestos bulk surveys for three-year re-
inspections. The project involved asbestos assessment, sampling, and
management planning for over 300 public schools throughout the city of
Chicago. :

Integrity | Quality | Reliability Rivera - Page 2 of 2
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Lk e - _ Y Pet Quinn, Governor
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12/11/2014

LICENSE NUMBER: 003649
Roberto Rivera

855 W. Adams St.

Chicago, IL 60607

LICENSE APPROVED

Illinois Department of Public Health (the Department) recently received and
reviewed your application for lead licensure.

Your qualifications have been reviewed and found that you meet the
requirements set forth by the Department’s Lead Poisoning Prevention Code,
Section 845.125. Therefore, your application for lead licensure is now complete.

Enclosed please find your lead license card. Please have this identification card
with you at all times while conducting lead abatement activities.

Also, please note the expiration date on the front of the lead license card. A
renewal application will need to be completed and submitted to the Department
at least 60 days prior to the expiration date. Please follow this link
http://www.idph.state.il.us/envhealth/pdf/Lead-Renewal App.pdf to find a
renewal form on-line.

I you have any questions, please call (217) 782-5830 or for the hearing

impaired, TTY (800) 547-0466.
Thank 011, )\ BN idmsNes b or 3, o

d JIDPH | Leavrsk
The Department =& & & ASSESSOR LICENSE

LEADID ISSUED EXPIRES
Enclesure: Lead License 003648 121172014  1/31/2046

Roberto Rivera

855 W. Adams St.

Chicago, IL 60607

PROTECTING HEALTI, IMPRO ILLINOIS LEAD PROGRAM
Environmental Health
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December 9, 2014
Roberto Rivera
855 W. Adams St.
Chicago, IL 60607

Dear Lead Abatement Professional:

On January 1, 2015, the Lead Poisoning Prevention Act (LPPA) will have many amendments go into
effect. The following is a summary of important changes that anyone working in the “lead industry” in
llinois should be aware of:

Definitions of the following terms were stricken from the LPPA:

Abatement
Dwelling
Risk Assessment

Definitions of the following terms were changed or added to the LPPA:

Childcare facility Lead hazard screen
Childhood Lead Risk Questionnaire Lead inspection
Department Lead inspector
Director Lead mitigation
Dwelling unit Lead poisoning
Elevated blood lead level Lead risk assessor
Exposed surface - Lead risk assessment
High risk area Lead training program provider
Lead abatement Low risk area

Lead abatement supervisor Owner

Lead activities Person

Lead-bearing substance Regulated facility

A summary of the significant changes to the LPPA by section follows:
In Section 3, lead-bearing substance application is prohibited within a regulated facility.

In Section 6, the inclusion of 6-year old children is henceforth consistently termed, “6 years of age or
younger.”

In Section 6.2, pregnant persons with an elevated blood lead level are subject to the same Departmental
case management and environmental response as children. This Section also clarifies the Departrment’s
requirements regarding the evaluation and testing of children.

Environmental Renovation/‘i)tér‘zq‘{ali'iTgr'ilf éersiéég‘z o HEALTTE PATROYIMG Ea Vis Pageadedi2ta4
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In Section 7, the Department clarifies the requirements for reporting ALL blood lead tests. This Section
also clarifies the restrictions placed on which data can be disclosed.

Lead Poisoning Prevention Act
Page 2
December 2, 2014

In Section 8.2, the LPPA now allows for inspection of regulated facilities where a verified lead poisoning
has occurred in the past 6 months.

In Section 8.3, the Department now has the ability to issue an Emergency Stop Work Order where the
public health is deemed to be in jeopardy as the result of improper work activities that may disturb a lead-

bearing surface.

In Section 9, the procedural requirements for mitigation at a regulated facility where a lead poisoning has
occurred are clarified further,

Sections 9.2, 9.3, 11.2 and 12 have been stricken.

Section 12.2 is a new Section that expands the Department’s enforcement capabilities where violations of
the LPPA and Lead Poisoning Prevention Code (LPPC) have occurred. A penalty provision has been
added to comply with the United States Environmental Protection Agency requirement for all authorized
State Lead Programs. This Section’s language also affects all parties subject to the requirements of the
LPPA and LPPC, including physicians/healthcare providers, laboratories, schools, daycare providers,
owners of regulated facilities with an identified lead hazard and both licensed and unlicensed construction
industry professionals. This Section also clarifies and streamlines enforcement by authorizing the
Department to implement administrative processes for hearings and imposition of civil penalties for non-
compliance with the LPPA.

If you have any questions, feel free to contact me by electronic mail Kert.McAfee(illinois.gov or
telephone 217-557-4519.

Sincerely,

Kert McAfee
Lead Program Manager
Division of Environmental Health

cc Regional Offices
Local Health Departments
Dr. Helen Binns

Victoria Jackson

Environmental Renovation/Demolition Services Pagededf2tsh
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4/11/2015

ROBERTO RIVERA
855 WEST ADAMS STREET, STE 200
CHICAGO, IL 60607

ASBESTOS PROFESSIONAL LICENSE ID NUMBER: 06327

Enclosed is your Asbestos Professional License that expires 05/15/2016

CERTIFICATE EXPIRATION DATE

SUPERVISOR/WORKER 2/9/2016
INSPECTOR 1/6/2016
PROJECT MANAGER 2/9/2016

AIR SAMPLING PROFESSIONAL

If you have any questions or need further assistance, contact the Asbestos Program at
(217)782-3517 or fax (217)785-5897.

Our WEB address is http://www.idph.state.il.us/envhealth/ehhome.htm oIRES
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Arturo Saenz
Principal

25 Years’ Experience
Joined GSG in 1992

Areas of Expertise:

Program Management
Capital Development Programs

Education:

Master of Science,
Environmental Management,
Illinois Institute of
Technology, 2012
{Anticipated)

Bachelor of Science,
Electrical Engineering,
Northern Illinois University,
DeKalb, Illinois, 1988

Training/Registrations:
AHERA Inspector, Michigan
(DOH) AHERA, 2005

Asbestos Inspector and
Management Planner
Certification, IDPH, 2007

OSHA 40-hr HAZWOPER
Certification

OSHA 8-hr Annual Update

Asbestos Project Manager,
IDPH, 2007

Air Sampling Professional
Certification, IDPH, 2007

Hazardous Waste Supervisor
Certification, IDPH, 2000

Lead Risk Assessor Certification,
IDHP, 2007

Qualifications Summary:

Mr. Saenz has 25 years of experience in engineering, construction, and
environmental remediation. He has functioned as Program Manager and
Contract Administrator for large multi-site projects, managing more than 50
projects concurrently. His experience in construction management
encompasses the following: underground storage tanks (UST) and aboveground
storage tanks (AST); air pollution/permits/fugitive emissions; geotechnical and
environmental remediation oversight asbestos and lead project design and
management; health and safety plans; hazardous/non-hazardous waste
management; and writing standard operating procedures (SOPs).  He has
worked on corporate, federal, state, and local government projects including
those of the Federal Aviation Administration (FAA), Illinois Capital
Development Board (CDB), Chicago Housing Authority (CHA), and Chicago
Public Schools (CPS) System. Projects coordinated by Mr. Saenz include the
environmental survey of over 350 buildings of the Chicago Public Schools (CPS)
System and the Public Building Commission of Chicago (PBCC).

Representative Project Experience:

Chicago Housing Authority, System Wide Environmental Consultant-
Chicago, IL
Program Manager

Functioned as Program Manager for GSG's environmental consultant services
for the Chicago Housing Authority. Mr. Saenz has been responsible for the
successful implementation of environmental services at over 80 CHA properties
and developments. As part of the its Plan for Transformation, the largest and
most ambitious redevelopment effort of a public housing agency in the history
of the United States, the CHA will redevelop or rehabilitate its entire stock of
public housing. GSG was retained to provide environmental consulting services
on as needed basis for system wide capital construction projects related to this
Plan. GSG has performed a variety of environmental consulting services
including Emergency Response, NEPA Environmental Assessment, Phase I & II
Environmental Site Assessment, Regulatory Compliance Permitting, Including
FESOP Air Quality Permits, Aboveground/ Underground Storage Tanks
Services, IEPA Site Remediation Program Reporting, Environmental
Remediation Oversight and Field Inspection, Asbestos and Lead-Based Paint
Assessment and Abatement Oversight, Indoor Air Quality and Mold Assessment
and Abatement Oversight, and Preparation of Remediation Design and

Specifications. Mr. Saenz has had a crucial role in the successful delivery of -

these services for the past several years. The CHA repeatedly turns to GSG to
fulfill its environmental engineering needs, and trusts GSG not only to assist
with its facilities but also to ensure a safe workplace for its staff and a healthy
environment for its tenants.

Integrity | Quality | Reliability

Environmental Renovation/Demolition Services

GSG CONSULTANTS, INC.
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Chicago Public Schools System- Chicago, IL
Program Administrator

Functioned as Program Administrator for about 250 schools of Regions 1 and 2
of the Chicago Public Schools (CPS) System for which GSG Environmental, Inc.
(GSG) is the Managing Environmental Consultant (MEC). Played a key role in
developing proposals, requests for proposals (RFPs), and presentations for
Chicago Public Schools (CPS) System, Chicago Housing Authority (CHA), lllinois
Capital Development Board (CDB), and many private clients. As a licensed
Management Planner, Inspector and Lead-Based Paint Risk Assessor, developed
standard specifications, procedures and protocols/guidelines for the following
environmental activities/hazards: Asbestos (IDPH) and lead-based paint (LBP)
project design; UST/AST; indoor air quality (JAQ); perimeter air monitoring;
PCBs; chimney stack remediation; full asbestos inspections; three-year asbestos
reinspections; lead-based paint inspections; and pigeon/animal excrement.
Prepared Change Order Procedures and variances from asbestos abatement alt
and Rules and Regulations.

Capital Development Board, Statewide Asbestos Survey and Asbestos
Management Services - IL
Program Manager

Functioned as Program Manager for GSG's Statewide Asbestos Survey and
Asbestos Management Services, which GSG has continuously provided to the
Capital Development Board since 2005. He is responsible for ensuring the
continued success of GSG's environmental consulting services for the CDB by
ensuring seamless team management and development, program delivery, and
quality control and evaluation. Mr. Saenz provided direction for GSG’s Asbestos
Management Services for the CDB at Governors State and Chicago State
universities, which included asbestos removal oversight, air sampling,
inspections, documentation, and final reporting as well as Asbestos Project
Design which included detailed information on abatement, drawings, and
general contract documents.

Additionally, Mr. Saenz oversaw GSG’s Statewide Asbestos Surveys, which were
performed at over 250 buildings, which ranged in size from 200 to 2,000 square
feet, at the facilities including the University of Illinois, Illinois State University,
Department of Natural Resources, Historic Preservation Society, Central
Management Services, lllinois Department of Transportation, State Park
facilities, and National Guard Armories. The objective of the Asbestos Surveys
was to prepare an Inspection, Sampling and Management Plan report for each
building for use by the State of Illinois Attorney General’s Office, Capital
Development Board, using agencies and individual facilities. Reports were
prepared using Capital Development Board protocols (similar to AHERA). The
Asbestos Surveys, management plans, standard cost estimates and final reports
were completed in a timely manner, within the projected project budget and to
the satisfaction of the appropriate Capital Development Board Project
Managers.

Integrity | Quality | Reliability
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ARTURO SAENZ
855 W ADAMS ST SUITE 200
CHICAGO, IL 60607

ASBESTOS PROFESSIONAL LICENSE ID NUMBER: 04019

Enclosed is your Asbestos Professional License that expires 05/15/2016

CGERTIFICATE EXPIRATION DATE

INSPECTOR 1/20/2016
MANAGEMENT PLANNER 1/20/2016

AIR SAMPLING PROFESSIONAL

If you have any questions or need further assistance, contact the Asbestos Program at
(217)782-3517 or fax (217)785-5897.
Our WEB address is http://www.idph.state.il.us/envhealth/ehhome. htm
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GSG Consultants, Inc.

Ala Sassila, Ph.D., P.E.
Vice President,
Director of Engineering

27 Years’ Experience
Joined GSG in August 2003

Areas of Expertise:

Construction Management

Geotechnical Engineering

Environmental and Hydraulic
Investigation

Education:

Doctorate of Philosophy, Civil
Engineering, lilinois Institute of
Technology, Chicago, IL, 1997

Master of Science,

Civil Engineering, Florida
International University, Miami,
FL, 1988

Bachelor of Science,
Civil Engineering, Florida
International University, Miami,
FL 1986

Training/Registrations:

Licensed Professional Engineer-
Mllinois, Indiana, Maryland,
Pennsylvania, Florida, Georgia,
Louisiana, Alabama, and South
Carolina, Missouri, Kansas, &
Ohio

LRFD for Highway Bridge
Substructures and Earth
Retained Structures, National

Highway Institute, November
2009

IDOT Contract Documentation,

Construction Administration for
Engineer- ASCE, August 2006

Surface Drainage Design- ASCE,
November 2004

Qualifications Summary:

Dr. Sassila’s experience includes broad exposure to various types of
infrastructures and facilities for public and private developers. He
supervise and coordinate work activities of multi-disciplinary teams from
project planning, design development and construction management
projects. He is responsible for setting work units and/or project deadlines.
Leads and directs the work of various departments, evaluates, selects and
recommends engineering techniques, procedures and criteria to complete
project cost effectively. He supervises the performance of all necessary
tasks to develop and deliver projects, negotiate contacts, allocate resources,
and solves problems.

Representative Project Experience:

Industrial Park Site Assessment and Acquisition Program, Chicago
Department of Environment- Brownfield Redevelopment
Project Manager

Dr. Sassila served as the project manager for the industrial park
environmental site assessment and acquisition for the City of Chicago. The
site consists of approximately 40 acres of abandoned properties. Dr. Sassila
performed the overall project management during the site assessment
activities; established each parcel investigation budget and schedule,
coordinated project tasks between various team members and the DOE,
performed quality control and quality assurance for each task of the project,
reviewed the analytical results from soil samples, interpreted data, and
provided recommendations regarding the environmental conditions, and
prepared remediation cost estimate and provided recommendation as
warranted.

Environmental Site Assessment and Remediation Projects

Principal in Charge
Dr. Sassila supervised the completion of numerous Phase I and Phase II
Environmental Site Assessment, and Illinois EPA Site Remediation Program
and Leaking Underground Storage Tank reporting. Dr. Sassila assisted in
securing “No Further Remediation” letters from the Illinois EPA for
residential and industrial and commercial development projects. The
following is a partial list of projects completed by Dr. Sassila:

Loomis Courts - Chicago Housing Authority

Harrison Courts - Chicago Housing Authority

Lathrop Homes - Chicago Housing Authority

Britton Budd Homes - Chicago Housing Authority

Industrial Park - Chicago Department of Environment

South Chicago Park - Chicago Department of Environment

Union and Wayman Park - Chicago Department of Environment
Henry Horner Homes - Chicago Department of Environment
Columbia Pointes Development - Chicago Department of
Environment

Integrity | Quality | Reliability
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Training/Registrations
[continued]:

Structural Condition Assessment-
ASCE, June 2004

Water Surface Profile- HEC- RAS,
ASCE, June 2000

Floodplain Hydrology and
Watershed Modeling, April
1999

Seismic Design of Highway,
National Highway Institute,
1994

Kelly Curry Gage Park High School - Building Commission of
Chicago _

South Shore High School - Building Commission of Chicago
Langston Hughes Campus Park - Public Building Commission of
Chicago

Mark Skinner Elementary School - Public Building Commission of
Chicago

New Kennedy-King College - Public Building Commission of Chicago
Westinghouse High School - Public Building Commission of Chicago
Bucktown/ Wicker Branch Library - Building Commission of
Chicago .

Beverly Branch Library - Public Building Commission of Chicago
Fire Engine 102 - Public Building Commission of Chicago

Miles Davis Elementary School - Public Building Commission of
Chicago

Albany Park Middle School - Public Building Commission of Chicago
VA Near West Side Bed Towers ~ Veteran Administration

Harold Washington Playground - Chicago Park District

14t Street Land Acquisition - Chicago Department of Environment
Midway Runway Resurfacing - Chicago Department of Aviation
Kelvyn Park High School - Chicago Public Schools

Little Village High School - Chicago Public Schools

Orozco School - Chicago Public Schools

Benito Juarez High School - Chicago Public Schools

Juarez School Remote Parking Lot - Chicago Public Schools
Davis-Shields School - Chicago Public Schools

Davis Shields Parking Lot - Chicago Public Schools

Kelly High School - Chicago Public Schools

Stagg Stadium - Chicago Public Schools

Cuffe School - Chicago Public Schools

Simeon Vocational High School - Chicago Public Schools

Simeon Career Academy Parking Lot - Chicago Public Schools
Police District 1, 18, and 20 - Public Building Commission of Chicago
Fire Engine 59 and 63 - Public Building Commission of Chicago
Beverly and Bucktown library sites - Public Building Commission of
Chicago

Several Campus Park Projects - Public Building Commission of
Chicago

Integrity | Quality | Reliability
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ATAE SASSILA
855 WEST ADAMS STREET, SUITE 200
CHICAGO, IL 60607 '

ASBESTOS PROFESSIONAL LICENSE ID NUMBER: 09104

Enclosed is your Asbestos Professional License that expires 05/15/2016

CERTIFICATE EXPIRATION DATE

PROJECT DESIGNER 3/18/2016

If you have any questions or need further assistance, contact the Asbestos Pro gram at
(217)782-3517 or fax (217)785-5897.

Our WEB address is http://www.idph.state.il.us/envhealth/ehhome.htm
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Jigar M. Shah, CIH, CSP
Sr. Industrial Hygienist

18 Years’ Experience
Joined GSG in May 2005

Areas of Expertise:

Indoor Environmental Quality
Assessment

Mold/ Microbial Studies

Asbestos and Lead-Based Paint
Management

Water Quality Surveys

OSHA Compliance/
Occupational Safety

Construction/ Community Air
Quality Monitoring

Exposure Studies

Hazard Assessments

Safety Training

Education:

Master of Science,
Environmental Engineering,
Illinois Institute of
Technology, Chicago, 1996

Bachelor of Science,
Civil Engineering, Gujarat
University, India, 1993

Training/Registrations:

Board Certified Industrial
Hygienist (CIH)

Board Certified Safety
Professional (CSP)

Licensed Industrial Hygienist
(LIH)

Licensed Asbestos Project
Designer, IDPH '

Licensed Asbestos Project
Manager, IDPH

Licensed Asbestos Management
Planner, IDPH

Licensed Asbestos Building
Inspector, IDPH

Qualifications Summary:

Mr. Shah is the Director of GSG’s Industrial Hygiene Department and is a Board
Certified Industrial Hygienist and a Board Certified Safety Professional. His 18
years of experience includes performing and overseeing hundreds of projects
involving indoor air quality, asbestos, lead, mold, bacteria, noise, ambient air
quality, silica, diesel exhaust, radon, mercury, drinking water quality, building
ventilation, contaminant exposure monitoring as well as performing OSHA
training, safety audits, environmental assessments, and abatement designs. His
experience includes working with both public and private clients as well as
regulatory and legal authorities. His practice focuses on the assessment of
worker safety, personal protection, and impacts due to construction activities
as well as the development of administrative and engineering controls to
eliminate unsafe working conditions and unacceptable public environmental
impacts.

Representative Project Experience:

Environmental Consultants for Chicago Housing Authority (CHA)

Industrial Hygiene Technical Lead
Mr. Shah leads our environmental consulting services for system wide capital
construction projects for the CHA. Mr. Shah participates in assessment of the
existing conditions, development of the remedial design documents, and
supervision of the implementations of corrective measures in order to abate or
mitigate the existing environmental concerns by providing effective,
economical, and compliant solutions. Mr. Shah participates in important
project meetings, provides technical direction to field staff, reviews project
submittals, and oversee cost estimate calculations. Mr. Shah assist CHA project
teams on technical issues with a goal to minimize any impact on schedule and
cost of the project while meeting the requirements of all applicable hazardous
materials regulations. Mr. Shah has been involved in hundreds of CHA project
over last 9 years.

Asbestos Abatement, Mold Remediation, Ambient Air Monitoring at
Altgeld Gardens

Asbestos Project Designer, Project Manager
Supervised hazardous -materials abatement activities at this 350-unit
residential community during rehabilitation project which lasted over more
than 3 years. Scope of work included inspection of hazardous materials,
development of remediation specifications and drawings, providing oversight
during remediation activities, and preparation of project reports. Directed
ambient air quality monitoring for asbestos, lead, and nuisance dust during
abatement activities.

Emergency Asbestos Clean-up Design, 23-story High-Rise Building, City
of Chicago

Asbestos Project Designer
Designed the remedial actions and clean-up methods for a 23-storey building

Integrity | Quality | Reliability
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GSG Consultants, Inc.

Training/Registrations
[Continued]:

Licensed Air Sampling
Professional, IDPH

Licensed Lead Risk Assessor,
IDPH

OSHA Construction Outreach
Trainer

OSHA 10-Hour Construction
Safety Certificate

Advanced Fungal Workshop
Certificate

Lead Paint Inspection System
Certificate

Mold, Allergens, Sampling, and
Report Interpretation
Certificate

DOT Title 49 CFR Hazardous
Material Transportation
Certificate

RCRA Hazardous Waste
Management Certificate

Nuclear Density Gauge Safety
Training Certificate

contaminated with friable asbestos materials, assessed existing conditions of
the contamination, reviewed IDPH evacuation orders, negotiated clean-up plan
with regulatory authorities, oversaw clean-up, and reviewed project reports.

Managing Environmental Consultant for Chicago Public Schools (CPS)
Industrial Hygiene Technical Lead
Mr. Shah is currently leading our team of environmental remediation
professionals providing daily environmental consulting services to manage
asbestos, lead-based paint, indoor air quality, mold, mercury, pigeon excrement
in more than 700 schools of the Chicago Public School system. As a senior
consultant to the school system, Mr. Shah participates in assessment of the
existing conditions, development of the remedial design documents, and
supervision of the implementations of corrective measures in order to abate or
mitigate the existing environmental concerns by providing effective,
economical, and compliant solutions. Mr. Shah also assists in developing the
technical specifications for the remediation of the hazardous materials.

Environmental Consultants for Public Building Commission of Chicago
(PBCC)

Industrial Hygiene Technical Lead
Mr. Shah leads our environmental consulting services to manage asbestos, lead-
based paint, indoor air quality, mold, mercury, pigeon excrement in numerous
buildings for the PBCC. Mr. Shah participates in assessment of the existing
conditions, development of the remedial design documents, and supervision of
the implementations of corrective measures in order to abate or mitigate the
existing environmental concerns by providing effective, economical, and
compliant solutions. Mr. Shah is also assists in developing the technical
specifications for the remediation of the hazardous materials.

Asbestos Abatement at Wellington School

Asbestos Project Designer
As an asbestos project designer and the supervisor of GSG’s inspection team,
Mr. Shah actively participated during various stages of this major school
renovation project. The scope of work included removal of approximately
70,000 square feet of asbestos containing materials (ACM) prior to demolition
and renovation activities. Mr. Shah directed inspection of hazardous materials,
development of the remediation documents, and remediation oversight during
phases of the projects. Mr. Shah attended meetings with the CPS and PBC
officials, and contacted Illinois Department of Public Health (IDPH) to request
the approval for the alternate procedures to expedite project activities.

Integrity | Quality | Reliability
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I T y F T = Pat Quinn, Governor
{LEENDIS DEPARTMENT OF PUBLIC HIEALTH LaMar Hasbrouck, MD, MPBH, Birestor

525-535 wWes) Jefferson Street o Springfieis, Hiingis 627610001 + www.apn.itlinois.gov

12/11/2014

LICENSE NUMBER: 012825
Jigar M Shah

855 W. Adams St. Apt, #200
Chicago, IL. 60607

LICENSE APPROVED

Illinois Department of Public Health (the Department) recently received and
reviewed your application for lead licensure.

Your qualifications have been reviewed and found that you meet the
requirements set forth by the Department’s Lead Poisoning Prevention Code,
Section 845.125. Therefore, your application for lead licensure is now complete.

Enclosed please find your lead license card. Please have this identification card
with you at all times while conducting lead abatement activities.

Also, please note the expiration date on the front of the lead license card. A
renewal application will need to be completed and submitted to the Department
at least 60 days prior to the expiration date. Please follow this link
http://www.idph.state.il.us/envhealth/pdf/L ead-Renewal_App.pdfto find a
renewal form on-line.

If you have any questions, please call (217) 782-5830 or for the hearing
impaired, TTY (800) 547-0466.

Thank you,
The Department

Enclosure: Lead License

EAD RISK
3 1DPH ASSIlE-SSOR LICENSE

LEADID ISSUED  EXPIRES 7
012625 12011/2014 1312016 § o

) J| ar M Shah -
PROTLCTING HEALTH. [MPE JgarMStan o oo %
°“‘°a9°' IL 60807, | iNOIS LEAD PROGRAM

Environmental Health

Environmental Renovation/Demolition Services Page®edi2tZ6
GSG CONSULTANTS, INC. PS2061F




anierican board of industrial hygiene’

organized to improve the practice of industrial hygiene
proclaims that

Jigar M. Shah

having met all requirements of
education, experience and examination, and
ongoing maintenance,
is hereby certified in the

COMPREHENSIVE PRACTICE
of
INDUSTRIAL HYGIENE

and has the right to use the designations

CERTIFIED INDUSTRIAL HYGIENIST

CIH

Certificate Number £684 CP

Awarded: October 3, 2003

Expiration Date: June 1, 2019

- W//m/i{ Ay L. Odpnetl

” Chair ABIH xecutive Director ABIH

Environ‘me'nta Renovation/Demolition Services Pageay®df2t3s
GSG CONSULTANTS, INC. PS2061F
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4/13/2015
JGAR M SHAH
855 W ADAMS ST, SUITE 200
CHICAGO, IL 60607

ASBESTOS PROFESSIONAL LICENSE ID NUMBER: (7342

s nh O e i gy

Enclosed is your Asbestos Professional License that expires 05/15/2016

CERTIFICATE EXPIRATION DATE
INSPECTOR 2/10/2016
PROJECT DESIGNER 2/3/2016
MANAGEMENT PLANNER 2/10/2016
PROJECT MANAGER 2/7/2016

AIR SAMPLING PROFESSIONAL

If you have any questions or need further assistance, contact the Asbestos Program at

(217)782-3517 or fax (217)785-5897.
Our WEB address is hitp://www.idph.state.il.us/envhealth/ehhome.htm

NLINDIS DIPAKIMING (O FusLIL HIALTY ASBESTOS E ENDoRsEMENTS
: ED H PROFESSIONAL
o e s G LICENSE INSPECTOR
: PROJECT DESIGNER
ID NUMBER ISSUED EXPIRES MANAGEMENT PLANNER
100 - 07342 4]1312015 0511512096 PROJECT MANAGER
- AR SAMPLING PROFESSIONAL

JIGAR M SHAH

855 W ADAMS ST, SUITE 200

CHICAGO, IL 60607
Environmenta! Heatth

PROTECTING HiEAUTH, IMPROVING {1VLES

Environmental Renovation/Demolition Services
GSG CONSULTANTS, INC.

TC EXPIRES

2/10/2016
‘20312016
2/10/2016
2712016

Alteration of thig license shall result in legal action
This license issued under authorily of the State of filinois
o Department of Public Health
This license Is valid only when accompanied by a valld
training course certificate.
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Tommy Thompson
Environmental Technician

5 Years’ Experience
Joined GSG in 2009

Areas of Expertise:

Environmental Remediation
Lead & Asbestos Abatement
Air Sampling Professional

Training/Registrations:

Asbestos Project Manager
(APM), Hlinois (IDPH)

Asbestos Building Inspector,
llinois (IDPH)

Air Sampling Professional
(ASP), lllinois (IDPH)

Asbestos Supervisor, Illinois
(IDPH)

Lead Inspector, Hlinois (IDPH)
NIOSH 582

Licensed Lead Inspector

Lead Risk Assessor Certification

Asbestos Supervisor
Certification

Qualifications Summary:

Mr. Thompson has 5 years of experience in environmental remediation
services. The scope of the services included contractor oversight, contract
document review, monitoring, and PCM analysis.

Representative Project Experience:
Chicago Public Schools System- Chicago, IL

Project Manager/ Air Sampling Professional
Responsibilities included collection of samples prior and during abatement, on-
site monitoring and construction coordination, air monitoring, visual

inspection, documentation of on-site activities, and final clearances air
sampling at the completion of each phase during the project.

Chicago Housing Authority- Chicago, IL
Air Sampling Professional

Responsibilities included collection of air sampling prior and during abatement
for lead, asbestos, and polychlorobiphenyls using high and low volume pumps.

Chicago Public Schools- Chicago, IL
Lead Inspector

Responsibilities included performing lead inspections by collecting air, wipe,
and soil samples during and after abatement or mitigation project. Collected
paint chip samples, and performing lead inspections with the use of an X Ray
Fluorescence gun.

Chicago Housing Authority Chicago, IL
Lead Inspector

Responsibilities included conducting lead clearance of units following lead
removal procedures.

Chicago Department of Public Health- Chicago, IL
Lead Inspector

Conducted lead clearance in various housing units following the abatement or
mitigation of lead from wall, ceilings, window and doors.

Department of Veterans Affairs, V.A. Hospitals- IL
Lead Inspector

Responsible for conducting lead clearance following abatement or mitigation of
lead from walls or ceiling,

Integrity | Quality | Reliability

Environmental Renovation/Demolition Services

GSG CONSULTANTS, INC.

Thompson Page 1of 1
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TOMMY THOMPSON
855 W. Adams, Suite 200
Chicago, IL 60607

ASBESTOS PROFESSIONAL LICENSE ID NUMBER: 08023

Enclosed is your Asbestos Professional License that expires 05/15/2016

CERTIFICATE EXPIRATION DATE
INSPECTOR 2/14/2016
PROJECT MANAGER 2/7/2016

AIR SAMPLING PROFESSIONAL

If you have any questions or need further assistance, contact the Asbestos Program at
(217)782-3517 or fax (217)785-5897.
Our WEB address is hitp://www.idph.state.il.us/envhealth/ehhome.htm

ENDORSEMENT
R WLROIS DapaRTAER? W T PRoFEssIo NA‘_ ,NSPECTOR
J IDP LE LICENSE raore
IR pme W T IRES PROJ
ssueD  EXP —
ID NUMBER !1!1 3/2015 05/15/2016 AIR SAMPLING PROFEssionaL 2712016
100 - 08023 : Aleration or g

ON
TOMMY THOMPS ‘
855 W, Adams, Suite 290 '
Chicago, I 60607

Environmental Hes#n

This license issueq license shall resyjt in fegal action

under atuthority of th -0
attmentv;;hf Puh:?(’: Hea;hs’a’e of Hllinois

This license is valid o,
16 only when accompanieq .
training course oertfﬂcate,"f by a valid

PROTECTING HEALIT, IMPROVING LIVES

Environmental Renovation/Demolition Services
GSG CONSULTANTS, INC.
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GSG Consultants, Inc.

Luis Trani
Project Manager

1 Year Experience
Joined GSG in 2013

Education:
Bachelor of Arts,
Economics
Northeastern Illinois
University
Chicago, Hllinois 2012

Training/Registrations:
EPA Certified Lead-Based Paint
Renovator

Integrity | Quality | Reliability

Environmental Renovation/Demolition Services

GSG CONSULTANTS, INC.

Qualifications Summary:

Mr. Trani’s responsibilities include surveying, project managing, and report
writing for indoor air quality, hazardous materials, and mold; assisting in
generating and submitting invoices; and tracking, managing, and updating the
status of on-going and finalized projects.

Representative Project Experience:
2013 PBCC School Investment Program .

Project Manager
Assisted in the 2013 Public Building Commission School Investment Program,
which encompassed the inspection and abatement of lead-based paint (LBP)
and asbestos-containing materials (ACM) from thirty-eight Chicago Public
Schools. Responsibilities during this project included conducting inspections,
preparing reports, and performing clerical tasks.

MB Real Estate - 500 W. Madison IAQ Survey

Project Manager
Performed periodical Indoor Air Quality (IAQ) surveys of the building at 500 W.
Madison as part of the facility’s management program. The surveys consisted of
measuring parameters such as temperature, relative humidity, carbon dioxide,
carbon monoxide, volatile organic compounds, and particulates to ensure the
safety of the occupants. Also prepared technical reports detailing procedures,
findings, and recommendations.

Jesse Brown VAMC - Airborne Particulate Testing in Operating

Rooms

Project Manager
Performed a survey to determine the background levels of airborne particulates
in the new operating rooms at the Jesse Brown Veterans Affair Medical Center.
The results of the survey were then compared against applicable ISO 14644
Standards to check the compliance.

Jesse Brown VAMC - Methyl Methacrylate Testing

Project Manager
Conducted a methyl methacrylate exposure study in the dental labs of the Jesse
Brown Veterans Affair Medical Center. The survey comprised measurements of
methyl methacrylate levels over an eight hour period at one area location and
one personal sample worn by a dental technician. Prepared a technical report
detailing procedures, findings, and recommendations.

Jesse Brown VAMC - Various IAQ Survey

Project Manager
Conducted Indoor Air Quality (IAQ) Surveys at various locations throughout the
Jesse Brown Veteran Affairs Medical Center. The surveys consisted of
measuring parameters such as temperature, relative humidity, carbon dioxide,

Trani - Page 1 of 2
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carbon monoxide, volatile organic compounds, and particulates to ensure the
safety of the occupants. Also prepared a technical report detailing procedures,
findings, and recommendations

Rosenwald Courts - Hazardous Material Design Update

Project Manager
Assisted in a walk-through inspection of Rosenwald Courts apartment complex
to determine the locations of previously tested hazardous materials, as well as
sampling newly-found hazardous materials.

City Colleges of Chicago - Truman College IAQ Survey

Project Manager
Performed an Indoor Quality (IAQ) survey in the chemical storage room at
Truman College. The purpose of the testing was to determine the background
airborne levels of basic indoor air quality parameters (temperature, relative
humidity, carbon monoxide, carbon dioxide, and particulates), as well as
measurable levels of organic and in-organic compounds.

McCormick Place - IAQ Survey

Project Manager
Conducted an Indoor Air Quality (IAQ) survey at the South Exhibition Hall of
McCormick Place. The survey was conducted during the move-out of a trade
show. Samples were collected periodically over an eight hour period
throughout the South Exhibition Hall. The survey consisted of monitoring the
following indoor air quality parameters: carbon dioxide, carbon monoxide,
volatile organic compounds, airborne particulates, temperature, and relative
humidity. Prepared a report detailing procedures, findings, and
recommendations.

CPS - Ryerson Elementary School IAQ, Mold, and Bacteria
Testing

Project Manager
Performed an Indoor Air Quality (IAQ), mold, and bacteria testing in the boiler
room and several classrooms of the Ryerson Elementary School. The purpose of
the survey was to measure basic indoor air quality parameters (temperature,
relative humidity, carbon dioxide, carbon monoxide, volatile organic
compounds, and particulates) and to collect air samples to determine the
presence of mold and bacteria in the areas inspected.

Integrity | Quality | Reliability

Trani - Page 2 of 2
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Marcus Tsilimos
Senior Project Manager

13 Years’ Experience
Joined GSG in 2013

Areas of Expertise:

Asbestos and Lead-Based Paint
Inspections and Management

Indoor Environmental Quality
Assessment

Education:

Bachelor of Science,
Environmental Science
Bowling Green State University,
Bowling Green, Ohio

Training/Registrations:

Asbestos Project Manager
(APM), Illinois (IDPH)

Asbestos Building Inspector,
Illinois (IDPH)

Air Sampling Professional
(ASP), lllinois, (IDPH)

Asbestos Building Inspector,
Indiana (IDEM)

RMD’s LPA-1 Lead Paint System
Certified
NIOSH 582 Certified

Integrity | Quality | Reliability

Environmental Renovation/Demolition Services

GSG CONSULTANTS, INC.

Qualifications Summary:

Mr. Marcus Tsilimos has 13 years of experience in environmental consultation
services. He has served as project coordinator and lead inspector for numerous
projects throughout various commercial, industrial and residential facilities.
Facilities that have been surveyed include buildings within the Advocate Health
Care Medical Centers, Chicago Public School District, Chicago Housing
Authority, Chicago Transit Authority, Chicago Park District, City Colleges, V.A.
hospital complexes, high rises and multi-unit dwellings throughout the
Midwest.

Representative Project Experience:

Managing Environmental Consultant for the Chicago Public Schools
(CPS), Chicago, Illinois

Project Coordinator/Inspector
Performed worked on the behalf of the Managing Environmental Consultant
(MEC) for over 300 buildings within the Chicago Public Schools System (CPS).
Responsibilities include architectural document review, building survey work,
environmental specification development. and project oversight. Additional
tasks include coordinating with planners, design managers, building engineers,
general and environmental remediation contractors. Additional duties involved
speaking to parents on behalf of CPS regarding the environmental remediation
activities taking place at their children’s school. Also successfully worked with
building facility managers and portfolio managers to help identify and correct
environmental issues at many schools.

AHERA Surveys of Chicago Public Schools (CPS), Chicago, Illinois

Inspector
Lead Inspector for Asbestos Hazard Emergency Response Act (AHERA) surveys
to determine the location, condition, and quantity of suspect asbestos-
containing materials, roofing materials, mechanical areas, air tunnels, etc.

Chicago Housing Authority, Chicago, lllinois

Inspector/Project Manager/Air Sampling Professional
Responsibilities included collection of samples prior to mitigation, on-site
monitoring, construction coordination, and specification development.
Responsibilities also included project oversight, air monitoring, visual
inspection, documentation of on-site activities, and final clearance air sampling
at the completion of each phase during the multi-floor project.

Three-year Asbestos Re-inspections, Chicago Public Schools. Chicago,
Hlinois

Project Manager
Project manager for AHERA asbestos bulk surveys for three-year re-
inspections. The project involved coordination of asbestos sampling, laboratory
analysis, and management planning for 300 public schools throughout the city

Tsilimos - Page 1 of 2
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of Chicago.

Chicago Public Schools, Six-Month Asbestos Surveillance, Chicago, IL

Project Coordinator
Managed AHERA asbestos surveillance at various Chicago Public Schools in
regions 1, 2 and 6. The scope of services during the asbestos
inspection/monitoring services included building material surveys, collection
and laboratory submittal of suspect regulated or toxic materials, data reduction
and report preparation, abatement design and closure documents, contractor
oversight, contract document review, project scheduling and coordination,
monitoring, site assessments, cost estimates to remediate various
environmental hazards identified during the inspection, reporting with
recommendations to CPS regarding the proper handling of hazardous materials,
and the development of original asbestos management plans for various CPS
facilities.

Department of Veterans Affairs, Environmental Remediation Services, V

Various VA Medical Centers, Illinois

Inspector/Project Manager/Air Sampling Professional
Managed a variety of asbestos and lead abatement projects at Jessie Brown V.A,,
Hines V.A, Lake Side V.A. and North Chicago V.A. medical centers.
Responsibilities included building survey work, environmental specification
development, air monitoring, and contractor oversight during asbestos and lead
abatement activities. Successfully prevented airborne contamination from
regulated work areas to the public areas.

Dearborn Homes Reconstruction, Chicago Housing Authority, Chicago,
Hlinois

Inspector/Project Manager/Air Sampling Professional
Performed inspection work to identify the location and quantity of asbestos,
lead-based paint, mold, polychlorinated biphenyls (PCB’s) and universal waste
that may be disturbed during the renovation of the 16 high-rise structures.
Also prepared the environmental specifications and conducted contractor over
site during environmental remediation activities.

Integrity | Quality | Reliability

Tsilimos - Page 2 of 2

Environmental Renovation/Demolition Services Pagéau®d2t8s

GSG CONSULTANTS, INC.

PS2061F




roRn fnelied

ar .
R pu
e

7
PRS-
5
o
£3
=
.
*

fjn 32 swweahalineis gon

4/13/2015

MARCUS J TSILIMOS
855 W. Adams St., Suite 200
CHICAGO, IL 60607

ASBESTOS PROFESSIONAL LICENSE ID NUMBER: 11460

Enclosed is your Asbestos Professional License that expires 05/15/2016

INSPECTOR

PROJECT MANAGER

CERTIFICATE EXPIRATION DATE

4/3/2016

2/7/2016

AIR SAMPLING PROFESSIONAL

If you have any questions or need further assistance,
(217)782-3517 or fax (217)785-5897.

contact the Asbestos Program at

Our WEB address is http://www.idph. state.il.us/envhealth/ehhome.htm

) Iw v ASBESTOS
DPH PROFESSIONAL ?
. e, ok B LICENSE . f
m@"',““.{'?é? ISSUED EXPIRES
4/13/2015 ﬂ@l'ﬁﬁl@&?ﬁ
MARCUS 4 TSILIMOS J ‘
855 W. Adams St., Suite 200
CHICAGO, IL 60507
Environmentgy Heath

FROVEGE NG van. o, H, IMP]

Environmental Renovation/Demolition Services
GSG CONSULTANTS, INC.

ENDORSEMENTS TC EXPIRES
INSPECTOR 4(3{2016
PROJECT MANAGER 2iTi2016
AIR SAMPLING PROFESSIONAL

teration of this license shall result in legal achop
T'I?is license issued under authority of the State of Hlinois
Department of Public Health )
This license is valid only when acgompamed by a valid
tralning course certificate.
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S REFRESHER course and successfully passed the
nimum score of 70% or better. Training was in accordance

, Appendix C, Asbestos Containing Materials in Schools

i

, Authorized by both AHERA & ASHARA.

MARCUS TSILIMOS

has completed the ASBESTOS INSPECTOR’

examination on 04/03/2015

witham

Accredited by the Illincis Department of Public Health

ASBESTOS ABATEMENT

This is to certify that
th U.S. E.P.A. 40 CFR 763 Subpart E
Model Accreditation Plan, TSCA I

wi

k.

Y 4
).{

ey
AT
SRR

04/03/2015

Course Dates:

PUALIC HEALTH £ SAFET

pational Services
Chicagn, IL 605607

\néw,gl,ﬂ(

105 S. Ashland dve
Nicholas J. Peneff

Ewvirormmental and Grew

04/03/2016

Phone: 312-491-0081

1504BIR06

Certificate Number:

FORM # A-0108

Doctor of Public Health
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S
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N
e
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GSG CONSULTANTS, INC.




CERTIFICATE OF ACHIEVEMENT
ASBESTOS ABATEMENT

101

ourse and passed the examinat

MARCUS TSILIMOS

has completed the Contractor/Supervisor Recertification ¢

This is to certify that

Training was in accordance with U.S.
diana Rule 326 IAC

dix C, Asbestos Containing Materials in Schools: Model

f 70% or better.

-

minimum score o

with a
E.P.A. 40 CFR 763 Subpart E, Appen

Accreditation Plan, TSCA II, Authorized by both AHERA & ASHARA and In

-on 02/07/2015

PUALIC KEALTH £ SAFETY o

et Environmental and Occupational Sexvices

02/07/2015

105 8. Ashland Ave,, Chicage, IL 60607

Y1 Dungy 474

Director of Training
Nicholas J. Peneff

Coutse Dates:

Phone: 312-491-0081

02/07/2016

1502CSR23

Certificate Number:

FORM # A-008

Doctor of Public Health

GSG CONSULTANTS, INC.
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Hans D. Upadhyay,
Ph.D., PG
QA/QC Manager

35 Years’ Experience
Joined GSG in 2001

Areas of Expertise:
QA/QC Management
Environmental Geology
Hazardous Waste Management
Regulatory Compliance
IS0 9000 and ISO 14000
Environmental Impact
Statements

Education:

Doctorate of Philosophy,
Geology, Memorial University
of Newfoundland, Canada,
1973

Master of Science, Economic
Geology, Memorial University
of Newfoundland, Canada,
1970

Training/Registrations:
Certified Professional Geologist,
AIPG

40-Hour OSHA Health and
Safety Training

8-Hour OSHA Annual Refresher

Asbestos Professional License,
Hlinois Department of Public
Health

Integrity | Quality | Reliability

Environmental Renovation/Demolition Services

GSG CONSULTANTS, INC.

Qualifications Summary:

Dr. Upadhyay is a geologist/hydrogeologist with over 35 years’ experience in
the areas of Quality Assurance/Quality Control (QA/QC) procedures,
environmental geology/hydrogeology, and hazardous waste management.
During the last 14 years, Dr. Upadhyay has expanded his proficiency in QA/QC
procedures by incorporating ISO 9000 and ISO 14000 guidelines. His expertise
lies in developing QA/QC manuals, auditing Standard Operating Procedures
(SOPs), benchmarking, continuous improvement, and reviewing corrective-
action reports. He also develops Document Control Procedures, which entail
document creation, revision, approval, distribution, tracking, access, and
archival. At GSG, he has worked on the QA/QC aspects of asbestos/lead
abatement projects and a variety of other tasks related to environmental
assessment and restoration.

Earlier, Dr. Upadhyay served on a number of U.S. EPA hazardous waste
management projects, contracted out to PRC Environmental Management, Inc.
(PRC), of Chicago, Illinois. He served on teams that conducted remedial
investigation and feasibility studies (RI/FS) of two Superfund sites and he
conducted regulatory compliance inspections at about fifteen RCRA facilities
and RCRA facility assessment/visual inspection at six sites. He published over
35 papers and made technical presentations at over 30 national and
international meetings. Dr. Upadhyay has given seminars, and has been
interviewed by prominent magazines and newspapers, on the subjects of
geology and environmental/quality management systems.

Representative Project Experience:
Quality Assurance/Quality Control (QA/QC), Asbestos and Lead
Abatement Projects, Chicago, Illinois

QA/QC Review
Prepared QA/QC guidelines and compliance checklists for staff. Reviewed draft
reports to assess their compliance with the requirements of the Illinois
Department of Public Health (IDPH) and those of the client. Corresponded with
the IDPH on various issues that came up from time to time. Discussed
compliance matters with various Contractors. Held meetings with asbestos
abatement Project Managers to keep them abreast of changing regulations and
their obligations to be in compliance

Three-Year Asbestos Re-inspections, Chicago Public Schools, Chicago,

Hlinois

QA/QC Review
Coordinated with IDPH, contractors, and GSG field staff during various Three-
Year Asbestos Re-inspections. Checked on the accuracy of the existing and
newly found Homogeneous Areas (HA) at various schools. Supervised the data
entry into CPS’ database for areas and amounts of asbestos abated from various
HAs. Conducted QA/QC review of all Final Reports.

Upadhyay - Page 1 of 2
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Public Building Commission of Chicago, Environmental Abatement,
Chicago, IHllinois

QA/QC Review
Responsible for editorial, technical, and quality control reviews of GSG’s reports
on asbestos, lead, and hazardous materials abatement. Coordinator among
IDPH, PBCC, contractors, laboratory, and GSG’s staff for quality assurance.
Reviewer of documents submitted by abatement contractors.

Quality Control Systems and Proactive Environmental Management,
Hlinois

Instructor
Developed and taught courses on the implementation of the ISO 14000
environmental standards. These standards, released in 1996 by the Geneva-
based International Organization for Standardization (ISO), specify
requirements to be met by potential registrants to implement proactive
environmental management. Published articles and made presentations on the
integration of Environmental (ISO 14000) and Quality (ISO 9000) Systems. Dr.
Upadhyay was interviewed on the implementation of ISO 14000 by two
magazines, International Environmental Systems Update of Fairfax, VA, and
Quality of Carol Stream, Illinois.

RCRA Compliance Inspections and Environmental Facility
Assessments, Illinois, Indiana, Michigan, Minnesota

Geologist/Hydrogeologist
Conducted Regulatory Compliance Inspections at fifteen sites in Illinois,
Indiana, and Minnesota. Determined each facility’s compliance with hazardous
waste management regulations, which included an on-site interview with
facility personnel, a review of facility waste management records, and a walk-
through inspection. Conducted Environmental Facility Assessments at six sites
in Illinois, Michigan, and Minnesota. This involved a review of the facility’s
regulatory history, a visual site inspection, and an evaluation of its waste
management units for impact on air, water, soil, and human health.

RCRA Regulatory Compliance Inspections, Illinois & Indiana

Geologist/Hydrogeologist
Conducted these inspections at 15 sites in Illinois and Indiana. The objective of
these inspections was to determine each facility’s compliance with hazardous
waste management regulations and the federal land disposal restrictions.
These inspections included an on-site interview with facility personnel, a
review of facility waste management records, and a walk-through inspection.
The findings were incorporated into a report which was submitted to the EPA.

Integrity | Quality | Reliability
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HANS D UPADHYAY
855 W. Adams, Suite 200
Chicago, IL 60607

ASBESTOS PROFESSIONAL LICENSE ID NUMBER: 19037

Enclosed is your Asbestos Professional License that expires 05/15/2016

CERTIFICATE EXPIRATION DATE

INSPECTOR 3/23/2016

If you have any questions or need further assistance, contact the Asbestos Program at
(217)782-3517 or fax (217)785-5897.
Our WEB address is http://www .idph.state.il.us/envhealth/ehhome.htm

BN DEFARTAINY B Fuklie MIMI AsBEsTos ENDORSEM ENTS Tc ExPlREs
IDPH PROFESSIONAL }
P % oo LICENSE : INSPECTOR 2123016
ID NUMBER ISSUED  EXPIRES
100 - 18037 4]1312018 (351‘1513616

Alteration of this license shall resutt in legal action
This license issued under authority of the State o lliinois
Department of Public Health- .
This license is valid only when accompanied by a valid
training course cerlificate.

HANS D UPADHYAY

855 W. Adams, Suite 200

Chicago, iL 60607
Environmental Hegth
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Eric Valadez
Project Manager

4 Years Experience
Joined GSG in 2011

Areas of Expertise:
Safety Project Management
Quality Control

Industrial Hygiene Services

Education:

Bachelor of Science in

Public and Environmental
Affairs from Indiana University

Training/Registrations:

-OSHA #510 Occupational
Safety and Health Standards
for the Construction Industry

-OSHA #500 Trainer Course in
Occupational Safety and
Health for Construction
Industry

-0OSHA 30 Hour for Construction
Safety and Health

- 8 Hour Fall Protection Training
for the Competent Person

- 4 Hour Work Zone Hazards
Awareness Training

- 4 Hour Supported-Suspended
Scaffold User Training

- 8 Hour Confined Space Entry
Training (29CFR 1910.146)

- 4 Hour Excavation Hazards
Awareness

- 4 Hour Crane Signal Training

- 4 Hour Rigging Hazard
Awareness Training

-40 Hour Hazwoper
- 4 Hour NFPA 70E Training

-American Heart Association
First Aid CPR AED Certified

Qualifications Summary:

Mr. Valadez has 4 years of experience in safety management, quality control,
and industrial hygiene. His experience spans renovation projects from the
design phase through clearance of occupancy. Mr. Valadez's roles and
responsibilities include a variety of tasks such as safety inspections of material
and equipment, performing job hazard analyses prior to work activities,
conducting safety audits, and accident investigations. Mr. Valadez also
performs inspections of hazardous material prior to capital improvement
renovations, oversight of lead and asbestos abatement projects, and monitoring
of airborne contaminants ensuring they do not exceed OSHA permissible
exposure limits.

Representative Project Experience:

Chicago Transit Authority, 51st Station Green Line
Inspection/Sandblasting Air Monitoring, Chicago, lllinois

Safety Specialist
As part of the CTA’s Station Renewal Program, the 51st Green Line Station
received extensive improvements which included sandblasting activity.
Responsibilities included a collection of samples prior to and during abatement,
on-site monitoring and construction activities, and final clearances air sampling
at the completion of each phase during the project.

Chicago Transit Authority, Substation Improvement (Kimball, State,
and Princeton), Chicago, lllinois

Safety Assistant Manager
Mr. Valadez assisted in the implementation of safety programs for numerous
contractors working on the CTA’s substation improvement project. Substation
work included demolition of existing substations, construction of new
substations, and enhancements to existing substations in order to improve the
CTA's Traction Control Systems and Traction Power Systems throughout the
limits of the project. His field safety duties included monitoring the work
activities for compliance with the CTA and OSHA’s safety policies and
procedures while his technical responsibilities included accident investigation
and recreation, public protection, fall protection, crane/rigging safety,
excavation safety, traffic control safety, and fire safety.

Chicago Transit Authority, Milwaukee Blue Line Track Renewal,
Chicago, Illinois

Assistant Field Engineer/Safety Manager
Mr. Valadez participated in the $20.4 million CTA reconstruction of the Blue
Line from the Western to Damen Station. He assessed the safety plans and
adherence to project specifications of the general contractor and the sub-
contractors. He conducted inspections of work, reviewed drawings and specs
for quality control, and completed Inspector Daily Reports (IDR). He
maintained quantity logs, a field book, and punch lists. He evaluated the

Integrity | Quality | Reliability
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-lllinois Department of Public
Health Licensed Asbestos
Project Manager

-Illinois Department of Public
Health Licensed Asbestos
Inspector

-Hlinois Department of Public
Health Licensed Lead
Inspector

-EPA Lead Renovator

-NIOSH 582 Air Sampling
Professional

-CTA Rail Safety Training

Integrity | Quality | Reliability

Environmental Renovation/Demolition Services

GSG CONSULTANTS, INC.

equipment used on CTA property to identify risks and recommended control
measures. Mr. Valadez also assisted in conducting safety oversight, which
includes fall protection, heavy machinery, cranes, and demolition hazards. In
order to identify and report hazards found, he assessed job hazard analyses,
inspected and observed completed tasks, and facilitated hazard correction.

Chicago Transit Authority, Addison Station Blue Line Lead Mitigation,
Chicago, Illinois .
Industrial Hygiene Specialist

Mr. Valadez worked as part of the Chicago Transit Authority’s (CTA) Station
Renewal Program specifically on the cosmetic improvements of the Addison
Blue Line Station. Duties included scraping and painting of platforms and
stairwells that contained lead-based paint. His responsibilities included
collecting samples prior to and during abatement, on-site monitoring of lead
containments, visual inspections, documenting on-site activities, and final
clearances wipes at the completion of the project.

Chicago Transit Authority, UIC-Halsted Sandblasting, Chicago, Illinois
Industrial Hygiene Specialist

Mr. Valadez worked on the UIC-Halsted Station as part of the CTA’s Station
Renewal Program. His responsibilities included collecting samples prior to and
during lead abatement, documenting on-site activities, air monitoring during
and after lead abatement, and final clearances wipes at the completion of the
project.

Homeland Security Biowatch Program, Chicago, Illinois

Air Sampling Technician
As part of an anti-terrorist program implemented in 2001, Mr. Valadez’s
responsibilities as an Air Sampling Technician included collecting and installing
air filters that detected for biochemical air pathogens such as anthrax, smallpox,
and tularemia. Each air-monitoring machine was located in a public area such
as CTA, police and fire stations, suburban public works facilities, parks, and
many more common areas throughout the Chicagoland area. Following the
collection of filters, samples were submitted to the Illinois Department of Public
Health (IDPH) and Illinois Environmental Protection Agency (IEPA) for testing,

Chicago Transit  Authority, 51st  Station Green Line
Inspection/Sandblasting Air Monitoring, Chicago, Illinois

Safety Specialist
As part of the CTA’s Station Renewal Program, the 515t Green Line Station
received extensive improvements which included sandblasting activity.
Responsibilities included a collection of samples prior to and during abatement,
on-site monitoring and construction activities, and final clearances air sampling
at the completion of each phase during the project.

Valadez - Page 2 of 2
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ERIC M VALADEZ

855 W ADAMS, SUITE 200
CHICAGO, IL 60607

ASBESTOS PROFESSIONAL LICENSE ID NUMBER: 19038

Enclosed is your Asbestos Professional License that expires 05/15/2016

CERTIFICATE EXPIRATION DATE
INSPECTOR | 2/14/2016
PROJECT MANAGER 2/7/2016

AIR SAMPLING PROFESSIONAL

If you have any questions or need further assistance, contact the Asbestos Pro gram at
(217)782-3517 or fax (217)785-5897.

Our WEB address is hitp://www.idph.state.il.us/envhealth/ehhome.htm
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Phone: 312-491-0081

105 S, Ashland Ave , Chicago, IL 80607

V1 Dungy 694

Director of Trainin
Nicholas J. Peneff

PUSLIC HEALTH £ SaAFET

s Errrivonmental and Oeenpational Services

Doctor of Public Health

ERIC M. VALADEZ
has completed the Contractor/Supervisor Recertification course and passed the examination
=

ASBESTOS ABATEMENT

Approved by the Illinois Department of Public Health and Indiana Department of Environmental Management
with a minimum score of 70% or better. Training was in accordance with U.S.

E.P.A. 40 CFR 763 Subpart E, Appendix C, Asbestos Containing Materials in Schools: Model

~ CERTIFICATE OF ACHIEVEMENT

1502CSR24
Certificate Number:

02/07/2016

Accreditation Plan, TSCA II, Authorized by both AHERA & ASHARA and Indiana Rule 326 IAC

This is to certify that

on 02/07/2015
02/07/2015
Course Dates

GSG CONSULTANTS, INC. PS2061F




EXHIBIT A
LEGAL ACTIONS

(ATTACHED HERETO AND INCORPORATED HEREIN)
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EXHIBIT A
LEGAL ACTION

Firm Name: GSG Consultants, Inc.

If the answer to any of the questions below is YES, you must provide a type written, brief description, and/or

explanation on a separate sheet following this page. Each question must be answered:

Question Yes No
Has the firm or venture been issued a notice of default on any contract awarded to it in the last 3 ]
years?
Does the firm or venture have any legally filed judgments, claims (liquidated damages, or other), ]
arbitration proceedings or suits pending or outstanding against the firm or venture or its officers?
If the answer to the preceding question is “Yes”, provide the requisite explanation on a separate
sheet and enter the dollar amount of claims or judgments and the contract value of the contract on ]
which the claim was filed
Within the past 3 years has the firm or venture been a party to any lawsuits or arbitration ]
proceedings with regard to any contracts?
Within the last 3 years, has any officer or principal of the firm or venture ever been an officer or
principal of another organization that failed to complete any contract as a result of termination, ]
litigation, arbitration or similar matter?
Has any key person with the firm or venture or its predecessor ever been convicted of or charged
with any state or federal crime (excluding traffic violations), including but not limited to, (]
embezzlement, theft, forgery, bribery, falsification or destruction of records, receipt of stolen
property, criminal anti-trust violations, bid-rigging or bid-rotating?
Has the firm or venture ever been temporarily or permanently debarred from contract award by any ]
federal, state, or local agency?
Within the last 3 years, has the firm or venture been investigated or assessed penalties for any
statutory or administrative violations (including but not limited to MBE, WBE, EEOC violations)?
Has the firm or venture ever failed to complete any work awarded to it?

X

Environmental Renovation/Demolition Services
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EXHIBIT B
DISCLOSURE AFFADAVIT

(ATTACHED HERETO AND INCORPORATED HEREIN)
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EXHIBIT B
DISCLOSURE AFFIDAVIT

Any firm proposing to conduct any business transactions with the Public Building Commission of Chicago must
complete this Disclosure Affidavit. Please note that in the event the Contractor is a joint venture, the joint venture
and each of the joint venture partners must submit a completed Disclosure Affidavit.

Arturo Saenz . Vice President
Name Title

and on behalfof GG Consultants, Inc.
(“Bidder/Proposer/Respondent or Contractor”) having been duly sworn under oath certifies the following:

The undersigned

GSG Consultants, Inc.
855 West Adams Street, Suite 200, Chicago, IL 60607

1. Name of Firm:

2. Address:
3 Teepone: | 312/733-6262 . 312/733-5612
4. FEIN: 36-3844476 SSN;

5. Nature of transaction (check the appropriate box):

[] Sale or purchase of land

[] Construction Contract

[W] Professional Services Agreement
] Other

6. Disclosure of Ownership Interests
Pursuant to Resolution No. 5371 of the Board of Commissioners of the Public Building Commission of
Chicago, all bidders/proposers shall provide the following information with their bid/proposal. If the question
is not applicable, answer “NA”. If the answer is none, please answer “none”.

(W} Corporation ] Limited Liability Company
[] Partnership 1 Limited Liability Partnership
[ Sole Proprietorship ] Not-for-profit Corporation
[] Joint Venture [] Other:

REMAINDER OF PAGE INTENTIONALLY LEFT BLANK
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CORPORATIONS AND LLC'S

EXHIBIT B

DISCLOSURE AFFIDAVIT

1. State of Incorporation or organization: Minois

2. Authorized to conduct business in the State of lllinois: [l Yes [INo

w

Arturo Saenz

Vice President

Ala Sassila

Vice President

b

hecessary).

Identify the names of all officers and directors of the business entity (attach list if necessary).

Guillermo Garcia President

Identify all shareholders whose ownership percentage exceeds 7.5% of the business entity (attach list if

Ownership Interest

Name Address Percentage
Guillermo Garcia 856 West Adams Street, Sulte 200, Chicago, IL 60607 | 51 9%,
Arturo Saenz 855 West Adams Street, Suite 200, Chicago, I 60607 | 24.5%
Ala Sassila 855 West Adams Strest, Suite 200, Chicago, IL 60607 | 24.5%

5. LLC's ONLY, indicate management type and name:

[] Member-managed
] Manager-managed
Name;

6. s the corporation or LLC owned partially or completely by one or more other corporations or legal entities?

[1Yes
[ No

If “yes” provide the above information, as applicable, for each such corporation or entity such that any
person with a beneficial ownership interest of 7.5% or more in the corporation contracting in the PBC is
disclosed. For example, if Corporation B owns 15% of Corporation A, and Corporation A is contracting with

the PBC, then Corporation B must complete a Disclosure Affidavit

If Corporation B is owned by

Corporations C and D, each of which owns 50% of Corporation B, then both Corporations C and D must

complete Disclosure Affidavits.

REMAINDER OF PAGE INTENTIONALLY LEFT BLANK
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EXHIBIT B
DISCLOSURE AFFIDAVIT

PARTNERSHIPS N/A

1. If the bidder/proposer or Contractor is a partnership, indicate the name of each partner and the percentage
of interest of each therein. Also indicate, if applicable, whether general partner (GP) or limited partner (LP)

Ownership Interest
Name Percentage

SOLE PROPRIETORSHIP  N/A

1. The bidder/proposer or Contractor is a sole proprietorship and is not acting in any representative capacity
on behalf of any beneficiary: [] Yes I No

If the answer to the previous question is no, complete items 2 and 3 of this section.

2. Ifthe sole proprietorship is held by an agent(s) or a nomineg(s), indicate the principal(s) for whom the agent
or nominee holds such interest.

Name(s) of Principal(s)

3. If the interest of a spouse or any other party is constructively controlled by another person or legal entity,
state the name and address of such person or entity possessing such control and the relationship under
which such control is being or may exercised

Name Address

REMAINDER OF PAGE INTENTIONALLY LEFT BLANK
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EXHIBIT B
DISCLOSURE AFFIDAVIT

CONTRACTOR CERTIFICATION

A. CONTRACTORS

1.

The Contractor, or any affiliated entities of the Contractor, or any responsible official thereof, or any
other official, agent or employee of the Contractor, any such affiliated entity, acting pursuant to the
direction or authorization of a responsible official thereof has not, during a period of three years prior to
the date of execution of this certification:

a. Bribed or attempted to bribe, or been convicted of bribery or attempting to bribe a public officer
or employee of the City of Chicago, the State of lllinois, any agency of the federal government
or any state or local government in the United States (if an officer or employee, in that officer's
or employee’s official capacity); or

b. Agreed or colluded, or been convicted of agreement or collusion among bidders or prospective
bidders in restraint of freedom of competition by agreement to bid a fixed price or otherwise; or

¢. Made an admission of such conduct described in 1(a) or (b) above which is a matter of record
but has not been prosecuted for such conduct.

The Contractor or agent, partner, employee or officer of the Contractor is not barred from contracting
with any unit of state or local government as a result of engaging in or being convicted of bid-rigging? in
violation of Section 3 of Article 33E of the lllinois Criminal Code of 1961, as amended (720 ILCS 5/33E-
3), or any similar offense of any state or the United States which contains the same elements as the
offense of bid-rigging during a period of five years prior to the date of Submission of this bid, proposal
or response.

The Contractor or any agent, partner, employee, or officer of the Contractor is not barred from
contracting with any unit of state or local government as a result of engaging in or being convicted of
bid-rotating? in violation of Section 4 of Article 33E of the lllinois Criminal Code of 1961, as amended
(720 ILCS 5/33E-4), or any similar offense of any state or the United States which contains the same
elements as the offense of bid-rotating.

The Contractor understands and will abide by all provisions of Chapter 2-56 of the Municipal Code
entitled “Office of the Inspector General” and all provisions of the Public Building Commission Code of
Ethics Resolution No.5339, as amended by Resolution No. 5371.

The Contractor certifies to the best of its knowledge and belief, that it and its principals:

a. Are not presently debarred, suspended, proposed for debarment, declared ineligible, or
voluntarily excluded from covered transactions by any federal, state or local department or
agency.

b. Have not within a three-year period preceding this bid or proposal been convicted of or had a
civil judgment rendered against them for: commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing a public (federal, state or local)
transaction or contract under a public transaction; violation of federal or state antitrust statutes;
commission of embezzlement, theft, forgery, bribery, falsification or destruction of records;
making false statements; or receiving stolen property;

Environmental Renovation/Demolition Services Page 112 of 135
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EXHIBIT B
DISCLOSURE AFFIDAVIT

c. Are not presently indicted for or otherwise criminally or civilly charged by a governmental entity
(federal, state or local) with commission of any of the offenses enumerated in paragraph (5)(b)
above; and

d. Have not within a three-year period preceding this bid or proposal had one or more public
transactions (federal, state or local) terminated for cause or defaut.

B. SUBCONTRACTORS

1. The Contractor has obtained from all subcontractors being used in the performance of this contract or
agreement, known by the Contractor at this time, disclosures substantially in the form of Section 1, and
certifications substantially in the form of Section 2, of this Disclosure Affidavit. Based on such
disclosures and certification(s), and any other information known or obtained by the Contractor, is not
aware of any such subcontractor or subcontractor's affiliated entity or any agent, partner, employee or
officer of such subcontractor or subcontractor's affiliated entity having engaged in or been convicted of
(a) any of the conduct described as prohibited in this document; (b) bid-rigging, bid-rotating, or any
similar offense of any state or the United States which contains the same elements as bid-rigging or
bid-rotating, or having made an admission of guilt of the conduct described in Section 2 which is matter
of record but has/have not been prosecuted for such conduct.

2. The Contractor will, prior to using them as subcontractors, obtain from all subcontractors to be used in
the performance of this contract or agreement, but not yet known by the Contractor at this time,
certifications substantially in the form of this certification. The Contractor shall not, without the prior
written permission of the Commission, use any of such subcontractors in the performance of this
contract if the Contractor, based on such certifications or any other information known or obtained by
Contractor, ‘became aware of such subcontractor, subcontractor's affiliated entity or any agent,
employee or officer of such subcontractor or subcontractor's affiliated entity having engaged in or been
convicted of (a) any of the conduct described as prohibited in this document of or (b) bid-rigging, bid-
rotating or any similar offenses of any state or the United States which contains the same elements as
bid-rigging or bid-rotating or having made an admission of guilt of the conduct described as prohibited
in this document which is a matter of record but has/have not been prosecuted for such conduct. The
Contractor shall cause such subcontractors to certify as to all necessary items. In the event any
subcontractor is unable to certify to a particular item, such subcontractor shall attach an explanation to
the certification.

3. For all subcontractors to be used in the performance of this contract or agreement, the Contractor shall
maintain for the duration of the contract all subcontractors’ certifications required by this document and
Contractor shall make such certifications promptly available to the Public Building Commission of
Chicago upon request.

4. The Contractor will not, without the prior written consent of the Public Building Commission of Chicago,
use as subcontractors any individual, firm, partnership, corporation, joint venture or other entity from
whom the Contractor is unable to obtain a certification substantially in the form of this certification.

5. The Contractor hereby agrees, if the Public Building Commission of Chicago so demands, to terminate
its subcontractor with any subcontract if such subcontractor was ineligible at the time that the
subcontract was entered into for award of such subcontract. The Contractor shall insert adequate
provisions in all subcontracts to allow it to terminate such subcontract as required by this certification.
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EXHIBIT B
DISCLOSURE AFFIDAVIT

C. STATE TAX DELINQUENCIES

1. The Contractor is not delinquent in the payment of any tax administered by the lllinois Department of
Revenue or, if delinquent, the Contractor is contesting, in accordance with the procedures established
by the appropriate Revenue Act, its liabifity for the tax or amount of the tax.

2. Alternatively, the Contractor has entered into an agreement with the lllinois Department of Revenue for
the payment of all such taxes that are due and is in compliance with such agreement.

3. If the Contractor is unable to certify to any of the above statements, the Contractor shall explain below.
Attach additional pages if necessary.

N/A

| If the letters “NA”, the word “None’ or no response appears on the lines above, it will be conclusively
presumed that the Undersigned certified to the above statements.

4, I any subcontractors are to be used in the performance of this contract or agreement, the Contractor
shall cause such subcontractors to certify as to paragraph (C)(1) or (C)(2) of this certification. In the
event that any subcontractor is unable to certify to any of the statements in this certification, such
subcontractor shall attach an explanation to this certification.

D. OTHER TAXES/FEES

1. The Contractor is not delinquent in paying any fine, fee, tax or other charge owed to the City of
Chicago.

2. If Contractor is unable to certify to the above statement, Contractor shall explain below and (attach
additional pages if necessary).

N/A

If the letters “NA", the word “None” or no response appears on the lines above, it will be conclusively
presumed that the Undersigned certified to the above statements.

E. PUNISHMENT

1. A Contractor who makes a false statement material to Section II(A)(2) of this certification commits a
Class 3 felony. 720 ILCS 5/33E-11(b).

F. JUDICIAL OR ADMINISTRATIVE PROCEEDINGS
1. The Contractor is not a party to any pending lawsuits against the City of Chicago or the Public Building

Commission of Chicago nor has Contractor been sued by the City of Chicago or the Public Building
Commission of Chicago in any judicial or administrative proceeding.
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EXHIBIT B
DISCLOSURE AFFIDAVIT

2. If the Contractor cannot certify to the above, provide the (1) case name; (2) docket number; (3) court in
which the action is or was pending; and (4) a brief description of each such judicial or administrative
proceeding. Attach additional sheets if necessary.

N/A

If the letters “NA”, the word “None” or no response appears on the lines above, it will be conclusively
presumed that the Undersigned certified to the above statements.

CERTIFICATION OF ENVIRONMENTAL COMPLIANCE

A. Neither the Contractor nor any affiliated entity of the Contractor has, during a period of five years prior to the
date of execution of this Affidavit: (1) violated or engaged in any conduct which violated federal, state or
local Environmental Restriction?, (2) received notice of any claim, demand or action, including but not limited
to citations and warrants, from any federal, state or local agency exercising executive, legislative, judicial,
regulatory or administrative functions relating to a violation or alleged violation of any federal, state or local
statute, regulation or other Environmental Restriction; or (3) been subject to any fine or penalty of any
nature for failure to comply with any federal, state or local statute, regulation or other Environmental
Restriction.

If the Contractor cannot make the certification contained in the above paragraph, identify any exceptions
(attach additional pages if necessary):

N/A

If the letters “NA”, the word “None” or no response appears on the lines above, it will be conclusively
presumed that the Undersigned certified to the above statements.

B. Without the prior written consent of the Public Building Commission of Chicago, Contractor will not employ
any subcontractor in connection with the contract or proposal to which this Affidavit pertains without
obtaining from such subcontractor a certification similar in form and substance to the certification contained
in Paragraph A of this Section Ill prior to such subcontractor's performance of any work or services or
furnishing any goods, supplies or materials of any kind under the proposal or the contract to which this
Affidavit pertains.

C. Until completion of the Contract's performance under the proposal or contract to which this Affidavit
pertains, the Contractor will not violate any federal, state or local statute, regulation or other Environmental
Restriction, whether in the performance of such contract or otherwise.

INCORPORATION INTO CONTRACT AND COMPLIANCE

The above certification shall become part of any contract awarded to the Contractor set forth on page 1 of this
Disclosure Affidavit and are a material inducement to the Public Building Commission of Chicago's execution of
the contract, contract modification or contract amendment with respect to which this Disclosure Affidavit is being
executed and delivered on behalf of the Contractor. Furthermore, Contractor shall comply with these
certifications during the term and/or performance of the contract.
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VERIFICATION

Under penalty of perjury, | certify that | am authorized to execute this Disclosure Affidavit on behalf of the
Contractor set forth on page 1, that | have personal knowledge of all the certifications made herein and that the
same are true.

The Contractor must report any change in any of the facts stated in this Affidavit to the Public Building
Commission of Chicago within 14 days of the effective date of such change by completing and submitting a new
Disclosure Affidavit. Failure to comply with this requirement is grounds for your firm to be deemed non-qualified
fo do business with the PBCC. Deliver any such new Disclosure_Affidavit to: Public Building Commission of
Chicago, Director of Compliance, 50 W. Washington, Room 200, hjcfago 0602.

Signature of Authorized Officer

Arturo Saenz

Name of Authorized Officer (Print or Type)
Vice President

Title
312/733-6262
gy Telephone Number
sateof MINOIS
County of Cook
1 ! Ll :
Signed and sworn to before me on this %QX day of ebpinain, 20 L by
0 T VI }i
Bt Ovient (Name) as V@ fresi dep X (Title) of
(’)56 L@“‘-‘B‘WK“( W&k ﬁvQ% . (Bidder/Proposer/Respondent or Contractor)
T
S i 5 P -
Notary Public Signature and Seal
, "OFFICIAL SEAL"
MARIA ELENA PEREZ
& NOTARY PUBLIC, STATE OF ILLINOIS
Wy Commission Expires 04/18/2019
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(ATTACHED HERETO AND INCORPORATED HEREIN)
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Definitions and Disclosure Requirements
As used herein, “Consultant’ means a person or entity who has any contract with the Public Building

Commission of Chicago (“Commission”).

Commission bids, contracts, and/or qualification submissions must be accompanied by a disclosure
statement providing certain information about lobbyists whom the Consuiltant has retained or expects to
retain with respect to the contract. In particular, the Consultant must disclose the name of each such
person, his or her business address, the name of the relationship, and the amount of fees paid or estimated
to be paid. The Consultant is not required to disclose employees who are paid solely through the
Consultant’s regular payroll.

“Lobbyists” means any person who (a) for compensation or on behalf of any person other than himself
undertake to influence any legislative or administrative action or (b) any part of whose duties as an
employee of another includes undertaking to influence any legislative or administrative action.

Certification
Consultant hereby certifies as follows:

This Disclosure relates to the following transaction(s):

Description or goods or services to be provided under Contract:

Name of Consultant:

EACH AND EVERY lobbyist retained or anticipated to be retained by the Consultant with respect to or in connection
with the contract listed below. Attach additional pages if necessary.

Retained Parties:

Name Business Address Relationship Fees
(Attorney, Lobbyist, etc.) (indicate total whether paid or
estimated)

(W] Check Here If No Such Persons Have been Retained or Are Anticipated To Be Retained

The Consultant understands and agrees as follows:
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The information provided herein is a material inducement to the Commission execution of the
contract or other action with respect to which this Disclosure of Retained Parties form is being
executed, and the Commission may rely on the information provided herein. Furthermore, if the
Commission determines that any information provided herein is false, incomplete, or inaccurate,
the Commission may terminate the contract or other transaction, terminate the Consultant's
participation in the contract or other transactions with the Commission.

If the Consultant is uncertain whether a disclosure is required, the Consultant must either ask the
Commission's Representative or his or her manager whether disclosure is required or make the
disclosure.

This Disclosure of Retained Parties form, some or all of the information provided herein, and any
attachments may be made available to the public on the Internet, in response to a Freedom of
Information Act request, or otherwise. The Consultant waives and releases any possible rights or
claims it may have against the Commission in connection with the public release of information
contained in the completed Disclosure of Retained Parties form and any attachments.

Under penalty of perjury. | certify that | am authorized to execute this Disclosure of Retained Parties on

behalf of the ()fr'n/suli@nt

d that the information disclosed herein is true and complete.

2/1/2016

Signaturé

; ' Date

Arturo Saenz Vice President

Name (Type or Print) Title

Subscribed and sworn to before me

this |~

day of el 20/

Notary Public

"OFFICIAL SEAL™
MARIA ELENA PEREZ

_NOTARY PUBLIC, STATE OF ILLINOIS

Wy Commission Expires 04/18/2019
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1. Policy Statement

a. It is the policy of the Commission to ensure competitive business opportunities for MBE and WBE firms in the
performance of Contracts, to prohibit discrimination in the award of or participation in Contracts, and to abolish
arbitrary barriers to full participation in Contracts by all persons, regardless of race, sex or ethnicity. Therefore,
during the performance of this Contract, the Consultant must agree that it will not discriminate against any person or
business on the basis of race, color, religion, ancestry, age, marital status, physical or mental handicap, unfavorable
discharge from military service, parental status, sexual orientation, national origin or sex, in the solicitation or the
purchase of goods and services or the subcontracting of work in the performance in this Contract.

b. The Commission requires the Consultant also agree to take affirmative action to ensure that MBE and WBE firms
have the maximum opportunity to compete for and perform subcontracts with respect to this Contract.

¢. The Commission requires the Consultant to notify MBE and WBE firms, utilized on this contract, about opportunities
on contracts without affirmative action goals.

2. Aspirational Goals

a. Upon the effective date of these Special Conditions, the bi-annual aspirational goals are to award 25% of the annual
dollar value of all Commission Construction Contracts to MBEs and 5% of the annual dollar value of all Commission
Construction Contracts to WBES.

b. Further, the Consultant must agree to use its best efforts to include MBE and WBE firms in any Contract
modification work that increases the Contract value by 10% of the initial Contract value or $50,000, whichever is
less. Where the proposed contract modification involves work which can be performed by MBEs and WBEs already
performing work on the contract such MBEs and WBEs will participate in such work specified in the contract
modification.

¢. Failure to carry out the commitments and policies set forth in this Program constitute a material breach of contract
and may result in termination of the Consuitant or such other remedy, as the Commission deems appropriate.

3. Definitions
a. For purposes of this Special Condition, the following definitions applies:
i. Certified Minority Business Enterprise” means a person or entity granted certification by the City of Chicago or
County of Cook.

ii. Certified Women’s Business Enterprise” means a person or entity granted certification by the City of Chicago
or County of Cook.

iii. “Professional Service Contract’ means a contract for professional services of any type.
iv. “Contract Specific Goals” means the subcontracting goals for MBE and WBE participation established for a
particular contract based upon the availability of MBEs and WBEs to perform and anticipated scope of work of

the contract and the Commission’s progress towards meeting the aspirational goals.

v. “Consultant’ means any person or business entity that seeks to enter into a Professional Services Contract
with the Commission and includes all partners, affiliates and Joint Ventures of such person or entity.

vi. “Executive Director” means the Executive Director of the Commission or his duly designated representative
as appointed in writing.
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vii. “Good faith efforts” means actions undertaken by a Consultant to achieve a Contract Specific Goal that by
their scope, intensity and appropriateness to the objective can reasonably be expected to fulfill the Program's
requirements.

viii. “Joint Venture” means an association of two or more persons or entities or any combination of two or more
business enterprises and persons numbering two or more, proposing to perform a single for-profit business
enterprise, in which each Joint Venture partner contributes property, capital, efforts, skill and knowledge, and
in which the MBE or WBE is responsible for a distinct, clearly-defined portion of the work of the contract and
whose share in the capital contribution, control, management, risks and profits of the Joint Venture is equal to
its ownership interest. Joint Ventures must have an agreement in writing specifying the terms and conditions
of the relationships between the parties and their relationship and responsibilities to the contract.

ix. “Program” means the minority- and women-owned business enterprise professional service procurement
program established in this special condition.

4. Determining MBE/WBE Utilization

The methodology for determining MBE and WBE utilization will be determined for purposes of analysis with respect to
this contract as follows:

a,

The total dollar value of the contract awarded to the certified MBE or WBE firm will be credited to such participation.
Only minority business participation may be counted toward MBE participation and only women business
participation may be counted toward WBE participation.

The total dollar value of a contract with a firm owned and controlled by minority women is counted toward either the
MBE or WBE goal, but not both. The Consultant employing the firm may choose the goal to which the contract
value is applied. Various work done by one and the same subconsultant will be considered, for the purpose of this
principle, as work effectively done under one subcontract only, which subconsultant may be counted toward only
one of the goals, not toward both.

A Consultant may count toward its MBE or WBE goal the portion of the total dollar value of a contract with an eligible
Joint Venture equal to the percentage of the ownership and control of the MBE or WBE partner in the Joint Venture.
A Joint Venture seeking to be credited for MBE participation may be formed among certified MBE and WBE firms, or
between certified MBE and WBE firms and a non-MBE/WBE firm. A Joint Venture satisfies the eligibility standards
of this Program if the certified MBE or WBE participant of the Joint Venture:

i. Shares in the ownership, control, management responsibilities, risks and profits of the Joint Venture; and
ii. Is responsible for a clearly defined portion of work to be performed in proportion to the MBE or WBE
ownership percentage.

A Consultant may count toward its MBE and WBE goals only expenditures to firms that perform a commercially
useful function in the work of a contract. A firm is considered to perform a commercially-useful function when it is
responsible for execution of a distinct element of the work of a contract and carries out its responsibilities by actually
performing, managing, and supervising the work involved. To determine whether a firm is performing a
commercially useful function, the Commission will evaluate the amount of work subcontracted, industry practices
and other relevant factors.

Consistent with normal industry practices, a MBE or WBE firm may enter into subcontracts. If a MBE or WBE
Consultant subcontracts a significantly greater portion of the work of a contract than would be expected on the basis
of normal industry practices, the MBE or WBE will be rebuttably presumed not to be performing a commercially-
useful function.
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f. A Consultant may count toward its goals expenditures to MBE or WBE manufacturers (i.e., suppliers that produce
goods from raw materials or substantially alters them before resale).

g. A Consultant may count toward its goals expenditures to MBE or WBE suppliers provided that the supplier performs
a commercially useful function in the supply process. Expenditures to suppliers will only be counted if the supplies
are sold to the Consultant or subconsultant that installs those supplies in the Work.

5. Submission of Bid Proposals

a. The following schedules and documents constitute the Bidder's MBE/WBE compliance proposal and must be
submitted at the time of the bid or proposal or within such extended period as provided in Article 23.

i,

Evidence of Certification: Affidavit of MBE/WBE. A copy of each proposed MBE and WBE firm's Letter of
Certification from the City of Chicago, Department of Procurement Services or the County of Cook must
be submitted.

i. Schedule B: Affidavit of MBE/Non-MBE or WBE/Non-WBE Joint Ventures. Where the Bidder's MBE/WBE

compliance proposal includes participation of any MBE or WBE as a Joint Venture participant, the Bidder
must submit a “Schedule B: Affidavit of MBE/Non-MBE or WBE/Non-WBE Joint Venture” with an attached
copy of the Joint Venture agreement proposed among the parties. The Schedule B and the Joint Venture
agreement must clearly evidence that the MBE or WBE participant will be responsible for a clearly defined
portion of the work to be performed and that the MBE or WBE firm's responsibilities are in proportion with
its ownership percentage.

Schedule C: Letter of Intent to Perform as a Subconsultant, Subconsultant, or Material Supplier, Schedule
C, executed by the MBE/WBE firm (or Joint Venture Subconsultant) must be submitted by the Bidder for
each MBE/WBE included on the Schedule D. Schedule C must accurately detail the work to be performed
by the MBE or WBE firm and the agreed rates and prices to be paid.

Schedule D: Affidavit of Prime Consultant Regarding MBE or WBE Utilization. A completed Schedule D
committing to the utilization of each listed MBE or WBE firm. Unless the Bidder has submitted a
completed request for a waiver of participation by MBE/WBE firms (See Request for Waiver procedures in
Section 23.01.10), the Bidder must include the specific doliar amount of participation of each MBE/WBE
firm listed on its Schedule D. The total dollar commitment to proposed MBE firms must at least equal the
MBE goal, and the total dollar commitment to proposed WBE firms must at least equal the WBE goal.
Bidders are responsible for calculating the dollar equivalent of MBE or WBE utilization as percentages of
their total base bid.

b. The submittals must have all blank spaces on the Schedule pages applicable to the contract correctly filled in.
Agreements between a Bidder and a MBE/WBE in which the MBE/WBE promises not to provide subcontracting
quotations to other Bidders are prohibited.

6. Evaluation of Compliance Proposals

a. During the period between bid opening and contract award, the Bidder's MBE/WBE compliance proposal will be
evaluated by the Commission. The Bidder agrees to provide, upon request, earnest and prompt cooperation to the
Executive Director or his designee in submitting to interviews that may be necessary, in allowing entry to places of
business, in providing further documentation, or in soliciting the cooperation of a proposed MBE or WBE firm in
providing such assistance. A bid may be treated as non-responsive by reason of the determination that the
Bidder's proposal did not contain a sufficient level of Certified MBE or WBE participation, that the Bidder was
unresponsive or uncooperative when asked for further information relative to the proposal, or that false statements
were made in the Schedules.
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If the Commission’s review of a Bidder's proposal concludes that the MBE or WBE proposal was deficient, the
Commission will promptly notify the Bidder of the apparent deficiency and instruct the Bidder to submit (within 3
business days of such notice given by the Commission) a modification of the MBE or WBE Proposal, in proper
format, which remedies the deficiencies cited. Failure to correct all deficiencies cited by the Commission will be
cause for rejection of the Bidder's proposal as non-responsive.

Bidders will not be permitted to modify their MBE/WBE compliance proposal except insofar as directed to do so by
the Commission. Therefore, all terms and conditions stipulated for prospective MBE and WBE subconsultants or
suppliers should be satisfactorily negotiated prior to the submission to the Commission of the Bidder's MBE/WBE
compliance proposal with the bid. If circumstances should arise, however, where a proposed MBE/WBE is no
longer available, the process described in Section 23.01 should be followed.

If the Compliance Proposal includes participation by material suppliers, the PBC will request copies of the offers
from such suppliers. The offers must be furnished to the PBC within three (3) business days of the bidder's receipt
of the request for such offers from the PBC. The PBC may make such request by electronic mail. The offers must
specify: (i) the particular materials, equipment and/or supplies that will be furnished; (ii) the supplier's price for each
of the items; (iii) the total price of the items to be furnished by the supplier, (iv) the supplier's source for the items
(e.g., manufacturer, wholesaler) and (v) the subconsultant that the supplies will be purchased by.

7. Request for Waiver

a. If a Bidder is unable to identify qualified MBE and WBE firms to perform sufficient work to fulfill the MBE or WBE
percentage goals for this Contract, the bid or proposal must include a written request for waiver. A request for
waiver must be sent to the Executive Director and must set forth the Bidder's inability to obtain sufficient MBE and
WBE firms notwithstanding good faith attempts to achieve such participation.

b. Good Faith efforts to achieve participation include but are not limited to:

i. Attendance at the Pre-bid conference;

ii. The Bidder's general affirmative action policies regarding the utilization of MBE and WBE firms, plus a
description of the methods used to carry out those policies;

iii. Advertisement in trade association newsletters and minority and woman-oriented and general circulation
media for specific sub-bids;

iv. Timely notification of specific sub-bids to minority and woman Consultant assistance agencies and
associations;

v. Description of direct negotiations with MBE and WBE firms for specific sub-bids, including:

a. The name, address and telephone number of MBE and WBE firms contacted;

b. A description of the information provided to MBE and WBE firms regarding the portions of the work to be
performed; and

¢. The reasons why additional MBE and WBE firms were not obtained in spite of negotiations.

vi. A statement of the efforts made to select portions of the work proposed to be performed by MBE and WBE
firms (such as sub-supplier, transport, engineering, distribution, or any other roles contributing to production
and delivery as specified in the contract) in order to increase the likelihood of achieving sub participation.
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vii. As to each MBE and WBE contacted which the Bidder considers to be not qualified, a detailed statement of
the reasons for the Bidder’s conclusion.

viii. Efforts made by the Bidder to expand its search for MBE and/of WBE firms beyond usual geographic
boundaries.

ix. General efforts made to assist MBE and WBE firms to overcome participation barriers.

c. The Executive Director, after review and evaluation of the request provided by the Bidder, may grant a waiver
request upon the determination that:

i. Sufficient qualified MBE and/or WBE firms capable of providing the goods or services required by the contract
are unavailable despite the good faith efforts of the Bidder;

ii. The price(s) quoted by potential MBE and/or WBE firms for goods or services is above competitive levels to
an extent unwarranted by any increased cost of doing business attributable to the present effects of
disadvantage or discrimination.

8. Failure To Achieve Goals

a. If the Consultant cannot achieve the contract specific goals, as the Project proceeds, it must have documented its
good faith efforts to do so. In determining whether the Consultant has made such good faith efforts, the
performance of other Consultants in mesting the goals may be considered. The Executive Director or his designee
shall consider, at a minimum, the Consultant's efforts to do the following:

i. Soliciting through reasonable and available means the interest of MBEs or WBEs that Provide interested
MBEs or WBEs with adequate information about the plans, specifications and requirements of the contract,
including addenda, in a timely manner to assist them in responding to the solicitation.

i. Provide interested MBEs or WBEs with adequate information about the plans, specifications and
requirements of the contract, including addenda, in a timely manner to assist them in responding to the
solicitation.

iii. Negotiating in good faith with interested MBEs or WBEs that have submitted bids. Documentation of
negotiation must include the names, addresses and telephone numbers of MBEs or WBEs that were solicited;
the date of each such solicitation; a description of the information provided regarding the plans and
specifications for the work selected for subcontracting; and evidence as to why agreements could not be
reached with MBEs or WBEs to perform the work. That there may be some additional costs involved in
solicitation and using MBEs and WBEs is not a sufficient reason for a Consultant’s failure to meet the goals,
as long as such costs are reasonable.

iv. Not rejecting MBEs or WBEs as being unqualified without sound reasons based on the thorough investigation
of a their capabilities. The MBEs' or WBES' standing within its industry, membership in specific groups,
organizations, or associations and political or social affiliations are not legitimate cases for rejecting or not
soliciting bids to meet the goals.

v. Making a portion of the work available to MBE or WBE subconsultants and suppliers and to select those
portions of the work or material consistent with the available MBE or WBE subconsultants and suppliers, so
as to facilitate meeting the goals.
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vi. Making good faith efforts despite the ability or desire of a Consultant to perform the work of a contract with its
own organization. A Consultant that desires to self-perform the work of a contract must demonstrate good
faith efforts unless the goals have been met.

vii. Selecting portions of the work to be performed by MBEs or WBES in order fo increase the likelihood that the
goals will be met. This includes, where appropriate, breaking out contract work items into economically
feasible units to facilitate MBE or WBE participation even when the Contract might otherwise prefer to perform
these items with its own forces.

viii. Making efforts to assist interested MBEs or WBEs in obtaining bonding lines of credit or insurance as required
by the Commission or Consultant.

ix. Making efforts to assist interested MBEs or WBES in obtaining necessary equipment, supplies, materials or
related assistance or services, including participation in a mentor-protégée program; and

x. Effectively using the services of the Commission; minority or women community organizations; minority or
women Consultants' groups; local, state and federal minority or women business assistance offices; and other
organizations to provide assistance in the recruitment and placement of MBEs or WBEs.

b. In the event the Public Building Commission determines that the Consultant did not make a good faith effort to
achieve the goals, the Consultant may file a dispute to the Executive Director as provided in Article XI of the
Standard Terms and Conditions.

9. Reporting and Record-Keeping Requirements

a. The Consultant, within 5 working days of contract award, must execute a formal subcontract or purchase order in
compliance with the terms of the Consultant's bid proposal and MBE/WBE assurances, and submit to the
Commission a copy of the MBE and WBE subcontracts or purchase orders, each showing acceptance of the
subcontract or purchase order by the MBE and WBE firms. During the performance of the contract, the Consultant
will submit waivers of lien from MBE and WBE subconsultants and suppliers indicating the current payment amount
and the cumulative dollar amount of payments made to date. The Consultant will file regular MBE and WBE
utilization reports on the form entitied “Status Report of MBE and WBE (Sub) Contract Payments” at the time of
submitting each monthly Payment Estimate, which reflects the current status of cumulative and projected payments
to MBE and WBE firms. '

b. The Consultant must maintain records of all relevant data with respect to the utilization of MBE and WBE firms,
including without limitation payroll records, tax returns and records, and books of account in such detail as the
Commission requires, and retain such records for a period of at least 3 years after final acceptance of the work.
Full access to such records will be granted to the Commission and/or its designees, on 5 business days’ notice in
order for the Commission to determine the Consultant's compliance with its MBE and WBE commitments and the
status of any MBE or WBE firm performing any portion of the contract.

10. Disqualification of MBE or WBE
a. The Contract may be terminated by the Executive Director upon the disqualification of the Consultant as an MBE or

WBE if the Consultant's status as an MBE or WBE was a factor in the award and such status was misrepresented
by the Consultant.
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b. The Contract may be terminated by the Executive Director upon the disqualification of any MBE or WBE if the

Subconsultant's or supplier's status as an MBE or WBE was a factor in the award of the contract and the status of
the subconsultant or supplier was misrepresented by the Consultant. If the Consultant is determined not fo have
been involved in any misrepresentation of the status of the disqualified subconsultant or supplier, the Consultant
shall make good faith efforts to engage a qualified MBE or WBE replacement.

11. Prohibition On Changes To MBE/WBE Commitments

12.

The Consultant must not make changes to its contractual MBE and WBE commitments or substitute such MBE or
WBE subconsultants without the prior written approval of the Executive Director. Unauthorized changes or
substitutions, including performing the work designated for a subconsultant with the Consultant's own forces, is a
violation of this section and a breach of the contract with the Commission, and may cause termination of the contract
for breach, and/or subject the Consultant to contract remedies or other sanctions. The facts supporting the request
must not have been known nor reasonably should have been known by the parties prior to entering into the
subcontract.

MBE/WBE Substitution Requirements and Procedures

a. Arbitrary changes by the Consultant of the commitments earlier certified in the Schedule D are prohibited. Further,

after once entering into each approved MBE and WBE sub-conract agreement, the Consultant shall thereafter
neither terminate the subcontract, nor reduce the scope of the work to be performed by the MBE or WBE, nor
decrease the price to the MBE or WBE, without in each instance receiving the prior written approval of the
Executive Director. In some cases, however, it may become necessary to substitute a new MBE or WBE in order
to actually fulfill the MBE or WBE requirements. In such cases, the Executive Director must be given reasons
justifying the release by the Consultant of prior specific MBE or WBE commitments established in the contract, and
will need to review the eligibility of the MBE or WBE presented as a substitute. The substitution procedure will be
as follows:

i, The Consultant must notify the Executive Director immediately in writing of an apparent necessity to
reduce or terminate a MBE or WBE subcontract and to propose a substitute firm for some phase of work,
if needed in order to sustain the fulfilment of the MBE/WBE contract requirements.

i The Consultant's nofification should include the specific reasons for the proposed substitution. Stated
reasons which would be acceptable include any of the following reasons: a) Unavailability after receipt of
reasonable notice to proceed; b) failure of performance; c)financial incapacity; d) refusal by the
subconsultant to honor the bid or proposal price or scope; e) mistake of fact or law about the elements of
the scope of work of a solicitation where a reasonable price cannot be agreed; f) failure of the
subconsultant to meet insurance, licensing or bonding requirements; g) the subconsultant's withdrawal of
its bid or proposal; or h) decertification of the subconsultant as MBE or WBE.

The Consultant's position must be fully explained and supported with adequate documentation. Stated
reasons which will not be acceptable include: replacement firm has been recruited to perform the same
work under terms more advantageous to the Consultant; issues about performance by the committed MBE
or WBE were disputed (unless every reasonable effort has already been taken to have the issues resolved
or mediated satisfactorily); an MBE or WBE has requested reasonable price escalation which may be
justified due to unforeseen circumstances.

i, The Consultant's notification should include the names, address and principal official of any proposed
substitute MBE or WBE and the dollar value and scope of work of the proposed subcontract. Attached
should be all the same MBE/WBE affidavits, documents and Letters of Intent which are required of the
proposed MBE or WBE firms.
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EXHIBIT D
SPECIAL CONDITIONS REGARDING THE UTILIZATION OF
MINORITY AND WOMEN OWNED BUSINESS ENTERPRISES
FOR PROFESSIONAL SERVICES

iV, The Executive Director will evaluate the submitted documentation, and respond within fifteen (15) working
days to the request for approval of a substitution. The response may be in the form of requesting more
information, or requesting an interview to clarify or mediate the problem. [n the case of an expressed
emergency need to receive the necessary decision for the sake of job progress, the Executive Director will
instead respond as soon as practicable.

v.  Actual substitution of a replacement MBE or WBE to fuffill contract requirements must not be made before
the Executive Director's approval is given of the acceptability of the substitute MBE or WBE. This
subcontract must be executed within five (5) working days, and a copy of the MBE WBE subcontract with
signatures of both parties to the agreement should be submitted immediately to the Executive Director.

b. The Executive Director will not approve extra payment for escalated costs incurred by the Consultant when a
substitution of subconsultants becomes necessary for the Consultant in order to comply with MBE/WBE contract
requirements.

c. No relief of the MBE/WBE requirements will be granted by the Executive Director except in exceptional
circumstances. Requests for complete or partial waiver of the MBE/WBE requirements of this contract must be
made in writing, stating all details of the request, the circumstances, and any additional relevant information. The
request must be accompanied by a record of all efforts taken by the Consultant to locate specific firms, solicit MBE
and WBE bids, seek assistance from technical assistance agencies, and other good faith efforts undertaken to
achieve compliance with the MBE/WBE goals.

13. Non-Compliance

a. The Executive Director has the authority to apply suitable sanctions to the Consultant if the Consultant is found to
be in non-compliance with the MBE and WBE requirements. Failure to comply with the MBE or WBE terms of this
contract or failure to use MBE or WBE firms as stated in the Consultant's assurances constitutes a material breach
of the contract, and may lead to the suspension or termination of the contract in part or in whole. In some cases,
monthly progress payments may be withheld until corrective action is taken.

b. When the contract is completed, if the Executive Director has determined that the Consultant did not comply in the
fulfilment of the required MBE and/or WBE goals, and a grant of relief of the requirements was not obtained, the
Commission will be damaged in the failure to provide the benefit of participation to minority or women business to
the degree set forth in this Special Condition. In that case, the Commission may disqualify the Consultant from
entering into future contracts with the Commission.

14. Severability
a. If any section, subsection, paragraph, clause, provision or application of these Special Conditions is held invalid by

any count, the invalidity of such section, paragraph, clause or provision will not affect any of the remaining
provisions hereof.
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SCHEDULE B - Joint Venture Affidavit (1 of 3)
This form is not required if for a Joint Venture where all parties are certified MBE/WBE firms. In such case, however, a

written Joint Venture agreement among the MBE/WBE firms should be submitted. Each MBE/WBE Joint Venturer must also
attach a copy of their current certification letter.

1. Name of Joint Venture

2. Address of Joint Venture

3, Phone number of Joint Venture

4. |dentify the firms that comprise the Joint Venture

A. Describe the role(s) of the MBE/WBE firm(s) in the Joint Venture. (Note that a “clearly defined portion of work’
must here be shown as under the responsibility of the MBE/WBE firm.)

B. Describe very briefly the experience and business qualifications of each non-MBE/WBE Joint Venturer.

5. Nature of Joint Venture's business

6. Provide a copy of the Joint Venture agreement.
7. Ownership: What percentage of the Joint Venture is claimed to be owned by MBEMWBE? ___ %
8. Specify asto:

A. Profit and loss sharing %

B. Capital contributions, including equipment %

C. Other applicable ownership interests, including ownership options or other agreements which restrict ownership or
control.

D. Describe any loan agreements between Joint Venturers, and identify the terms thereof.
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EXHIBITD ;

SPECIAL CONDITIONS REGARDING THE UTILIZATION OF
MINORITY AND WOMEN OWNED BUSINESS ENTERPRISES
FOR PROFESSIONAL SERVICES
SCHEDULE B - Joint Venture Affidavit (2 of 3)

9. Control of and participation in this Contract: Identify by name, race, sex, and "firm" those individuals (and their titles)
who are responsible for day-to-day management and policy decision making, including, but not limited to, those with
prime responsibility for:

A

B.

Financial decisions:

Management decisions such as:

1. Estimating:

2. Marketing/Sales:

Hiring and firing of management personnel:

Purchasing of major items or supplies:

Supervision of field operations:

Supervision of office personnel:

Describe the financial controls of the Joint Venture, e.g., will a separate cost center be established; which venturer
will be responsible for keeping the books; how will the expense therefor be reimbursed; the authority of each Joint
Venturer to commit or obligate the other. Describe the estimated contract cash flow for each Joint Venturer,

State approximate number of operational personnel, their craft/role and positions, and whether they will be
employees of the majority firm or the Joint Venture.

10. Please state any material facts of additional information pertinent to the control and structure of this Joint Venture.

Environmental Renovation/Demolition Services Page 130 of 135
GSG CONSULTANTS, INC. PS2061F
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FOR PROFESSIONAL SERVICES
SCHEDULE B - Joint Venture Affidavit (3 of 3)

THE UNDERSIGNED SWEAR THAT THE FOREGOING STATEMENTS ARE CORRECT AND INCLUDE ALL MATERIAL
INFORMATION NECESSARY TO IDENTIFY AND EXPLAIN THE TERMS AND OPERATIONS OF OUR JOINT VENTURE AND THE
INTENDED PARTICIPATION BY EACH JOINT VENTURER IN THE UNDERTAKING. FURTHER, THE UNDERSIGNED COVENANT
AND AGREE TO PROVIDE TO THE PUBLIC BUILDING COMMISSION OF CHICAGO CURRENT, COMPLETE AND ACCURATE
INFORMATION REGARDING ACTUAL JOINT VENTURE WORK AND THE PAYMENT THEREFOR AND ANY PROPOSED
CHANGES IN ANY OF THE JOINT VENTURE AGREEMENTS AND TO PERMIT THE AUDIT AND EXAMINATION OF THE BOOKS,
RECORDS, AND FILES OF THE JOINT VENTURE, OR THOSE OF EACH JOINT VENTURER RELEVANT TO THE JOINT VENTURE,
BY AUTHORIZED REPRESENTATIVES OF THE COMMISSION. ANY MATERIAL MISREPRESENTATION WILL BE GROUNDS FOR
TERMINATING ANY CONTRACT WHICH MAY BE AWARDED AND FOR INITIATING ACTION UNDER FEDERAL OR STATE LAWS
CONGERNING FALSE STATEMENTS.

Note: If, after filing this Schedule B and before the completion of the Joint Venture's work on this Contract, there is any significant
change in the information submitted, the Joint Venture must inform the Public Building Commission of Chicago, either directly or through
the Consultant if the Joint Venture is a sub-consultant.

Name of Joint Venturer

Signature

Name

Title

Date
State of County of
On this day of , 20

before me appeared (Name)

to me personally known, who, being duly sworn, ‘
did execute the foregoing affidavit, and did state
that he or she was properly authorized by

(Name of Joint Venture)
to execute the affidavit and did so as his or her
free act and deed.

Notary Public

Commission expires:
(SEAL)
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Name of Joint Venturer

Signature

Name

Title

Date
State of County of__
On this ____ day of , 20

before me appeared (Name)

to me personally known, who, being duly sworn, ’
did execute the foregoing affidavit, and did state
that he or she was properly authorized by

(Name of Joint Venture)
to execute the affidavit and did so as his or her
free act and deed.

Notary Public

Commission expires:
(SEAL)
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SCHEDULE C - Letter of Intent from MBE/WBE (1 of 2)
To Perform As
Subcontractor, Subconsultant, and/or Material Supplier

Name of Project:

Project Number:
FROM:
MBE WBE

(Name of MBE or WBE)
TO:

and Public Building Commission of Chicago

(Name of Bidder)

The undersigned intends to perform work in connection with the above-referenced project as (check one}:

l l a Sole Proprietor l l a Corporation
l | a Partnership | I a Joint Venture

The MBEMWBE status of the undersigned is confirmed by the attached Letter of Certification, dated
. In addition, in the case where the undersigned is a Joint Venture with a non-MBE/WBE
firm, a Schedule B, Joint Venture Affidavit, is provided.

The undersigned is prepared to provide the following described services or supply the following described goods in
connection with the above-named project.

The above-described services or goods are offered for the following price, with terms of payment as stipulated in the
Contract Documents.
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SCHEDULE C - Letter of Intent from MBE/WBE (2 of 2)
To Perform As
Subcontractor, Subconsultant, and/or Material Supplier

PARTIAL PAY ITEMS

For any of the above items that are partiai pay items, specifically describe the work and subcontract doliar amount:

If more space is needed to fully describe the MBE/WBE firm's proposed scope of work and/or payment schedule, attach
additional sheet(s).

SUB-SUBCONTRACTING LEVELS
9% of the dollar value of the MBE/WBE subcontract will be sublet to non-MBE/WBE contractors.

9% of the dollar value of the MBE/WBE subcontract will be sublet to MBE/WBE contractors.

If MBE/WBE subcontractor will not be sub-subcontracting any of the work described in this Schedule, a zero (0) must be
filed in each blank above. If more than 10% percent of the value of the MBE/WBE subcontractor's scope of work will be
sublet, a brief explanation and description of the work to be sublet must be provided.

The undersigned will enter into a formal agreement for the above work with the Bidder, conditioned upon its execution of a
contract with the Public Building Commission of Chicago, and will do so within five (5) working days of receipt of a notice of
Contract award from the Commission.

BY:
Name of MBE/WBE Firm (Print) Signature
Date Name (Print)
Phone
{F APPLICABLE:
BY:
Joint Venture Partner (Print) Signature
Date Name (Print)
MBE__ WBE____ Non-MBE/WBE ___
Phone
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SCHEDULE D - Affidavit of General Contractor Regarding MBE/WBE Participation (1 of 2)

Name of Project:

STATE OF ILLINOIS  }
}SS
COUNTY OF COOK  }

In connection with the above-captioned contract, | HEREBY DECLARE AND AFFIRM that | am the

Title and duly authorized representative of

Name of General Contractor whose address is

in the City of , State of

and that | have personally reviewed the material and facts submitted with the attached Schedules of MBE/WBE participation
in the above-referenced Contract, including Schedule C and Schedule B (if applicable), and the following is a statement of
the extent to which MBE/WBE firms will participate in this Contract if awarded to this firm as the Contractor for the Project.

_ Dollar Credit Toward
Name of MBE/WBE Contractor :z:%i:;r:’::’:rvtittz ;il?e(:inui;% MBE/WBE Goals
MBE WBE
$ $
$ $
$ $
$ $
$ $
$ $
$ $
$ $
Total Net MBE/WBE Credit | $ $
Percent of Total Contract Value % %

The Professional Service Provider may count toward its MBE/WBE goal a portion of the total dollar value of a contract with
a joint venture equal to the percentage of the ownership and control of the MBE/WBE partner.
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SCHEDULE D - Affidavit of General Contractor Regarding MBE/WBE Participation (2 of 2)

The undersigned will enter into a formal agreement for the above work with the above-referenced MBE/WBE firms,
conditioned upon performance as Contractor of a Contract with the Commission, and will do so within five (5) business days

of receipt of a notice of Contract award from the Commission.

BY:

Name of Contractor (Print)

Signature

Date

Phone

[F APPLICABLE:

BY:

Joint Venture Partner (Print)

Name (Print)

Signature

Date

Phone/FAX

Environmental Renovation/Demolition Services
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Name (Print)

MBE____ WBE____ Non-MBE/WBE __
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