' PUBLIC BUILDING COMMISSION OF CHICAGO

9 F CH LS AGD

PUBLIC BUILDING COMMISSION *

PROFESSIONAL SERVICES AGREEMENT
CONTRACT NUMBER PS1239
With
MULLER & MULLER ARCHITECTS

TO PROVIDE
ARCHITECT OF RECORD SERVICES
FOR

BOONE CLINTON AREA ELEMENTARY SCHOOL
CHICAGO, ILLINOIS
Project Number: CPS-33

Mayor Richard M. Daley
Chairman

Erin Lavin Cabonargi
Executive Director

Richard J. Daley Center, Room 200
50 West Washington Street -
Chicago, Itiinois 60602
www.pbcchicago.com




EXECUTION PAGE

Architect of Record Services
Boone Clinton Area Elementary School
PS1239

THIS AGREEMENT effective as of March 18, 2008, but actually executed on the date
witnessed, is entered into by and between the Public Building Commission of Chicago,
a municipal corporation of the State of lllinois, having its principal office at Room 200,
Richard J. Daley Center, 50 West Washington Street, Chicago, llinois 60602, (the
"Commission™), and Muller & Muller Architects, with offices at 700N. Sangamon
Chicago, lllinocis 60622, (the "Architect"), at Chicago, lllinois.

Background Information — Recitals:

Whereas, The Commission on behalf of the Chicago Public Schools(referred to in this
Agreement as the “User Agency’), intends to underiake the construction andfor improvement of
the following facility or facilities in Chicago, lllinois described in Schedule A attached to the
Agreement (the "Project”): :

BOONE CLINTON AREA ELEMENTARY SCHOOL

Whereas, the Board of the Public Building Commission of Chicago, on February 13, 2008,
awarded a contract to Architect as Design Architect for Chicago Public Schocls for Boone Clinton
Area Elementary School.

Whereas, the Commission requires certain professional services described in the Agreement, in
connection with the Project and desires to retain the Architect on the terms and conditions set
forth in the Agreement to perform such Services. The Architect desires to be so retained by the
Commission and has represented to the Commission that the Architect has the knowledge, skill,
experience and other resources necessary to perform the Services in the manner provided by the
Agreement.

Whereas, the Architect has consulted with the Commission and the User Agency, made site
inspections, and taken such other actions as the Architect deemed necessary or advisable to
make itself fully acquainted with the scope and requirements of the Project and the Services.
The Architect represents that it is qualified and competent by education, training and experience
to prepare drawings, specifications and construction documents necessary to complete the
Project in accordance with standards of reasonable professional skill and diligence.

Whereas, the Construction Budget for the Project will be established by the Commission after
completion of Schematic Design based upon the requirements of the Project and allowances for
cost escalation and Project contingencies.

Whereas, the Commission has relied upon the Architect's representations in selecting the
Architect.
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NOW THEREFORE, the parties agree on the terms and conditions that follow:

SIGNED by:

BUILDING COMMISSION pCAGO by:

Edgrick Johnson
Secretary

ARCHITECT, MULLER & MULLER ARCHITECTS:

et A‘L—-«-——q
Cyrtmia B. Muller

President

County of: _ C.ooW—
State of: WL\ OV

Subscribed and swom to beforf.‘ me by C-I-(II'\‘HM &Y b“ £V " and

Architect this dayof D™

ary T
My Commission expires: (SEAL OF NOTARY) OFFICIAL SEAL
DANA C HLUBEK

NOTARY PURLIC - STATE OF LLINOIS
Y COMMBSION EXPIRES 02500
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Articlel. INCORPORATION OF RECITALS

Section 1.01 The matters recited above, the “Background Information,” are incorporated in and made a
part of the Agreement.

Article Il. DEFINITIONS AND USAGE

Section 2.01 Definitions. The following phrases have the following meanings for purposes of the
Agreement;

(a)

(b

(c})

(d)

(e}

U]

(@)

(h)

(i

{)

Agreement. This Agreement for Architect-of-Record Services, between the Commission and the
Architect, including all attached exhibits, schedules and documents and all such exhibits, schedules
and documents incorporated by reference, all component parts and all amendments, modifications,
or revisions made in accordance with its terms.

Architect.  The company or other entity identified in the Agreement, and such successors or
assigns, if any, as may be authorized by the terms and conditions of the Agreement.

AOR’s Estimate of Probable Construction Cost. The Architect's professional opinion of the cost to
necessary construct the Praject and furnish all items required to complete the Project as described
in the corresponding design phase Deliverables prepared by the Architect in accordance with the
Agreement.

Authorized Commission Representatives. One or more persons designated in writing by the
Executive Director for the purposes of assisting the Commission in managing the Project. As
specifically directed by the Commission, the Authorized Commission Representative will act on
behalf of the Commission

Commission. The Public Building Commission of Chicago, a municipal corporation, acting by and
through its Chairman, Secrefary, Assistant Secretary, Executive Director, including the
Commission’s Authorized Representative, as designated by the Executive Director in writing.

Construction Budget. The total funds budgeted by the Commission for constructing the Project and
furnishing all items necessitated by the Project which must be shown or described in the Contract
Documents to be prepared by the Architect in accordance with this Agreement. The Construction
Budget does not include any payments made to the Architect or Commission Consultants or
reimbursable expenses pursuant to Schedule D.

Additional Services. Additional services to be provided by the Architect for the Project pursuant to
the provisions of Schedule A.

Contract Documents.  All of the Contract documents for the construction and improvement of the
Project including the Bidding Instructions, Standard Terms and Conditions for Construction
Contracts, Technical Specifications, Drawings, Addenda, Bulletins and Modifications o those parts.

Day. Unless otherwise indicated, the word “day" means calendar day. The phrase "business day"
refers to Monday through Friday, except for national holidays.

Detiverables. The documents, in any format (electronic or hard copy) requested by the
Commission, including technical specifications, designs, drawings, plans, reports, forms,
recommendations, analyses, and interpretations, the Architect is required, under this Agreement, to
provide to the Commission.
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(k} Key Personnel. Those job titles and individuals identified in Schedule F.
() Project. Boone Clinton Area Elementary School

(m) Project Schedule. The Project Schedule will be provided to the Architect in CPM and/or summary
bar chart form. The Project Schedule will represent the information in Book 1 of the Contract
Documents approved by the Commission for the Project. The Project Schedule will clearly identify
major activities within the Project, including each phase of planning, design and construction. The
Architect must provide details of their pre-construction activiies and will promptly notify the
Authorized Commission Representative whenever there is an actua!l or projected variance to the
Project Schedule,

(n) Record Documents. Drawings prepared by the Architect in an electronic editable format approved
by the Commission showing significant changes in the work made during construction, based on
marked-up prints, drawings, shop drawings and other data furnished by the Project's building
contractor,

(o} Services, Collectively, the duties, responsibilities and tasks that are necessary to allow the
Architect to provide the Scope of Services required by the Commission under this Agreement.

{p) Subconsultant or Subcantractor. Any person or entity hired or engaged by the Architect to provide
any part of the Services required under the terms of this Agreement.

(q) User Agency. The governmental agency or agencies identified in the Background Information that
requested the Commission to undertake the construction and/or improvement of the Project.

Section 2.02 Usage and Conventions

(a) Captions and Headings. The captions and headings of the various sections of the Agreement are
used solely for reference purposes and do not construe, nor will they be deemed or used to
construe, interpret, fimit, or extend the meaning or scope of any work, clause, paragraph, or
provision of the Agreement.

(b) The term “include,” in all its forms, means “include, without limitation” unless stated otherwise.

(c} Terms of one gender imply the other gender(s) uniess the context clearly indicates otherwise. Use
of the singular includes the plural and vice versa.

Article lll. INCORPORATION OF DOCUMENTS

The following documents are incorporated in and made a part of the Agreement. By executing the
Agreement, the Architect acknowledges that Aschitect is familiar with the contents of each of such
documents and will comply fully with all applicable portions of them in performing the Services.

Section 3.01  Policies Concerning MBE and WBE. The Commission's policies concerning utilization of
minerity busingss enterprises ("MBE") and women business enterprises ("WBE"), as the same may be
revised from time to time.

Article IV. ENGAGEMENT AND STANDARDS FOR PERFORMING SERVIGES

Section 4.01 Engagement. The Commission engages the Architect, and the Architect accepts the
engagement, to provide the Services described in this Agreement, as those Services may be amended by
an Amendment to the Agreement as provided below in Section 4.13.
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Section 4.02 Key Personnel The Architect must not reassign or replace Key Personnel without the
written consent of the Commission. The Commission may at any time in writing notify Architect that the
Commission will no longer accept performance of Services under this Agreement by one or more Key
Personnel listed in the Agreement in Schedule F.  Upon that notice Architect must immediately suspend
the Key Person or Key Persons from performing Services under this Agreement and must replace him or
them with a person or persons with comparable professional credentials and experience. Such
replacements are subject to approval by the Commission.

Section 4.03 Adequate Staffing. The Architect must, upon receiving a fully executed copy of this
Agreement, assign and maintain for the duration of the Agreement an adequate staff of competent
personnel that is fully equipped, licensed as appropriate, available as needed, gualified and assigned
exclusively to perform the Services. The Architect must include amoeng its staff the Key Parsonnel and
positions as identified in the Agreement and specified in Schedule F. The level of staffing may be revised
from time to time by notice in writing from Architect to the Commission and with pricr written consent of the
Commission.

Section 4.04 Nondiscrimination. In performing under this Agreement the Architect will not discriminate
against any worker, employee, applicant for employment, or any member of the public, because of race,
color, creed, nationat origin, gender, age, or disability, or otherwise commit an unfair labor practice. The
Architect certifies that hefshe is familiar with, and will comply with, gkt applicable provisions of the Civil
Rights Act of 1964, 28 U.S.C. § 1447, 42 U.S.C. §§ 1971, 1975a-1975d, 2000a to 2000h-6 (1992); the
Age Discrimination in Employment Act of 1967 29 U.S.C. §§ 623-634 (1992); the Americans with
Disabilities Act of 1990, 29 U.S.C. § 706 42 U.S.C. §§ 1210112213, 47 U.S.C. §§ 152, 221, 225, 611
(1992); 41 C.F.R. §60 (1992); 41 CF.R. § 60 (1992); reprinted in 42 U.S.C. 2000(e) note, as amended by
Executive Order No. 11,375 32 Fed. Reg. 14,303 (1967) and by Executive Order No. 12,086, 43 Fed.
Reg. 46,501 (1978); the Age Discrimination Act, 43 U.S.C. Sec. 61016106 (1981); P.L. 101-336; #1
C.F.R. part 60 et seq. (1990}, the llincis Human Rights Act, 775 ILCS 5/1-101 et seq. (1990), as
amended; the Discrimination in Public Contracts Act, 775 ILCS 10/0.01 et seq. {1990), as amended; the
Environmental Barriers Act., 410 ILCS 25/ et seq; and the Chicago Human Rights Ordinance, Chapter 2-
160, Section 2-160-010 et seq. of the Municipal Code (1290}, as amended. The Archifect will further
fumish such reports and information as may be requested by the Commission, the IHlinois Department of
Human Relations, or any other administrative ar governmental entity overseeing the enforcement, or
administration of, or compliance with, the above mentioned laws and reguiations.

Section 4.05 Employment Procedures; Preferences and Compliance. Salaries of employees of the
Architect, performing work under this Agreement, will be paid unconditionally, and not less often than once
a month, without deduction or rebate on any account except such payroll deductions as are mandatory or
permitted by applicable law or regulations. The Architect certifies that he/she is familiar with, and will
comply with, all applicable provisions of 820 ILCS 130/0.01 through 130/12 {Prevailing Wage Act), 30 ILCS
570/1 through 570/7 (Employment of lllincis Workers on Public Works Act) and 30 ILCS 560/0.01 through
560/7 (Public Works Preference Act). The Architect will also comply with all applicable "Anti-Kickback”
laws and regulations, including the "Anti-Kickback" Act of 1886, 41 U.8.C. §§ 51-58 (1892); 18 U.8.C. §
874 (1992); 40 U.S.C. § 276c (1986} and the lllinois Criminal Cede of 1961 720 ILCS 5/33E-1 et. seq. If,
in the performance of this Agreement, any direct or indirect "kick-back” is made, as defined in any of the
above mentioned laws and regulations, the Commission may withhold from the Architect, out of payments
due to the Architect, an amount sufficient to pay any underpaid employees the difference between the
salaries required to be paid under the law and this Agreement and the salaries actually paid such
smployees for the total number of hours worked. The amounts withheld may be disbursed by the
Commission for and on acceunt of the Architect to the respective employees to whom they are due, as
determined by the Commission in its sole discretion.

Section 4.06 Compliance with Policies Concerning MBE and WBE. Without limiting the generality of the
requirements of the policies of the Commission referred to in Section 3.01 above, the Architect will use
every reasonable effort to utilize minority business enterprises for not less than 25% and women business
enterprises for not less than 5% of the value of the Services, in accordance with the Resolution passed by
the Board of Commissioners of the Commission on October 1, 2004, concerning participation of minority
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business enterprises and women business enterprises on contracts, other than construction contracts,
awarded by the Commission and to furnish to the Commission, such reports and other information
concerning compliance with such Resolution as may be requested by the Commission from time to time.

Section 4.07 Records. The Architect must maintain accurate and complete records of expenditures,
costs and time incurred by the Architect and by consultants engaged by the Architect in connection with the
Project and the Services. Such records will be maintained in accordance with recognized commercial
accounting practices.  The Commission may examine such records at the Architect's offices upen
reasonable notice during normai business hours. The Architect must retain all such records for a period of
not less than five calendar years after the termination of the Agreement. However, if there is a
disagreement over fees, then five years or until a final resolution of the matter whichever occurs later.

Section 4.08 Compliance with Laws. In performing its engagement under the Agreement, the Architect
must comply with all applicable federal, state and local laws, rules, and regulations.

Section 4.09  Weekly Meetings. Weekly meetings for the Project and project Team will be scheduled
upen the Commission's request for the duration of the Services. The Architect will cause such meetings to
be attended by appropriate persennel of the Design Team engaged in performing or knowledgeable of the
Services.

Section 4.10 Defects in Project. The Architect must notify the Commission immediately if the Architect
obtains knowledge of an issue or circumstances which could result in a delay in the performance of
Services or significant problem in connection with the Project, including construction defects, cost overruns
or scheduling delays.

Section 4.11 Periormance Standard.

{a) The Architect represents that the Services performed under the Agreement will proceed with
efficiency, promptness and diligence and will be executed in @ competent and thorough manner, in
accordance with reasonable professional standards in the field consistent with that degree of skill
and care ordinerily exercised by practicing design professionals performing services of a scope,
purpose, and magnitude comparable with the Services to be provided under this Agreement. The
Architect further promises that it will assign at all times during the term of the Agreement the
number of experienced, appropriately trained employees necessary for the Architect to perform the
Services in the manner required by the Agreement.

(b) The Architect must ensure that all Services that require the exercise of professional skills or
judgment are accomplished by professionals qualified and competent in the applicable discipline
and appropriately licensed, if required by law. The Architect must maintain current copies of any
such licenses and provide these copies upon request by the Commission. The Architect remains
responsible for the professional and technical accuracy of all Services furnished, whether by the
Architect or others on its behalf. All deliverables will be prepared in a form and content satisfactory
to the Commission and delivered in a timely manner consistent with the requirements of the
Agreement.

(¢) The Architect must not use any business or individual who is disqualified by the Commission or
debarred under any other governmental agency’s procedures to provide the Services under the
Agreement.

{d) If the Architect fails to comply with the cbligations under the standards of the Agreement, the
Architect must perform again at its own expense, all Services required to be re-performed as a
direct or indirect result of that failure. Any review, approval, acceptance or payment for any of the
Services by the Commission does not relieve the Architect of its responstbility to render the
Services and deliverables with the professional skill and care and technical accuracy required by
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the Agreement. This provision in no way limits the Commission’s rights against the Architect either
under the Agreement, at law or equity.

(e} Evaluations of the Commission’s budget for the Project, the preliminary estimate of the Cost of the
Work and updated estimates of the Cost of the Work prepared by the Architect represent the
Architect’s judgment as a design professicnal familiar with the construction industry. It is
recognized, however, that neither the Architect nor the Commission has control over the cost of
labor, materials or equipment, over the Contractor's methods of determining bid prices, or over
competitive bidding, market or negotiating conditions.

Section 4.12 Errors and Omissions. As directed by the Commission's Authorized Representative, the
Architect will, without additional compensation, prepare addenda, change crders and/or bulletins required to
correct or clarify negligent errors, omissions or ambiguities. The Commission has a committee that reviews
the project for alleged errors and omissions by the Architect, The Committee will, as appropriate, conduct
an internat review of the alleged error and omission, provide a written statement of claim regarding the
alleged error and omission to the Architect, allow the Architect to respond in writing, and meet with the
Architect to attempt to settle the claim when the Commission concludes an error or omission has occurred.
The Architect will attend such meetings without additional compensation. Upon notice or discovery, and as
directed by the Commission, the Architect will perform, without additional compensation, the reguired
professional services to issue an addenda to the bidding documents, or change orders to the contract
documents, to correct or clarify errors, omissions, or ambiguities. The Commission reserves the right to
recover, from the Architect, damages incurred by the Commission resulting from errors or omissions in the
construction documents prepared by the Architect. The Commission may withhold payments, in whole or in
part, for a material breach of the Agreement, including but not limited, to the Architect's failure to perform
services or meet the schedule, design errors or omissions and failure to adhere to terms of this Agreement.

if the Commission and the Architect disagree with regard to the Architect’s fault or as to whether the
Architect is entitied to Additional Services for the work required by the Commission in this paragraph, then
the Architect may assert a dispute pursuant to the provisions of this Agreement. However, the Architect
must provide Services as directed hy the Commission during the pendency of any dispute.

Section 413 Amendments to this Agreement. The Commission may from time to time request changes
to the terms and Services of the Agreement. Such changes, including any increase or decrease in the
amount of compensation and revisions to the duration of the Services, which are mutually agreed upon by
and between the Commission and Architect, will be incorporated in a written amendment to the Agreement.
The Commission will not be liable for any additional payment absent such written amendment.

Section 4.14 Representation and Covenant by Consultant.  Neither the Architect nor any affiliate of the
Architect is listed on any of the following lists maintained by the Office Foreign Assets Control of the U.S,
Department of the Treasury, the Bureau of Industry and Security of the U.S. Department of Commerce or
their successors, or on any other list of persons or entities with which the User Agency or the Commission
may not do business under any applicable law, rule, regulation, order or judgment: the Specially Designated
Naticnals List, the Denied Persons List, the Unverified List, the Entity List and the Debarred List. For
purposes of this subparagraph only, the term "affiliate,” when used to indicate a relationship with 2 specified
person or entity, means a person or entity that, directly or indirectly, through one or more intermediaries,
controls, is controlled by or is under common control with such specified person or entity, and a person or
entity shalt be deemed to be controlled by another person or entity, if controlled in any manner whatscever
that results in control in fact by that other person or entity (or that other person or entity and any persons or
entities with whom that other person or entity is acting jointly or in concert), whether directly or indirectly and
whether through share ownership, a trust, a contract or otherwise,

Section 4.15 Subcoentract Terms and Conditions. Architect shall include a provision in any and all
subgcontracts that Architect may enter into for the performance of the Services that states that the
subcontractor shall comply with the terms and conditions of this Agreement in its performance of its portion
of the Services. In addition, each subcontract for the performance of the Services shall provide that the
Commission is a third-party beneficiary to the subcontract, and may enforce any of the subcontract terms
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inciuding, but not limited te, those pertaining to standard of performance, indemnity and insurance. Nothing
in this Agreement, nor any subcontract to this Agreement, shall state, imply or be construed to state or
imply that the Commission ar its User Agency are indemnitors or insurers of the Architect or Architect’s
subcontractors.

Article V. TERM

Section 5.01 Duration. The term of the Agreement begins on the Commencement Date of Services
specified in Schedule A, and subject to the provisions in this section, expires upon completion of the
Services and acceptance of the Deliverables by the Commission.

Sectlon 5.02 Termination by the Commission. The Commission has the right, at any time, to terminate
this Agreement in whole or in part, with or without cause, by written notice given to the Architect at least 30
days before the effective date of termination. So loeng as the Architect is not in default under this
Agreement at the time of termination, the Commission will pay the Architect, in accordance with the terms of
this Agreement, all compensation and reimbursements due to the Architect for periods up to the effective
date of terminaticn. The Commission may exercise any right of set off regarding Architect’s failure to
properly perform Services from payments that are due to Architect.

Section 5.03  Suspension by the Commission. The Commissien also has the right, at any time and from
time to time, with or without cause, to suspend the performance of the Architect hereunder with respect o
all or any part of the Services, by written notice given to the Architect at least 5 days before the effective
date of suspension. During the notice period the Architect must wind down its Services. So long as the
Architect is not in default under this Agreement at the time of suspension, the Commission will pay the
Architect, in accordance with the terms of this Agreement, all compensation and reimbursements due to the
Architect for periods up to the effective date of suspension

(a) During the period the Architect's performance is suspended, the Architect is not entitled to incur
fees or bill the Commission, except for Architect's time for participating in substantive meetings
concerning the Project (but not for meetings to discuss Architect's inveices or claims). The
Architect may bill such time spent during a suspension only if the Architect’s participation is
requested by the Commissgion and only for the time of one individual per meeting. Commission will
pay for such time at the applicable hourly billing rate set forth in Schedule D.  Participation in
meetings at the request of the Commission is not considered 10 be resumption of the Architect's
Services.

(b) If the Architect is required to resume its Services under this Agreement, the Commission will notify
Architect in writing, giving Architect a reasonable period not to exceed 10 days to remabilize itself.
The Architect may bill such time spent on remobitization. The Commission will pay for such
remobilization as is reasonable and billed at the hourly rate for one Senior Project Manager or less
at the hourly billing rate set forth in Schedule D. The number of days during which the suspension
period lasted, including any remohilization time, will be added to the Completion Date of Services
as determined in accordance with the provisions of Schedule C, establishing a revised Completion
Date of Services, and Architect will re-ccommence its Services at the point they were suspended
and may resume billing in aceordance with the terms of the Agreement.

Section 5.04 Effect of Termination or Suspension. Termination or suspension of this Agreement in
whole or in part does not refieve the Architect from liability for its performance of any obligation under this
Agreement that was performed or was to have been performed by the Architect on or before the effective
date of termination or suspension. In no event will the Commission be liable to the Architect for any loss,
cost or damage, including lost profits, which the Architect or any other party may sustain by reason of the
Commission terminating or suspending this Agreement as provided in it,

Section 5.05 Force Majeurs. Neither of the parties will be liable to the other for any delay or failure in
performance hereunder due to causes which are beyond the control of the party unable to perform. i a
force majeure occurs, the party delayed or unable to perform will give prompt notice to the other party, and
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the Commission may, at any time during the continuation of the force majeure event, elect to suspend the
performance of the Architect under the Agreement for the duration of the force majeure.  The Commission
will not be obligated to pay for the Services to the extent and for the duration that performance of the
Services is delayed or prevented by force majeure, but, provided the Architect is not in default of any
obligation of the Architect under the Agreement, the Commission will pay to the Architect, according to the
terms of the Agreement, all compensation and reimbursements due to the Architect for periods up to the
effective date of suspension.  The term “force majeure” means an extraordinary event or effect that the
parties could not have anticipated or controlled and that renders performance impossible or impracticable
for the duration of the event or effect. Such events or effects include but are not limited to: extraordinary
acts of nature, such as tornadoes; or of people, such as acts of terrorism; or of governments, such as
- imposition of martial law.

Article V. COMPENSATION OF ARCHITECT; REIMBURSEMENT FOR EXPENSES

The Commission will compensate the Architect for the Services in the amount and manner set forth on
Schedule D. :

Article VIl. RIGHTS AND OBLIGATIONS OF COMMISSION
Section7.01 CGeneral and Specific.  In connection with the administration of the Project by the

Commission and the performance of the Agreement by the Architect, the Commission has the following
rights and obligations, in addition to those provided elsewhere in the Agreement;

(a) Information. The Commission will provide the Architect all information reasonably required
concerning the Commission's requirements for the Project and the Services.

(b} Review of Documents. Subject to the provisions of the Agreement, the Commission will make
reasonable efforts to examine documents submiited by the Architect and render decisions
pertaining to them with reasonable promptness.

(c)} Site Data. To the extent the Commission determines to be necessary for the Architect to perform
the Services, the Commission may furnish, or may authorize the Architect to obtain from a company
or companies approved by the Commission as Reimbursable Expanses:

(i} A certified survey of the site or sites providing, as required, all grades and lines of streets, alleys,
pavements and adjoining property, rights-of-way, encroachments, boundaries and contours of
the building site.

(i) A certified title.

(i} Information concerning locations, dimensions and data pertaining to existing buildings and other
improvements

(iv) Title information as to restrictions, easements, zoning and deed restrictions.

{v) Information concerning availability of both public and service and utility lines. See Schedule A
for more details.

(vi) ¥ the Architect does procure these or any other services at the request of the Commission, the
Architect shall not be liable for the substantive accuracy or completeness of such services, nor
shall the Architect be vicariously liable for the procured services.

(d) Tests and Reports. To the extent required for the Architect to perform the Services, the
Commission may furnish structural, civil, chemical, mechanical, results of test borings and pits for
determining soil and subsoil conditions and/or other tests and reports or may authorize the Architect
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to procure such tests and reports from a consultant or consultants approved in writing by the
Commission. See Schedule A for more details. The Commission will pay for such tests and
reports, however, the Commission may direct the Architect to procure such professional services as
Reimbursable Expenses and submit invoices to the Commission for payment as provided in
Schedule D.

Section 7.02 Audits. The Commission has the right to abstract and audit the books of the Architect and
its subcontractors on all subjects relating to the Project and/or the Services.

Section 7.03  Legal, Auditing and other Services. The Commission will arrange and pay for such legal,
auditing, insurance counseling and other services as the Commission, in its sole discretion, may determine
to be required for the Project. Such payments will not include legal or auditing expenses arising out of or
relating to any errors or emissions, or claimed errors or omissions, of the Architect.

Section 7.04 Owmership of Documents.  All designs, drawings, documents, data, studies and reports
prepared by the Architect or any party engaged by the Architect, pertaining to the Project and/or the
Services will be the property of the Commission. Architect shall provide the Commission with opportunity to
review all such documents and shall provide copies tc the Commission upon written request. The Architect
may reuse standard details and specifications on other projects.

{a) The parties intend that, to the extent permitted by law, the drawings, specifications and other design
documents to be produced by the Architect and its subcontractors pursuant to this Agreement (the
‘Work™) will conclusively be deemed “works made for hire” within the meaning and purview of
Section 101 of the United States Copyright Act, 17 U.8.C. § 101 et seq., and that the Commission,
the User Agency and their successors and assigns, will be the copyright owner of all aspects,
elements and components of them in which copyrights can subsist. To the extent that any of the
foregoing does not qualify as a “work made for hire," the Architect hereby irrevocably grants,
conveys, bargains, sells, assigns, transfers and delivers to the Commission, the User Agency and
their successors and assigns, all right, title, and interest in and to the copyrights and all U.S. and
foreign copyright registrations, copyright applications and copyright renewals for them, and all other
intangible, intellectual property embodied in or pertaining to the Work contracted for under the
Agreemaent, free and clear of any liens, claims or other encumbrances, to the fullest extent
permitted by law.

{b) The Architect will execute all documents and, at the expense of the Commission, perform all acts
that the Commission may reascnably request in order to assist the Commission, the User Agency
and their successors and assigns, in perfecting their rights in and to the copyrights relating to the
Work.

(c} The Architect represents to the Commission, the User Agency and their successors and assigns,
that (1) the Work constitutes a work of authorship; (2) on the date of this Agreement the Architect is
the lawful owner of good and marketable title in and to the copyrights for the Work (including the
copyrights on designs and plans relating to the Work); (3) the Architect has the legal right to fully
assign any such copyright with respect to the Work; (4) the Architect has not assigned any
copyrights nor granted any licenses, exclusive or non-exclusive, to any other party; and (5) the
Architect is not a party to any other agreement or subject to any other rastrictions with respect to
the Work.

(d} Inaddition, the Architect represents that the plans and designs for the Work will, upon completion of
the Services be complete, entire and comprehensive in accordance with the typical practices and
performance standard of this Agreement. The Architect will provide the Commission the final plans
and specifications for the project in an editable, electronic form. Further, the Architect will not
restrict or otherwise interfere with the Commission’s and/or the User Agency’s future actions in
autharizing the use, adaptation, revision, or modification or destruction of the Work provided that
the Architect is indemnified by the Commission for any damages resulting from any such future
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re-use or adaptation of the Work by having the Executive Director and Architect execute an
Electronic File Transfer Agreement in the form attached to this Agreement as Exhibit C.

Article VIII. INDEMNIFICATION

Section 8.01 [ndemnification. ~ The Architect must indemnify, defend, keep and save harmless the
Commission and the User Agency and their respective commissioners, board members, officers, officials
and employees, from and against all claims, demands, suits, losses, costs and expenses, including the fees
and expenses of attorneys, (including court costs and expert's fees) that may arise out of or be based on
any injury to persons or property that is, or is claimed to be, the result of the Architects negligent
performance or non-performance of the agreement or of any error or omission or negligent or willfully
wrongful act of the Architect, or and any person employed by the Architect, or and any Subcontractor
retained by the Architect in connection with this Project,

No official, employee or agent of the Commission shall be charged personally by Architect, or by any
subcontractor or assignee of Architect, with any liability or expenses of defense, or be held personally liable
to them under any term or provision of this Agreement, or because of the Commission's execution or
attempted execution of the Agreement, or because of any breach of the Agreement.

To the extent permissible by law, Architect waives any limits to the amount of its obligations to indemnify,
defend or contribute to any sums due pursuant to Architect's obligations under this Article VI, including any
claim by any employee cf Architect that may be subject to the Workers' Compensation Act, 820 I.CS 305/1
et seq., or any other law or judicial decision (such as Kotecki v. Cyclops Welding Corporation, 146 Hl. 2d
155 (1921)). The Commission, however, does not walve any limitations it may have on its liability under the
llinois Workers' Compensation Act, the lllinois Local Government and Govemmental Employees Tort
Immunity Act, the llinois Pension Code, or any other statute.

Article IX. INSURANCE MAINTAINED BY THE ARCHITECT

The Architect will purchase and maintain at all times during the performance of Services, for the benefit of
the Commission, the User Agency and the Architect, insurance coverage which will insure the Commission,
the User Agency and the Architect against claims and liabilities which could arise out of the performance of
such Services, including the insurance coverages set forth in Schedule E to this Agreement.

Article X. DEFAULT

Section 10.01 Events of Default. Each of the following occurrences constitutes an Event of Default by
the Architect under the Agreement:

(a} Failure or refusal on the part of the Architect to duly observe or perform any obligation or
agreement on the part of the Architect contained in the Agreement, which failure or refusal
continues for a period of 10 days (or such longer period as the Commission, in its scle discretion,
may determine if such failure is not capable of being cured within such 10-day period) after the date
on which written notice of it has been given to the Architect by the Commission;

(b) Any representation or warranty of the Architect set forth in this Agreement or ctherwise delivered
pursuant te the Agreement will have been false in any material respect when so made or furnished;

(c) The Architect becomes insolvent or ceases doing business as a going concern, or makes an
assignment for the benefit of creditors, or generally fails to pay, or admits in writing its inability to
pay, its debts as they become due, or files a voluntary petition in bankruptey, or is adjudicated a
bankrupt or an insolvent, or files a petition seeking for itself any reorganization, arrangement,
composition, readjustment, liquidation, dissolution, or similar arrangement under any present or
future statute, law or regulation relating to bankruptcy or insolvency, or files an answer admitting the
material allegations of a petition filed against it in any such proceeding, or applies for, consents to
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or acquiesces in the appointment of a trustee, receiver, liquidator or other custodian of it or of all or
any substantial part of its assets or properties, or if it or its principals will tzke any action in
furtherance of any of the foregoing;

(d) Any proceeding is commenced against the Architect seeking reorganization, arrangement,
readjustment, liquidation, dissolution or similar relief under any present or future statute, law or
regulation relating to bankruptcy which is not vacated, stayed, discharged, bonded or dismissed
within 60 days following commencement of the proceeding, or appointment of, without the
Architect's consent or acguiescence, any frustee, receiver, liguidator or other custodian of
Custodian or of all or any substantial part of the Architect's assets and properties, and such
appointment will not have been vacated, stayed, discharged, bonded or otherwise dismissed within
60 days of the appointment.

(e} The Architect’s material failure to perform any of its obligations under the Agreement, including any
of the following:

(i} Failure due to a reason or circumstance within the Architect's reasonable control te perform the
Services with sufficient personnel, and equipment or with sufficient material to ensure the
performance of the Services according te Schedule C in this Agreement;

(i) Failure to properly perform the Services or inability to perform the Services as a result of
insolvency, filing for bankruptey or assignment for the benefit of creditors;

(i) Failure to promptly re-perform within a reasonable time the Services that were rejected as
erraneous or unsatisfactory per the Terms of this Agreement;

(iv) Discontinuance of the Services for reasons within the Architect’s reasonable control; or

(v) Failure toc comply with a material term of the Agreement, including the provisions conceming
insurance and nondiscrimination.

(vi) The Architect shall have a ten day period to cure following written notice for the events of default
listed here.

(f) Any change in ownership or control of the Architect (as defined in Article XIlf) without prior written
approval of the Executive Director which approval the Executive Director will not unreasonably
withhold.

(9) The Architect’s default under any other agreement it presently may have or may enter into with the
Commission, the User Agency, the City of Chicago, the Chicago Public Schoals or the Chicago
Park District. Architect acknowledges that in event of a default under the Agreement the
Commission may also declare a default under any such other agreements.
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Section 10.02 If an Event of Default occurs and continues, then the Commission may exercise any right,
power or remedy permitted to it by law or in equity and has, in particular, without limiting the generality of
the foregoing, the right to terminate the Agreement upon written notice fo the Architect, in which event the
Commission has no further obligations hereunder or liability to the Architect except as to payment for
Services actually received and accepted by the Commission through the effective date of termination,
subject to set off of any claims of the Commission against the Architect for failure to properly perform its
services. No courses of dealing on the part of the Commission or delay or failure on the part of the
Commission to exercise any right will operate as a waiver of such right or otherwise prejudice the
Commission’s rights, powers or remedies. The Commissioner's decision to terminate the Agreement is net
subject to claim or dispute under Article X1,

Section 10.03 Remedies Not Exclusive. No right or remedy in the Agreement conferred upon or reserved
to the Commission is exclusive of any right or remedy provided or permitted under this Agreement or by law
or equity, but each is cumulative of every other right or remedy given in the Agreement or now or hereafter
existing at law or in equity or by statute or otherwise, and may be enforced concurrently or from time to
time.,

Article XI. CLAIMS AND DISPUTES

Section 11.01 General. All Claims arising under, related to or in connection with the terms of this
Agreement or its interpretation, whether involving law or fact or both, including guestions concerning
allowability of compensation, and all claims for alleged breach of contract will first be presented to the
Authorized Commission Representative. The Architect will present all disputes which can not be resolved,
by discussion with the Authorized Commission Representative, to the Executive Director for final
determination, subject to Section 11.04 below.

Section 11.02 Claim Procedure. The Architect will make all requests for determination of claims in
writing, specifically referencing this Section, and will include: 1) the issue(s) presented for resolution; 2) a
statement of the position of the Architect; 3) the facts underlying the dispute; 4) reference to the applicable
provisions of the Agreement by page and section; §) identification of any other parties believed o be
necessary to the resolution; and 6) all documentation which describes and relates to the dispute. The
Authorized Commission Representative will have 30 business days to respond in writing to the Claim by
supplementing the submission or providing its own submission. The Authorized Commission
Representative will attempt to negotiate a resolution of the claim by agreement, but f a negotiated
resolution is not achieved, the Authorized Commission Representative must provide a written ruling within
60 days of receipt of the Claim. However, if the Architect agrees in writing, an extension not to exceed sixty
{60} days may be granted by the Executive Director. The Dispute must be filed within thirty (30) days of the
receipt of the ruling by the Authorized Commission Representative.

Section 11.03 Dispute Procedure. In the event that the Authorized Commission Representative and
Architect can not resolve the Claim, the Architect may file a Dispute to the Executive Director. The Dispute
submission must be in writing and contain the information required in Section 11.02 above and be copied to
the Authorized Commission Representative. The Authorized Commission Representative shall file a
response within thirty {30) days.

Section 11.04 Executive Director's Determination. The Executive Director's final decision will be rendered
in writing no more than 45 business days after receipt of the response by the Commission Representative
was filed or was due unless the Executive Director nofifies the Architect that additional time for the decision
is necessary. The Architect must follow the procedures set out in this Section to receive the Executive
Director's final decision. In the event the Architect disagrees with the Executive Director’s final decision, the
Architect may file, a common law writ of certiorari in the Circuit Court of Cook County which shall be the
sole and exclusive judicial remedy of the Architect. However, the Architect must have followed the
procedures in this section as a condition precedent to filing a common law wrif of cerfiorari. The Architect
shall not withhold performancs of any Services required by the Commission under this Agreement during
the dispute resclution period.
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Section 11.05 Architect Self-Help Prohibited. The Architect must never withhold performance of its
Services by, for example, refusing to review and approve appropriately submitted invoices or pay
applications, timely to make recommendations on general contractor claims, or promptly to issue cther
appropriate approvals needed by others where doing so would potentially harm third parties, such as
subconsultants, the general contractor, or its subcontractors.  Doing so to gain potential Jeverage in
negotiating or settling the Architect’s claims against the Commission or User Agency will constitute bad faith
on the Architect’s part. This provision is not intended to prohibit the Architect from exercising its well-
considered professional judgment, however, in camying out its duties and responsibiities under the
Agreement.

Article Xll. CONFIDENTIALITY

All of the reports, information, or data prepared or assembled by the Architect under the Agreement are
confidential, and except as may be necessary to perform its services the Architect must not make such
reports, information or date must available to any party without the prior written approval of the
Commission. In addition, the Architect must not, without the pricr written consent of the Commission,
prepare or distribute any news releases, articles, brochures, advertisements or other materials concerning
the Agreement, the Project or the Services. If the Architect is served with a subpoena requiring the
production of documents or information which is deemed confidential, the Architect will immediately notify
the Commission in writing and provide a copy of the subpoena to the Commission in sufficient time for the
Commissien to attempt to quash, or take other action in relation to, the subpoena.

Article XIll. ASSIGNMENT

The Architect acknowledges that the Commission is induced to enter into this Agreement by the personal
qualifications of the principals, staff and employees of the Architect and, therefore, that neither the
Agreement nor any right or obligation in the Agreement may be assigned by the Architect, in whole ar in
part, without the prior written approval of the Commission. For purposes of this paragraph, if the Architect
undergoes a change in control, the change in control is deemed an assignment of the Agreement; a change
in control is defined as a transfer of more than 50% of the equity ownership of the Architect during any 12-
month period. In the event of an assignment by the Architect without the prior written approval of the
Commission, the Commission will have the right to immediately terminate the Agreement without fault or
responsibility. The Architect further acknowledges that the Architect represented to the Commission the
availability of certain members of the Architect's staff who will be assigned to Project; therefore, in the event
of the unavaitability of such members for any reason, the Architect must so notify the Commission in writing,
and must assign other qualified members of the Architect's staff, as approved by the Commission, to the
Project.

Article XIV.RELATIONSHIP OF PARTIES

Under the Agreement, the relationship of the Architect to the Commission is that of an independent
contractor, and the Architect will have no right or authority fo make contracts or commitments for or on
behalf of the Commission, te sign or endorse on behalf of the Commission any instruments of any nature or
to enter into any obligation binding upon the Commission. The Agreement will not be construed as an
agreement of partnership, joint venture, or agency.

Article XV, GENERAL

Section 15.01 Architect's Authority.  The Architect represents that its execution of the Agreement is
authorized by a resolution of its Board of Directors, if a corporation, or simiiar governing document if a
partnership or a joint venture, and the signatures(s) of each person signing on behaif of the Architect have
been made with complete and full authority to commit the Architect to all terms and conditions of the
Agreement, including each and every representation, certification and warranty contained or incorporated
by reference in it.
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Section 15.02 Counterparts. The Agreement may be executed in any number of counterparts, any of
which will be deemed an original.

Section 15.03 Entire Agreement. The Agreement constitutes the entire understanding and agreement
between the parties to this Agreement and supersedes any and all prior or contemporaneous oral or written
representations or communications with respect to the subject matter hereof, all of which communications
are merged in this Agreement. The Agreement must not be modified, amended or in any way aliered
except by an instrument in writing signed by both of the parties.

Section 15.04 Governing Law. The Agreement has been negotiated and executed in the State of
Ittinois and will be construed under and in accordance with the laws of the State of lllinois.

Section 15.05 No Waiver. The waiver by either party of any breach of the Agreement will not constitute a
waiver as to any succeeding breach.

Section 15.06 Notices. All nofices required to be given under this Agreement must be given in writing and
must be hand delivered or sent by United States certified or registered mail, postage prepaid, addressed to
the Commission or to the Architect at their respective addresses set forth abave, as appropriate. If given
as provided in this Agreement, such notice is deemead to have been given on the date of delivery, if
delivered by hand, and en the second business day after mailing, if given by mail. The Commission or the
Architect may, from time to time, change the address to which notices will be sent by giving notice to the
other party in the manner provided in this subparagraph.

Section 15.07 Non-liability of Public Officials. No Commission Board member, employee, agent, officer,
or official is personally liable to Architect or its subcontractors, and Architect and its subcontractors are not
entitled to, and must not attempt to, charge any of them with liability or expense or hold them perscnally
liable to Architect or its subcontractors under this Agreement.

Section 15.08 Severability. If any provision of the Agreement is held to be invalid or unenforceable by a
court of competent jurisdiction, such provision will be severed from the Agreement and such invalidity or
unenforceability will not affect any other provision of the Agreement, the balance of which will remain in full
force and effect; provided, however, that if such provision is deemed invalid or unenforceable as a matter of
law, such provision will be deemed to have been modified so as to be valid and enforceable to the
maximum extent permitted by law.

Section 15.09 Successors and Assigns. Except as otherwise provided in the Agreement, the Agreement
is binding upon and inures to the benefit of each of the parties to the Agreement and their respective
successors and assigns.

Section 15.10 Non-appropriation of Funds. If funds have not been appropriated in full or in part, the
Commission has the right to terminate the Agreement. The Commission will not authorize the Architect to
provide services under this Agreement unless sufficient funds are appropriated to pay for the services.
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SCHEDULE A
S$COPE OF SERVICES

Architect of Record Services
Boone Clinton Area Elementary School
PS1239

A. General Requirements
l. Completion of Design of the Project

The Architect serves as the Architect of Record for the Project, providing all Services required to complete
the coordinated design of the Project. The Commission retained a Design Architect to develop and modify
the prototypes provided by the User Department, and to monitor the Services and Deliverables prepared by
the Architect(s) of Record in order to assist the Commission in verifying that the requirements of the
Commission and User Department are met. The use of prototypes is integral to a number of the goals of the
Commission and the User Department, including the implementation of sustainable design in order to
control future operations and maintenance costs.

The Commission has also designated the Autharized Commission Representative to assist the Commission
in managing the Project and to have the authority, as specifically directed by the Executive Director, to act
on its behalf, The Architect shall cooperate at all times with the Commission, its Authorized Commission
Representative, Program Manager and Design Architect in the performance of the Services. Although it is
anticipated that the Architect will interface and cooperate with representatives of the User Department
during the course of the Project, the Architect will take direction with respect to the Services solely from the
Authorized Commission Representative.

As the Architect of Record, the Architect will (i} work with the prototype provided by the Commission to
complete the design for the Project, (i} prepare and stamp the construction documents that will be issued
for bids by the Commission, and (i) assist the Commission in the oversight of the construction of the
Project. The Architect is solely and completely responsible for the completion of the design of the Project,
resulting in @ complete and usable facility. The Architect is liable for any and all errors and omissions that
may be found in the construction documents that are issued to bid for the construction of the Project.

The Commission will provide the Architect with the following documents: 1) the concept design package for
the Project prepared by the Design Architect (issued with the Request for Qualifications for the Project)
{("Concept Package"); 2) the construction documents issued for bid for the Skinner Elementary School (the
“Skinner Bid Documents™); 3) the Site Plan for the Project, 4) the Guidelines for Design Consultants’
Quality Program; 5) the User Department’s New Construction Guidelines; and 6) the User Department's
Master Specifications.

The Concept Package is the prototype for the Project. The Skinner Bid Documents provide an example of
a completed design based on the prototype, as well as an indication of the modifications to the prototype
that were suggested by the architect of record for the Skinner project and approved by the Commission and
User Department. Although the modifications may have been approved for the Skinner project, they may
not necessarily be appropriate for or pertinent to the Project. Be advised that any and all material
deviations from the Concept Package. Site Plan, New Construction Guidelines and Master

Ee_ciflcataons ‘must be @uested by the Architect and approved, in writing, by the Authorized
Commission Representative prior to being included in any Deliverable for the Project.

The site is bounded by private property to the north, private property to the south, Whipple Street to the
east, and private property to the west. The prototype building design is comprised of a three-story, 105,603
square foot steel frame and masonry structure with brick veneer. The new facility will accommodate 36
classrooms, gymnasium, cafeteria, administrative offices, heating and cocling plant, and other ancillary
space and systems. The site development will include all code and ordinance reguired amenities, including,
but not limited to, a 3@ space parking lot and improvements to the adjacent public rights of way.
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ll. Term of this Agreement
Commencement Date of Services: March 18, 2008

The term of this Agreement will terminate when all Services required have been compieted to the
reasonable satisfaction of the Commission.

ll. Organization of the Services

The Services are separated into two parts: Phase | - Design/Engineering for Site Preparation and Phase 1l
- Design/Engineering for Vertical (Building) Gonstruction. Phase | and Phase |l are, in turn, each divided
intfo 6 further phases: Schematic Design Phase; Design Development Phase; Canstruction Documents
Phase; Bidding Phase; Construction Phase and Close Qut Phase. The Deliverables (and any other work
preduct) of each of the phases must be approved by the Authorized Commission Representative in writing
before commencement of the subsequent or dependent phase.

V._Responsibilities of the Architect in Performing the Services

A. The Architect shall use the Commission’s project management software, as designated by the
Authorized Commission Representative for all communications with the Commission, the Authorized
Commission Representative, the Design Architect, and the Commission's Program Manager.

B. The Architect is responsible for compiling all Lessons Learned by the Commission on similar
projects prior to and during the design of the Project, and implementing such Lessons Learned in the design
of the Project. The Architect shall not be relieved of its obligation to obiain the written approval of the
Commission and User Department in the event that the implementation of any Lesson Learned requires a
material change to the Concept Package, Guidelines for New Construction or Master Specification,

C. The Architect will identify long lead items in the construction documents so as to enable the
contracters to order such items in a manner that maintains the Commission’s Project Schedule, attached as
Schedule C hereto.

D. The Architect will certify its compliance with the Commission's Design Checklist for each phase
of the Services. Such certification shall be a Deliverable for each phase of the Services.

E. The Architect will perform its Services promptly, with sufficient staffing to achieve the dates in
Schedule C, Project Schedule.

F. Read and become completely familiar with and knowledgeable of both the form and substance
of the Commission’s bid documents, including Book 1, Requirements for Bidders, Book 2, General
Conditions, Book 2A, General Conditions User Manual, and Book 3, Technical Specifications.

G. AN phases of this Project are required to be designed in accordance with USGBC
standards to achieve a minimum Leadership in Energy and Environmental Design {LEED) rating of
Siiver, or such other level as the Commission may designate.

B. Requirements by Phase

. SCHEMATIC DESIGN
During the Schematic Design phase, the Architect shall provide the following Services:

A, Consultation with the Commission, the User Agency and others, as appropriate, regarding
the goals and requirements of the Project, including the total Project Budget {comprised of the
construction budgets for both Site Preparation and Building Construction scope of work).

B. Analysis of the requirements of the Project, including confirmation of the established
conceptual design, the conditions of the site and the survey, and consultation with the Commission
to establish the design, and the functionality and financial feasibility of the Project.

C. Upon review of the Commission's Environmental Consultant's findings, develop a proposed
Site Preparaticn scope of werk coordinated with the AOR's geotechnical consultant findings and the
proposed utility service connections into the new building. The site preparation design will include
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all work necessary to abate and demolish existing structures on the site, as well as to prepare the
site both environmentally and geotechnically in order to implement the huilding construction and
site development scope of work. The site preparation scope of work will also require the design of
all utilities, to be brought within 5 feet of the building perimeter. This proposed scope of work will be
submitted to the Authorized Commission Representative for review and approval.

D. Facilitate and document a sustainable design charrette and follow up sessions with all of
Architects subconsultants and such other participants as directed by the Authorized Commission
Representative. The purpose of the charrette is to confirm that the Project's target LEED™ rating
of Silver is achievable and to develop the appropriate design strategies, for all project phases, to
ensure that this rating can be achieved or to make alternative plans if it is determined that the
desired rating is not feasible.

E. Preparation of documents necessary to illustrate any required amendments to the public
right of way.

F. As required, prepare Request for Clarification submittals for PBC or User Agency
questions.

G. Preparation and presentation of Schematic Design options for the Project for review by the
Commission and the User Agency. Preparation of schematic drawings and design studies
{including materials) based upon analysis of Project requirements. Preparation of a general
description of the scope of the Project, a preliminary estimate of construction costs (“AOR’s
Estimate of Probable Construction Costs”).

H. Preparation of plans, elevations, sections, outline specifications and narratives, as required,
to describe the architectural, structural, mechanical, plumbing, fire protection and electrical aspects
of the selected design option for preparation of the AOR’s Estimate of Probable Construction Cost.

L In the event the AQR’s Estimate of Probable Construction Cost exceeds the Construction
Budget at the Schematic Design stage, the Architect will present one or more scope reduction
alternatives, as directed by the Authorized Commission Representative, that can be delivered within
the Construction Budgst,

J. As required, review the Schematic Design documents along with necessary vaiue
engineering items, if any, with the Authorized Commission Representative and align the AOR's
Estimate of Probable Cost with the Construction Budget for the Project.

K. Conduct and document preliminary reviews with required regulatory agencies, including,
but not limited to, Bureau of Fire Prevention, Chicago Department of Transportation, Mayor's Office
for People with Disabilities, and Office of Emergency Management and Communications.

L. Conduct and prepare a code analysis package, including, but not limited te, the following
components:

1. Occupancy classification
Construction type

Occupant load by area and floor
Travel distances

Accessibility

Exit types, units and widths
Plumbing fixture counts

BNk owN

Loading berths and parking requirements
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9. Fire resistance requirements

M. At the completion of Schematic Design Services, fransmit two copies of the complete, and
editable electronic version of the final milestone documents to the Authorized Commission
Representative for review and transmittal to the User Agency. Prepare a written and oral report of
the Schematic Design phase for presentation to the User Agency. Presentation to be made as
directed in writing by the Authorized Commission Representative,

M. Prepare and issue hard copies of the Schematic Design Drawings, Qutline Specifications
and Narratives to various stakeholders for the Schematic Design Milestone Review.

Q. Schematic Design Phase Deliverables include:
1. Certification of Compliance with the Commission’s Design Checklist.

2. Site Preparation Schematic Design Documents and Estimate of Probable Construction
Cost (broken down by CSI division or other approved format);

3. Building Construction Schematic Design Documents and Estimate of Probable
Construction Costs in the format provided in Exhibit X, attached hereto;

4. Sustainable Design Goals and target LEED checklist, inciuding all LEED detail
Stormwater analysis and management proposal;

Proposed Public Right of Way Amendment Plan;

Issuance of a zoning analysis package;

Issuance of a code analysis package;

o w N @ m

Previde an initial utility coordination and public infrastructure plan;
10. Provide an initial energy simulation mode! using the DOE2 Modeling Software;
11. Request for Clarification compilation and log; and

12. Issuance of milestone packages (Site Preparation and Building Construction) for
review.

P. Immediately upon the Authorized Commission Representative’s review and written
approval of the Deliverables of the Schematic Design Services phase, such written approval to be
conveyed in a Notice 10 Proceed for the next phase of the Services, begin the next phase on the
updated and approved schedule.

DESIGN DEVELOPMENT
During the Design Development phase, the Architect shall provide the following Services:

A. Consistent with the approved Schematic Design phase Deliverables (including drawings
and design studies), Architect will prepare plans, elevations and other drawings and outline
specifications necessary to illustrate the size and character of the Project in its essentials including
kinds of materials, type of structure, mechanical and electrical systems and such other work as may
be required {the "Design Development Documents™).

B. Subject to the prior written consent of the Authorized Commission Representative,
incorporate the Schematic Design Milestone Review comments into the Design Development
Documents.

C. Preparation and presentation of documents necessary for User Agency departmental
approvals (including, but not limited to foed service, athletics, administration, science, music and
art).

D. Develop a keyed furniture, fixture and equipment plan and schedule for review and
approval. The plan must locate devices requiring any power, data, communication, low voliage
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wiring, security and life safety equipment for Commission and User Agency review and approval,
The plan wili also indicate any equipment requiring water supply, drainage, condensate lines and
vents for each device or piece of equipment.

E. Develop a hardware and device location plan for Commission and User Agency review and
approval.

F. Develop a signage plan and specifications for Commission and User Agency review and
approval.

G. Develop a Submittal and Closeout Mafrix based upon contract document requirements. A
template for matrix development will be provided by the Authorized Commission Representative,

H. Preparation of documents necessary for the Planned Development process as well as
participation in any required mestings to facilitate the rezoning of the Project site.

I Update the AOR’s Estimate of Probable Censtruction Cost. Review the Design
Development Documents along with the necessary cost andfor scope reduction items, if any, with
the Authorized Commission Representative and incorporate modifications and revisions into the
Design Development Documents as required to afign the AOR’s Estimate of Probable Cost with the
Construction Budget for the Project.

J. Continued development of the Site Preparation Package inclusive of necessary
environmental, geotechnical and site utility service termination, rerouting or connection scope of
work.

K. Using a complete set of Design Development Documents, reflecting all improvements
described for the Project provide an updated ACR's Estimate of Probable Construction Cost
containing:

1. A narrative overview of the updated AOR's Estimate of Probable Construction Cost
compared to the Construction Budgets {or the Revised Construction Budgets established
during Schematic Design).

2. AOR'’s Estimate of Probable Construction Cost must include a summary and
division breakdown. The summary must include a concise description of the basis for the
estimate, including source of pricing information, estimating methods, and descriptions for
any mark-ups, factors, and allowances included for items such as escalation, contractor
overhead and profit, and market conditions,

3. A detailed compariscn and reconciliation of the current and previous AQR’s
Estimate of Probable Construction Cost with an explanation of any variance by component
organized by CS| format or other appropriate format as directed by the Authorized
Commission Representative.

4. A summary of all approved Construction Budget revisions.

L. At compietion of the Design Development phase, transmit one complete set of the final
Design Development Documents, inciuding the updated ACR’s Estimate of Probable Construction
Cost and details, to the Authorized Commission Representative for review and transmittal to the
User Agency. Prepare a written and oral report of the Design phase for presentation to the User
Agency. Presentation to be made as directed in writing by the Authorized Commission
Representative. Subject to the prior written direction of the Authorize Commission Representative,
incorporate User Agency comments into the Construction Documents.

M. Conduct and document preliminary reviews with required regulatory agencies, including,
but not limited t¢, Bureau of Fire Prevention, Chicago Department of Transportation, Mayor's Office
for People with Disabilities, and Office of Emergency Management and Communications.

N. Conduct and prepare a code analysis package, including, but not limited to, the following
components:
1. Occupancy classification
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Construction type

Occupant load by area and floor

Trave! distances

Accessibility

Exit types, units and widths

Plurnbing fixture counts

Loading berths and parking requirements

© e N AN

Fire resistance requirements

0, Prepare and issue hard copies of the Design Development Drawings, Qutline
Specifications, and Narratives to various stakeholders designated by the Authorized Commission
Representative for the Design Development Milestone Review. Upon receipt of the review
comments, the Architect will be required to respond in writing on the review form furnished by the
Authorized Commission Representative.

P. If the updated AOR’s Estimate of Prebable Construction Cost exceeds the Construction Budget
then, upon written request of the Authorized Commission Representative, Architect must continue
to revise, modify or correct any or all of the Project design, drawings and specifications, as
necessary, in a manner satisfactory to the Commission until the correspondingly revised ACR's
Estimate of Probable Construction Cost conforms to the Construction Budget. Such revisiens,
modifications and corrections in the plans, specifications and drawings will be submitted to the
Authorized Commission Representative within a reasonable time (not to exceed 30 days) after
noatice and direction by the Authorized Commission Representative. The Services provided in this
Section Il |. of Schedule A shall be provided by the Architect without compensation or an extension
to the Project Schedule.

Q. If the Authorized Commissicn Representative requests a change in scope of the Project, and
after review and comment and upon written request of the Authorized Commission Representative,
Architect shall revise or modify any or all of the Project design, drawings and specifications, as
necessary, in a manner satisfactory to the Commission. If requested by the Authorize Commission
Representative, and subject to the execution of a written Amendment in accordance with Section
4.13 of this Agreement, Architect will be compensated for the Additicnal Services provided in this
Section Il. J. of Schedule A on either a negotiated Lump Sum basis or in accordance with the Billing
Rates established in accordance with the requirements of Schedule D.

R. Design Development Phase Deliverables include:
1. Certification of Compliance with Commission's Design Checklist,

2. Site Preparation Design Development Documents (including specifications) and
Estimate of Probable Censtruction Cost in the format provided in Exhibit X, attached
herete.

3. Building Construction Design Development Documents ({including specifications) and
Estimate of Probable Construction Costs in the format provided in Exhibit X, attached
hereto.

4. lIssuance of approved Furniture, Fixture and Equipment Plan and Schedule.
Issuance of approved Hardware and Device Location Plan and Schedule,
Issuance of Submittal and Closeout Matrix.

Updated LEED checklist,

Updated Stormwater Analysis and Management Proposal.

© ® N o>

Proposed Public Right of Way Amendment Plan.
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10. Provide an updated energy simulation model.
11. Plan Commission Documentation for rezoning process.
12. Issuance of initial MEP coordination documents.

13. Issuance of compilation of issued Meeting Minutes (Meeting Minutes shall be recorded
and furnished by the Authorized Commission Representative).

14. Issuance of code analysié package.

15. Provide a complete utility coordination and public infrastructure plan.
16. Documentation for User Agency Departmental Approvals.

17. Request for Clarification compilation and log

18. Issuance of milestone packages {Site Preparation and Building Conslructioln) for
review.

19. Response to milestone review comments.

S. Immediately upon the Authorized Commission Representative's review and written approval of
the deliverables of the Design Development phase, begin the next phase on the updated and
approved schedule,

CONSTRUCTION DOCUMENTS

During the Construction Documents phase, the Architect shall provide the following
Services:

A. Consistent with the approved Design Development Documents, Architect will prepare all
Construction Documents as necessary to obtain bids for the construction of the project. Milestone
reviews and estimates will be performed at 60%, 90% and 100% completion on the dates listed in
Schedule C Project Schedule, including architectural and engineering working drawings, designs,
plans, celculations and specifications setting forth in detail construction industry standard elements
required for the architectural, structural, civil, mechanical, electrical, plumbing, heating, ventilation,
air conditioning, fire protection, service-connected equipment and site work. At every milestone of
completion, provide the Commission with editable electronic drawing files in the most current
version of AutoCAD as well as multiple hard copies at the direction of the Autherized Commission
Representative.

B. Prepare and deliver 60%, 90% and 100% Construction Documents including modifications
and revisions in the approved by written direction of the Authorized Commission Representative.

C. Using a complete set of Design Development Documents, reflecting a!l improvements
described for the Project provide an updated AOR’s Estimate of Probable Construction Cost
containing:

1, A narrative overview of the updated AOR's Estimate of Probable Construction Cost
compared to the Construction Budgets {or the Revised Construction Budgets established
during Schematic Design).

2. ADR's Estmate of Probable Construction Cost must include a summary and
division breakdown. The summary must include a concise description of the basis for the
estimate, including source of pricing information, estimating metheds, and descriptions for
any mark-ups, factors, and allowances included for items such as escatation, contractor
overhead and profit, and market conditions.

3. A detailed comparison and reconciliation of the current and previous AOR's
Estimate of Probable Construction Cost with an explanation of any variance by component
organized by CSI format or other appropriate format as directed by the Authorized
Commission Representative.
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4. A summary of all approved Construction Budget revisions.

D, Prepare an Inspection and Testing Plan as part of the construction documents. The plan
must be in spreadsheet format, following the specification section numbering system. Each
inspection, test and required certificate will be identified by specification section number. The
Authorized Commission Representative will identify the testing firm(s) that will be used on the
Project, and provide a sample Inspection and Testing Plan for use of the Architect. The Inspection
and Testing Plan must provide for:

1. Verification of responsibilities for providing inspections, tests and certificates,
2. Scope of services for the testing and inspection services RFQ.
3. A scorecard to monitor the completion of required inspections and tests, and the

submittal of required certificates.

E. Prepare and present an update of the AOR's Estimate of Probable Construction Cost prior
to the completion of 60%, 90 % and 100% Construction Document Deliverables. Review the
Construction Documents along with value engineering items with the Authorized Commission
Representative to align AOR's Estimate of Probable Construction Cost with the Construction
Budget,

1. If the AQR's Estimate of Probable Construction Cost exceeds the Construction
Budget, then, upon written request of the Authorized Commission Representative, Architect
must continue to revise, modify or correct any or all of the Project design, drawings and
specifications as necessary in a manner satisfactory to the Commission until the
correspondingly revised AQR’s Estimate of Probable Construction Cost conforms to the
Construction Budget. Such revisions, modifications and corrections in the plans,
specifications and drawings will be submitted to the Authorized Commission
Representative within a reasonable time (not to exceed 30 days) after notice and direction
by the Authorized Commission Representative. The Services provided in this Section |1,
C. 1. of Schedule A shall be provided by the Architect without compensation or any
extension of time for the performance of the Services.

2. I the Authorized Commission Representative requests a change in scope of the
Project, after review and comment and upon written request of the Authorized Commission
Representative, Architect shall revise or modify any or all of the Project design, drawings
and specifications as necessary in a manner satisfactory to the Commission. If requested
by the Authorize Commission Representative, and subject to the execution of a written
Amendment in accordance with Section 4.13 of this Agreement, Architect will be
cempensated for the Additional Services provided in the Section #I. C. 2. of Schedule A on
either a negotiated Lump Sum basis or in accordance with the Billing Rates established in
accordance with the requirements of Schedule D.

F. At the completion of the each Construction Document milestone {60%, 90% and 100%),
tfransmit hard copies of the phase documents to the Authorized Commission Representative for
review and transmittal to the User Agency. Prepare a written and oral report of the Construction
Document phase for presentation to the User Agency. Presentation to be made as directed in
writing by the Authorized Commission Representative. Subject to the prior written direction of the
Autherize Commission Representative, incorporate User Agency comments into the subsegquent
phase of the Construction Documents.

G. Commission’s Performance Evaluation of Construction Documents: The Commission will
review the Architect's performance in providing Construction Documents after the project has been
bid. The Architect will be reguired to attend a meeting to discuss its performance review.

H. Conduct and document preliminary reviews with required regulatory agencies, including,
but not limited to, Bureau of Fire Prevention, Chicago Department of Transportation, Mayor's Office
for People with Disabilities, and Office of Emergency Management and Communications.
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. Conduct and prepare a code analysis package, including, but not limited to, the following
components:

1.

PN g RN

Occupancy classification

Construction type

Occupant load by area and floor

Travel distances

Accessibility

Exit types, units ang widths

Plumbing fixture counts

L oading berths and parking requirements
Fire resistance requirements

J. Prepare and issue hard copies of the Design Development Drawings, QOutline Specifications,
and Narratives to various stakeholders designated by the Authorized Commission Representative
for the Design Development Milestone Review. Upon receipt of the review comments, the Architect
will be required to respond in writing on the review form furnished by the Authorized Commission
Representative.

K. Update the Submittal and Closeout Matrix based upon construction decument requirements,

L. Construction Document Deliverables for each milestone (60%, 90% & 100%) include:

1.
2.
3

Certification of Compliance with Commission’s Design Checklist.
Issue updated Submittal and Closeout Matrix.
Site Preparation Construction Documents (including specifications) and Estimate of

Probable Construction Cost in the format provided in Exhibit X, attached hereto.

4.

Building Construction Documents (including specifications) and Estimate of Probabie

Construction Costs in the format provided in Exhibit X, attached hereto.

5.
6.
7.
8

9.

10.
11.
12.
13.

Updated LEED checklist.
Updated Stormwater Analysis and Management Proposal.
Compllation of issued meeting minutes.

Issuance of updated zoning anzalysis package and required rezoning documentation as
required.

Provide an updated energy simuiation model.

Issuance of updated code analysis package,

Issuance of updated MEP coordination documentation.

Request for Clarification compitation and log

Issuance of milestone packages (Site Preparation and Building Construction) for

review.

M. Immediately upon the Commission’s review and written approval of the deliverables of each
Construction Documents phase (60%, 90% and 100%, begin the next phase on the updated and
approved schedule.

COORDINATION DOCUMENTS
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During the Construction Documents phase, the Architect shall also provide the following
Services:

A Prior to submission of 90% Construction Documents to the Commission, Architect shall
prepare coordination documents to confim that the varicus elements of the design team's
construction documents are sufficientlty coordinated to support an accurate bid process and
minimize the potentia! for change orders during the construction phase of the project. The Architect
will resolve any known conflicts prier to issuing the Bid Set of documents. Coordination documents
shall address the following, at a minimumn:

1. Llimited available space for installation or service. Architect shall overlay plans of each
design discipline and verify space requirements and conflicts between trades and/for
- disciplines. Architect shall make revisions to the design drawings to resclve conflicts
between various disciplines.

2. Incompatibility between items provided under different disciplines (such as difference in
voltage between equipment specified under Division 15 and electrical power provided
under Division 16).

3. [Incansistencies between drawings and specifications (between disciplines and within
each discipline).

B. As required to manage discipline coordination, the Architect must prepare multi layered,
color-coded CAD drawings to manage discipline coordination, resolve conflicts, and present the
findings of coordination process to the PBC’s design review team. The Architect will provide
reproducible and CAD drawing files of these documents to the PBC.

C. At a minimum, the Architect must prepare a combination of elevation and plan detail
sections in areas where large services andfor a significant concentration of smaller services share
adjacent space. As part of the 60% Design Review, the Architect will propose for the Commission’s
concurrence, the locations where these coordination details will be prepared. These details will
typically be prepared for the following areas:

1. Above ceilings in corridors toc confirm that services, fixtures, and other devices can fit
between the designed ceiling height and the bottom of any structural members or other
obstructions. The horizontal spacing of these items will also be reviewed to confirm that
desired iocations of lighting fixtures and other devices can be achieved.

2. Slabs where services would logically be installed within the stab on grade or on deck.
The Architect will confirm that these services can fit within the slab cross section without
compromising the structural integrity of the slab. Any limitations on embedded services will
be noted on the construction documents.

3. Areas and/or rooms where a significant number of services converge. This includes
mechanical rcoms, MDF rooms, IDF rooms, electrical closets, fire pump rooms, and any
other areas or rooms where the coordination of individual or multiple services are required
with multiple disciplines. Where a significant number of services penetrate a wall, floor,
ceiling, or roof in close proximity, the Architect will design and detail an appropriate chase
with respect to structural elements, code issues, and proper installation of the services.

4. Within mechanical, equipment, and other specialty rooms to confirm that the required
equipment, panels, racks, fixtures, ventilation, and other equipment, along with the services
entering these rooms will fit within the designed space and layout. Checks will be made for
door swings, as well as, equipment accessibility into and within the room.

5. Locations on the site or under the building where major existing or new utilities come in
close proximity to each other and/or other new or existing structures. This would include
locations where these services enter the building or penetrate the foundations.

D. The Architect will prepare documents that confirm that the appropriate power, communication,
and other low voltage services are shown running to and from each required deviceffixture and
back to the appropriate originating or recelving location are included in the design. This
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coordination may be a represented hy a composite device/service schedule that cross refersnces
the appropriate interface points.

E. The Architect will prepare documents that confirm that water supply, drainage, condensate
lires, and vents for each required device, fixture, and piece of equipment are included in the
design.

F. The Architect will be responsible for the overall coordination review. As each coordination
document is completed, the Architect will review and resolve significant conflicts. The Architect
must resolve all known conflicts prior to issuing the bid documents. Any items where the Architect
recommends leaving coordination to the construction contractor must be specifically reviewed by
the Architect with the Commission’s design review team.

G. Aftend the Commission’s internal Bid Package Review Conference where the Commission
and User Department will verify that the construction documents, including the coordination
documents, prepared by the Architect are ready to issue for bids.

BIDDING PHASE SERVICES
During the Bidding phase, the Architect shall provide the following Services:

A Assemble and review all Bid Documents required, including, but not limited to all drawings,
and technical specifications, Commissioning Agent Design Intent and Commissioning Plan.

B. Attend and document two Pre-Bid Conference Meetings. In addition to the general, open
Pre-Bid Meeting, a technical warking Pre-Bid Meeting will be for the purpose of making a detailed
technical presentation and respond to questions from prospective bidders.

C. Prepare addenda, as directed by the Commission, to address bidder's questions that
require clarification. Consider and document all written requests for product substitutions before
receipt of hids.

D. Review bids and prepare an evaluation and recommendation for award relative to the
Project and Construction Budget.  Assist in finalizing the agreement(s) with the contractor(s) to
construct the Project.

E. if the lowest responsive responsible bid obtained exceeds the Construction Budget the
Commission may either award the construction contract to the lowest responsive responsible
bidder, or request that the Architect without additional compensation, make revisions of any or all of
the Project including design, scope, quality, drawings, specifications, deletions and subslitutions to
the end that the construction cost not be in excess of the Construction Budget.  All such revisions
will be subject to the prior written approval of the Authorized Commission Representative. The
right of the Commissicn to require such revision and re-bidding will nct be exhausted by a single
revision and re-bidding, but will be a continuing right until the lowest responsible bid received is
within the Construction Budget.

F. Assist the Commissicn, without additional compensation, in the solicitation of new bids.

G. Attend the Commission's Pre-Bid Conference, Technical Review and review bids as
required by the Authorized Commission Representative.

CONSTRUCTICN PHASE SERVICES
During the Construction phase, the Architect shall provide the following Services:

A, Aftend and participate in regularly scheduled: (i} weekly Project meetings, and (ii} monthly
"pencil draw™ meetings for approval of contractor pay requests. Provide no less than twelve hours
of field observation of the construction per week in order to moniter the progress and conformance
of the permanent features of the work to the requirements of the Contra¢t Documents, The
Architect's on-site representative shall not be removed or replace before final completion of the
Project without the prior written approval of the Authorized Commission Representative. The
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Architect's on-site representative will be removed immediately upon written request of the
Authorized Commission Representative.

B. if necessary during construction, interpret the meaning and intsnt of the Contract
Documents, and with the Authorized Commission Representative's concurrence, transmit such
information to the contractor. If requested by the Authorized Commission Representative, make
recommendations on any claims between the Commission and any contractor with whom the
Commission has a contract relating to the Project and any other matters relating to the execution
and progress of the work or the interpretation of the Contract Documents.

C. Unless the Commission specifies in writing a shorter or longer time period, within 5
business days following receipt the Architect must comment upon and submit fo the Commission
for concumring approval requests for approval of subcontraciors, delivery schedules, material lists,
shop drawings, samples, and the lke. However, the parties acknowledge that the Architect’'s
internal costs and efficiencies during the construction phase are dependent on the Contractor's
submittals and inquiries conforming io pre-approved schedules and deadlines. Any time limits for
the Architect's review of shop drawings or other submittals is conditioned upen the Contractor's
preparing and obtaining the Architect's approval of a master schedule of submittals and
subsequently transmitting the submittals to the Architect in accordance with this schedule.
Additicnally, if after commencement of construction, the Commission reguests Architect to review
and analyze a requested product or material substitution, the Architect shall undertake such review
only as an Additional Service and after obtaining the Commission’s approval to do sc.

D. Provide and distribute Construction Documents and explanatory sketches required during
construction.  Review and approve samples, shop drawings, product data, as-built drawings,
product substitutions and other submissions for compliance with the design concept of the Project
and fulfillment of the contractor's obligations as set forth in the Contract Documents.

E. Implement the Commission’s specifications and procedures for processing scope changes,
including applications for extensions of time. Receive and review all proposals, revisions in
drawings and change orders requested by the contractor, Commission, User Agency, or as
required by unforeseen conditions in the field, and make recommendations regarding practicality,
costs, unit prices, time and material changes, effect on completion schedule and risk 1o the project.

F. Submit recommendations to the Authorized Commission Representative for approval
before instituting any changes to the requirements of the Contract Documents. Process and
prepare all bulletins, proposals, revisions in drawings and change orders approved by the
Commission. Monitor all scope changes during construction to ensure compliance with approved
reviIsSIonS.

G. Issue notices of non-conformance of the work to contractors as necessary.

H. “Issue clarifications for proper execution of the work required by the Contract Documents;
provided, however, the Architect shall not have control or charge of and will not ba responsible for
construction means and metheds, techniques, sequences or procedures, or for safety precautions
and programs in connection with the work or for the act or omissions of the contractor,
subcontractors or any other persons performing any of the work in accordance with the Contract
Documents. Notwithstanding any contrary or potentially ambiguous description of the Architect's
Services, it is intended that the Architect shall have no responsibility for jobsite safety on the
Project. The Contracter and Subcontractors shall have full and sole authority for all safely
programs and precautions in connection with the Work. When the Architect is present at the site,
such presence shall be only for the purpose of endeavoring to protect the Commission against any
deviations or defects in the compieted construction Work, and the Architect shall have no authority
to take any action whatsoever on the site regarding safety precautions or procedures.

L Maintain RFI and Bulletin logs in a format acceptable to the Authorized Commission
Representative.
J. Review the work to establish preliminary acceptance of the Project.
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Vil

VI

PROJECT CLOSE OUT SERVICES
During the Project Close Qut phase, the Architect shall provide the following Services:

A, Conduct a comprehensive final inspection of the Project with the Authorized Commission
Representative and User Agency to verify that the materials furnished and the work performed are
substantially compliant with the contract documents.

B. The ACR is responsible for facilitating a walkthrough on site with the Authorized Board
Representative, Commissioning Agent and User Agency to review punchlist items identified in the
Contractor prepared initial punchlist. The AOR will consclidate and prepare punch lists indicating
the items of work remaining to be accomplished before a Certificate of Final Acceptance will be
issued. Prepare certificates of preliminary and final compiletion in consultation with the
Commission and the User Agency.

C. Oversee the Contractor's efforts to assemble and deliver to the Commission al! guarantees,
warranties, operating and maintenance manuals required by the Contract Documents.

D. The User Department requires a set of record drawings prepared and coordinated by the
Architect. This set of record drawings must be provided in editable, auto-CAD format. The Architect
shall, accordingly, oversee the Contractor's efforts to expedite the preparation and delivery of the
Contractor's own record, “as-built” drawings and operations and maintenance manuals of the
Project in accordance with the specifications. The “as-buill’” documents will be subject to the
approval of the Commission.  Submit approved “as-built” documents to the Commission upon
completion of the Project,

E. Upon completion of the construction contract and all "punch list” items in accordance with
the Contract Documents, issue a Cerfificate of Final Acceptance. A Certificate must not be issued
by the Architect until, to the best of its knowledge, information and belief, all work has been
completed in accordance with the Contract Documents.

F. Post Construction Review. The Commission will review Architects performance in
providing services during consiruction after the project punch list is complete. The Architect will be
required to attend a meeting to discuss the performance review.

G. Project Close Out Approval Form. The Architect shall draft and complete the Project
Closeout Approval Form for the Project. A sample form is attached to the Scope as Exhibit 1.

ADDITIONAL RESPONSIBILITIES AND REPRESENTATIONS WITHIN THE ARCHITECT'S
BASE SCOPE OF SERVICES

Architect shall:

A, The Architect is solely responsible for the development of the Project specifications.
Specifications must comply with the foliowing criteria. On projects where template specifications
are fumnished by the Commission, the Architect is responsible to amend any template specifications
sections which do not adhere to the following criteria.

Specifications will follow performance criteria outline format,
Specifications will identify acceptable manufacturers.

No proprietary specifications will be permitted without written authorization from the
Authorized Commission Representative.

4. On projects where template specifications have been provided, the Architect is
responsible for the development of any specifications which have not been
provided. The Architect is responsible for the verification of all manufacturer
names and model numbers as well as the compatibility with other systems and
materials specified. Further, the Architect is responsible for verifying that each
cited acceptable manufacturer is capable of providing the product as documented
in the performance criteria. Deviations from major systems, materials or specialty
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items must be approved in writing on projects where template specifications have
been pravided.

B. Facilitate and document the value engineering process. Evaluate proposed building
systems as fo quality, first cost and life cycle cost, impact on LEED certification, constructability,
material and product availability. Propose alternate materials and system assemblies as well as the
resultant cost savings opportunities.

C. Develop a furniture, fixiure and equipment plan to locate electronic devices, including
power, data, communications, security and life safety equipment.

D. Provide assistance in expediting, coordinating and securing all necessary orders,
ordinances, permits, licenses, fees, or other approvals, as applicable, that are required by local,
state and federal agencies to permit construction of the Project.  Such assistance will include
conferences with and presentations to appropriate regulatory agencies including the Building
Department and Fire Prevention Bureau of the City of Chicago and other governmental bodies.
Coordinate all aspects of the Project with any quasi-public agencies or utility companies invalved in
the Project.

E. Oversee the Contractor's procurement and assembly of all required permits, licenses, and
certificates from the contractor and arrange delivery of same to the Commission.
F. Energy Simulation Modeling Using Department of Energy DOE 2 Software. Using the

DOE2 Energy Modeling Software, model the energy use of the huilding and provide both a hard
copy and electronic version on a compact disk of the input and the output. The information
provided regarding the input and output will become the property of the Public Building
Commission. An updated model must be provided with each milestone submittal during the design
of the Project.

G. The Architect will be responsible for infrastructure coordination and design integration of
any owner-furnished furniture, fixture and equipment (e.g., furniture, communication equipment,
sound systems, security/surveillance cameras, pholovoltaic panels or geothermal panels, public
art).

H. The Architect will be responsible for assisting the Commission with any documentation and
coordination necessary to facilitate amendments to the public right of way.

I Administer the Project's LEED compliance and submittal program, including providing all
submittafs to the USGBC.

J. The Architect will be responsible for the utility coordination and public infrastructure aspect
of the Project including, but not necessarily limited to, the following:
1. Present the Project to the Commission's Utility Roundtable Meeting attended by

each public wility and coordinated by the Commission's Deputy Director of Utility
Coordination. The Architect will assist the Deputy Director of Utility Coordination
as necessary.

2. Meet with the engineers from Commonweaith Edison to determine if infrastructure
relocations will be required. Provide all necessary assistance and coordination for
the relocations.

3. Provide Commonwealth Edison with the electrical service requirements for the new
facility. Provide necessary assistance and coordination for the new service. Assist
and monitor the transition to permanent power for the facility.

4, Meet with the engineers from AT&T toc determine if infrastructure relocations will be
required. Provide the necessary assistance and opordination for the relocation(s).

5. Provide AT&T with voice and data service requirements for the new facility.
Provide the necessary assistance and coordination for the new service.
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G Meet with the engineers from People’'s Energy to determine if infrastructure
relocations will be required. Provide the necessary assistance and coordination for
the relocation(s).

7. Provide People’s Energy with gas service requirements for the new facility.
Provide the necessary assistance and coordination for the new service,

8. Meet with the Department of Water Management to review and gain approval for
water service and sewer design. Provide the necessary assistance and
coordination for the new service,

9. Meet with the engineers from the City of Chicago Department of Streets and
Sanitation, Bureau of Electricity to determine if infrastructure relocations or new
street lighting will be required. Provide the necessary assistance and coordination
for the relocations and new lighting.

10. Meet with the Fire Prevention Bureau to determine whether infrastructure
relocations or new hydrants will be required. Provide the necessary assistance
and coordination for the relocations and the new hydrants.

11, Meet with the Office of Emergency Management and Communications to
determine whether infrastructure relocations or new infrastructure will be required.
Provide the necessary assistance and coordination for the relocations and new
infrastructure.

12 Meet with the Chicage Department of Transportation to determine whether
infrastructure relocations or new infrastructure will be required. Provide the
necessary assistance and coordination for the relocations and new infrastructure.

K. The Architect shall participate and document all “lessons learmned” throughout the design
and construction phases of the Project. The intent of this exercise is to conduct a comprehensive
design review, thereby documenting ways in which the prototype design may be improved during
this and future implementations of the prototype design.

L. Assist the Commission with warranty inspection at 11 months following Substantial
Completion of the Project.

ADDITIONAL SERVICES

The following Additional Services may be authorized in writing by the Commission. If requested by
the Authorize Commission Representative, and subject to the execution of a written Amendment in
accordance with Section 4.13 of this Agreement, Architect will be compensated for the Additional
Services on either a negotiated Lump Sum basis or in accordance with the Billing Rates established
in accordance with the requirements of Schedule D:

A Architaect may be required to provide detailed specifications and coordinate the bidding and
installation of Fixtures, Furnishings and Equipment (FF&E) not covered in the Project, sculpture,
murals and cother related features and special equipment not included in the construction contract.

B. Architect may be required to provide consultation concerning replacement of any work
damaged or destroyed by fire or other cause during construction and furnish additional services as
may be required in connection with the replacement of the work.

C. Architect may be required to provide additional services macde necessary by the default of
the contractor in the performance of the construction contract.

Page 30 of 52




SCHEDULE B
PROJECT DOCUMENTS
Architect of Record Services

Boone Clinton Area Elementary School
PS1239

THIS PAGE INTENTIONALLY LEFT BLANK
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SCHEDULE C

PROJECT SCHEDULE
Architect of Record Services
Boone ClintonArea Elementary School
PS1239

. Site Preparation: Schematic Design Phase:
Schematic Design: Schematic Design documents shall be completed not later than April 18, 2008.

. Site Preparation: Construction Documents Phase:

1. 78% Construction Documents: 75% Construction Documents shalt be completed not later than
May 23, 2008,

2. 100% Construction Documents. 100% Construction Documents shall be completed not later than
July 11, 2008,

. Site Preparation: Construction Phase Services:

Site Preparation work is anticipated to complete not later than November 14, 2008.

. Bullding: Schematic Design Phase:

Schematic Design: Schematic Design documents shall be completed not later than April 18, 2008.
Building: Design Davelopment Phase;

Design Development Documents shall be completed not later than June 30, 2008.

Building: Construction Documents Phase:

1. 60% Construction Documents: 60% Construction Documents shall be completed not later than
August 22, 2008.

2. 80% Construction Documents. 90% Construction Documents shall be completed not later than
QOctober 10, 2008.

3. 100% Constryction Documents. 100% Construction Documents shall be completed not later than
November 19, 2008.

. Building: Bid and Award Phase:

Issue _for Bid Set. Issue for Bid Construction Documents shall be completed not later than [December
19, 2008.

The Bid and Award phase of the project, from bid advertisement to bid opening through final contract
award, is anticipated to require 56 calendar days {o complete.

. Bullding: Ceonstruction Phase Services:

Construction of the Project building is anticipated to require 450 calendar days to complete after
issuance of Notice to Proceed to the contractor.

Building: Time of Completion

Time of completion for the Schematic Design, Design Development 60%, 90%, and 100% Construction
Documents, Bid and Award, and Construction Phase Services to be provided shall be as stated above.
Any time adjustments to the above phases shall be authorized in writing by the Commission.

The Architect

The Architect shall perform the requested services based on the terms and conditicns stated in this
Agreement.
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SCHEDULE D
COMPENSATION OF THE ARCHITECT

Architect of Record Services
Boone Clinton Area Elementary School
P8&1239

L ARCHITECT'S FEE

A The Commission shall pay the Architect for the satisfactory performance of the Services a Fixed
Fee (“Fee”) of $1,769,217.80. The Fee will be allocated and payments made on a monthly on percent
complete basis as follows:

Allocation of Fee:

Site Preparation $143,800.00
Schematic Design 15% $21,570.00
Design Development 20% $28,760.00
Construction Documents 35% $50,330.00
Bidding Phase Services &% $7.190.00
Construction Phase Services 20% $28,760.00
Project Close-out 5% $7,190.00

Design/ Engineering of Building: $1,625,417.80
Schematic Design 15% $243,812.67
Design Development 20% $325,083.56
Construction Documents 35% $568,896.23
Bidding Phase Services 5% $81,270.89
Construction Phase Services 20% $325,083.56
Project Close-out 5% $81,270.89

B. Architect’'s Fee will include consultant's profit, overhead, general conditions, and all items not

specifically idenfified as Reimbursable Expenses.

i BILLING RATES AND COMPENSATION FOR ADDITIONAL SERVICES

A The Coemmission shall compensate the Architect for Additional Services on either a negotiated
Lump Sum Fee basis or a Time Card Not-to-Exceed Fee basis as agreed to by the Architect and
approved by the Commission in the form of an Amendment issued in accordance with Section 4.13
of this Agreement.  In the case of Time Card billings, rates of reimbursement for the Architect’s
employees (and employees of any Subconsuitant performing Additional Services) will be the actual
base salaries paid to the specific employee performing the services times a 2.5 multiplier.

The 2.5 multiplier will fulty compensate the Architect for ali direct and indirect costs associated with
the Additional Services. Indirect costs included in the multiplier shall constitute full and complete
compensation to the Architect for labor burden costs (including Workers' Compensation insurance,
FICA, SUTA, health benefits, long term disability benefits, pensions and similar contribution and
other statutory and non-statutory employee benefits), indirect administrative expenses, general and
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administrative expenses, aoverhead, additional premium costs for insurance (including but not
fimited to general liability, professional liability, valuable papers and automobile, but excluding
additional insurance premium costs for specialty subconsultants and Subcontractors), computer
and related charges, postage and handling charges, parking and mileage charges, telephone
service (including local calling charges), profit, and all items not specifically identified below as
"Reimbursable Expenses.”

REIMBURSABLE EXPENSES

‘Reimbursable Expenses” as referred to in this Agreement, are actual expenditures at cost without
mark-up or surcharge, incurred by the Architect, and required for the Services. Reimbursable
Expenses must be supported with proper documentation in the form of itemized invoices which
include a notation stating the Project-related purpose of the expenditure.

The following will be considered Reimbursable Expenses:

1. Plotting, printing, reproduction and distribution of drawings specifications, and presentation
materials requested by the Commission, or required for scheduled reviews of the progress
of the work by the Commissien and/or the User Agency, public or city agency meetings and
hearings, and as required for professionat peer reviews of documents as directed by the
Commission,

2, Printing and distribution costs associated with shop drawing and submittal reviews during
construction.

The following are NOT Reimbursable Expenses:

1. Plotting, printing and distribution of drawings and specifications for the purpose of
coordination between members of the Architect's team, or otherwise incidental to the
Architect's Services are not Reimbursable Expenses.

2. Office and administrative expenses, including telephcne system expenses, photocopying,
duplicating costs, postage, office & drafting supplies, fax and delivery services (except as
noted above in A. 1. and A. 2. are not Reimbursable Expenses.

The following shall be Reimbursable Expenses provided that the Architect has obtained the prior
written approval by the Authorized Commission Representative:

1. Expense of transportation and living of principals and employees traveling in connection
with the Project, but not including travel and expense to and from the job site or within a 50-
mile radius of downtown Chicago. Travel expenses include coach air fare, hotel and per
diem costs, auto rental, fuel and insurance, and must be supported with proper
documentation in the form of itemized invoices.

2. Fees and costs of special consulting services requested by the Commission such as
acoustical, theater, food service, masonry, roofing and elevator consultants will be paid as
a reimbursable expense. Civil, structural, mechanical, electrical, plumbing and fire
protection engineering services are included within the Fixed Fee.

- 3. Costs for rental or purchase of special items or equipment requested by the Commission.

Fees and costs to secure necessary permits or civil agency approvals, including permit
fees and expenditure fees.

Costs of surveys, geotechnical and environmental technical testing and reports.

Other direct costs of the Project may be approved as a Reimbursable Expense by
Commission’s Authorized Representative provided that written approval is obtained in
advance of incurring the expense and provided that the expense is to be reimbursed on a
Lump Sum basis.
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Reimbursable Expenses shall not exceed $200,000.00 except as approved by the Commission in
the form of an Amendment issued in accordance with Section 4.13 of this Agreement

METHOD OF PAYMENT

Invoices. Once each month, the Architect will submit an invoice to the Commission for Services
performed during the preceding month with the exception of Project Close-out phase services that
will be paid in one lump sum after the completion Date of Services.

Each invoice must be supported with such reasonable detail and data as the Commission may
require, including detail and data related to Subconsultant costs. In accordance with the terms of
the Agreement, the Architect must maintain complete documentation of all costs incurred for review
and audit by the Commission or its designated audit representative(s). Each invoice must be
submitted in the format directed by the Commission. Invoices must be accompanied by a progress
report in a format acceptable to the Commission. Such progress report must identify any variances
from budget or schedule and explain and the reasons for such variances.

Payment will be processed within 30 days after Commission receives an acceptable invoice from
the Architect. :

Invoice Disputes. If the Commission disputes certain items in the Architect's invoices, the amount
not disputed will be paid in full. The amount in question must be resolved in accordance with the
Claim and Disputes provisions of this Agreement.

INVOICING

The Architect will submit one original of its monthly invoice to the Authorized Commission
Representative for approval.
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SCHEDULE E
INSURANCE REQUIREMENTS

Architect of Record Services
Boone Clinton Area Elementary School
PS$1239

The Architect of Record {(Architect) must provide and maintain at Architect’s own expense, until expiration or
termination of the agreement and during the time period foliowing expiration if Architect is required to return
and perform any additional work, the insurance coverage and requirements specified below, insuring all
operations related to the Agreement. '

E.1. INSURANCE TO BE PROVIDED:
E.1.1. Workers’ Compensation and Employers Liability

Workers' Compensation Insurance, as prescribed by applicable law covering all employees who are to
provide a service under the Agreement and Employers Liability coverage with limits of not less than
$500,000 each accident, iliness, or disease.

E.1.2. Commercial General Liability {Primary and Umbrella)

Commercial General Liability Insurance or equivalent with limits of not less than $5,000,000 per occurrence
for bodily injury, personal injury, and property damage liability. Coverage must include the following: All
premises and operations, products/completed operations, separation of insureds, defense, and contractual
liability (with no limitation endorsement). The Commission, Board of Education of the City of Chicago and
City of Chicago must be named as additional insureds on a primary, non-contributory basis for any liability
arising directly or indirectly from the work.

Subcontractors performing work for Architect must maintain limits of not less than $1.000.000 per
occurrence with the same terms herein.

E.1.3. Automobile Liability (Primary and Umbrella)

When any motor vehicles (owned, nen-owned and hired} are used in connection with work {o be performed,
the Architect must provide Automobile Liability Insurance, with limits of not iess than $2.000.000 per
occurrence for bodily injury and property damage. The Commission, Board of Education City of Chicago
and City of Chicago must be named as additional insureds on a primary, non-contributory basis.

Subcontractors performing work for the Architect must maintain limits of not less than $1,000,000 per
occurrence with the same terms herain.

E.1.4. Professional Liability

When Architect performs work in connection with the Agreement, Professional Liability Insurance must be
maintained with limits of not less than $5,000.000 covering acts, errors, or omissions. When paolicies are
renewed or replaced, the policy retroactive date must coincide with, or precede the, start of work on the
Agreement. A claims-made policy, which is not renewed or reptaced, must bave an extended reporting
period of two (2) years.

Subcontractors performing work for Architect must maintain limits of not less than $1.000,000 per
occurrence with the same terms herein.

E.1.5. Property
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The Architect is respensible for &l loss or damage to Commission, Board andfor City property at full
replacement cost. The Architect is responsible for all loss or damage tc personal property (including but not
fimited to materials, equipment, tools and supplies) owned, rented, or used by Architect

E.1.6. Valuable Papers

When any plans, designs, drawings, specifications, data, media, and documents are produced or used
under the Agreement, Valuable Papers Insurance will be maintained in an amount to insure against any
loss whatsoever, and will have limits sufficient to pay for the re-creation and reconstruction of such records.

E.1.7 Contractors Pollution Liability

When any work is performed which may cause a pollution exposure, Contractars Pollution Liability must be
provided covering bodily injury, property damage and other losses caused by pollution conditions that arise
from the Agreement scope of services with flimits of not less than $2,000,000 per occurrence. Coverage
must include completed operations, contractual liability, defense, excavation, environmental cleanup,
remediation and disposal. When policies are renewed or replaced, the policy retroactive date must coincide
with or precede, start of work on the Agreement. A claims-made policy, which is not renewed or replaced,
must have an extended reporting period of two (2) years. The Public Building Commission, Board of
Education of the City of Chicago and City of Chicago are to be named as additional insureds on a primary,
nen-contributory basis.

Subcontractors performing work for Architect must maintain limits of not less than $1,000,000 per
occurrence with the same terms herein.

E.1.8 Railroad Protective Liability

When any work is to be done adjacent to or on railroad or transit property, Architect must provide or cause
to be provided, with respect to the operations that Architect or subcontractors perform, Railroad Protective
Liability Insurance in the name of railroad or fransit entity. The policy must have limits of not less than the
requirerment of the aperating railroad/transit entity for losses arising out of injuries to or death of al! persons,
and for damage to or destruction of property, including the loss of use therecf.

ADDITIONAL REQUIREMENTS

The Architect must furnish the Public Building Commission Procurement Department, Richard J. Daley
Center, Room 200, Chicago, IL 60602, original Certificates of Insurance, or such similar evidence, to be in
force on the date of this Agreement, and Renewal Certificates of Insurance, or such similar evidence, if any
insurance policy has an expiration or renewal date occurting during the term of this Agreement. The
Architect must submit evidence of insurance to the Commission before award of Agreement. The receipt of
any certificate does not constitute agreement by the Commission that the insurance requirements in the
Agreement have been fully met or that the insurance policies indicated on the certificate are in compliance
with ali Agreement requirements. The failure of the Commission to obtain certificates or other insurance
evidence from Architect is not a waiver by the Commission of any requirements for the Architect to obtain
and maintain the specified insurance. The Architect will advise all insurers of the Agreement provisions
regarding insurance. Non-conferming insurance does not relieve Architect of the obligation to provide
insurance as specified in this Agreement. Nonfulfilment of the insurance conditions may constitute a
breach of the Agreement, and the Commission retains the right to stop work until proper evidence of
insurance is provided, or the Agreement may be terminated.

The Commission reserves the right to obtain copies of insurance policies and records from the Architect
and/or its subcontractors at any time upon written request.

The insurance must provide for 60 days prior written notice to be given to the Commission if coverage is
substantially changed, canceled, or non-renewed.
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Any deductibles or self-insured retentions on referenced insurance coverage must be borne by Architect.

The Architect agrees that insurers waive their rights of subrogation against the Commission, Board of
Education of the City of Chicago and the City of Chicago, their respective Board membears, employees,
elected officials, or representatives.

If Architect is a joint venture or limited liability company, the insurance pelicies must name the joint venture
or limited liability company as a named insured.

The insurance coverage and limits furmished by Architect in no way limit the Architect's liabilities and
responsibilities specified within the Agreement or by law.

Any insurance or self-insurance programs maintained by the Commission, Board of Education of the City of
Chicage and the City of Chicago do not contribute with insurance provided by the Architect under the
Agreement.

The required insurance o be carred is not limited by any limitations expressed in the indemnification
language in this Agreement or any limitation placed on the indemnity in the Agreement given as a matter of
law.

The Architect must require all its subcontractors to provide the insurance required in this Agreement, or
Architect may provide the coverage for its subcontractors. All subcontractors are subject to the same
insurance requirements of Architect unless otherwise specified in this Agreement.

If Architect or its subcontractors desires additional coverage, the party desiring the additional ooverage is
responsible for the acquisition and cost.

The Commission’s Risk Management Department maintains the rights to moedify, delete, alter or change
these reguirements.

Page 38 of 52




SCHEDULEF
KEY PERSONNEL

Architect of Record Services
Boone Clinton Area Elementary School
PS1239

Architect of Record:

Muller & Muller, Ltd. (WBE}): Architecture/Interiors/LEED/Management

» Jay Muller, AlA, - Project Principal

. Terry Sullivan, AlA, LEEP AP - Senior Project Manager and LEED
Coordinator '

. Mindy Viamontes — Project Manager/ Project Architect

Civill Structural Engineer of Record:

Graef, Anhalt & Schloemer, Inc.:Civil and Structural Engineering

» Peter Johnston, P.E. - Project Principal

» Mark Youngquist, P.E. - Project Manager and Lead Site Designer
» Paul Gorski, S.E., P.E. - Structural Design Engineer

MEP/FP Engineer of Record;

Primera Engineers, Ltd. (MBE): MEP/Life Safety Engineering

. Ken Panucci, PE, CEM -Project Director

Andy Bienkowski — Senior Mechanical Designer

Josh Greenfield, PE, LEED AP — Mechanical Engineer, LEED Design
Ben Rubach, LEED AP — Plumbing Engineer

Jason DeRosa, EIT — Electrical Engineer

Landscape Architect of Record:

Daniel Weinbach & Partners, Ltd.: Landscape Architecture
) Wendy Schulenberg, ASLA - Principal

. Bill Ferguson - Senior Landscape Architect

Construction Cost Consultant:

Vistara Construction; Cost Estimating

. Ramesh Nair — Senior Project Estimator
. Shivangi Patel - Project Engineer
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SCHEDULE G |

OTHER CONDITIONS

Architect of Record Servicaes
Boone Clinton Area Elementary School
PS1239

NONE
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EXHIBIT A
DISCLOSURE OF RETAINED PARTIES

Architect of Record Services
Boone Clinton Area Elementary School

PS1239
A, Definitions and Disclosure Requirements
1. As used herein, “Contractor/Consultant/Architect” means a person or entity who has any contract or Jease

with the Public Building Commission of Chicago (*Commission™).

2, Comuission bids, leases, contracts, and/or qualification submittals must be accompanied by a disclosure
statement providing certain information about lobbyists whom the Contractor/Consultani/Architect bas
Tetained or expects to refain with respect to the cantract or lease. In particular, the Contractor must disclose
the name of each such person, his or lie: business address, the name of the relationship, and the amount of
fees paid or estimated to be paid. The Contractor/Consultant/Architect is not required to disclose employees
who are paid solely through the Contractor’s regular payroll.

3. “Lobbyists” mcans any person (a) whe for compensation or on behalf of any person other than himself

undertake to influence any legislative or administrative action, or (b) any part of whose duties as an employee
of another includes undertaking to influence any legislative or administrative action,

B. Certification
Contractor/ConsultantfArchitect hereby certifies as follows:

1, This Disclosure relates to the following transaction’ Professional Services Agreement Contract P312339

Description or goods or services to be provided under Contract: Froject Number CPS-33

Architect of Record Services for Boone Clinton Area Elementary School

2. Name of Contracton: Muller & Muller, Ltd.

3 EACH AND EVERY lobbyist retained or anticipated to be retained by the Contractor/Consultant/Architect
with respect to or in conmection with the confract or lease is listed below. Attach additional pages if
AECessary,

Retained Parties: .

Name Business Address Relationship Fees (indicate whether
{Aftorney, Lobbyist, paid or estimated)

efc.)

Check Here If No Such Persons Have been Retained or Are Anticipated To Be Retained: %
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4. The Contractor/Consultant/Architect understands and agrees as follows:

a. The information provided herein is a matferial inducement to the Commission execution of the
contract or other action with respect to whick this Disclosure of Retained Parties form is being
executed, and the Commission may rely on the information provided herein. Furthermore, if the
Commission determines that any information provided herein is false, incomplete, or inaccurate, the
Commission may terminate the comfract or other fransaction, terminate  the
Contractor/Consultant/Architect’s participation in the contract or other transactions with the
Comunission.

b. If the Contractos/Consultant/Architect is uncertain whether a disciosure is required, the
Contractor/Consultant/Architeet must either ask the Commission’s Representative or his or her
manager whether disclosure is required or make the disclosure.

c. This Disclosure of Retained Parties form, some or all of the information provided herein, and any
attachments may be made available to the public on the Internet, in response to a Freedom of
Information Act request, or otherwise. The Contractor/Consultant/Architect waives and relesses any
possible rights or claims it may have against the Commission in connaction with the public release
of information contained in the completed Disclosure of Retained Parties form and any attachments.

Under penalty of perjury. I certify that I am authorized to execute this Disclosure of Retained
Parties on behslf of the Coniractor/Consultant/Architect and that the information disclosed herein
is true mplete,

april 30, 2008

Signature Date
Cynthia Muller President
Name { Type or Print} Title

Bubscribed and swormn to before me

OFFICIAL SEAL
DANA C HLUBEX

NOTARY PUBLIC - STATE OF LUNOIS
MY COMMISSION EXPIRES OW2309
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EXHIBIT B
DISCLOSURE AFFIDAVIT
Architect of Record Services

Boone Clinton Area Elementary Schoot
PS1239

DISCLOSURE AFFIDAVIT

Name: Muller & Muller, Ltd

Address: 700 Morth Sangamen Chicage, IL 60622

Telephone No.: 312-432-4180

Federal Employer LD, #.; _38-3652558 Social Security #:

Nature of Transaction:

[ 18ale or purchase of land

[ ] Construction Contract

[X] Professional Services Agreement
[ ]Other

Instructions: FOR USE WITH ANY OF THE ABOVE TRANSACTIONS. Any firm proposing one of
the above transactions with the Public Building Commission of Chicago must complete this Disclosure
Affidavit. Please note that in the event the Contractor is a joint venture, the joint venture and each of the
Jjoint venture partners must submit a completed Disclosure Affidavit.

The undersigned_Cynthia Muller as President
(Name) {Title)
and on behalf of Muller & Muller, Ltd.
(“Bidder/ Proposer” or “Contractor”) having been duly sworn under oath certifies that:

1. DISCLOSURE OF OWNERSHIF INTERESTS

Pursuant to Resolution No. 5371 of the Board of Commissioners of the Public Buiiding Commission of
Chicago, all bidders/proposers shall provide the following information with their bid/propesal. If the
question is not applicable, answer “NA”, If the answer is none, please answer “none”™,

Bidder/Proposer/Contractor is a:{ X} Corporation [ ILLC
[ }Partrership [ JLLP
I 1Joint Venture [ ]HNot-for-Profit Corporation
Article XV, [ ] Sole Proprietorship { 1Cther
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SECTION 1. FOR PROFIT CORPORATION OR LIMITED LIABILITY COMPANY {LLC)

a.  State of Incorporation or organization T +110is

b.  Authorized to do business in the State of llinois: Yes [X}] Nof{ ]

¢. NMNames of all officers of corporation or LLC Names of all directors of corporation or LLC
(or attach list): (or attach list):

Name {Print or Type) Title (Print or Typé) Name (Print or Type) Title (Print or Type)

Cynthia Muller Pregident-Treasurer-Secretary (100% Owner and Director)

d. Indicate here or attach a Jist of names and addresses of all shareholders owning shares equal to or in excess
of seven and one-half percent (7.5%) of the proportionate ownership of the corperation and indicate the
percentage interest of each, '

Name (Print or Type) Address Ownership
Inierest

Cynthia Muller 700 North Sangamon Chicago IL 60622 100 oL

%

Y4

¢. For LLC’s, state whether member-managed or identify managing member:

NA

. Is the corporation or LLC owned partially or completely by one or more other corporations or legal entities?
Yes{ ] Neo [x]

If “yes” provide the above information, as applicable, for each such corporation or entity such that any
person with a beneficial ownership interest of 7.5% or mere in the corporation contracting in the PBC is
disclosed. For example, if Corporation B owns 15% of Corporation A, and Corporation A is contracting with
the PBC, then Corporation B must complete a Disclosure Affidavit. If Corporation B is owned by Corporations
C acd D, each of which owns 50% of Corporation B, then both Corporations C and ID must complete Disclosure
Affidavits.
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SECTION 2. PARTNERSHIPS

a. If the bidder/proposer or Contractor is a partnership, indicate the name of each partner and the percentage of
interest of each therein, Also indicate, if applicable, whether general partner (GP) or limited partner m
Name of Partners (Print or Type) Percentage Interest

NA 9%,

%

%

SECTION 3. SOLE PROPRIETORSHIP

2. The bidder/proposer or Contractor is a sole proprieforship and is not acting in any representative capacity on
behalf of any beneficiary: Yes[ ] Nof ]
If NO, complete items b. and <. of this Section 3.

b. If the sole proprietorship is held by an agent(s) or a nominee{s), indicate the principal(s) for whom the agent
or nominee holds such interest,

Name(s) of Principal{s). (Print or Type)

¢. If the interest of a spouse or any other party is constructively controlled by another person or legal entity,
state the name and address of such person or entity possessing such control and the relafionship wnder which
such control is being or may exercised.

MName(s) Address(es)

SECTION 4. LAND TRUSTS, BUSINESS TRUSTS, ESTATES & OTHER ENTITIES
If the bidder/proposer or Contractor is a land trust, business trust, estate or other similar commercial or legal

entity, identify any representative, person or entity holding legal title as well as each beneficiary in whose bebalf
title is held including the name, address and percentage of interest of each beneficiary.
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Mame(s) Address(es)
NA

SECTION &. NOT-FOR-PROFIT CORPORATIONS

a. State of incorporation NA

b, Name of all officers and directors of corporation {or attach list);

Name (Print or Type) Title (Print or Type) Name (Print or Type) Title (Print or Type)

NOTE: The Public Building Commission of Chicago may require additional information from any entity or
individuat to achieve full disclosure relevant to the trangaction. Further, any material change in the information
required above must be provided by supplementing this statement at any time up to the time the Public Building

Commission of Chicago takes action on the contract or other action requested of the Public Building
Commission.

I, CONTRACTOR CERTIFICATION

A, CONTRACTOR

1. The Contractor, or any affiliated entitics of the Contractor, or any responsible official thereof, or any
other official, agent or employee of the Contractor, any such affiliated entity, acting pursuant to the

direction or authorization of a responsible official thereof has not, during a period of three years
prior to the date of execution of this certification:

a. Bribed or attempted to bribe, or been convicted of bribery or attempting to bribe a public officer
or employee of the City of Chicago, the State of Illinois, any agency of the federal government
or any state or local government in the United States (if an officer or employee, in that officer’s
or employee’s official capacity); or
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b. Agreed or colluded, or been convicted of agreement or collusion among bidders or prospective
bidders in restraint of freedom of competition by agreement to bid a fixed price or otherwise; or

c. Made an admission of such conduct described in 1(a} or (b) above which is a matter of record
but has not been prosecuted for such conduet.

2. The Contractor or agent, partner, employee or officer of the Comtractor is nof barred from
contracting w:th any unit of state or local government as a result of engaging in or being convicted
of bid- nggmg in violation of Section 3 of Article 33E of the Iilinois Criminal Code of 1961, as
amended (720 ILCS 5/33B-3), or any similar offense of any state ot the United States which
contains the same elements as the offense of bid-rigging during a period of five years prior to the
date of submittal of this bid, propasal or response.’

3. The Contractor or any sgent, partner, employee, or officer of the Contractor is not barred from
confracting wﬂh any unit of state or local government as a result of engaging in or being convicted
of bid-rotating® in violation of Section 4 of Article 33E of the lilinois Criminal Code of 1961, as
amended (720 ILCS 5/33E-4), or any similar offense of any state or the United States which
confains the same elements as the offense of bid-rotating.

4, The Contractor understands and will abide by all provisions of Chapter 2-56 of the Municipal Code
entitled “Office of the Inspector General” and all provisions of the Public Building Commission
Code of Ethics Resolution No,5339, as amended by Resolution No. 5371,

5. The Coniractor certifies to the best of its knowledge and belief, that it and its principals:

a. Are not presently debarred, suspended, proposed for debarment, declared ineligible, or
voluntarily excluded from covered trensactions by any federal, state or local department or
agency.

b. Have not within a three-year period preceding this bid or proposal been convicted of or had a
civil judgement rendered against them for: commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing a public (federal, state or local)
trangaction or contract under a public transaction; violation of federal or state antitrust statuies;
commission of embezzlement, theft, forgery, bribery, falsification or destruction of records;
making false staternents; or receiving stolen property;

¢. Are not presently indicted for or otherwise criminally or civilly charged by a governmental
entity (federal, state or tocal) with commission of any of the offenses enumerated in paragtaph
(3)(h) above; and

d. Have not within a three-year period preceding this bid or proposal had one or more public
transactions (federal, state or local) terminated for cause or defauit.

B. SUBCONTRACTORS

1. The Contractor has obtained from all subcontractors being used in the performance of this contract
or agreement, known by the Contractor at this thue, disclosures substantially in the form of Section
1, and certifications substantially in the form of Section 2, of this Disclosure Affidavit. Based on
such disclosures and certification(s), and any other information known or obtzined by the
Contractor, is not aware of any such subcontractor or subcontractor’s affiliated entity or any agent,
partner, employee or officer of such subcontractor or subcontractor’s affiliated entity having
engagcd in or been convicted of {a) any of the conduct describe in Section Ii{A} (1)(a) or (b) of this
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4,

certification; (b) bid-rigging, bid-rotating, or any similar offense of any state or the United States
which contains the same elements as bid-rigging or bid-rotating, or having made an admission of
guilt of the conduct described in Section II{A)(1)a) or (k) which is matter of record but hasthave
not been prosecuted for such conduct.

The Contractor will, prior to using them as subcontractors, obtain from all subcontractors to be used
in the performance of this contract or agreement, but not yet known by the Contractor at this time,
certifications substantially in the form of this certification. The Contractor shall not, without the
prior written permission of the Commission, use any of such subcontractors in the performance of
this contract if the Contractor, based on such certifications or any other information known or
obtained by Contractor, became aware of such subcontractor, subcontractor’s affiliated entity or any
agent, employee or officer of such subcontractor or subcontractor’s affiliated entity having engaged
in or been convicted of {a) any of the conduct describe in Section I{A)(1)(a) or (b) of this
certification or (b) bid-rigging, bid-rotating or any similar offenses of any state or the United States
which contains the same elements as bid-rigging or bid-rotating or having made an admission of
guilt of the conduct described in Section I{A)(1)(=) or (b} which is a matter of recerd but has/have
not been prosecuted for such conduct. The Contractor shail canse such subcontractors to certify as
to Section H(AXS). In the event any subcontractor is unable to certify to Section I{A)5), such
subcontractor shall attach an explanation to the certification.

For all subcontractors to be used in the performance of this contract or agreement, the Contractor
shall maintain for the duration of the contract all subcontractors’ certifications required by Section
II(B)X1) and (2) above, and Contractor shall make such ceriifications promptly available to the
Public Building Commission of Chicago upon request.

The Centractor will not, without the prior written consent of the Public Building Commission of
Chicago, use as subcontractots any individual, firm, parmership, corporation, joint venture or other
entity from whom the Contractor is unable to obtain a certification substantially in the form of this
certification.

The Contractor hereby agrees, if the Public Building Commission of Chicago so demands, to
terminate its subcontractor with any subconiract if such subcontractor was ineligible at the time that
the subcontract was entered into for award of such subcontract. The Contractor shall insert adequate
provisions in all subcontracts to allow it to terminate such subcontract as required by this
certification.

C. STATE TAX DELINQUENCIES

The Contractor is not delinquent in the payment of any tax administered bty the llfinois Department
of Revenue or, if delinquent, the Contractor is confesting, in accordance with the procedures
established by the appropriate Revenue Act, its liability for the tax or amount of the tax.

Alternatively, the Contractor has entered into an agreement with the lilinois Department of Revenue
for the payment of all such taxes that are due and is in compliance with such agreement.

If the Contractor is unable to certify to any of the above statements [(Section 11 (C)], the Contractor
shall explain below. Attach additional pages if necessary.
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D.

{a}

If the letters “NA”, the word “None” or ne response appears on the lines above, it will be
conclusively presumed that the Undersigned certified to the above statements,

4. Tfany subcontractors are to be used in the performance of this contract or agreement, the Contractor
shall cause such subcontractors fo certify as to paragraph (C)(1) or (CY(2) of this certification. In the
event that any subcontractor is unable to certify to any of the statements in this certification, such
subcontractor shall attach an explanation fo this certification.

OTHER TAXES/FEES

The Contractor is not delinquent in paying any fine, fee, tax or other charge owed to the City of
Chicago.

If Contractor is unable to certify to the above statement, Contractor shall explain below and aitach
additional sheets if necessary,

[f the letters “NA”, the word “None” or no response appears on the lines above, it will be
conclusively presumed that the Undersigned certified to the above statements.

E. PUNISHMENT

A Contractor who makes a false statement material to Section II{AY2) of this certification commits a
Class 3 felony. 720 1LCS 5/33E- 1(b). '

F.

JUBICIAL. OR ADMINISTRATIVE PROCEEDINGS

The Contractor is not a party to any pending lawsuits against the City of Chicago or the Public
Building Comtuission of Chicago nor has Contractor been suéd by the City of Chicago or the Public
Building Commission of Chicago in any judicial or administrative proceeding.

If the Contractor cannot certify to the above, provide the (1) case narne; (2) docket number; (3)
court in which the action is or was pending; and (4) a brief description of each such judicial or
administrative proceeding. Attach additional sheets if necessary.

If the letters “NA”, the word “None” or ne response appears on the lines above, it will be conclusively presumed
that the Undexsigned certified fo the above statements,

L. CERTIFICATION OF ENVIRONMENTAL COMPLIANCE

A. Neither the Contractor nor any affiliated enfity of the Contractor has, during 2 period of five years prior

to the date of execution of this Affidavit: {1} violated or engaged in any conduct which viclated federal,
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state or locel Environmental Restriction’, (2) received notice of any claim, demand or action, including
but not limited to citations and warrants, from any federal, state or local agency exercising executive,
legislative, judicial, regulatory or administrative functions relating to a violation or alleged violation of
any federal, state or local statute, regulation or other Environmental Restriction; or (3} been subject to
any fine or penalty of any nature for failure to comply with any federal, state or local statute, regulation
or other Environmental Restriction.

If the Contractor cannot make the certification contained in Paragraph A of Section Il1, identify any
exceptions:

(Attach additional pages of explanation to this Disclosure Affidavit, if necessary.)

If the letters “WNA”, the word “None” or no response appears on the lines above, it will be
conclusively presumed that the Undersigned certified to the above statements,

B. Without the prior written consent of the Public Building Commission of Chicago, Contractor will not
employ any subcontractor in connsction with the contract or proposal to which this Affidavit pertains
without obtaining from such subcontractor a certification similar in form and substance to the
certification contained in Paragraph A of this Section HI prier te such subcontractor’s performance of
any work or services or furnishing any goods, supplies or materials of any kind under the proposal or the
contract to which this Affidavit perinins.

C. Until completion of the Contrace’s performance under the proposal or contract to which this Affidavit
pertains, the Contractor will not violate any federal, state or local statute, regulation or other
Environmental Restriction, whether in the performance of such contract or otherwise.

1V. INCORPORATION INTO CONTRACT AND COMPLIANCE

The above certification shall become part of any contract awarded to the Contractor set forth on page 1 of
this Disclosure Affidavit and are a material inducement to the Public Building Commission of Chicago’s
execution of the contract, confract modification or contract amendment with respect to which this Disclosure
Affidavit is being executed and delivered on behalf of the Contractor. Furthermore, Contractor shall comply
with these certifications during the term and/or performance of the contract,
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Y. VERIFICATION

Under penalty or perjury, 1 certify that T an: aathorized to execute this Disclosure Affidavit on behalf of the
Contractor set forth on page 1, that [ have personal knowledge of all the certifications made herein and that
the same are true.

The Contractor must report any change in any of the facts stated in this Affidavit to the Public Building
Commission of Chicago within 14 days of the effective date of such change by completing and submitting a
new Disclosure Affidavit, Failure to comply with this requirement is grounds for vour firm o be deemed
non-qualified to do business with the PBCC. Deliver any such new Disclosure Affidavit to: Public Building
Commission of Chicago, Director of Procurement, 50 W. Washington, Room 200, Chicago, IL 60602.

~— |

Signattfe of Authorized Officer

Cynthia Muller
Name of Authorized Officer (Print or Type)

President
Title
312-432-4180

Telephone Number
County of  Cook
Signed and sworn to before me on this 30 day of APril , 20 98 by

Cynthia Maller (Nam) as President ETiﬂe) of
Muller & Mullex, Ltd. (Bidder/Proposer or Contractor)

(i

MNP
Notary Public

NOTARY PUBLIC - STATE OF ILLINGIS
Wiy CONMISSION EXPIRES: 082309

Page 51 of 52



Nates 1-5 Disclosure Affidavit

Business entities are affiliated if, directly or indirectly, one controls or has the power o control the other, or if
a third person controls or has the power to control both entities. Indicia of control include without limitation:
interlocking management or ownership; identity of interests among family members; shared facilities and
equipment; common use of employees; or organization of another business entity using substantially the same
management, ownership or principals as the first entity.

For putposes of Section IT (A} (2) of this certification, a person comunits the offense of and engages in bid-
rigging when he knowingly agrees with any person who is, or but for such agreement should be, a competitor
of such person concerning any bid submitied or not submitted by such person or another to a unit of state or
local government when with the intent thaé the bid submitted or not submitted will result in the awand of a
contract fo such person or ancther and he either (1} provides such person or receives from another
information ¢oncerning the price or other material term or terms of the bid which would otherwise not be
disclosed to a competitor in an independent non-colfusive submission of bids or (2) submits a bid that is of
such a price or other material term or terms that he does not intead the bid to be accepted. see 720 ILCS
5/33-E-3.

No corporation shall be barred from contracting with any unit of state or local government as a result of &
conviction, under either Section 23E-3 or Section 33E-4 of Asticle 33 of the State of Illingis Criminal Code of

1961, as amended, of any employes or agent of such corporation if the employee so convicted is no longer
employed by the corporation and: (1) it has been finally adjudicated not guilty or (2} it demonsirates fo the
governmental entity with which it seeks to contract and that entity finds that the commission of the offense
was neither authorized, requested, commanded, nor performed by a director, officer or a high managerial
agent on behalf of the corporation as provided in paragraph (2) of subsection (a) of Section 5-4 of the State of
Illingis Criminal Code.

For purposes of Section II{A) of this certification, a person commits the offense of and engages in bid rotating
when, pursuant to any collusive scheme or agreement with another, he engages in a paftern over time (which,
for-the purposes hereof, shall include at least three contract bids within a period of ten years, the most recent
of which occurs after January I, 1989) of submitting sealed bids to units of state or local government with the
intent that the award of such bids rotates, or is distributed among, persons or business entities which submit
bids on 2 substantial number of the same contracts. See 720 ILCS 5/33E-4.

“Environmental Restriction” means any staiute, ordinance, rule, regidation, permig, peninit condition, order or
directive relating te or imposing lisbility or standards of conduct concerning the release or threatened release
of hazardons materials, special wastes or other contaminants into the environment, and to the generation, use,
storage, transportation, or disposal of construction debris, bulk waste, refuse, garbage, solid wastes, hazardous
materials, special wastes or other contaminants including but not limited to (1) Section 7-28-440 or 11-4-
1500 or Article XIV of Chapter 11-4 or Chapter 7-28 or 11-4 of the Municipal Code of Chicago; (2}
Comprehensive Environment Response and Compensation and Liability Act (42 U.8.C. § 960! et seq.) the
Hazardous Material Transportation Act (49 U.S.C. § 1801 et seq); (4) the Resource Conversation and
Recovery Act of 1976 (42 U.S.C. § 7401 ef seq.); (5) the Clean Water Act (33 U.S.C. § 1251 et seq.), (6} the
Clean Air Act (42 U.S.C, § 7401 et seq.); (7) the Toxic Substances Control Act of 1976 (15 U.S.C. § 2601 ez
seq.); () the Safe Drinking Water Act (42 U.S.C. § 300f); (9) the Occupational Health and Safety Act of
1970 (29 U.S.C. § 651 &f seq.); (10} the Emergency Planning and Commuanity Riglt to Know Act (42 U.S.C.
8 11001 ef seq.); and (10} the Hincis Environmental Protection Act (415 ILCS 5/1 through 5/56.6).

Page 52 of 52



EXHIBITC
ELECTRONIC FILE TRANSFER AGREEMENT

Architect of Record Services
Boone Clinton Area Elementary School
PS1238

ELECTRONIC FILE TRANSFER AGREEMENT
Between the Architect and the Owner

Owner: Pubiic Building Commission of Chicago (PBC)
RE: ELECTRONIC MEDIA

PROJECT NAME AND NO.:  [PROJECT NAME] Boone Clinton Area Elementary School
{PROJECT #] CPS-33

DESCRIPTION QF DATA; This Agreement shall apply to all Electronic Drawings which are listed and
otherwise identified in an attached cover letter(s) to the PBC

TERMS OF AGREEMENT:

1. The PBC acknowledges that it has requested Architect to provide certain designs as elecironic drawing
file data in disk format and that the Information contained on these disks is provided for its sole use and
convenience. The PBC, at its own discretion, may choose o reassign this data 1o a third party, to
whom all terms of this agreement shall aiso apply, by obtaining the third parly’s signature on the fine
below and sending a signed copy to Architect.

2. The undersigned further acknowledges that the true record of the deslign is the most recent printed
copy of the design by Architect, and that errors and other changes may subsequently be infroduced to
the siectronic format without the fauit or knowledge of, and beyond the control of Architect.

3. Accordingly the PBC agrees to indemnify Architect from ali costs and expenses including reasonahie
-attorney’s fees, pertaining to any claims which may arise aut of any medification to the design
contained on the siecironic drawing file data as compared to the last sealed hard copy printed by
Architect.

4, This Data is an instrument of professional service prepared by Architect. Uniess otherwise provided for
in the Agreement, the reuse of this data, including designs and information in¢iuded therein shafl be at
the sole risk of the user,

/M,g;gzg L3

Archite€t Authorized Signature [date]

Acknowledged and Accepted for:

Signature of PBC Executive Director [date]

Acknowladged and Accepted by Third Parly:

Signatura of Third Parly {date]
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Form 5 -9
{Rev. October 2007)

Orpanmest of ho Treasuny
Intgingi Aowanua Sonvice

Request for Taxpayer
Identification Number and Certification

Give form to the
reguester. Do not
send to the IRS.

Narme (B3 shown Gn yow income tas retum)
Muller & Muller, Ltd

Bugingss name, it oifferent from adove

Check spproggiate hox: [} Individual/Soia progrietor

{] Oier {see instrugiions)

e Carporation D Partnarship
{1 Limited Sebility company. Enfer i tax olassiication {D=disregarded sntity, S=corparation, P=parinershint ¥ ..._...

Exempt
[ payes

Address (number, slreet, and apt. o1 suite no)
700 North Sangamon

Requester's name &g atkiess foptional}

City, state, and ZIP coda
Chigago, IL 60622

List account number(s) here {optional)

Print or type
See SpecHic Instructions on page 2.

EERE]  Taxpayer identification Number (TIN)

Enter your TN in the appropriate bow The TN provided must match the neme given on Line 1 1o avoid
backup withholding. For individuals, this is your social security nurnber {8SN). However, for a resident ' !
alisn, scle propriator, or disregarded entity, see the Part [ inatructions on page 3. For other entities, it is
your empioyer identification number (EIM). If you do not have a number, see How to get a IV on page 3. of

Note. If the account is in more than one name, see the chart on page 4 for guidelines an whose

number to enter.

Social seeurity number
1 [}

oyar identficetion number
36 + 36L2558

3

Part {} Certification

Under penalties of perjury, | certify that

1, The number shown on this form is My correct xpayer identification number {or | am waiting for a numbar to be issued 1o me), and

2. 1am not subject to backup withholding bacause: {a) | am exempt from backup withhoiding, or (b) 1 have not been notified by the Intermal
Revenue Service (IRS) thet | am subject to backup withholding 8 a result of a Failure 10 report all interest or dividends, or (¢} the IRS has

notified me that | am o longer subject to backup withholding, and

3. | am & LS. citizen or other 1).8. person {defined below).

Certification instructions. You must ¢ross aut lem 2 above H you have been notified by the IRS that you are cumently subject to backup
withhoiding because vou have fafled to report all interest and dividends on your tax refurn. For real estats trangactions, item 2 does not apply.
For morigage intarast paid, acquisition or abandonment of secured property, cancellation of debt, contributions to an individual retirement
amangement (IRA), and generally, payments other than interest and dividends, you are net required to sign the Cerlification, but you must

provida your correct TIN, See ths i itpe on pags 4.
Sign Signature of ~ .
Hare LS, parson # pate » DBpril 30, 2008

General Instructions

Section references are to the internal Revenue Coda unless
otherwize noted.

Purpose of Form

A pereon who is required fo file an information retum with the
{RS must obtain your comect taxpayer identification number (TiN}
to report, tor exarmple, income paid to you, real estate
transactions, martgage interest you pald, acquisktion or
abandonment of secured property, canceliation of debt, or
contributions you made to an IRA, :

Uss Form W-2 only if you are a LS. person (including &
resident alien}, to provide your correct TIN to the persen
requesting it (the requester) and, when appiicabla, to:

1. Certlfy that the TIN you are giving is correct (or you are
warting for a number to be issuad),

2. Certify that you ara not subject to backup withholding, or

3. Clairm exemption from backup withholding if vou are & U8,

exempt payee. If applicable, you are also centifying that as a
U.S. person, your aflocable share of any partnership income from
a U.S. trade or business |5 not subject to the withholding tax on
foreign partners’ share of sffectively connected income.

Nota. if a requester gives you a form other than Form W.-B to

request your TIN, you must use the requester's form i it is
substantially simifar to this Form W-8.

Definiion of a U.3. person. For federal tax purposes, you are
considered a U.S. person if you are:

» An individual whe is a U.S. citizen or U.S. resident alien,

® A partnership, corporation, company, or association created or
organized in the Unlted States or under the laws of the United
States.

® An estate {other than a foreign estate). or

» A domestic trust {as defined in Regulations section
301.77QI-T)

Speciat rules for partnerghips. Parmerships that conduct a
trade or pusinass in the United Staies are generally reguired to
pay a withholding tax on any foreign partners’ sharg of income
from such buginess. Further, in certain cases where a Form W-g
has aot been regeived, a partnership is required to presume that
a partner is a foreign person, and pay the withholding tax.
Thersfore, if you are & U.S. person that is 2 pariner ina
partnership conducting a trade or business in the United Slates,
provide Form W-8 {0 the partnership to establish your U.S.
stalus and avoid withholding on your share of parinership
income. .

The person who gives Form W-8 to the partnership for
plrposes of establishing ite U.S. statug and aveiding withholding
on its allocable share of net income from the parinership
gondugting a trade or business in the United States is in the
following cases:

* The U.5. awner of a disregarded ertity and not the entity,

Cat. W, 123X
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Page 2

& The U.S. grantor or other owner of a grantor trust and not the
trust, and

+ The LS. trust {other than & grantor trust) and not the
beneficiaries of the trust.

Forelgn person, If yvou ate a foreign person, do not use Form
W-9. Instead, use the appropriate Form W-8 (see Publication
515, Withholding of Tax on Manresident Aliens and Foreign
Entities).

Nonresident alien who becomes s resident alisn. Generally,
only a nonresident alien individusl may use the ferms of a tax
{reaty to reduce or eliminate U.5. tax on certain types of income,
However, mast tax treaties contain a provision known as a
“saving clause.”" Exceptions specified In the saving clause may
permit an exemplion from tax to continue for certain types of
income aven after the payee has otherwise become a U.S.
resident alisn for tax purposes. )

If you are a 11.5. resident alien who |s relying on an exception
contained in the saving clause of & tax trealy i claim an
exgmption fram 118, tax on certain typss of income, you must
attach a statement to Form W-9 that specifies the foliowing five
itehns!

1. The treaty country, Generally, this must be the same treaty
ulrjder which you c¢laimed exemption from tax as a nonresident
alien.

2. The treaty article addrassing the income.

3. The article number (or location) in the tax treaty that
containg the saving clause and its exceptions.

4. The type and amount of incoms that qualifias for the
exemption from tax.

5. Sufficlent facts to justify the sxemption from tax under the
terms of the ireaty anticle.

Exarmpie. Aoticle 20 of the L.5.-China income tax treaty allows
an sxemption from tax for scholarship income received by &

Chinese student tamporarily present in the United States. Under '

LS. law, this student will become a resident alien for tax
purposes if his or her stay in the United States excesds &
calendar years. Howaver, paragraph 2 of the first Peotocol to the
1L.5.~China treaty {dated April 30, 1984} allows the provisions of
Article 20 to sontinue 10 apply even after the Chinese student
bacomes a resident alien of the United States. A Chinese
student who qualifies for this exceplion funder paragraph 2 of
the first protocol} and is ralying on this exception ko claim an
exemption fraom tax on his or her scholarship or fellowship
income would attach to Form W-9 a statement that includes the
information described above (o support that exemption.

if you are a nonresident alien or a foreign entity not subject to
backup withholding, give the requester the approptiate
completed Form W-8,

-What is backup withholding? Persons making ceriain payments
t0 you must under certain conditions withhold and pay to the
RS 28% of such payments. This is called “baclup withholding.”
Payments that may be subject to backup withholding include
intarest, tax-exempt interest, cividends, broker and barter
exchange transactions, rents, royaities, nonemployes pay, and
cartain payments from fishing boal cperators, Feal esiate
transactions are nat subject to backup withhoiding.

You will not be subject to backup withholding on paymenis
you raceive if you glve the requester your correct TIN, maks the

proper certifications, and report all your taxable interest and
dividends on your tax retum.

Payments you recelve will be subject to backup
withholding if:
1. You do not furnish your TIN 1o the requester,

2, You do not ceriify your TIN when required {see the Part |l
instrucfione on page 3 for details),

3. The IRS tells the requester that you furmished an incorrect
TIN,

4. The IRS tells you that you are subject to backup
withholding because you did not report all your interest and
dividends on your tax refurn {for reportable interest and
dividends only), or

5. You do not certify to the requester that you are not subject
to backup withhaiding ender 4 above {for rapartable interest and
dividend accounts ocpened after 1983 only},

Certain payees and payments are exempt from backup
withholding. See the instructions below and the separate
Imstructions for the Reguaster of Form wW-9,

Also ses Special rufes for partnerships on page 1.
Penalties

Failure to furnish TIN. If you fail to fumish your correct TiN to a
requester, you are subject to a penalty of 360 for each such
fallure uniess your failure is due to reagenable cause and not to
willful neglect.

Civil penalty for false information with respect to
withholding. If you make a faise statement with no reasonable
basis that results in no backup withholding, you are sublect to &
$500 penalty.

Criminal penalty for falsifying information. Willfully faisifying
certifications ot affirmations may subject you to criminal
penalties including fines and/or imprisonment.

Misuse of TINs. If the requester discloses or uses TINg in
vigtation of federal faw, the requesier may be subject to clvil and
criminal penalties,

Specific Instructions

Name

if you are an incividual, you must generally enter the name
shown on your income tax retum. However, if you have changed
your last name, for instance, due to marriage without informing
the Social Security Administration of the natne changa, enter
your lirst name, the last narme shown On youwr social security
card, and your new fast name.

If the account is In joint names, kst first, arcd then circle, the
name of the person or entity wihose number you entered in Part |
of the form,

Sole progtietor. Enter your individual name as shown on your
income tax return on the *Nama"” fine. You may entar your
business, trade, or “doing business as {DBA)" name on the
“Business name" line,

Limited liabkitity company {I1.C}. Check tha "L imitad liabiitty
company” box only and erter the appropriate cade for the tex
classification (*P" {or disregarded entity, “C" for corparation, “P”
for partngrship) in the space provided.

For a single-member LLC (including a fareign LLE with a
domestic owner) that is disregarded B$ an entity separate from
its owner under Regulations section 301.7701-3, énter the
owner's name on the “Name” line. Enter the LLC's name on the
"Businesa name" line,

For an LLC classified as a parinership or a corporation, enter
the LLC's name on the "Name* line and any business, trade, or
DBA rarme on the “Business name" line.

Other entities. Enter your business narme as showh on required
federal tax documents on the “Name” Jine, This name should
match the name shown on the charter or other legal dosument
creating the entity. ‘You may enter any business, tracle, or DBA
name on the “Business name® line.

Note. You are reguested to check the appropriate box for your
status {individual/sole propriator, corporation, ete.).

Exempt Payee

If you are exempt from backup withholding, enter your name as
describad above and chack the appropriate box for your status,
then check the “Exempt payee" box in the line foliowing the
business name, sign and date the form.
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Generally, individuals {including sale propristors) are not exernpt
from backup withhoiding. Corporations are exsropt from backup
withholding for cerfain payments, such as interast and dividends.
Note. H{ yvou are exempt from backup withholding, you should
still complete this form to aveold possible erroneous backup
withholding.

The foilowing payees ara exampt from backup withholding:

1. An organization exempt from tax under section 501(z), any
[RA, or a custodial ascount under section 403(L)(7} if the account
satisties the requirermnents of section 401{{2),

2. The United States or any of its agencies or
Instrumentalities,

3. A staie, the District of Columbia, a possession of the United
States, or any of their political subdivisions or instrumentalities,
4. A foreign government or any of its political subdivislons,
agencies, or instrumentalities, or

5. An intemational organization or any of itz agencles or
instrumentalities.

Other payees thet may be exempt from backup withholding
include:

8. A carporation,

?. A fereign central bank of issue,

8. A dealer in securities or commedities required to register in

the United States, the District of Columbia, or a possassion of
the United States,

2. A futures cormission mevchant registered with the
Commodity Futures Trading Commissicn,

10, A rea! estate investment trust,

11. An entily registered at ail times durlng tha tax year under
the investrment Company Act of 1940,

12. A common trust fund sperated by a bank under section
£8d{al,

13. A financia! institution,

14. A middieman known in the investment cormmunity as a
nominee or custodizn, or

15. A trust exempt fram tax under section 864 or describad in
section 4847,

The chart below shows types of payments that may be
exgrmpt from backup withholding. The chart applies to the
exempt payees fisted sbove, 1 through 15.

IF the paymantisfor. .. THEN the paymert is exempt

for. ..

Interest and dividend payments | All exempt payees except

for 8

Broker fransactions xempt payees 1 through 13,
Also, 8 person registerad under
the Investment Advisers Act of

1240 who raguiarty acts as a
broker

Barter exchanga transactions
and patronage dividends

Exzmpt payees 1 through 5

Payments over §600 required
to be reported and direct
saies over §5,000"

Generﬂily. egempt payees
1 through 7

Sse Form 1099-MISC, Miscelansdus Income, and its inslructions.
Hawem, the foliowing paymsnta meds 10 @ corporation {including grass
frocesds prid to an aftomey under section S045(7, even if the attorney is 2
corpoeation} and reportatie on Form 1088-MISG are not exempt from
backup withhoiding: medical snd health care payments, attorneys' faes, and
payments for senices paid by a federal exsaidive agenoy.

Part |, Taxpayer Identification
Number [TIN)

Enter your TIN in the approprlate box. if you are a resident

alien and you do not have and are not giigible to get an S5N,
your TIN is your 1RS individual taxpayer ientifisation number

{(ITIN). Enter it in the social security number box, if you do not
have an ITIN, see How fo get a TIN below.

If youl are a sole proprietor and you have an EIN, you may
enter aither your 8SN or EIN. However, the IRS prefers that you
use your SSN.

i you are a single-mamber LLG that is disregarded as an
entity separate from its owner (see Limited fability company
L LC) on page 2), enter the owner's SSN for EN, if the owner
has one). Do not enter the disregarded entily's EIN, W the LLC is
classified as a corporation or partnership, enter the entity's EIN.

Note. See the chart on page 4 for further clarffication of name
and TIN combinations.

How to get a TiN. |f you do not have a TIN, apply for one
immediately. To apply for an $3N, gel Form §8-5, Application
for a Social Secwity Qard, from {your local Social Securlty
Adrministratlon office o get this form onling at www.ssa.gov. You
may aiso get this form by calling 1-800-772-1213, Use Form
W=7, Application for RS Individual Taxpayer ldentification
Number, o apply for an [TIN, or Form 55-4, Application for
Empioyer ldentification Number, to apply for an EIN. You can
apply for an EIN online by accessing the IRS website at
www.irs.gov/businesses and clicking on Employer Identification
Number (EiN) under Starting 2 Business. You can get Forms W-7
and S8-4 from the RS by visiting www.irs.gov or by calling
1-800-TAX-FORM (1-800-829-367¥6).

If you are asked to complete Form W-9 but do net have a TiN,
write "Agplied For” in the space for the TIN, sign and date the
form, and give it to the requester. For interest and dividend
payments, and certain payments made with respect 10 readily
tradable instrurnents, generally you will have 60 days (o gat a
TiN and glve It to the requester before you are subject to backup
wathhddmg on payments. The 60-day rule does not apply to

pes of pa‘yments You will be subject to backup
w1t ing on &l such payments until you provide your TIN to
the resuesier.

Note, Entering "Applied For” means that you have alrsady
applied for a TIN ar that you intend to apply for one soon,

Caution: A disregarded domesiic entity thal has & forsign owner
must Use the appropriate Form W-8.

Part 11. Certification

To establish ta the withhokding agent that you are a U.S. person,
or resident alien, sign Form W-3, You may be requested to sign

by the withholding agent even if ltems 1, 4, and 5 below indicate
otherwise,

For & joint account, only the person whose TIN is shown in
Pan | should sign (when required). Exemplt payees, ses Exempt
Fayee oh page 2.

Signature requiroments, Complste 1he certification a8 indicated
in 1 through 5 below,

1. Imterest, dividend, and barter exchange aocounts
opaned before 1884 and broker accounts considered active
during 1883. You must give your correct TiN, but you do not
have to sign ths certification.

2. Interest, dividend, broker, and banter exchange
accounts opaned after 1983 and broker accounts considered
tnactive during 1983. You must sign the cartification or backup
withhiokding will apply. If you are subjest to backup withhelding
and you ara merely providing your correct TIN to the requesier,
yau must ¢rose auk item 2 in the certification before signing the
form.
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3. Real estate transactions. You must sign the certification,
You may cross oul item 2 of the certification.

4, Other payments. You must give your corrsct TIN, but you
do not have to sign the sentification unless you have been
nodified that vou have previously given an incorrect TiN. “Other
payments” include payments made in the course of the
requester’s trade or business for rents, royalties, goods (other
than bilis for merchandise), medicat and health care servicgs
(inciuding payments to corporations), payments to a
nonemployee for services, payments 1o certain lishing boat crew
members and fishermen, and aross proceeds paid to atiormeys
{including payments to corporations),

5. Mortgage Intarest paid by you, acquisttien or
abandonment of secured property, canceliation of debt,
qualified tultion program payments {under section 520), IRA,
Coverdell ESA, Archer MSA or HSA contributions or
distributions, and pension distributions. You must give your
correct TIN, but you do not have to sign the certification.

What Name and Number To Give the Requester

For this typa of sccount: Give name and 55N of:

1. indivigual The indvicdual :
2. Two or more individuats foint The actual cwner of the aceount-or,
account) if camipined funds, the first
individusl On 1he account’
3. Custodian acoount of @ minar e minor

{Uniform G to Minora Act)

4. a The usud revacabie savings
trust igranior s also trusten)
. So-callect irust accownt 1hat is
nol 8 legal or vafich fust under
slate law

5. Scole prepristorship oy distegardsd | Tha owner
ety pwned by an individual

Tha grandor-trustes |

The acdual owner

k]

For ihis typa of account: Give name ang EIN of:

&, Disregarded entity ot owned by an|  The awaer
individuat
7. # valid trust, astate, or pension trust | Lepal entity

B, Corporate or LLC sacting The corporalion
corporate status on Form 8532
9. Assuciation, dul, religicus, The crgarezalion
charitable, educational. or other
tax-axempt croanization
10. Parinership or muBl-mamber LLE | The partnership
11. A broker or registered nominee The broker or naminge
12. Aceount with the Department of The publio entity

Agricultyre in the narme of a public
enlity (such as a Mate or logal
gavernmant, school district, or
prizon) that receives agricuitural
HoQEm pEYTeS

"Ligt first and gircto the name of The £OrSO0 Whoss Atmher you fumish. 1l only vne peron
on 3 joinl eecount has en 55K, that parson's rumher mug be Tumished.

’Giw‘le W mingr's suwre aid fornlgh e minor'e SSN.
Fou mest show yaue indiddual name and You MBay BN anter your Busingss or "LEA"

aame on the ssoand nome fing. Yo may use GHNOr your SSN or EIN §f v hava ang),
kadl (he RS ancourands you b USa your SSN.

* Uist first and cirste 1he v of [he i, ostale oF pmsidn trust. (0o nol furnish the TIN
of 1he personal represendative or truslas anless the tepal antily [tas) s not designated i
e Agtount title.] Alse see Spaciaf ades for partnecshins on page T,

Note. If no name is circied when more thar one name is listed,

the number wilt be considered o be that of the first name listed.

Secure Your Tax Records from ldentity Theft

Identity theft occurs when someone uses your personal
information such &s your name, social security number (SSN), or
other identifying information, without your permission, to commit
fraud or other crimes. An identity thief may use your SSN to get
a job or may file a tax retum using your SSN to receive a refund.

To reduce your risk:
& Protect your SEN,
s Epsure your employer is protecting your SSN, and
* Be careful when choosing a tax preparer.

Call the IRS at 1-800-829-1040 if you think your idemtity has
boen used inappropristely for tax purposes.

Victims of identity theft who are experiencing economic harm
or a systern problem, or are sesking help in resolving tax
problems that have not been resolvad through nommal channels,
may be siigible for Taxpayer Advoecate Service (TAS) assistance.
You can reach TAS by calling the TAS toll-free tass intake line
at 1-877-777-4778 or TTY/TDD 1-800-829-4D59.

Pratect yourself from suspicious emails or phishing
schemes. Phishing i& the creation and use of email and
websiles designed to mimic legitimate business emails and
websites. Tha most common act is sending an emaif lo a user
talgely claiming to be an established iegitimate enterprise in an
attempt to scam the user into surrendering private information
that will e used for identity theft,

The IR3 does not initidgte contacts with taxpayers via emalis.

Als, the |RS does not request personel detailed informistion
through email or ask {axpayers for the PIN numbers, passwords,

‘of sirar secret access information for their credit card, bank, or

other financial accounts.

¥ you receive an unsolicited email claiming to be from the IRS,
forward this méssage to phishing@irs.gov. You may also report
misuse of the IRS name. kgo, or other RS personal property (o
the Treasury Inspestor General for Tax Administration at
1-800-366-4484. You can forward suspicious emaits to the
Federal Trade Commission at: spam@uce.gov or contact tham at
wiww.consumer.goviidiheft or 1-877-I0THEFT(438-4238),

Yisit the IRS website at www.irs.gov to learm more abowt
identity theft and how to reduce your risk.

Privacy Act Notice

Saction 6108 of the Intermal Revenus Code requires yoU 10 provide your correot TIM to pereons who must fiie miafmauon returns with the IAS to report interest,

dividonds, and cerlain Mher income paid ta you,

mirtoane intarest vow pakd, the aciuisition or abandonment of perly, ellation of dabt, or

contributions you Mmade to an BRA, or Archer MSA or HSA. The IRS uses the numbers for identification purposes and to heip verify tha acmmny of your t2x relurn.
Tha RS may aist provide this inforation 1o the Depariment of Juslice For civil and criminal liigation, and to cities, states, the Distdct of Golumbis, and U.S.
POSSeSSIONS 10 carmy gut their tax laws. We may aiso discipse this information to ofher countries under a tax trasty, to federal and state agenciea to enforce lederal
rexnileen crirminal fws, o to federal law enforcement and inlelligence apencies to comnbat terronism.

You muat provide your TIN whether or not you are required 1o file & 1ax return. Payers must generally wilhiold 28% of taxable interest. dividend, and ceriain other
payments 1o 3 payee who does noA give & TIN 10 a payer. Certain penaities may also apply.




ACORD, CERTIFICATE OF LIABILITY INSURANCE 5/12/2008

PRODUCER Fax: B47-517-9033 THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION
HRH A&E ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE

95 N M . 1e Rd HOLDER. THIS CERTIFICATE DOES NOT AMEND, EXTEND OR
;te 11 ogrtxnga ° ) ’25 ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW.

haumb I
Schaumburg IL 60173 INSURERS AFFORDING COVERAGE NAIC #

Mull & Mull P.C. Ltd | ™WSURERA: Travelerg Indemnity Company ofR25682
1=} er ¥ er P . :

INSURER B:
Ms. Cynthia B. Muller Travelers.Indgmnlt\‘; Company © RS5666
700 North Sangamon Street INSURERC: 5€ Paul Firg § Marine 24767
Chicago IL 60622 INSURERD: Travelers Property & Cagualbty P5674
INSUREFRE Travelers Tndemnity Company o RR6E6E

INSURED

COVERAGES

]THE FOLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TG THE INSURED NAMBD ABOVE FOR THE POLICY PERIOD INDICATED.

ITHSTANDING ANY REQUTREMENT, TERM OR CONDITION OF ANY CONTRACT OR QTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTTETCATE MAY BE ISSUED QR MAY PERTRIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIRED HEREIN IS SUBJECT TO ALL THE
[TERMS, EXCLUSIONS BND CONDITIONS OF SUCH POLICIRES. AGGREGATE LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLATMS,

TESE B TYPE OF N POLICY NUNBER P&;}E\r Ewrecma POLICY EXPIRATION LTS

D | | GENERALLIABILTY 6802309L765TILOY 6/24/2007 |6/24/2008 | EACHOCCURRENCE $1.000,000
| DAMAGE TORENTED
X | COMMERCIAL GENERAL LIABILITY i PREMISES [Fs occurence) $1,000,000
| cLamsmape [x ] occur MEDEXP (Anyoneperson)  |$10, 000
~ X |Add] Tnsd pex PERSONALBADVINJURY 131,000, 000
| (CGD2B10906 GENERAL AGGREGATE $2,000,00Q
GENL AGGREGATE LIMIT APPLIES PER: PRODUCTS-COMPIOPAGG (32, 000, 0G0
poucy [x | B [ icc
E | AUTOMOBILE LIABILITY BAZ312L05207GRP 6/24/2007 |6/24/2008 |commmEpswolELmMT |,
|| ANy ALTO {Ea acoidant) 1,000,000
| 1 ALL OWNED AUTOS = BODILY INJURY
— 5
| | SCHEDULED AUTOS R E C E l V ‘.... D {Per person}
- | X | MRED AUTOS BODILY INJURY s
| X | RON-CWNEDAUTOS MAY 1 2 20[ 8 {Per accidart)
] PROPERTY DAMAGE 8
{Per zocidant)
PBCC=
| GARAGE LIABILITY NT, AUTGONLY -EAACCIDENT | §
|| ANVAUTO RISK MANAGEMENT. OTHERTHAN ~ EAACC S
ALTOONLY! Gt | §

B EXCESS/UMBREL LA LIABILITY KSFCUPAL54Y966INDO7 (6/24/2007 [6/24/2008 EACH OCCURRENCE $5,000,000 /
~— Eoccun |:| CLAPMS MADE AGGREGATE $5.000,060
: : s

DERUCTIBLE 3
RETVENTION 3 _ 3
A m::&gm::mmumu XRUB6553Y64407 6/24/2007 |6/24/2008 |X |ToRvitats| | ER
\\. AHY PROPRIETORPARTNER/EXECUTIVE ’ E.L. EACH ACCIDENT $1,000,000 ¥
W OFFICERMEMBER EXCLUDED? EL.DISEASE-EAEMPLOYEE| S 1, 0G0, 000
fyos,
I E%S{?ER%&ESNSWW E.L DISEASE-POLICYUMIT ($£1 000, 000
OTHER 5,000,000 Per Claim
q.\-c Profesaional Liability QPo3806858 §/24/2008 |6/24/2009 c.,000,000 hagregate W

DESCRIPTION OF OPERATIONS | LOCATIONS | VEHICLE'S | EXGLUSIONS ADDET) BY ENDORBEMENT / SPECIAL PROVISIONS
*Except for Non-Payment, 10 Days. Additional Insured applies on General Liability per form £G D3 81 02 06 ag reguired
by written contract. o

Re: Contract No. PS5123%, Boone Clinton Elementary School; Project No. CPS-33

"Jhdditional Insured Primary and Nen-Contributory Gensral and Aute Liability: The Commisgion, Board of Education City of
Lhicago, end City of Chicage. A Waiver of Subrogation applies on General Liability and Workers Gompensation as regulired
BY wWritten contract. Vvaluable Papers: $100,000. The Professional Liability policy includes Contractor's Pollutbion
Incident Liability coverage. I -

CERTIFICATE HOLDER __CANCELLATION

BHOULD ANY OF THE ABOVE DESCRIBED PCLICIES BE CANCELLED
EEFORE THE EXPIRATICN DATE THERECF, THE ISSUINGE INSURER

Public¢ Building Commission of Chicago WILL ENDEAVOR TG MAIL 60% DAYS WRITTEN NOTICE TO THE
Richard J. Daley Center, Room 200 CERTIFICATE HOLDER NAMED TO THE LEFT, BUT FAILURE TO DO S0
50 ¥ Washington St. SHALL IMPOSE NO QELIGATION OR LIABILITY OF ANY KIND UEBON
Chicago IL &0602 THE INSURER, ITS AGENTE OR REPRESENTATIVES.

AUTHORRED REPRESENTATIVE

P R N

ACORD 25 {2001/08) L ©ACORD CORPORATION 1988




IMPORTANT

If the certificate holder is an ADDITIONAL INSURED, the policy{ies) must be endorsed. A statement
on this cerificate does not confer rights to the certificate holder in lieu of such endorsement(s).

If SUBROGATION IS WAIVED, subject to the terms and conditions of the pelicy, certain policies may
require an endorsement, A statement on this certificale doss not confer rights to the certificate
holder in lisu of such endorsement(s).

DISCLAIMER

The Certificate of Insurance on the reverse side of this form does not constitute a contract between
the issuing insurer(s), authorized representative or producer, and the certificate holder, nor does it
affirmatively or negatively amand, extend or alter the coverage afforded by the policies listed thereon.

ACORD 25 (2001/08)




