

Contractor: FREDRICKSON K&J
Address: 233 SWACKER DR. #5430
City/State/Zip: CHICAGO, IL 60606
Phone Number: 312 875 9244
Fax Number: 312 875 2166

TO BE EXECUTED IN DUPLICATE

**BOOK 2:
PROJECT INFORMATION, INSTRUCTIONS, AND EXECUTION DOCUMENTS
CONTRACT NO. 1282**

**Austin Senior Satellite Center, 5071 West Congress Parkway, Chicago, Illinois
Englewood Senior Satellite Center, 653-657 West 63rd Street, Chicago, Illinois
Roseland Senior Satellite Center, 49 East 95th Street, Chicago, Illinois
Project Nos. DOA-03; DOA-09 & DOA-011**

PUBLIC BUILDING COMMISSION OF CHICAGO



**Mayor Richard M. Daley
Chairman**

**Kevin S. Gujral
Interim Executive Director**

**Room 200
Richard J. Daley Center
66 West Washington Street
Chicago, Illinois 60602
312-744-3090
www.pbcchicago.com**

**BY
Louick/Schnieder & Associates
54 West Hubbard Street
Chicago, Illinois 60610**

Any contract entered into as a result of this bid process is governed by the terms and conditions set forth in Book 1 "Standard Terms and Conditions for Construction Contracts (with Community Hiring requirement)" dated March 18, 2002 and incorporated as if fully set forth here by this reference; and by Book 2, Book 3, plans, drawings, exhibits, and attachments as appropriate.

TABLE OF CONTENTS

DOCUMENT SUBMITTAL CHECKLIST	4
I. PROJECT INFORMATION	5
A. GENERAL PROJECT INFORMATION	5
B. TIME OF COMPLETION.....	6
C. CONTINGENCY FUND	6
D. TIME OF COMPLETION OF PUNCH LIST WORK.....	6
E. COPIES OF DRAWINGS AND SPECIFICATIONS FURNISHED.....	6
F. LIQUIDATED DAMAGES.....	7
G. INSURANCE REQUIREMENTS	7
H. NOTICES.....	10
I. PREVAILING WAGE RATES.....	11
J. COMMUNITY HIRING REQUIREMENTS AND INCENTIVES	11
K. CONTRACTOR'S PROJECT MANAGER	11
II. PROPOSAL AND EXECUTION DOCUMENTS.....	12
A. CONTRACTOR'S BID.....	12
B. ACCEPTANCE OF THE BID.....	17
C. CORPORATE RESOLUTION (IF A CORPORATION).....	18
III. PROPOSAL SUPPORT DOCUMENTS.....	19
A. BASIS OF AWARD (AWARD CRITERIA).....	19
B. UNIT PRICES	24
IV. ADDITIONAL DOCUMENTS TO BE EXECUTED.....	25
AFFIDAVIT OF NONCOLLUSION	25
SCHEDULE B - JOINT VENTURE AFFIDAVIT	26
SCHEDULE C - LETTER OF INTENT FROM MBE/WBE.....	29
SCHEDULE D - AFFIDAVIT OF GENERAL CONTRACTOR REGARDING MBE/WBE PARTICIPATION	31
SCHEDULE E - REQUEST FOR WAIVER FROM MBE/WBE PARTICIPATION	33
AFFIDAVIT OF UNCOMPLETED WORK.....	34
AFFIDAVIT OF LOCAL BUSINESS	38
STATEMENT OF BIDDER'S QUALIFICATIONS.....	39
DISCLOSURE OF RETAINED PARTIES.....	41
PERFORMANCE AND PAYMENT BOND.....	43
V. INSTRUCTIONS TO BIDDERS.....	47
A. EXAMINATION OF DOCUMENTS BY BIDDER	47
B. INTERPRETATIONS OR ADDENDA.....	47
C. INSPECTION OF SITE	47
D. PRE-QUALIFICATION OF BIDDERS	47
E. COMPETENCY OF BIDDER	48
F. SUBSTITUTIONS PRIOR TO BID DATE.....	48
G. PREPARATION OF BID.....	48
H. BID GUARANTEE: DEPOSIT AND TIME PERIOD.....	49
I. ADMINISTRATIVE FEE.....	50
J. BIDDER'S EXECUTION OF BID.....	50
K. BASIS OF AWARD (AWARD CRITERIA).....	50
L. ALTERNATES	50
M. UNIT PRICES	50
N. AFFIDAVIT OF NON-COLLUSION	51
O. MBE AND WBE COMMITMENTS	51
P. AFFIDAVIT OF UNCOMPLETED WORK.....	51
Q. BIDDER'S FINANCIAL STATEMENT.....	51
R. DISCLOSURE AFFIDAVIT	51
S. AFFIDAVIT OF LOCAL BUSINESS	51

PUBLIC BUILDING COMMISSION OF CHICAGO

Contract No. 1282

T. STATEMENT OF BIDDER'S QUALIFICATIONS	51
U. DISCLOSURE OF RETAINED PARTIES	51
V. SUBMISSION OF BID	52
W. WITHDRAWAL OF BIDS BEFORE BID OPENING	52
X. OPENING OF BIDS	52
Y. EVALUATION OF BIDS	52
Z. AWARD OF CONTRACT; REJECTION OF BIDS.....	52
AA. PERFORMANCE AND PAYMENT BOND AND INSURANCE.....	53
BB. ORDER OF PRECEDENCE OF COMPONENTS OF THE CONTRACT DOCUMENTS.....	53
CC. PROTESTS.....	53

PUBLIC BUILDING COMMISSION OF CHICAGO

Contract No. 1282

DOCUMENT SUBMITTAL CHECKLIST

Two originals of the following documents are required at the time of bid opening. Please ensure that you have completed the forms and indicate such by placing an "X" next to each completed item:

1. Contractor's Bid
2. Bid Guarantee
3. Administrative Fee
4. Acceptance of the Bid
5. Basis of Award (Award Criteria)
6. Unit Prices
7. Affidavit of Non-Collusion
8. Schedule B – Affidavit of Joint Venture (if applicable)
9. Schedule C – Letter of Intent from MBE/WBE, including current certification letter
10. Schedule D – Affidavit of General Contractor Regarding MBE/WBE Participation
11. Schedule E – Request for Waiver from MBE/WBE Participation
12. Affidavit of Uncompleted Work

Current versions of the following documents must be on file with the Commission at the time of bid opening:

1. Financial Statement
2. Disclosure Affidavit
3. Affidavit of Local Business, including business license
4. Statement of Bidder's Qualifications

The Contractor is required to submit the following within five (5) days of Notice of Award.

1. Disclosure of Retained Parties (or within 5 business days of bid opening)

PUBLIC BUILDING COMMISSION OF CHICAGO

Contract No. 1282

I. PROJECT INFORMATION

A. General Project Information

The following specifications supplement Part IV. "Additional Documents to be Executed" and Part V. "Instructions to Bidders."

1. Bids will be received by the Public Building Commission of Chicago for the following in accordance with the Contract Documents set forth below:

**Austin Senior Satellite Center, 5071 West Congress Parkway, Chicago, Illinois
Englewood Senior Satellite Center, 653-657 West 63rd Street, Chicago, Illinois
Roseland Senior Satellite Center, 49 East 95th Street, Chicago, Illinois
Project Nos. DOA-03; DOA-09 & DOA-011**

2. **General Description of Scope of Work: Construct 3 separate facilities, 7,000 to 9,000 square feet for each to be used by senior citizens for recreational, fitness, educational and other community activities.**
 - a) As described in the specifications, Construct 3 separate facilities, 7,000 to 9,000 square feet for each to be used by senior citizens for recreational, fitness, educational and other community activities.
 - b) This description of Work is intended to be general in nature and is neither a complete description nor a limitation of the Work to be performed. The Contractor shall perform all Work described in the Contract Documents or reasonably inferable as necessary to produce the results specified therein, except to the extent specifically indicated in the Contract Documents to be the responsibility of others.
3. **User Agency: City of Chicago, Department of Aging**
4. **Commission's Representative: John Schneider, Louick/Schneider & Assoc.,
54 West Hubbard Street, Suite 210, Chicago, Illinois 60610 (312) 828 9222**
5. **Commission's Architect: Luis Collado, stl Architects, Inc., 401 North Wabash
Avenue, Suite 623, Chicago, Illinois 60611 (312) 644 985**
6. **Commission's Project Manager: Kathy Brown**
7. **City Funded?: Yes**
8. **Do Bidders need to be Pre-Qualified?: Yes**
9. **Inspection of Site**

In accordance with Section 3.03 "Site Conditions and Inspection," the Bidder is expected to inspect the Site of the Work. No allowance will be made for any difficulties that may be encountered in executing the Work due to any condition or situation that could have been discovered by inspection of the Site. Site inspection shall be arranged through Louick/Shneider & Assoc.

PUBLIC BUILDING COMMISSION OF CHICAGO

Contract No. 1282

10. **Documents Available from:** Best Photo, 20 East Randolph, Mezzanine Level, Chicago, Illinois 60602, (312) 357 9050.
11. **Pre-Bid Meeting Date, Time, and Location:** Tuesday, June 18, 2002 at 10:00 A.M. at the 2nd Floor Board Room, Richard J. Daley Center, 66 West Washington Street, Chicago, IL 60602
12. **Bid Opening Date and Time:** Friday, July 12, 2002 at 11:00 A.M.
13. **Amount of Bid Deposit:** \$250,000.00
14. **Administrative Fee:** \$5,000.00
15. **Amount of Contingency Fund:** \$149,986.00 – Austin; \$164,750.00 – Englewood & \$158,400.00 - Roseland
16. **Document Deposit:** \$-0-
17. **Cost for Additional Documents (per set):** at the contractor's own expense
18. **Award of Contract**

Attention is called to Part V.Z. "Award of Contract; Rejection of Bids" for procedures regarding the award of the Contract.

Time of Completion

The Work shall be completed within **One Hundred Ninety Four (194) Days** upon issuance of the Notice to Proceed.

Contingency Fund

Within the Contractor's Base Bid, a Contingency Fund shall be included in the amount specified above in Part I.A. for the exclusive use of the Commission at its sole discretion. Use of such funds shall require the written approval of the Executive Director. All unused portions of this Contingency Fund shall be returned to the Commission in the form of a deductive Change Order prior to Final Completion.

Time of Completion of Punch List Work

All final Punch List work shall be prosecuted expeditiously and completed, in total, within thirty (30) Days of the date of transmittal to the Contractor.

Copies of Drawings and Specifications Furnished

The Commission will furnish to the Contractor one (1) paper sepia and one (1) copy of Drawings and Specifications for the execution of the Work. The Contractor is responsible for obtaining additional copies at its own cost.

PUBLIC BUILDING COMMISSION OF CHICAGO

Contract No. 1282

A. 1) Workers Compensation and Employers Liability

Workers Compensation Insurance, as prescribed by applicable law covering all employees who are to provide a service under this Contract and Employers Liability coverage with limits of not less than \$500,000 each accident or illness.

2) Commercial General Liability (Primary and Umbrella)

Commercial General Liability Insurance or equivalent with limits of not less than \$5,000,000 per occurrence for bodily injury, personal injury, and property damage liability. Coverages must include the following: All premises and operations, products/completed operations, (for minimum of two (2) years following project completion), explosion, collapse, underground, separation of insureds, defense, and contractual liability (with no limitation endorsement). The Public Building Commission, City of Chicago Department of Aging, Louick/Schneider & Assoc., stl Architects, Inc. are to be named as additional insureds on a primary, non-contributory basis for any liability arising directly or indirectly from the work.

3) Automobile Liability (Primary and Umbrella)

When any motor vehicles (owned, non-owned and hired) are used in connection with work to be performed, the Contractor must provide Automobile Liability Insurance, including MSC90 Endorsement (if applicable) with limits of not less than \$2,000,000 per occurrence for bodily injury and property damage. The Public Building Commission City of Chicago Department of Aging, Louick/Schneider & Assoc., stl Architects, Inc. are to be named as additional insureds on a primary, non-contributory basis.

4) Contractors Pollution Liability

When any work is performed which may cause a pollution exposure, Contractors Pollution Liability must be provided covering bodily injury, property damage and other losses caused by pollution conditions that arise from the Contract scope of services with limits of not less than \$1,000,000 per occurrence. Coverage must include completed operations, contractual liability, defense, excavation, environmental cleanup, remediation (including UST removal) and disposal. When policies are renewed or replaced, the policy retroactive date must coincide with or precede, start of work on the Contract. A claims-made policy which is not renewed or replaced must have an extended reporting period of two (2) years. The Public Building Commission, City of Chicago Department of Aging, Louick/Schneider & Assoc., stl Architects, Inc. are to be named as additional insureds.

5) Asbestos Abatement Liability

ARTICLE 1: When any asbestos work is performed in connection with this Contract, Asbestos Abatement Liability Insurance must be provided with limits of not less than \$1,000,000 per occurrence insuring bodily injury, property damage and environmental cleanup. When policies are renewed or replaced, the policy retroactive date must coincide with or replaced must have an extended reporting period of one (1) year. The Public Building Commission is to be named as an additional insured on a primary, non-contributory basis.

PUBLIC BUILDING COMMISSION OF CHICAGO

Contract No. 1282

6) Professional Liability

When any architects, engineers, construction managers or other professional consultants perform work in connection with this Contract, Professional Liability Insurance covering acts, errors, or omissions must be maintained with limits of not less than \$2,000,000. Coverage must include contractual liability. When policies are renewed or replaced, the policy retroactive date must coincide with, or precede, start of work on the Contract. A claims-made policy which is not renewed or replaced must have an extended reporting period of two (2) years.

7) Valuable Papers

When any plans, designs, drawings, specifications and documents are produced or used under this Contract, Valuable Papers Insurance must be maintained in an amount to insure against any loss whatsoever, and must have limits sufficient to pay for the re-creation and reconstruction of such records.

8) Property

Contractor must be responsible for all loss or damage to personal property (including but not limited to material, equipment, tools and supplies) owned, rented, or used by Contractor.

B. ADDITIONAL REQUIREMENTS

The Contractor must furnish the Public Building Commission, 50 W. Washington, Department of Procurement, Daley Center, Room 200, Chicago, IL. 60602, original Certificates of Insurance, or such similar evidence, to be in force on the date of this Contract, and Renewal Certificates of Insurance, or such similar evidence, if the coverages have an expiration or renewal date occurring during the term of this Contract. The Contractor must submit evidence of insurance to the Public Building Commission prior to Contract award. The receipt of any certificate does not constitute agreement by the Public Building Commission that the insurance requirements in the Contract have been fully met or that the insurance policies indicated on the certificate are in compliance with all Contract requirements. The failure of the Public Building Commission to obtain certificates or other insurance evidence from Contractor is not a waiver by the Public Building Commission of any requirements for the Contractor to obtain and maintain the specified coverages. The Contractor must advise all insurers of the Contract provisions regarding insurance. Non-conforming insurance does not relieve Contractor of the obligation to provide insurance as specified herein. Nonfulfillment of the insurance conditions may constitute a violation of the Contract, and the Public Building Commission retains the right to stop work until proper evidence of insurance is provided, or the Contract may be terminated.

The insurance must provide for 60 days prior written notice to be given to the Public Building Commission in the event coverage is substantially changed, canceled, or non-renewed.

Any deductibles or self-insured retentions on referenced insurance coverages must be borne by Contractor.

The Contractor agrees that insurers waive their rights of subrogation against the Public Building Commission, its employees, elected officials, agents, or representatives.

PUBLIC BUILDING COMMISSION OF CHICAGO

Contract No. 1282

The coverages and limits furnished by Contractor in no way limit the Contractor's liabilities and responsibilities specified within the Contract or by law.

Any insurance or self-insurance programs maintained by the Public Building Commission do not contribute with insurance provided by the Contractor under the Contract.

The required insurance to be carried is not limited by any limitations expressed in the indemnification language in this Contract or any limitation placed on the indemnity in this Contract given as a matter of law. The Contractor must require all subcontractors to provide the insurance required herein, or Contractor may provide the coverages for subcontractors. All subcontractors are subject to the same insurance requirements of Contractor unless otherwise specified in this Contract.

If Contractor or subcontractor desire additional coverages, the party desiring the additional coverages is responsible for the acquisition and cost.

The Public Building Commission maintains the right to modify, delete, alter or change these requirements.

C. Insurance To Be Provided By the Commission

1. Builder's Risk

- a) The Commission is providing a Builder's Risk Policy with an "All Risk" endorsement for this project. However, the policy is based on a \$5,000.00 deductible, applicable to all losses for each occurrence. Therefore, the Contractor shall be solely responsible for any and all losses up to \$5,000.00 and for the first \$5,000.00 for any loss with exceeds \$5,000.00 and is covered by the Builder's Risk Policy. Loss, if any, under this insurance coverage is to be adjusted with the Commission, and made payable to the Commission. Such insurance shall cover all items of labor and materials connected with the Work, whether in or adjacent thereto, materials in place or to be used as part of the permanent construction, including surplus materials, shanties, protective fences, bridges or temporary structures, miscellaneous materials and supplies incident to the Work and such scaffolding, staging, towers, forms, and equipment as are not owned or rented by the Contractor, the cost of which is included in the Base Contract Price.
- b) Exclusions: The insurance provided by the Commission under this provision does not cover any tools, apparatus, machinery, scaffolding, hoists, forms, staging, and shoring commonly referred to as construction equipment, which may be in use on the Project, capital value of which is not included in the Work. The Contractor shall make its own arrangements for any insurance that Contractor may require on such equipment.

Notices

In accordance with Section 22.05 "Notices," Notices must be addressed as follows:

2. If to the Commission, notices must be addressed to the attention of **Kathy Brown** with copies to: **Lonick/Schneider & Assoc.**

PUBLIC BUILDING COMMISSION OF CHICAGO

Contract No. 1282

3. If to the Contractor, notices must be sent to the address identified on the title page of this Book 2 with copies to: **Louick/Schneider** and the Contractor's Bonding Company

Prevailing Wage Rates

Prevailing wage rates in effect at the time of issuance of these Contract Documents are attached. One resource for determining the current prevailing wage rate is the Internet site www.state.il.us/agency/idol/CM/countym.htm maintained by the State of Illinois Department of Labor.

Community Hiring Requirements and Incentives

This Contract is subject to community hiring requirements and incentives. See Part III "Basis of Award (Award Criteria)" and Section 21.03 "Chicago Residents as Employees" for details.

Contractor's Project Manager

Contractor's full-time Project Manager is not required at the Site.

PUBLIC BUILDING COMMISSION OF CHICAGO

Contract No. 1282

13. PROPOSAL AND EXECUTION DOCUMENTS

Contractor's Bid

The Contractor hereby acknowledges receipt of the Contract Documents for Contract No. 1282 containing a full set of Contract Documents, including, but not limited to, a) Standard Terms and Conditions (Book 1), b) Addenda Nos. (none unless indicated here) 1 + 2, c) Project Information, Instructions, and Execution Documents (Book 2), d) Technical Specifications (Book 3), and e) Plans and Drawings.

Further, the Contractor, having inspected the Site and become familiar with the conditions affecting the cost of the Work and with the requirements of the Contract, hereby proposes to furnish all labor, necessary tools, materials and other work necessary to perform and complete in a workmanlike manner the TYPE OF WORK for PROJECT located at the Site designated as required by and in strict accordance with the Contract Documents for the Base Contract Price listed on the next page. It is stipulated that said Base Contract Price includes a Contingency Fund as specified in Part I "Project Information."

The agreement between the parties includes not only this instrument, but also the remaining Contract Documents as described in the Standard Terms and Conditions, and all of which shall be binding on the parties hereto.

Time is of the essence of this Contract. The Contractor agrees that it will commence the performance of the Work on the date set forth in the Notice to Proceed issued by the Commission and that it will complete the Work within the time set forth in Part I "Project Information."

The Base Contract Price listed below, as adjusted from time to time pursuant to the Contract Documents, shall be full compensation to the Contractor for having well and faithfully completed the Work, free and clear of all claims, liens, and charges whatsoever, of any kind or nature, and in full compliance with the Contract.

Payment for the Work will be made in the manner set forth in the Standard Terms and Conditions.

The Contractor warrants that it has not employed any person to solicit or secure this Contract upon any agreement for a commission, percentage, brokerage, or contingent fee. Breach of this warranty shall give the Commission the right to terminate the Contract, or, at its discretion, to deduct from the Contract Price or consideration the amount of such commission, percentage, brokerage, or contingent fees. This warranty shall not apply to any commission payable by the Contractor upon contracts or sales secured or made through bona fide established commercial or selling agencies maintained by the Contractor for the purpose of securing business.

The Contractor, being duly sworn, deposes and says on oath that no disclosures of ownership interests have been withheld; the information provided therein to the best of its knowledge is current; and the undersigned proposes to furnish the insurance and the Performance and Payment Bond required by the Contract Documents.

PUBLIC BUILDING COMMISSION OF CHICAGO

Contract No. 1282

Bid Breakdown - Austin - DOA-03

	DIVISION	\$ AMOUNT
Sitework	2	340,983
Concrete	3	70,235
Masonry	4	143,182
Steel	5	122,000
Carpentry	6	22,240
Roofing/Waterproofing/Sealants	7	65,895
Doors & Windows	8	102,897
Finishes	9	171,947
Specialty Items	10	95,926
Equipment	11	0
Furnishings	12	0
Special Construction	13	0
Vertical Transportation	14	0
Mechanical	15	280,710
Electrical	16	141,207
Winter Conditions		0
General Conditions		153,000
Fee		37,204
SUB-TOTAL		1,747,426
Commission's Contingency Fund		\$149,986.00
BASE BID - DOA-03		1,897,412

PUBLIC BUILDING COMMISSION OF CHICAGO
 Contract No. 1282

Bid Breakdown - Englewood - DOA-09

	DIVISION	\$ AMOUNT
Sitework	2	373,386
Concrete	3	120,265
Masonry	4	85,150
Steel	5	113,000
Carpentry	6	23,115
Roofing/Waterproofing/Sealants	7	84,980
Doors & Windows	8	107,922
Finishes	9	143,782
Specialty Items	10	193,071
Equipment	11	0
Furnishings	12	0
Special Construction	13	0
Vertical Transportation	14	0
Mechanical	15	317,720
Electrical	16	131,638
Winter Conditions		0
General Conditions		153,000
Fee		40,236
SUB-TOTAL		1,887,265
Commission's Contingency Fund		\$164,750.00
BASE BID - DOA-09		2,052,015

PUBLIC BUILDING COMMISSION OF CHICAGO

Contract No. 1282

Abbott
Bid Breakdown - Roseland - DOA-011

	DIVISION	\$ AMOUNT
Sitework	2	226,107
Concrete	3	90,785
Masonry	4	236,000
Steel	5	85,000
Carpentry	6	20,800
Roofing/Waterproofing/Sealants	7	73,870
Doors & Windows	8	85,953
Finishes	9	167,022
Specialty Items	10	100,746
Equipment	11	0
Furnishings	12	0
Special Construction	13	0
Vertical Transportation	14	0
Mechanical	15	268,740
Electrical	16	193,261
Winter Conditions		0
General Conditions		153,000
Fee		42,194
SUB-TOTAL		1,743,478
Commission's Contingency Fund		\$158,400.00
BASE BID - DOA-011		1,901,878

Calculation of Total Base Bid

Base Bid - DOA-03 (Austin)	1,897,412
Base Bid - DOA-09 (Englewood)	2,052,015
Base Bid - DOA-11 (Roseland)	1,901,878
Allowances	\$250,000.00
TOTAL BASE BID	6,101,305

AWARD CRITERIA FIGURE (See Line 15 of Award Criteria Formula): Five Million

Eight Hundred Thirty Five Thousand Four Hundred
Forty Two dollars (\$ 5,835,442)

PUBLIC BUILDING COMMISSION OF CHICAGO

Contract No. 1282

ALTERNATES (if any):

Accepted by
the
Commission
Yes No

Alternate Description

Proposed Alternate
Price

<input type="checkbox"/>	<input type="checkbox"/>	Alternate #1 -	\$ _____
<input type="checkbox"/>	<input type="checkbox"/>	Alternate #2 -	\$ _____
<input type="checkbox"/>	<input type="checkbox"/>	Alternate #3 -	\$ _____
<input type="checkbox"/>	<input type="checkbox"/>	Alternate #4 -	\$ _____

TOTAL BASE CONTRACT PRICE (to be completed by the Commission): _____

Six million one hundred one thousand
three hundred five dollars
(\$ 6,101,305.00) gm

PUBLIC BUILDING COMMISSION OF CHICAGO

Contract No. 1282

Acceptance of the Bid

IN WITNESS WHEREOF, the parties hereto have caused this instrument to be executed in two (2) original counterparts the day and year first above written.

PUBLIC BUILDING COMMISSION OF CHICAGO

[Signature]
Secretary

[Signature]
Chairman

CONTRACTING PARTY

(Print or type names underneath all signatures)

FREDRICKSON KRS
Contractor Name

233 S. Wacker Dr #5430
Address CHICAGO, IL 60606

If a Corporation:

By [Signature] JOHN SMARZ President
Title of Signatory

ATTEST
By [Signature] DAN HANUSWORTH Secretary
Title

CORPORATE SEAL

If a Partnership:

Partner _____ Address _____

Partner _____ Address _____

Partner _____ Address _____

If a Sole Proprietorship:

Signature _____

NOTARY PUBLIC

Subscribed and sworn to before me on this 18th day of July, 2002

Carole L. Geraci
Notary Public Signature

(SEAL)

Commission Expires: 04/28/03



PUBLIC BUILDING COMMISSION OF CHICAGO

Contract No. 1282

Corporate Resolution (if a Corporation)

I, the undersigned, DO HEREBY CERTIFY that the following is a complete, true and correct copy of certain preambles and resolutions of the board of directors of

Fredrickson - KRS, Inc

a corporation duly organized and existing under the laws of the State of IL and authorized to do business in the State of Illinois, which resolutions were duly adopted at a duly called meeting of said board held on 2/10, 2002, a quorum being present, and are set forth in the minutes of said meeting; that I am the keeper of the corporate seal and of the minutes and records of said corporation; and that the said resolutions have not been rescinded or modified:

WHEREAS, this corporation submitted a bid, dated 2/10/, 2002 to the Public Building Commission of Chicago, for Contract No. 1282 of said Commission, for the sum of Six Million One Hundred One Thousand Three Hundred Five (\$ 6,101,305);

NOW, THEREFORE, BE IT RESOLVED: That the president or vice president and the secretary or assistant secretary of this corporation be, and they are hereby, authorized and directed to execute contracts for and on behalf of and under the name and seal of this corporation; and

BE IT FURTHER RESOLVED: That the aforesaid officers of this corporation be, and they are hereby, authorized and directed to execute and deliver to the Commission, for and on behalf of this corporation, such other and all documents as may be necessary or pertinent to a contract, and to do and perform any and all other acts relative thereto.

I FURTHER CERTIFY that the following-named persons are the officers of this corporation duly qualified and now acting as such:

- President: CEO John Smarek
- Vice President: COO Bennie Miles
- Secretary: Chairman Dan Hamesworth
- Treasurer: Sec. V.P./Controller William Childs
- Assistant Secretary: _____

IN WITNESS WHEREOF, I have hereunto subscribed my name and affixed the seal of said corporation,

this 10 day of July, 2002
[Signature]
Secretary

PUBLIC BUILDING COMMISSION OF CHICAGO

Contract No. 1282

14. PROPOSAL SUPPORT DOCUMENTS

Basis of Award (Award Criteria)

To promote the intended goal of economic opportunity and maximize the use of minority personnel on this project, the Public Building Commission of Chicago has established the Award Criteria formula for the purpose of evaluating proposals and awarding the contract. A contract in the amount of the total Base Bid or Base Contract Price will be awarded to the responsible bidder with the lowest Award Criteria Figure. The Public Building Commission of Chicago reserves the right to check all calculations for accuracy. The fulfillment of the Award Criteria does not abrogate the responsibilities of the Contractor to comply with federal and state requirements under the Equal Employment Act and the Illinois Human Rights Act.

1. Instructions

The Bidder shall complete the Award Criteria Formula and transfer the final Award Criteria Figure - Line 15 to the space provided on the itemized proposal sheet. Failure to complete the formula may be cause for rejection of the Bidder's proposal. The successful bidder will be held responsible for adhering to the figures submitted in Lines 1, 2, 4, 6, 8, 10 and 12 during construction of the project.

Lines 2, 4 and 6 in the formula shall not be greater than fifty percent (50%) in each category for the sole purpose of determining award of the contract. Similarly, lines 8, 10 and 12 shall not be greater than ten (10%) percent in each category for the purpose of award criteria only. The fifty percent (50%) and ten percent (10%) goals are not intended to restrict the total number of minority and female employees to be used on the project, but only to establish limiting figures for use in the formula. Journeyworker includes journeyworkers from the major trades listed herein, and the teamsters. Watchmen and custodial workers are not creditable in the formula.

2. Award Criteria Formula

Line 1.	Base Bid, in figures	<u>6,101,305</u>
Line 2.	Percentage of the Journeyworkers hours that the Contractor proposes to be worked by minority Journeyworkers during construction of the project. (Maximum figure 0.50)	<u>.50</u>
Line 3.	Multiply Line 2 by Line 1 by 0.04	<u>122,026</u>
Line 4.	Percentage of total Apprentice hours that the Contractor proposes to be worked by minority Apprentices during construction of the project. (Maximum figure 0.50)	<u>.50</u>
Line 5.	Multiply Line 4 by Line 1 by 0.03	<u>91,520</u>
Line 6.	Percentage of the total Laborer hours that the Contractor proposes to be worked by female Laborers during construction of the project. (Maximum figure 0.50)	<u>.50</u>
Line 7.	Multiply Line 6 by Line 1 by 0.01	<u>30,507</u>
Line 8.	Percentage of total Journeyworker hours that the Contractor proposes to be worked by female Journeyworkers during the construction of the project. (Maximum figure 0.10)	<u>.10</u>
Line 9.	Multiply Line 8 by Line 1 by 0.04	<u>24,405</u>
Line 10.	Percentage of total Apprentice hours that the Contractor	<u>.10</u>

PUBLIC BUILDING COMMISSION OF CHICAGO

Contract No. 1282

proposes to be worked by female Apprentices during construction of the project. (Maximum figure 0.10)

Line 11.	Multiply Line 10 by Line 1 by 0.03	<u>18,304</u>
Line 12.	Percentage of the total Laborer hours that the Contractor proposes to be worked by female Laborers during construction of the project. (Maximum figure 0.10)	<u>110</u>
Line 13.	Multiply Line 12 by Line 1 by 0.01	<u>6,101</u>
Line 14.	Summation of Lines 3, 5, 7, 9, 11, and 13	<u>265,863</u>
Line 15.	Subtract Line 14 from Line 1 (= "Award Criteria Figure")	<u>5,835,442</u>

Award Criteria Figure (Insert Line 15 of Award Criteria Formula): \$ 5,835,442

3. Community Hiring Bonuses

In order to encourage maximum employment of interested and available residents of the project community on this project, the following bonus calculations shall apply:

- a) In calculating the hours worked by minority and women journeyworkers, apprentices, and laborers under the Award Criteria set out in Part III.A. "Basis of Award (Award Criteria)," all hours worked by minority and women journeyworkers, existing apprentices, and laborers who are residents of the project community shall be multiplied by 1.5.
- b) In calculating the hours worked by minority and women apprentices under the Award Criteria set out in Part III "Proposal Support Documents," all hours worked in new apprenticeships by minority and women apprentices who are residents of the project community shall be multiplied by 2.0.

Definitions

"Actual residents of the City of Chicago" shall mean persons domiciled within the City of Chicago. The domicile is an individual's one and only true, fixed, and permanent home and principal establishment.

"Residents of the project community" shall mean persons domiciled within the Ward in which the Site is located.

"New Apprenticeship" shall mean an apprenticeship begun for a person who has not held an apprenticeship card within ninety (90) days prior to beginning the project.

4. Liquidated Damages

The Contractor hereby consents and agrees that, in the event that it fails to comply with each of the minimum commitments submitted with this Proposal on Lines 2, 4, 6, 8, 10, and 12 of the Award Criteria Formula, covering minority and female Journeyworkers, apprentices, and laborers respectively, the following shall apply.

If the total hours in any category for which a percentage is assigned in Lines 2, 4, 6, 8, 10, or 12 of the Award Criteria equals zero at the completion of the work, then a net deficiency of the entire percentage assigned will be deemed to exist. For any net deficiency in each category, the following amounts shall be

PUBLIC BUILDING COMMISSION OF CHICAGO

Contract No. 1282

deducted as liquidated damages from monies due the Contractor and the Contract Sum modified accordingly:

- a) For each full one (1%) percent deficiency of minority Journeyworkers not utilized – seventeen and ninety three hundredths cents per each hundred dollars of the base bid calculated as follows:

$$\frac{\text{Line 1} \times 0.1793}{100}$$

Each one (1%) percent deficiency toward the goal for female Journeyworkers (Line 8) shall be calculated in the same way.

- b) For each full one (1%) percent deficiency of minority apprentices not utilized – sixteen and ninety three hundredths cents per hundred dollars of the base bid calculated as follows:

$$\frac{\text{Line 1} \times 0.1693}{100}$$

Each one (1%) percent deficiency toward the goal for female apprentices (Line 10) shall be calculated in the same way.

- c) For each one (1%) percent deficiency of minority laborers not utilized – fourteen and ninety three hundredths cents per each hundred dollars of the base bid calculated as follows:

$$\frac{\text{Line 1} \times 0.1493}{100}$$

Each one (1%) percent deficiency toward the goal for minority laborers (Line 12) shall be calculated in the same way.

- d) Liquidated damages, if any, will be calculated for the first pay requests reflecting fifty percent (50%) completion, seventy-five percent (75%) completion, and ninety percent (90%) completion, respectively, based upon the Contractor's pay request together with all attendant certified payrolls and other required documentation of minority and women employment. The accrued liquidated damages and interest will be added to the retention provided elsewhere in this contract. The amount of liquidated damages due to the Commission under this provision will bear compound interest at the rate of 5% per annum, compounded monthly from the date of the Notice to Proceed to the date of approval of a deductive change order for liquidated damages. Should the total amount of liquidated damages due under all provisions of this contract exceed the amount of the Commission's retainage, compound interest on the amount over and above the retainage will continue to accrue until the entire amount of liquidated damages and compound interest is paid to the Commission.
- e) The Commission is aware that certain subcontract agreements under this contract may require subcontractors to contribute to payment of liquidated damages assessed under this provision. Should enforcement of subcontract liquidated damages provisions result in an aggregate total of subcontractor liquidated damages greater than the liquidated damages assessed hereunder against Contractor, then Contractor must pay the excess pro rata as a bonus to each subcontractor exceeding its subcontract commitments for minority or women employment, or both.

5. Reporting

In accordance with this commitment, the Contractor must submit both the Contractor's Payroll Record Form and the Contractor's Recapitulation of Minority and Female Worker Hours and Percentages Form on

PUBLIC BUILDING COMMISSION OF CHICAGO

Contract No. 1282

a monthly basis. All Subcontractors shall be listed on the Contractor's Recapitulation Form whether active or not. For the purpose of this report, the following group categories will be used:

- a) The classification "White" includes person of Indo-European descent.
- b) The classification "Black" or "African-American" includes persons having origins in any of the black racial groups of Africa.
- c) The classification "Hispanic" includes persons whose origins are from Mexico, Puerto Rico, Cuba, Central or South America, the Caribbean Islands or other Spanish culture or origin, regardless of race.
- d) The classification "Native American" includes persons who are Native Americans by virtue of tribal association.
- e) The classification "Asian-Pacific" includes persons whose origins are from East Asia, Southeast Asia, the Pacific Islands or the Indian sub-continent.
- f) The classification "Other" includes qualified individuals with disabilities who meet legitimate skill, experience, education or other requirements of employment positions held or sought and who perform the essential function with or without reasonable accommodation and other groups or other individuals found by the Public Building Commission of Chicago to be socially and economically disadvantaged and to have suffered actual racial or ethnic discrimination and decreased opportunities to compete in Chicago area markets.

5. Major Trades

Asbestos Workers	Operating Engineers
Boiler Makers	Painters
Bricklayers	Pile Driver Mechanics
Carpenters	Pipe Fitters/Steam Fitters
Cement Masons	Plasterers
Electricians	Plumbers
Elevator Construction	Roofers
Glaziers	Sheet Metal Workers
Mechanists	Sprinkler Fitters
Machinery Movers	Technical Engineers
Ornamental Iron Workers	Tuck Pointers
Lathers	

For approval of other trades for consideration in the Award Criteria Formula, written approval should be requested from the Commission.

6. Trade Participation - For Information Only

The following information must be supplied by the Contractor for the purposes of evaluating figures supplied in the Award Criteria Formula. It is understood that these figures are estimates only and are not to be considered as limiting in any manner actual participation on the project.

Anticipated levels of minority participation, to be expressed as percentages, must be supplied for each trade, whether attributable to the Contractor's work force or any Subcontractor which will be active on this project.

PUBLIC BUILDING COMMISSION OF CHICAGO

Contract No. 1282

TRADE PARTICIPATION	PERCENT OF MINORITY
CARPENTRY	25%
DRYWALL	30%
PAINT	20%
ELECTRICAL	25%
HVAC	25%
ROOF	25%
GLAZING	25%

PUBLIC BUILDING COMMISSION OF CHICAGO

Contract No. 1282

N/A

Unit Prices

Unit prices provided below in accordance with the provisions of the detailed Specifications may be used as the basis for adjustments to the Contract Price in the event that the quantities of Work required by the Contract Documents are increased or decreased. However, the Commission reserves the right to negotiate the unit prices. Attention is called to Part V.M "Unit Prices" for provisions regarding unit prices.

	TYPE OF WORK	\$ AMOUNT	UNIT(S)
1.			
2.			
3.			
4.			
5.			
6.			
7.			
8.			
9.			
10.			
11.			
12.			
13.			
14.			
15.			
16.			
17.			
18.			
19.			
20.			

PUBLIC BUILDING COMMISSION OF CHICAGO

Contract No. 1282

15. ADDITIONAL DOCUMENTS TO BE EXECUTED

Affidavit Of Noncollusion

STATE OF ILLINOIS }
COUNTY OF COOK } SS

JOHN SMARZ, being first duly sworn, deposes and says that:

- (1) He/She is OFFICER
(Owner, Partner, Officer, Representative or Agent) of FREDRICKSON KRS
the Bidder that has submitted the attached Bid;
- (2) That Bidder is fully informed respecting the preparation and contents of the attached Bid and of all pertinent circumstances respecting such Bid;
- (3) Such Bid is genuine and is not a collusive or sham bid;
- (4) Neither Bidder nor any of its officers, partners, owners, agents, representatives, employees, or parties in interest, including this affiant, has in any way colluded, connived, conspired, or agreed, directly or indirectly, with any other Bidder, firm, or person to submit a collusive or sham bid in connection with the Contract for which the attached bid has been submitted or to refrain from bidding in connection with such Contract, or has in any manner, directly or indirectly, sought by agreement or collusion or communication or conference with any other Bidder, firm, or person to fix the price or prices in the attached bid or in that of any other Bidder, or to fix any overhead, profit, or cost element of the bid price of any other Bidder, or to secure through any collusion, conspiracy, connivance or unlawful agreement any advantage against the Public Building Commission of Chicago or any person interested in the proposed Contract; and
- (5) The price or prices quoted in the attached Bid are fair and proper and are not tainted by any collusion, conspiracy, connivance, or unlawful agreement on the part of the Bidder or any of its agents, representatives, owners, employees, or parties in interest, including this affiant.
- (6) The Bidder is not barred from bidding as a result of having violated *Illinois Criminal Code*, 720 ILCS 5/33E-3 (Bid-rigging), 720 ILCS 5/33E-4 (Bid rotating) or the *Prevailing Wage Act*, 30 ILCS 570/0.01 through 570/7.

[Signature]
(Signed)
PRESIDENT / CEO
(Title)

Subscribed and sworn to before me this 18 day of JULY 20 02

Carole L. Geraci
Manager - Administration
(Title)
My Commission expires: 04/28/03



PUBLIC BUILDING COMMISSION OF CHICAGO

Contract No. 1282

SCHEDULE B - Joint Venture Affidavit
(1 of 3)

N/A

This form need not be filled in if all joint venturers are MBE/WBE firms. In such case, however, a written joint venture agreement among the MBE/WBE firms should be submitted. Each MBE/WBE joint venturer must also attach a copy of their current certification letter.

1. Name of joint venture _____

2. Address of joint venture _____

3. Phone number of joint venture _____

4. Identify the firms that comprise the joint venture

A. Describe the role(s) of the MBE/WBE firm(s) in the joint venture. (Note that a "clearly defined portion of work" must here be shown as under the responsibility of the MBE/WBE firm.)

B. Describe very briefly the experience and business qualifications of each non-MBE/WBE joint venturer.

5. Nature of joint venture's business

6. Provide a copy of the joint venture agreement.

7. Ownership: What percentage of the joint venture is claimed to be owned by MBE/WBE? _____%

8. Specify as to:

A. Profit and loss sharing _____%

B. Capital contributions, including equipment _____%

C. Other applicable ownership interests, including ownership options or other agreements which restrict ownership or control.

D. Describe any loan agreements between joint venturers, and identify the terms thereof.

PUBLIC BUILDING COMMISSION OF CHICAGO

Contract No. 1282

N/A

SCHEDULE B - Joint Venture Affidavit (2 of 3)

9. Control of and participation in this Contract: Identify by name, race, sex, and "firm" those individuals (and their titles) who are responsible for day-to-day management and policy decision making, including, but not limited to, those with prime responsibility for:

A. Financial decisions

B. Management decisions such as:

1) Estimating

2) Marketing and Sales

3) Hiring and firing of management personnel

4) Other

C. Purchasing of major items or supplies

D. Supervision of field operations

E. Supervision of office personnel

F. Describe the financial controls of the joint venture, e.g., will a separate cost center be established; which venturer will be responsible for keeping the books; how will the expense therefor be reimbursed; the authority of each joint venturer to commit or obligate the other. Describe the estimated contract cash flow for each joint venturer.

G. State approximate number of operational personnel, their craft and positions, and whether they will be employees of the majority firm or the joint venture.

10. Please state any material facts of additional information pertinent to the control and structure of this joint venture.

PUBLIC BUILDING COMMISSION OF CHICAGO

Contract No. 1282

N/A

SCHEDULE B - Joint Venture Affidavit (3 of 3)

THE UNDERSIGNED SWEAR THAT THE FOREGOING STATEMENTS ARE CORRECT AND INCLUDE ALL MATERIAL INFORMATION NECESSARY TO IDENTIFY AND EXPLAIN THE TERMS AND OPERATIONS OF OUR JOINT VENTURE AND THE INTENDED PARTICIPATION BY EACH JOINT VENTURER IN THE UNDERTAKING. FURTHER, THE UNDERSIGNED COVENANT AND AGREE TO PROVIDE TO THE PUBLIC BUILDING COMMISSION OF CHICAGO CURRENT, COMPLETE AND ACCURATE INFORMATION REGARDING ACTUAL JOINT VENTURE WORK AND THE PAYMENT THEREFOR AND ANY PROPOSED CHANGES IN ANY OF THE JOINT VENTURE AGREEMENTS AND TO PERMIT THE AUDIT AND EXAMINATION OF THE BOOKS, RECORDS, AND FILES OF THE JOINT VENTURE, OR THOSE OF EACH JOINT VENTURER RELEVANT TO THE JOINT VENTURE, BY AUTHORIZED REPRESENTATIVES OF THE COMMISSION. ANY MATERIAL MISREPRESENTATION WILL BE GROUNDS FOR TERMINATING ANY CONTRACT WHICH MAY BE AWARDED AND FOR INITIATING ACTION UNDER FEDERAL OR STATE LAWS CONCERNING FALSE STATEMENTS.

Note: If, after filing this Schedule B and before the completion of the joint venture's work on this Contract, there is any significant change in the information submitted, the joint venture must inform the Public Building Commission of Chicago, either directly or through the General contractor if the joint venture is a subcontractor.

Name of Joint Venturer

Name of Joint Venturer

Signature

Signature

Name

Name

Title

Title

Date

Date

State of _____ County of _____

State of _____ County of _____

On this _____ day of _____, 20____, before me appeared (Name)

On this _____ day of _____, 20____, before me appeared (Name)

to me personally known, who, being duly sworn, did execute the foregoing affidavit, and did state that he or she was properly authorized by (Name of Joint Venture)

to me personally known, who, being duly sworn, did execute the foregoing affidavit, and did state that he or she was properly authorized by (Name of Joint Venture)

to execute the affidavit and did so as his or her free act and deed.

to execute the affidavit and did so as his or her free act and deed.

Notary Public

Notary Public

Commission expires: (SEAL)

Commission expires: (SEAL)

file copy

PUBLIC BUILDING COMMISSION OF CHICAGO

SCHEDULE C
Letter of Intent from MBE/WBE
To Perform As
Subcontractor, Subconsultant and/or Material Supplier (1 of 2)
SCHEDULE C AND THE BACKUP MUST BE SUBMITTED WITH
YOUR BID

Name of Project Austin Senior Satelite Center
Englewood Senior Satelite Center
Roseland Senior Satelite Center

Contract Number 1282
Project Number

FROM:
SCOTT INTERIORS, INC.

MBE WBE

(Name of MBE or WBE)

TO:
FREDRICKSON/KRJ

and Public Building Commission of Chicago

(Name of Prime or General Bidder).

The undersigned intends to perform work in connection with the above-referenced project as (check one):

a Sole Proprietor a Corporation
 a Partnership a Joint Venture

The MBE/WBE status of the undersigned is confirmed by the attached Letter of Certification, dated 8/8/01. In addition, in the case where the undersigned is a Joint Venture with a non-MBE/WBE firm, a Schedule B, Joint Venture Affidavit, is provided.

The undersigned is prepared to provide the following described services or supply the following described goods in connection with the above-named project.
CARPET, VCT, TERRAZZO AND RUBBER TILE

The above described services or goods are offered for the following price, with terms of payment as stipulated in the Contract Documents.

Austin Senior Satelite Center	\$ 26,455.00
Englewood Senior Satelite Center	35,133.00
Roseland Senior Satelite Center	86,152.00

PUBLIC BUILDING COMMISSION OF CHICAGO

SCHEDULE C
Letter of Intent from MBE/WBE
To Perform As

Subcontractor, Subconsultant and/or Material Supplier (2 of 2)

PARTIAL PAY ITEMS

For any of the above items which are partial pay items, specifically describe the work and subcontract dollar amount:

If more space is needed to fully describe the MBE/WBE firm's proposed scope of work and/or payment schedule, attach additional sheet(s).

SUB-SUBCONTRACTING LEVELS

0 % of the dollar value of the MBE/WBE subcontract will be sublet to non-MBE/WBE contractors.

0 % of the dollar value of the MBE/WBE subcontract will be sublet to MBE/WBE contractors.

If MBE/WBE subcontractor will not be sub-subcontracting any of the work described in this Schedule, a zero (0) must be filled in each blank above. If more than 10% percent of the value of the MBE/WBE subcontractor's scope of work will be sublet, a brief explanation and description of the work to be sublet must be provided.


The undersigned will enter into a formal agreement for the above work with you as Contractor, conditioned upon your execution of a contract with the Public Building Commission of Chicago, and will do so within five (5) working days of receipt of a notice of Contract award from the Commission.

By: SCOTT INTERIORS, INC.

Name of MBE/WBE Firm (Print)
7/17/02

Date
708-389-9770

Phone


Signature
ELAINE SCOTT

Name (Print)

IF APPLICABLE:

By:

Joint Venture Partner (Print)

Date

Phone

Signature

Name (Print)

MBE ___ WBE ___ Non-MBE/WBE ___



City of Chicago
Mayor Richard M. Daley

Department of
Procurement Services

Paul M. Malone
Deputy Procurement Officer

1111 North LaSalle Street, Room 403
Chicago, Illinois 60602-1284
312-44-4900
312-44-2949 (TTY)

www.cityofchicago.org

Elaine Scott, President
Scott Interiors, Inc.
12000 S. Marshfield Avenue
Calumet Park, Illinois 60827

Re: 1st ANNIVERSARY CERTIFICATION

Certification Effective: August 8, 2001
Certification Expires: February 28, 2007
Annual Affidavit Certificate Expires: August 31, 2002

Dear Ms. Scott:

Congratulations on your continued eligibility for certification as an MBE/WBE by the City of Chicago. Re-validation of Scott Interiors, Inc.'s certification is required by August 31, 2002.

As a condition of continued certification during this five year period, you must promptly notify the Office of Business Development of any changes in ownership or control of your firm or any other matters or facts affecting your firm's eligibility for certification.

The City may commence actions to remove your firm's eligibility if you fail to notify us of any changes in ownership, management or control, or otherwise fail to cooperate with the City in any inquiry or investigation. Removal of eligibility procedures may also be commenced if your firm is found to be involved in bidding or contractual irregularities.

Your firm's name will be listed in the City's Directory of Disadvantaged Business Enterprises, Minority Business Enterprises and Women Business Enterprises in the specialty area(s) of:

Sale and Installation of Carpeting, Tile and Draperies; Upholstery Cleaning

Your firm's participation on City contracts will be credited only toward MBE/WBE goals in your area(s) of specialty. While your participation on City contracts is not limited to your specialty, credit toward MBE/WBE goals will be given only for work done in the specialty category.

Thank you for your continued interest in the City's Minority, Women and Disadvantaged Business Enterprise Programs.

Very truly yours,

Paul M. Cohen,
Deputy Procurement Officer

W
PMC/edj



PUBLIC BUILDING COMMISSION OF CHICAGO

SCHEDULE C
Letter of Intent from MBE/WBE
To Perform As
Subcontractor, Subconsultant and/or Material Supplier (1 of 2)
**SCHEDULE C AND THE BACKUP MUST BE SUBMITTED WITH
YOUR BID**

Name of Project AUSTIN ENGLEWOOD ROSELAND SENIOR SATELLITE CENTERS.

Contract Number

Project Number 1282.

FROM:

ROMERO STEEL CO., INC.
(Name of MBE or WBE)

MBE WBE

TO:

FREDRICKSON KRJ.
(Name of Prime or General Bidder)

and Public Building Commission of Chicago

The undersigned intends to perform work in connection with the above-referenced project as (check one):

a Sole Proprietor

a Corporation

a Partnership

a Joint Venture

The MBE/WBE status of the undersigned is confirmed by the attached Letter of Certification, dated Nov. 16, 2001. In addition, in the case where the undersigned is a Joint Venture with a non-MBE/WBE firm, a Schedule B, Joint Venture Affidavit, is provided.

The undersigned is prepared to provide the following described services or supply the following described goods in connection with the above-named project.

FURNISH FABRICATED STRUCTURAL STEEL AND INSTALL
SAME.

The above described services or goods are offered for the following price, with terms of payment as stipulated in the Contract Documents.

\$ 320,000.00

PUBLIC BUILDING COMMISSION OF CHICAGO

SCHEDULE C
Letter of Intent from MBE/WBE
To Perform As
Subcontractor, Subconsultant and/or Material Supplier (2 of 2)

PARTIAL PAY ITEMS

For any of the above items which are partial pay items, specifically describe the work and subcontract dollar amount:

ERECTOR - \$ 99,200.⁰⁰
CONTRACT NOT LET AS YET.

If more space is needed to fully describe the MBE/WBE firm's proposed scope of work and/or payment schedule, attach additional sheet(s).

SUB-SUBCONTRACTING LEVELS


_____ % of the dollar value of the MBE/WBE subcontract will be sublet to non-MBE/WBE contractors.

_____ % of the dollar value of the MBE/WBE subcontract will be sublet to MBE/WBE contractors.

If MBE/WBE subcontractor will not be sub-subcontracting any of the work described in this Schedule, a zero (0) must be filled in each blank above. If more than 10% percent of the value of the MBE/WBE subcontractor's scope of work will be sublet, a brief explanation and description of the work to be sublet must be provided.

The undersigned will enter into a formal agreement for the above work with you as Contractor, conditioned upon your execution of a contract with the Public Building Commission of Chicago, and will do so within five (5) working days of receipt of a notice of Contract award from the Commission.

By: ROMERO STEEL CO., INC.
Name of MBE/WBE Firm (Print)
JULY 17, 2002
Date
708-216-0001
Phone


Signature
JOSE C. ROMERO
Name (Print)

IF APPLICABLE:

By: _____
Joint Venture Partner (Print)

Date

Phone

Signature

Name (Print)
MBE ___ WBE ___ Non-MBE/WBE ___



City of Chicago
Richard M. Daley, Mayor

Department of
Procurement Services

David B. Malow
Chief Procurement Officer

City Hall, Room 403
121 North LaSalle Street
Chicago, Illinois 60602-1284
(312) 744-4900
(312) 744-2949 (TTY)

<http://www.cityofchicago.org>

Jose G. Romero, President
Romero Steel Company, Inc.
1300 West Main Street
Mcrose Park, Illinois 60160

Re: **1st ANNIVERSARY CERTIFICATION**
Certification Effective: November 16, 2001
Certification Expires: May 31, 2007
Annual Affidavit Certificate Expires: November 30, 2002

Dear Mr. Romero:

Congratulations on your continued eligibility for certification as a DBE/MBE by the City of Chicago. Re-validation of Romero Steel Company, Inc.'s certification is required by November 30, 2002.

As a condition of continued certification during this five year period, you must promptly notify the Office of Business Development of any changes in ownership or control of your firm or any other matters or facts affecting your firm's eligibility for certification.

The City may commence actions to remove your firm's eligibility if you fail to notify us of any changes in ownership, management or control, or otherwise fail to cooperate with the City in any inquiry or investigation. Removal of eligibility procedures may also be commenced if your firm is found to be involved in bidding or contractual irregularities.

Your firm's name will be listed in the City's Directory of Disadvantaged Business Enterprises, Minority Business Enterprises and Women Business Enterprises in the specialty area(s) of:

**Structural Steel and Miscellaneous Iron Fabrication; Welding;
Ornamental Iron Work**

Your firm's participation on City contracts will be credited only toward DBE/MBE goals in your area(s) of specialty. While your participation on City contracts is not limited to your specialty, credit toward DBE/MBE goals will be given only for work done in the specialty category.

Thank you for your continued interest in the City's Minority, Women and Disadvantaged Business Enterprise Programs.

Very truly yours,

Paul M. Cohen
Deputy Procurement Officer

PM/Cjmc

ROMERO STEEL CO., INC.

NOV 30 2001

RECEIVED



PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No. 1282

**SCHEDULE C - Letter of Intent from MBE/WBE
To Perform As
Subcontractor, Subconsultant, and/or Material Supplier (2 of 2)**

PARTIAL PAY ITEMS

For any of the above items that are partial pay items, specifically describe the work and subcontract dollar amount:

If more space is needed to fully describe the MBE/WBE firm's proposed scope of work and/or payment schedule, attach additional sheet(s).

SUB-SUBCONTRACTING LEVELS


- 0 % of the dollar value of the MBE/WBE subcontract will be sublet to non-MBE/WBE contractors.
- 0 % of the dollar value of the MBE/WBE subcontract will be sublet to MBE/WBE contractors.

If MBE/WBE subcontractor will not be sub-subcontracting any of the work described in this Schedule, a zero (0) must be filled in each blank above. If more than 10% percent of the value of the MBE/WBE subcontractor's scope of work will be sublet, a brief explanation and description of the work to be sublet must be provided.

The undersigned will enter into a formal agreement for the above work with the General Bidder, conditioned upon its execution of a contract with the Public Building Commission of Chicago, and will do so within five (5) working days of receipt of a notice of Contract award from the Commission.

By:

Valor Power, Light & Comm, Inc
Name of MBE/WBE Firm (Print)
July 17, 2002
Date
708/452-6900
Phone


Signature
Martin Loreda
Name (Print)

IF APPLICABLE:
By:

Joint Venture Partner (Print)

Date

Phone

Signature

Name (Print)
MBE ___ WBE ___ Non-MBE/WBE ___



City of Chicago
Richard M. Daley, Mayor

Department of
Procurement Services

David E. Maione
Chief Procurement Officer

City Hall, Room 403
121 North LaSalle Street
Chicago, Illinois 60602-1284
(312) 744-4900
(312) 744-2949 (TTY)

<http://www.cityofchicago.org>

Elvira Loreda, President
Valor Power, & Communications, Inc.
8535 West Grand Avenue
River Grove, Illinois 60171

Re: **1st ANNIVERSARY CERTIFICATION**
Certification Effective: November 6, 2001
Certification Expires: May 31, 2007
Annual Affidavit Certificate Expires: November 30, 2002

Dear Ms. Loreda:

Congratulations on your continued eligibility for certification as a **DBE/MBE** by the City of Chicago. Re-validation of **Valor Power, Light & Communications, Inc.'s** certification is required by **November 30, 2002**.

As a condition of continued certification during this five year period, you must promptly notify the Office of Business Development of any changes in ownership or control of your firm or any other matters or facts affecting your firm's eligibility for certification.

The City may commence actions to remove your firm's eligibility if you fail to notify us of any changes in ownership, management or control, or otherwise fail to cooperate with the City in any inquiry or investigation. Removal of eligibility procedures may also be commenced if your firm is found to be involved in bidding or contractual irregularities.

Your firm's name will be listed in the City's Directory of Disadvantaged Business Enterprises, Minority Business Enterprises and Women Business Enterprises in the specialty area(s) of:

Electrical Contractor; Communications Cabling

Your firm's participation on City contracts will be credited only toward **DBE/MBE** goals in your area(s) of specialty. While your participation on City contracts is not limited to your specialty, credit toward **DBE/MBE** goals will be given only for work done in the specialty category.

Thank you for your continued interest in the City's Minority, Women and Disadvantaged Business Enterprise Programs.

Very truly yours,

Paul M. Cohen
Deputy Procurement Officer

PMC/emc



PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No. 1282

SCHEDULE C - Letter of Intent from MBE/WBE
To Perform As
Subcontractor, Subconsultant, and/or Material Supplier (1 of 2)

SCHEDULE C AND SUPPORTING DOCUMENTS MUST BE
SUBMITTED WITH BID

Name of Project: SENIOR SATELLITE CENTERS (MTC)

Project Number: _____

FROM: TOLBERTS ROOFING (MTC) MBE WBE (MTC)

(Name of MBE or WBE)

TO: FREDERICKSON/KRJ and Public Building Commission of Chicago

(Name of General Bidder)

The undersigned intends to perform work in connection with the above-referenced project as (check one):

- _____ a Sole Proprietor
- _____ a Partnership
- (MTC) a Corporation
- _____ a Joint Venture

The MBE/WBE status of the undersigned is confirmed by the attached Letter of Certification, dated 8-31-02. In addition, in the case where the undersigned is a Joint Venture with a non-MBE/WBE firm, a Schedule B, Joint Venture Affidavit, is provided.

The undersigned is prepared to provide the following described services or supply the following described goods in connection with the above-named project.

ROOFING + SHEET METAL (MTC)

The above-described services or goods are offered for the following price, with terms of payment as stipulated in the Contract Documents.

\$ 224,745.00 (MTC)

PUBLIC BUILDING COMMISSION OF CHICAGO

Contract No. 1282

**SCHEDULE C - Letter of Intent from MBE/WBE
To Perform As
Subcontractor, Subconsultant, and/or Material Supplier (2 of 2)**

PARTIAL PAY ITEMS

For any of the above items that are partial pay items, specifically describe the work and subcontract dollar amount:

NET 40 DAYS

If more space is needed to fully describe the MBE/WBE firm's proposed scope of work and/or payment schedule, attach additional sheet(s).

SUB-SUBCONTRACTING LEVELS

0 % of the dollar value of the MBE/WBE subcontract will be sublet to non-MBE/WBE contractors.

0 % of the dollar value of the MBE/WBE subcontract will be sublet to MBE/WBE contractors.

If MBE/WBE subcontractor will not be sub-subcontracting any of the work described in this Schedule, a zero (0) must be filled in each blank above. If more than 10% percent of the value of the MBE/WBE subcontractor's scope of work will be sublet, a brief explanation and description of the work to be sublet must be provided.

The undersigned will enter into a formal agreement for the above work with the General Bidder, conditioned upon its execution of a contract with the Public Building Commission of Chicago, and will do so within five (5) working days of receipt of a notice of Contract award from the Commission.

By:

TOLBERTS ROOFING

Name of MBE/WBE Firm (Print)

7-18-02

Date

(708) 389-7779

Phone

Mark Tolbert Clark Sr.

Signature

Mark Tolbert Clark Sr.

Name (Print)

IF APPLICABLE:

By:

Joint Venture Partner (Print)

Signature

Date

Name (Print)

Phone

MBE ___ WBE ___ Non-MBE/WBE ___



City of Chicago
Richard M. Daley, Mayor

Department of
Procurement Services

David E. Malone
Chief Procurement Officer

City Hall, Room 403
121 North LaSalle Street
Chicago, Illinois 60602-1284
(312) 744-4900
(312) 744-2949 (TTY)

<http://www.cityofchicago.org>

Mark Tolbert Clark, Sr., President
Tolbert's Roofing & Construction, Inc.
3227 Emery Lane
Robbins, Illinois 60472

Re: **1st ANNIVERSARY CERTIFICATION**
Certification Effective: August 28, 2001
Certification Expires: February 28, 2007
Annual Affidavit Certificate Expires: August 31, 2002

Dear Mr. Clark:

Congratulations on your continued eligibility for certification as a DBE/MBE by the City of Chicago. Re-validation of Tolbert's Roofing & Construction, Inc.'s certification is required by **August 31, 2002.**

As a condition of continued certification during this five year period, you must promptly notify the Office of Business Development of any changes in ownership or control of your firm or any other matters or facts affecting your firm's eligibility for certification.

The City may commence actions to remove your firm's eligibility if you fail to notify us of any changes in ownership, management or control, or otherwise fail to cooperate with the City in any inquiry or investigation. Removal of eligibility procedures may also be commenced if your firm is found to be involved in bidding or contractual irregularities.

Your firm's name will be listed in the City's Directory of Disadvantaged Business Enterprises, Minority Business Enterprises and Women Business Enterprises in the specialty area(s) of:

Roofing, Waterproofing and Carpentry Contractor

Your firm's participation on City contracts will be credited only toward DBE/MBE goals in your area(s) of specialty. While your participation on City contracts is not limited to your specialty, credit toward DBE/MBE goals will be given only for work done in the specialty category.

Thank you for your continued interest in the City's Minority, Women and Disadvantaged Business Enterprise Programs.

Very truly yours,

Paul M. Cohen
Deputy Procurement Officer

PMC/edj



PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No. 1282

**SCHEDULE C - Letter of Intent from MBE/WBE
To Perform As
Subcontractor, Subconsultant, and/or Material Supplier (1 of 2)**

**SCHEDULE C AND SUPPORTING DOCUMENTS MUST BE
SUBMITTED WITH BID**

Name of Project: Austin & Englewood & Roseland Senior

Project Number: DOA-03, DOA-9 & DOA-011

FROM:

Ibarra Masonry Inc.

(Name of MBE or WBE)

MBE WBE

TO:

KRS / Fredrickson

(Name of General Bidder) and Public Building Commission of Chicago

The undersigned intends to perform work in connection with the above-referenced project as (check one):

a Sole Proprietor

a Partnership

a Corporation

a Joint Venture

The MBE/WBE status of the undersigned is confirmed by the attached Letter of Certification, dated _____ . In addition, in the case where the undersigned is a Joint Venture with a non-MBE/WBE firm, a Schedule B, Joint Venture Affidavit, is provided.

The undersigned is prepared to provide the following described services or supply the following described goods in connection with the above-named project.

masonry

The above-described services or goods are offered for the following price, with terms of payment as stipulated in the Contract Documents.

\$464,932.00

OFFICIAL SEAL
JOSE I. IBARRA JR.
NOTARY PUBLIC, STATE OF ILLINOIS
MY COMMISSION EXPIRES 10-22-2005

X [Signature]

PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No. 1282

SCHEDULE C - Letter of Intent from MBE/WBE
To Perform As
Subcontractor, Subconsultant, and/or Material Supplier (2 of 2)

PARTIAL PAY ITEMS

For any of the above items that are partial pay items, specifically describe the work and subcontract dollar amount:

\$ 464,932.00

If more space is needed to fully describe the MBE/WBE firm's proposed scope of work and/or payment schedule, attach additional sheet(s).

SUB-SUBCONTRACTING LEVELS

- 0 % of the dollar value of the MBE/WBE subcontract will be sublet to non-MBE/WBE contractors.
- 0 % of the dollar value of the MBE/WBE subcontract will be sublet to MBE/WBE contractors.

If MBE/WBE subcontractor will not be sub-subcontracting any of the work described in this Schedule, a zero (0) must be filled in each blank above. If more than 10% percent of the value of the MBE/WBE subcontractor's scope of work will be sublet, a brief explanation and description of the work to be sublet must be provided.

The undersigned will enter into a formal agreement for the above work with the General Bidder, conditioned upon its execution of a contract with the Public Building Commission of Chicago, and will do so within five (5) working days of receipt of a notice of Contract award from the Commission.

By:

Ibarramasonry Inc.

Name of MBE/WBE Firm (Print)

7/18/02

Date:

773-522-0094

Phone

[Signature]

Signature

Name (Print)

Reza Nafis

IF APPLICABLE:

By:

Joint Venture Partner (Print)

Signature

Date

Name (Print)

Phone

MBE WBE Non-MBE/WBE

OFFICIAL SEAL
JOSE I. IBARRA JR.
NOTARY PUBLIC, STATE OF ILLINOIS
MY COMMISSION EXPIRES 10-22-2005

[Signature]



City of Chicago
Richard M. Daley, Mayor

Department of
Procurement Services

David E. Malone
Chief Procurement Officer

City Hall, Room 403
121 North LaSalle Street
Chicago, Illinois 60602-1284
(312) 744-4900
(312) 744-2949 (TTY)

<http://www.cityofchicago.org>

May 23, 2002

Jose I. Ibarra
Ibarra Masonry, Inc.
3555 West Ogden Avenue
Chicago, Illinois 60623

Dear Mr. Ibarra:

On May 22, 2002, we received your application to the City of Chicago for continued eligibility as a Disadvantaged Business Enterprise/Minority Business Enterprise and/or Women Business Enterprise (DBE/MBE/WBE). Since your current certification does not expire until June 1, 2002, your firm met its obligation to apply for recertification before the expiration date. **As a courtesy, this letter extends your certification for 60 days from the date of expiration.**

If you have any further questions regarding the certification status of your firm, please contact Mr. Leon Moore, at (312)744-1694.

Sincerely,

Leon Moore
Assistant Director of Certification

LM/ak
Rev. 1-1-2001



PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No. 1282

SCHEDULE C - Letter of Intent from MBE/WBE
To Perform As
Subcontractor, Subconsultant, and/or Material Supplier (1 of 2)

SCHEDULE C AND SUPPORTING DOCUMENTS MUST BE
SUBMITTED WITH BID

Name of Project: Senior Satellite Centers

Project Number: 1282

FROM:

Arch Underground Inc
(Name of MBE or WBE)

MBE _____ WBE

TO:

Fredrickson
(Name of General Bidder) and Public Building Commission of Chicago

The undersigned intends to perform work in connection with the above-referenced project as (check one):

_____ a Sole Proprietor

_____ a Partnership

a Corporation

_____ a Joint Venture

The MBE/WBE status of the undersigned is confirmed by the attached Letter of Certification, dated Jan. 31, 2002. In addition, in the case where the undersigned is a Joint Venture with a non-MBE/WBE firm, a Schedule B, Joint Venture Affidavit, is provided.

The undersigned is prepared to provide the following described services or supply the following described goods in connection with the above-named project.

Concrete - Sewer

The above-described services or goods are offered for the following price, with terms of payment as stipulated in the Contract Documents.

\$ 553,890.00

SCHEDULE C - Letter of Intent from MBE/WBE
To Perform As
Subcontractor, Subconsultant, and/or Material Supplier (2 of 2)

PARTIAL PAY ITEMS

For any of the above items that are partial pay items, specifically describe the work and subcontract dollar amount:

If more space is needed to fully describe the MBE/WBE firm's proposed scope of work and/or payment schedule, attach additional sheet(s).

SUB-SUBCONTRACTING LEVELS


- % of the dollar value of the MBE/WBE subcontract will be sublet to non-MBE/WBE contractors.
- % of the dollar value of the MBE/WBE subcontract will be sublet to MBE/WBE contractors.

If MBE/WBE subcontractor will not be sub-subcontracting any of the work described in this Schedule, a zero (0) must be filled in each blank above. If more than 10% percent of the value of the MBE/WBE subcontractor's scope of work will be sublet, a brief explanation and description of the work to be sublet must be provided.

The undersigned will enter into a formal agreement for the above work with the General Bidder, conditioned upon its execution of a contract with the Public Building Commission of Chicago, and will do so within five (5) working days of receipt of a notice of Contract award from the Commission.

By:

Arc Underwood Inc
Name of MBE/WBE Firm (Print)
July 22, 2002
Date
773 235 4648
Phone


Signature
Christine M Savola
Name (Print)

IF APPLICABLE:

By:

Joint Venture Partner (Print)

Date

Phone

Signature

Name (Print)
MBE ___ WBE ___ Non-MBE/WBE ___

of Chicago
ard M. Daley, Mayor

artment of Purchases,
acts and Supplies

d E. Malone
Procurement Officer

Hall, Room 403
North LaSalle Street
ago, Illinois 60602-1284
) 744-4900
) 744-2949 (TTY)

//www.cityofchicago.org

Christine Savoia, President
ARC Underground, Inc.
2114 West Thomas Street
Chicago, Illinois 60622

Re: **1st ANNIVERSARY CERTIFICATION**
Certification Effective: January 14, 2002
Certification Expires: July 31, 2007
Annual Affidavit Certificate Expires: January 31, 2003

Dear Ms. Savoia:

Congratulations on your continued eligibility for certification as a **DBE/WBE** by the City of Chicago. Re-validation of Arc Underground, Inc.'s certification is required by **January 31, 2003**.

As a condition of continued certification during this five year period, you must promptly notify the Office of Business Development of any changes in ownership or control of your firm or any other matters or facts affecting your firm's eligibility for certification.

The City may commence actions to remove your firm's eligibility if you fail to notify us of any changes in ownership, management or control, or otherwise fail to cooperate with the City in any inquiry or investigation. Removal of eligibility procedures may also be commenced if your firm is found to be involved in bidding or contractual irregularities.


Your firm's name will be listed in the City's Directory of Disadvantaged Business Enterprises, Minority Business Enterprises and Women Business Enterprises in the specialty area(s) of:

**Sewer and Drain Contractor; Miscellaneous Concrete
(Exclusive of Public Walkways)**

Your firm's participation on City contracts will be credited only toward **DBE/WBE** goals in your area(s) of specialty. While your participation on City contracts is not limited to your specialty, credit toward **DBE/WBE** goals will be given only for work done in the specialty category.

Thank you for your continued interest in the City's Minority, Women and Disadvantaged Business Enterprise Programs.

Very truly yours,


Paul M. Cohen
Deputy Procurement Officer

PMC/emc



PUBLIC BUILDING COMMISSION OF CHICAGO

Contract No. 1282

**SCHEDULE D - Affidavit of General Contractor Regarding MBE/WBE Participation
(1 of 2)**

Name of Project: SENIOR CENTERS

STATE OF ILLINOIS }
 } SS
COUNTY OF COOK }

In connection with the above-captioned contract, I HEREBY DECLARE AND AFFIRM that I am the

PRESIDENT + CEO
Title

and duly authorized representative of

FREDRICKSON KRS
Name of General Contractor

whose address is

233 S. WACKER DR. #5430

in the City of CHICAGO, State of ILLINOIS
and that I have personally reviewed the material and facts submitted with the attached Schedules of MBE/WBE participation in the above-referenced Contract, including Schedule C and Schedule B (if applicable), and the following is a statement of the extent to which MBE/WBE firms will participate in this Contract if awarded to this firm as the Contractor for the Project.

Name of MBE/WBE Contractor	Type of Work to be Done in Accordance with Schedule C	Dollar Credit Toward MBE/WBE Goals	
		MBE	WBE
SCOTT INTERIORS	CARPET	\$ 147,740	\$
ROMERO STEEL	STEEL	\$ 320,000	\$
VALOR	ELECTRICAL	\$ 467,106	\$
TOLBERT'S	ROOF	\$ 224,745	\$
IBARRA	MASONRY	\$ 464,932	\$
ARC UNDERGROUND	CONCRETE	\$	\$ 553,890
		\$	\$
Total Net MBE/WBE Credit		\$ 1,624,523	\$ 553,890
Percent of Total Base Bid		26 %	9 %

The General Contractor may count toward its MBE/WBE goal a portion of the total dollar value of a contract with a joint venture equal to the percentage of the ownership and control of the MBE/WBE partner.

PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No. 1282

SCHEDULE D - Affidavit of General Contractor Regarding MBE/WBE Participation
(2 of 2)

SUB-SUBCONTRACTING LEVELS

- 0 % of the dollar value of the MBE/WBE subcontract will be sublet to non-MBE/WBE contractors.
0 % of the dollar value of the MBE/WBE subcontract will be sublet to MBE/WBE contractors.

If MBE/WBE subcontractor will not be sub-subcontracting any of the work described in this Schedule, a zero (0) must be filled in each blank above.

If more than 10% of the value of the MBE/WBE subcontractor's scope of work will be sublet, a brief explanation and description of the work to be sublet must be provided.

The undersigned will enter into a formal agreement for the above work with the above-referenced MBE/WBE firms, conditioned upon performance as Contractor of a Contract with the Commission, and will do so within five (5) business days of receipt of a notice of Contract award from the Commission.

By:

FREDRICKSON KRIS

Name of Contractor (Print)

7/22/02

Date

312 875-9244

Phone

IF APPLICABLE:

By:

Joint Venture Partner (Print)

Date

Phone/FAX



Signature

JOHN SMART

Name (Print) PRESIDENT + CEO

Signature

Name (Print)

MBE ___ WBE ___ Non-MBE/WBE ___

PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No. 1282

**SCHEDULE C - Letter of Intent from MBE/WBE
To Perform As
Subcontractor, Subconsultant, and/or Material Supplier (2 of 2)**

PARTIAL PAY ITEMS

For any of the above items that are partial pay items, specifically describe the work and subcontract dollar amount:

If more space is needed to fully describe the MBE/WBE firm's proposed scope of work and/or payment schedule, attach additional sheet(s).

SUB-SUBCONTRACTING LEVELS

00 % of the dollar value of the MBE/WBE subcontract will be sublet to non-MBE/WBE contractors.


0 % of the dollar value of the MBE/WBE subcontract will be sublet to MBE/WBE contractors.

If MBE/WBE subcontractor will not be sub-subcontracting any of the work described in this Schedule, a zero (0) must be filled in each blank above. If more than 10% percent of the value of the MBE/WBE subcontractor's scope of work will be sublet, a brief explanation and description of the work to be sublet must be provided.

The undersigned will enter into a formal agreement for the above work with the General Bidder, conditioned upon its execution of a contract with the Public Building Commission of Chicago, and will do so within five (5) working days of receipt of a notice of Contract award from the Commission.

By:

Montemayor Construction
Name of MBE/WBE Firm (Print)
9-10-02
Date
847-608-6000
Phone


Signature
Jose Montemayor
Name (Print)

IF APPLICABLE:

By:

Joint Venture Partner (Print)

Date

Phone

Signature

Name (Print)
MBE ___ WBE ___ Non-MBE/WBE ___



City of Chicago
Richard M. Daley, Mayor

Department of
Procurement Services

David E. Malone
Chief Procurement Officer

City Hall, Room 403
121 North LaSalle Street
Chicago, Illinois 60602-1284
(312) 744-4900
(312) 744-2949 (TTY)

<http://www.cityofchicago.org>

Jose Montemayor, President
Montemayor Construction, Inc.
290 Willard Avenue
Chicago, Illinois 60120

Re: **1st ANNIVERSARY CERTIFICATION**
Certification Effective: December 12, 2001
Certification Expires: June 30, 2007
Annual Affidavit Certificate Expires: December 31, 2002

Dear Mr. Montemayor:

Congratulations on your continued eligibility for certification as a **DBE/MBE** by the City of Chicago. Re-validation of **Montemayor Construction, Inc.'s** certification is required by **December 31, 2002.**

As a condition of continued certification during this five year period, you must promptly notify the Office of Business Development of any changes in ownership or control of your firm or any other matters or facts affecting your firm's eligibility for certification.

The City may commence actions to remove your firm's eligibility if you fail to notify us of any changes in ownership, management or control, or otherwise fail to cooperate with the City in any inquiry or investigation. Removal of eligibility procedures may also be commenced if your firm is found to be involved in bidding or contractual irregularities.

Your firm's name will be listed in the City's Directory of Disadvantaged Business Enterprises, Minority Business Enterprises and Women Business Enterprises in the specialty area(s) of:

**Miscellaneous Concrete (Exclusive of Public Walkways);
Excavation Contractors; Sewer and Drain Layer**

Your firm's participation on City contracts will be credited only toward **DBE/MBE** goals in your area(s) of specialty. While your participation on City contracts is not limited to your specialty, credit toward **DBE/MBE** goals will be given only for work done in the specialty category.

Thank you for your continued interest in the City's Minority, Women and Disadvantaged Business Enterprise Programs.

Very truly yours,

Paul M. Cohen
Deputy Procurement Officer

PMC/emc



PUBLIC BUILDING COMMISSION OF CHICAGO

Contract No. 1286

**SCHEDULE C - Letter of Intent from MBE/WBE
To Perform As
Subcontractor, Subconsultant, and/or Material Supplier (2 of 2)**

PARTIAL PAY ITEMS

For any of the above items that are partial pay items, specifically describe the work and subcontract dollar amount:

ERECTION - CONTRACT NOT LET YET.

If more space is needed to fully describe the MBE/WBE firm's proposed scope of work and/or payment schedule, attach additional sheet(s).

SUB-SUBCONTRACTING LEVELS

0 % of the dollar value of the MBE/WBE subcontract will be sublet to non-MBE/WBE contractors.

0 % of the dollar value of the MBE/WBE subcontract will be sublet to MBE/WBE contractors.

If MBE/WBE subcontractor will not be sub-subcontracting any of the work described in this Schedule, a zero (0) must be filled in each blank above. If more than 10% percent of the value of the MBE/WBE subcontractor's scope of work will be sublet, a brief explanation and description of the work to be sublet must be provided.

The undersigned will enter into a formal agreement for the above work with the General Bidder, conditioned upon its execution of a contract with the Public Building Commission of Chicago, and will do so within five (5) working days of receipt of a notice of Contract award from the Commission.

By:

ROMERO STEEL CO., INC.

Name of MBE/WBE Firm (Print)

09-11-02

Date

708-216-0001

Phone

Signature

JOSE G. ROMERO SR.

Name (Print)

IF APPLICABLE:

By:

Joint Venture Partner (Print)

Signature

Date

Name (Print)

Phone

MBE WBE Non-MBE/WBE



City of Chicago
Richard M. Daley, Mayor

Department of
Procurement Services

David E. Malone
Chief Procurement Officer

City Hall, Room 403
121 North LaSalle Street
Chicago, Illinois 60602-1284
(312) 744-4900
(312) 744-2949 (TTY)

<http://www.cityofchicago.org>

Jose G. Romero, President
Romero Steel Company, Inc.
1300 West Main Street
Melrose Park, Illinois 60160

Re: **1st ANNIVERSARY CERTIFICATION**
Certification Effective: November 16, 2001
Certification Expires: May 31, 2007
Annual Affidavit Certificate Expires: November 30, 2002

Dear Mr. Romero:

Congratulations on your continued eligibility for certification as a DBE/MBE by the City of Chicago. Re-validation of Romero Steel Company, Inc.'s certification is required by **November 30, 2002**.

As a condition of continued certification during this five year period, you must promptly notify the Office of Business Development of any changes in ownership or control of your firm or any other matters or facts affecting your firm's eligibility for certification.

The City may commence actions to remove your firm's eligibility if you fail to notify us of any changes in ownership, management or control, or otherwise fail to cooperate with the City in any inquiry or investigation. Removal of eligibility procedures may also be commenced if your firm is found to be involved in bidding or contractual irregularities.

Your firm's name will be listed in the City's Directory of Disadvantaged Business Enterprises, Minority Business Enterprises and Women Business Enterprises in the specialty area(s) of:

**Structural Steel and Miscellaneous Iron Fabrication; Welding;
Ornamental Iron Work**

Your firm's participation on City contracts will be credited only toward DBE/MBE goals in your area(s) of specialty. While your participation on City contracts is not limited to your specialty, credit toward DBE/MBE goals will be given only for work done in the specialty category.

Thank you for your continued interest in the City's Minority, Women and Disadvantaged Business Enterprise Programs.

Very truly yours,

Paul M. Cohen
Deputy Procurement Officer

PMC/emc

ROMERO STEEL CO., INC.

NOV 30 2001

RECEIVED

NEIGHBORHOODS
Alive!
BUILDING CHICAGO TOGETHER



PUBLIC BUILDING COMMISSION OF CHICAGO

Contract No. 1282

**SCHEDULE C - Letter of Intent from MBE/WBE
To Perform As
Subcontractor, Subconsultant, and/or Material Supplier (1 of 2)**

**SCHEDULE C AND SUPPORTING DOCUMENTS MUST BE
SUBMITTED WITH BID**

Name of Project: AUSTIN, ROSELAND, ENGLEWOOD

Project Number: 1282

FROM:

SYNERGY MECHANICAL, Inc MBE WBE
(Name of MBE or WBE)

TO:

FREDRICKSON/KRJ, Inc and Public Building Commission of Chicago
(Name of General Bidder)

The undersigned intends to perform work in connection with the above-referenced project as (check one):

- a Sole Proprietor
- a Corporation
- a Partnership
- a Joint Venture

The MBE/WBE status of the undersigned is confirmed by the attached Letter of Certification, dated 8-19-02. In addition, in the case where the undersigned is a Joint Venture with a non-MBE/WBE firm, a Schedule B, Joint Venture Affidavit, is provided.

The undersigned is prepared to provide the following described services or supply the following described goods in connection with the above-named project.

HVAC

The above-described services or goods are offered for the following price, with terms of payment as stipulated in the Contract Documents.

356,000.00

PUBLIC BUILDING COMMISSION OF CHICAGO

Contract No. 1282

**SCHEDULE C - Letter of Intent from MBE/WBE
To Perform As
Subcontractor, Subconsultant, and/or Material Supplier (2 of 2)**

PARTIAL PAY ITEMS

For any of the above items that are partial pay items, specifically describe the work and subcontract dollar amount:

HVAC 356,000.00

If more space is needed to fully describe the MBE/WBE firm's proposed scope of work and/or payment schedule, attach additional sheet(s).

SUB-SUBCONTRACTING LEVELS

% of the dollar value of the MBE/WBE subcontract will be sublet to non-MBE/WBE contractors.

% of the dollar value of the MBE/WBE subcontract will be sublet to MBE/WBE contractors.

If MBE/WBE subcontractor will not be sub-subcontracting any of the work described in this Schedule, a zero (0) must be filled in each blank above. If more than 10% percent of the value of the MBE/WBE subcontractor's scope of work will be sublet, a brief explanation and description of the work to be sublet must be provided.

The undersigned will enter into a formal agreement for the above work with the General Bidder, conditioned upon its execution of a contract with the Public Building Commission of Chicago, and will do so within five (5) working days of receipt of a notice of Contract award from the Commission.

By:

SYNERGY MECHANICAL, INC


Name of MBE/WBE Firm (Print)

9-12-02

Date

708-202-1007

Phone

 MWD

Signature

TODD C. JACKSON

Name (Print)

IF APPLICABLE:

By:

Joint Venture Partner (Print)

Signature

Date

Name (Print)

MBE ___ WBE ___ Non-MBE/WBE ___

Phone



City of Chicago
Richard M. Daley, Mayor

Department of
Procurement Services

David E. Malone
Chief Procurement Officer

City Hall, Room 403
121 North LaSalle Street
Chicago, Illinois 60602-1284
(312) 744-4900
(312) 744-2949 (TTY)
<http://www.cityofchicago.org>

Todd Jackson, President
Synergy Mechanical, Inc.
10 N. Elm Street
Hillside, Illinois 60162

Re: **2ND ANNIVERSARY CERTIFICATION**
Certification Effective: August 19, 2002
Certification Expires: June 30, 2006
Annual Affidavit Certificate Expires: June 30, 2003

Dear Mr. Jackson:

Congratulations on your continued eligibility for certification as a **DBE/MBE** by the City of Chicago. Re-validation of **Synergy Mechanical, Inc.'s** certification is required by **June 30, 2003.**

As a condition of continued certification during this five year period, You must continue to file a No-Change Affidavit within 60 days of the date of expiration. *Please note that you must include a copy of your most current Corporate Federal Tax Returns.* Failure to file this Affidavit will result in the termination of your certification.

You must also notify the Office of Business Development of any changes in ownership or control of your firm or any other matters or facts affecting your firm's eligibility for certification.

The City may commence actions to remove your firm's eligibility if you fail to notify us of any changes in ownership, management or control, or otherwise fail to cooperate with the City in any inquiry or investigation. Removal of eligibility procedures may also be commenced if your firm is found to be involved in bidding or contractual irregularities.


Your firm's name will be listed in the City's Directory of Disadvantaged Business Enterprises, Minority Business Enterprises and Women Business Enterprises in the specialty area(s) of:

Spiral Duct Fabrication; Facilities Management; Project Management; Heating, Ventilation and Air Conditioning

Your firm's participation on City contracts will be credited only toward **DBE/MBE** goals in your area(s) of specialty. While your participation on City contracts is not limited to your specialty, credit toward **DBE/MBE** goals will be given only for work done in the specialty category.

Thank you for your continued interest in the City's Minority, Women and Disadvantaged Business Enterprise Programs.

Very truly yours,


Lille Cooper
Director of Certification

LC/gva

NEIGHBORHOODS
Alive!

BUILDING CHICAGO TOGETHER



PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No. 1282

**SCHEDULE C - Letter of Intent from MBE/WBE
To Perform As
Subcontractor, Subconsultant, and/or Material Supplier (2 of 2)**

PARTIAL PAY ITEMS

For any of the above items that are partial pay items, specifically describe the work and subcontract dollar amount.

If more space is needed to fully describe the MBE/WBE firm's proposed scope of work and/or payment schedule, attach additional sheet(s).

SUB-SUBCONTRACTING LEVELS

0 % of the dollar value of the MBE/WBE subcontract will be sublet to non-MBE/WBE contractors.


0 % of the dollar value of the MBE/WBE subcontract will be sublet to MBE/WBE contractors.

If MBE/WBE subcontractor will not be sub-subcontracting any of the work described in this Schedule, a zero (0) must be filled in each blank above. If more than 10% percent of the value of the MBE/WBE subcontractor's scope of work will be sublet, a brief explanation and description of the work to be sublet must be provided.

The undersigned will enter into a formal agreement for the above work with the General Bidder, conditioned upon its execution of a contract with the Public Building Commission of Chicago, and will do so within five (5) working days of receipt of a notice of Contract award from the Commission.

By:

Valor Power, Light & Comm., Inc.
Name of MBE/WBE Firm (Print)
September 11, 2002
Date
(708) 452-6900
Phone


Signature
Martin Loredto, Jr. Vice President/C.O.O.
Name (Print)

IF APPLICABLE:

By:

Joint Venture Partner (Print)

Date

Phone

Signature

Name (Print)
MBE WBE Non-MBE/WBE



City of Chicago
Richard M. Daley, Mayor

Department of
Procurement Services

David E. Malone
Chief Procurement Officer

City Hall, Room 403
121 North LaSalle Street
Chicago, Illinois 60602-1284
(312) 744-4900
(312) 744-2949 (TTY)

<http://www.cityofchicago.org>

Elvira Loreda, President
Valor Power, & Communications, Inc.
8535 West Grand Avenue
River Grove, Illinois 60171

Re: **1st ANNIVERSARY CERTIFICATION**
Certification Effective: November 6, 2001
Certification Expires: May 31, 2007
Annual Affidavit Certificate Expires: November 30, 2002

Dear Ms. Loreda:

Congratulations on your continued eligibility for certification as a **DBE/MBE** by the City of Chicago. Re-validation of **Valor Power, Light & Communications, Inc.**'s certification is required by **November 30, 2002**.

As a condition of continued certification during this five year period, you must promptly notify the Office of Business Development of any changes in ownership or control of your firm or any other matters or facts affecting your firm's eligibility for certification.

The City may commence actions to remove your firm's eligibility if you fail to notify us of any changes in ownership, management or control, or otherwise fail to cooperate with the City in any inquiry or investigation. Removal of eligibility procedures may also be commenced if your firm is found to be involved in bidding or contractual irregularities.

Your firm's name will be listed in the City's Directory of Disadvantaged Business Enterprises, Minority Business Enterprises and Women Business Enterprises in the specialty area(s) of:

Electrical Contractor; Communications Cabling

Your firm's participation on City contracts will be credited only toward **DBE/MBE** goals in your area(s) of specialty. While your participation on City contracts is not limited to your specialty, credit toward **DBE/MBE** goals will be given only for work done in the specialty category.

Thank you for your continued interest in the City's Minority, Women and Disadvantaged Business Enterprise Programs.

Very truly yours,

Paul M. Cohen
Deputy Procurement Officer

PMC/emc



PUBLIC BUILDING COMMISSION OF CHICAGO

Contract No. 1282

**SCHEDULE C - Letter of Intent from MBE/WBE
To Perform As
Subcontractor, Subconsultant, and/or Material Supplier (1 of 2)**

**SCHEDULE C AND SUPPORTING DOCUMENTS MUST BE
SUBMITTED WITH BID**

Name of Project: SENSOR SATELLITE CENTERS, AUSTIN, INGLEWOOD, ROSELAND

Project Number: 1282

FROM:

TOLBERTS ROOFING

(Name of MBE or WBE)

MBE WBE

TO:

FREDRICKSON/KRJ, INC.

and Public Building Commission of Chicago

(Name of General Bidder)

The undersigned intends to perform work in connection with the above-referenced project as (check one):

a Sole Proprietor

a Corporation

a Partnership

a Joint Venture

The MBE/WBE status of the undersigned is confirmed by the attached Letter of Certification, dated _____ . In addition, in the case where the undersigned is a Joint Venture with a non-MBE/WBE firm, a Schedule B, Joint Venture Affidavit, is provided.

The undersigned is prepared to provide the following described services or supply the following described goods in connection with the above-named project.

ROOFING + ROOF RELATED SHEET METAL

The above-described services or goods are offered for the following price, with terms of payment as stipulated in the Contract Documents.

\$ 282,000.00

PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No. 1282

SCHEDULE C - Letter of Intent from MBE/WBE
To Perform As
Subcontractor, Subconsultant, and/or Material Supplier (2 of 2)

PARTIAL PAY ITEMS

For any of the above items that are partial pay items, specifically describe the work and subcontract dollar amount:

NET 35 DAYS

If more space is needed to fully describe the MBE/WBE firm's proposed scope of work and/or payment schedule, attach additional sheet(s).

SUB-SUBCONTRACTING LEVELS

17 % of the dollar value of the MBE/WBE subcontract will be sublet to non-MBE/WBE contractors.

0 % of the dollar value of the MBE/WBE subcontract will be sublet to MBE/WBE contractors.

If MBE/WBE subcontractor will not be sub-subcontracting any of the work described in this Schedule, a zero (0) must be filled in each blank above. If more than 10% percent of the value of the MBE/WBE subcontractor's scope of work will be sublet, a brief explanation and description of the work to be sublet must be provided.

The undersigned will enter into a formal agreement for the above work with the General Bidder, conditioned upon its execution of a contract with the Public Building Commission of Chicago, and will do so within five (5) working days of receipt of a notice of Contract award from the Commission.

By:

TOLBERTS ROOFING

Name of MBE/WBE Firm (Print)

9-13-02

Date

(708) 389-7779

Phone

Mark Tolbert Clark Sr.

Signature

MARK TOLBERT CLARK SR.

Name (Print)

IF APPLICABLE:

By:

Joint Venture Partner (Print)

Date

Phone

Signature

Name (Print)

MBE ___ WBE ___ Non-MBE/WBE ___

EXPLANATION & DESCRIPTION;

TOLBERTS ROOFING WILL SUBLET ROOF RELATED SHEET METAL TO NON-MBE/WBE CONTRACTOR.



City of Chicago
Richard M. Daley, Mayor

Department of
Procurement Services

David E. Malone
Chief Procurement Officer

City Hall, Room 403
121 North LaSalle Street
Chicago, Illinois 60602-1284
(312) 744-4900
(312) 744-2949 (TTY)

<http://www.cityofchicago.org>

Mark Tolbert Clark, Sr., President
Tolbert's Roofing & Construction, Inc.
3227 Emery Lane
Robbins, Illinois 60472

Re: **1st ANNIVERSARY CERTIFICATION**
Certification Effective: August 28, 2001
Certification Expires: February 28, 2007
Annual Affidavit Certificate Expires: August 31, 2002

Dear Mr. Clark:

Congratulations on your continued eligibility for certification as a DBE/MBE by the City of Chicago. Re-validation of Tolbert's Roofing & Construction, Inc.'s certification is required by **August 31, 2002**.

As a condition of continued certification during this five year period, you must promptly notify the Office of Business Development of any changes in ownership or control of your firm or any other matters or facts affecting your firm's eligibility for certification.

The City may commence actions to remove your firm's eligibility if you fail to notify us of any changes in ownership, management or control, or otherwise fail to cooperate with the City in any inquiry or investigation. Removal of eligibility procedures may also be commenced if your firm is found to be involved in bidding or contractual irregularities.

Your firm's name will be listed in the City's Directory of Disadvantaged Business Enterprises, Minority Business Enterprises and Women Business Enterprises in the specialty area(s) of:

Roofing, Waterproofing and Carpentry Contractor

Your firm's participation on City contracts will be credited only toward DBE/MBE goals in your area(s) of specialty. While your participation on City contracts is not limited to your specialty, credit toward DBE/MBE goals will be given only for work done in the specialty category.

Thank you for your continued interest in the City's Minority, Women and Disadvantaged Business Enterprise Programs.

Very truly yours,

Paul M. Cohen
Deputy Procurement Officer

PMC/edj





City of Chicago
Richard M. Daley, Mayor

Department of
Procurement Services

David E. Malone
Chief Procurement Officer

City Hall, Room 403
121 North LaSalle Street
Chicago, Illinois 60602-1284
(312) 744-4900
(312) 744-2949 (TTY)
<http://www.cityofchicago.org>

July 26, 2002

Mark Tolbert Clark, Sr.
Tolberts Roofing & Construction, Inc.
3227 Emery Lane
Robbins, Illinois 60472

Dear Mr. Clark:

On July 24, 2002, we received your application to the City of Chicago for continued eligibility as a Disadvantaged Business Enterprise/Minority Business Enterprise and/or Women Business Enterprise (DBE/MBE/WBE). Since your current certification does not expire until August 1, 2002, your firm met its obligation to apply for recertification before the expiration date. **As a courtesy, this letter extends your certification for 60 days from the date of expiration.**

If you have any further questions regarding the certification status of your firm, please contact Mr. Leon Moore, at (312)744-1694.

Sincerely,

Leon Moore
Assistant Director of Certification

LM/ak
Rev.1-1-2001

NEIGHBORHOODS
Alive!

BUILDING CHICAGO TOGETHER



PUBLIC BUILDING COMMISSION OF CHICAGO

SCHEDULE C

Letter of Intent from MBE/WBE

To Perform As

Subcontractor, Subconsultant and/or Material Supplier (1 of 2)

SCHEDULE C AND THE BACKUP MUST BE SUBMITTED WITH YOUR BID

Name of Project 3 Senior Centers - Austin, Roseland & Englewood

Contract Number 1282

Project Number

FROM:

Universal Iron Works, Inc.
(Name of MBE or WBE)

MBE x WBE _____

To:

Fredrickson/KRJ, Inc. _____

and Public Building Commission of Chicago

The undersigned intends to perform work in connection with the above-referenced project as (check one):

_____ a Sole Proprietor

_____ x _____ a Corporation

_____ a Partnership

_____ a Joint Venture

The MBE/WBE status of the undersigned is confirmed by the attached Letter of Certification, dated October 31, 2002. In addition, in the case where the undersigned is a joint Venture with a non-MBE/WBE firm, a Schedule B, Joint Venture Affidavit, is provided.

The undersigned is prepared to provide the following described services or supply the following described goods in connection with the above-named project.

Ornamental iron work

The above described services or goods are offered for the following price, with terms of payment as stipulated in the Contract Documents.

\$83,537.00

PUBLIC BUILDING COMMISSION OF CHICAGO

SCHEDULE C

Letter of Intent from MBE/WBE

To Perform As

Subcontractor, Subconsultant and/or Material Supplier (2 of 2)

PARTIAL PAY ITEMS

For any of the items which are partial pay items, specifically describe the work and subcontract dollar amount:

N/A

If more space is needed to fully describe the MBE/WBE firm's proposed scope of work and/or payment schedule, attach additional sheet(s).

SUB-SUBCONTRACTING LEVELS

0 % of the dollar value of the MBE/WBE subcontract will be sublet to non-MBE/WBE contractors.
0 % of the dollar value of the MBE/WBE subcontract will be sublet to MBE/WBE contractors.

If MBE/WBE subcontractor will not be sub-subcontracting any of the work described in this Schedule, a zero (0) must be filled in each blank above. If more than 10% percent of the value of the MBE/WBE subcontractor's scope of work will be sublet, a brief explanation and description of the work to be sublet must be provided.

The undersigned will enter into a formal agreement for the above work with you as Contractor, conditioned upon your execution of a contract with the Public Building Commission of Chicago, and will do so within five (5) working days of receipt of a notice of Contract award from the Commission.

By:

Universal Iron Works, Inc.
Name of MBE/WBE Firm (Print)

9/11/02
Date

773-521-4766
Phone

X
Signature
Ruben Zarco
Name (Print)

IF APPLICABLE:

By:

Joint Venture Partner (Print)

Date

Phone

Signature

Name (Print)

MBE ___ WBE ___ Non-MBE/WBE ___



City of Chicago
Richard M. Daley, Mayor

Department of
Procurement Services

David E. Malone
Chief Procurement Officer

City Hall, Room 403
121 North LaSalle Street
Chicago, Illinois 60602-1284
(312) 744-4900
(312) 744-2949 (TTY)
<http://www.cityofchicago.org>

July 22, 2002

Ruben Zarco, President
Universal Iron Works, Inc.
2315 South Kedvale Avenue
Chicago, Illinois 60623

Dear Mr. Zarco:

On **July 18, 2002**, we received your application to the City of Chicago for continued eligibility as a Disadvantaged Business Enterprise/Minority Business Enterprise and/or Women Business Enterprise (DBE/MBE/WBE). Since your current certification does not expire until **September 1, 2002**, your firm met its obligation to apply for continued eligibility before the expiration date. **As a courtesy, this letter extends your certification for 60 days from the date of expiration.**

If you have any further questions regarding the certification status of your firm, please contact Mr. Leon Moore, at (312)744-1694.

Sincerely,

Leon Moore
Assistant Director of Certification

LM/ym



PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No. 1282

**SCHEDULE C - Letter of Intent from MBE/WBE
To Perform As
Subcontractor, Subconsultant, and/or Material Supplier (1 of 2)**

**SCHEDULE C AND SUPPORTING DOCUMENTS MUST BE
SUBMITTED WITH BID**

Name of Project: Senior Centers

Project Number: _____

FROM:

Arcl Underground INC
(Name of MBE or WBE)

MBE _____ WBE

TO:

Fredrickson and Public Building Commission of Chicago
(Name of General Bidder)

The undersigned intends to perform work in connection with the above-referenced project as (check one):

_____ a Sole Proprietor
_____ a Partnership

a Corporation
_____ a Joint Venture

The MBE/WBE status of the undersigned is confirmed by the attached Letter of Certification, dated JAN 31, 2002. In addition, in the case where the undersigned is a Joint Venture with a non-MBE/WBE firm, a Schedule B, Joint Venture Affidavit, is provided.

The undersigned is prepared to provide the following described services or supply the following described goods in connection with the above-named project.

Concrete

The above-described services or goods are offered for the following price, with terms of payment as stipulated in the Contract Documents

\$ 337,500

09/11/2002 11:28 FAX 312 873 2166

FREDRICKSON/KRJ INC

003/003

PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No. 1262

**SCHEDULE C - Letter of Intent from MBE/WBE
To Perform As
Subcontractor, Subconsultant, and/or Material Supplier (2 of 2)**

PARTIAL PAY ITEMS

For any of the above items that are partial pay items, specifically describe the work and subcontract dollar amount:

If more space is needed to fully describe the MBE/WBE firm's proposed scope of work and/or payment schedule, attach additional sheet(s).

SUB-SUBCONTRACTING LEVELS

- % of the dollar value of the MBE/WBE subcontract will be sublet to non-MBE/WBE contractors.
- % of the dollar value of the MBE/WBE subcontract will be sublet to MBE/WBE contractors.

If MBE/WBE subcontractor will not be sub-subcontracting any of the work described in this Schedule, a zero (0) must be filled in each blank above. If more than 10% percent of the value of the MBE/WBE subcontractor's scope of work will be sublet, a brief explanation and description of the work to be sublet must be provided.

The undersigned will enter into a formal agreement for the above work with the General Bidder, conditioned upon its execution of a contract with the Public Building Commission of Chicago, and will do so within five (5) working days of receipt of a notice of Contract award from the Commission.

By:

ARC/Underground
 Name of MBE/WBE Firm (Print)
Sept 11, 02
 Date
773 235 4148
 Phone

[Signature]
 Signature
FREDRICKSON/KRJ INC
 Name (Print)

IF APPLICABLE:

By:

 Joint Venture Partner (Print)

 Date

 Phone

 Signature

 Name (Print)
 MBE _____ WBE _____ Non-MBE/WBE _____



City of Chicago
Richard M. Daley, Mayor

Department of Purchases,
Contracts and Supplies

David E. Malone
Deputy Procurement Officer

City Hall, Room 403
1 North LaSalle Street
Chicago, Illinois 60602-1284
2) 744-4900
3) 744-2949 (TTY)
<http://www.cityofchicago.org>

Christine Savoia, President
ARC Underground, Inc.
2114 West Thomas Street
Chicago, Illinois 60622

Re: **1st ANNIVERSARY CERTIFICATION**
Certification Effective: January 14, 2002
Certification Expires: July 31, 2007
Annual Affidavit Certificate Expires: January 31, 2003

Dear Ms. Savoia:

Congratulations on your continued eligibility for certification as a **DBE/WBE** by the City of Chicago. Re-validation of Arc Underground, Inc.'s certification is required by January 31, 2003.

As a condition of continued certification during this five year period, you must promptly notify the Office of Business Development of any changes in ownership or control of your firm or any other matters or facts affecting your firm's eligibility for certification.

The City may commence actions to remove your firm's eligibility if you fail to notify us of any changes in ownership, management or control, or otherwise fail to cooperate with the City in any inquiry or investigation. Removal of eligibility procedures may also be commenced if your firm is found to be involved in bidding or contractual irregularities.

Your firm's name will be listed in the City's Directory of Disadvantaged Business Enterprises, Minority Business Enterprises and Women Business Enterprises in the specialty area(s) of:

**Sewer and Drain Contractor; Miscellaneous Concrete
(Exclusive of Public Walkways)**

Your firm's participation on City contracts will be credited only toward **DBE/WBE** goals in your area(s) of specialty. While your participation on City contracts is not limited to your specialty, credit toward **DBE/WBE** goals will be given only for work done in the specialty category.

Thank you for your continued interest in the City's Minority, Women and Disadvantaged Business Enterprise Programs.

Very truly yours,


Paul M. Cohen
Deputy Procurement Officer

PMC/emc



PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No. 1282

SCHEDULE C - Letter of Intent from MBE/WBE
To Perform As
Subcontractor, Subconsultant, and/or Material Supplier (1 of 2)

SCHEDULE C AND SUPPORTING DOCUMENTS MUST BE
SUBMITTED WITH BID

Name of Project: 3 SENIOR CENTERS - AUSTIN, ROSELAND + Englewood

Project Number: _____

FROM:

SCOTT INTERIORS, INC.
(Name of MBE or WBE)

MBE _____ WBE X

TO:

FREDRICKSON / KRJ and Public Building Commission of Chicago
(Name of General Bidder)

The undersigned intends to perform work in connection with the above-referenced project as (check one):

_____ a Sole Proprietor
_____ a Partnership

X a Corporation
_____ a Joint Venture

The MBE/WBE status of the undersigned is confirmed by the attached Letter of Certification, dated 11-08-02. In addition, in the case where the undersigned is a Joint Venture with a non-MBE/WBE firm, a Schedule B, Joint Venture Affidavit, is provided.

The undersigned is prepared to provide the following described services or supply the following described goods in connection with the above-named project.

CARPET
RUBBER TILE
TERRAZZO
VINYL TILE

The above-described services or goods are offered for the following price, with terms of payment as stipulated in the Contract Documents.

\$ 147,740.00

PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No. 1282

SCHEDULE C - Letter of Intent from MBE/WBE
To Perform As
Subcontractor, Subconsultant, and/or Material Supplier (2 of 2)

PARTIAL PAY ITEMS

For any of the above items that are partial pay items, specifically describe the work and subcontract dollar amount:

If more space is needed to fully describe the MBE/WBE firm's proposed scope of work and/or payment schedule, attach additional sheet(s).

SUB-SUBCONTRACTING LEVELS

0 % of the dollar value of the MBE/WBE subcontract will be sublet to non-MBE/WBE contractors.

0 % of the dollar value of the MBE/WBE subcontract will be sublet to MBE/WBE contractors.

If MBE/WBE subcontractor will not be sub-subcontracting any of the work described in this Schedule, a zero (0) must be filled in each blank above. If more than 10% percent of the value of the MBE/WBE subcontractor's scope of work will be sublet, a brief explanation and description of the work to be sublet must be provided.

The undersigned will enter into a formal agreement for the above work with the General Bidder, conditioned upon its execution of a contract with the Public Building Commission of Chicago, and will do so within five (5) working days of receipt of a notice of Contract award from the Commission.

By:

SCOTT INTERIORS, INC.
Name of MBE/WBE Firm (Print)

7/17/03
Date

708-389-9770
Phone

Elaine Scott
Signature

ELAINE SCOTT
Name (Print)

IF APPLICABLE:

By:

Joint Venture Partner (Print)

Date

Phone

Signature

Name (Print)

MBE ___ WBE ___ Non-MBE/WBE ___



City of Chicago
Richard M. Daley, Mayor

Department of
Procurement Services

David E. Malone
Chief Procurement Officer

City Hall, Room 403
121 North LaSalle Street
Chicago, Illinois 60602-1284
(312) 744-4900
(312) 744-2949 (TTY)
<http://www.cityofchicago.org>

July 22, 2002

Elaine Scott, President
Scott Interiors, Inc.
12711 South May Street
Calumet Park, Illinois 60827

Dear Ms. Scott:

On **July 18, 2002**, we received your application to the City of Chicago for continued eligibility as a Disadvantaged Business Enterprise/Minority Business Enterprise and/or Women Business Enterprise (DBE/MBE/WBE). Since your current certification does not expire until **September 1, 2002**, your firm met its obligation to apply for continued eligibility before the expiration date. **As a courtesy, this letter extends your certification for 60 days from the date of expiration.**

If you have any further questions regarding the certification status of your firm, please contact Mr. Leon Moore, at (312)744-1694.

Sincerely,

Leon Moore
Assistant Director of Certification

LM/ym





Elaine Scott, President
 Scott Interiors, Inc.
 12000 S. Marshfield Avenue
 Calumet Park, Illinois 60827

Re: **1st ANNIVERSARY CERTIFICATION**

Certification Effective: August 8, 2001
 Certification Expires: February 28, 2007
 Annual Affidavit Certificate Expires: August 31, 2002

Dear Ms. Scott:

Congratulations on your continued eligibility for certification as an MBE/WBE by the City of Chicago. Re-validation of Scott Interiors, Inc.'s certification is required by August 31, 2002.

As a condition of continued certification during this five year period, you must promptly notify the Office of Business Development of any changes in ownership or control of your firm or any other matters or facts affecting your firm's eligibility for certification.

The City may commence actions to remove your firm's eligibility if you fail to notify us of any changes in ownership, management or control, or otherwise fail to cooperate with the City in any inquiry or investigation. Removal of eligibility procedures may also be commenced if your firm is found to be involved in bidding or contractual irregularities.

Your firm's name will be listed in the City's Directory of Disadvantaged Business Enterprises, Minority Business Enterprises and Women Business Enterprises in the specialty area(s) of:

Sale and Installation of Carpeting, Tile and Draperies; Upholstery Cleaning

Your firm's participation on City contracts will be credited only toward MBE/WBE goals in your area(s) of specialty. While your participation on City contracts is not limited to your specialty, credit toward MBE/WBE goals will be given only for work done in the specialty category.

Thank you for your continued interest in the City's Minority, Women and Disadvantaged Business Enterprise Programs.

Very truly yours,

Paul M. Cohen,
 Deputy Procurement Officer

W
 PMC/edj

City of Chicago
 Richard M. Daley, Mayor

Department of
 Procurement Services

David E. Malone
 Deputy Procurement Officer

111 North LaSalle Street, Room 403
 Chicago, Illinois 60602-1284
 Tel: 744-4900
 Fax: 744-2949 (TTY)

www.cityofchicago.org



PUBLIC BUILDING COMMISSION OF CHICAGO

Contract No. 1282

**SCHEDULE C - Letter of Intent from MBE/WBE
To Perform As
Subcontractor, Subconsultant, and/or Material Supplier (2 of 2)**

PARTIAL PAY ITEMS

For any of the above items that are partial pay items, specifically describe the work and subcontract dollar amount:

If more space is needed to fully describe the MBE/WBE firm's proposed scope of work and/or payment schedule, attach additional sheet(s).

SUB-SUBCONTRACTING LEVELS

 0 % of the dollar value of the MBE/WBE subcontract will be sublet to non-MBE/WBE contractors.

 0 % of the dollar value of the MBE/WBE subcontract will be sublet to MBE/WBE contractors.

If MBE/WBE subcontractor will not be sub-subcontracting any of the work described in this Schedule, a zero (0) must be filled in each blank above. If more than 10% percent of the value of the MBE/WBE subcontractor's scope of work will be sublet, a brief explanation and description of the work to be sublet must be provided.

The undersigned will enter into a formal agreement for the above work with the General Bidder, conditioned upon its execution of a contract with the Public Building Commission of Chicago, and will do so within five (5) working days of receipt of a notice of Contract award from the Commission.

By:

ABILITY ROCKROAD CO


Name of MBE/WBE Firm (Print)

9/11/02

Date

773 478-7599

Phone



Signature

ANN M POZDOL

Name (Print)

IF APPLICABLE:

By:

Joint Venture Partner (Print)

Signature

Date

Name (Print)

MBE WBE Non-MBE/WBE

Phone



City of Chicago
Richard M. Daley, Mayor

Department of
Procurement Services

David E. Malone
Chief Procurement Officer

City Hall, Room 403
121 North LaSalle Street
Chicago, Illinois 60602-1284
(312) 744-4900
(312) 744-2949 (TTY)
<http://www.cityofchicago.org>

Ann M. Pozdol, President
Ability Rockroad Company
2945 N. Mozart Street
Chicago, Illinois 60618

Re: **2nd ANNIVERSARY CERTIFICATION**
Certification Effective: August 26, 2002
Certification Expires: July 31, 2006
Annual Affidavit Certificate Expires: July 31, 2003

Dear Ms. Pozdol:

Congratulations on your continued eligibility for certification as a **DBE/WBE** by the City of Chicago. Re-validation of **Ability Rockroad Company's** certification is required by **July 31, 2003.**

As a condition of continued certification during this five year period, You must continue to file a No-Change Affidavit within 60 days of the date of expiration. **Please note that you must include a copy of your most current Corporate Federal Tax Returns.** Failure to file this Affidavit will result in the termination of your certification.

You must also notify the Office of Business Development of any changes in ownership or control of your firm or any other matters or facts affecting your firm's eligibility for certification.

The City may commence actions to remove your firm's eligibility if you fail to notify us of any changes in ownership, management or control, or otherwise fail to cooperate with the City in any inquiry or investigation. Removal of eligibility procedures may also be commenced if your firm is found to be involved in bidding or contractual irregularities.


Your firm's name will be listed in the City's Directory of Disadvantaged Business Enterprises, Minority Business Enterprises and Women Business Enterprises in the specialty area(s) of:

Asphalt Paving Contractor

Your firm's participation on City contracts will be credited only toward **DBE/WBE** goals in your area(s) of specialty. While your participation on City contracts is not limited to your specialty, credit toward **DBE/WBE** goals will be given only for work done in the specialty category.

Thank you for your continued interest in the City's Minority, Women and Disadvantaged Business Enterprise Programs.

Very truly yours,


Lillie Cooper
Director of Certification

LM
LC/gva



PUBLIC BUILDING COMMISSION OF CHICAGO

Contract No. 1282

SCHEDULE D - Affidavit of General Contractor Regarding MBE/WBE Participation (2 of 2)

SUB-SUBCONTRACTING LEVELS

0 % of the dollar value of the MBE/WBE subcontract will be sublet to non-MBE/WBE contractors.

0 % of the dollar value of the MBE/WBE subcontract will be sublet to MBE/WBE contractors.

If MBE/WBE subcontractor will not be sub-subcontracting any of the work described in this Schedule, a zero (0) must be filled in each blank above.

If more than 10% of the value of the MBE/WBE subcontractor's scope of work will be sublet, a brief explanation and description of the work to be sublet must be provided.

The undersigned will enter into a formal agreement for the above work with the above-referenced MBE/WBE firms, conditioned upon performance as Contractor of a Contract with the Commission, and will do so within five (5) business days of receipt of a notice of Contract award from the Commission.

By:

FREDRICKSON/KRJ

Name of Contractor (Print)

7/10/02

Date

312-3829811

Phone

[Handwritten Signature]

Signature

JOHN SMARZ

Name (Print)

IF APPLICABLE:

By:

Joint Venture Partner (Print)

Date

Phone/FAX

Signature

Name (Print)

MBE ___ WBE ___ Non-MBE/WBE ___

PUBLIC BUILDING COMMISSION OF CHICAGO

Contract No. 1282

N/A

SCHEDULE E - Request for Waiver from MBE/WBE Participation

Date: _____

Eileen J. Carey, Executive Director
Public Building Commission of Chicago
Richard J. Daley Center
50 W. Washington Street, Room 200
Chicago, IL 60602

Dear Ms. Carey:

RE: Contract No. _____

Project Title: _____

In accordance with Section 23.01.8, the undersigned hereby requests a waiver/partial waiver from the MBE/WBE provisions of Section 23.01.8. The undersigned certifies that it/we has/have been diligent in our attempt to identify potential subcontractors certified as MBE/WBE to perform work in this project, that such efforts have not been successful, and that it/we cannot meet the Minority/Women Business Enterprise contract goal. These efforts are described below and are consistent with the "Request for Waiver" provisions of the MBE/WBE Program as detailed in Section 23.01.8 as follows:

Documentation attached: yes ___ no ___

Based on the information provided above, we request consideration of this waiver request.

Sincerely,

Signature

Print Name

Title

Name of Firm

PUBLIC BUILDING COMMISSION OF CHICAGO

Contract No. 1282

Affidavit of Uncompleted Work

A. Work Under Contract

List below all work Bidder has under contract as either a general contractor or a subcontractor, including all pending low bids not yet awarded or rejected. In a joint venture, list only that portion of the work that is the responsibility of the Bidder. The uncompleted dollar value is to be based upon the most recent estimate of the owner or engineer, and must include work subcontracted to others. If no work is contracted, indicate NONE.

	1	2	3	4	Awards Pending	TOTALS
Project	REMODEL	LIBRARY	LIBRARY	TRITON COLLEGE	V.A. HOSPITAL	
Contract With	ACIBERISMS	PBC	PBC	ACIBERISMS DB	V.A.	
Estimated Completion Date	7-02	1-03	12-02	9-02	9-03	
Total Contract Price	1,598,000	2,630,000	3,996,000	1,286,000	1,949,000	10,264,000
Uncompleted Dollar Value if Firm is the GC	169,800	2,551,100	3,516,400	643,000	1,949,000	8,900,300
Uncompleted Dollar Value if Firm is a Subcontractor						
TOTAL VALUE OF ALL WORK						

B. Uncompleted Work to be Completed with the Bidder's own Forces

List below the uncompleted dollar value of work for each contract to be completed with the Bidder's own forces, including all work indicated as awards pending. All work subcontracted to others will be listed on C. of this form. In a joint venture, list only that portion of the work to be done by the Bidder. If no work is contracted, indicate NONE.

	1	2	3	4	Awards Pending	TOTALS
Earthwork						NONE
Demolition						NONE
Sewer and Drain						NONE
Foundation						NONE
Painting						NONE
Struct. Steel (Bldg Const.)						NONE
Ornamental Steel (Bldg Construction)						NONE
Miscellaneous Concrete						NONE
Fireproofing						NONE

PUBLIC BUILDING COMMISSION OF CHICAGO

Contract No. 1282

C. Work Subcontracted to Others

List below all work, according to each contract on the preceding page, that the Bidder has subcontracted to others. Do NOT include work to be performed by another general contractor in a joint venture. No work may be indicated as subcontracted to others on awards pending. If no work is subcontracted, indicate NONE.

	1	2	3	4	Awards Pending
Subcontractor	BOB'S	NONE	ALL MASONRY	Div 10	NONE
Type of Work	PAINT		MASONRY	ACCESS	
Subcontract Price	41,164		512,225	6,759	
Amount Uncompleted	20,582		512,225	6,759	
Subcontractor	ELEC. SVC.	NONE	ELEC. SVC.	FOCUS	NONE
Type of Work	ELECTRIC		ELECTRIC	REMEDICATION	
Subcontract Price	410,000		288,800	164,465	
Amount Uncompleted	229,975		243,030	128,500	
Subcontractor	SUN RAY	NONE	HOLMES	QC ENT.	NONE
Type of Work	HVAC		PLUMB	FLOOR	
Subcontract Price	23,225		100,711	62,000	
Amount Uncompleted	18,580		69,069	62,000	
Subcontractor	SILVERMAN	NONE	ORTIZ		NONE
Type of Work	PLUMBING		HVAC		
Subcontract Price	136,900		342,500		
Amount Uncompleted	56,274		331,000		
Subcontractor					NONE
Type of Work					
Subcontract Price					
Amount Uncompleted					
Subcontractor					NONE
Type of Work					
Subcontract Price					
Amount Uncompleted					
TOTAL Uncompleted	3,22,411	NONE	1,155,324	197,259	NONE

PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No. 1282

Affidavit of Uncompleted Work (continued)

I, being duly sworn, do hereby declare that this affidavit is a true and correct statement relating to ALL uncompleted contracts of the undersigned for Federal, State, County, City, and private work including ALL subcontract work, ALL pending low bids not yet awarded or rejected, and ALL estimated completion dates.

[Signature]
Signature

7/17/02
Date

JOHN SMARZ
Name (Type or Print)

PRESIDENT/CEO
Title

FREDRICKSON/KR
Bidder Name

233 S. WACKER DR. STB 5430
Address

CHICAGO, IL 60606
City State Zip

Subscribed and sworn to before me
this 18th day of July, 20 02

Carole L. Geraci
Notary Public (SEAL)



Commission expires: 04/28/03

CONTRACT #1276-1292 9-

Affidavit Of Local Business

STATE OF ILLINOIS }
 } SS
COUNTY OF COOK }

John Smarz, being first duly sworn, deposes and says that:

1. He/She is
Chief Executive Officer

(Owner, Partner, Officer)
of
Fredrickson/KRJ, Inc.

(the name of the Bidder that has submitted the attached Bid);

- 2. Bidder, or partner with at least 50% interest in joint venture Bidder, is [] is not a "Local Business" as defined by the provisions of Section 21.18 of the Standard Terms and Conditions (Book 1).
- 3. Bidder, or partner with at least 50% interest in joint venture Bidder, does [] does not have business locations outside the corporate limits of the City of Chicago.

If other business locations exist, provide business addresses and phone numbers:

FREDRICKSON KRJ
3333 BEVERLY RD ALC-229A
HOFFMAN ESTATES, IL 60179

(847) PHONE
286-7880
(847) FAX
286-3758

- 4. Bidder, or partner with at least 50% interest in joint venture Bidder, currently employs 85 (insert number) regular full-time people, 32 (insert number) of whom work at business location(s) within the corporate limits of the City of Chicago.
- 5. Bidder, or partner(s) with at least 50% interest in joint venture Bidder, is [] is not subject to City of Chicago taxes.

John Smarz
(Signed)

CEO & President
(Title)

Subscribed and sworn to before me this 12th day of June, 2002

[Signature]
(Signature)
CEO
(Title)

My Commission expires: 04/28/03



Carole L. Geraci

DISCLOSURE OF RETAINED PARTIES

4. The Contractor understands and agrees as follows:
- The information provided herein is a material inducement to the Commission execution of the contract or other action with respect to which this Disclosure of Retained Parties form is being executed, and the Commission may rely on the information provided herein. Furthermore, if the Commission determines that any information provided herein is false, incomplete, or inaccurate, the Commission may terminate the contract or other transaction, terminate the Contractor's participation in the contract or other transactions with the Commission.
 - If the Contractor is uncertain whether a disclosure is required under the Contractor must either ask the Commission's Representative or his or her manager whether disclosure is required or make the disclosure.
 - This Disclosure of Retained Parties form, some or all of the information provided herein, and any attachments may be made available to the public on the Internet, in response to a Freedom of Information Act request, or otherwise. The Contractor waives and releases any possible rights or claims it may have against the Commission in connection with the public release of information contained in the completed Disclosure of Retained Parties form and any attachments.

Under penalty of perjury, I certify that I am authorized to execute this Disclosure of Retained Parties on behalf of the Contractor and that the information disclosed herein is true and complete.

Signature

Date

8/27/02

John Smarz, CEO & President


Name (Type or Print)

Title

Subscribed and sworn to before me

this 27th day of Aug. 2002

Carole L. Geraci
Notary Public



ATTACHMENT A

NAME	ADDRESS	RELATIONSHIP	Anticipated
Aces Enviromental	31W780 Poss Road Eola, IL 60519	Subcontractor	Anticipated \$23,000
Montemayor	290 Willard Ave Elgin IL 60120	Subcontractor	Anticipated \$320,000
Universal Iron	2315 S. Kedvale Ave Chicago, IL 60623	Subcontractor	Anticipated \$80,000
JSD Construction	156 Touhy Ct Des Plaines, IL 60018	Subcontractor	Anticipated \$580,000
Romero Steel	1300 W. Main St. Melrose Park, IL 60160	Subcontractor	Anticipated \$320,000
Olsson Roofing	740 South Lake St. Aurora, IL 60506	Subcontractor	Anticipated \$300,000
Synergy Mechanical	N 10 Elm Hillside, IL 60162	Subcontractor	Anticipated \$356,000
Competitive Piping	141 W. Jackson Blvd. Suite A-30 Chicago IL 60604	Subcontractor	Anticipated \$290,000
Global Fire Protection	5121 Thatcher Rd. Downers Grove, IL 60515	Subcontractor	Anticipated \$150,000
Valor Electric	8535 West Grand Avenue River Grove, IL 60171	Subcontractor	Anticipated \$462,000
Midwest Acoustics	720 Parkwood Ave. Romeoville, IL 60446	Subcontractor	Anticipated \$330,000
Scott Interiors	12711 South May Street Calumet Park, IL 60827	Subcontractor	Anticipated \$147,740
Ability Rock Road	2945 N. Mozart Ave. Chicago, IL. 60618	Subcontractor	Anticipated \$79,000
Streich	8230 86th Ct. Justice, IL 60458	Subcontractor	Anticipated \$16,000
MTH	2630 W. Bradley Place Chicago, IL 60618	Subcontractor	Anticipated \$215,000

PUBLIC BUILDING COMMISSION OF CHICAGO

Contract No. 1282

PERFORMANCE AND PAYMENT BOND

Contract No. 1282

Bond No. 610236733

KNOW ALL MEN BY THESE PRESENTS, that we, Fredrickson/KRJ

a corporation organized and existing under the laws of the State of Illinois, with offices in the City of Chicago, State of Illinois, as Corporate Principal, and
United States Fire Insurance Company

a corporation organized and existing under the laws of the State of N.Y., with offices in the State of Illinois as Surety, are held and firmly bound unto the Public Building Commission of Chicago, hereinafter called "Commission", in the penal sum of six million one hundred one thousand three hundred five dollars (\$6,101,305) for the payment of which sum well and truly to be made, we bind ourselves, our heirs, executors, administrators, and successors, jointly and severally, firmly by these presents.

The condition of this obligation is such, that whereas the Principal entered into a certain Contract, hereto attached, with the Commission, dated August 13, 2002, for the performance of

General Work - Senior Satellite Centers
Austin, Englewood, & Roseland, Illinois

in the referenced project area and other miscellaneous work collateral thereto.

NOW, THEREFORE, if the Principal shall well and truly perform and fulfill all the undertakings, covenants, terms, conditions, and agreements of said Contract during the original term of said Contract and any extension thereof that may be granted by the Commission, with or without notice to the Surety, and during the life of any guarantee required under the Contract, and shall also well and truly perform and fulfill all the undertakings, covenants, terms, conditions and agreements of any and all authorized modifications of said Contract that may be made; and also if the Principal shall promptly pay all persons, firms, and corporations supplying labor, materials, facilities, or services in the prosecution of the work provided for in the Contract, and any and all duly authorized modifications of said Contract that may be made, notice of which modifications being hereby waived; and also, if the Principal shall fully secure and protect the said Commission, its legal successor and representative, from all liability in the premises and from all loss or expense of any kind, including all costs of court and attorney's fees, made necessary or arising from the failure, refusal, or neglect of the aforesaid Principal to comply with all the obligations assumed by said Principal or any subcontractors in connection with the performance of said Contract and

PUBLIC BUILDING COMMISSION OF CHICAGO

Contract No. 1282

all such modifications thereof; and also, if the Principal shall deliver all Work called for by said Contract of the Principal with the Commission, free and clear of any and all claims, liens and expenses of any kind or nature whatsoever, and in accordance with the terms and provisions of said Contract, and any and all modifications of said Contract; then, this said Bond shall become null and void; otherwise it shall remain in full force and effect.

The Surety does further hereby consent and yield to the jurisdiction of the State Civil Courts of the County of Cook, City of Chicago, and State of Illinois, and does hereby formally waive any plea of jurisdiction on account of the residence elsewhere of the Surety. The Principal and Surety severally and jointly agree that this Bond, and the undertakings contained herein, are also for the benefit of any and all subcontractors and other persons furnishing materials, labor, facilities, or services to the Principal or for the performance by the Principal of said Contract with the Commission as originally executed by said Principal and the Commission or as thereafter modified, and that any such subcontractor or persons furnishing labor, materials, facilities, or services may bring suit on this Bond, or any undertaking herein contained, in the name of the Commission against the said Principal and Surety or either of them.

It is expressly understood and agreed that this Bond, in the penal sum of six million one hundred one thousand three hundred five dollars (\$6,101,305), shall secure the payment of all sums due of and by the Principal under the Contract, and guarantee the faithful performance of the Contract.

No modifications, omissions, or additions, in or to the terms of said Contract, the plans or specifications, or in the manner and mode of payment shall in any manner affect the obligations of the Surety in connection with aforesaid Contract. Notice to the Surety of any and all modifications in said Contract of the Principal with the Commission and of any additions or omissions to or from said Contract are hereby expressly waived by the Surety.

PUBLIC BUILDING COMMISSION OF CHICAGO

Contract No. 1282

IN WITNESS WHEREOF, the above bounden parties have executed this instrument under their several seals this August 27, 2002, the name and corporate seal of each corporate party being hereto affixed and these presents duly signed by its undersigned representative pursuant to authority of its governing body.

WITNESS:

Name

BY _____ (Seal)
Individual Principal

Business Address

Individual Principal

City State

Partner

CORPORATE SEAL

ATTEST:

BY [Signature]
Secretary
Title
233 W. Jackson Blvd.
Chicago, Illinois 60143
Business Address

Fredrickson KRI
Corporate Principal
BY [Signature]
President
Title

BY [Signature]
William Reidinger
875 N. Michigan Avenue
Chicago, IL 60611
Business Address

United States Fire Insurance Company
Corporate Surety
Attorney-in-Fact
Title

CORPORATE SEAL

The rate of premium of this Bond is \$ 10.50 Slide per thousand. **
Total amount of premium charged is \$ 43,108.00 ***

* The current power of attorney for the persons who sign for any surety company shall be attached to this Bond. Such power of attorney shall be sealed and certified with a "first-hand signature" by an officer of the surety. A facsimile signature will not be accepted by the Commission.


** Must be filled in by the Corporate Surety.

PUBLIC BUILDING COMMISSION OF CHICAGO

Contract No. 1282

BOND APPROVAL

BY



Secretary,

Public Building Commission of Chicago

CERTIFICATE AS TO CORPORATE SEAL

I, _____, certify that I am the _____
Secretary of the Fredrickson/KRJ. corporation named as Principal in the within bond, that
_____ who signed on behalf of the Principal was then
President of said corporation; that I know this person's signature, and the signature hereto is
genuine; and that said Bond was duly signed, sealed, and attested for and in behalf of said corporation by
authority of its governing body.

Dated this ___ day of ___ 2002.

CORPORATE SEAL

STATE OF ILLINOIS
COUNTY OF COOK

On this 27th day of August, 2002, before me personally appeared
William Reidinger, known to me to be the Attorney-in-Fact of
United States Fire Insurance Company, the corporation
that executed the within instrument, and acknowledged to me that such corporation executed the same.

IN WITNESS WHEREOF, I have hereunto set my hand and affixed my official seal, at my office in the
aforesaid county, the day and year in this certificate first written above.

Sylvia J. Garcia
(Notary Public)

.....
"OFFICIAL SEAL"
SYLVIA J. GARCIA
Notary Public, State of Illinois
My Commission Expires 6/17/06
.....

POWER OF ATTORNEY
UNITED STATES FIRE INSURANCE COMPANY
PRINCIPAL OFFICE, NEW YORK, N.Y.

164490

KNOW ALL MEN BY THESE PRESENTS That the UNITED STATES FIRE INSURANCE COMPANY a Corporation duly organized and existing under the laws of the State of New York, and having its administrative offices in the Township of Morris, New Jersey, has made, constituted and appointed, and does by these presents make, constitute and appoint Donna Wright, William Reidinger, Diane M. O'Leary, Amy Wickett, Matthew V. Buol, Karen Bogard, Jennifer E. Rame, Debra Kohlman, William T. Kruman, Jeffrey M. Leadley, Steven B. Galt, and Sylvia Garcia, of Chicago, Illinois, each

its true and lawful Agent(s) and Attorney(s)-in-Fact, with full power and authority hereby conferred in its name, place and stead, to execute, seal, acknowledge and deliver: Any and all bonds and undertakings

and to bind the Corporation thereby as fully and to the same extent as if such bonds had been duly executed and acknowledged by the regularly elected officers of the Corporation at its offices in Morris Township, New Jersey, in their own proper persons.

This Power of Attorney limits the act of those named therein to the bonds and undertakings specifically named therein, and they have no authority to bind the Company except in the manner and to the extent therein stated.

This Power of Attorney revokes all previous powers issued in behalf of the attorney(s)-in-fact named above.

IN WITNESS WHEREOF the United States Fire Insurance Company has caused these presents to be signed and attested by its appropriate officers and its corporate seal hereunto affixed this 9th day of November, 2001.

Attest:



Soma Konopi
Assistant Secretary
Soma Konopi

UNITED STATES FIRE INSURANCE COMPANY

Peter J. Daly
Senior Vice President
Peter J. Daly

STATE OF NEW JERSEY)


ss.:

COUNTY OF MORRIS)

On this 9th day of November, 2001, before the subscriber, a duly qualified Notary Public of the State of New Jersey, came the above-mentioned Vice President and Assistant Secretary of United States Fire Insurance Company, to me personally known to be the officers described in, and who executed the preceding instrument, and they acknowledged the execution of the same, and being by me duly sworn, deposed and said, that they are the officers of said Company aforesaid, and that the seal affixed to the preceding instrument is the Corporate Seal of said Company, and the said Corporate Seal and their signatures as officers were duly affixed and subscribed to the said instrument by the authority and direction of the said Company.

IN TESTIMONY WHEREOF, I have hereunto set my hand and affixed my seal at the Township of Morris, the day and year first above written.

(Signed)
(Seal)



Catherine A. Sincavage
Notary Public

Catherine A Sincavage
Notary Public of New Jersey
My Commission Expires July 12, 2004

This Power of Attorney is granted pursuant to Article IV of the By-Laws of the UNITED STATES FIRE INSURANCE COMPANY as now in full force and effect.

ARTICLE IV Execution of Instruments. "The Chairman of the Board, Vice-Chairman of the Board, President, or any Vice-President, in conjunction with the Secretary, or any Secretary, if more than one shall be appointed by the Board, or an Assistant Secretary, shall have power on behalf of the Corporation:

(a) to execute, affix the corporate seal manually or by facsimile to, acknowledge, verify and deliver any contracts, obligations, instruments and documents whatsoever in connection with its business including, without limiting the foregoing, any bonds, guarantees, undertakings, recognizances, powers of attorney or revocations of any powers of attorney, stipulations, policies of insurance, deeds, leases, mortgages, releases, satisfactions and agency agreements;

(b) to appoint, in writing, one or more persons for any or all of the purposes mentioned in the preceding paragraph (a), including affixing the seal of the Corporation."

This Power of Attorney is signed and sealed under and by the authority of Article III, Section 9 of the By-Laws of the UNITED STATES FIRE INSURANCE COMPANY as now in full force and effect.


ARTICLE III Section 9 Facsimile Signatures. "The signature of any officer authorized by the Corporation to sign any bonds, guarantees, undertakings, recognizances, stipulations, powers of attorney or revocations of any powers of attorney and policies of insurance issued by the Corporation may be printed facsimile, lithographed, or otherwise produced . . . The Corporation may continue to use for the purposes herein stated the facsimile signature of any person or persons who shall have been such officer or officers of the Corporation, notwithstanding the fact that he may have ceased to be such at the time when such instruments shall be issued."

CERTIFICATE

State of New Jersey
County of Morris

I, the undersigned, Assistant Secretary of UNITED STATES FIRE INSURANCE COMPANY, DO HEREBY CERTIFY that the foregoing POWER OF ATTORNEY remains in full force and effect and has not been revoked and furthermore that the above quoted abstracts of Article IV and Article III, Section 9 of the By-Laws of the Corporation are now in full force and effect.

In Testimony Whereof, I have hereunto subscribed my name and affixed the corporate seal of the said Company, this
27th day of August, 2002

By 
Assistant Secretary
Sonia Konopi

PUBLIC BUILDING COMMISSION OF CHICAGO

Contract No. 1282

16. INSTRUCTIONS TO BIDDERS

A. Examination Of Documents By Bidder

1. The Bidder shall, before submitting its bid, carefully examine all Contract Documents, including but not limited to, the Standard Terms and Conditions (Book 1); Project Information, Instructions, and Execution Documents (Book 2); Technical Specifications (Book 3); plans; drawings; Addenda (if any); and bonds. The Bidder shall inspect in detail the site of the proposed Work and familiarize itself with all the local conditions affecting the Contract and the detailed requirements of construction. If its bid is accepted, the bidder will be responsible for all errors in its proposal resulting from failure or neglect to comply with these instructions. In no case will the Commission be responsible for any change in anticipated profits resulting from such failure or neglect.
2. Unless otherwise provided in the Contract, when the plans or specifications include information pertaining to subsurface exploration, borings, test pits, and other preliminary investigation, such information represents the opinion of the Commission as to the location, character, or quantity of the materials encountered and is only included for the convenience of the Bidder. The Commission assumes no responsibility with respect to the sufficiency or accuracy of the information, and there is no guaranty, either expressed or implied, that the conditions indicated are representative of those existing throughout the work, or that unanticipated developments may not occur.

B. Interpretations Or Addenda

1. The Commission will not furnish oral interpretations of Contract Documents. If an interpretation is desired by a prospective Bidder, the interpretation should be requested in a letter addressed to the Owner's Representative named in the Advertisement for Bids. Any inquiry received ten (10) or more days prior to the date fixed for opening of bids will be considered. Every interpretation or revision will be in the form of an addendum to the Contract Documents and, when issued, will be on file in the office of the Commission at least five (5) days before bids are opened. Although all addenda will be mailed to each person obtaining Contract Documents, it shall be the Bidder's responsibility to inquire as to the addenda issued. All such addenda shall become part of the Contract and attached thereto and all Bidders shall be bound by such addenda, whether or not received by the Bidders.
2. If any such differences or conflicts are not called to the Commission's Representative's attention ten (10) days or more prior to submission of bids, the Commission's Representative shall decide which of the conflicting requirements will govern, and the Contractor shall perform the work at no additional cost to the Commission in accordance with the decision of the Commission's Representative.

C. Inspection Of Site

Bidder shall inspect the Site to become familiar with the conditions relating to the Work to be performed, the facilities involved, and the difficulties and restrictions attending the performance of this Contract. Failure of the Bidder to visit the Site shall not relieve or alter the Bidder's responsibility of completing the Work as set forth in the Contract Documents.

D. Pre-Qualification Of Bidders

1. Unless otherwise indicated in Part I "Project Information," the Commission has heretofore issued Request for Qualifications (RFQ) in order to approve the qualifications of firms to perform work on certain projects of the Commission. Responses to the RFQ were evaluated by the Commission on the basis of the firm's experience and past performance, technical qualifications, organization and equipment, financial resources, bonding and insurance capacity, and other factors deemed relevant by the Commission. Notice of pre-qualification has been provided by the Commission to all firms approved as "pre-qualified," and only firms that have received notification of pre-qualification are eligible to bid on this Contract. Moreover, a firm that has been pre-qualified as a separate entity (e.g.

PUBLIC BUILDING COMMISSION OF CHICAGO

Contract No. 1282

sole proprietor, partnership, or corporation) is not eligible to submit a bid for this Contract as a joint venture with another pre-qualified firm unless such joint venture has been notified of its pre-qualification.

2. The Commission reserves the right to take such steps as it deems necessary to determine the continuing qualifications of the Bidder to adequately perform the requirements of the Contract, and the Bidder shall furnish to the Commission all information and data requested for this purpose, including completed form "Statement of Bidder's Qualifications" provided with this Book 2. Failure of the Bidder to cooperate with the Commission in its investigation or submit any additional documents requested by the Commission shall be grounds for disqualification.

E. Competency of Bidder

1. The Commission reserves the right to refuse to award a Contract to any person, firm, or corporation that is in arrears or is in default to the Commission upon any debt or contract, or that is a defaulter, as surety or otherwise, upon any obligation to the Commission, or had failed to perform faithfully any previous contract with the Commission.
2. The Bidder, if requested, must present within a reasonable time, as determined by the Commission, evidence satisfactory to the Commission of performance ability and possession of necessary facilities, pecuniary resources, and adequate insurance to comply with the terms of these specifications and Contract Documents.

F. Substitutions Prior To Bid Date

1. The Architect will consider written requests for substitutions received at least ten (10) days prior to bid date. Requests received after that time will not be considered.
2. The Architect shall consider only those requests accompanied by a copy of the Request for Substitution form, Exhibit Q, filled out completely, signed, and including the required attachments.
3. Substitutions will not be considered if, in the opinion of the Architect, acceptance will require substantial revision of the Contract Documents.
4. Notification of approved substitutions will be made by addendum.

G. Preparation of Bid

1. Two (2) copies of Project Information, Instructions, and Execution Documents (Book 2) shall be prepared with original signatures and notarizations wherever required. ✓
2. All bids must be prepared on forms supplied by the Commission and shall be subject to all requirements of the Contract Documents. Unless otherwise stated, all blank spaces on the bid page or pages, applicable to the subject specification, should be correctly filled in. All bids must be regular in every respect and no interlineations, excisions or special conditions shall be made by the Bidder.
3. The Bidder's name, address, telephone and fax number should be clearly written on the front cover of each of the copies of Book 2 submitted. ✓
4. When required by the Contract Documents, the Bidder may attach supporting documentation or additional information to the back of the form to which it refers. ✓
5. The Commission may consider as irregular, and at its option reject, any bid on which there is an alteration of or departure from the bid form hereto attached.

PUBLIC BUILDING COMMISSION OF CHICAGO

Contract No. 1282

6. The Bid Documents shall include the following:
 - a) Contractor's Bid
 - b) Bid Guarantee
 - c) Administrative Fee
 - d) Basis of Award (Award Criteria)
 - e) Unit Prices
 - f) Affidavit of Non-collusion
 - g) Schedule B – Joint Venture Affidavit with supporting documentation (if applicable)
 - h) one (1) Schedule C for each MBE and WBE with its current letter(s) of certification
 - i) Schedule D – Affidavit of General Contractor Regarding MBE/WBE Participation
 - j) Schedule E – Request for Waiver from MBE/WBE Participation
 - k) Affidavit of Uncompleted Work

7. Current versions of the following documents shall be on file at the Commission at the time of bid opening:
 - a) Financial Statement
 - b) Disclosure Affidavit
 - c) Affidavit of Local Business, including applicable documentation
 - d) Statement of Bidder's Qualifications

8. If the contract is open to bidders that are not pre-qualified as stated in Part I "Project Information" and Bidder is not pre-qualified, packages containing the forms for the financial statement, Disclosure Affidavit, Affidavit of Local Business, and Statement of Bidder's Qualifications are available to pick up from the Commission's office or to download from the Commission's web site. See the title page for address information.

9. The Contractor is required to submit a fully executed Disclosure of Retained Parties within five (5) days of Notice of Award.

H. Bid Guarantee: Deposit and Time Period

1. The Bid must be accompanied by a bid guarantee in the amount set forth in Part I.A. "General Project Information" to ensure:
 - a. Non-withdrawal of the bid after date and time of opening.
 - b. The furnishing of the Performance and Payment Bond and evidence of the required insurance coverage by the successful Bidder as required by the Contract Documents.

2. The guarantee shall be made by bid bond, certified check or cashier's check payable to the order of the Public Building Commission of Chicago. No bid will be considered unless it is accompanied by the required guarantee. Cash deposits will not be accepted.

3. The Bidder agrees that this bid may be held by the Commission for a period not exceeding ninety (90) days from the date fixed for the opening of bids and that the bid may not be withdrawn within that period.

4. If written notice of the acceptance of this Bid is mailed, telegraphed or delivered to the undersigned within the time noted herein, or at any time thereafter before this Bid is withdrawn, the undersigned agrees to enter into a Contract with the Public Building Commission of Chicago with the Bid as accepted. The undersigned agrees to give a Performance and Payment Bond as specified in the Contract Documents, with good and sufficient surety or sureties, and to furnish the required insurance, all within five (5) days after given Notice of Award.

PUBLIC BUILDING COMMISSION OF CHICAGO

Contract No. 1282

5. The bid bonds, certified checks, or cashier's checks of unsuccessful Bidders will be returned as soon as practicable after the opening of the bids; however, the deposits of the three (3) lowest Bidders shall be retained until the Commission awards the Contract to one of them, or for any reason rejects all bids.

I. Administrative Fee

Each Bidder must submit with its bid a certified or cashiers' check in the amount set forth in Part I.A. "Administrative Fee" as an administrative fee for processing and handling of non-responsive bids. Upon award of the contract, the successful Bidder's check, and the checks of all Bidders whose bids are determined by the Commission to have been responsive, shall be returned to the Bidders submitting them. Should one or more bids be rejected by the Commission as non-responsive, the checks from the non-responsive Bidder or Bidders shall be deposited in the general funds of the Commission as an administrative fee to compensate the Commission for the costs of processing and handling the non-responsive bid or bids.

J. Bidder's Execution of Bid

1. The Bidder must execute the Bid in two (2) original counterparts.
2. Bids must be submitted with original signatures in the space provided on the appropriate Part II.B. "Acceptance of the Bid." Bids not properly signed shall be rejected.
3. If Bidder is a corporation, the President and Secretary must execute the bid and the Corporate seal must be affixed. In the event that this bid is executed by other than the President, attach hereto a certified copy of that section of the Corporate By-Laws or other authorization by the Corporation that permits the person to execute the offer for said corporation.
4. If Bidder is a partnership, all partners must execute the bid, unless one partner has been authorized to sign for the partnership, in which case, evidence of such authority satisfactory to the Commission must be submitted.
5. If Bidder is a sole proprietorship, the sole proprietor must execute the bid.
6. A "Partnership," "Joint Venture," or "Sole Proprietorship" operating under an Assumed Name must be registered with the Illinois county in which it is located, as provided in 805 ILCS 405 (1992).

K. Basis of Award (Award Criteria)

The Bidder shall complete the figures in the Award Criteria Formula to compute the Award Criteria Figure and complete the Trade Participation information. Such information shall be attached to the bid on the form provided.

L. Alternates

The Bidder shall indicate a price for each and every Alternate, if any, described in the Contract Documents.

M. Unit Prices

1. The Bidder is required to complete the Unit Prices form in its entirety.
2. Unit prices provided may be used as the basis for adjustments to the Contract Price in the event that the quantities of Work required by the Contract Documents are increased or decreased. However, the Commission reserves the right to negotiate the Unit Prices.

PUBLIC BUILDING COMMISSION OF CHICAGO

Contract No. 1282

3. Unit Prices shall be inclusive of the cost of materials, work, layout, drafting, balancing and testing, tools and sundries, overhead and profit, supervision, and any and all other costs of whatsoever nature in connection therewith for work in place and accepted or omitted as the case may be. The calculation for determining the number of units of work shall be actual surface, volume, length, hours, and number of individual items listed for the class of work complete in place and accepted or omitted. No allowance for waste, loss, breakage, damage, or difficulties shall be made.

N. Affidavit of Non-Collusion

Each Bidder shall fully execute an affidavit, in the form provided, to the effect that the Bidder has not colluded with any other person, firm, or corporation in regard to any bid submitted. Such affidavit shall be attached to the bid.

O. MBE and WBE Commitments

Pursuant to Article 23 "MBE/WBE Special Conditions, each Bidder shall submit with its Bid affidavits and supporting documents describing the extent to which Minority Business Enterprise ("MBE") and Women Business Enterprise ("WBE") firms will participate in the Contract.

P. Affidavit of Uncompleted Work

The Bidder is required to submit a fully executed Affidavit of Uncompleted Work, which declares, among other things, the value and estimated completion date of all uncompleted contracts to be completed with Bidder's own forces and to be subcontracted to others. Such affidavit shall be attached to the bid on the form provided.

Q. Bidder's Financial Statement

Each Bidder shall have on file in the office of the Commission at the time of bid opening a financial statement dated not earlier than the end of said Bidder's last fiscal year period. This will be kept on file by the Commission as a representative statement for a period of one year only. If a Bidder does not have such statement on file, it must submit a copy with its bid. Failure to have a current financial statement on file at the Commission at time of bid opening may be cause for the rejection of the Contractor's Bid.

R. Disclosure Affidavit

Each Bidder shall have on file in the office of the Commission at the time of bid opening a fully executed Disclosure Affidavit pursuant to Section 21.13 "Disclosure Affidavit."

S. Affidavit of Local Business

Each Bidder shall have on file in the office of the Commission at the time of bid opening a fully executed Affidavit of Local Business with current documentation as required in Section 21.18 "Local Business Preference."

T. Statement of Bidder's Qualifications

Each Bidder shall have on file in the office of the Commission at the time of bid opening a fully executed Statement of Bidder's Qualifications or a Qualification Submittal in response to a Request for Qualifications (RFQ). The Commission reserves the right to request additional information regarding the capability of the Bidder to perform the Contract.

PUBLIC BUILDING COMMISSION OF CHICAGO

Contract No. 1282

U. Disclosure of Retained Parties

The lowest responsible and responsive Bidder shall submit a fully executed Disclosure of Retained Parties pursuant to the instructions on said document.

V. Submission of Bid

1. Two (2) copies of all bid documents with original signatures shall be enclosed in two (2) envelopes each (outer and inner), both of which shall be sealed and clearly labeled with "BID DOCUMENTS," the Contract number, name of Bidder, and date and time of opening.
2. Bids received prior to the advertised hour of opening will be securely kept.
3. Written modifications of bids will be considered only if received prior to the time stated for receipt of Proposals and provided "BID MODIFICATIONS TO SEALED PROPOSAL" is marked on the lower left-hand corner of the envelope in which the bid modification is enclosed so that the modification will be recognized to prevent its being opened prior to scheduled public opening of bids. Telephonic or oral modifications will not be considered. Bidders are cautioned that modifications which are not explicit and which are in any sense subject to misinterpretation shall make the bid so modified or amended subject to rejection.

W. Withdrawal Of Bids Before Bid Opening

Any Bidder may withdraw its bid by letter, facsimile, telegraphic request, or by personally securing, with proper identification, the submitted bid proposal at any time prior to the time fixed for opening of bids. A telephonic request to withdraw a bid will not be considered.

X. Opening Of Bids

At the time and place fixed for the opening of bids, the Commission will cause to be opened and publicly read aloud every bid received within the time set for receiving bids irrespective of any irregularities therein. Bidders and other persons properly interested may be present in person or by representative.

Y. Evaluation of Bids

1. The Commission reserves the right to check all calculations and to correct all extensions in case of error.
2. If a discrepancy occurs in an amount written both in words and in figures, the amount written in words will prevail.
3. Along with reviewing the calculations of each bid, the Commission will evaluate each Bidder's responsiveness to all Bid requirements and responsibility.

Z. Award Of Contract; Rejection Of Bids

1. The Contract will be awarded to the responsible Bidder submitting the lowest Award Criteria, as defined herein, complying with the conditions set forth in the Contract Documents. However, if the local business preference is applicable, the determination of the lowest responsible bidder will be made after a two percent (2%) local business preference is applied to the Award Criteria of all Bidders that do not meet the conditions defined in Section 21.18 "Local Business Preference."
2. The Bidder to whom the award is made will be notified at the earliest possible date.
3. Upon award of Contract, the Commission will process the Contract for final execution.

PUBLIC BUILDING COMMISSION OF CHICAGO

Contract No. 1282

4. The Commission reserves the right to reject any and all bids and to waive any informality in bids received whenever it determines such rejection or waiver is in its interest.

AA. Performance and Payment Bond and Insurance

1. Upon approval by the Commission to award, and within five (5) days after being given notice, the successful Bidder shall execute and deliver to the Commission the Performance and Payment Bond in the form included in the Contract Documents and evidence of the required insurance coverage.
2. The Performance and Payment Bond shall be in the form herein and in the full amount of the Base Contract Price and shall be security for the faithful performance of the Contract and payment of all persons, firms, or corporations to whom the Contractor may become legally indebted for labor, material, facilities or services of any nature, employed or used by it in performing the Work. The current power of attorney for the persons who sign for any surety company shall be attached to such bond. Such power of attorney shall be sealed and certified with a "first hand signature" by an officer of the surety. A facsimile signature will not be accepted by the Commission. The Commission reserves the right to approve the surety company.
3. The failure of the successful Bidder to supply the required Performance and Payment Bond or evidence of the required insurance coverage within five (5) days of notice, or within such extended period as the Commission may grant based upon reasons determined sufficient by the Commission, shall constitute a default and the Commission may either award the Contract to the next lowest responsible bidder or re-advertise for bids. The difference between the amount of its bid and the amount for which a contract for the work is subsequently executed may be charged against the Bidder, irrespective of whether the amount thus due exceeds the amount of the bid security. If a more favorable bid is received by re-advertising, the defaulting Bidder shall have no claim against the Commission for a refund. Because of the difficulty of ascertaining the damage caused to the Commission, such sum shall be considered liquidated damages and shall not constitute a penalty. The election by the Commission to grant an extension to the period allowed for the bidder to provide an acceptable performance and payment bond and/or evidence of insurance coverage shall not entitle the bidder to an extension of time required to complete the Work.

BB. Order of Precedence of Components of the Contract Documents

1. The order of precedence of the components of the Contract Documents shall be as follows:
 - a) Standard Terms and Conditions (Book 1);
 - b) Addenda, if any;
 - c) Drawings;
 - d) Technical Specifications;
 - e) Project Information, Instructions, and Execution Documents (Book 2);
 - f) Advertisement for proposals (copy of advertisement to be attached to back of cover); and
 - g) Performance and Payment Bond, if required.
2. The foregoing order of precedence shall govern the interpretation of the Contract in all cases of conflict or inconsistency therein, except as may be otherwise expressly provided by the Commission.

CC. Protests

1. The bidder shall submit any protests or claims regarding this solicitation to the office of the Commission's Executive Director. A pre-bid protest must be filed five (5) days before the bid opening date, a pre-award protest must be filed no later than ten (10) days after the bid opening date, and a post-award protest must be filed no later than ten (10) days after the award of the Contract.

PUBLIC BUILDING COMMISSION OF CHICAGO

Contract No. 1282

2. All protests or claims must set forth the name and address of the protester, the Contract number, the grounds for the protest or claim, and the course of action that the protesting party desires that the Executive Director take.

Cook County Prevailing Wage for June 2002

Trade Name	RG	TYP	C	Base	FRMAN	*M-F>8	OSA	OSH	H/W	Pensn	Vac	Trng
ASBESTOS ABT-GEN		ALL		26.800	27.550	1.5	1.5	2.0	3.450	2.650	0.000	0.170
ASBESTOS ABT-MBC		BLD		23.300	24.800	1.5	1.5	2.0	3.640	5.520	0.000	0.000
BOILERMAKER		BLD		33.190	35.030	2.0	2.0	2.0	3.700	4.650	0.000	0.150
BRICK MASON		BLD		29.300	31.300	1.5	1.5	2.0	4.300	4.580	0.000	0.120
CARPENTER		ALL		31.970	33.470	1.5	1.5	2.0	4.710	3.510	0.000	0.440
CEMENT MASON		ALL		30.000	31.000	2.0	1.5	2.0	4.880	3.750	0.000	0.000
CERAMIC TILE FNShR		ALL		23.300	0.000	2.0	1.5	2.0	3.500	3.700	0.000	0.210
COMM. ELECT.		BLD		28.000	29.500	1.5	1.5	2.0	3.500	4.830	0.000	0.700
ELECTRIC PWR EQMT OP		ALL		31.300	36.460	1.5	1.5	2.0	4.150	7.100	0.000	0.160
ELECTRIC PWR GRNDMAN		ALL		24.410	36.460	1.5	1.5	2.0	3.240	5.520	0.000	0.120
ELECTRIC PWR LINEMAN		ALL		31.300	36.460	1.5	1.5	2.0	4.150	7.100	0.000	0.160
ELECTRICIAN		ALL		31.650	33.650	1.5	1.5	2.0	6.000	5.800	0.000	0.600
ELEVATOR CONSTRUCTOR		BLD		33.585	37.780	2.0	2.0	2.0	4.425	2.610	2.020	0.000
FENCE ERECTOR		ALL		21.840	23.090	1.5	1.5	2.0	4.300	5.120	0.000	0.000
GLAZIER		BLD		26.800	27.800	1.5	2.0	2.0	4.340	7.550	0.000	0.200
HT/FROST INSULATOR		BLD		28.250	30.000	1.5	1.5	2.0	4.980	7.060	0.000	0.230
IRON WORKER		ALL		31.250	32.750	2.0	2.0	2.0	5.560	9.190	0.000	0.220
LABORER		ALL		26.650	27.400	1.5	1.5	2.0	3.450	2.650	0.000	0.170
LATHER		BLD		31.970	33.470	1.5	1.5	2.0	4.710	3.510	0.000	0.440
MACHINIST		BLD		30.610	32.360	2.0	2.0	2.0	3.200	2.600	2.110	0.000
MARBLE FINISHERS		ALL		23.000	0.000	1.5	1.5	2.0	3.600	3.800	0.000	0.240
MARBLE MASON		BLD		26.780	28.280	1.5	1.5	2.0	4.300	6.600	0.000	0.230
MILLWRIGHT		ALL		31.970	33.470	1.5	1.5	2.0	4.710	3.510	0.000	0.440
OPERATING ENGINEER		BLD	1	33.850	37.850	2.0	2.0	2.0	5.400	4.250	1.700	0.500
OPERATING ENGINEER		BLD	2	32.550	37.850	2.0	2.0	2.0	5.400	4.250	1.700	0.500
OPERATING ENGINEER		BLD	3	30.000	37.850	2.0	2.0	2.0	5.400	4.250	1.700	0.500
OPERATING ENGINEER		BLD	4	28.250	37.850	2.0	2.0	2.0	5.400	4.250	1.700	0.500
OPERATING ENGINEER		FLT	1	36.300	36.300	1.5	1.5	2.0	5.150	4.000	1.600	0.000
OPERATING ENGINEER		FLT	2	34.800	36.300	1.5	1.5	2.0	5.150	4.000	1.600	0.000
OPERATING ENGINEER		FLT	3	31.000	36.300	1.5	1.5	2.0	5.150	4.000	1.600	0.000
OPERATING ENGINEER		FLT	4	25.750	36.300	1.5	1.5	2.0	5.150	4.000	1.600	0.000
OPERATING ENGINEER		HWY	1	32.050	36.050	1.5	1.5	2.0	5.400	4.250	1.700	0.500
OPERATING ENGINEER		HWY	2	31.500	36.050	1.5	1.5	2.0	5.400	4.250	1.700	0.500
OPERATING ENGINEER		HWY	3	29.450	36.050	1.5	1.5	2.0	5.400	4.250	1.700	0.500
OPERATING ENGINEER		HWY	4	28.050	36.050	1.5	1.5	2.0	5.400	4.250	1.700	0.500
OPERATING ENGINEER		HWY	5	26.850	36.050	1.5	1.5	2.0	5.400	4.250	1.700	0.500
ORNAMNTL IRON WORKER		ALL		28.850	30.350	2.0	2.0	2.0	4.300	7.370	0.000	0.000
PAINTER		ALL		28.600	32.180	1.5	1.5	1.5	4.000	4.200	0.000	0.240
PAINTER SIGNS		BLD		24.540	27.550	1.5	1.5	1.5	2.860	1.960	0.000	0.000
PILEDRIIVER		ALL		31.970	33.470	1.5	1.5	2.0	4.710	3.510	0.000	0.440
PIPEFITTER		BLD		33.000	35.000	1.5	1.5	2.0	4.000	4.550	0.000	0.000
PLASTERER		BLD		28.440	29.440	1.5	1.5	2.0	3.750	4.250	0.000	0.400
PLUMBER		BLD		33.750	35.750	1.5	1.5	2.0	4.250	2.840	0.000	0.000
ROOFER		BLD		30.000	32.000	1.5	1.5	2.0	3.750	2.330	0.000	0.320
SHEETMETAL WORKER		BLD		30.730	33.190	1.5	1.5	2.0	4.310	6.790	0.000	0.490
SIGN HANGER		BLD		21.930	22.780	1.5	1.5	2.0	3.580	1.740	0.440	0.000
SPRINKLER FITTER		BLD		32.420	33.920	2.0	2.0	2.0	4.000	4.900	0.000	0.300
STEEL ERECTOR		ALL		30.000	31.500	2.0	2.0	2.0	5.060	8.740	0.000	0.220
STONE MASON		BLD		29.300	31.300	1.5	1.5	2.0	4.300	4.580	0.000	0.120
TERRAZZO MASON		BLD		27.370	28.870	2.0	1.5	2.0	4.300	5.050	0.000	0.160
TILE MASON		BLD		28.420	30.420	2.0	1.5	2.0	3.500	4.350	0.000	0.400
TRAFFIC SAFETY WRKR		HWY		19.650	21.150	1.5	1.5	1.5	2.100	0.900	0.000	0.000
TRUCK DRIVER	E	ALL	1	24.700	25.350	1.5	1.5	2.0	4.000	2.800	0.000	0.000
TRUCK DRIVER	E	ALL	2	24.950	25.350	1.5	1.5	2.0	4.000	2.800	0.000	0.000
TRUCK DRIVER	E	ALL	3	25.150	25.350	1.5	1.5	2.0	4.000	2.800	0.000	0.000

TRUCK DRIVER	E	ALL	4	25.350	25.350	1.5	1.5	2.0	4.000	2.800	0.000	0.000
TRUCK DRIVER	W	ALL	1	25.300	25.850	1.5	1.5	2.0	3.950	2.750	0.000	0.000
TRUCK DRIVER	W	ALL	2	25.450	25.850	1.5	1.5	2.0	3.950	2.750	0.000	0.000
TRUCK DRIVER	W	ALL	3	25.650	25.850	1.5	1.5	2.0	3.950	2.750	0.000	0.000
TRUCK DRIVER	W	ALL	4	25.850	25.850	1.5	1.5	2.0	3.950	2.750	0.000	0.000
TUCKPOINTER	BLD			29.650	30.650	1.5	1.5	2.0	3.660	4.500	0.000	0.260

Legend:

N-F>8 (Overtime is required for any hour greater than 8 worked each day, Monday through Friday.)

OSA (Overtime is required for every hour worked on Saturday)

OSH (Overtime is required for every hour worked on Sunday and Holidays)

H/W (Health & Welfare Insurance)

Pensn (Pension)

Vac (Vacation)

Trng (Training)

Explanations**COOK COUNTY**

TRUCK DRIVERS (WEST) - That part of the county West of Barrington Road.

The following list is considered as those days for which holiday rates of wages for work performed apply: New Years Day, Memorial/Decoration Day, Fourth of July, Labor Day, Veterans Day, Thanksgiving Day, Christmas Day. Generally, any of these holidays which fall on a Sunday is celebrated on the following Monday. This then makes work performed on that Monday payable at the appropriate overtime rate for holiday pay. Common practice in a given local may alter certain days of celebration such as the day after Thanksgiving for Veterans Day. If in doubt, please check with IDOL.

EXPLANATION OF CLASSES

ASBESTOS - GENERAL - removal of asbestos material from any place in a building, including mechanical systems where those mechanical systems are to be removed. This includes the removal of asbestos materials from ductwork or pipes in a building when the building is to be demolished at the time or at some close future date.

ASBESTOS - MECHANICAL - removal of asbestos material from mechanical systems, such as pipes, ducts, and boilers, where the mechanical systems are to remain.

COMMUNICATIONS ELECTRICIAN - Installation, operation, inspection, maintenance, repair and service of radio, television, recording, voice sound vision production and reproduction, telephone and telephone interconnect, facsimile, data apparatus, coaxial, fibre optic and wireless equipment, appliances and systems used for the transmission and reception of signals of any nature, business, domestic, commercial, education, entertainment, and residential purposes, including but not limited to, communication and telephone, electronic and sound equipment, fibre optic and data communication systems, and the performance of any task directly related to such installation or service whether at new or existing sites, such tasks to include the placing of wire and cable and electrical power conduit or other

raceway work within the equipment room and pulling wire and/or cable through conduit and the installation of any incidental conduit, such that the employees covered hereby can complete any job in full.

TRAFFIC SAFETY - work associated with barricades, horses and drums used to reduce lane usage on highway work, the installation and removal of temporary lane markings, and the installation and removal of temporary road signs.

TRUCK DRIVER - BUILDING, HEAVY AND HIGHWAY CONSTRUCTION - EAST & WEST

Class 1. Two or three Axle Trucks. A-frame Truck when used for transportation purposes; Air Compressors and Welding Machines, including those pulled by cars, pick-up trucks and tractors; Ambulances; Batch Gate Lockers; Batch Hopperman; Car and Truck Washers; Carry-alls; Fork Lifts and Hoisters; Helpers; Mechanics Helpers and Greasers; Oil Distributors 2-man operation; Pavement Breakers; Pole Trailer, up to 40 feet; Power Mower Tractors; Self-propelled Chip Spreader; Skipman; Slurry Trucks, 2-man operation; Slurry Truck Conveyor Operation, 2 or 3 man; TEAMsters Unskilled dumpman; and Truck Drivers hauling warning lights, barricades, and portable toilets on the job site.

Class 2. Four axle trucks; Dump Crets and Adgetors under 7 yards; Dumpsters, Track Trucks, Euclids, Hug Bottom Dump Turnapulls or Turntrailers when pulling other than self-loading equipment or similar equipment under 16 cubic yards; Mixer Trucks under 7 yards; Ready-mix Plant Hopper Operator, and Winch Trucks, 2 Axles.

Class 3. Five axle trucks; Dump Crets and Adgetors 7 yards and over; Dumpsters, Track Trucks, Euclids, Hug Bottom Dump Turntrailers or turnapulls when pulling other than self-loading equipment or similar equipment over 16 cubic yards; Explosives and/or Fission Material Trucks; Mixer Trucks 7 yards or over; Mobile Cranes while in transit; Oil Distributors, 1-man operation; Pole Trailer, over 40 feet; Pole and Expandable Trailers hauling material over 50 feet long; Slurry trucks, 1-man operation; Winch trucks, 3 axles or more; Mechanic--Truck Welder and Truck Painter.

Class 4. Six axle trucks; Dual-purpose vehicles, such as mounted crane trucks with hoist and accessories; Foreman; Master Mechanic; Self-loading equipment like P.B. and trucks with scoops on the front.

OPERATING ENGINEERS - BUILDING

Class 1. Mechanic; Asphalt Plant; Asphalt Spreader; Autograde; Backhoes with Caisson attachment; Batch Plant; Benoto; Boiler and Throttle Valve; Caisson Rigs; Central Redi-Mix Plant; Combination Back Hoe Front End-loader Machine; Compressor and Throttle Valve; Concrete Breaker (Truck Mounted); Concrete Conveyor; Concrete Paver; Concrete Placer; Concrete Placing Boom; Concrete Pump (Truck Mounted); Concrete Tower; Cranes, All; Cranes, Hammerhead; Cranes, (GCI and similar Type); Creter Crane; Crusher, Stone, etc.; Derricks, All; Derricks, Traveling; Formless Curb and Gutter Machine; Grader, Elevating; Grouting Machines; Highlift Shovels or Front Endloader 2-1/4 yd. and over; Hoists, Elevators, outside type rack and pinion and similar machines; Hoists, one, two and three Drum; Hoists, Two Tugger One Floor; Hydraulic Backhoes; Hydraulic Boom Trucks; Hydro Vac (and similar equipment); Locomotives, All; Motor Patrol; Pile Drivers and Skid Rig; Post Hole Digger; Pre-Stress Machine; Pump Cretes Dual Ram; Pump Cretes; Squeeze Cretes-screw Type Pumps; Raised

and Blind Hole Drill; Roto Mill Grinder; Scoops - Tractor Drawn; Slip-form Paver; Straddle Buggies; Tournapull; Tractor with Boom and Side Boom; Trenching Machines.

Class 2. Bobcat (over 3/4 cu. yd.); Boilers; Brick Forklift; Broom, All Power Propelled; Bulldozers; Concrete Mixer (Two Bag and Over); Conveyor, Portable; Forklift Trucks; Greaser Engine; Highlift Shovels or Front Endloaders under 2-1/4 yd.; Hoists, Automatic; Hoists, inside Freight Elevators; Hoists, Sewer Dragging Machine; Hoists, Tugger Single Drum; Laser Screed; Rock Drill (self-propelled); Rock Drill (truck mounted); Rollers, All; Steam Generators; Tractors, All; Tractor Drawn Vibratory Roller; Winch Trucks with "A" Frame.

Class 3. Air Compressor; Combination - Small Equipment Operator; Generators; Heaters, Mechanical; Hoists, Inside Elevators - (Rheostat Manual Controlled); Hydraulic Power Units (Pile Driving, Extracting, and Drilling); Pumps, over 3" (1 to 3 not to exceed a total of 300 ft.); Pumps, Well Points; Welding Machines (2 through 5); Winches, 4 small Electric Drill Winches; Bobcat (up to and including 3/4 cu. yd.).

Class 4. Bobcats and/or other Skid Steer Loaders; Oilers; and Brick Forklift.

OPERATING ENGINEERS - FLOATING

Class 1. Craft foreman (Master Mechanic), diver/wet tender, engineer (hydraulic dredge).

Class 2. Crane/backhoe operator, mechanic/welder, assistant engineer (hydraulic dredge), leverman (hydraulic dredge), and diver tender.

Class 3. Deck equipment operator (machineryman), maintenance of crane (over 50 ton capacity) or backhoe (96,000 pounds or more), tug/launch operator, loader, dozer and like equipment on barge, breakwater wall, slip/dock or scow, deck machinery, etc.

Class 4. Deck equipment operator (machineryman/fireman), (4 equipment units or more) and crane maintenance 50 ton capacity and under or backhoe weighing 96,000 pounds or less, assistant tug operator.

OPERATING ENGINEERS - HEAVY AND HIGHWAY CONSTRUCTION

Class 1. Craft Foreman; Asphalt Plant; Asphalt Heater and Planer Combination; Asphalt Heater Scarfire; Asphalt Spreader; Autograder/GOMACO or other similar type machines; ABG Paver; Backhoes with Caisson attachment; Ballast Regulator; Belt Loader; Caisson Rigs; Car Dumper; Central Redi-Mix Plant; Combination Backhoe Front Endloader Machine, (1 cu. yd. Backhoe Bucket or over or with attachments); Concrete Breaker (Truck Mounted); Concrete Conveyor; Concrete Paver over 27E cu. ft.; Concrete Placer; Concrete Tube Float; Cranes, all attachments; Cranes, Hammerhead, Linden, Peco & Machines of a like nature; Crete Crane; Crusher, Stone, etc.; Derricks, All; Derrick Boats; Derricks, Traveling; Dowell machine with Air Compressor; Dredges; Field Mechanic-Welder; Formless Curb and Gutter Machine; Gradall and Machines of a like nature; Grader, Elevating; Grader, Motor Grader, Motor Patrol, Auto Patrol, Form Grader, Pull Grader, Subgrader; Guard Rail Post Driver Mounted; Hoists, One, Two and Three Drum; Hydraulic Backhoes; Backhoes with shear attachments; Mucking Machine; Pile Drivers and Skid Rig; Pre-Stress Machine; Pump Cretes Dual Ram; Rock Drill - Crawler or Skid Rig; Rock Drill - Truck Mounted; Roto Mill Grinder; Slip-Form Paver; Soil Test Drill Rig (Truck Mounted); Straddle Buggies; Hydraulic

Telescoping Form (Tunnel); Tractor Drawn Belt Loader (with attached pusher - two engineers); Tractor with Boom; Tractaire with Attachments; Trenching Machine; Truck Mounted Concrete Pump with Boom; Raised or Blind Hole; Drills (Tunnel Shaft); Underground Boring and/or Mining Machines; Wheel Excavator; Widener (APSCO).

Class 2. Batch Plant; Bituminous Mixer; Boiler and Throttle Valve; Bulldozers; Car Loader Trailing Conveyors; Combination Backhoe Front Endloader Machine (less than 1 cu. yd. Backhoe Bucket or over or with attachments); Compressor and Throttle Valve; Compressor, Common Receiver (3); Concrete Breaker or Hydro Hammer; Concrete Grinding Machine; Concrete Mixer or Paver 7S Series to and including 27 cu. ft.; Concrete Spreader; Concrete Curing Machine, Burlap Machine, Belting Machine and Sealing Machine; Concrete Wheel Saw; Conveyor Muck Cars (Haglund or Similar Type); Drills, All; Finishing Machine - Concrete; Greaser Engine; Highlift Shovels or Front Endloader; Hoist - Sewer Dragging Machine; Hydraulic Boom Trucks (All Attachments); Hydro-Blaster; All Locomotives, Dinky; Pump Cretes; Squeeze Cretes-Screw Type Pumps, Gypsum Bulker and Pump; Roller, Asphalt; Rotary Snow Flows; Rototiller, Seaman, etc., self-propelled; Scoops - Tractor Drawn; Self-Propelled Compactor; Spreader - Chip - Stone, etc.; Scraper; Scraper - Prime Mover in Tandem (Regardless of Size); Tank Car Heater; Tractors, Push, Pulling Sheeps Foot, Disc, Compactor, etc.; Tug Boats.

Class 3. Boilers; Brooms, All Power Propelled; Cement Supply Tender; Compressor, Common Receiver (2); Concrete Mixer (Two Bag and Over); Conveyor, Portable; Farm-Type Tractors Used for Mowing, Seeding, etc.; Fireman on Boilers; Forklift Trucks; Grouting Machine; Hoists, Automatic; Hoists, All Elevators; Hoists, Tugger Single Drum; Jeep Diggers; Pipe Jacking Machines; Post-Hole Digger; Power Saw, Concrete Power Driven; Pug Mills; Rollers, other than asphalt; Seed and Straw Blower; Steam Generators; Stump Machine; Winch Trucks with "A" Frame; Work Boats; Tamper - Form-Motor Driven.

Class 4. Air Compressor; Combination - Small Equipment Operator; Directional Boring Machine; Generators; Heaters, Mechanical; Hydraulic Power Unit (Pile Driving, Extracting, or Drilling); Hydro-Blaster; Light Plants, All (1 through 5); Pumps, over 3" (1 to 3 not to exceed a total of 300 ft.); Pumps, Well Points; Tractaire; Welding Machines (2 through 5); Winches, 4 Small Electric Drill Winches.

Class 5. Bobcats (all); Brick Forklift Oilers.

Other Classifications of Work:

For definitions of classifications not otherwise set out, the Department generally has on file such definitions which are available. If there is no such definition on file, the Bureau of Labor Statistics SIC list will be used. If a task to be performed is not subject to one of the classifications of pay set out, the Department will upon being contacted state which neighboring county has such a classification and provide such rate, such rate being deemed to exist by reference in this document. Further, if no such neighboring county rate applies to the task, the Department shall undertake a special determination, such special determination being then deemed to have existed under this determination. If a project requires these, or any classification not listed, please contact IDOL at 618/993-7271 for wage rates or clarifications.

LANDSCAPING

Landscaping work falls under the existing classifications for laborer, operating engineer and truck driver. The work performed by landscape plantsman and landscape laborer is covered by the existing classification of laborer. The work performed by landscape operators (regardless of equipment used or its size) is covered by the classifications of operating engineer. The work performed by landscape truck drivers (regardless of size of truck driven) is covered by the classifications of truck driver.



Richard J. Daley Center
50 W. Washington Street
Room 200
Chicago, Illinois 60602
(312) 744-3090
Fax: (312) 744-8005
www.pbcchicago.com

BOARD OF COMMISSIONERS

Chairman
RICHARD M. DALEY
Mayor
City of Chicago

WILLIAM C. BARTHOLOMAY
Commissioner
Chicago Park District

Treasurer
BISHOP ARTHUR BRAZIER
Pastor
Apostolic Church of God

ADELA CEPEDA
President
A.C. Advisory, Inc.

DR. ROBERT B. DONALDSON II
Forest Preserve District of Cook County

CYNTHIA M. SANTOS
Commissioner
Metropolitan Water
Reclamation District

SAMUEL WM. SAX
Chairman
Financial Relations Inc.

MICHAEL W. SCOTT
President
Chicago Board of Education

JOHN H. STROGER, JR.
President
Board of Commissioners
of Cook County

THEODORE R. TETZLAFF
Partner
McGuireWoods

DON A. TURNER
President Emeritus
Chicago Federation of Labor

Executive Director
and Secretary
EILEEN J. CAREY

Assistant Treasurer
JOHN E. WILSON
John E. Wilson, Ltd.
Certified Public Accountants

Assistant Secretary
TIMOTHY J. MITCHELL

August 13, 2002

John Smarz
Fredrickson/KRJ
233 S. Wacker Drive - Ste. 5430
Chicago, IL 60606

RE: **Notice of Award**
Contract No.: 1282
Type of Work: General Work
Project: Senior Satellite Centers

Dear Mr. Smarz:

Pursuant to resolution duly adopted by the Public Building Commission of Chicago on August 13, 2002 the Commission awarded to your company Contract No. 1282 in the amount of \$6,101, 305.00.

Enclosed in duplicate is the completed Performance and Payment Bond form, both copies of which are to be executed by the President or a Vice President of your Company, attested by the Secretary or an Assistant Secretary, impressed with your Corporate Seal, and executed by your surety. Also enclosed, please find the Disclosure of Retained Parties form. All documents must be returned to the Commission, fully executed and in duplicate, along with duplicate copies of the insurance certificate of coverage. Documents must be submitted no later than August 27, 2002.

A copy of the fully executed contract will be released and sent to your office once all requirements have been met.

Sincerely,

Kevin Gujral
Interim Executive Director

cc: Louik/Schneider & Associates
K. Brown
J. Janic, AON
Target



Richard J. Daley Center
50 W. Washington Street
Room 200
Chicago, Illinois 60602
(312) 744-3090
Fax: (312) 744-8005
www.pbcchicago.com

BOARD OF COMMISSIONERS

Chairman
RICHARD M. DALEY
Mayor
City of Chicago

WILLIAM C. BARTHOLOMAY
Commissioner
Chicago Park District

Treasurer
BISHOP ARTHUR BRAZIER
Pastor
Apostolic Church of God

ADELA CEPEDA
President
A.C. Advisory, Inc.

DR. ROBERT B. DONALDSON II
Forest Preserve District of Cook County

CYNTHIA M. SANTOS
Commissioner
Metropolitan Water
Reclamation District

SAMUEL WM. SAX
Chairman
Financial Relations Inc.

MICHAEL W. SCOTT
President
Chicago Board of Education

JOHN H. STROGER, JR.
President
Board of Commissioners
of Cook County

THEODORE R. TETZLAFF
Partner
McGuireWoods

DON A. TURNER
President Emeritus
Chicago Federation of Labor

Executive Director
and Secretary
EILEEN J. CAREY

Assistant Treasurer
JOHN E. WILSON
John E. Wilson, Ltd.
Certified Public Accountants

Assistant Secretary
TIMOTHY J. MITCHELL

September 16, 2002

Mr. John Smarz
Fredrickson KRJ
233 S. Wacker Drive #5450
Chicago, IL 60606

RE: Contract No.: 1282
Project No.: DOA-03, DOA-09 & DOA-011
Type of Work: Building Construction
Project: Senior Satellite Centers (Austin,
Englewood and Roseland)

NOTICE TO PROCEED

Dear Mr. Smarz:

Pursuant to Contract No. 1282, which was awarded to your firm on **August 13, 2002** you are hereby notified that the commencement date for this project is September 17, 2002.

Pursuant to the Contract, all work must be completed within 194 consecutive calendar days of the commencement date. The preliminary acceptance date is established as March 30, 2003.

Your attention is directed to Section I. F of Book 2 of the Contract regarding Liquidated Damages for failure to complete the work by the completion date.

The administration and inspection of the work included in this Contract is under the direction of the Public Building Commission. Louik/Schneider & Associates will perform as the Commission's Owner's Representative. Please submit the original and three copies of all correspondence pertaining to this work to:

Name: John Schneider
Company: Louik/Schneider & Associates
Address: 54 West Hubbard St., Chicago IL 60610



along with a copy to Ms. Kathy Brown, the Commission's Project Manager. Please reference the PBC project number and Contract Number on all correspondence.

This Notice To Proceed authorizes you to enter upon the project site and commence with the work on September 17, 2002.

This Notice To Proceed does not authorize any of your subcontractors to enter upon the project site or to commence any work prior to subcontractor approval by the Commission's representative pursuant to Section 19.03 of Book 1 "Standard Terms and Conditions for Construction Contracts".

Sincerely,

Public Building Commission of Chicago

A handwritten signature in black ink, appearing to read "K. Gujral", written over the printed name.

Kevin Gujral
Interim Executive Director

EJC

Cc:

Jack Brankin
K. Gujral
K. Brown
Department on Aging
Julia Sportolari
Nancy Jahnel
Target
J. Janic, AON