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EXISTING CONDITIONS ASSESSMENT

Decatur Classical Elementary School
Architectural, Civil, Landscape, Mechanical, Electrical and Plumbing

10.05.2018



Assessment Summary

Stephen Decatur Classical Elementary School is a selective enroliment neighborhood school located in the West
Rogers Park neighborhood of Chicago. Its existing facilities include a one story building on an approximate 5 acre
site. Chicago Public Schools has requested a new two story annex to the existing building in order to increase
building capacity to two classrooms per grade, add two grades (7" and 8%), add a new Dining Room/ Warming
Kitchen, and provide a combined Gym/ Small Stage. .

The Public Building Commission of Chicago has engaged SMNG A Architects and their consultant team to evaluate
the existing site and structure to ensure that the proposed improvements interface efficiently and effectively with the
existing conditions. Additional observations have been provided in this summary in order to identify deficiencies that
may impact the proposed scope of work or that may be impacted by the proposed scope.

Assessment Methodology

The assessment team and personnel for this effort were organized as follows:

SMNG A Ltd. Architects
Todd Niemiec, Principal
Molly Kinsella
Enis Aldallal
Physical Conditions Assessment Lead

Terra Engineering dbHMS Engineering
Civil and Landscape Architecture Ben Rubach
Danielle Kowalewski Tyler Hodges
Stephen Lekan Andraya Parrish
Scott Rasmussen Rahul Kaila
Mitchell Horras Al Calderon
William Prescott MEP/FP Conditions Assessment
Civil/ Site/ Landscape Conditions

The assessment focused primarily on the evaluation of the physical conditions of the facility and grounds. It did not
include an evaluation of existing space and program uses, or feedback from the existing staff and students.

Observations
Site observations were performed on September 20, 2018 with a focus on the readily visible physical conditions and
existing infrastructure, including:

» Site Conditions
Review of the condition of paving, grading, drainage, building access, landscape, fencing and visible utility
connections.

* Architectural Conditions
Review of path of travel elements, visible building envelope systems (masonry, fenestration) and limited
accessibility items. The site review did not include roof observations other than those visible from grade.
Per communication with the PBC and CPS, roof assessment reports are in progress by others.

*  Mechanical, Electrical & Plumbing (MEP) System Conditions
Review of mechanical, electrical, plumbing and fire alarm systems condition.



Due-Diligence
Due-diligence / documentation review was performed to supplement the on-site observations. These included a

review of the archive drawings provided by CPS and a preliminary review of applicable codes, including:

A. Chicago Building Code
B. lllinois Accessibility Code
C. Chicago Zoning Ordinance

Limitations

This assessment was not an exhaustive investigation. The assessment did not include any destructive or non-
destructive testing of materials and assemblies, testing of equipment, subsurface investigation, or roof investigation.
The assessment was limited to readily visible equipment and systems to provide a basic assessment of the buildings
materials and systems.

Historic drawings and documents related to the building, site and systems made available were not comprehensive
or conclusive in all cases, and these systems may have been subsequently modified. Environmental reports were not
furnished by CPS or the PBC, and environmental observations, testing or inspections were not performed.

The site review occurred for the most part while the building was fully occupied by students and staff. As such, most
classrooms, toilet rooms, and offices were not individually investigated. Rather, observations were made on the
overall condition of the building materials and assemblies.



Site Description

Decatur Classical School is located in West Rogers Park on a 5.02 acre property at 7030 N. Sacramento Avenue,
Chicago, 60645. The neighborhood is bounded to the north by Touhy Avenue, to the west by the North Branch of the
Chicago River, to the east by N. California Avenue and to the south by W. Pratt Avenue. The neighborhood is
primarily residential with multi-family residential towers to the immediate west, a community center, Bernard Horwich
Jewish Community Center to the north, single family residences to the east and Chicago Park District’s Lerner Park
immediately south of the school boundary. Light commercial activity is along W. Touhy Avenue and a large
commercial development, Lincoln wood Town Center, is approximately a half mile to the west.

The site is within a residential RS-3 zoning district and is adjacent to two existing Planned Developments to the north
and west which have interrupted the standard street grid, specifically W. Estes and N. Albany Avenues. As such the
school has a public right of way along only one street, N. Sacramento Avenue.

Two primary consequences of this site’s adjacencies include:

1. limited access to emergency vehicles. As required per Chicago Building Code CBC 13-84-030 Frontage
Requirements. The projected new occupancy for the existing school with new annex is 932, which will result
in an approximate code defined occupancy of 1,000 occupants. As such, per CBC 13-84-030, two street
frontages are required and one ‘open space’ frontage is required for a total of three frontages.

2. limited student drop-off and pick-up access. The majority of students arrive to and from school via bus. The
limited street frontage restricts bus stacking and student drop-off/ pick-up as well as impacts through traffic
along N. Sacramento Avenue.

In addition to the single-story elementary school building, there are two storage garages on site and one container
storage. Gross square footage is as follows:

= Existing one-story elementary school: 22,150 GSF

= Existing Garage (east): 600 GSF (estimated)

= Existing Garage (west): 650 GSF (estimated)

= Storage Container: 160 GSF (estimated)

Pending receipt of a site survey, the size of these structures have been estimated at this time.
The existing school building is a linear configuration, oriented north-south and justified toward N. Sacramento

Avenue. The Main Office and Main accessible entry is located at the north, with additional service entries at the north
and student entries/ exits along the west, south and east elevations.



Aerial

The site specifically includes the following:
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Asphalt-paved parking for approximately 238 vehicles including (3) ADA;

Two garages and one storage container along the south edge of the parking lot;

Small playground and covered play seating adjacent to the storage garages;

Large asphalt-paved play area with striped track immediately adjacent to the building;

Play equipment and surfacing at the south end of the school

Large expanse of unimproved and ungraded turf to the south and west and segregated from the play area
by ornamental fencing.

Well-defined garden path and plantings between the school structure and N. Sacramento Avenue parkway.

Preliminary Zoning Findings

Pending receipt of a survey, the following preliminary zoning findings are listed below. See also the Preliminary
Zoning Matrix dated 10.05.2018.

The site is located in residential zoning districts RS-3.

School Use is permitted for this district.

Per CZO (17-8-0506) project parameters meet mandatory Planned Development thresholds, i.e., a PD
review and approval is required for development of land to be used for schools, safety services and other
governmental buildings on sites with a net site area of 2 acres or more.

Per CZO (17-8-515) Expansions of Existing Development, part B, proposed expansions of any other
existing development that will result in an increase in building height, lot area or number of dwelling units
shall be reviewed and approved in accordance with the Planned Development procedures (18-13-0600) if
the expanded development meets the threshold for a mandatory planned development. The existing
building height is approximately 20°’-4” (+/-). An annex that exceeds this height and encroaches more than



50% into the required setbacks of the existing zoning district will meet the threshold for a mandatory
Planned Development.

The existing Floor Area Ratio (FAR) is 0.10 and the projected FAR, based on the proposed CPS program
and two-story annex, will be approximately 0.33, well within the maximum allowable FAR of 0.90.

The FAR is based on preliminary floor area quantities and will require confirmation when floor areas are
further developed.

The minimum required off-street parking is required to be 1 space for 3 full time employees. Based on a
preliminary FTE of 60, twenty spaces are required. Exceptions will require specific review in the Planned
Development application. Additionally, the parking may not encroach within a side setback of 50% of the
building height, or approximately 22'-0” based on a projected 45’-0” annex.

The minimum off-street loading required is (1)10'x50 space based on a projected square footage threshold
as outlined in CZO (17-10-1101). An exception to this requirement will also review specific review and
approval in the Planned Development application.

The proposed 45'-0” height annex will likely meet the existing rear (50’-0”) and side setbacks (50% of
building height). If a fire lane is located along the rear boundary, this may encroach on the required Rear
yard Open Space.

Based on the above, a Planned Development application and approval is required to fulfill the proposed CPS
program for the new annex.

Building Organization

The existing school building is a one-story structure with a linear configuration with typical classrooms on each side
of the primary north-south corridor and specialty spaces accessed off this corridor via circulation ‘nodes.’ The
specialty spaces are further defined as larger volumes. Adjacent to the Main Lobby is a small landscaped courtyard
that provides additional natural daylight to the lobby and Kitchen.

The building was designed in 1956 and there have been minimal alternations.

First Floor Plan
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First Floor: 22,500 GSF
= (11) Classrooms approximately 800 NSF each with a build-tin teacher’s closet, entry door and side-lites.
The north classroom additionally has a single user toilet room.

» (2) Kindergarten Classrooms approximately 1150 NSF each with a single use toilet room, built-in casework
and sink in each. The east Kindergarten Classroom is presently used as a combined Library/ Dance
Classroom.

(1) Recreation Room/ Lunch Room, 1500 NSF, with Storage

1) Kitchen, 500 NSF

) Main Office with Waiting Room, Office, Conference Room, single user Toilet Room for a total 800 NSF.
) Boiler Room of 900 NSF

) Large Storage Room, 340 NSF

) single user Staff Toilet Rooms, one each within the Boiler Rm, Kitchen, and Main Office

) large group toilet room, 6 WCs each in Boys and Girls

(
(1
(1
(1
(3
(1

Building Construction

The structure consists of:
= Bell caisson foundation, design depth of 48'-0” below grade
= Cast-in-place concrete structural grade beams, floor slab and floor joists
= Steel columns, girders, roof bar joists.
= Poured gypsum roof deck at the Classrooms and 3-1/2" precast concrete roof slab at the Multi-Purpose/
Dining Room.

Exterior wall and roof envelopes include:
= exterior face brick, 3 wythes (anticipated) or one wythe solidly grouted to concrete masonry unit back-up
construction exterior walls;
= aluminum curtain wall with glazing with aluminum-faced 2” th. insulated panels at top and bottom units;
= tar with gravel ballast roofing over 1” thick continuous insulation and tapered insulation at the perimeter;
= aluminum fascia and gravel stop roof perimeter;
Interior partitions are typically concrete masonry units with glazed tile or plaster finish. Ceilings are dropped
acoustical grid and tile.

Existing Fagade and Roof Envelope
Please reference the 2018 Roof Assessment Report dated 09.26.2018 provided by RRK Associates.

Based on the team’s preliminary observations on the following pages, we recommend exterior wall envelope repairs
to occur in conjunction with the roofing repairs recommended in the roof assessment. Observations of specific
assemblies include the following:

1. Face Brick: White the existing face brick is generally in good condition there are numerous areas where the
following deficiencies were noted:
= small areas of open mortar joints
= raked pointing
= small diagonal cracking, particularly at the corners
= failed or missing sealant joints where at locations where new penetrations were made for wall mounted
conduit, fixtures, window guards, etc.
2. Cast-in-Place Concrete:
= The top of the perimeter grade beams have spalls and cracks. The joint between the concrete and
masonry has failed in numerous locations, particularly along the west elevation.



= Cast-in-place entry/ exit stairs have several spalls and cracks which is some cases continue through
the adjacent construction.

3. Exposed steel curtain wall support: Steel angles that run continuous below the curtain wall sill are rusted.
These will increasingly deteriorate and impact the sill and flashing.

4. Curtain Wall: Perimeter joints appear to be in good shape. Access to operable windows was not possible
and thus were not tested. Infill panels were dented at some locations but were in good shape.

5. Exterior soffits at curtain wall and entry/ exit assemblies: The surface of these panels are mottled and
moisture-stained/ damaged. Per the archive drawings the soffit panels are an asbestos-based cement
panel.

Accessibility
The existing building is pre-ordinance and does fully meet current ADA standards.
Path of Travel:
= The main entry was recently repaved and provided with automatic door hardware.
= Entries and exits along the west, south, and north entry/ exits are not fully compliant.
= Pending receipt of a survey, the existing parking paving does not appear to have compliant grading.
= Classroom entries typically have maneuvering clearances and lever hardware.
Toilet Rooms:
There do not appear to be updated and fully compliant staff toilet rooms. Additional investigation is required when the
building is not fully occupied.



Architecture
Observation Photos

Photo 1

View of main entry on N. Sacramento looking west.
Note that paving up to this main entry had been
replaced within the last 6 months for ADA upgrades,
per conversation with building staff. This entry
includes an automatic operated door and AlPhone
system.
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Photo 3
View of existing Dining Room volume from N.
Sacramento looking northwest. Existing masonry
joints are quite raked and some joints are partially
open.

Photo 2

View of main entry and existing Dining Room volume
from N. Sacramento looking northwest. Note that
paving up to this main entry had been replaced within
the last 6 months for ADA upgrades, per conversation
with building staff.

Photo 4

View of existing parking lot from N. Sacramento
driveway looking west. Per CPS program, the
driveway will be slightly reconfigured to accommodate
a wider drive aisle. Pending receipt of a survey, the
existing topography will require review for ADA
compliance.



Photo 5

View of South Elevation, exterior of Kitchen service
exit, and overhead electrical service. Overhead
clearance for future emergency vehicle access will be
required.

Photo 6

View of power poles from driveway looking north.
Location of both pole and overhead wires will require
review relative to new driveway and fire lane
configuration.



Photo 7
View of West Elevation looking southeast at non-
accessible NW exit from Main Lobby. Building has
been altered since its 1956 construction with new
window guards, air conditioner units, and fascia/
gravel stop. Note exterior face brick and top of
concrete foundation grade beam deterioration. Note
also that existing play area asphalt paving grading
requires review for ADA compliance pending survey
receipt.
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Photo 8
View of play area looking south east. An ornamental
fence runs N-S. Turf expanse on west side of fence is
within school property but is not used due to pits and
uneven grading.



Photo 9

View of South Elevation entry/ exit from southwest
Kindergarten classroom. Several of the existing
concrete stoops have spalled and/or cracked
concrete. Per the building staff, these exits are used
daily by the Kindergarten students.

Photo 10

View of South Elevation entries/ exits from the
southeast Kindergarten classroom that is presently
used as the Library/ Dance Room. Note cracked
stoops.



Photo 11

View of South Elevation curtain wall base. Steel
angle curtain wall support and sill assembly appear
to be original and show signs of rust deterioration.
Concrete spalling was consistently observed at the
top of the exterior face of grade beams.

Photo 13

View of South Elevation entry and entry ramp from
the east. The new annex link is proposed at this
location. The location curtain wall base. Steel angle
curtain wall support and sill assembly appear to be
original and show signs of rust deterioration.

Photo 12
View of South Elevation curtain wall assembly,
including aluminum insulated panels, retrofit window
guards, glazing and Cemesto (cement and asbestos)
soffit panels. All materials show signs of deterioration
but sealant and joints between surfaces appear
relatively tight.

Photo 14
View of South Elevation curtain wall assembly,
including aluminum insulated panels, retrofit window
guards, glazing and Cemesto (cement and asbestos)
soffit panels. All materials show signs of deterioration
but sealant and joints between surfaces appear
relatively tight.



Photo 15

View of concrete grade beams and exterior masonry
at base of wall. Note cracking extended into paving.
Note open masonry joints.

Photo 16

View of South Elevation Kindergarten exits. Note
spalled concrete grade beam, cracked stoops and
cracked paving.
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Photo 17 Photo 18

View of exterior face brick and concrete grade beams View of garden along East Elevation. Garden and
at East Elevation adjacent to flag pole. Cracks extend landscaping provides shades to all of the east
from concrete grade beams to exterior masonry at classrooms and main office.

several locations.

Photo 19 Photo 20
View of small north play area adjacent to the parking View of large playground at south end of site.
lot. Equipment appears to be in good condition but do Equipment and surface tiles appears to be in relatively

not include ADA components. good condition but do not include ADA components.



Photos

Interior

o ‘ Lals i
Photo 21 Photo 22
View of main entry looking east. Entry includes an View of glazed lites into the Main Office. Note that the
ADA automatic door operator and Al Phone school interior does not include any ADA compliant

equipment. signage.



Photo 23

View of Main Lobby looking west. Main corridor to
classrooms is to the left; small day-lighting courtyard
is to the right.

Photo 24
View from Mail Lobby looking northwest at entry to
Dining Room and internal day-lighting courtyard.
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Photo 25
View from Mail Lobby looking northwest into day-
lighting courtyard.

Photo 26

View of existing Dining Room/ Multi-Purpose Room
looking northeast. Room appears to have been
recently painted and finishes appear in good condition.
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Photo 27

View of Dining Room looking northwest towards entry
to Kitchen.

Photo 28
View of Dining Room looking south into Main Lobby.



Photo 29
View of Kitchen looking south.

Photo 30

View of main corridor looking south. Interior partitions
wallls are typically CMU typically with dropped hard
ceiling soffits at the classroom entries.

See also Roof Assessment Report as corridor ceiling
shows significant signs of leaking.
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Photo 31 Photo 32

View of typical classroom exterior wall. View of typical classroom teaching wall. Note that
CMU demising walls abut steel column perimeter

framing. This joint has typically failed and requires
sealant.

Photo 33 | Photo 34
View of typical classroom exterior wall steel framing. View of corridor ceiling leaks.



Photo 35

Spalled and deteriorated pointing at the glazed CMU
at the student toilet rooms.

Photo 36
View of Kindergarten south elevation.



Photo 37
View of north elevation of Kindergarten classroom.

Photo 39
View of Library/ Dance Room (previously
Kindergarten Rm.)

Photo 38
View of classroom signage. Interior signage is not
ADA compliant.

Photo 40
View of overhead fire door at south classrooms.



Photo 31
View of typical classroom exterior walll.

Photo 41

View of roof joists above corridor ceiling. Roof leaks
were visible at numerous locations along the corridor.

Photo 32
View of typical classroom teaching wall. Note that
CMU demising walls abut steel column perimeter
framing. This joint has typically failed and requires
sealant.

Photo 42
View of roof joists and drain above corridor ceiling.



Existing Mechanical

Utilities
= The gas service comes in at the northwest part of the building, and the meter is located in the building staff
office adjacent to the boiler room (see photo M1).

Main Systems
= The building is heated by two (2) natural gas fired steam boilers (see photo M2). Each steam boiler has a
capacity of 1805 MBH. The maximum working pressure of the steam system is 15 psi, although staff
typically operates the system at 5 psi.
= There is one 5-hp compressed air system in the mechanical room.

Distribution
= Steam piping runs under the building in a crawl space. Building staff notes that there are significant
condensate leaks in the crawl space.

Terminal Equipment

= Unit ventilators with steam coils provide heat and ventilation to the classrooms and exterior offices. The unit
ventilators appear to be in good condition (see photos M3 and M4).

= Two (2) window air conditioners are installed in each classroom to provide cooling (see photo M5).

= Seven (7) steam unit heaters are located in the building corridors, with four (4) near in the central classroom
corridor, one (1) near the northeast entrance, and one (1) near the northwest entrance, and one (1) in the
corridor adjacent to the courtyard (see photo M6).

= Each toilet room has a unit heater in the space and is connected to an exhaust fan on the roof. There are
six (6) individual toilet rooms, and larger boy’s and girl’s toilet rooms along the west wall of the building with
a shared exhaust.

= The multipurpose room has steam baseboard heat.

= The warming kitchen has hooded cooking equipment as well as a 20-inch shutter-mounted exhaust fan on
an exterior wall.

= There is significant condensate leakage in the crawl space underneath the building from the steam piping.
This area is very wet according to building staff.

= Existing steam boilers are old and inefficient compared to modern condensing hot water boilers.

= Window air-conditioning units are inefficient and cause poor building envelope performance in the panels
where they have been installed.

= Existing building roof replacement will affect exhaust vents and flues. All of these will need to be tested
prior to removal for the new roof installation, and the operational pieces can be reinstalled after the new roof
is installed.

Existing Electrical

Utilities
= Incoming Electrical Service
o Power is supplied to the building from an overhead feed from pole mounted ComEd transformer.
o The main power distribution to the building is from a main switchboard rated at 800A, 208/120V, 3-
phase, 4-wire.
= Qutdoor Equipment
o The only outdoor equipment associated with the electrical system is a wall mounted meter and CTs
located outside the door to the main electrical/boiler room.



= Emergency Electrical Service
o Emergency power is supplied to the building from a separate overhead feed from a pole mounted
Com Ed transformer.
o The emergency power distribution system includes an indoor meter, disconnect switch, and
automatic transfer switch. All located in the main electrical/boiler room.
o Emergency power is distributed to the emergency lights and exit signs from a 100A fuse panel.

Main Systems
= Fire Alarm System:
o The fire alarm control panel (FACP) for the building is located in boiler room. All fire alarm devices
including horns, strobes, pull stations, alarm bells, and other system components are controlled
from this panel. The fire alarm system is manufactured by Simplex 4100.
o The fire alarm annunciator panel (FAAP) and city tie are located at the building main entrance.
= HVAC and Plumbing Electrical Power:
o There are unit ventilators located in the classrooms and offices throughout the building. These are
all fed from panel HP-1 (225A, MLO, 208/120V, 3-phase, 4-wire).
o Cooling in the classrooms and offices is provided from window mounted air conditioning units.
These units fed from panel AC-1 (200A, 208/120V, 3-phase, 4-wire).
o All other fan and motor loads in the building are fed from panel PP-1 (208/120V, 3-phase, 4-wire).
= Telecommunications:
o The MDF room for the building telecommunications system is located in Multipurpose Room.
o Distribution of low voltage power is via panels CP-1 which is located in the boiler room and CP-2
which is located in classroom adjacent to the computer lab.
= Distribution:
o General Power and Lighting Systems
o Distribution panels located in the boiler room and corridor feed general power and lighting
throughout the building.

Issues
= The existing electrical service switchboard will not have enough capacity to serve the new annex building.
Main electrical equipment area is being used for storage. All items in this area should be removed from
blocking access to the electrical equipment.

Existing Plumbing

Utilities
= Water
o There is an existing 4-inch domestic water service entering into the existing building from North
Sacramento Avenue.
o The incoming service first passes through a crawl space, and then connects to the water meter
assembly which is located in the boiler room. (see photo P1)
= Sewer
o The building has four existing sanitary sewer lines, two 4-inch and two 6-inch. These all exit the
east side of the building to North Sacramento Avenue.
o Four storm lines exit the east side of the building to North Sacramento Avenue.

Main Systems
= Building domestic water system is distributed by city pressure alone.



= Hot water is provided by a gas fired domestic hot water heater located in the boiler room. It is a 78-gallon
storage type gas water heater, with maximum input of 156,000 BTUH. The Water heater appears to be in
good condition. (Manufacturer/Model No - RHEEM/ G82-156). (see photo P2)

Distribution

= Domestic water piping distribution runs within the crawl space. Incoming pipe material for domestic cold-
water line to water meter was galvanized and transitions to copper for distribution to bathroom groups and
fixtures.

= All sewer lines are routed through the crawl space to the exterior and are typically cast iron where
observable.

= All vent pipes are routed through the ceiling and terminate above the roof. Vent pipe requires inspection by
telescoping to verify existing condition.

= Existing roof drains require inspection by telescoping. Building facilities personnel reported pooling water at
the roof during rain events.

Terminal Equipment
= All observed plumbing fixtures were in fair to good condition and appeared to be functional where tested.
o Existing water closet and urinals are manual flush-valve type. (see photo P4)
o Alllavatories, mop sinks, classroom and kitchen sinks are manual type faucets.
= Existing floor drains in boiler room and restrooms were in good condition. (see photo P6)
= There were no floor drains in unisex restrooms. Code requires to have a floor drain in
unisex restrooms. (see photo P3)
= Existing drinking fountains are bi-level ADA height fountains and appear to be in good
condition.

Issues
= Observed water leakage from plumbing pipes in chase near the main restroom and janitor closet. (see
photo P5)
= Existing roof drains require inspection by telescoping and verify existing condition. Building facilities
personnel reported pooling water at the roof during rain events. Refer to “Decatur Roof Report” for the
conditions of existing roof drains and VTR.



Mechanical, Electrical, Plumbing
Observation Photos

Photo M1 Photo M2

Photo M5 Photo M6



Photo E1

Photo P1

Photo E2

Photo P2



Photo P3 Photo P4

A,

Photo P5 Photo P6



Existing Civil and Landscape Description and
Observation Photos

1. Project Summary
A. Existing Parcel
1. The referenced project is located at the Southwest corner of the intersection of W Estes
Avenue and N Sacramento Avenue. The project encompasses roughly 3.84 acres. The
site is comprised of an existing asphalt parking lot and play lot, single-story school
building, playground area and lawn areas covering roughly 50% of the proposed project
site. Some interior and perimeter landscaping exist on site.

2. Pavement
A. On Site
1. Existing pavement on site includes asphalt pavement parking lot and a large play asphalt
pavement area to the south and west of the existing school. The parking lot was recently
restored and re stripped and is in good condition. The play area asphalt has longitudinal
cracking but seems to be in fair condition.

2.1t is anticipated that all existing pavement on site will be removed for the proposed

improvements.
B. Right of way

1. The existing right of way concrete sidewalk is in fair condition. Some panels have
experienced large cracking/heaving and need replacement. ADA ramps crossing N
Sacramento Ave from W Estes Ave to W Lunt Ave are in good condition and seem to be
compliant. Ramps compliance will need to be verified upon receipt of Survey topographic
information.

2.1t is anticipated that curb to curb resurfacing of N Sacramento Ave from E Estes to W Lunt
will be required by the Office of Underground.



3. Curbs /Walls
A. On Site
1. There are multiple curbs / walls on site. There is a large curb 12" + at the west side of the
play area. Reasoning behind the curb is not clear. The curb was installed after the
adjacent asphalt pavement. The curb is in great condition.




There are segmented block walls along the eastern property line. Many portions of the
wall are falling over, and the wall is in a general bad condition.

2.ltis anticipated to remove portions of the curb at the west side of the play lot. It is
anticipated that the segmented block wall will be removed where it conflicts with proposed
improvement and repaired elsewhere.
B. Right of way
1. The property only abuts one right of way, N Sacramento Ave. This B.12 curb and gutter
are in fair condition. There are low spots that were observed holding water.



2. All curb and gutter adjacent to the new annex will need to be verified, using survey
topographic information, against the City of Chicago Department of Transportation
requirements. It is anticipated that curb and gutter will need to be replaced to meet CDOT
requirements.

Utilities — All Utilities described herein need to be verified with survey utility data and Office of Underground
Coordination.
A. Sewer - On Site

1. Existing sewer connection is to N Sacramento Ave. at the existing parking lot entrance.
Connection point was determined based on as built drawings. Further investigation and
verification via survey utility information is needed to determine condition of sewer pipes
and structures. No on-site detention has been observed or documented.

2.Itis anticipated that the existing connection at the north side of the building will be reused.
All other sewers will be removed as part of the development. The existing building
sanitary and storm services are anticipated to be rerouted as part of the proposed
development.

B. Sewer - Right of Way

1. N Sacramento Ave has a 30" diameter brick sewer running south to north about 9’ below
grade (DWM Sewer atlas 41-1-31). Sewer pipe size, condition, location, and inverts are to
be verified via survey utility data.

C. Water - On Site

1. The existing water service is a 4” service connecting on the east side of N Sacramento

Ave.
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2.1t is anticipated that the existing water service will need to be terminated during the
proposed development. A new water service will be provided to serve the new annex and
existing building.
Water — Right or Way
1. Water pavement markings were observed on site. City water line is anticipated to be
located in the parkway on the east side of N Sacramento Ave.
2. Water pipe size, condition, location, and inverts to be verified via survey utility data and
OUC water atlas.
Electric — On Site
1. The existing electric service is at the north side of the building. The service enters the
boiler room at the northwest corner of the existing building. Drawings E-2, date 10-30-56,
Sheet Title “Electrical” shows the existing connection location. Service comes from pole
mounted overhead lines north of parking lot pavement.
2. Existing Electrical service is anticipated to remain.
Electric — Right of Way
1.Location is unknown at this time. Survey and OUC information required.

. Gas -0On Site

1. Gas service is also located at the northwest corner of the building. Service is shown on
HV2 drawing from 10-30-56, Sheet title “Heating and Ventilating.”

2. Existing gas service is anticipated to remain. Existing oil storage tank located west of the
boiler room at the building exterior is shown on drawing HV2. Environmental coordination
for tank removal maybe required if tank exist.

Gas - Right of Way
1. Location is unknown at this time. Survey and OUC information required.
Landscape - Site

1. The existing trees along the south side of the playground area will need to be removed for
the development of the new building annex.

2. The existing trees and vegetation along the south property line is in good to poor
condition. It is anticipated that the ash trees, poor quality plant materials and underbrush
will be removed. Tree in good condition should be saved if possible.

3. Existing plant material on the east side of the existing building is in good condition and
should remain.

Landscape - Right of Way

1. The existing parkway width along N. Sacramento Ave is roughly 12’ from property line to
the back of curb. The parkway treatment does not vary greatly from North to South, with
18 existing parkway trees ranging in caliper size from approx. 4” to 24" in fair to good



condition and consist of EIm, Honey Locust, Maple, Hackberry and Linden trees, which
are all typical for parkway plantings. These trees are located in a 5’ grass parkway
adjacent to the back-of-curb.

K. Furnishing - Site

1. The existing north play lot and surfacing is in good condition and could be retained
depending on the final design of the new play lot and asphalt play area.

2. Portions of the ornamental fence and curb line along the western edge of the asphalt play
surface could be retained depending on the final design of the new play lot.

3. The existing south play lot, surfacing and portions of the ornamental fence will be
removed for the development of the new building annex.

4. The existing shade structure, basketball hoops and triple hoops within the asphalt play
area are in good to fair condition and could be retained depending on the final design of
the new play lot.

5. Existing arbors, bike racks and benches on the east side of the existing building are in
good condition and should remain.
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Project Description

The Decatur ES Annex project is a planned Annex (addition) to the existing Stephen Decatur Chicago Public Elementary School
and original annex located at 7030 W. Sacramento Ave. Chicago, lllinois 60645.

This Annex (addition) to the existing building is conceived as a permanent solution to address overcrowding and to eliminate the
use of temporary mobile classrooms. The “Linked Annex” provides expanded program space with contiguous weather-protected
connection to the existing building. The design of the new Annex and site improvements strive to provide spaces which can
contribute to ensuring that every child is educated and prepared for success; the ultimate goal of CPS. In order to achieve this
goal, the building and site design seeks to provide a non-institutional child-centered learning environment that can foster
integration and cooperation among students, encourage learning through an array of spaces and visual connections, allow for
interactive play and learning, and encourage independence of students. Importantly, the architecture should have an inherent
and understandable order and offer visual cues and orientation aids for all students.

The building and site will be designed and constructed to achieve a LEED v4 for Schools Silver rating for the Annex components
as defined by the U.S. Green Building Council. Requirements for green building items that are part of the LEED process will be
incorporated into the drawings and specifications to provide direction to the construction team. The project shall comply, in all
respects, with requirements of the CPS Design Guidelines including all amendments and memoranda. Deviations, where
required, shall be requested in writing. Additional specifications, where required, shall be authored by the design team to support
the objectives of the project. Additional specifications shall be presented to PBC & CPS representatives as the design is
developed.

Programming: The specific spatial programming requirements are as follows:

New Annex:
*  4-hour fire-separation vestibule on first floor
e (10) New Academic Classrooms, approximately 760 GSF each

1) Art Classroom, approximately 1,230 GSF with kiln / art storage

) special needs (3-age group) 760 GSF each

) science classroom w/ storage 1080 GSF

) Administrative offices remote from main school office, approximately 150 GSF each

) faculty work room 370 GSF
) student dining room 3,150 GSF
) Kitchen prep. And servery 1,740 GSF
) Dining storage and accessory spaces for kitchen staff 2,090 GSF
) Library 2,280 GSF
) General Storages 290 GSF each
) Gymnasium, Gym office, and storages 7,955 GSF; with 6,972 GSF for gymnasium
) Stage (can be used by music room) 630 GSF
* (1) MDF/IDF (CPS stated this can be storage if existing overhead service is not disrupted), approx. 280 GSF
»  Student and Staff toilets at each floor to support code-calculated annex population
»  Custodial rooms at each floor
»  Engineer’s office and engineer’s building operations
»  Exit stairs; number and design to meet requirements of egress and accessibility
e (1) elevator
»  Trash enclosure
»  Utility spaces as required (plumbing, sprinkler pump, electrical)
»  LULA to provide barrier-free access to all levels
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Site:
» Replacement of existing sheds, item is pending CPS final decision.
*  New replacement playground, ages 3-12.
*  Re-route existing utilities that conflict with new work



»  Temporary off-site staff and construction parking to be reviewed / resolved by PBC and CPS

Existing Building:
»  Convert existing library back to kindergarten classroom
»  Convert existing multi-purpose room to a music room, and existing kitchen into music storage.
»  Provide accessible directional signage
»  Low-voltage interconnections of public-address /intercom, security system, fire alarm, MDF/IDF
»  Environmental remediation in areas affected by work

Schedule: The design and construction of the annex facility as well as renovation of existing building, completing all site
elements to be complete in Aug 2020.

Budget: $20,000,000 (refer to CPS program)

Building Envelope

The building will be a modified two-story Annex prototype with a four-hour vestibule connection to the existing building and a
double-loaded corridor enclosing a total gross area of approximately 50,000 square feet of floor area (approximately 25,000 GSF
on each floor).

The two-story structure will be a steel frame with steel beams joists with composite metal deck at elevated slabs. Exterior walls
will be constructed of brick veneer with 6” cold-formed framing back-up. The typical masonry veneer assembly will include 4”
nominal exterior masonry veneer, 2" air cavity, insulation, continuous air-and water barrier, exterior gypsum sheathing, cold-
formed framing, and interior gypsum board. Masonry anchors will exceed 4.5", exceeding the empirical design criteria, requiring
structural design of the anchor size and spacing. Glazing systems will be a combination of thermally broken aluminum frame
windows and storefront systems with both fixed and operable lites of insulated, low-E, clear glazing.

The first floor will be constructed as a reinforced concrete structural slab. Poor bearing soils are anticipated and as such deep
foundations are likely. The second floor of the Annex will be constructed of 6-1/2” normal weight concrete and composite metal
deck. Spray-applied fireproofing material will be provided to all second floor supporting steel as required by the building code. A
shelf angle will be required to support brick veneer and parapet at the roof deck to permit roof scupper flashings to be
accommodated without differential movement at mid-span.

The Annex entry vestibules will consist of aluminum storefront and insulated, low-E glazing, laminated to a height of
approximately 9'-0” above finished-floor for enhanced vandal resistance. Glazing at the corridor nodes will also be of storefront
and low-e glazing assembly. All windows shall receive limestone or precast concrete sills with drip-edges secured with
appropriate anchorage to prevent overturn. Walls shall be fully flashed and weeped at all terminations (base of wall, shelf angles,
below sills, above lintels, wall offsets, etc. Cell vents will be provided to convey water from the cavity to the exterior. Where
spacing of cell vents exceeds recommended distances cotton sash rope weeps shall be specified.

Envelope enclosing roofs will be constructed of steel beams, joists, and insulated metal deck with a modified-bituminous
membrane system and reflective coating meeting LEED criteria. Normal weight concrete shall be installed beneath all roof
mounted air-handling units and chillers as recommended by the AOR’s acoustical consultant. It is routine for the concrete to be
required to extend eight to ten feet beyond the footprint of the equipment to mitigate sound transfer into core learning areas
(classrooms) below.



Acoustics

The AOR will engage an acoustical consultant for assistance in the design of appropriate assemblies to meet the CPS Facilities
Performance Standards; http://cps.edu/About CPS/Policies_and_guidelines/Pages/facilitystandards.aspx, LEED prerequisite
acoustical design requirements, and requirements of the City of Chicago relating to sound levels in the public way.

Prior to transfer of the project the Design Architect has not engaged an acoustical consultant, however, certain aspects of the
schematic design anticipate requirements of the acoustical consultant that are routinely requested to assist in compliance with
CPS and LEED prerequisite acoustic requirements. Partitions will, in many cases, require multiple layers of gypsum board that
exceed the minimum fire-separation requirements of the Chicago Building Code. The SD package indicates normal-weight
concrete-filled deck beneath the roof top equipment. Design team should evaluate whether, sound-control barriers at the roof will
be required to mitigate sound at the lot line, or whether this can be addressed via equipment specification.

Mechanical equipment shall be installed on acoustical / vibration isolators and all return ductwork shall be offset in a manner to
reduce fan noise in the core learning areas.

LEED Requirements

A.  This Section includes general requirements and procedures for compliance with U.S. Green Building Council's
(USGBC) LEED prerequisites and credits needed for the project to obtain LEED for Schools Silver Certification.

B. In addition to the outlined LEED Requirements, the project shall comply with the Department of Planning and
Development's Zoning Sustainability Matrix, meeting a minimum of 100 credits. The AOR shall coordinate with
CPS to determine the most cost effective means to obtain these credits.

C.  LEED submittals are in addition to other submittals. If submitted item is identical to that submitted to comply with
other requirements, submit duplicate copies as a separate submittal to verify compliance with indicated LEED
requirements.

D. Products used on this project will have additional requirements which are required to comply with the USGBC
LEEDv4 for BD+C: Schools rating system:

1. Reduced Urban Heat island effect.
Water use reduction.
Optimize energy performance.

Construction waste management.

2
3
4
5. Environmental Product Declarations
6 Low VOC-emitting materials.

7 Zero use of CFC-based refrigerants.

8 Low Ozone Depletion and Global Warming Potential refrigerants.
E. General Commissioning (Cx) Requirements

1. This Section includes general and USGBC LEED for Schools requirements that apply to implementation of
commissioning without regard to systems, subsystems, and equipment being commissioned. Project
specific MEP requirements will be identified in individual specification sections.

2. Commissioning Plan: A document, prepared by the Commissioning Authority (CxA), that outlines the
schedule, allocation of resources, and documentation requirements of the commissioning process, and shall
include, but is not limited to the following:

a. Overview of the Cx Plan describing the purpose, scope, abbreviations and list of applicable forms.

b. General description of the project and salient design features related to successful commissioning of
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the project.

Commissioning team information including communication matrix identifying members appointed by
the Owner including Owner’s representative, CxA and Architect/Engineer and Contractor including
representatives of the prime and sub-contractors, construction superintendant and specialists
deemed appropriate by the CxA..

Description of roles, responsibilities and authority of commissioning team members.

Commissioning process requirements including, but not limited to:

1
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Commissioning kick-off meeting guideline and requirements.
Site observation guidelines and requirements.
Miscellaneous meeting guidelines and requirements.
Miscellaneous management protocols for the Cx team.
Progress reporting issue log guidelines and requirements.

Guidelines for initial submittals and documentation including equipment shop drawing
submittals, operations and maintenance manuals, certifications and warrantees and
guidelines for special submittals, notifications and clarifications.

Verification and testing overview including development and completion of construction
checklists and completion of functional performance tests.

Construction checkout procedures and guidelines for contractor review and completion of
checklists, verification of information by the CxA and correction of deficiencies.

Procedures for development, coordination and completion of all applicable functional
performance forms and tests including correction of deficiencies.

Guidelines and procedures for preparation of Operation and Maintenance Manuals and
Commissioning Record.

Detailed guidelines and procedures for training of Owner’s personnel.

All extended warranty period activities typically provided for successful completion and credit
for enhanced commissioning activities.

Detailed matrix of written work products including Cx Plan, schedule, submittals, checklists, testing,
adjusting and balancing (TAB) documents and procedures, issue logs and corrective action reports.
The matrix describes the author, product description, due dates, and who receives/ approves the
products.

Schedule of Cx activities with specific dates coordinated with overall construction schedule.

Appendices including Owners Design Criteria and MEP Engineer’s basis of design



Architectural

THERMAL AND MOISTURE PROTECTION

The envelope will be designed in accordance with the City of Chicago Energy Conservation Code, Section 18-13, Table 13, or
the ASHRAE 90.1-2004, TABLE 5.5-5 Building Envelope Requirements for Climate Zone 5A, whichever is stricter.

A Insulation
1. Rigid Wall Insulation. Extruded Polystyrene, 2 2" overall. Minimum R-value of R-12.5.
B.  Membrane Roofing System
1. Two-ply SBS Modified Bitumen roofing system, white coating or cap sheet with Solar Reflectance Index
(SRI) of 78 minimum. Install in compliance with roofing manufacturer's printed instructions. Comply with
USGBC LEED for Schools Sustainable Sites Credit for Heat Island Effect: Roof.
2. Provide insulation with an aged R-Value of 30, first and second layer fully adhered over a substrate board
(thermal barrier) and a vapor retarder.
C.  Roof Coating
1. Comply with USGBC LEED for Schools Sustainable Sites Credit Heat Island Effect: Roof.
D.  Sealants and Adhesives
1. Interior sealants and adhesives shall meet or exceed South Coast Air Quality Management District
(SCAQMD) Rule #1168. Comply with USGBC LEED for Schools Indoor Environmental Quality Credit Low-
Emitting Materials.
DOORS AND WINDOWS
A Fiber-Reinforced Polymer (FRP) Doors and Aluminum Frames
1. Insulated FRP doors and thermally broken aluminum frames at all service exterior doors.
B.  All-Glass Entrances and Aluminum Window Wall:
1. Main Entrances: Provide pair of all glass entrance doors as scheduled on the drawings. Install all-glass
systems and associated components according to manufacturer's written instructions.
a. Glass: As indicated in the CPS specifications, enhanced for energy performance.
b. Aluminum: As indicated in the CPS specifications.
C. Patch Fittings: As indicated in the CPS specifications.
C.  Aluminum Windows
1. Provide aluminum windows, that comply with AAMA/NWWDA 101/1.S.2 for performances class and
performance grade which includes a complete system for assembling components and anchoring windows.
2. Provide windows with an integral, concealed, low-conductance thermal barrier; located between exterior
materials and window members exposed to interior side, in a manner that eliminates direct metal to metal
contact.
D.  Provide windows and hardware to accommodate screens in a tight-fitting, removable arrangement, with a minimum
of exposed fasteners and latches.
E.  Glass and Glazing

1. Exterior and Interior Glazing: As indicated in the CPS Specifications and as shown on the Drawings.
2. Laminated assemblies where required for acoustical mitigation.



Structural

The structural system was selected based on the current project schedule, the ease of construction, the recommendations from CPS
regarding slab thicknesses (to mitigate moisture conditions) and the suitability of the structural system for future modifications. No
provisions have been made for future expansion in this phase of the design as CPS has not requested any considerations for future
additions.

Floor Framing

The floor framing of the building will consist of 2° composite metal deck with 4 1/2" Normal weight concrete slab supported on
composite steel beams spaced at 7' to 8'-6” on centers with girders spaced at 25'(+/-) on centers. The portion of the second floor,
above the dining room, will consist of 2° composite metal deck with 6” Normal weight concrete slab supported on composite steel
beams spaced at 6'-8” on centers. The composite beam spans vary from 30’ (typical) to 48’ over the dining area. The floor framing will
be supported on W10 wide flange steel columns. The column locations and the spacing will be determined as the design is further
developed.

The stairs will be metal pan with concrete infill per the Architectural requirements.

Roof
The roof structure will consist of composite metal deck with concrete floor, similar to the floor framing. The composite slab will be
supported by composite bar joist or non-composite bar joists or wide flange beams.

Lateral System
Currently the lateral load resisting system is envisioned to be steel braced frames in either direction. The location of the bracing will be
determined as the design progresses.

Foundations and On Grade Slab

A comprehensive Geotechnical Report needs to be obtained prior to structural foundation design. Based on review of previous
foundation construction deep foundations are anticipated. Belled Caissons (Drilled piers) will support each of the columns. Grade
beams will be required around the perimeter of the building as well as in the interior around the bracing locations. Due to the
anticipated poor soil conditions a two way reinforced concrete structural slab will be used at the on grade condition. The slab will be
supported on caissons and grade beams.

Codes and Technical References
e Governing Building Code: Chicago Building Code (CBC), 2018
*  ANSI-A58.1 & ASCE 7: Minimum Design Loads for Buildings
»  Structural Steel: AISC Specification for Structural Steel Buildings
e Concrete: ACI - 318 Building Code Requirements for Structural Concrete
»  Precast Concrete: PCl — Design Handbook Latest Edition
*  Masonry: ACI - 530 - Building Code Requirements for Concrete Masonry Structures
e Cold Formed: AISI — North American Specification for the Design of Cold Formed Steel Structures
o  Steel Deck: SDI - Diaphragm Design Manual
»  Elevators and Escalators: ASME A17.1 Safety Code for Elevators and Escalators



Design Load Criteria

Dead Load

2" Metal Deck +4 1/2" N. WT. Concrete Slab = 69 psf

2" Metal Deck + 6" N. WT. Concrete Slab = 88 psf
Structure = 7 psf

Partitions = 20 psf

MEP = 15 psf

Roofing + Insulation = 12 psf

Misc = 5 psf

RTUs = Per Mechanical Data

O 0O O OO OO0 OO0

Live Load
o  Classrooms (Typ.)= 40 psf + Partitions
Public Areas = 100 psf
Corridors = 100 psf
Stairs, Lobbies = 100 psf
Library Stacks = 150 psf
Mechanical Rooms = 150 psf
Storage = 125 psf

O O O O O O

Snow Load
o Uniform = 25 psf
o Drift=60 psf (16" width)

Wind Load

Structure =20 psf
Cladding = 25 psf (Typical)
Cladding = 30 psf (Corners)
Uplift (Canopy) = 40 psf

O O O O

Thrust on
o Handrails and Stairway Railings = 50 plf (on top horiz. and vert. or 200 Ibs at any point)



Mechanical
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Utilities

A new gas service is expected to be required to provide natural gas for the building heating, hot water heater, and
kitchen equipment, however the available gas capacity of existing service will be confirmed with the utility to determine
if a new service is required for the new building. The expected gas load for the new building is approximately 650 CFH
for water heating, 500 CFH for kitchen equipment and 2,250 CFH for heating for a total load of 3,400 CFH.

Main Systems
Primary Heating System
o The annex building will be served via a hot water heating system. The system will consist of two (2) high
efficiency condensing hot water boilers. An estimate of the heating load at 45 BTUN/SF gives a total heating
load of 2,250 MBH. Each boiler will be sized at 1,500 MBH for approximately 66% of the heating load.
Primary cooling system
o Anair-cooled chiller will provide chilled water for cooling the building. The chiller will be located on the roof
of the new building and is estimated to be 125 tons.
Air side system
o  Three variable air volume (VAV) air handling units (AHUs) will be located on the roof of the new annex. One
unit will serve the kitchen and dining areas on the first floor, the second unit will serve the multipurpose room
and stage, and the third unit will serve the remainder of the building. The AHUs will have a chilled-water
cooling coil and a hot-water heating coil.
o The dedicated unit for the kitchen and dining area will have a significant quantity of outdoor air as makeup for
the hooded cooking equipment in the kitchen.
Additional systems
o Each of the toilet rooms shall have a hot water unit heater and an exhaust fan.
o Each entry vestibule shall be provided a hot water cabinet unit heater.

Distribution

The AHU’s supply and return fans will be equipped with variable frequency drives.

Air will be distributed via medium pressure ductwork to VAV boxes with reheat coils.

Hot water will be circulated to heating coils in the AHU and VAV terminal boxes via circulation pumps with VFD in a
100% standby configuration.

Terminal Equipment

Each zone will be supplied fresh air, heating, and cooling through the airside distribution system of VAV boxes each
with a motorized damper connected to low-pressure ductwork and diffusers.

Return air will be transferred back to the rooftop AHU via plenum return, which will be blended with the code required
outdoor air at each unit.

Interface with Existing Building

As long as the existing gas service capacity is sufficient (to be verified by utility), the annex gas service will tap into the
existing service.

LEED Mechanical Issues

All ventilation systems will be designed to meet ASHRAE 62.1 - 2010 as well as the Chicago Mechanical Code in
order to comply with the LEED prerequisite Minimum Indoor Air Quality Performance.

Installing high-efficiency condensing boilers and an efficient chiller will contribute positively towards the prerequisite
Minimum Energy Performance, which requires a 5% energy reduction compared to an ASHRAE 90.1-2010 baseline
building. It will also help for earning points under the credit Optimize Energy Performance, in which similar recent
projects have earned 5-7 points.

Selection of a chiller with an appropriate refrigerant may allow 1 point to be earned in the Credit Enhanced Refrigerant
Management.



Electrical

1. Utilities

= Main Electrical Service:

o

Provide new 800 amp, 277/480V, 3-phase, 4-wire electrical service to serve the new annex building. Provide
a new switchboard MSB-2 to be located in a new 2-hour fire rated dedicated electrical room within new
annex building. This new electrical service shall be fed from a new ComEd utility service transformer located
along the alley.

The new proposed main electrical room located within the new annex building shall be 2-hour rated room
with minimum 2 exit doors with panic hardware at each end of the switchboard which open in the direction of
egress from the room.

= Fire Pump Electrical Service:

o

The fire pump electrical service shall be fed directly from the secondary side of the pole mounted ComEd
transformer via underground secondary electrical service conductors to the fire pump controller via a ComEd
utility service meter socket located within the fire pump room, dedicated for the fire pump service. The
incoming underground fire pump service feeders to be rated at 277/480 V 3-Phase, 4-Wire. A C/T cabinet
with meter socket will be located directly adjacent to the fire pump controller.

= Life Safety System:

o

The life safety system will be a class Il system which consists of individual emergency battery units with
internal 90-minute batteries and battery unit exit signs. All life safety lighting (emergency battery units and
exit signs) shall be provided with integral Chicago approved 90-minute battery complete with internal test
push-button and indicator lamp. All exit signs shall be LED type. Emergency Life Safety Lighting System
shall be sized for 0.1 watt per square foot based on the programmed facility size and 1-foot candle lighting
levels as required by the Chicago Building Code. Exit and emergency lights will be provided as required by
City of Chicago Fire Prevention Bureau. Per energy code all exit signs shall have a minimum source efficacy
of 35 Im/W. Al exit signs shall be wall mounted where possible.

Wall pack emergency lighting fixtures will be provided throughout the rooms and spaces as per code in order
to provide the required 1-foot candle lighting levels. Lighting fixtures with integral battery packs shall NOT be
acceptable per CPS standards.

A master control switch shall be provided to shut off the emergency lights within the new annex building
when the building is not occupied. The switch shall be disabled by the security camera system upon
activation.

= Emergency Means of Egress Lighting:

o

The following areas shall have emergency illumination whether having natural illumination or not:;
=  Egress corridors and stairways

Assembly areas

Locker rooms

Gymnasium

Student rest rooms

Main and other dedicated electrical rooms

Mechanical rooms

Administration and other building control areas

Kitchen/student dining

Interior instructional space without natural illumination

Rooms with areas exceeding 1000 sq. ft.

Exterior side of exterior exit doors

= Grounding and Bonding:

o

Grounding: System and equipment grounding will be provided. All switchboards, transformers, motor
starters, panel boards, wiring systems, etc., will be effectively grounded via a code compliant Ground Bus
System.
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o

o

Telecommunications Ground Bus System: The building shall have a reference “telecommunication ground
bus” (TGB) within each telecommunications and systems closets (MDF room and IDF rooms/closets). Each
TGB shall be bonded to the Main Building Grounding point. The Standard for this system shall be: EIA/TIA
Standard 607: Commercial Building Grounding (Earthing) And Bonding Requirements for
Telecommunications.

All MDF and IDF rooms shall be provided with static dissipative tile which is to be bonded to the local
MDF/IDF ground bus bar.

= Distribution:

@)

Electrical distribution equipment shall be located in dedicated electrical rooms or mechanical rooms. Main
electrical service (switchboards) distribution equipment shall be located in a separate electrical room with fire
ratings as required by the Chicago Building Code. Branch circuit distribution panel boards shall be located in
dedicated electrical closets. Mounting electrical distribution equipment and panels within classroom or
corridor walls shall not be acceptable.

Electrical distribution panels shall be designed with a 15 percent spare amperage capacity and 30 percent
spare space capacity. Panel boards shall be designed up to 70 percent of capacity and be provided with a
minimum of 6 spare over-current protection devices. Provide 10 spare spaces in branch distribution panel
boards and (4) 3 pole spaces on the main distribution boards.

Dedicated distribution equipment shall be provided for all mechanical equipment. Electrical branch circuits to
5 horsepower, 3-phase, and larger motors for air-handling units, exhaust fans, pumps, chillers, and
condensing units shall be provided with phase loss protection. Phase loss protection equipment shall be
integral to starters or variable frequency drives serving the equipment.

All mechanical and plumbing equipment shall be fed from 277/480V distribution panels, particularly all
equipment loads rated 1/2 hp and larger and 2kW and greater.

All general use power receptacle and equipment circuits shall be fed from normal 120/208V branch circuit
receptacle panels. These panelboards shall be provided with 10% spares minimum.

All receptacle devices located in kindergarten classrooms shall be “tamper resistant” type.

All computer use power receptacle and equipment circuits shall be fed from “Isolated Ground” type 120/208V
branch circuit panels. These panels shall be provided with a type 2 surge protection device, externally
mounted adjacent to panel. These panelboards shall be provided with 10% spares minimum.

All lighting circuits shall be fed from 120/208V branch circuit panelboard dedicated for lighting circuits only.
Voltage drop for feeders between the service entrance equipment and the branch circuit distribution
equipment shall conform to the requirements of the city of Chicago Electrical Code and LEED as follows: 2%
at full connected load for feeders and 3% at full connected load for branch circuits. All branch circuits shall
be loaded to a maximum of 60% as per CPS design guidelines.

Branch circuits for the voice and data system receptacles shall contain an isolated ground wire. Neutral
conductors for shared neutral multi-wire circuits shall be minimum No. 10 AWG.

All branch circuit panel boards supplying voice and data systems circuits shall be supplied from a separate
feeder over current protective device (OCPD) in the main switchboard, or from a separate distribution panel
supplied by its own feeder in the main switchboard.

Feeders supplying the branch circuit panel board for voice and data systems circuits shall contain three
phase conductors, sized in accordance with Code requirements, a 200% neutral conductor(s), and an
isolated ground conductor. The isolated ground conductor system shall be kept separate from the receptacle
or branch circuits to the main switchboard ground bus or separately derived system. The isolated ground
conductor and equipment ground system shall be connected only at the main switchboard or separately
derived system, and shall have a surge suppression device.

Transformers serving all computer receptacle distribution panelboard shall be, K4 rated type complete with
200% neutral bus capacity and isolated ground bus.

Transformers serving all normal receptacle distribution panelboards and lighting distribution panelboards
shall be standard rated type.

All dry type transformers shall be energy efficient type and compliant with DOE (Department of Energy 2016)
regulations.

All unisex toilet rooms shall be provided with hard-wired electronic, infrared flush valves for water closets and
urinals only. All banked restrooms and unisex toilet rooms shall be provided with electric hand dryers and
switched power GFI receptacles for future changing tables.
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= Lighting Systems:

o

o

The building will consist of 120 volt LED, 3500 degrees kelvin, wall and ceiling mounted lighting fixtures
throughout.

Controls shall abide to ASHRAE 90.1, 2013 and LEED requirements for achieving certification level. Ceiling
mounted vacancy sensors shall be dual technology with 30 minute maximum delay. All rooms with vacancy
sensors and associated manual wall switches shall be programmed to operate on a manual on/automatic off
(vacancy) basis. Light fixtures shall be controlled on a per room basis where fixtures are located in
accordance with individual control schemes outlined in the room level section. Circuit breakers will not be
acceptable for turning lighting “on” and “off”. All lighting fixtures located within 15 feet from exterior windows
shall be provided with integral automatic daylight sensors.

The building automation system shall be solely responsible for holding schedules; the lighting control
systems shall receive schedule-based on/off inputs from the BAS.

Utility space (boiler room, electrical room, janitor closets, storage rooms etc.) lighting shall be controlled via
local manual wall mounted timer switch.

All assembly spaces, corridors and lobbies shall be controlled via Network Low Voltage Relay System with
Integral Time Clock Function, programmed for shut-off of lights between 11 pm and 5 am.

All classrooms shall be locally controlled via four manual 0-10 volt digital dimmer switches for video
presentation and daylighting scene control as per CPS design guidelines. All interior lights located within
daylight harvesting zones to be provided with integral automatic daylight sensors. All lights within these
rooms shall be automatically shut off via ceiling mounted vacancy sensors after 30 minute time delay.

The new proposed link connection between the new annex building and existing building to be provided with
new LED lighting fixtures.

=  Exterior Lighting:

o

o

Site Lighting:
=  Provide site lighting for the new proposed parking lot. Pole lights shall be energy efficient LED,
4000 degrees kelvin, full cutoff fixtures on 20 foot poles for parking areas. No light trespass will be
allowed to adjacent properties. The new proposed pole lights to be fed from the existing main
building.
Building Perimeter:
= Exterior building perimeter lighting shall be provided and mounted every 60 feet and at all exterior
doors for safety and security. Perimeter lighting shall spotlight the building mounted school
signage. Provide an exterior, weatherproof ground fault protected duplex receptacle outside each
main exterior door. Provide weatherproof ground fault interrupter receptacles on all outdoor
locations for rooftop maintenance, and same with lockable covers on all exterior wall mounted
receptacles.
= All exterior lighting shall be controlled via building automation interface as per CPS design
guidelines.

=  Fire Alarm System

o

The existing fire alarm control panel for the existing main building is class 1, non-coded, zoned, supervised
fully addressable type detection, with initiation and notification devices throughout and is manufactured by
Simplex 4100 and is currently located in the existing building.
Provide new fire alarm system devices and associated NAC (power supply) panels for the new annex
building and connect to the existing main fire alarm control panel located within the existing main building.
Provide magnetic door-hold open devices and associated smoke detectors at each double-door access
between the existing and new building.
All new fire alarm devices and equipment shall be the of the addressable type, incorporating activation
devices such as pull stations, smoke detectors, flow switches, duct detectors, etc., and audio visual devices
such as horns and strobes and shall match the existing building’s fire alarm system equipment manufacturer
in order to ensure full compatibility with the existing system. Photoelectric type smoke detectors at the
following locations:

=  Electrical, MDF and IDF Rooms.

= Storage Areas.

= Duct smoke detectors on all supply and return fans including HVAC equipment serving the Kitchen

Area.
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o A complete fire alarm and detection system shall be provided in accordance with the City of Chicago Building
Code, National Fire Protection Association and the requirements of the Bureau of Fire Prevention and the
Americans with Disabilities Act whichever is more stringent. All fire alarm and detection system wiring shall
be installed in its own dedicated conduit system.

2. Technology

= Design Criteria: The design of the Technology systems shall conform to the following codes:
o  Chicago Building Code
o National Electric Code

= The design of the Technology systems shall conform to the following standards:

o Standard for Safety of Information Technology Equipment

o Standard for Safety of Telephone Equipment

o  BICSI Network Design Reference Manual

o |IEEE 802.1 - Telecommunications and information exchange between systems--IEEE standard for local and

metropolitan area networks--Common specifications

IEEE 802. - Telecommunications and information exchange between systems--Local and metropolitan area
networks—Specific requirements--Part 3: Carrier Sense Multiple Access with Collision Detection (CSMA/CD)
Access Method and Physical Layer Specifications

o |IEEE 802.11 - Telecommunications and information exchange between systems—Local and metropolitan
area networks—Specific requirements—Part 11: Wireless LAN Medium Access Control (MAC) and Physical
Layer (PHY) Specifications

o |EEE 802.15- Telecommunications and Information Exchange between Systems - LAN/MAN Specific
Requirements - Part 15: Wireless Medium Access Control (MAC) and Physical Layer (PHY) specifications for
Wireless Personal Area Networks (WPAN)

o |IEEE 802.16 - Telecommunications and Information Exchange between Systems - LAN/MAN Specific
Requirements - Part 16: Air Interface for Fixed Broadband Wireless Access Systems

o CPS design guidelines and master specifications

= Structured Cabling System:

o The new annex building cable infrastructure will be served via a copper and fiber backbone. The cable
infrastructure shall provide transport to support voice/data, video and other systems residing on the CPS
network. The fiber backbone shall consist of multimode fiber optic cables in protective inner ducts, cable tray,
conduit, sleeves and cores. Copper cabling shall consist of UTP type cable for backbone or horizontal
distribution.

= Access Control System:

o  Contractor to upgrade existing Access Control System to accommodate new annex building. The system will
control or limit access through card reader controlled doors based on the card user’s access levels to an
area, floor or the building.

= |Intrusion Detection System:

o  Contractor to upgrade existing Intrusion Detection System to accommodate new annex building. The system
will monitor after hour entry into any area of the building by microwave PIR motion detection.

= Two-way Intercom System:

o  The system will provide two-way communication between visitors, students or faculty. The system shall have
the capability to release secured doors as defined by CPS.

= Video Surveillance System:

o The system will be a digital IP base video monitoring system. The system will monitor internal and external
movement to be captured, compressed and stored. The system will have the capability to review archived
images (remotely or on-site) providing an instant video source of an incident or annunciated alarm through
the CPS-OTS network via the WAN. The cable infrastructure will resemble the UTP structured cabling
system.

= Master Antenna TV System:

o The system will be a star topology two-way coaxial video cabling system capable of passing reverse
channels. The cable infrastructure will be a combination of coaxial and UTP. Contractor to upgrade existing
Master Antenna TV system to accommodate new annex building.

= Public Address System & (ALS):

o
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o  Contractor to upgrade existing Public Address System to accommodate new annex building. Provide new
public address system speaker devices and associated conduit and wiring that are fully compatible to the
existing main building ALS system.

Interface with Existing Building

The existing fire alarm system will interface with the new annex. The fire alarm control panel in the existing building
will be used to feed the new annex. The new PA/Intercom system will also interface with the existing building. The
master station for the PA/Intercom will be located in the existing building and be connected to devices in both the
existing building and the new annex.

LEED Electrical Issues

All new lighting systems will be designed to better ASHRAE 90.1-2010 lighting power density requirements by a
minimum of 30%.
Lighting controls will comply with the requirements of the Indoor Lighting credit.

Plumbing

1.

Utilities
Proposing a new 8” ductile iron incoming combined water and fire service.
o Combined service to split into a new 4” domestic service to serve both the new annex and existing building,
and a new 6" fire service with a double detector check valve assembly.
New sanitary and storm line is recommended for the new school addition as noted below.

Main Systems

A new fire pump is recommended to ensure adequate flow and pressure to the building sprinkler system. Fire pump

system will be sized at approximately 500 GPM/ 20 HP.

A new domestic water booster pump is recommended, due to low and fluctuating city pressure, to guarantee building
domestic water pressure always meets code requirements. Booster pump system will be sized at approximately 280
GPM/10 HP.

Two 80 gallon condensing gas water heaters will be provided with a master thermostatic mixing valve.

Distribution

3" Domestic cold water and 2 1/2” domestic hot water distribution will be routed in the ceiling to all the plumbing
equipment and fixtures. All piping will be type L copper.

Building will be provided with new sanitary waste and vent system. The building main sewer shall be approximately 6”
diameter.

Building will be provided with a new storm water system. The building storm sewer shall be approximately 10”
diameter.

Terminal Equipment
The new annex building will be provided with new plumbing fixtures as follows
o Toilets and urinals will be flush- valve type.
o Student lavatories will be either manual or sensor metering type faucets.
o Staff lavatories will be manual faucets.
Mop sinks, classroom sinks and kitchen sinks will be provided with manual faucets.
Floor drains will be all placed in all restrooms, janitor’s closet, mechanical rooms, and other spaces required by code.
Roof drains and overflow drains will be placed on the new annex building roof.

Interfaces with Existing Building
Existing building will be back-fed with new 4” domestic water line from new domestic water service. Domestic water will
be extended to existing building boiler rooms through the ceiling or crawl space within the existing building.

LEED Plumbing Issues
Plumbing fixture flow rates to be chosen to meet minimum reduction requirement of 35% for Indoor Water Use.
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Civil

1. Existing Parcel: The referenced project is located at the Southwest corner of the intersection of W Estes Avenue and N
Sacramento Avenue. The project encompasses roughly 3.84 acres. The site is comprised of an existing asphalt
parking lot and play lot, single-story school building, playground area and lawn areas covering roughly 50% of the
proposed project site. Some interior and perimeter landscaping exist on site.

2. Basis of design for civil site improvements:
A. Earthwork: Excavation shall be performed in accordance with IDOT Standard Specifications for Road and
Bridge Construction (latest edition) and shall also include the following:

1. Excavation to design subgrade +0.1".

2. Hauling, placement, and compaction of excavated material to 95% Standard Proctor Density, in fill
areas.

3. Discing and drying of suitable materials to obtain proper compaction.

4. Borrow excavation to obtain suitable material.

5. Undercutting, hauling, and placement of unsuitable materials to non-structural fill areas.

6. Handling, hauling, and placement of all excess spoil, to fill areas.

7. Import or export of material necessary to bring site to final grade.

8. Fill to obtain desired subgrade shall be coordinated with stormwater management objectives.

B.  Underground Utility Improvements:

1. All underground utility improvements shall be constructed in accordance with the Standard
Specifications for Water and Sewer Main Construction in lllinois, and the City of Chicago
Department of Water Management (CDWM).

2. Select granular trench backfill will be required for all storm sewer trenches lying under existing or
proposed streets, loading dock or sidewalks, and within 24" thereof. Trench materials shall be
Illinois Department of Transportation CA-6 gradation.

3. Manholes, catch basins, and inlets shall be constructed of reinforced precast concrete ring
construction with tongue and groove joints in conformance with ASTM C-478.

C. Sanitary/Combined sewer shall be installed in accordance with the following:

1. Pipe material shall be of water main quality, Ductile Iron Pipe (DIP), Class 56 or equivalent or Extra
Strength Vitrified Clay Pipe, ASTM C-700 specification, with PVC compression collar seal type
joints conforming to ASTM Specification D 1784.

2. Pipe bedding shall consist of compacted aggregate, CA-11, placed 6" below to springline of pipe,
and compacted FA-6 from springline of the pipe to 12" above for the width of the trench. Up to
25% RAP allowable for base course aggregate as long as required gradation is maintained.

3. Frames and lids shall be as specified by the DWM and shall include an external 10" elastomeric
band extending from the frame to the manhole.

4. Testing and televising of sanitary sewer shall be in accordance with the Standard Specifications for
Sewer and Water Main Construction and City of Chicago Department of Water Management.

D. Storm Sewer shall be installed in accordance with the following:

1. Pipe material shall be reinforced concrete pipe for pipes greater than 21 inches, ASTM C-76, Class
I, Wall-B O-ring joints is the minimum requirement. Pipe material shall be DIP, Extra Strength
Vitrified Clay Pipe [ESVCP] or PVC-SDR-26 for pipes 21" and smaller in diameter.

2. Pipe bedding shall consist of lllinois Department of Transportation CA-11 gradation compacted
from 6" below to the spring line of the pipe and compacted CA-11 or CA-16 from springline of the
pipe to 12" above, over the trench width. Up to 25% RAP allowable for base course aggregate as
long as required gradation is maintained.

3. Frame and lids shall be as specified by the City of Chicago Department of Water Management.
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E. Paving Improvements:

1. Subgrade preparation shall include final grading of the pavement subgrade to £1" with an average
subgrade elevation of £0.02' from the proposed subgrade elevation.

2. Aggregate base course for concrete and asphalt pavements shall be constructed in conformance
with Section 351. It shall be type "B" with a CA-6 gradation, unless otherwise specified. Up to
25% RAP allowable for base course aggregate as long as required gradation is maintained.

3. Hot mix asphalt aggregate base course shall be constructed in accordance with Section 311 of the
Standard Specifications for Road and Bridge Construction. It shall have a minimum Marshall
Stability of 1,700 or greater.

4. Hot mix asphalt binder course shall conform to IDOT SSRBC, latest edition.

5. Hot mix asphalt surface course shall conform to IDOT SSRBC, latest edition. A prime coat will be
required prior to surfacing.

6. Concrete sidewalks shall be 5" thick with a 6" aggregate base. The concrete shall be 3,500 psi air
entrained. A %" premoulded expansion joint shall be provided at minimum 30' intervals and tooled
contraction joints at 5' centers will be required. Maximize recycled content for concrete; substitute
fly-ash and slag for up to 40% of cementitious material.

7. Combination concrete curb and gutter shall be B6.12. Construction will conform to Section 606 of
the lllinois Standard Specifications. The concrete shall be Class Sl in accordance with Section
720. Maximize recycled content for concrete. Substitute fly-ash and slag for up to 40% of
cementitious material.

8. Concrete pavement for driveways shall be 8” thick with 6” CA-6 granular base. The concrete shall
be equivalent to IDOT class PV concrete and conform to Section 1020. Provide 3/4” premoulded
expansion joints at 30’ intervals and tooled contraction joints at 10 centers.

9. Pavement markings shall be thermoplastic in accordance with lllinois Department of Transportation
T501 of the Standard Specifications for Traffic Control ltems.

3. Demolition/Site Clearing/Erosion Control:

A

Earthwork removal will be in accordance with the environmental investigation reports and shall be in
accordance with IEPA regulations for Subtitle D, CCCD, or any other landfill identified in the anticipated
environmental investigation report.

All at-grade paving within the limits of the project boundary will be removed in full. This includes removing the
existing asphalt parking lot, play area and concrete sidewalks, and utility structures. The rubber surfaced
playground area has also been proposed to be removed. It will be determined by the Landscape Architect,
which existing trees located on site will be removed for the proposed improvements. Some work will be
performed on the surrounding public right-of-way which includes sidewalk and curb and gutter reconstruction
as necessary. All existing trees within the right-of-way will be assessed in detail by the Landscape Architect.
Existing utilities will be either removed or abandoned in place, if necessary, Utility removal and demolition will
include, but is not limited to the following: Catch basins, drainage structures, and associated storm lines
Removal of site electrical lines for existing light poles, and parking security gates. Possible water service tap
termination within the right-of-way

Coordination with CPS is required to determine whether the maintenance sheds at the rear of the existing
building shall remain, be relocated or demolished to accommodate the proposed improvements.

Coordination with ComEd will need to take place during the design process for any impacts to the overhead
line that is currently entering the site at the northeast corner.

G. Erosion control measures anticipated for the project are as follows:

1. Construction fence with dust screening at property boundary
2. Silt fence at property boundary

3. Inlet filters at all proposed and existing catch basins

4. Temporary seeding at all stock piles

5. Permanent erosion control blankets and seeding at all berms
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4. At Grade Improvements
A. Pavement
1. Proposed, on-site new paving improvements within the project site are planned as follows, pending
coordination with geotechnical engineer and their forthcoming report:

a) Two-lane paved access drive with 90 Degree parking.
a. 8" compacted CA-6 subbase
b. 3.5" HMA Binder Course IL-4.75, N50
c. 2.5"HMA Surface Course Mix D, N70

b) Parking stalls; Non-ADA
a. Permeable paver

b. 2"CA-16
c. 6"CAT
d. 12" CA-1

c) Parking Stall: ADA
a. 8 compacted CA-6 subbase
b. 3.5" HMA Binder Course IL-4.75, N50
c. 2.5” HMA Surface Course Mix D, N70
d) Concrete barrier curb and gutter shall line the access drive and landscape islands.
e) 5 concrete walk with 6" base between the access drive and existing building and
proposed annex.

5. Site Grading:

A. Grading of site pavements will follow Chicago Department of Water Management (CDWM) requirements for
drainage, with a minimum slope of 1.0%. All pedestrian paving onsite will meet the Mayor’s Office for People
with Disabilities (MOPD) and lllinois Accessibility Code (IAC) requirements for grading and slopes for
accessibility. Drainage of site areas will consist of routing landscape and pavement areas to a series of catch
basins, trench drains, and inlets that will connect to the site detention storage areas and ultimately outfall to a
sewer connection in N Delphia Ave.

6. Stormwater Detention:

A. Requirements:

1. The proposed project is a regulated development as defined by the City of Chicago Department of
Water Management (CDWM). As such, stormwater detention will be required for the project.

2. The CDWM requires two different stormwater components: Rate Control and Volume Control. Rate
control is stormwater that will be temporarily stored in an onsite detention system, and volume
control is stormwater that will be retained on site.

3. At this time the project has not determined if it will upgrade the detention and volume control
systems to achieve the requirements set out by The Sustainable Development Policy.

B. Stormwater Assumptions:

1. School Project:

a) We have assumed +/-1.8 acres of disturbed site area.

b) Preliminary calculations have been completed to determine the site sewer capacity.
Based on the City of Chicago’s sewer infrastructure the site has a release or 0.20 cfs/ac.
This is a low release rate compared to other areas of the City. The release rate is based
on the areas outfall at basin ‘Foster West".

c) We estimated areas of impervious site and pervious (landscape) in order to calculate the
detention per CDWM code requirements. Areas will be updated once a survey is
received.

d) We assume there is no off-site drainage flowing into the School property.

C. Rate Control:

1. School Annex and parking lot.

a) Based on the above assumptions, the preliminary stormwater detention required for the
access road is 33,000 cubic feet.

2. North Play Lot

a) Based on the above assumptions, the preliminary stormwater detention required for the
access road is 2,000 cubic feet.
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D.

Volume Control: We will be able to confirm volume control required once we receive the survey and
geotechnical report, however the site will require a volume control component based on CDWM regulations.
Due to site constraints the most suitable option for the site is to utilize the parking stalls for a best
management practice. Permeable pavers are anticipated to be used in the non-ADA parking stalls.
Detention
1. Detention is anticipated to be handled in a subsurface detention tank. Due to the limited amount of
site area, a tank is the best economical option for this development. Other detention options such
as permeable paver, oversized RCP would generate an already large amount of haul off.

7. Underground Utility Improvements

A
B.

C.

D.

The new Annex will require sanitary, storm, electrical, gas, and water services.

Electric Service is anticipated to be pulled from the existing city line at the east property line. The primary will
be pulled to will be feed to a new transformer. Location of transformer and service is to be determined.

Gas Service. A new gas service will be provided. Location of service is to be determined. Coordination with
Peoples Gas will be required.

Water. The existing water service at the Northeast corner of the existing building is to be upsized to
accommodate the new annex. The new Annex will require its own service connection. The City Water main is
located in the west sidewalk of Sacramento Ave. It is anticipated that the service will be greater than 100’
long. Coordination with the Department of Water Management is required for the service to determine if a
Hot Box and above ground RPZ is required for this service. Coordination with the Department of Water
Management will be required for all water service taps and terminations.

Storm Service. It is assumed that all roof drains and existing pavement drainage is in good condition and will
remain as is. A new connection from the proposed detention system(s) will be provided to the 12" sewer at
Delphia Ave.

8. Outstanding Items Required for Civil Engineering Design:

A

moow

A boundary and topographic survey with 3D, digital, topographic information and underground utility
information, in .dwg format.

Geotechnical report outlining soil profiles, water table, pavement/earthwork recommendations, etc.
Environmental Remedial Action Plan.

OUC Atlases sent to Surveyor by City of Chicago.

Ground Penetrating Radar.
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Landscape

Project Summary
A. Existing Parcel
A.The referenced project is located at the Southwest corner of the intersection of W Estes Avenue
and N Sacramento Avenue. The project encompasses roughly 3.84 acres. The site is comprised of
an existing asphalt parking lot and play lot, single-story school building, playground area and lawn
areas covering roughly 50% of the proposed project site. Some interior and perimeter landscaping
exist on site.

B. Proposed Project

A.The scope of the school project is to construct a new Annex to the south of the existing school,
removing the playground and a portion of the asphalt play area. The project will add a new parking
lot and fire lane around the building’s west side with access at two locations from N Sacramento
Ave.

B. The landscape design shall be in accordance with the Chicago Public School Program, Public
Building Commission of Chicago Site Development Guidelines, and the Chicago Landscape
Ordinance. Landscaping shall be designed to complement the adjacent setting and proposed
annex and is anticipated to include code required parkway and parking lot landscape, building
foundation landscape around the annex, and landscape restoration for disturbed areas of the site.
Additionally, pedestrian hardscape and landscape planters are included to blend the new and
existing site improvements while improving pedestrian safety and paths of travel across the central
portion of the site to the parking lot and playlot if necessary.

2. Basis of design for landscape architecture improvements:
A. Site Plantings

A. All proposed plantings within the limit of construction will be adaptive and drought tolerant species.
Plantings shall include shrubs, ornamental grasses, perennials, and ground covers. Trees shall be
min. 4” caliper for shade trees, 10’ ht. for ornamental trees and evergreen trees. Tree pit areas
shall be dug 2x the size of the rootball and backfilled with amended topsoil. Shrub, perennial and
groundcover planting beds shall be backfilled with 24" of pulverized topsoil with required
amendments.

B. Parkway Planting:
A. The existing parkway planting shall be assessed in detail by the Landscape Architect and
additional trees provided as needed to meet the requirements of the Chicago Landscape
Ordinance. Pending receipt of the final topographic survey, we estimate the following will be
required:
- Two (2) - 4” caliper shade trees will be required to supplement the existing parkway trees along
North Sacramento Ave.
- Two (2) existing street trees will need to be removed. One due to the new vehicular access drive
and one poor quality.

C. Parking Area:
A.The proposed parking lot will be designed to comply with the requirements of the Chicago
Landscape Ordinance. This will include the following:

Parking Lot and Vehicular Use Area Screening Requirements:

- The proposed parking lot will be designed to comply with the requirements of the Chicago
Landscape Ordinance. Since proposed parking is not adjacent to public ROW, perimeter trees,
hedge screening and ornamental fence are not required.

- Provide 655’ of 6’ wood board on board fence along the west property line.

- Provide a 20’ wide manual slide gate at the two (2) parking lot entrances.
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Internal Parking Lot Landscape Requirements:

- Required internal landscape area of parking lots and vehicular use areas vary as a function of
size. Parking lots over 30,000 square feet: Internal landscaped area equal to 10% of total area,
which will be approximately 3,277 square feet of internal landscape.

- One (1) tree per 125 SF of required internal landscaped area, exclusive of tree planting required
in perimeter landscaped area, for a total of 27 interior trees.

- Minimum two-foot (2’-0”) excavation below the parking surface.

- Backfill internal islands with topsoil to top of curb, and mound topsoil up another six (6) inches

above top of surrounding curb.

Use spreading canopy trees, to increase shade and reduce “urban heat island” effect.

D. lIrrigation:

A. Hose bibs will be installed at the new annex building and parking lot to water site landscape during
plant establishment period and extreme periods of drought. Assume a minimum of six hose bibs
spaced around the annex and parking lot to ensure coverage as required by the Landscape
Ordinance.

E. Site Furnishings:

A. Site furnishings will be distributed throughout the site and adjacent the annex to accommodate
programming for the facility as well as user needs and comfort. Furnishings may include benches,
bicycle racks and trash receptacles.

B. Provide a 2,500 SF curbed playground area with a 3-12 playground structure and poured in place
rubber surfacing.

F. Green Roof:
A.No green roof is proposed as part of this project.

3. LEED:
A. LEED certification requirements to be determined by PBC and architect.

4. Permits / Approvals:
A. ltis anticipated that the landscape scope of this project will be permitted through the following agencies:
- City of Chicago Department of Buildings — Landscape Zoning Review
- City of Chicago Department of Streets and Sanitation — Bureau of Forestry
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053123 Steel Roof Decking CPS 02_04/10/08

05 40 00 Cold-Formed Metal Framing CPS 02_04/10/08

05 50 00 Metal Fabrications CPS 04_03/22/13

0551 10 Metal Stairs AOR N/A If not included in Metal Fabrications

DIVISION 06 - WOOD, PLASTICS, AND COMPOSITES

Section Title Author CtrlRev  Notes

06 10 53 Miscellaneous Rough Carpentry CPS 03_04/10/08

06 16 43 Gypsum Sheathing CPS 02_04/10/09

06 40 23 Interior Architectural Woodwork CPS 03_04/10/08 There are several outdated mfrs/products in this spec that need
review / edit by AOR

06 65 00 Solid Surface Cladding AOR N/A All first floor corridors and in dining room

DIVISION 07 - THERMAL AND MOISTURE PROTECTION

Section Title Author CtrlRev  Notes

07 01 50.63 Roof Patching and Repair AOR N/A As required for work at existing building

071113 Bituminous Dampproofing CPS 02_08/20/07

07 21 00 Thermal Insulation CPS 03_04/10/08 Delete BATT insulation, edit-in spray-polyurethane foam; low-rise
& thermal barrier materials

07 27 00.1 Self-Adhering Air and Vapor Barrier PBC 01_02/28/10

07 27 00.2 Fluid-Applied Air and Vapor Barrier PBC 01_02/28/10

07 52 00 Modified Bituminous Membrane Roofing CPS 04_11/08/10 Edit in new CPS address

07 62 00 Sheet Metal Flashing and Trim CPS 04_01/21/10

07 72 00 Roof Accessories CPS 02_08/20/07

07 72 01 Manufactured Roof Specialties AOR N/A Edit and include at AOR's discretion

07 81 16 Spray-Applied Fire-Resistive Materials CPS 02_08/20/07 Change name to spray-applied fire-resistive mateirals, was

07 84 13 Penetration Firestopping CPS 03_04/10/08

078414 Fire Resistive Joint Systems AOR N/A

07 92 00 Joint Sealants CPS 03_04/10/08 Numerous updates required.

07 9513 Expansion Joint Assemblies CPS 02_08/20/07 Numerous updates required.

DIVISION 8 - OPENINGS

Section Title Author CtrlRev  Notes

081113 Hollow Metal Doors and Frames CPS 03_04/10/08

08 14 16 Flush Wood Doors CPS 03_04/10/08

08 15 00 Fiberglass Reinforced Polyester (FRP) Flush Door Assemblies CPS 01_02/28/06 Electrical, pump room doors

083113 Access Doors and Frames CPS 02_08/20/07

084113 Aluminum-Framed Entrances and Storefronts CPS 03_04/10/08

085113 Aluminum Windows CPS 04_01/16/14

08 56 57 Window Guards - Exterior CPS 02_01/05/07

08 71 00 Door Hardware CPS 04_04/10/09

08 7113 Automatic Door Operators CPS 01_07/27/07

08 80 00 Glazing AOR N/A Consider AOR authored stand-alone spec (in lieu of glass

089100 Louvers CPS 02_02/20/07

DIVISION 9 - FINISHES

Section Title Author CtrlRev  Notes

09 01 22 Plaster Patching CPS 02_08/20/07 At new link connection



09 2116 Gypsum Board Assemblies CPS 03_04/10/08

092119 Gypsum Board Shaft Wall Assemblies CPS 03_04/10/08

09 30 00 Tiling CPS 03_04/10/08 Numerous mfr/product edits required

095113 Acoustical Panel Ceilings CPS 03_01/13/14

09 6513 Resilient Base and Accessories CPS 03_04/10/08

09 6519 Resilient Tile Flooring and Moisture Mitigation System AOR N/A Edit moisture-mitigation system into CPS standard product spec

09 65 20 Solid Vinyl Flooring And Moisture Mitigation System AOR N/A Edit moisture-mitigation system into CPS standard product spec

09 68 13 Carpet Tile AOR N/A

09 77 23 Fabric-Wrapped Panels CPS 02_08/20/07 Coordinate requirements with acoustic consultant as required to
meet LEED acoustic req'mts

099100 Painting CPS 02_01/16/14

0991 03 Surface Preparation for Renovation Painting CPS 01_02/28/06

09 91 05 Renovation Painting CPS 01_02/28/06

09 96 30 Silicone Elastomeric Coating AOR N/A May be needed at roof parapets

09 97 24 Epoxy Floor Coating Systems AOR N/A Storage rooms, mechanical rooms

DIVISION 10 - SPECIALTIES

Section Title Author CtrlRev  Notes

10 11 00 Visual Display Units CPS 02_04/10/08

10 14 03 Interior Signage CPS 02_08/20/07

10 14 05 Exterior Signage CPS 02_08/20/07

10 14 07 Exterior Signage - Emergency CPS 02_08/20/07

101419 Dimensional Letter Signage CPS 02_08/20/07

102113 Toilet Compartments CPS 02_04/10/08

1028 13 Toilet Accessories CPS 03_01/27/11

10 44 03 Installation of Fire Extinguishers and Cabinets CPS 01_02/28/06 Specificy and tag on architectural drawings reference location on
this specification.

105113 Metal Lockers - Elementary Schools CPS 04_04/10/08

DIVISION 11 - EQUIPMENT

Section Title Author CtrlRev  Notes

111400 Food Service Equipment Consultant N/A Elevation drawings of food line required, 1/4"=1'-0"

115213 Projection Screens CPS 02_08/20/07

11 68 00 Playground Equipment Landscape N/A

1182 26 Facility Waste Compactors CPS 03_01/21/10

DIVISION 12 - FURNISHINGS

Section Title Author CtrlRev  Notes

122413 Roller Window Shades - Manual CPS 03_08/22/07

12 3200 Manufactured Wood Casework CPS 03_04/10/08

12 3553 Wood Labolatory Casework CPS 03_04/28/10

124813 Entrance Floor Mats CPS 02_08/20/07 CPS requested alternate products to be proposed in lieu of standard
spec:
Proposed mfr/model:
1) Nystrom: Rugged Scrub M-600RS with F-3 aluminum recessed
frame.
2) Construction Specialties: Pedimat AA M2EC with aluminum
level base frame.
Coordinate / provide latex screed and slab depression as per mfr.
requirements

1293 00 Site Furnishings CPS 01_03/18/14

DIVISION 13 - SPECIAL CONSTRUCTION (NOT USED)

Section Title Author CtrlRev  Notes

13 48 25 Sound Control Panel System AOR N/A Confirm if needed to meet acoustic criteria.

DIVISION 14 - CONVEYING EQUIPMENT

Section Title Author CtrlRev  Notes

14 26 00 Limited-Use/Limited-Application (LULA) Elevators CPS 02_09/30/10 CPS is updating this specification, obtain latest drawing and
specification information from CPS.

DIVISION 21 - FIRE SUPPRESSION Author Ctrl Rev  Notes




210500 Common Work Results For Fire Suppression EOR

210513 Common Motor Requirements For Fire Suppression EOR

211000 Water-Based Fire-Suppression Systems EOR

213213 Electric-Drive, Vertical-Turbine Fire Pumps EOR

DIVISION 22 - PLUMBING Author Ctrl Rev  Notes

22 0500 Common Work Results For Plumbing EOR

220513 Common Motor Requirements For Plumbing Equipment EOR

220516 Expansion Fittings And Loops For Plumbing EOR

220519 Meters And Gages For Plumbing Piping EOR

220523 General-Duty Valves For Plumbing Piping EOR

220529 Hangers And Supports For Plumbing Piping And Equipment EOR

220553 Identification For Plumbing Piping And Equipment CPS 02_05/10/13

22 07 00 Plumbing Insulation CPS 04_05/22/08

221116 Domestic Water Piping CPS 01_02/28/06

221119 Domestic Water Piping Specialties CPS 01_02/28/06

221123 Domestic Water Pumps CPS 01_02/28/06

221316 Sanitary Waste And Vent Piping (Hub & Spigot Cast Iron) CPS 01_02/28/06

221319 Sanitary Waste Piping Specialties EOR

221413 Facility Storm Drainage Piping CPS 01_02/28/06

221423 Storm Drainage Piping Specialties CPS 01_02/28/06

221429 Sump Pumps CPS 01_02/28/06

223400 Fuel-Fired Domestic Water Heaters EOR

224000 Plumbing Fixtures CPS 02_02/06/09

22 47 00 Drinking Fountains And Water Coolers EOR

DIVISION 23 - HEATING VENTILATION AND AIR CONDITIONING Author

230503 General Provisions For Hvac Work EOR

2305 05 Basic Hvac Materials And Methods CPS 03_08/20/10

230513 Common Motor Requirements For Hvac Equipment CPS 01_02/28/06

230515 Motors - Variable Frequency Controllers CPS 02_03/18/11

230516 Expansion Fittings And Loops For Hvac Piping CPS 01_02/28/06

230519 Meters And Gauges For Hvac Piping CPS 03_08/20/10

230523 General-Duty Valves For Hvac Piping CPS 01_02/28/06

230529 Hangers And Supports For Piping And Equipment CPS 01_02/28/06

230548 Vibration Controls For Hvac CPS 01_02/28/06

230553 Identification For Hvac Piping And Equipment CPS 02_05/10/13

230593 Testing, Adjusting, And Balancing For Hvac CPS 03_03/18/11

230700 Hvac Insulation CPS 07_05/31/13

2309 20 Building Automation System-Bas CPS 06_03/18/11

2309 21 Building Automation System-Basic Materials, Interface CPS 06_04/27/10
Devices, and Sensors

2309 26 Building Automation System - Sequence Of Operation CPS 04_02/28/08

231123 Facility Natural-Gas Piping EOR

232113 Hydronic Piping CPS 05_08/20/10

232123 Hydronic Pumps CPS 01_02/28/06

232300 Refrigerant Piping CPS 02_08/20/10

232500 Hvac Water Treatment CPS 02_03/18/11

233113 Metal Ducts CPS 03_08/20/10

233300 Air Duct Accessories CPS 02_12/06/09

233423 Hvac Power Ventilators CPS 01_02/28/06

2336 00 Air Terminal Units CPS 02_12/03/09

233713 Diffusers, Registers, And Grilles CPS 01_02/28/06

233813 Commercial-Kitchen Hoods EOR

235216 Condensing Boilers CPS 06_04/13/10

2364 23 Scroll Water Chillers CPS 03_12/06/09

237414 Custom-Packaged Outdoor, Central-Station Air-Handling CPS 05_11/06/09

238126 Split-System Air-Conditioners CPS 01_08/20/10

238239.13 Cabinet Unit Heaters CPS 01_02/28/06

2382 39.16 Propeller Unit Heaters CPS 01_02/28/06

DIVISION 26 - ELECTRICAL Author

26 05 03 General Requirements For Electrical Systems CPS 01_02/28/06

26 05 05 Basic Electrical Materials and Methods CPS 03_07/23/14



26 05 11 Conductors and Cables for Electrical Systems CPS 02_07/23/14
26 05 26 Grounding and Bonding for Electrical Systems CPS 02_03/30/06
26 05 29 Hangers and Supports for Electrical Systems CPS 01_02/28/06
26 05 33 Raceways and Boxes for Electrical Systems CPS 03_04/13/09
26 05 36 Communications Optical Fiber Backbone Cabling EOR
26 05 43 Communications Horizontal Cabling EOR
26 05 53 Identification for Electrical Systems CPS 02_03/30/06
26 0573 Overcurrent Protective Device Coordination Study CPS 01_02/28/06
26 08 00 Distributed Audio-Video Communications Systems EOR
26 08 13 Testing of Electrical Systems CPS 01_02/28/06
26 09 23 Lighting Control Devices CPS 01_02/28/06
26 22 00 Low-Voltage Transformers CPS 01_02/28/06
262413 Switchboards CPS 01_02/28/06
26 24 16 Panelboards CPS 01_02/28/06
26 27 13 Electricity Metering EOR
26 27 26 Wiring Devices CPS 02_12/04/08
262813 Fuses CPS 01_02/28/06
26 28 16 Enclosed Switches And Circuit Breakers CPS 01_02/28/06
26 29 13 Enclosed Controllers CPS 01_02/28/06
262923 Variable Frequency Motor Controllers EOR
26 43 00 Surge Protection Devices CPS 02_08/20/10
26 5100 Interior Lighting CPS 02_02/26/14
26 56 00 Exterior Lighting CPS 02_02/26/14
DIVISION 27 - COMMUNICATIONS Author
270503 Communications General Requirements CPS 02_07/23/14
27 0553 Identification For Communication Systems CPS 02_07/23/14
27 08 00 Commissioning Of Communications CPS 02_07/23/14
271116 Communications Cabinets Racks And Enclosures CPS 06_07/23/14
27 13 00 Communication Backbone Cabling EOR
271313 Communications Copper Backbone Cabling CPS 02_03/30/10
271323 Communications Optical Fiber Backbone Cabling CPS 04_07/23/14
27 1500 Communications Horizontal Cabling EOR
27 15 00.19 Data Communications Horizontal Cabling CPS 03_07/23/14
27 41 33 Master Antenna Television System EOR
27 51 00 Distributed Audio-Video Communications Systems CPS 01_02/28/06
275116 Public Address Systems CPS 01_02/28/06
275313 Master Clock Systems CPS 03_07/23/14
275315 Intercom Master Clock And Program Equipment Interface CPS 05_07/23/14
27 60 13 Wireless Access Points For Data Communications CPS 02_07/23/14
DIVISION 28 - ELECTRONIC SAFETY AND SECURITY Author
281313 Access Control System (Small Installation) CPS 02_07/23/14
28 16 00 Intrusion Detection CPS 03_07/23/14
28 23 03 Cctv System And Components CPS 02_03/10/10
28 23 09 Digital Video Surveillance System And Components (For CPS 05_08/15/12
New Schools)
2831 00 Fire Detection And Alarm CPS 03_11/08/10
28 35 00 Refrigerant Detection And Alarm CPS 01_11/06/09
DIVISION 31 - EARTHWORK
Section Title Author CtrlRev  Notes
311300 Tree and Landscape Protection Landscape N/A
312214 Earthwork CPS 05_01/21/10
312317 Excavating, Backfilling and Compacting for Utilities CPS 03_06/30/08
DIVISION 32 - EXTERIOR IMPROVEMENTS
Section Title Author CtrlRev  Notes
321216 Hot Mix Asphalt paving CPS 01_11/08/10
323119 Decorative Metal Fences and Gates CPS 04_04/05/10
329223 Sodding CPS 02_08/17/07
329311 Plantings CPS 04_06/30/08
323120 View Blocking Fences and Gates AOR N/A Landscape ordinance required gates at refuse / compactor enclosure

DIVISION 33 - SITE UTILITIES




Section

Title Author CtrlRev  Notes
331013 Water Service CPS 03_01/21/08
334100 Sewerage and Drainage CPS 03_08/28/14
Key Phrases Authorized Commission Representative

For Spec Edit:

Commission Representative
Board Representative
Authorized Board Representative
Substantial Completion
Preliminary Acceptance
Pre-installation Conference
Book 2 Section 11.03(9).



LEED v4 for BD+C: Schools

@ Project Checklist

Integrative Process

Credit

1 (19 /Location and Transportation

15 |credit  LEED for Neighborhood Development Location

credit  Sensitive Land Protection

2 |Credit  High Priority Site

1 credit  Surrounding Density and Diverse Uses

credit  Access to Quality Transit

1 |credit  Bicycle Facilities

[

credit  Reduced Parking Footprint

1 |Credit  Green Vehicles

2 [ 7 |Sustainable Sites

<|<w

prereq  Construction Activity Pollution Prevention
prereq  Environmental Site Assessment

1 Credit  Site Assessment

2 |credit  Site Development - Protect or Restore Habitat

1 |credit  Open Space

3 |credit  Rainwater Management

credit  Heat Island Reduction

credit  Light Pollution Reduction

1 |credit  Site Master Plan

1 Credit  Joint Use of Facilities

0| 7 |Water Efficiency

prereq  Outdoor Water Use Reduction
prereq  Indoor Water Use Reduction
prereq  Building-Level Water Metering

credit  OQutdoor Water Use Reduction

NN -<|-<|-< a1

5 |credit  Indoor Water Use Reduction

2 |Credit  Cooling Tower Water Use

[

Credit  Water Metering

0 [21]|Energy and Atmosphere

prereq  Fundamental Commissioning and Verification
prereq  Minimum Energy Performance

prereq  Building-Level Energy Metering

prereq  Fundamental Refrigerant Management

3 |credit  Enhanced Commissioning

-
o|w -<|-<|-<|-< 5

10 |credit ~ Optimize Energy Performance

1 |credit  Advanced Energy Metering

2 |credit  Demand Response

3 |credit  Renewable Energy Production

credit  Enhanced Refrigerant Management

2 |credit  Green Power and Carbon Offsets

15
15

Required
Required
1

P PR N®ERN

12
Required
Required
Required

2

7
2
1

31
Required
Required
Required
Required

6

16

N B W N

Project Name:
Date: 10.05.2018

EREEE] ToTALS

Decatur Elementary School Annex

5 | 3] 5 |Materials and Resources
Y Prereq Storage and Collection of Recyclables
K2 Prereq Construction and Demolition Waste Management Planning
5 |Credit Building Life-Cycle Impact Reduction
1| 1 Credit Building Froduct Disclosure and Optimization - Environmental Product
Declarations
1|1 Credit Building Product Disclosure and Optimization - Sourcing of Raw Materials
1|1 Credit Building Product Disclosure and Optimization - Material Ingredients
2 Credit Construction and Demolition Waste Management
714 | 5 |Indoor Environmental Quality
Y Prereq Minimum Indoor Air Quality Performance
K2 Prereq Environmental Tobacco Smoke Control
K2 Prereq Minimum Acoustic Performance
2 |Credit Enhanced Indoor Air Quality Strategies
1| 1| 1 |Credit Low-Emitting Materials
1 Credit Construction Indoor Air Quality Management Plan
1]1 Credit Indoor Air Quality Assessment
1 Credit Thermal Comfort
2 Credit Interior Lighting
2 | 1 |Credit Daylight
1 Credit Quality Views
1 |Credit Acoustic Performance
2| 1|0 Innovation
111 Credit Innovation
1 Credit LEED Accredited Professional
0| 0| 4 |Regional Priority
1 |Credit Regional Priority: Specific Credit
1 |Credit Regional Priority: Specific Credit
1 |Credit Regional Priority: Specific Credit
1 |Credit Regional Priority: Specific Credit

Possible Points:

Certified: 40 to 49 points, Silver: 50 to 59 points, Gold: 60 to 79 points, Platinum: 80 to 110

13
Required
Required

5

2

NN

16
Required
Required
Required

2
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Concept Design — Code Status Report

PROJECT: Decatur Classical (Elementary) School Annex
7030 N. Sacramento Ave.
Chicago, IL 60645

DATE: October 5, 2018

SMNG-A PROJECT NO.: 1813

1. After preparing a program test-fit SMNG A Ltd. prepared a preliminary zoning analysis. The findings were provided to PBC for
review by the zoning attorney. A meeting between the zoning attorney (Neal & Leroy) and DA (Todd Niemiec, SMNG A Ltd.)
occurred on 9/28, we presented to Noah Szafrenic and Emily Thrun with the Department of Planning and Development (DPD).
Below are the salient points of the meeting:

a.

b.

C.

d.

e.

Site is over 2-acres triggering a PD, however, existing use is established and subject to consideration for PD waiver for
the new development.

PD is required by zoning, the project does not meet the requirements for a PD waiver; the planned facility exceeds the
bulk and area and height of the principal building.

DPD requests CPS/PBC to investigate and propose acceptable interim (temporary) parking arrangement as a condition
of the PD. This information has been conveyed to both PBC and CPS for follow-up.

Noah confirmed that the rear-yard open space requirement for the underlying district does not apply to non-residential
developments such as this project.

Project to be reviewed, on a preliminary basis by John Javorka for fire access evaluation.

2. Team corresponded with John Javorka, Chief Engineer for the Chicago Fire Department. A concept site plan was sent for his
review. Below are the salient points of the meeting:

a.

b.

h.

Based upon occupancy calculations the building requires frontage on one street plus two others; the proposed fire lane
around the building satisfies the fire access requirement for the project.

John Javorka confirmed the turning radius for fire apparatus (fire-truck tower ladder type) is a nominal 50°, however, an
“auto-turn” analysis for the vehicle is required. Terra, our civil consultant for the DA phase has performed a preliminary
auto turn analysis.

CFD will accept flipping’ the parking lot to the inside of the fire lane along the west edge (between the fire lane and field)
provided that access is maximized (do not park the entire frontage).

The existing building is not sprinklered, the annex shall be separated from the existing building with a 4-hour fire
vestibule.

The existing building and annex shall be served by a single fire-alarm system.

The existing ‘garage’ / ‘shed’ structures may remain if the design permits, CFD takes no exception, however grading,
access to and other considerations must be evaluated.

Survey should identify nearby public fire hydrants; CFD requires them to be within 300 of hydrant. Javorka will review
when survey is provided but does not anticipate that additional private hydrants will be required.

Additional review is required when design progresses and will be required for PD.

3. Atthis time no meetings have yet been conducted with DOB regarding temporary exiting or other clarifications.

4. CPS has provided an EAC/ERC report to the design team which is in review. At this time no MOPD meetings have yet been
scheduled or conducted.

5. Apreliminary plumbing fixture calculation has been performed and is enclosed with this submission.

Decatur ES Annex

Page 1 of 1



SCHEME A

1813 - DECATUR

PLUMBING:

TOILETS:

CLASSROOMS + STAFF:

FIRST TOTAL: 218

SECOND TOTAL: 273

BUILDING TOTAL: 491 OCCUPANTS
1TO 10
11TO 25
466 / 25

10.05.2018

1
2
19

11|Toilets 1st Floor

11|Toilets 2nd Floor
2|Unisex Staff Toilets

24| TOTAL PROVIDED

22 FIXTURES REQUIRED
11 REQUIRED PER SEX

22 TOTAL FIXTURES REQUIRED
19 TOTAL FIXTURES PROVIDED

LAVATORIES:
CLASSROOMS + STAFF:
BUILDING TOTAL:

10|Lavatories 1st Floor
9|Lavatories 2nd Floor

19|TOTAL

491 OCCUPANTS
1 LAVATORY REQUIRED PER

40 OCCUPANTS

13 LAVATORIES REQUIRED
19 LAVATORIES PROVIDED

DRINKING FOUNTAINS:
CLASSROOMS + STAFF:
BUILDING TOTAL: 491
1 DRINK. FOUNT. F OCCUPANTS

5[Drinking Fountains 1st Floor
3|Drinking Fountains 2nd Floor

8|TOTAL

100 OCCUPANTS

5 DRINKING FOUNTAINS REQUIRED
8 DRINKING FOUNTAINS PROVIDED



dramis
Text Box
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EXISTING BUILDING

1813 - DECATUR

PLUMBING:

TOILETS:

CLASSROOMS + STAFF:

FIRST TOTAL: 531

BUILDING TOTAL: 531 OCCUPANTS
1TO 10
11TO 25
506 / 25

10.05.2018

1
2
21

17|Toilets 1st Floor
0|Toilets 2nd Floor
1|Unisex Staff Toilets

18| TOTAL PROVIDED

24 FIXTURES REQUIRED
12 REQUIRED PER SEX

24 TOTAL FIXTURES REQUIRED
18 TOTAL FIXTURES PROVIDED

LAVATORIES:
CLASSROOMS + STAFF:
BUILDING TOTAL: 531 OCCUPANTS

1 LAVATORY REQUIRED PER

Lavatories 1st Floor
Lavatories 2nd Floor

9|TOTAL

40 OCCUPANTS

14 LAVATORIES REQUIRED
9 LAVATORIES PROVIDED

DRINKING FOUNTAINS:
CLASSROOMS + STAFF:
BUILDING TOTAL: 531
1 DRINK. FOUNT. F OCCUPANTS

0|Drinking Fountains 2nd Floor
5|TOTAL

Drinking Fountains 1st Floor

100 OCCUPANTS

6 DRINKING FOUNTAINS REQUIRED
5 DRINKING FOUNTAINS PROVIDED
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