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Chicago Public Schools
Department of Operations

South West High School Program Draft

X New Facility Addition/Renovation of Existing Building

Type I: High School

DNA DNA
* Not including temporary structures or leased facilities

1080 Utilization Range 864 - 1296
* Standard classrooms times 0.8, round down and then multiply by 30

Max Code Allowable Student Population 3,302

Typical Capacity Standards
Academic: 30 Students per classroom per published utilization standards

Students Per 

28 532
13 26
13 0
20 0
28 28
28 196
34 102
31 62
40 40
40 0
30 120

Planned Capacity (including Auxiliary Classrooms) Subtotal 1,106

40 40
40 40
40 80

Total 1,266

New Business Office

Notes: (a) Max utilization range will reqire 4 lunch periods   

* CPS agreement for recommended class size, comment from E. Klunk & state max. for Diverse Learners

New Program Area 85,318
New Non-Program Area 48,110
Total Building Area 133,428
Lower Level Area 49,455
TOTAL 182,883

Chicago Public Schools - Chief of Schools

Draft v1

New Science Classroom Suite

Multi-Purpose / CTE / STEM

New Nurse's & Student Services Suite

Diverse Learners Cluster Program

Typical Classrooms 
Diverse Learners LRE3*

Chicago Public Schools - Principal Date

7

45

*This High School Program is created using the following assumptions:
  1. There are no hardwired computers in the library
  2. The kitchen is a cooking kitchen
  3. There are (3) kitchen serving lines
  4. A Multi-Purpose (CTE/ STEM / Makers / Media / Distance Learning Lab) is included in this program as a "place holder" to be 
adjusted as necessary to accommodate the specific program as directed by CPS Education.
For program space requirements that exceed the Multi-Purpose Class Space, use the appropriate category in the Additional 
Program Specific To School Type.

**Additional spaces that are not part of the building but may be necessary to support outdoor sports program (bleachers, sports 
storage, concessions, press / filming box)

***AOR to confirm strategy for establishing toilet fixture counts 

New Music Classroom
New Art Classroom

Health
Drivers ED

1
0
4

1

1

Number

1
1
2

New Library Center

Date

Date

1
1

1
New Student Dining Facilities & Kitchen (a)

Chicago Public Schools - Operations

* Diverse Learners requirements reduce optimum space use

* Assume 1 teacher per classroom

41

2
3

1
2
0

Diverse Learners Pullout
New Hardwired Computer Classrooms

Current Enrollment Current School Capacity

19
2

Required Classrooms Number

Ideal New Capacity*

Dance/Wrestling
Fitness/Weight Room

New 2 position Gymnatorium w/ Stage

 New Administrative Center
New Support Spaces & Site



New Schools - Program
Chicago Building Code Class C-3 Type IB School

South West High School Program Draft

Home 
Rooms Quantity

non 
classroom 

quantity

Anticipated 
Gross Area (sf) 
based on test fit

Typical 
Gross 

Area (sf)  
HS program

Total Program
Area

Maximum 
Code 

Capacity 
per Space

Max Code 
Student 

Allowable 
Pop.

Basic Classroom for Math, English, Social Studies, 
19 Typical 760 sf Academic Classroom (approx. 720 net sq. ft.) 760 760 14440 35 665

1 2nd Floor Faculty Offices 380 380 380
1 1st Floor Faculty Offices 489 450 489

Personalized Learning
0 Pull in Room 300 300 0 13 0

(incl anticipated added corridor space based on classroom / pull in configeration)

Diverse Learners 
2 LRE 3  Special Needs  (1 per floor) Not to exceed 17 students per classroom 760 760 1520 35 70
2 Pull-out space for individual students w/ Special Needs 760 760 1520 35 70
0 New Cluster Program 760 760 0

Classrooms with Hired Wired Computer for Students
1 Computer Classroom (1 teacher & 30 student workstations) 1250 1140 1250 58 58

Science Suite
2 Chemistry Science Classroom 1140 1140 2280 53 106

1 Chemistry Prep Room with Faculty 450 400 450 20 0
2 Biology Science Classroom 1140 1140 2280 53 106

1 Biology Prep Room with Faculty 450 350 450 20 0
3 Physics Science Classroom 1182 1140 3546 55 165

2 General Science Prep Room 415 350 830 18 0

Music Suite
1 Instrumental Classroom with movable storage 1680 1875 1680 78 78

1 Faculty Office and Storage 940 849 940
1 Choral Classroom 1365 1520 1365 63 63
1 Music Theory Classroom 760 760 760 35 35

0 Practice rooms including access 200 200 0 8

2D-3D Art Suite
2 Art Classroom with storage (classroom 999 SF) 935 1140 1870 43 86

1 Art Kiln Room (adj to art room) 380 380 380 17
1 Faculty Offices + Storage 600 380 600

Un-Programed Class Space 

4 760 760 3040 35 140

Physical Education
0 Drivers ED 1140 1140 0 53 0
1 Health 1140 1140 1140 53 53
1 Weight & Fitness Room (an extension of the gym area) 1380 1480 1380 64 64
1 Dance & Wrestling Room 1660 1950 1660 77 77

1 Mat Storage 278 405 278
2 New 2 Position Gymnatorium with stage 15462 13440 15462 733 1466

1 Stage Storage 686 500 686
2 Gymnasium Offices (w/ locker rms and bathrooms) 300 300 600
1 Gymnasium Storage 730 825 730
1 Chair Storage 400 300 400
1 AV Storage 210 200 210

0 Additional 1 Position Gym 60'x84' (or 3rd station @ main gym) 5040 5040 0 238 0

STEM / STEAM Program
Confirm exact program direction and assoc. space needs with CPS Ed.

0 Additional Classrooms 0 0 0
0 Additional Labs 0 0 0

CTE Program
Confirm exact program direction and assoc. space needs with CPS Ed.

0 Additional Classrooms 0 0 0
0 Additional Labs 0 0 0

Classical Program
Confirm exact program direction and assoc. space needs with CPS Ed.

0 Additional Classrooms 0 0 0
0 Additional Labs 0 0 0

Magnet Program
Confirm exact program direction and assoc. space needs with CPS Ed.

0 Additional Classrooms 0 0 0
0 Additional Labs 0 0 0

JROTC Program
0 JROTC Classroom 760 760 0

0 JROTC Administration Office 200 200 0
0 JROTC Supply Storage 600 600 0

45 TOTAL 62,616 3,302

1 Administration Reception 250 250 250
1 School Business Office (3 clerical workstations) 225 225 225
1 Conference Room 300 300 300
1 School Vault / Workroom 200 200 200
1 Faculty Mailboxes 100 100 100
1 Principal's Office 200 200 200
1 Administrative remote from office 150 150 150
1 Business Manager Office 150 150 150
1 Coat Storage 30 30 30
1 Pantry 150 150 150
1 Faculty Work Room (not contiguous w/ admin center) 270 270 270
1 Principal's Bathroom 60 60 60
1 Police / Security Office 300 300 300
1 College and Career Office 1100 1100 1100
1 Academic / Tutoring Center 1100 1100 1100

TOTAL 4,616

4 100 100 -
1 150 150 -
1 Conference 300 300 -
1 Open Office 150 150 -
1 Nurse Office 150 150 -
1 Exam/Counseling Room 150 150 -
1 Laundry stack 15 15 -
1 Shower and Toilet 120 120 -
1 75 75 -

Draft v1
Prototype High School Program

Additional Program Specific to School Type

Space
Category

ADMINISTRATION CENTER 

TEACHING STATIONS 

STUDENT SERVICES / NURSE'S SUITE Shared

Multi-Purpose Room Confirm exact program direction with CPS Education
(2 STEAM / STEM, Makers, Media, CTE or Distance Learning Labs requires 
4-760 gsf classroom spaces or 1 Muti Purpose Rooms to accommodate 
program size) 

Conselors Offices
Waiting Area

Storage for Inclusion Students (not req'd to be contiguous)



1 Locked Storage 75 75 -

TOTAL 1,430

1 Student Dining Room  (# Students x 15.5 sf/person/4 lunch periods) 4083 4069 4083
1 Cooking Kitchen 1246 1246 1246
1 Servery (houses three serving lines incl salad bar) 1215 1200 1215
1 Kitchen Office 100 100 100
1 Kitchen Staff Toilet rooms: Men & Women / Unisex 75 75 75
1 Kitchen Staff Lockers 150 150 150
1 Recycling 100 100 100
1 Storage 200 200 200
1 Dining Storage (table storage) 548 600 548

TOTAL 7,717

The following spaces at a minimum are to be provided
1 Library / Multi Media Center 3270 2280 3270
2 PE Locker Rooms 1499 1400 2998
2 Team Locker Rooms 825 840 1650
1 Unisex Locker Room 140 120 140
1 Trainer 176 150 176
1 Athletic Laundry 140 150 140
1 Concession 160 150 160
0 Ticket Office 148 150 0
1 Exterior Athletic Storage 405 500 405

The following spaces are recommended to be provided for an optimal program
0 Lounge 450 0
0 Green Room 1000 1000 0
0 Pre Function 770 770 0

TOTAL 8,939

85,318

The following spaces at a minimum are to be provided
1 Elevator 1st Floor (incl elev machine Rm) 140 140 140
1 Elevator 2nd Floor and above (40 sf per floor) 140 80 140
1 1st Floor Corridor with Lockers 12179 10556 12179
1 2nd Floor Corridor with Lockers 10653 6970 10653
0 3rd Floor Corridor with Lockers 6286 0
6 760 760 4560
4 380 540 1520
1 2135 980 2135
1 MDF 304 400 304
0 IDF (as req based on facility size) 200 200 0
1 Building Support Mech/Electrical/Office 484 2780 484
1 Mechanical (Air Handlers 2nd Level - Exterior) 4330 3140 4330
1 Trash/ Loading (Exterior) 1392 1520 1392
1 Air Cooled Chiller (Exterior) 2144 500 2144
1 Yard Storage 380 300 380

TOTAL 38,226

Envelope = 8% of program and support space 9,884

TOTAL 9,884

133,428

66/34 NSF/GSF
85,318

Non-Program Total (Building Support) 48,110
133,428

Gross Square Footage Per Student (Planned Capacity) 111
Gross Square Footage Per Student (Ideal Student Population) 111

Gross Square Footage Per Student (Maximum Student Population) 40

*Additional spaces that are not part of the building but may be necessary to support outdoor sports progam (bleachers, sports storage, concessions, press / filming box)

1 Elevator Lower Level Floor + Vestibule 519 519
3 Stairs 380 1140
1 47796 47796

TOTAL 49,455

Stairs # 1,2,3, 4
Fire Pump, Elect, Switchgear, Pump Room, Comed Room, Boiler (Lower Level)

Program Total 

BUILDING SUPPORT

SPECIAL AREAS

Lower Level Parking

Parking Area including ramp

TOTAL BUILDING AREA (Basic HS)

DINING CENTER / MULTI-PURPOSE ROOM

TOTAL BUILDING AREA

Program Total
AREA ALLOCATION SUMMARY

Envelope

Toilet Rooms: Boys, Girls Staff/Unisex & Janitors Closet
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