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ARCHITECT OF RECORD

Name : HOH

Address :623 Cooper CT
Shaumburg, IL 60173

P: 312.346.8131

F: 000.000.0000

STRUCTURAL ENGINEER

Name : HOH

Address : 623 Cooper CT
Shaumburg, IL 60173

P: 312.346.8131

F: 000.000.0000

LANDSCAPE ARCHITECT

Name : N/A
Address
Chicago, IL 60xxx
P: 000.000.0000
F: 000.000.0000

CIVIL ENGINEER

Name : N/A
Address
Chicago, IL 60xxx
P: 000.000.0000
F: 000.000.0000

ELEVATOR CONSULTANT

Name : Kone / Joe Gerard

Address : 222 S. Riverside Plaza, Suite 660
Chicago, IL 60606

P: 309.326.0843

F: 000.000.0000

JUVENILE DETENTION

CENTER

3900 S. CALIFORNIA AVE.
CHICAGO, ILLINOIS 60632

PUBLIC BUILDING COMMISSION

PBC PROJECT NUMBER

ISSUE SD
12.10.2021

MEP/FP ENGINEER

Name : HOH

Address :623 Cooper CT
Shaumburg, IL 60173

P: 312.346.8131

F: 000.000.0000

ROOFING CONSULTANT

Name : A-1 Roofing Company / Thom Pritchard
Address : 1425 Chase Ave.

Elk Grove, IL 60007

P: 847.204.9113 / 847.952.3600

F: 000.000.0000

ENVIRONMENTAL ENGINEER

Name : By PBC
Address
Chicago, IL 60xxx
P: 000.000.0000
F: 000.000.0000

DOOR / SECURITY CONSULTANT

PUBLIC BUILDING COMMISSION OF CHICAGO
LORI E. LIGHTFOOT, MAYOR

CARINA E. SANCHEZ, EXECUTIVE DIRECTOR

ASSETS, INFORMATION AND SERVICES, CITY OF CHICAGO
DAVID REYNOLDS, COMMISSIONER

VISU

ALIZATION /

REN

DERING

Name : ASSA ABLOY / Dewain Peterson
Address : 354 Eagles Landing DR
Manteno, IL 60950

P: 630.338.5610

F: 000.000.0000

BAS CONSULTANT

Name : MSI

Address : 6300 Bahamas Shore DR
St. Petersburg, FL 33705

P: 305.546.0404

F: 000.000.0000

VISU

ALIZATION /

REN

DERING

PUBLIC BUILDING COMMISSION

3900 S. CALIFORNIA AVE.
CHICAGO, IL 60632
ASSETS, INFORMATION AND SERVICES
CITY OF CHICAGO, COMMISSIONER DAVID REYNOLDS

JUVENILE DETENTION
CENTER

Architect / Engineer of Record:

THE HOH GROUP INC.

THE GROUP, INC.

623 COOPER COURT
SHAUMBURG, ILLINOIS 60173
WWW.HOHGROUP.COM

NAME
Chicago, IL
Structural Engineers of Record

NAME
Chicago, IL
Landscape Architects of Record

NAME
Chicago, IL
Civil Engineers of Record

NAME
Chicago, IL
MEPFP Engineers of Record

NAME
Chicago, IL
Acoustics Consultant

NAME
Chicago, IL
Theatre Consultant

NAME
Chicago, IL
Food Service Consultant

PBC Project Name: JUVENILE DETENTION CENTER
PBC Contract No: 00000

Project No.: 5438

Title
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JUVENILE DETENTION CENTER, RENOVATION

GENERAL NOTES

10.

1.

12.

13.

WORK, MATERIALS AND METHODS SHALL BE IN CONFORMANCE WITH THE
CODES, ORDINANCES AND REGULATIONS OF GOVERNMENTAL AGENCIES
HAVING JURISDICTION AT THE PROJECT LOCATION.

UNLESS OTHERWISE INDICATED IN THE CONSTRUCTION DOCUMENTS AS
BEING NOT IN CONTRACT (N.I.C.) OR EXISTING, ITEMS, MATERIALS AND
INSTALLATION OF SAME ARE PART OF THE CONTRACT AS DEFINED BY
THE CONTRACT DOCUMENTS. THE CONTRACTORS SHALL PROVIDE AND
INSTALL ACCESSORIES, COMPONENTS AND ASSEMBLIES REQUIRED FOR
THE WORK DEPICTED OR SPECIFIED.

EACH CONTRACTOR SHALL BE RESPONSIBLE FOR VERIFYING
DIMENSIONS AND EXISTING CONDITIONS BEFORE COMMENCING WORK.
REPORT DISCREPENCIES AND/OR POTENTIAL PROBLEMS TO THE DESIGN
BUILDER PRIOR TO PROCEEDING WITH AFFECTED WORK.

FIRE-RATED ASSEMBLIES SHALL BE INSTALLED, LABELED, AND
INSPECTED IN ACCORDANCE WITH THE APPLICABLE CODES WHERE
APPLICABLE. THIS INCLUDES FIRE DAMPERS OR FIRE DOORS PROVIDED
WHERE AIR DUCTS OR OPENINGS PENETRATE FIRE-RATED SURFACES.
PENETRATIONS OF RATED FIRE-RESISTIVE CONSTRUCTION SHALL BE
PROTECTED WITH APPROVED FIRE ASSEMBLIES.

PENETRATIONS THROUGH SURFACES SHALL BE SEALED WITH SEALANT
MATERIAL PER SPECIFICATIONS FOR PLUMBING, FIRE SPRINKLER AND
ELECTRICAL SYSTEMS WHERE APPLICABLE.

DESIGN BUILDER SOLELY RESPONSIBLE FOR COORDINATION AMONG
VARIOUS SUBCONTRACTORS.

IN THE EVEN OF DISCREPANCIES BETWEEN DRAWINGS AND/OR
SPECIFICATIONS, THE MORE COSTLY OR MORE RESTRICTIVE CONDITIONS
SHALL BE DEEMED THE CONTRACT REQUIREMENT UNLESS OTHERWISE
STATED IN WRITING FROM THE DESIGN BUILDER.

PROVIDE GALVANIC PROTECTION BETWEEN DISSIMILAR MATERIALS,
WHERE REQUIRED.

KEEP PIPING AS CLOSE TO WALLS AS POSSIBLE UNLESS NOTED
OTHERWISE.

NO CONTRACTORS SHALL CLOSE OR OBSTRUCT STREETS, DOCKS,
ALLEYS OR WALKS. NO MATERIALS ARE TO BE PLACED OR STORED IN
STREETS, ALLEYS, OR WALKS. DEBRIS TO BE REMOVED COMPLETELY
FROM PREMISES.

CONTRACTORS SHALL PROVIDE AND ARE SOLELY RESPONSIBLE AND
LIABLE FOR PUBLIC AND EMPLOYEE PROTECTIONS AS NECESSARY AND IS
REQUIRED BY THE CODES, INCLUDING EXTERIOR, INTERIOR PEDESTRIAN
AND TRAFFIC BARRIERS. EXISTING EXIT CORRIDORS, PATHS OF EXITS,
STAIRWAYS, OR EXIT SIGNAGE, MUST HAVE CLEAR MEANS OF EGRESS
DURING PHASES OF CONSTRUCTION.

CONTRACTORS WISHING TO WORK IN THE BUILDING OR ON THE BUILDING
PROPERTY SHALL BE REQUIRED TO PRESENT THE PROPER
CERTIFICATES OF INSURANCE TO THE OFFICE OF THE DESIGN BUILDER.
CONTRACTORS ARE REQUIRED TO BE LICENSED WITH THE LOCAL
JURISDICTION. LICENSES AND BONDING ARE TO BE INCLUDED IN THE BID
PER THE REQUIREMENTS IN THE SPECIFICATIONS.

DIMENSIONS NOTED ON THE ARCHITECTURAL FLOOR PLAN REGARDING
DETAILS AND PARTITION THICKNESSES ARE NOMINAL DIMENSIONS.
DETAILS AND SECTIONS SHOULD BE REFERRED TO FOR THE EXACT
DIMENSION.

ARCHITECTURAL NOTES

10.

11.

12.

13.

14.

WORK, MATERIALS AND METHODS SHALL BE IN CONFORMANCE WITH THE
CODES, ORDINANCES AND REGULATIONS OF GOVERNMENTAL AGENCIES
HAVING JURISDICTION AT THE PROJECT LOCATION.

ALL AREAS AFFECTED BY DEMOLITION TO BE PATCHED, REPAIRED, AND
LEVELED TO MATCH EXISTING ADJACENT SURFACE (MATCH EXISTING
CONDITION AT DOOR JAMBS) VERIFY IN FIELD.

THE CONSTRUCTION DOCUMENTS INDICATE THE OVERALL AREAS OF
WORK. INCIDENTAL WORK ASSOCIATED BUT NOT SHOWN ON THE
CONSTRUCTION DOCUMENTS MAY BE REQUIRED OUTSIDE OF THE
PROJECT AREAS. THIS WORK IS PART OF THE CONSTRUCTION
CONTRACT AND IS TO BE COMPLETED IN ACCORDANCE WITH THE
CONTRACT REQUIREMENTS AT NO ADDITIONAL COST TO THE OWNER.

ALL ITEMS INDICATED TO REMAIN ARE TO BE PROTECTED FROM DAMAGE.
DAMAGED ITEMS ARE TO BE PATCHED AND REPAIRED OR REPLACED AS
REQUIRED TO MATCH ADJACENT SURFACE, AT NO ADDITIONAL COST TO
THE OWNER.

WHEN THE REMOVAL OF EXISTING SURFACE MATERIAL IS REQUIRED TO
COMPLETE CONTRACT WORK AND A NEW FINISH IS NOT SCHEDULED,
PATCH/REPAIR AND PRIME THE AFFECTED SURFACE TO RECEIVE NEW
FINISH.

NEW SLEEVES AND OPENINGS IN THE EXISTING FLOOR, WALL & CEILING
CONSTRUCTION ARE TO BE SEALED WITH FIRE SAFETY MATERIAL.

ALL MISCELLANEOUS ITEMS (CHALKBOARDS, PENCIL SHARPENERS, ETC.)
THAT INTERFERE WITH THE COMPLETION OF THE CONTRACT WORK BUT
ARE NOT SHOWN TO BE REMOVED ARE TO BE REMOVED, STORED, AND
REINSTALLED, AT NO ADDITIONAL COST TO THE OWNER. IN THE EVENT
THAT ITEMS CANNOT BE REINSTALLED IN ITS ORIGINAL LOCATION
COORDINATE NEW LOCATION WITH ARCHITECT/OWNER.

UNLESS NOTED OTHERWISE, CONTRACTOR TO REMOVE EXISTING
FLOORING AND BASE AS REQUIRED TO ACCOMMODATE DOOR
ASSEMBLIES. PATCH/REPAIR AS NECESSARY TO MATCH ADJACENT
SURFACES.

REFER TO MEPF DRAWINGS FOR DEMOLITION / REMOVAL / RELOCATION
AND INSTALLATION OF FIXTURES AND DEVICES.

REFER TO SHEET G0.1 FOR TYPICAL FIXTURE MOUNTING HEIGHTS AND
ADA COMPLIANT PLANS, ELEVATIONS AND DETAILS.

UPON REMOVAL OF DOORS, SHORE OPENINGS AS REQUIRED. SECURE
ALL NEW FRAMES PER MANUFACTURER RECOMMENDATIONS. PROVIDE
LINTELS AS REQUIRED. SEE STRUCTURAL DRAWINGS.

ON DOORS THAT ARE TO BE REMOVED, RETURN ALL DOOR HARDWARE
TO OWNER PRIOR TO DISPOSAL.

ALL ELECTRICAL DEVICES AND ASSEMBLIES BEING AFFECTED BY
DEMOLITION OF DOORS SHALL BE REINSTALLED AND RECONNECTED AT
NO ADDITIONAL COST TO THE OWNER.

COORDINATE WITH ABATEMENT CONTRACTOR FOR AREAS CALLED FOR
DEMOLITION CONTAINING OR SUSPECTED TO CONTAIN ASBESTOS
AND/OR OTHER HAZARDOUS MATERIALS.

ABBREVIATIONS

CHICAGO BUILDING CODE

2019 Chicago Building Code
Chicago Building Rehabilitation Code
Municipal Code

Chicago Electrical Code

2019 Chicago Building Code and
Interim Chicago Fire Prevention Code
2003 International Fuel Gas Code
Interim Mechanical Code

Chicago Energy Conservation Code
Interim Plumbing Code

SCOPE OF WORK

DEMOLITION KEY NOTES

BASEMENT SCOPE OF WORK

INDEX OF DRAWINGS

SHEET NO. SHEET NAME

GENERAL

A-000 SHEET COVER

A-001 TITTLE SHEET

ARCHITECTURAL

A-100D BASEMENT FLOOR PLAN DEMOLITION
A-100R BASEMENT FLOOR PLAN RENOVATION
A-101D FIRST FLOOR PLAN DEMOLITION

A-101R FIRST FLOOR PLAN RENOVATION

A-102D SECOND FLOOR PLAN DEMOLITION

A-102R SECOND FLOOR PLAN RENOVATION

A-103D THIRD FLOOR PLAN DEMOLITION

A-103R THIRD FLOOR PLAN RENOVATION

A-104D ROOF PLAN DEMOLITION

A-104R ROOF PLAN RENOVATION

A-200D BASEMENT & FIRST FLOOR RCP DEMOLITION
A-201D SECOND & THIRD FLOOR RCP DEMOLITION
A-401R ENLARGED RESTROOMS PLANS, RENOVATION
A-600 BASEMENT & FIRST FLOOR DOOR & HARDWARE SCHEDULE
MECHANICAL

M-0 MECHANICAL NOTES AND SYMBOLS

M—1D MECHANICAL DEMOLITION FIRST FLOOR
M—2D MECHANICAL DEMOLITION 2nd. FLOOR AND PARTIAL ROOF

MECHANICAL 1ST. FLOOR NEW WORK

MECHANICAL 2ND. FLOOR NEW WORK

MECHANICAL DETAILS

M—1
M=2
M=3 MECHANICAL ROOF NEW WORK
M—4
M-5

MECHANICAL EQUIPMENT SCHEDULE

M—6 MECHANICAL CONTROLS DIAGRAM AHU—1 AND AHU-2
ELECTRICAL

E-100 BECONICALOOBTESEGURITSYNBOAS TEL & FIRE ALARM PLAN
E-101 FIRST FLOOR LIGHTING PLAN

E-102 SECOND FLOOR & PARTIAL ROOF LIGHTING PLAN
E—103 FIRST FLOOR SECURITY, DATA, TEL & FIRE ALARM PLAN
E-104

E-105 FIRST FLOOR POWER PLAN

E-106 SECOND FLOOR & PARTIAL ROOF POWER PLAN
PLUMBING

P-1D PLUMBING DEMOLITION 1st. FLOOR

P-2D PLUMBING DEMOLITION 2nd. FLOOR

P-1 PLUMBING 1st. FLOOR NEW WORK

P-2 PLUMBING 2nd. FLOOR NEW WORK

FP—1 FIRE PROTECTION NEW WORK

BAS—1 BUILDING AUTOMATION AHU-1 1st. FLOOR

BAS-2 BUILDING AUTOMATION AHU-2 2nd. FLOOR

ACCESS. ACCESSIBLE MDSFP  MEDIUM DENSITY SPRAYED
ACI AMERICAN CONCRETE INSTITUTE FIREPROOFING
ACOUST. ACOUSTICAL MDF MEDIUM DENSITY FIBERBOARD
ADA AMERICANS WITH DISABILITIES MIL. MILLIMETERS
ACT MIN. MINIMUM
AF.F. ABOVE FINISHED FLOOR MISC. MISCELLANEOUS
ALT. ALTERNATE MHO MAGNETIC HOLD OPEN
ALUM./AL. ALUMINUM M.O. MASONRY OPENING
APPROX. APPROXIMATE
ARCH.  ARCHITECTURAL NEC. NECESSARY
ASTM AMERICAN SOCIETY FOR TESTING ~ N.I.C. NOT IN CONTRACT
MATERIALS NO. NUMBER
@ AT NTS NOT TO SCALE
AV AUDIO VISUAL
o.C. ON CENTER
BD. BOARD oD. OUTSIDE DIAMETER
BLDG. BUILDING OFClI OWNER FURNISHED
BM BEAM CONTRACTOR INSTALLED
B/O BOTTOM OF OFOI OWNER FURNISHED OWNER
BRK. BREAK INSTALLED
CAB. CABINET ORD OVERFLOW ROOF DRAIN
C.C. CENTER TO CENTER
CL CENTERLINE P.B. PIPE BOLLARD
CJ CONTROL JOINT PERS. PERSON
CMU CONCRETE MASONRY UNIT PL PLATE
COL. COLUMN PL./ PLASTIC LAMINATE
CLG. CEILING P LAM.
CLR. CLEAR PLY. PLYWOOD
CONC.  CONCRETE PP. DOOR ACTUATOR PUSH PLATE
CONT.  CONTINUOUS PSF POUNDS PER SQUARE FEET
CONTR.  CONTRACTOR PSI POUNDS PER SQUARE INCH
CORR.  CORRIDOR PT/PTD  PAINT/PAINTED
CPT. CARPET P.T. PRESSURE TREATED
CR. ACCESS CARD READER
CT. CERAMIC TILE RAD. RADIUS
RCP REFLECTED CEILING PLAN
DEMO DEMOLITION REFL. REFLECTING/REFLECTED
DIA. DIAMETER RESTRM. RESTROOM
DIMS. DIMENSIONS RM. ROOM
DN. DOWN R.O. ROUGH OPENING
DR. DOOR RTU ROOF TOP UNIT
DS DOWN SPOUT
DWGS.  DRAWINGS SAFB SOUND ATTENUATION FIBER
EA. EACH BATT INSULATION
EIFS EXTERIOR INSULATED FINISH sC. SEALED CONCRETE
SYSTEM SCHD./  SCHEDULE
EL. ELEVATION SCHED.
ELEC. ELECTRICAL S) SCHEMATIC DESIGN
ELEV. ELEVATION/ELEVATOR SF SQUARE FEET
EJ EXPANSION JOINT SGFT. STRUCTURAL GLAZED FACING
EQ. EQUAL TILE
EQUIP.  EQUIPMENT SHT. SHEET
EWC ELECTRIC WATER COOLER SIM. SIMILAR
EXP EXPANSION SJI. STEEL JOINT INSTITUTE
EXT EXTERIOR S.M. SHEET METAL
EXIST.  EXISTING SPA. SPACES
SPEC. SPECIFICATIONS
FD FLOOR DRAIN ST STONE TILE
FEC FIRE EXTINGUISHER CABINET STC SOUND CLASS TRANSMISSION
FF FACTORY FINISH STB. STONE TILE BASE
FIN. FINISHED STL. STEEL
FL/FLR.  FLOOR SL STEEL ANGLE
FOUND.  FOUNDATION STL/SS  STAINLESS STEEL
FT. FOOT/FEET STOR.  STORAGE
FTG. FOOTING STRUCT. STRUCTURAL
GA. GAUGE sv SHEET VINYL
GALV. GALVANIZED SYN. SYNTHETIC
GWB/ GYPSUM WALL BOARD
GYP. BD. T/ TOP OF
T/FTG.  TOP OF FOOTING
HD HEAVY DUTY TPNT TEXTURED PAINT
HDSFP  HIGH DENSITY SPRAYED TYP. TYPICAL
FIREPROOFING
HM HOLLOW METAL UN.O.  UNLESS NOTED OTHERWISE
HP HIGH POINT U.SRD. UNDERSIDE OF ROOF DECK
HT/HGT.  HEIGHT USGS UNITED STATES GEOLOGICAL
HVAC HEATING, VENTILATION & AIR SURVEY
CONDITIONING VB VINYL BASE
VCT. VINYL COMPOSITION TILE
IN. INCH/INCHES VERT. VERTICAL
INSUL.  INSULATION V.IF. VERIFY IN FIELD
INT INTERIOR VWC VINYL WALL COVERING
JT. JOINT wc WATER CLOSET
WD WOOD
LAV LAVATORY w WOMENS
LINO. LINOLEUM W/ WITH
LB/LBS  POUNDS W/O WITHOUT
LP LOW POINT WWF. WELDED WIRE FABRIC
LVL. LEVEL
M MENS
MAT. MATERIAL
MAX. MAXIMUM
MAS. MASONRY
MFR./ MANUFACTURER
MANUF.
ENLARGED PLAN SYMBOL DOOR TAG SYMBOL

DOOR NUMBER

AREA OF DETAIL

DETAIL NUMBER WINDOW TAG SYMBOL
:: = WINDOW NUMBER
SHEET NUMBER
KEYNOTE TAG SYMBOL

INTERIOR ELEVATION SYMBOL

<>% KEYNOTE NUMBER
ELEVATION NUMBER

COLUMN GRID SYMBOL

Ad0=———  SHEET NUMBER

\ GRID NUMBER/LETTER

EXTERIOR ELEVATION SYMBOL

PARTITION TAG SYMBOL

ELEVATION NUMBER
% PARTITION TYPE
SHEET NUMBER
ROOM TAG SYMBOL
EXTERIOR MARK SYMBOL
ROOM—<=—— ROOM NAME
201 ROOM NUMBER
LOCATION
/
FIRST LEVEL
HEIGHT RELATIVE REVISION SYMBOL
EL: 0"-0"

BUILDING/WALL SECTION SYMBOL

REVISED AREA

NORTH ARROW
N

DETAIL NUMBER

! SHEET NUMBER

TO FLOOR LEVEL
\ IDENTIFIED IN
DRAWING TITLE \
REVISION NUMBER

D1 REMOVE AND DISPOSE OFF PROPERLY ALL EFFLORESCENCE
(CRYSTALLINE SALTS) PRODUCED FROM MASONRY WALL
MOISTURE SATURATION

D2 REMOVE AND DISPOSE OFF PROPERLY DAMAGED PLUMBING
PIPING, THUS: ALLOWANCES 3K

D3 REMOVE AND DISPOSE OFF PROPERLY DAMAGED PARTS FOR
SUMP PUMP

D3A REMOVE AND DISPOSE OFF PROPERLY SUMP PUMP

INTERIOR

D4 CORRIDOR FINISH FLOOR
REMOVE EXISTING VCT FLOOR FINISH & DISPOSE OF PROPERLY
REMOVE 10% OF DAMAGED SUBSTRATE

D5 MEN & WOMEN RESTROOM
REMOVE EXISTING PLUMBING FIXTURES:

3 TOILETS, 4 LAVATORIES, 2 URINALS, 3 TOILET PARTITION STALLS,
INCLUDE ALL TOILET ACCESSORIES, ASSOCIATED PLUMBING TO
WALL AND OR FLOOR CONNECTION.

REMOVE EXISTING DAMAGED WORN OUT OLD FINISHES, VCT
FLOORING AND CT/ PAINTED WALLS & CEILINGS.

D6 EXTERIOR FRAMES, DOORS & HARDWARE (ONLY AT FIRST FLOOR)
FRAMES, DOORS & HARDWARE IN POOR SHAPE BUT OPERATING
CONDITIONS. REMOVE EXTERIOR 101 & 102 FRAMES, DOORS &
HARDWARE & DISPOSE OF PROPERLY

D7 IT SERVER ROOM: REMOVE ALL EFFLORESCENCE AND ROOF LEAK
DAMAGE FROM UPPER FLOOR EXPOSED WOOD STRUCTURE &
MASONRY SIDE WALLS & DISPOSE OF PROPERLY, CLEAN
THOROUGHLY.

D8 ROOF HATCH OPENING: REMOVE ROOF ASSEMBLY AREA FOR NEW
ROOF HATCH LOCATION

D9 BITUMEN ROOFING SYSTEM COMPLETE DEMO: REMOVE &
DISPOSE OF PROPERLY AREA IS 000 SF.

D10 PARAPET WALL & COPING: REMOVE & DISPOSE OF PROPERLY
DAMAGED/ CRACKED 12 BRICK COURSES AT FACADE SIDE AND
COPING AT THAT AREA AND DISPOSE OF PROPERLY.

MECHANICAL

D11 BASEMENT:
ALTERNATE 1: REPLACE B-1 WITH NEW EFFICIENT BOILERS. NEW
CONTROLS WILL HAVE ALL NECESSARY CONTROL POINTS FOR
OPERATION AND MONITORING.
ALTERNATE 2: REFURBISHED B-1 BY REPLACING THE BURNER
PART AND ADDING CONTROL POINTS TO IMPROVE EFFICIENCY.

D12 ROOF:
ALTERNATE 1: REPLACE IN-KIND RTU-1 AND CH-1 SYSTEM. THE
NEW EQUIPMENT WILL HAVE ALL THE REQUIRED CONTROL POINT
FOR BAS.

UPGRADE EXISTING BAS.BY ADDING CONTROL POINTS REPLACING
NON FUNCTIONAL SENSORS. UPGRADE THE SOFTWARE TO ADD
FUNCTIONALITY.REUSE AS MUCH AS POSSIBLE ALL HARDWARE
COMPONENTS THAT ARE FUNCTIONAL.

ADD SAFETY RAILINGS IN THE PARAPET LEDGE.

ALTERNATE 2: REFURBISHED RTU-1 BY REMOVING THE
NON-FUNCTIONAL HEATING AND INSTALL A NEW HEATER.

FOR THE COOLING FIX THE PIPING CONNECTING THE COOLING
COIL TO CH-1 TO RESOLVE THE LEAKING OUT FROM THE
COOLING COILS.

FIX RTU CONTROLS REPLACE AND ADD SENSORS. TO IMPROVE
BAS.

UPGRADE EXISTING BAS.BY ADDING CONTROL POINTS REPLACING
NON FUNCTIONAL SENSORS. UPGRADE THE SOFTWARE TO ADD
FUNCTIONALITY.REUSE AS MUCH AS POSSIBLE ALL HARDWARE
COMPONENTS THAT ARE FUNCTIONAL.

ADD SAFETY RAILINGS IN THE PARAPET LEDGE.

ELECTRICAL

D13 REMOVE AND REPLACE ALL FLOURESCENT LIGHTING FIXTURES
WITH ENERGY EFFICIENT LED LIGHTING TO MEET THE ENERGY
STANDARDS.

D14 PROVIDE NEW POWER AND CONTROLS WIRING FOR THE NEW
HVAC EQUIPMENT THAT WILL BE REPLACED. UPGRADE CIRCUIT
BREAKER(S) IN EXISTING PANEL(S).

D15 UPGRADE BAS AT LEAST FOR IMPROVED INTERFACE WITH NEW
AHU. IT IS RECOMMENDED TO IMPLEMENT A GLOBAL BUILDING
MONITORING SYSTEM. IT SHALL IMPROVE BUILDING
MANAGEMENT, FIELD DEVICES SHOULD BE REPLACED AND
MODIFIED FOR ITS COMPATIBILITY.

D16 ELEVATOR CONTROLS SHALL BE UPGRADED.

D17 REMOVE AND REPLACEMENT OF ALL EXIT SIGNS AND EMERGENCY
LIGHTING WITH NEW.

D18 EXISTING INTRUSION/FIRE ALARM SYSTEM SHOULD BE REPLACED
AND/OR UPGRADED.

RENOVATION KEY NOTES

BASEMENT

R1  AFTER REMOVAL OF SALTS, CLEAN THOROUGHLY WITH WATER &
VINEGAR SOLUTION,
PROVIDE TUCKPOINTING ON CLEAN MASONRY WALL

R2 PROVIDE NEW PLUMBING PIPING, ALLOWANCE 3K

R3 REPAIR SUM PUMP

R3A REPLACE SUM PUMP

INTERIOR

R4 NEW CORRIDOR FINISH FLOOR:
PROVIDE NEW COMMERCIAL GRADE HIGH TRAFFIC VCT. COLOR
BY OWNER.
PROVIDE 10% NEW SUBSTRATE IN KIND.

R5 NEW MEN & WOMEN RESTROOMS:
PROVIDE NEW ADA COMPLIANT  PLUMBING FIXTURES:
3 TOILETS, 4 LAVATORIES, 2 URINALS, 3 TOILET PARTITION STALLS,
INCLUDE ALL TOILET ACCESSORIES, ASSOCIATED PLUMBING TO
WALL AND OR FLOOR CONNECTIONS,
PROVIDE NEW FINISHES: COMMERCIAL GRADE HIGH TRAFFIC VCT.
PARTIAL CT. AND PREPARE, PRIME & PAINT 2 COATS WALLS AND
CEILINGS.

R6 NEW FRAMES, DOORS & HARDWARE (ONLY AT FIRST FLOOR)
PROVIDE NEW & INSTALL EXTERIOR 2 Hr. FIRE RATED FRAME, DOOR
AND HARDWARE AT SOUTH EXIT
PROVIDE NEW & INSTALL EXTERIOR 2 Hr. FIRE RATED OVERHEAD
GARAGE FRAME, DOOR AND HARDWARE.

R7 1T SERVER ROOM: CLEAN AND PREPARE SURFACES, INSTALL 2
LAYERS OF 5/8" TYPE X GYPSUM BOARD ON FLOOR STRUCTURE
ABOVE FOR 2 Hr. FIRE ENCLOSURE.

PATCH, PREPARE, PRIME & PAINT 2 COATS NEW CEILING AND ALL
EXISTING WALLS.

R8 NEW BITUMEN ROOFING SYSTEM & ACCESSORIES:

PROVIDE NEW BITUMEN ROOFING SYSTEM WITH ALL ACCESSORIES
AREA IS 5,967 SF.

R8.1 NEW TPO ROOFING SYSTEM & ACCESSORIES
PROVIDE NEW TPO ROOFING SYSTEM WITH ALL ACCESSORIES
AREA IS 5,967 SF.

R8.2 NEW BITUMEN ROOFING AND NEW TPO ROOFING SYSTEM &
ACCESSORIES:

PROVIDE NEW BITUMEN ROOFING AT AREA BETWEEN COLUMN
LINES2TO 4 AND ATO C, AREA 3,199 SF.

FOR THE REST OF THE AREA PROVIDE TPO ROOFING SYSTEM
(AREA 2,768 SF.

R9  REBUILD IN KIND WITH NEW BRICK AND MATCH MORTAR.

R10 ROOF HATCH & LADDER: PROVIDE NEW ROOF HATCH AND NEW
LADDER.

MECHANICAL

R11 BASEMENT:
ALTERNATE 1: REPLACE B-1 WITH NEW EFFICIENT BOILERS. NEW
CONTROLS WILL HAVE ALL NECESSARY CONTROL POINTS FOR
OPERATION AND MONITORING.
ALTERNATE 2: REFURBISHED B-1 BY REPLACING THE BURNER
PART AND ADDING CONTROL POINTS TO IMPROVE EFFICIENCY.

R12 ROOF:
ALTERNATE 1: REPLACE IN-KIND RTU-1 AND CH-1 SYSTEM. THE
NEW EQUIPMENT WILL HAVE ALL THE REQUIRED CONTROL POINT
FOR BAS.

UPGRADE EXISTING BAS.BY ADDING CONTROL POINTS REPLACING
NON FUNCTIONAL SENSORS. UPGRADE THE SOFTWARE TO ADD
FUNCTIONALITY.REUSE AS MUCH AS POSSIBLE ALL HARDWARE
COMPONENTS THAT ARE FUNCTIONAL.

ADD SAFETY RAILINGS IN THE PARAPET LEDGE.

ALTERNATE 2: REFURBISHED RTU-1 BY REMOVING THE
NON-FUNCTIONAL HEATING AND INSTALL A NEW HEATER.

FOR THE COOLING FIX THE PIPING CONNECTING THE COOLING
COIL TO CH-1 TO RESOLVE THE LEAKING OUT FROM THE
COOLING COILS.

FIX RTU CONTROLS REPLACE AND ADD SENSORS. TO IMPROVE
BAS.

UPGRADE EXISTING BAS.BY ADDING CONTROL POINTS REPLACING
NON FUNCTIONAL SENSORS. UPGRADE THE SOFTWARE TO ADD
FUNCTIONALITY.REUSE AS MUCH AS POSSIBLE ALL HARDWARE
COMPONENTS THAT ARE FUNCTIONAL.

ADD SAFETY RAILINGS IN THE PARAPET LEDGE.

ELECTRICAL

R13 REMOVE AND REPLACE ALL FLOURESCENT LIGHTING FIXTURES
WITH ENERGY EFFICIENT LED LIGHTING TO MEET THE ENERGY
STANDARDS.

R14 PROVIDE NEW POWER AND CONTROLS WIRING FOR THE NEW
HVAC EQUIPMENT THAT WILL BE REPLACED. UPGRADE CIRCUIT
BREAKER(S) IN EXISTING PANEL(S).

R15 UPGRADE BAS AT LEAST FOR IMPROVED INTERFACE WITH NEW
AHU. IT IS RECOMMENDED TO IMPLEMENT A GLOBAL BUILDING
MONITORING SYSTEM. IT SHALL IMPROVE BUILDING
MANAGEMENT, FIELD DEVICES SHOULD BE REPLACED AND
MODIFIED FOR ITS COMPATIBILITY.

R16 ELEVATOR CONTROLS SHALL BE UPGRADED.

R17 REMOVE AND REPLACEMENT OF ALL EXIT SIGNS AND EMERGENCY
LIGHTING WITH NEW.

R18 EXISTING INTRUSION/FIRE ALARM SYSTEM SHOULD BE REPLACED
AND/OR UPGRADED.

PUBLIC BUILDING COMMISSION

3900 S. CALIFORNIA AVE.
CHICAGO, IL 60632
ASSETS, INFORMATION AND SERVICES
CITY OF CHICAGO, COMMISSIONER DAVID REYNOLDS

JUVENILE DETENTION
CENTER

Architect / Engineer of Record:

THE HOH GROUP INC.

THE GROUP, INC.
623 COOPER COURT
SHAUMBURG, ILLINOIS 60173
WWW.HOHGROUP.COM
NAME
Chicago, IL
Structural Engineers of Record
NAME
Chicago, IL
Landscape Architects of Record
NAME
Chicago, IL
Civil Engineers of Record
NAME
Chicago, IL
MEPFP Engineers of Record
NAME
Chicago, IL
Acoustics Consultant
NAME
Chicago, IL
Theatre Consultant
NAME
Chicago, IL

Food Service Consultant

Issuance

Mark | Description Date

PBC Project Name: JUVENILE DETENTION CENTER
PBC Contract No: 00000
Project No.: 5438

" TITTLE SHEET

Sheet

A-001




DEMOLITION LEGEND GENERAL DEMOLITION NOTES EXISTING FINISH FLOOR LEGEND

~~. 1. UNLESS OTHERWISE INDICATED, EXISTING CONSTRUCTION SHALL
\  EXISTING DOOR, FRAME & HARDWARE REMAIN. CONSTRUCTION TO BE REMOVED IS INDICATED WITH A
_—_.)\ TOBEREMOVED DASHED LINE, HATCHED AND/OR NOTED TO BE REMOVED. EXISTING 6X6 CERAMIC TILE
“ZIZZ  EXISTING PARTITION TO BE REMOVED 2. THIS CONTRACT SHALL INCLUDE ALL SELECTIVE DEMOLITION
ACTIVITIES THAT MAY BE REQUIRED FOR A FULL AND COMPLETE EXISTING 12X12 VYNIL TILE
————= | EXECUTION OF THE WORK.

| |
______ EXISTING MILLWORK TO BE REMOVED 3. THE CONTRACTOR SHALL FIELD VERIFY ALL EXISTING CONDITIONS

| | PRIOR TO BEGINNING DEMOLITION WORK. CONTRACTOR SHALL

EXISTING 24X24 CARPET TILE

T REPORT DISCREPANCIES BETWEEN FIELD CONDITIONS AND
—4:-———-i-— EXISTING CEILING GRID TO BE REMOVED DRAWINGS TO ARCHITECT PRIOR TO BEGINNING DEMOLITION WORK.
E DENOTES EXISTING TO REMAIN 4. PROTECT ALL EXISTING CONSTRUCTION TO REMAIN AT ALL TIMES. AL _f, EXISTING CONCRETE
DAMAGE TO EXISTING CONSTRUCTION TO REMAIN RESULTING FROM i
DENOTES EXISTING TO BE RELOCATED DEMOLITION OR CONSTRUCTION ACTIVITIES SHALL BE REMEDIED AT
CONTRACTOR'S EXPENSE.
D DENOTES EXISTING TO BE DEMOLISHED EXISTING 2X2 CERAMIC TILE

5. REMOVE ALL DEBRIS FROM SITE AND DISPOSE OF ALL MATERIAL IN A
LEGAL AND RESPONSIBLE MANNER.

NOT IN CONTRACT 6. WHERE CONSTRUCTION IS TO BE REMOVED, CONTRACTOR SHALL BE
RESPONSIBLE FOR PATCHING OF ADJACENT CONSTRUCTION TO EXISTING VINYL PLANK FLOORING
REMAIN AND REFINISHING ADJACENT CONSTRUCTION TO MATCH
EXISTING.
7. CONTRACTOR SHALL CONDUCT ALL ACTIVITIES IN SUCH A MANNER DEMOLITION NOTE: REMOVE BUBBLED AREAS
AS TO AVOID DISRUPTIONS TO THE REGULAR ACTIVITIES AND AND DISPOSE OFF PROPERLY

OPERATIONS THAT TAKE PLACE IN ADJACENT AREAS OF THE
BUILDING. CONTRACTOR SHALL TAKE NECESSARY PRECAUTIONS TO
CONTROL DUST, NOISE AND ODOR MIGRATION TO ADJACENT
BUILDING AREAS.

8. CONTRACTOR SHALL COMMUNICATE WITH OWNER'S
REPRESENTATIVE THE SCHEDULE FOR ALL ACTIVITIES WHICH COULD
POTENTIALLY IMPACT THE OWNER'S OPERATION SUCH AS MOVEMENT
OF MATERIALS AND EQUIPMENT OUTSIDE OF THE PROJECT SPACE,
INTERRUPTIONS IN THE UTILITY SERVICE, ETC. CONTRACTOR SHALL
OBTAIN APPROVAL FROM OWNER'S REPRESENTATIVE PRIOR TO
BEGINNING SUCH ACTIVITIES.

9. CONTRACTOR SHALL PROVIDE PROTECTION TO OCCUPANTS OF THE
BUILDING AND PEDESTRIANS FROM THE CONSTRUCTION AREA AT ALL
TIMES THROUGHOUT PROJECT.

PUBLIC BUILDING COMMISSION

10. CONTRACTOR TO REMOVE ALL DEBRIS IN AN ORDERLY AND TIMELY
MANNER. ALL DEBRIS TO BE DISPOSED OF IN A LEGAL MANNER.

11. DEMOLITION CONTRACTOR TO REMOVE ALL ABANDONED
MECHANICAL EQUIPMENT, PIPING, DUCTWORK, AND ALL ASSOCIATED
COMPONENTS. VERIFY PRIOR TO BIDDING SCOPE OF WORK

REQUIRED WITH OWNER'S REPRESENTATIVE. D E M O L I T I O N KEY N OTES

12. CONTRACTOR TO COORDINATE WITH MECHANICAL, ELECTRICAL AND
PLUMBING CONTRACTORS FOR TEMPORARY SUPPORT OF EXISTING
PIPING TO REMAIN. BASEMENT SCOPE OF WORK

D1 REMOVE AND DISPOSE OFF PROPERLY ALL EFFLORESCENCE
(CRYSTALLINE SALTS) PRODUCED FROM MASONRY WALL
MOISTURE SATURATION

D2 REMOVE AND DISPOSE OFF PROPERLY DAMAGED PLUMBING
PIPING, THUS: ALLOWANCES 3K

D3 REMOVE AND DISPOSE OFF PROPERLY DAMAGED PARTS FOR
SUMP PUMP

D3A REMOVE AND DISPOSE OFF PROPERLY SUMP PUMP

INTERIOR

CHICAGO, IL 60632
ASSETS, INFORMATION AND SERVICES
CITY OF CHICAGO, COMMISSIONER DAVID REYNOLDS

D4 CORRIDOR FINISH FLOOR
REMOVE EXISTING VCT FLOOR FINISH & DISPOSE OF PROPERLY
REMOVE 10% OF DAMAGED SUBSTRATE
D5 MEN & WOMEN RESTROOM
REMOVE EXISTING PLUMBING FIXTURES:
3 TOILETS, 4 LAVATORIES, 2 URINALS, 3 TOILET PARTITION STALLS,
INCLUDE ALL TOILET ACCESSORIES, ASSOCIATED PLUMBING TO
WALL AND OR FLOOR CONNECTION,
REMOVE EXISTING DAMAGED WORN OUT OLD FINISHES, VCT
FLOORING AND CT/ PAINTED WALLS & CEILINGS.
D6 EXTERIOR FRAMES, DOORS & HARDWARE (ONLY AT FIRST FLOOR)
FRAMES, DOORS & HARDWARE IN POOR SHAPE BUT OPERATING
CONDITIONS. REMOVE EXTERIOR 101 & 102 FRAMES, DOORS &
HARDWARE & DISPOSE OF PROPERLY
D7  IT SERVER ROOM: REMOVE ALL EFFLORESCENCE AND ROOF LEAK Architect / Engineer of Record:
DAMAGE FROM UPPER FLOOR EXPOSED WOOD STRUCTURE &
MASONRY SIDE WALLS & DISPOSE OF PROPERLY, CLEAN THE HOH GROUP INC.
THOROUGHLY.
D8 ROOF HATCH OPENING: REMOVE ROOF ASSEMBLY AREA FOR NEW
ROOF HATCH LOCATION
A B E D9  BITUMEN ROOFING SYSTEM COMPLETE DEMO: REMOVE &
DISPOSE OF PROPERLY AREA IS 000 SF.
D10 PARAPET WALL & COPING: REMOVE & DISPOSE OF PROPERLY Tall
136'—10" DAMAGED/ CRACKED 12 BRICK COURSES AT FACADE SIDE AND THE HOH GR O UP, INC.
- P ' - ' ; » COPING AT THAT AREA AND DISPOSE OF PROPERLY.

3900 S. CALIFORNIA AVE.

JUVENILE DETENTION
CENTER

D11 BASEMENT:
ALTERNATE 1: REPLACE B-1 WITH NEW EFFICIENT BOILERS. NEW 623 COOPER COURT
CONTROLS WILL HAVE ALL NECESSARY CONTROL POINTS FOR
OPERATION AND MONITORING. SHAUMBURG, ILLINOIS 60173
ALTERNATE 2: REFURBISHED B-1 BY REPLACING THE BURNER WWW.HOHGROUP.COM
- — PART AND ADDING CONTROL POINTS TO IMPROVE EFFICIENCY.

° 3,_8”

D12 ROOF:
ALTERNATE 1: REPLACE IN-KIND RTU-1 AND CH-1 SYSTEM. THE NAME
NEW EQUIPMENT WILL HAVE ALL THE REQUIRED CONTROL POINT
FOR BAS.

Chicago, IL
Structural Engineers of Record

10’_2”

UPGRADE EXISTING BAS.BY ADDING CONTROL POINTS REPLACING
NON FUNCTIONAL SENSORS. UPGRADE THE SOFTWARE TO ADD NAME

FUNCTIONALITY.REUSE AS MUCH AS POSSIBLE ALL HARDWARE Chicago, IL

COMPONENTS THAT ARE FUNCTIONAL. Landscape Architects of Record

ADD SAFETY RAILINGS IN THE PARAPET LEDGE. NAME

Chicago, IL

ALTERNATE 2: REFURBISHED RTU-1 BY REMOVING THE Civil Engineers of Record
NON-FUNCTIONAL HEATING AND INSTALL A NEW HEATER.

NAME
Chicago, IL
MEPFP Engineers of Record

FOR THE COOLING FIX THE PIPING CONNECTING THE COOLING
COIL TO CH-1 TO RESOLVE THE LEAKING OUT FROM THE
COOLING COILS.

TELE BOILER
ROOM ROOM

FIX RTU CONTROLS REPLACE AND ADD SENSORS. TO IMPROVE NAME
BAS. Chicago, IL
Acoustics Consultant

19’_3”

UPGRADE EXISTING BAS.BY ADDING CONTROL POINTS REPLACING
NON FUNCTIONAL SENSORS. UPGRADE THE SOFTWARE TO ADD NAME
4 FUNCTIONALITY.REUSE AS MUCH AS POSSIBLE ALL HARDWARE Chicago, IL

52’_7”

ADD SAFETY RAILINGS IN THE PARAPET LEDGE.

NAME
Chicago, IL
Food Service Consultant

A ELECTRICAL

3 T - STORAGE

D13 REMOVE AND REPLACE ALL FLOURESCENT LIGHTING FIXTURES
WITH ENERGY EFFICIENT LED LIGHTING TO MEET THE ENERGY
STANDARDS.

Issuance

D14 PROVIDE NEW POWER AND CONTROLS WIRING FOR THE NEW Mark | Description Date
HVAC EQUIPMENT THAT WILL BE REPLACED. UPGRADE CIRCUIT
BREAKER(S) IN EXISTING PANEL(S).

' D1
D2

D3| OPEN
D3A AREA

STORAGE

D15 UPGRADE BAS AT LEAST FOR IMPROVED INTERFACE WITH NEW
AHU. IT IS RECOMMENDED TO IMPLEMENT A GLOBAL BUILDING
MONITORING SYSTEM. IT SHALL IMPROVE BUILDING
MANAGEMENT, FIELD DEVICES SHOULD BE REPLACED AND
MODIFIED FOR ITS COMPATIBILITY.

19’_6”

D16 ELEVATOR CONTROLS SHALL BE UPGRADED.

D17 REMOVE AND REPLACEMENT OF ALL EXIT SIGNS AND EMERGENCY
LIGHTING WITH NEW.

PBC Project Name: JUVENILE DETENTION CENTER
D18 EXISTING INTRUSION/FIRE ALARM SYSTEM SHOULD BE REPLACED

AND/OR UPGRADED. PBC Contract No: 00000
Project No.: 5438

"“BASEMENT FLOOR
i - - - i PLAN DEMOLITION

BASEMENT FLOOR PLAN DEMOLITION @ Sheet
\Y

1 SCALE: 316" =1'-0"

A-100D




EXIT SUMMARY RENOVATION GENERAL NOTES WALL SURFACE FINISH KEY RENOVATION KEY NOTES

MINIMUN EXIT DOOR SEPARATION 1. FOR DOOR AND SECURITY SCOPE OF WORK, SEE DOOR & PNT-1 COLORS PER OWNER

HARDWARE SCHEDULE BASEMENT
ACTUAL EXIT DOOR SEPARATION WHEN 75% OF CONSTRUCTION IS COMPLETED AND BEFORE ANY PNT-2 COLORS PER OWNER

DRYWALL AND/OR FINISH SURFACES ARE APPLIED, R1  AFTER REMOVAL OF SALTS, CLEAN THOROUGHLY WITH WATER &
MAXIMUN ALLOWABLE TRAVEL DISTANCE CONTRACTOR SHAL SCHEDULE AN ADA INSPECTION WITH THE PNT-3 COLORS PER OWNER VINEGAR SOLUTION,

BUILDING INSPECTOR FOR A WALKTHROUGH OF THIS FACILITY PROVIDE TUCKPOINTING ON CLEAN MASONRY WALL

MAXIMUN ACTUAL TRAVEL DISTANCE 2. FOR ELECTRICAL WORK, SEE ELECTRICAL DRAWINGS & NOTES R2 PROVIDE NEW PLUMBING PIPING, ALLOWANCE 3K
INDICATES TRAVEL DISTANCE % SPECIFICATIONS R3 REPAIR SUM PUMP

3. CONNECT ROOF DRAIN PIPES TO STORM DRAINAGE 1 SOFFIT, GYP BOARD CEILING PNT-1 IN R3A REPLACE SUM PUMP

EGGSHELL FINISH
4. ALL WORK TO COMPLY WITH ADA, 28 CFR PART 36, SUBPART C 2 TRIM PNT-1 IN A SEMI-GLOSS FINISH INTERIOR
3

WALL COLORS DESIGNATION PNT1 & PNT-2
WILL BE DETERMINED BY OWNER R4 NEW CORRIDOR FINISH FLOOR:
4  CEILING TO BE PNT-3 (WHITE) EGGSHELL PROVIDE NEW COMMERCIAL GRADE  HIGH TRAFFIC VCT. COLOR
FINISH BY OWNER.
FLOOR & BAS E FI N ISH KEY PROVIDE 10% NEW SUBSTRATE IN KIND.
R5 NEW MEN & WOMEN RESTROOMS:
PROVIDE NEW ADA COMPLIANT  PLUMBING FIXTURES:
3 TOILETS, 4 LAVATORIES, 2 URINALS, 3 TOILET PARTITION STALLS,
TO BE DETERMINED INCLUDE ALL TOILET ACCESSORIES, ASSOCIATED PLUMBING TO
WALL AND OR FLOOR CONNECTIONS,
PROVIDE NEW FINISHES: COMMERCIAL GRADE HIGH TRAFFIC VCT.
T0 BE DETERMINED E,EIIQJLIACL_SCT. AND PREPARE, PRIME & PAINT 2 COATS WALLS AND
R6 NEW FRAMES, DOORS & HARDWARE (ONLY AT FIRST FLOOR)
PROVIDE NEW & INSTALL EXTERIOR 2 Hr. FIRE RATED FRAME, DOOR
TO BE DETERMINED AND HARDWARE AT SOUTH EXIT
PROVIDE NEW & INSTALL EXTERIOR 2 Hr. FIRE RATED OVERHEAD
GARAGE FRAME, DOOR AND HARDWARE.

<y R7  IT SERVER ROOM: CLEAN AND PREPARE SURFACES, INSTALL 2
&+~ % | TOBE DETERMINED S OOM: C SURFACES, INS

LAYERS OF 5/8" TYPE X GYPSUM BOARD ON FLOOR STRUCTURE
ABOVE FOR 2 Hr. FIRE ENCLOSURE.
PATCH, PREPARE, PRIME & PAINT 2 COATS NEW CEILING AND ALL
TO BE DETERMINED EXISTING WALLS.
R8 NEW BITUMEN ROOFING SYSTEM & ACCESSORIES:
PROVIDE NEW BITUMEN ROOFING SYSTEM WITH ALL ACCESSORIES

NOTES AREA IS 5,967 SF.

PUBLIC BUILDING COMMISSION

R8.1 NEW TPO ROOFING SYSTEM & ACCESSORIES
ALL DIMENSIONS AND AREAS SHOWN ON PROVIDE NEW TPO ROOFING SYSTEM WITH ALL ACCESSORIES
FINISH PLAN ARE APPROXIMATE DIMENSIONS AREA IS 5,967 SF.

AND ARE  TO BE FIELD MEASURED PRIOR TO R8.2 NEW BITUMEN ROOFING AND NEW TPO ROOFING SYSTEM &
ORDERING FLOORING. ACCESSORIES:

2 SEAL TILE AND GROUT AS EARLY AS POSSIBLY
FOLLOWING INSTALLATION. PROVIDE NEW BITUMEN ROOFING AT AREA BETWEEN COLUMN

3 FINISH GROUT LEVEL TO TILE SURFACE. LINES 2 TO 4 AND A TO C, AREA 3,199 SF.

4 ALIGN CERAMIC WALL BASE GROUT LINES FOR THE REST OF THE AREA PROVIDE TPO ROOFING SYSTEM
WITH FLOORING GROUT LINES. (AREA 2,768 SF.

5  PAINTING CONTRACTOR TO PAINT HVAC R9  REBUILD IN KIND WITH NEW BRICK AND MATCH MORTAR.

GRILLES TO MATCH ADJACENT SURFACE. R10 ROOF HATCH & LADDER: PROVIDE NEW ROOF HATCH AND NEW
6 FLOORING CONTRACTOR TO PROVIDE LADDER.

LEVELING AND TRANSITION TRIM TO ALL

FLOORING FINISHES

MECHANICAL

FINISH KEY R11 BASEMENT:

ALTERNATE 1: REPLACE B-1 WITH NEW EFFICIENT BOILERS. NEW
CERAMIC TILE GROUT TO BE DETERMINED CONTROLS WILL HAVE ALL NECESSARY CONTROL POINTS FOR
OPERATION AND MONITORING.

SOLID SURFACE (SS-1) TO BE DETERMINED ALTERNATE 2: REFURBISHED B-1 BY REPLACING THE BURNER
WOOD FINISH (WD-1) 70 BE DETERMINED PART AND ADDING CONTROL POINTS TO IMPROVE EFFICIENCY.

PLASTIC LAMINATE (PL-2) TO BE DETERMINED R12 ROOF:
ALTERNATE 1: REPLACE IN-KIND RTU-1 AND CH-1 SYSTEM. THE

NEW EQUIPMENT WILL HAVE ALL THE REQUIRED CONTROL POINT
FOR BAS.

3900 S. CALIFORNIA AVE.
CHICAGO, IL 60632
ASSETS, INFORMATION AND SERVICES
CITY OF CHICAGO, COMMISSIONER DAVID REYNOLDS

UPGRADE EXISTING BAS.BY ADDING CONTROL POINTS REPLACING
NON FUNCTIONAL SENSORS. UPGRADE THE SOFTWARE TO ADD
FUNCTIONALITY.REUSE AS MUCH AS POSSIBLE ALL HARDWARE
COMPONENTS THAT ARE FUNCTIONAL.

ADD SAFETY RAILINGS IN THE PARAPET LEDGE.

JUVENILE DETENTION
CENTER

ALTERNATE 2: REFURBISHED RTU-1 BY REMOVING THE
NON-FUNCTIONAL HEATING AND INSTALL A NEW HEATER.

FOR THE COOLING FIX THE PIPING CONNECTING THE COOLING Architect / Engineer of Record:
COIL TO CH-1 TO RESOLVE THE LEAKING OUT FROM THE
COOLING COILS. THE HOH GROUP INC.

FIX RTU CONTROLS REPLACE AND ADD SENSORS. TO IMPROVE
BAS.

UPGRADE EXISTING BAS.BY ADDING CONTROL POINTS REPLACING
NON FUNCTIONAL SENSORS. UPGRADE THE SOFTWARE TO ADD et o

136°—10" FUNCTIONALITY.REUSE AS MUCH AS POSSIBLE ALL HARDWARE THE HOH GROUP, INC.

— — - — . — COMPONENTS THAT ARE FUNCTIONAL. -

60 =0 26 =0 26 =0 24 =10

ADD SAFETY RAILINGS IN THE PARAPET LEDGE.

ELECTRICAL

623 COOPER COURT

R13 REMOVE AND REPLACE ALL FLOURESCENT LIGHTING FIXTURES SHAUMBURG, ILLINOIS 60173
WITH ENERGY EFFICIENT LED LIGHTING TO MEET THE ENERGY
HOHGROUP.COM
- STANDARDS. WWWHOHGROUPR.LO

° 3,_8”

R14 PROVIDE NEW POWER AND CONTROLS WIRING FOR THE NEW
HVAC EQUIPMENT THAT WILL BE REPLACED. UPGRADE CIRCUIT
BREAKER(S) IN EXISTING PANEL(S). NAME

Chicago, IL

R15 UPGRADE BAS AT LEAST FOR IMPROVED INTERFACE WITH NEW Structural Engineers of Record
AHU. IT IS RECOMMENDED TO IMPLEMENT A GLOBAL BUILDING
MONITORING SYSTEM. IT SHALL IMPROVE BUILDING NAME
MANAGEMENT, FIELD DEVICES SHOULD BE REPLACED AND Chicago, IL
MODIFIED FOR ITS COMPATIBILITY. Landscape Architects of Record

10’_2”

R16 ELEVATOR CONTROLS SHALL BE UPGRADED.
NAME

Chicago, IL
Civil Engineers of Record

CARPET

LATEX LEVELING
COMPOUND TAPER TO

ALIGN CARPET W/ TOP
OF CERAMIC TILE EDGE
STRIP NAME

Chicago, IL
Acoustics Consultant

SCHLUTER CLEAR
ANODIZED ALUM EDGE
STRP® BY CARPET/TILE

INSTALLER

GROUT
CERAMIC TILE

NAME
Chicago, IL
MEPFP Engineers of Record

TELE BOILER
ROOM ROOM

19’_3”

NAME
Chicago, IL
Theatre Consultant

CERAMIC TILE / CPT TRANSITION NAME

4 SCALE: NTS Chicago, IL
/' - . - Food Service Consultant

52’_7”

THIN SET MORTAR
/ CONC. SLAB

- SFORAGE

Issuance

Mark | Description Date

STORAGE R1

R2

R3 OPEN
AREA

19’_6”

VINYL TILE / CPT TRANSITION

3 SCALE: NTS.

%XMST#&AN STRIP PBC Project Name: JUVENILE DETENTION CENTER
CONCRETE

L PBC Contract No: 00000

/VlNYL TILE Project No.: 5438

e —— A TitleBASEMENT FLOOR
i . | | | PLAN RENOVATION

BASEMENT FLOOR PLAN RENOVATION ) VINYL TILE / CONCRETE TRANSITION S
SCALE: 3/16"=1'-0" @ 2 SCALE: NTS. A'1 OOR




DEMOLITION LEGEND

N EXISTING DOOR, FRAME & HARDWARE
TO BE REMOVED

GENERAL DEMOLITION NOTES

UNLESS OTHERWISE INDICATED, EXISTING CONSTRUCTION SHALL
REMAIN. CONSTRUCTION TO BE REMOVED IS INDICATED WITH A
DASHED LINE, HATCHED AND/OR NOTED TO BE REMOVED.

EXISTING FINISH FLOOR LEGEND

EXISTING 6X6 CERAMIC TILE

____— EXISTING PARTITION TO BE REMOVED 2. THIS CONTRACT SHALL INCLUDE ALL SELECTIVE DEMOLITION
ACTIVITIES THAT MAY BE REQUIRED FOR A FULL AND COMPLETE EXISTING 12X12 VYNIL TILE
————= | EXECUTION OF THE WORK.
| |
—————— EXISTING MILLWORK TO BE REMOVED 3. THE CONTRACTOR SHALL FIELD VERIFY ALL EXISTING CONDITIONS
| | PRIOR TO BEGINNING DEMOLITION WORK. CONTRACTOR SHALL
7T EXISTING CEILING GRID TO BE REMOVED REPORT DISCREPANCIES BETWEEN FIELD CONDITIONS AND EXISTING 24X24 CARPET TILE
—4|-———T— DRAWINGS TO ARCHITECT PRIOR TO BEGINNING DEMOLITION WORK.
E DENOTES EXISTING TO REMAIN 4. PROTECT ALL EXISTING CONSTRUCTION TO REMAIN AT ALL TIMES. "5 4% | EXISTING CONCRETE
DAMAGE TO EXISTING CONSTRUCTION TO REMAIN RESULTING FROM it
DENOTES EXISTING TO BE RELOCATED DEMOLITION OR CONSTRUCTION ACTIVITIES SHALL BE REMEDIED AT
CONTRACTOR'S EXPENSE.
D DENOTES EXISTING TO BE DEMOLISHED EXISTING 2X2 CERAMIC TILE
5. REMOVE ALL DEBRIS FROM SITE AND DISPOSE OF ALL MATERIAL IN A
LEGAL AND RESPONSIBLE MANNER.
NOT IN CONTRACT 6. WHERE CONSTRUCTION IS TO BE REMOVED, CONTRACTOR SHALL BE
RESPONSIBLE FOR PATCHING OF ADJACENT CONSTRUCTION TO EXISTING VINYL PLANK FLOORING
REMAIN AND REFINISHING ADJACENT CONSTRUCTION TO MATCH
EXISTING.
7. CONTRACTOR SHALL CONDUCT ALL ACTIVITIES IN SUCH A MANNER DEMOLITION NOTE: REMOVE BUBBLED AREAS
AS TO AVOID DISRUPTIONS TO THE REGULAR ACTIVITIES AND AND DISPOSE OFF PROPERLY
OPERATIONS THAT TAKE PLACE IN ADJACENT AREAS OF THE
BUILDING. CONTRACTOR SHALL TAKE NECESSARY PRECAUTIONS TO
CONTROL DUST, NOISE AND ODOR MIGRATION TO ADJACENT
BUILDING AREAS.
8. CONTRACTOR SHALL COMMUNICATE WITH OWNER'S
REPRESENTATIVE THE SCHEDULE FOR ALL ACTIVITIES WHICH COULD
POTENTIALLY IMPACT THE OWNER'S OPERATION SUCH AS MOVEMENT
OF MATERIALS AND EQUIPMENT OUTSIDE OF THE PROJECT SPACE,
INTERRUPTIONS IN THE UTILITY SERVICE, ETC. CONTRACTOR SHALL
OBTAIN APPROVAL FROM OWNER'S REPRESENTATIVE PRIOR TO
BEGINNING SUCH ACTIVITIES.
9. CONTRACTOR SHALL PROVIDE PROTECTION TO OCCUPANTS OF THE
BUILDING AND PEDESTRIANS FROM THE CONSTRUCTION AREA AT ALL
TIMES THROUGHOUT PROJECT.
10. CONTRACTOR TO REMOVE ALL DEBRIS IN AN ORDERLY AND TIMELY
MANNER. ALL DEBRIS TO BE DISPOSED OF IN A LEGAL MANNER.
11. DEMOLITION CONTRACTOR TO REMOVE ALL ABANDONED
MECHANICAL EQUIPMENT, PIPING, DUCTWORK, AND ALL ASSOCIATED
COMPONENTS. VERIFY PRIOR TO BIDDING SCOPE OF WORK
REQUIRED WITH OWNER'S REPRESENTATIVE. DEM O LITI O N KEY N OTES
12. CONTRACTOR TO COORDINATE WITH MECHANICAL, ELECTRICAL AND
PLUMBING CONTRACTORS FOR TEMPORARY SUPPORT OF EXISTING
PIPING TO REMAIN. BASEMENT SCOPE OF WORK
D1 REMOVE AND DISPOSE OFF PROPERLY ALL EFFLORESCENCE
(CRYSTALLINE SALTS) PRODUCED FROM MASONRY WALL
MOISTURE SATURATION
D2 REMOVE AND DISPOSE OFF PROPERLY DAMAGED PLUMBING
PIPING, THUS: ALLOWANCES 3K
D3 REMOVE AND DISPOSE OFF PROPERLY DAMAGED PARTS FOR
SUMP PUMP
D3A REMOVE AND DISPOSE OFF PROPERLY SUMP PUMP
INTERIOR
D4 CORRIDOR FINISH FLOOR
REMOVE EXISTING VCT FLOOR FINISH & DISPOSE OF PROPERLY
REMOVE 10% OF DAMAGED SUBSTRATE
D5 MEN & WOMEN RESTROOM
REMOVE EXISTING PLUMBING FIXTURES:
3 TOILETS, 4 LAVATORIES, 2 URINALS, 3 TOILET PARTITION STALLS,
INCLUDE ALL TOILET ACCESSORIES, ASSOCIATED PLUMBING TO
WALL AND OR FLOOR CONNECTION.
REMOVE EXISTING DAMAGED WORN OUT OLD FINISHES, VCT
FLOORING AND CT/ PAINTED WALLS & CEILINGS.
D6 EXTERIOR FRAMES, DOORS & HARDWARE (ONLY AT FIRST FLOOR)
FRAMES, DOORS & HARDWARE IN POOR SHAPE BUT OPERATING
CONDITIONS. REMOVE EXTERIOR 101 & 102 FRAMES, DOORS &
HARDWARE & DISPOSE OF PROPERLY
D7 IT SERVER ROOM: REMOVE ALL EFFLORESCENCE AND ROOF LEAK
DAMAGE FROM UPPER FLOOR EXPOSED WOOD STRUCTURE &
MASONRY SIDE WALLS & DISPOSE OF PROPERLY, CLEAN
THOROUGHLY.
D8 ROOF HATCH OPENING: REMOVE ROOF ASSEMBLY AREA FOR NEW
ROOF HATCH LOCATION
A B E D9 BITUMEN ROOFING SYSTEM COMPLETE DEMO: REMOVE &
DISPOSE OF PROPERLY AREA IS 000 SF.
, " D6 D10 PARAPET WALL & COPING: REMOVE & DISPOSE OF PROPERLY
136 =10 \ DAMAGED/ CRACKED 12 BRICK COURSES AT FACADE SIDE AND
;A A ;A : ” COPING AT THAT AREA AND DISPOSE OF PROPERLY.
D11 BASEMENT:
- ALTERNATE 1: REPLACE B-1 WITH NEW EFFICIENT BOILERS. NEW
0 @ CONTROLS WILL HAVE ALL NECESSARY CONTROL POINTS FOR
N OPERATION AND MONITORING.
M ALTERNATE 2: REFURBISHED B-1 BY REPLACING THE BURNER
: - | — PART AND ADDING CONTROL POINTS TO IMPROVE EFFICIENCY.
D12 ROOF:
i . ALTERNATE 1: REPLACE IN-KIND RTU-1 AND CH-1 SYSTEM. THE
PN NEW EQUIPMENT WILL HAVE ALL THE REQUIRED CONTROL POINT
| FOR BAS.
(@)
— SCOPE OF WORK UPGRADE EXISTING BAS.BY ADDING CONTROL POINTS REPLACING
' NON FUNCTIONAL SENSORS. UPGRADE THE SOFTWARE TO ADD
\ DS t— DS — / PROCESSING STORAGE OFFICE 911 FUNCTIONALITY.REUSE AS MUCH AS POSSIBLE ALL HARDWARE
. . COMPONENTS THAT ARE FUNCTIONAL.
 — =y ) T — ) ) ) ) _
A\ \ 'i : ny ——] - . ADD SAFETY RAILINGS IN THE PARAPET LEDGE.
—oH -l [ ] \ [ ) [ ] , ,
6 6 6 — ALTERNATE 2: REFURBISHED RTU-1 BY REMOVING THE
- : NON-FUNCTIONAL HEATING AND INSTALL A NEW HEATER.
MEDIATION ELEV. = FOR THE COOLING FIX THE PIPING CONNECTING THE COOLING
P Pt LOBBY D16 /] COIL TO CH-1 TO RESOLVE THE LEAKING OUT FROM THE
N N
s \ s \ / COOLING COILS.
PO @ / \ / A Gﬂ L
A . MEN /} . WOMEN /} \ FIX RTU CONTROLS REPLACE AND ADD SENSORS. TO IMPROVE
.| o @] \ Y, N\ Y, B ™ ~L BAS.
~ — ] ] \\\_/// \\\—/// . >< .
| MEDIATION — | L Ly x . UPGRADE EXISTING BAS.BY ADDING CONTROL POINTS REPLACING
‘™~ r : ' D4 NON FUNCTIONAL SENSORS. UPGRADE THE SOFTWARE TO ADD
O A _ FUNCTIONALITY.REUSE AS MUCH AS POSSIBLE ALL HARDWARE
™ ELEV. , COMPONENTS THAT ARE FUNCTIONAL.
/ "ORRIDOR MACH RM
D4 \ H - . ADD SAFETY RAILINGS IN THE PARAPET LEDGE.
% ] ELECTRICAL
: _ ELECTRICAL
D13 REMOVE AND REPLACE ALL FLOURESCENT LIGHTING FIXTURES
CLOSET / CLOSET ABANDONED MECH WITH ENERGY EFFICIENT LED LIGHTING TO MEET THE ENERGY
| L — _ CHASE | STANDARDS.
VEHICLE STORAGE
BAY D14 PROVIDE NEW POWER AND CONTROLS WIRING FOR THE NEW
HVAC EQUIPMENT THAT WILL BE REPLACED. UPGRADE CIRCUIT
BREAKER(S) IN EXISTING PANEL(S).
w© / STORAGE FLEC D15 UPGRADE BAS AT LEAST FOR IMPROVED INTERFACE WITH NEW
| : AHU. IT IS RECOMMENDED TO IMPLEMENT A GLOBAL BUILDING
o WAITING ADMIN. MULTIPURPOSE ROOM MONITORING SYSTEM. IT SHALL IMPROVE BUILDING
— AREA ROOM MANAGEMENT, FIELD DEVICES SHOULD BE REPLACED AND
MODIFIED FOR ITS COMPATIBILITY.
D16 ELEVATOR CONTROLS SHALL BE UPGRADED.
JANITOR D17 REMOVE AND REPLACEMENT OF ALL EXIT SIGNS AND EMERGENCY
CLOSET LIGHTING WITH NEW.
. : ‘ | | D18 EXISTING INTRUSION/FIRE ALARM SYSTEM SHOULD BE REPLACED
D6

FIRST FLOOR PLAN DEMOLITION

SCALE: 3/16"=1'-0"

PUBLIC BUILDING COMMISSION

3900 S. CALIFORNIA AVE.
CHICAGO, IL 60632
ASSETS, INFORMATION AND SERVICES
CITY OF CHICAGO, COMMISSIONER DAVID REYNOLDS

JUVENILE DETENTION
CENTER

Architect / Engineer of Record:

THE HOH GROUP INC.

623 COOPER COURT
SHAUMBURG, ILLINOIS 60173
WWW.HOHGROUP.COM
NAME
Chicago, IL
Structural Engineers of Record
NAME
Chicago, IL
Landscape Architects of Record
NAME
Chicago, IL
Civil Engineers of Record
NAME
Chicago, IL
MEPFP Engineers of Record
NAME
Chicago, IL
Acoustics Consultant
NAME
Chicago, IL
Theatre Consultant
NAME
Chicago, IL

Food Service Consultant

Issuance

Mark | Description Date

PBC Project Name: JUVENILE DETENTION CENTER
PBC Contract No: 00000
Project No.: 5438

"FIRST FLOOR PLAN
DEMOLITION

Sheet

A-101D




EXIT SUMMARY GENERAL NOTES WALL SURFACE FINISH KEY RENOVATION KEY NOTES

MINIMUN EXIT DOOR SEPARATION 1. FOR DOOR AND SECURITY SCOPE OF WORK, SEE DOOR & PNT-1 COLORS PER OWNER

HARDWARE SCHEDULE BASEMENT
ACTUAL EXIT DOOR SEPARATION WHEN 75% OF CONSTRUCTION IS COMPLETED AND BEFORE ANY PNT-2 COLORS PER OWNER

DRYWALL AND/OR FINISH SURFACES ARE APPLIED, R1 AFTER REMOVAL OF SALTS, CLEAN THOROUGHLY WITH WATER &
MAXIMUN ALLOWABLE TRAVEL DISTANCE CONTRACTOR SHAL SCHEDULE AN ADA INSPECTION WITH THE PNT-3 COLORS PER OWNER VINEGAR SOLUTION,

BUILDING INSPECTOR FOR A WALKTHROUGH OF THIS FACILITY PROVIDE TUCKPOINTING ON CLEAN MASONRY WALL

MAXIMUN ACTUAL TRAVEL DISTANCE 2. FOR ELECTRICAL WORK, SEE ELECTRICAL DRAWINGS & N OTES R2 PROVIDE NEW PLUMBING PIPING, ALLOWANCE 3K
INDICATES TRAVEL DISTANCE % SPECIFICATIONS R3 REPAIR SUM PUMP
3. CONNECT ROOF DRAIN PIPES TO STORM DRAINAGE 1 SOFFIT, GYP BOARD CEILING PNT-1 IN R3A REPLACE SUM PUMP

EGGSHELL FINISH
TRIM PNT-1 IN A SEMI-GLOSS FINISH INTERIOR
WALL COLORS DESIGNATION PNT1 & PNT-2 -

WILL BE DETERMINED BY OWNER R4 NEW CORRIDOR FINISH FLOOR:
4 O TO BE PNT-S (WHITE) EGGSHELL PROVIDE NEW COMMERCIAL GRADE  HIGH TRAFFIC VCT. COLOR
BY OWNER.
FLOOR & BASE FINISH KEY PROVIDE 10% NEW SUBSTRATE IN KIND.
R5 NEW MEN & WOMEN RESTROOMS:
PROVIDE NEW ADA COMPLIANT  PLUMBING FIXTURES:
3 TOILETS, 4 LAVATORIES, 2 URINALS, 3 TOILET PARTITION STALLS,
INCLUDE ALL TOILET ACCESSORIES, ASSOCIATED PLUMBING TO
WALL AND OR FLOOR CONNECTIONS,
PROVIDE NEW FINISHES: COMMERCIAL GRADE HIGH TRAFFIC VCT.
TO BE DETERMINED PARTIAL CT. AND PREPARE, PRIME & PAINT 2 COATS WALLS AND
CEILINGS.
R6 NEW FRAMES, DOORS & HARDWARE (ONLY AT FIRST FLOOR)
PROVIDE NEW & INSTALL EXTERIOR 2 Hr. FIRE RATED FRAME, DOOR
TO BE DETERMINED AND HARDWARE AT SOUTH EXIT
PROVIDE NEW & INSTALL EXTERIOR 2 Hr. FIRE RATED OVERHEAD
— GARAGE FRAME, DOOR AND HARDWARE.
5 74| 10 BE DETERMINED R7  IT SERVER ROOM: CLEAN AND PREPARE SURFACES, INSTALL 2
L LAYERS OF 5/8" TYPE X GYPSUM BOARD ON FLOOR STRUCTURE
ABOVE FOR 2 Hr. FIRE ENCLOSURE.
PATCH, PREPARE, PRIME & PAINT 2 COATS NEW CEILING AND ALL
TO BE DETERMINED EXISTING WALLS.
R8 NEW BITUMEN ROOFING SYSTEM & ACCESSORIES:
PROVIDE NEW BITUMEN ROOFING SYSTEM WITH ALL ACCESSORIES
NOTES AREA IS 5,967 SF.
R8.1 NEW TPO ROOFING SYSTEM & ACCESSORIES
1 ALL DIMENSIONS AND AREAS SHOWN ON
CINISH PLAN ARE APPROYIMATE DIMENSIONS PROVIDE NEW TPO ROOFING SYSTEM WITH ALL ACCESSORIES
AND ARE TO BE FIELD MEASURED PRIOR TO AREA IS 5,967 SF.
ORDERING FLOORING. R8.2 NEW BITUMEN ROOFING AND NEW TPO ROOFING SYSTEM &
2 SEAL TILE AND GROUT AS EARLY AS POSSIBLY ACCESSORIES:
FOLLOWING INSTALLATION. PROVIDE NEW BITUMEN ROOFING AT AREA BETWEEN COLUMN
3 FINISH GROUT LEVEL TO TILE SURFACE. LINES 2 TO 4 AND A TO C, AREA 3,199 SF.
4 ALIGN CERAMIC WALL BASE GROUT LINES FOR THE REST OF THE AREA PROVIDE TPO ROOFING SYSTEM
WITH FLOORING GROUT LINES. (AREA 2 768SF.
5  PAINTING CONTRACTOR TO PAINT HVAG R9  REBUILD IN KIND WITH NEW BRICK AND MATCH MORTAR.

GRILLES TO MATCH ADJACENT SURFACE. _
6 FLOORING CONTRACTOR TO PROVIDE R10 ROOF HATCH & LADDER: PROVIDE NEW ROOF HATCH AND NEW

LEVELING AND TRANSITION TRIM TO ALL LADDER.
FLOORING FINISHES
R11 BASEMENT:

ALTERNATE 1: REPLACE B-1 WITH NEW EFFICIENT BOILERS. NEW
CERAMIC TILE GROUT TO BE DETERMINED CONTROLS WILL HAVE ALL NECESSARY CONTROL POINTS FOR
OPERATION AND MONITORING.
SOLID SURFACE (SS-1 TO BE DETERMINED
(s-1) ALTERNATE 2: REFURBISHED B-1 BY REPLACING THE BURNER
WOOD FINISH (WD-1) TO BE DETERMINED PART AND ADDING CONTROL POINTS TO IMPROVE EFFICIENCY.

4. ALL WORK TO COMPLY WITH ADA, 28 CFR PART 36, SUBPART C 2
3

TO BE DETERMINED

PUBLIC BUILDING COMMISSION

MECHANICAL

PLASTIC LAMINATE (PL-2) TO BE DETERMINED R12 ROOF:
ALTERNATE 1: REPLACE IN-KIND RTU-1 AND CH-1 SYSTEM. THE
NEW EQUIPMENT WILL HAVE ALL THE REQUIRED CONTROL POINT
FOR BAS.

3900 S. CALIFORNIA AVE.
CHICAGO, IL 60632
ASSETS, INFORMATION AND SERVICES
CITY OF CHICAGO, COMMISSIONER DAVID REYNOLDS

UPGRADE EXISTING BAS.BY ADDING CONTROL POINTS REPLACING
NON FUNCTIONAL SENSORS. UPGRADE THE SOFTWARE TO ADD
FUNCTIONALITY.REUSE AS MUCH AS POSSIBLE ALL HARDWARE
COMPONENTS THAT ARE FUNCTIONAL.

ADD SAFETY RAILINGS IN THE PARAPET LEDGE.

JUVENILE DETENTION
CENTER

ALTERNATE 2: REFURBISHED RTU-1 BY REMOVING THE
NON-FUNCTIONAL HEATING AND INSTALL A NEW HEATER.

FOR THE COOLING FIX THE PIPING CONNECTING THE COOLING Architect / Engineer of Record:
COIL TO CH-1 TO RESOLVE THE LEAKING OUT FROM THE
COOLING COILS. THE HOH GROUP INC.

FIX RTU CONTROLS REPLACE AND ADD SENSORS. TO IMPROVE
BAS.

= UPGRADE EXISTING BAS.BY ADDING CONTROL POINTS REPLACING
NON FUNCTIONAL SENSORS. UPGRADE THE SOFTWARE TO ADD
\ FUNCTIONALITY.REUSE AS MUCH AS POSSIBLE ALL HARDWARE THE HOH GROUP, INC.
\ : : COMPONENTS THAT ARE FUNCTIONAL. -

136'—10"
60’—0” 26’—0”

26'-0" 24’107

ADD SAFETY RAILINGS IN THE PARAPET LEDGE.

ELECTRICAL

623 COOPER COURT
: : : R13 REMOVE AND REPLACE ALL FLOURESCENT LIGHTING FIXTURES SHAUMBURG, ILLINOIS 60173
WITH ENERGY EFFICIENT LED LIGHTING TO MEET THE ENERGY
HOHGROUP.COM
. STANDARDS. WWW.HOHGROUP.CO

° 3,_8”

HVAC EQUIPMENT THAT WILL BE REPLACED. UPGRADE CIRCUIT
BREAKER(S) IN EXISTING PANEL(S). NAME
Chicago, IL
n R15 UPGRADE BAS AT LEAST FOR IMPROVED INTERFACE WITH NEW Structural Engineers of Record
—\ ' ' ' ' AHU. IT IS RECOMMENDED TO IMPLEMENT A GLOBAL BUILDING
W \ R5 R5 ' MONITORING SYSTEM. IT SHALL IMPROVE BUILDING NAME
\ \ _ / _ PROCESSING - STORAGE OFFICE 911 _ MANAGEMENT, FIELD DEVICES SHOULD BE REPLACED AND Chicago, IL
MODIFIED FOR ITS COMPATIBILITY. Landscape Architects of Record

/ R14 PROVIDE NEW POWER AND CONTROLS WIRING FOR THE NEW

10’_2”

et el —_— — j _ —— ] . _ _ R16 ELEVATOR CONTROLS SHALL BE UPGRADED.
N\

1 NAME
|| Chicago, IL
. _ _ Civil Engineers of Record

SCHLUTER CLEAR CARPET
ELEV. T ANODIZED ALUM EDGE LATEX LEVELING NAME
LOBBY R16 / | ' : STR® BY CARPET/TILE COMPOUND TAPER TO Chicago, IL
L INSTALLER ALIGN CARPET W/ TOP MEPFP Engineers of Record
GROUT OF CERAMIC TILE EDGE
. ' ' ' CERAMIC TILE STRIP NAME
Chicago, IL
Acoustics Consultant
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R1 / THIN SET MORTAR NAME
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Theatre Consultant

Chicago, IL
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! 4 - Chicago, IL
— . . ; ; - - - ; . . . . . . . . . . . . . . . . . . . - R SCALE: NTS. Food Service Consultant
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AREA ROOM

52’_7”

ELEV. L\\

\ MACH RM.
R1 —

N

Issuance

Mark | Description Date

19,_6”
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— : "FIRST FLOOR PLAN
RENOVATION

R6

| |
FIRST FLOOR PLAN RENOVATION © VINYL TILE / CONCRETE TRANSITION S
SCALE: 3/16"=1'-0" @ 2 SCALE: NTS. A'1 01 R




DEMOLITION LEGEND

N EXISTING DOOR, FRAME & HARDWARE
TO BE REMOVED

EXISTING PARTITION TO BE REMOVED

EXISTING MILLWORK TO BE REMOVED

—_————

| I EXISTING CEILING GRID TO BE REMOVED

E DENOTES EXISTING TO REMAIN
DENOTES EXISTING TO BE RELOCATED

D DENOTES EXISTING TO BE DEMOLISHED

NOT IN CONTRACT

GENERAL DEMOLITION NOTES

EXISTING FINISH FLOOR LEGEND

1. UNLESS OTHERWISE INDICATED, EXISTING CONSTRUCTION SHALL

REMAIN. CONSTRUCTION TO BE REMOVED IS INDICATED WITH A

DASHED LINE, HATCHED AND/OR NOTED TO BE REMOVED.

2. THIS CONTRACT SHALL INCLUDE ALL SELECTIVE DEMOLITION

ACTIVITIES THAT MAY BE REQUIRED FOR A FULL AND COMPLETE

EXECUTION OF THE WORK.

3. THE CONTRACTOR SHALL FIELD VERIFY ALL EXISTING CONDITIONS
PRIOR TO BEGINNING DEMOLITION WORK. CONTRACTOR SHALL
REPORT DISCREPANCIES BETWEEN FIELD CONDITIONS AND

DRAWINGS TO ARCHITECT PRIOR TO BEGINNING DEMOLITION WORK.

4. PROTECT ALL EXISTING CONSTRUCTION TO REMAIN AT ALL TIMES.

# .12 | EXISTING CONCRETE
DAMAGE TO EXISTING CONSTRUCTION TO REMAIN RESULTING FROM —

DEMOLITION OR CONSTRUCTION ACTIVITIES SHALL BE REMEDIED AT

CONTRACTOR'S EXPENSE.

5. REMOVE ALL DEBRIS FROM SITE AND DISPOSE OF ALL MATERIAL IN A

LEGAL AND RESPONSIBLE MANNER.

6. WHERE CONSTRUCTION IS TO BE REMOVED, CONTRACTOR SHALL BE

RESPONSIBLE FOR PATCHING OF ADJACENT CONSTRUCTION TO

REMAIN AND REFINISHING ADJACENT CONSTRUCTION TO MATCH

EXISTING 6X6 CERAMIC TILE

EXISTING 12X12 VYNIL TILE

EXISTING 24X24 CARPET TILE

EXISTING 2X2 CERAMIC TILE

EXISTING VINYL PLANK FLOORING

EXISTING.

7. CONTRACTOR SHALL CONDUCT ALL ACTIVITIES IN SUCH A MANNER
AS TO AVOID DISRUPTIONS TO THE REGULAR ACTIVITIES AND
OPERATIONS THAT TAKE PLACE IN ADJACENT AREAS OF THE

DEMOLITION NOTE: REMOVE BUBBLED AREAS

AND DISPOSE OFF PROPERLY

BUILDING. CONTRACTOR SHALL TAKE NECESSARY PRECAUTIONS TO
CONTROL DUST, NOISE AND ODOR MIGRATION TO ADJACENT
BUILDING AREAS.

8. CONTRACTOR SHALL COMMUNICATE WITH OWNER'S
REPRESENTATIVE THE SCHEDULE FOR ALL ACTIVITIES WHICH COULD
POTENTIALLY IMPACT THE OWNER'S OPERATION SUCH AS MOVEMENT
OF MATERIALS AND EQUIPMENT OUTSIDE OF THE PROJECT SPACE,
INTERRUPTIONS IN THE UTILITY SERVICE, ETC. CONTRACTOR SHALL
OBTAIN APPROVAL FROM OWNER'S REPRESENTATIVE PRIOR TO
BEGINNING SUCH ACTIVITIES.

9. CONTRACTOR SHALL PROVIDE PROTECTION TO OCCUPANTS OF THE
BUILDING AND PEDESTRIANS FROM THE CONSTRUCTION AREA AT ALL
TIMES THROUGHOUT PROJECT.

10. CONTRACTOR TO REMOVE ALL DEBRIS IN AN ORDERLY AND TIMELY
MANNER. ALL DEBRIS TO BE DISPOSED OF IN A LEGAL MANNER.

11. DEMOLITION CONTRACTOR TO REMOVE ALL ABANDONED
MECHANICAL EQUIPMENT, PIPING, DUCTWORK, AND ALL ASSOCIATED
COMPONENTS. VERIFY PRIOR TO BIDDING SCOPE OF WORK
REQUIRED WITH OWNER'S REPRESENTATIVE.

12. CONTRACTOR TO COORDINATE WITH MECHANICAL, ELECTRICAL AND
PLUMBING CONTRACTORS FOR TEMPORARY SUPPORT OF EXISTING
PIPING TO REMAIN.

136'—10"

6O’_O”

26’_0”

26’_0”

24'-10"

° 3,_8”

DEMOLITION KEY NOTES

BASEMENT SCOPE OF WORK
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IT SERVER
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SECURE
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HVAC
CHASE

SECURE
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W
D
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INTERVIEW
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D4
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SUPERVISOR

YOUTH
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D4/
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SECOND FLOOR PLAN DEMOLITION

SCALE: 316" =1'-0"

D1

D2

D3

REMOVE AND DISPOSE OFF PROPERLY ALL EFFLORESCENCE
(CRYSTALLINE SALTS) PRODUCED FROM MASONRY WALL
MOISTURE SATURATION

REMOVE AND DISPOSE OFF PROPERLY DAMAGED PLUMBING
PIPING, THUS: ALLOWANCES 3K

REMOVE AND DISPOSE OFF PROPERLY DAMAGED PARTS FOR
SUMP PUMP

D3A REMOVE AND DISPOSE OFF PROPERLY SUMP PUMP

D4

D5

D6

D7

D8

D9

D10

D11

D12

D13

D14

D15

D16

D17

D18

INTERIOR

CORRIDOR FINISH FLOOR

REMOVE EXISTING VCT FLOOR FINISH & DISPOSE OF PROPERLY
REMOVE 10% OF DAMAGED SUBSTRATE
MEN & WOMEN RESTROOM

REMOVE EXISTING PLUMBING FIXTURES:

3 TOILETS, 4 LAVATORIES, 2 URINALS, 3 TOILET PARTITION STALLS,
INCLUDE ALL TOILET ACCESSORIES, ASSOCIATED PLUMBING TO
WALL AND OR FLOOR CONNECTION.

REMOVE EXISTING DAMAGED WORN OUT OLD FINISHES, VCT
FLOORING AND CT/ PAINTED WALLS & CEILINGS.

EXTERIOR FRAMES, DOORS & HARDWARE (ONLY AT FIRST FLOOR)

FRAMES, DOORS & HARDWARE IN POOR SHAPE BUT OPERATING
CONDITIONS. REMOVE EXTERIOR 101 & 102 FRAMES, DOORS &
HARDWARE & DISPOSE OF PROPERLY

IT SERVER ROOM: REMOVE ALL EFFLORESCENCE AND ROOF LEAK

DAMAGE FROM UPPER FLOOR EXPOSED WOOD STRUCTURE &
MASONRY SIDE WALLS & DISPOSE OF PROPERLY, CLEAN
THOROUGHLY.

ROOF HATCH OPENING: REMOVE ROOF ASSEMBLY AREA FOR NEW

ROOF HATCH LOCATION
BITUMEN ROOFING SYSTEM COMPLETE DEMO: REMOVE &

DISPOSE OF PROPERLY AREA IS 000 SF.
PARAPET WALL & COPING: REMOVE & DISPOSE OF PROPERLY

DAMAGED/ CRACKED 12 BRICK COURSES AT FACADE SIDE AND
COPING AT THAT AREA AND DISPOSE OF PROPERLY.

MECHANICAL

BASEMENT:

ALTERNATE 1: REPLACE B-1 WITH NEW EFFICIENT BOILERS. NEW
CONTROLS WILL HAVE ALL NECESSARY CONTROL POINTS FOR
OPERATION AND MONITORING.

ALTERNATE 2: REFURBISHED B-1 BY REPLACING THE BURNER
PART AND ADDING CONTROL POINTS TO IMPROVE EFFICIENCY.

ROOF:

ALTERNATE 1: REPLACE IN-KIND RTU-1 AND CH-1 SYSTEM. THE
NEW EQUIPMENT WILL HAVE ALL THE REQUIRED CONTROL POINT
FOR BAS.

UPGRADE EXISTING BAS.BY ADDING CONTROL POINTS REPLACING
NON FUNCTIONAL SENSORS. UPGRADE THE SOFTWARE TO ADD
FUNCTIONALITY.REUSE AS MUCH AS POSSIBLE ALL HARDWARE
COMPONENTS THAT ARE FUNCTIONAL.

ADD SAFETY RAILINGS IN THE PARAPET LEDGE.

ALTERNATE 2: REFURBISHED RTU-1 BY REMOVING THE
NON-FUNCTIONAL HEATING AND INSTALL A NEW HEATER.

FOR THE COOLING FIX THE PIPING CONNECTING THE COOLING
COIL TO CH-1 TO RESOLVE THE LEAKING OUT FROM THE
COOLING COILS.

FIX RTU CONTROLS REPLACE AND ADD SENSORS. TO IMPROVE
BAS.

UPGRADE EXISTING BAS.BY ADDING CONTROL POINTS REPLACING
NON FUNCTIONAL SENSORS. UPGRADE THE SOFTWARE TO ADD
FUNCTIONALITY.REUSE AS MUCH AS POSSIBLE ALL HARDWARE
COMPONENTS THAT ARE FUNCTIONAL.

ADD SAFETY RAILINGS IN THE PARAPET LEDGE.

ELECTRICAL

REMOVE AND REPLACE ALL FLOURESCENT LIGHTING FIXTURES
WITH ENERGY EFFICIENT LED LIGHTING TO MEET THE ENERGY
STANDARDS.

PROVIDE NEW POWER AND CONTROLS WIRING FOR THE NEW
HVAC EQUIPMENT THAT WILL BE REPLACED. UPGRADE CIRCUIT
BREAKER(S) IN EXISTING PANEL(S).

UPGRADE BAS AT LEAST FOR IMPROVED INTERFACE WITH NEW
AHU. IT IS RECOMMENDED TO IMPLEMENT A GLOBAL BUILDING
MONITORING SYSTEM. IT SHALL IMPROVE BUILDING
MANAGEMENT, FIELD DEVICES SHOULD BE REPLACED AND
MODIFIED FOR ITS COMPATIBILITY.

ELEVATOR CONTROLS SHALL BE UPGRADED.

REMOVE AND REPLACEMENT OF ALL EXIT SIGNS AND EMERGENCY
LIGHTING WITH NEW.

EXISTING INTRUSION/FIRE ALARM SYSTEM SHOULD BE REPLACED
AND/OR UPGRADED.
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EXIT SUMMARY GENERAL NOTES WALL SURFACE FINISH KEY RENOVATION KEY NOTES

MINIMUN EXIT DOOR SEPARATION 1. FOR DOOR AND SECURITY SCOPE OF WORK, SEE DOOR & ENT-1 | COLORS PER OWNER
HARDWARE SCHEDULE BASEMENT
ACTUAL EXIT DOOR SEPARATION WHEN 75% OF CONSTRUCTION IS COMPLETED AND BEFORE ANY PNT-2 | COLORS PER OWNER
DRYWALL AND/OR FINISH SURFACES ARE APPLIED, R1  AFTER REMOVAL OF SALTS, CLEAN THOROUGHLY WITH WATER &
MAXIMUN ALLOWABLE TRAVEL DISTANCE CONTRACTOR SHAL SCHEDULE AN ADA INSPECTION WITH THE PNT-3 | COLORS PER OWNER VINEGAR SOLUTION,
BUILDING INSPECTOR FOR A WALKTHROUGH OF THIS FACILITY PROVIDE TUCKPOINTING ON CLEAN MASONRY WALL
MAXIMUN ACTUAL TRAVEL DISTANCE 2. FOR ELECTRICAL WORK, SEE ELECTRICAL DRAWINGS & NOTES R2  PROVIDE NEW PLUMBING PIPING, ALLOWANCE 3K
NDICATES TRAVEL DISTANGE N SPECIFICATIONS R3  REPAIR SUM PUMP

3. CONNECT ROOF DRAIN PIPES TO STORM DRAINAGE 1  SOFFIT, GYP BOARD CEILING PNT-1IN R3A REPLACE SUM PUMP

EGGSHELL FINISH

4. ALL WORK TO COMPLY WITH ADA, 28 CFR PART 36, SUBPART C 2 TRIM PNT-1 IN A SEMI-GLOSS FINISH INTERIOR
3  WALL COLORS DESIGNATION PNT1 & PNT-2
WILL BE DETERMINED BY OWNER R4 NEW CORRIDOR FINISH FLOOR:
4  CEILING TO BE PNT-3 (WHITE) EGGSHELL PROVIDE NEW COMMERCIAL GRADE HIGH TRAFFIC VCT. COLOR
FINISH BY OWNER.
FLOOR & BASE FINISH KEY PROVIDE 10% NEW SUBSTRATE IN KIND.
R5 NEW MEN & WOMEN RESTROOMS:

PROVIDE NEW ADA COMPLIANT  PLUMBING FIXTURES:
3 TOILETS, 4 LAVATORIES, 2 URINALS, 3 TOILET PARTITION STALLS,
TO BE DETERMINED INCLUDE ALL TOILET ACCESSORIES, ASSOCIATED PLUMBING TO
WALL AND OR FLOOR CONNECTIONS,
PROVIDE NEW FINISHES: COMMERCIAL GRADE HIGH TRAFFIC VCT.
PARTIAL CT. AND PREPARE, PRIME & PAINT 2 COATS WALLS AND
CEILINGS.
R6 NEW FRAMES, DOORS & HARDWARE (ONLY AT FIRST FLOOR)
PROVIDE NEW & INSTALL EXTERIOR 2 Hr. FIRE RATED FRAME, DOOR
TO BE DETERMINED AND HARDWARE AT SOUTH EXIT
PROVIDE NEW & INSTALL EXTERIOR 2 Hr. FIRE RATED OVERHEAD
_ GARAGE FRAME, DOOR AND HARDWARE.
oy 10 BE DETERMINED R7 IT SERVER ROOM: CLEAN AND PREPARE SURFACES, INSTALL 2
AR LAYERS OF 5/8" TYPE X GYPSUM BOARD ON FLOOR STRUCTURE
' ABOVE FOR 2 Hr. FIRE ENCLOSURE.
PATCH, PREPARE, PRIME & PAINT 2 COATS NEW CEILING AND ALL
TO BE DETERMINED EXISTING WALLS.
R8 NEW BITUMEN ROOFING SYSTEM & ACCESSORIES:
PROVIDE NEW BITUMEN ROOFING SYSTEM WITH ALL ACCESSORIES

TO BE DETERMINED

PUBLIC BUILDING COMMISSION

NOTES AREA IS 5,967 SF.
R8.1 NEW TPO ROOFING SYSTEM & ACCESSORIES
1 ?.hﬁ?.i“ﬂi'iﬁﬁ 'XEE Fé\g)mi '?EOD\I/I\\I/I’\IIESSIONS PROVIDE NEW TPO ROOFING SYSTEM WITH ALL ACCESSORIES Z
AREA IS 5,967 SF.
AND ARE TO BE FIELD MEASURED PRIOR TO ’ ( > )
ORDERING  FLOORING. R8.2 xg\éVEBSI'IS'gI\R/IIIIEEI\é_ROOFING AND NEW TPO ROOFING SYSTEM & L1 8
2 Egﬁtg&b,igﬁ'ﬁﬁif&ﬁfgfmw AS POSSIBLY PROVIDE NEW BITUMEN ROOFING AT AREA BETWEEN COLUMN a— 9 -
: O
3 FINISH GROUT LEVEL TO TILE SURFACE. LINES 2TO 4 AND ATO C, AREA 3,199 SF. h > >
4  ALIGN CERAMIC WALL BASE GROUT LINES FOR THE REST OF THE AREA PROVIDE TPO ROOFING SYSTEM ] hd >
WITH FLOORING GROUT LINES. (AREA 2,768 SF. Z LL Wl &
5 PAINTING CONTRACTOR TO PAINT HVAC R9  REBUILD IN KIND WITH NEW BRICK AND MATCH MORTAR. > N A
GRILLES TO MATCH ADJACENT SURFACE. R10 ROOF HATCH & LADDER: PROVIDE NEW ROOF HATCH AND NEW LIJ < N S
6 FLOORING CONTRACTOR TO PROVIDE LADDER. o 0O =z
LEVELING AND TRANSITION TRIM TO ALL I_ < QOD Z 0
FLOORING FINISHES MECHANICAL > 3 < %
LIJ I-u e Z Z
FINISH KEY R11 BASEMENT: o= &6
ALTERNATE 1: REPLACE B-1 WITH NEW EFFICIENT BOILERS. NEW Q I_ L -~ =9
CERAMIC TILE GROUT TO BE DETERMINED CONTROLS WILL HAVE ALL NECESSARY CONTROL POINTS FOR Z = ) I<T: =
OPERATION AND MONITORING.
SOLID SURFACE (SS-1) TO BE DETERMINED ALTERNATE 2: REFURBISHED B-1 BY REPLACING THE BURNER m m ZE) 2 = %
WOOD FINISH (WD-1) 70 BE DETERMINED PART AND ADDING CONTROL POINTS TO IMPROVE EFFICIENCY. O CCE) g
PLASTIC LAMINATE (PL-2) | TO BE DETERMINED R12 ROOF: J 0 L o
ALTERNATE 1: REPLACE IN-KIND RTU-1 AND CH-1 SYSTEM. THE — S0 = 6
NEW EQUIPMENT WILL HAVE ALL THE REQUIRED CONTROL POINT z 8 = =
FOR BAS. A oy O
L
UPGRADE EXISTING BAS.BY ADDING CONTROL POINTS REPLACING m E @)
NON FUNCTIONAL SENSORS. UPGRADE THE SOFTWARE TO ADD ) >
FUNCTIONALITY.REUSE AS MUCH AS POSSIBLE ALL HARDWARE N O
COMPONENTS THAT ARE FUNCTIONAL. D <
ADD SAFETY RAILINGS IN THE PARAPET LEDGE. ﬁ
ALTERNATE 2: REFURBISHED RTU-1 BY REMOVING THE
NON-FUNCTIONAL HEATING AND INSTALL A NEW HEATER.
FOR THE COOLING FIX THE PIPING CONNECTING THE COOLING Architect / Engineer of Record:
COIL TO CH-1 TO RESOLVE THE LEAKING OUT FROM THE
COOLING COILS. THE HOH GROUP INC.
FIX RTU CONTROLS REPLACE AND ADD SENSORS. TO IMPROVE
BAS.
A B E UPGRADE EXISTING BAS.BY ADDING CONTROL POINTS REPLACING
NON FUNCTIONAL SENSORS. UPGRADE THE SOFTWARE TO ADD L=t
136'-10" FUNCTIONALITY.REUSE AS MUCH AS POSSIBLE ALL HARDWARE THE HOH GROUP, INC.
— — . — . , - COMPONENTS THAT ARE FUNCTIONAL. -
60 -0 26 =0 26 =0 24 —-10
ADD SAFETY RAILINGS IN THE PARAPET LEDGE.
ELECTRICAL
= - 623 COOPER COURT
O? R13 REMOVE AND REPLACE ALL FLOURESCENT LIGHTING FIXTURES SHAUMBURG, ILLINOIS 60173
- WITH ENERGY EFFICIENT LED LIGHTING TO MEET THE ENERGY
WWW.HOHGROUP.COM
™ L STANDARDS.
R14 PROVIDE NEW POWER AND CONTROLS WIRING FOR THE NEW
HVAC EQUIPMENT THAT WILL BE REPLACED. UPGRADE CIRCUIT
. ALTERNATE - ' BREAKER(S) IN EXISTING PANEL(S). NAME
N INTERVIEW Chicago, IL
| .
‘ ' : ROOM . _ R15 UPGRADE BAS AT LEAST FOR IMPROVED INTERFACE WITH NEW Structural Engineers of Record
© -\ AHU. IT IS RECOMMENDED TO IMPLEMENT A GLOBAL BUILDING
W \ R5 R5 | MONITORING SYSTEM. IT SHALL IMPROVE BUILDING NAME
\ \ \ _ _ _ _ MANAGEMENT, FIELD DEVICES SHOULD BE REPLACED AND Chicago, IL
\ MODIFIED FOR ITS COMPATIBILITY. i
. IE} . . . . . . . . . . \ . N\ . S . . . . . . . . . . . | . . . . . . . . . | | | | SECU RE | | | | o Landscape Architects of Record
(_L ————— == = = —— ml _ MALE ROOM _ R16 ELEVATOR CONTROLS SHALL BE UPGRADED. NAME
A ¥
| & H [t | Chicago, IL
. | | _ _ _ Civil Engineers of Record
| | SECURE
SCHLUTER CLEAR CARPET
INTERVIEW | U CEVALE ANODIZED ALUM EOGE LATEX LEVELING NAME
| ROOM | =3 —-—~ | R7 ' | ' STR® BY CARPET/TILE COMPOUND TAPER TO Chicago, IL
| // . // . | ROOM INSTALLER ALIGN CARPET W/ TOP MEPFP Engineers of Record
:;x{j | D // \\ // \\ @ | - GROUT OF CERAMIC T“_E EDCE
Py | / | ROOM [ Chicago, IL
~| — | | Acoustics Consultant
™ — [ —— |
) | | u \ [ T T I >
o | 7 THIN SET MORTAR NAME
: . : : CONC. SLAB Chicago, IL
| HVAC Theatre Consultant
R4 CHASE ! SECURE | ! !
NTERVIEW HOLDING 4 CERAMIC TILE / CPT TRANSITION NAME
r ROOM — SCALE: NTS. icago, 1
ROOM : - : : : : - - - - ORSERVATTO : : - - . - — Food Service Consultant
M|
\
. D . . .
CORRIDOR Issuance
[~ Mark | Description Date
) I [ ] I _ . .
//
' —_— === == == = = — ] |
25 . . .
; — e : :
(@)
— INTERVIEW ADMIN. WATCH YOUTH - - | UNISEX 1 UNISEX | -
PROBATION
ROOM SUPERVISOR INVESTIGATION | NTAKE | INVESTIGATION :\/ @ | @] \/: INVESTIGATION | ; VINYL TILE / CPT TRANSITION
SCREEN”\]G | | SCALE: NTS.
| . | .
| dll | o |
| | ALUMINUM PBC Project Name: JUVENILE DETENTION CENTER
%—Eﬁ'——lEﬁ'——Eﬁ'——lEﬁ'——'ﬁEﬁl—lﬂE'—}E:l——kEﬁl——'E——lEs}—%% ——'Eéi’—!—lE:l . . . - — PBC Contract No: 00000
/}_ ___/__ _ 1 ____/___J /VlNYL TILE Project No.: 5438
// ' ' e — Title
| | | % S rs RS | SECOND FLOOR PLAN
SECOND FLOOR PLAN RENOVATION @ 2 VINYL TILE / CONCRETE TRANSITION Sheet
SCALE: 3/16"=1'-0" \\// SCALE: NTS. A 1 02 R




DEMOLITION LEGEND GENERAL DEMOLITION NOTES EXISTING FINISH FLOOR LEGEND

~~. 1. UNLESS OTHERWISE INDICATED, EXISTING CONSTRUCTION SHALL
\  EXISTING DOOR, FRAME & HARDWARE REMAIN. CONSTRUCTION TO BE REMOVED IS INDICATED WITH A
_—_.)\ TOBEREMOVED DASHED LINE, HATCHED AND/OR NOTED TO BE REMOVED. EXISTING 6X6 CERAMIC TILE
“ZIZZ  EXISTING PARTITION TO BE REMOVED 2. THIS CONTRACT SHALL INCLUDE ALL SELECTIVE DEMOLITION
ACTIVITIES THAT MAY BE REQUIRED FOR A FULL AND COMPLETE EXISTING 12X12 VYNIL TILE
————= | EXECUTION OF THE WORK.

| |
______ EXISTING MILLWORK TO BE REMOVED 3. THE CONTRACTOR SHALL FIELD VERIFY ALL EXISTING CONDITIONS

| | PRIOR TO BEGINNING DEMOLITION WORK. CONTRACTOR SHALL

EXISTING 24X24 CARPET TILE

T REPORT DISCREPANCIES BETWEEN FIELD CONDITIONS AND
—4:-———-i-— EXISTING CEILING GRID TO BE REMOVED DRAWINGS TO ARCHITECT PRIOR TO BEGINNING DEMOLITION WORK.
E DENOTES EXISTING TO REMAIN 4. PROTECT ALL EXISTING CONSTRUCTION TO REMAIN AT ALL TIMES. LAt _f.. EXISTING CONCRETE
DAMAGE TO EXISTING CONSTRUCTION TO REMAIN RESULTING FROM i
DENOTES EXISTING TO BE RELOCATED DEMOLITION OR CONSTRUCTION ACTIVITIES SHALL BE REMEDIED AT
CONTRACTOR'S EXPENSE.
D DENOTES EXISTING TO BE DEMOLISHED EXISTING 2X2 CERAMIC TILE

5. REMOVE ALL DEBRIS FROM SITE AND DISPOSE OF ALL MATERIAL IN A
LEGAL AND RESPONSIBLE MANNER.

NOT IN CONTRACT 6. WHERE CONSTRUCTION IS TO BE REMOVED, CONTRACTOR SHALL BE
RESPONSIBLE FOR PATCHING OF ADJACENT CONSTRUCTION TO EXISTING VINYL PLANK FLOORING
REMAIN AND REFINISHING ADJACENT CONSTRUCTION TO MATCH
EXISTING.
7. CONTRACTOR SHALL CONDUCT ALL ACTIVITIES IN SUCH A MANNER DEMOLITION NOTE: REMOVE BUBBLED AREAS
AS TO AVOID DISRUPTIONS TO THE REGULAR ACTIVITIES AND AND DISPOSE OFF PROPERLY

OPERATIONS THAT TAKE PLACE IN ADJACENT AREAS OF THE
BUILDING. CONTRACTOR SHALL TAKE NECESSARY PRECAUTIONS TO
CONTROL DUST, NOISE AND ODOR MIGRATION TO ADJACENT
BUILDING AREAS.

8. CONTRACTOR SHALL COMMUNICATE WITH OWNER'S
REPRESENTATIVE THE SCHEDULE FOR ALL ACTIVITIES WHICH COULD
POTENTIALLY IMPACT THE OWNER'S OPERATION SUCH AS MOVEMENT
OF MATERIALS AND EQUIPMENT OUTSIDE OF THE PROJECT SPACE,
INTERRUPTIONS IN THE UTILITY SERVICE, ETC. CONTRACTOR SHALL
OBTAIN APPROVAL FROM OWNER'S REPRESENTATIVE PRIOR TO
BEGINNING SUCH ACTIVITIES.

9. CONTRACTOR SHALL PROVIDE PROTECTION TO OCCUPANTS OF THE
BUILDING AND PEDESTRIANS FROM THE CONSTRUCTION AREA AT ALL
TIMES THROUGHOUT PROJECT.

PUBLIC BUILDING COMMISSION

10. CONTRACTOR TO REMOVE ALL DEBRIS IN AN ORDERLY AND TIMELY
MANNER. ALL DEBRIS TO BE DISPOSED OF IN A LEGAL MANNER.

11. DEMOLITION CONTRACTOR TO REMOVE ALL ABANDONED
MECHANICAL EQUIPMENT, PIPING, DUCTWORK, AND ALL ASSOCIATED
COMPONENTS. VERIFY PRIOR TO BIDDING SCOPE OF WORK

REQUIRED WITH OWNER'S REPRESENTATIVE. D E M O L I T I O N KEY N OTES

12. CONTRACTOR TO COORDINATE WITH MECHANICAL, ELECTRICAL AND
PLUMBING CONTRACTORS FOR TEMPORARY SUPPORT OF EXISTING
PIPING TO REMAIN. BASEMENT SCOPE OF WORK

D1 REMOVE AND DISPOSE OFF PROPERLY ALL EFFLORESCENCE
(CRYSTALLINE SALTS) PRODUCED FROM MASONRY WALL
MOISTURE SATURATION

D2 REMOVE AND DISPOSE OFF PROPERLY DAMAGED PLUMBING
PIPING, THUS: ALLOWANCES 3K

D3 REMOVE AND DISPOSE OFF PROPERLY DAMAGED PARTS FOR
SUMP PUMP

D3A REMOVE AND DISPOSE OFF PROPERLY SUMP PUMP

INTERIOR

CHICAGO, IL 60632
ASSETS, INFORMATION AND SERVICES
CITY OF CHICAGO, COMMISSIONER DAVID REYNOLDS

D4  CORRIDOR FINISH FLOOR
REMOVE EXISTING VCT FLOOR FINISH & DISPOSE OF PROPERLY
REMOVE 10% OF DAMAGED SUBSTRATE

D5 MEN & WOMEN RESTROOM
REMOVE EXISTING PLUMBING FIXTURES:

3 TOILETS, 4 LAVATORIES, 2 URINALS, 3 TOILET PARTITION STALLS,
INCLUDE ALL TOILET ACCESSORIES, ASSOCIATED PLUMBING TO
WALL AND OR FLOOR CONNECTION.

REMOVE EXISTING DAMAGED WORN OUT OLD FINISHES, VCT
FLOORING AND CT/ PAINTED WALLS & CEILINGS.

D6 EXTERIOR FRAMES, DOORS & HARDWARE (ONLY AT FIRST FLOOR)
FRAMES, DOORS & HARDWARE IN POOR SHAPE BUT OPERATING
CONDITIONS, REMOVE EXTERIOR 101 & 102 FRAMES, DOORS &
HARDWARE & DISPOSE OF PROPERLY

D7 IT SERVER ROOM: REMOVE ALL EFFLORESCENCE AND ROOF LEAK Architect / Engineer of Record:
DAMAGE FROM UPPER FLOOR EXPOSED WOOD STRUCTURE &

MASONRY SIDE WALLS & DISPOSE OF PROPERLY, CLEAN THE HOH GROUP INC.
THOROUGHLY.

D8 ROOF HATCH OPENING: REMOVE ROOF ASSEMBLY AREA FOR NEW

ROOF HATCH LOCATION

3900 S. CALIFORNIA AVE.

JUVENILE DETENTION
CENTER

A B E D9  BITUMEN ROOFING SYSTEM COMPLETE DEMO: REMOVE &
DISPOSE OF PROPERLY AREA IS 000 SF.
, ., D10 PARAPET WALL & COPING: REMOVE & DISPOSE OF PROPERLY IOH
136 —10 DAMAGED/ CRACKED 12 BRICK COURSES AT FACADE SIDE AND THE HOH GR O UP, INC.
P YT - P - ) » COPING AT THAT AREA AND DISPOSE OF PROPERLY.
D11 BASEMENT:
" ALTERNATE 1: REPLACE B-1 WITH NEW EFFICIENT BOILERS. NEW 623 COOPER COURT
0 CONTROLS WILL HAVE ALL NECESSARY CONTROL POINTS FOR
N OPERATION AND MONITORING, SHAUMBURG, ILLINOIS 60173
ip) ALTERNATE 2: REFURBISHED B-1 BY REPLACING THE BURNER WWW.HOHGROUP.COM
- - PART AND ADDING CONTROL POINTS TO IMPROVE EFFICIENCY.
D12 ROOF:
i ALTERNATE 1: REPLACE IN-KIND RTU-1 AND CH-1 SYSTEM. THE NAME
~ NEW EQUIPMENT WILL HAVE ALL THE REQUIRED CONTROL POINT Chicago, IL
N FOR BAS. Structural Engineers of Record
O
— UPGRADE EXISTING BAS.BY ADDING CONTROL POINTS REPLACING
SCOPE OF WORK D5 D5 NON FUNCTIONAL SENSORS. UPGRADE THE SOFTWARE TO ADD NAME
‘\ ‘\ FUNCTIONALITY.REUSE AS MUCH AS POSSIBLE ALL HARDWARE Chicago, IL
. N COMPONENTS THAT ARE FUNCTIONAL. Landscape Architects of Record
g — [—— | ADD SAFETY RAILINGS IN THE PARAPET LEDGE. NAME
B [ [==E [N ] — J 1 Chicago, IL
ALTERNATE 2: REFURBISHED RTU-1 BY REMOVING THE Civil Engineers of Record
. NON-FUNCTIONAL HEATING AND INSTALL A NEW HEATER.
D16 FOR THE COOLING FIX THE PIPING CONNECTING THE COOLING gﬁ‘i'(‘:"an L
COIL TO CH-1 TO RESOLVE THE LEAKING OUT FROM THE 90,

COOLING COILS. MEPFP Engineers of Record

{
\ 6
- \\
\ﬁ ’ !
/ \
/ \ !
| | :
| \ |
\ /
N
Sel__-T FILE
— | ——— |
[

0o
2 / \\
N !
| | ‘ FIX RTU CONTROLS REPLACE AND ADD SENSORS. TO IMPROVE NAME
= DE] N / BAS. Chicago, IL
~| — OFFICES SN Acoustics Consultant
| — i STORAGE UPGRADE EXISTING BAS.BY ADDING CONTROL POINTS REPLACING
~ | § | NON FUNCTIONAL SENSORS. UPGRADE THE SOFTWARE TO ADD NAME
Te) _ _ FUNCTIONALITY.REUSE AS MUCH AS POSSIBLE ALL HARDWARE Chicago, IL
| / H\/AC COMPONENTS THAT ARE FUNCTIONAL. Theatre Consultant
. CORRIDOR _ E CHASE ADD SAFETY RAILINGS IN THE PARAPET LEDGE. NAME
Chicago, IL

ELECTRICAL

Lo = Food Service Consultant

D13 REMOVE AND REPLACE ALL FLOURESCENT LIGHTING FIXTURES
WITH ENERGY EFFICIENT LED LIGHTING TO MEET THE ENERGY

D4 / \ ' CORRI

- A D14 PROVIDE NEW POWER AND CONTROLS WIRING FOR THE NEW Mark | Description Date
: : ) HVAC EQUIPMENT THAT WILL BE REPLACED. UPGRADE CIRCUIT
/ i A BREAKER(S) IN EXISTING PANEL(S).
0 D4 : / D15 UPGRADE BAS AT LEAST FOR IMPROVED INTERFACE WITH NEW
| D4 AHU. IT IS RECOMMENDED TO IMPLEMENT A GLOBAL BUILDING
o ! MONITORING SYSTEM. IT SHALL IMPROVE BUILDING
T CASE STATES PROBATION WOMENS MENS MANAGEMENT, FIELD DEVICES SHOULD BE REPLACED AND
MGMT ATTY LOCKERS LOCKERS MODIFIED FOR ITS COMPATIBILITY.
' D16 ELEVATOR CONTROLS SHALL BE UPGRADED.
D17 REMOVE AND REPLACEMENT OF ALL EXIT SIGNS AND EMERGENCY
LIGHTING WITH NEW.
PBC Project Name: JUVENILE DETENTION CENTER
: — . . D18 EXISTING INTRUSION/FIRE ALARM SYSTEM SHOULD BE REPLACED
}‘.EE'— o — IEE'— o — l]EE'— - — IEE'— C—_— IEE'— . —'HEI:l . FE' o —_— I:E:l . —'EE:I . —'EEE'— . . d p . . g . . . . . . - — AND/OR UPGRADED. PBC Contract No: 00000
Project No.: 5438
"THIRD FLOOR PLAN
THIRD FLOOR PLAN DEMOLITION " Sheet
SCALE: 3/16"=1'-0" \/

A-103D




EXIT SUMMARY GENERAL NOTES WALL SURFACE FINISH KEY RENOVATION KEY NOTES

MINIMUN EXIT DOOR SEPARATION 1. FOR DOOR AND SECURITY SCOPE OF WORK, SEE DOOR & PNT-1 COLORS PER OWNER
HARDWARE SCHEDULE BASEMENT
ACTUAL EXIT DOOR SEPARATION WHEN 75% OF CONSTRUCTION IS COMPLETED AND BEFORE ANY PNT-2 COLORS PER OWNER
DRYWALL AND/OR FINISH SURFACES ARE APPLIED, R1 AFTER REMOVAL OF SALTS, CLEAN THOROUGHLY WITH WATER &
MAXIMUN ALLOWABLE TRAVEL DISTANCE CONTRACTOR SHAL SCHEDULE AN ADA INSPECTION WITH THE PNT-3 COLORS PER OWNER VINEGAR SOLUTION,
BUILDING INSPECTOR FOR A WALKTHROUGH OF THIS FACILITY PROVIDE TUCKPOINTING ON CLEAN MASONRY WALL
MAXIMUN ACTUAL TRAVEL DISTANCE 2. FOR ELECTRICAL WORK, SEE ELECTRICAL DRAWINGS & NOTES R2 PROVIDE NEW PLUMBING PIPING, ALLOWANCE 3K
INDICATES TRAVEL DISTANCE % SPECIFICATIONS R3 REPAIR SUM PUMP
3. CONNECT ROOF DRAIN PIPES TO STORM DRAINAGE 1 SggI:SIL,EEZ;E%ﬁRD CEILING PNT-1IN R3A REPLACE SUM PUMP
4. ALL WORK TO COMPLY WITH ADA, 28 CFR PART 36, SUBPART C 2 TRIM PNT-1 IN A SEMI-GLOSS FINISH INTERIOR
3  WALL COLORS DESIGNATION PNT1 & PNT-2 -
T T 4 nEw conmpos FisiLooR
FINISH PROVIDE NEW COMMERCIAL GRADE HIGH TRAFFIC VCT. COLOR
BY OWNER.
FLOOR & BASE FINISH KEY PROVIDE 10% NEW SUBSTRATE IN KIND.

R5 NEW MEN & WOMEN RESTROOMS:
PROVIDE NEW ADA COMPLIANT _ PLUMBING FIXTURES:
3 TOILETS, 4 LAVATORIES, 2 URINALS, 3 TOILET PARTITION STALLS,
INCLUDE ALL TOILET ACCESSORIES, ASSOCIATED PLUMBING TO
WALL AND OR FLOOR CONNECTIONS,
PROVIDE NEW FINISHES: COMMERCIAL GRADE HIGH TRAFFIC VCT.
TO BE DETERMINED PARTIAL CT. AND PREPARE, PRIME & PAINT 2 COATS WALLS AND
CEILINGS.
R6 NEW FRAMES, DOORS & HARDWARE (ONLY AT FIRST FLOOR)
PROVIDE NEW & INSTALL EXTERIOR 2 Hr. FIRE RATED FRAME, DOOR
TO BE DETERMINED AND HARDWARE AT SOUTH EXIT
PROVIDE NEW & INSTALL EXTERIOR 2 Hr. FIRE RATED OVERHEAD
— GARAGE FRAME, DOOR AND HARDWARE.
£ 54| 70 BE DETERMINED R7 IT SERVER ROOM: CLEAN AND PREPARE SURFACES, INSTALL 2
R LAYERS OF 5/8" TYPE X GYPSUM BOARD ON FLOOR STRUCTURE
ABOVE FOR 2 Hr. FIRE ENCLOSURE.
PATCH, PREPARE, PRIME & PAINT 2 COATS NEW CEILING AND ALL
TO BE DETERMINED EXISTING WALLS.
R8 NEW BITUMEN ROOFING SYSTEM & ACCESSORIES:
PROVIDE NEW BITUMEN ROOFING SYSTEM WITH ALL ACCESSORIES

NOTES AREA IS 5,967 SF.

TO BE DETERMINED

PUBLIC BUILDING COMMISSION

R8.1 NEW TPO ROOFING SYSTEM & ACCESSORIES
ALL DIMENSIONS AND AREAS SHOWN ON Z
FINISH PLAN ARE APPROXIMATE DIMENSIONS PROVIDE NEW TPO ROOFING SYSTEM WITH ALL ACCESSORIES
AND ARE TO BE FIELD MEASURED PRIOR TO AREA IS 5,967 SF. N
ORDERING FLOORING. R8.2 NEW BITUMEN ROOFING AND NEW TPO ROOFING SYSTEM & Ll o
2 SEAL TILE AND GROUT AS EARLY AS POSSIBLY ACCESSORIES: — O o
FOLLOWING INSTALLATION. PROVIDE NEW BITUMEN ROOFING AT AREA BETWEEN COLUMN ~ 2
3 FINISH GROUT LEVEL TO TILE SURFACE. LINES 2 TO 4 AND A TO C, AREA 3,199 SF. I— > %
4 ALIGN CERAMIC WALL BASE GROUT LINES FOR THE REST OF THE AREA PROVIDE TPO ROOFING SYSTEM ] oy >
WITH FLOORING GROUT LINES. (AREA 2,768 SF. Z LIJ LIJ I&J
5 Z‘%‘:H'ENSGT%OI\'/}';TR(?SI\‘E)?ATCOEZ’?'QEQFV:SE R9  REBUILD IN KIND WITH NEW BRICK AND MATCH MORTAR. > N A
6  FLOORING CONTRAGTOR TO PROVIDE R10 ROOF HATCH & LADDER: PROVIDE NEW ROOF HATCH AND NEW LIJ < c<>l> N>
LEVELING AND TRANSITION TRIM TO ALL LADDER. m <© =3
FLOORING FINISHES =
MECHANICAL L LLI Zo <z
FINISH KEY o Z z
R11 BASEMENT: O=2 09
ALTERNATE 1: REPLACE B-1 WITH NEW EFFICIENT BOILERS. NEW Q I_ . .- =9
CERAMIC TILE GROUT TO BE DETERMINED CONTROLS WILL HAVE ALL NECESSARY CONTROL POINTS FOR Z = O I<T: =
OPERATION AND MONITORING.
SOLID SURFACE (SS-1 TO BE DETERMINED
(88-1) ALTERNATE 2: REFURBISHED B-1 BY REPLACING THE BURNER I.IJ LIJ ZE) 2 =2
WOOD FINISH (WD-1) TO BE DETERMINED PART AND ADDING CONTROL POINTS TO IMPROVE EFFICIENCY. O CCE) o
= o
PLASTIC LAMINATE (PL-2) | TO BE DETERMINED R12 ROOF: —I 0 wn T L O
ALTERNATE 1: REPLACE IN-KIND RTU-1 AND CH-1 SYSTEM. THE — 0O =z 6
NEW EQUIPMENT WILL HAVE ALL THE REQUIRED CONTROL POINT z 8 = =
FOR BAS. A o O
L
UPGRADE EXISTING BAS.BY ADDING CONTROL POINTS REPLACING I-IJ E O
NON FUNCTIONAL SENSORS. UPGRADE THE SOFTWARE TO ADD ) >
FUNCTIONALITY.REUSE AS MUCH AS POSSIBLE ALL HARDWARE N G
COMPONENTS THAT ARE FUNCTIONAL. D <
ADD SAFETY RAILINGS IN THE PARAPET LEDGE. ﬁ
ALTERNATE 2: REFURBISHED RTU-1 BY REMOVING THE
NON-FUNCTIONAL HEATING AND INSTALL A NEW HEATER.
FOR THE COOLING FIX THE PIPING CONNECTING THE COOLING Architect / Engineer of Record:
COIL TO CH-1 TO RESOLVE THE LEAKING OUT FROM THE
COOLING COILS. THE HOH GROUP INC.
FIX RTU CONTROLS REPLACE AND ADD SENSORS. TO IMPROVE
BAS.
A B E UPGRADE EXISTING BAS.BY ADDING CONTROL POINTS REPLACING
NON FUNCTIONAL SENSORS. UPGRADE THE SOFTWARE TO ADD T e
136°—10" FUNCTIONALITY.REUSE AS MUCH AS POSSIBLE ALL HARDWARE THE HOH GROUP, INC.
—— —— : —— : : - COMPONENTS THAT ARE FUNCTIONAL. -
60 -0 26 =0 26 =0 24 —=10
ADD SAFETY RAILINGS IN THE PARAPET LEDGE.
ELECTRICAL
- E— 623 COOPER COURT
O? R13 REMOVE AND REPLACE ALL FLOURESCENT LIGHTING FIXTURES SHAUMBURG, ILLINOIS 60173
~ WITH ENERGY EFFICIENT LED LIGHTING TO MEET THE ENERGY
WWW.HOHGROUP.COM
™ L STANDARDS.
R14 PROVIDE NEW POWER AND CONTROLS WIRING FOR THE NEW
R10 HVAC EQUIPMENT THAT WILL BE REPLACED. UPGRADE CIRCUIT
2 BREAKER(S) IN EXISTING PANEL(S). NAME
Cl\l Chicago, IL
- R15 UPGRADE BAS AT LEAST FOR IMPROVED INTERFACE WITH NEW Structural Engineers of Record
© —A AHU. IT IS RECOMMENDED TO IMPLEMENT A GLOBAL BUILDING
| _ MONITORING SYSTEM. IT SHALL IMPROVE BUILDING NAME
| | MANAGEMENT, FIELD DEVICES SHOULD BE REPLACED AND Chicago, IL
I"—“ H MODIFIED FOR ITS COMPATIBILITY Landscape Architects of Record
R16 ELEVATOR CONTROLS SHALL BE UPGRADED.
—— | NAME
Chicago, IL
Civil Engineers of Record
° SCHLUTER CLEAR CARPET
=t ANODIZED ALUM EDGE LATEX LEVELUING EQME IL
' R16 / STRIP BY CARPET/TILE COMPOUND TAPER TO VEPED Enai ¢ Record
X ] INSTALLER ALGN CARPET W/ TOP ngineers of Recor
. L \ GROUT grmgamuc TILE EDGE
| CERAMIC TILE NAME
o) ~ < Chicago, IL
~| OFFICES FILE | | Acoustics Consultant
— | |
R | u STORAGE
L(N) THIN SET MORTAR gﬁ\_ME L
| ' CONC. SLAB icago,
| ‘\ HVAC Theatre Consultant
| \ CORRIDOR | CHASE
N\ CERAMIC TILE / CPT TRANSITION NAME
\ 4 - Chicago, IL
: : C— SCALE: NTS. Food Service Consultant
| |
. C IDO Issuance
Mark | Description Date
. _| |
I | /
R R4
@ .
= CASE STATES PROBATION WOMENS MENS
MGMT ATTY ! LOCKERS LOCKERS 3 )_VINYL TILE / CPT TRANSITION
SCALE: NTS.
ALUMINUM PBC Project Name: JUVENILE DETENTION CENTER
. . . CONCRETE TRANSITION STRIP
E[I——IEE'——I}EE'——IEE'——I}EE'——FE:I—E'—IE:'——FE:I——FE'—/ . . d p . . . . . . . . . - — PBC Contract No: 00000
/V'NYL TILE Project No. 5438
P ——— Title
PR 4 THIRD FLOOR PLAN
THIRD FLOOR PLAN RENOVATION @ 5"\_VINYL TILE / CONCRETE TRANSITION e
SCALE: 3/16"=1'-0" V SCALE: NTS. A 1 03 R




DEMOLITION LEGEND GENERAL DEMOLITION NOTES

~~. 1. UNLESS OTHERWISE INDICATED, EXISTING CONSTRUCTION SHALL
\  EXISTING DOOR, FRAME & HARDWARE REMAIN. CONSTRUCTION TO BE REMOVED IS INDICATED WITH A

_—_.)\ TOBEREMOVED DASHED LINE, HATCHED AND/OR NOTED TO BE REMOVED.

“ZIZZ  EXISTING PARTITION TO BE REMOVED 2. THIS CONTRACT SHALL INCLUDE ALL SELECTIVE DEMOLITION

ACTIVITIES THAT MAY BE REQUIRED FOR A FULL AND COMPLETE
I——~~~ I EXECUTION OF THE WORK.

| |
______ EXISTING MILLWORK TO BE REMOVED 3. THE CONTRACTOR SHALL FIELD VERIFY ALL EXISTING CONDITIONS

| | PRIOR TO BEGINNING DEMOLITION WORK. CONTRACTOR SHALL

T REPORT DISCREPANCIES BETWEEN FIELD CONDITIONS AND
| |
—4|-———T— EXISTING CEILING GRID TO BE REMOVED DRAWINGS TO ARCHITECT PRIOR TO BEGINNING DEMOLITION WORK.
E DENOTES EXISTING TO REMAIN 4. PROTECT ALL EXISTING CONSTRUCTION TO REMAIN AT ALL TIMES.
DAMAGE TO EXISTING CONSTRUCTION TO REMAIN RESULTING FROM
DENOTES EXISTING TO BE RELOCATED DEMOLITION OR CONSTRUCTION ACTIVITIES SHALL BE REMEDIED AT

CONTRACTOR'S EXPENSE.

D DENOTES EXISTING TO BE DEMOLISHED
5. REMOVE ALL DEBRIS FROM SITE AND DISPOSE OF ALL MATERIAL IN A

LEGAL AND RESPONSIBLE MANNER.

NOT IN CONTRACT 6. WHERE CONSTRUCTION IS TO BE REMOVED, CONTRACTOR SHALL BE
RESPONSIBLE FOR PATCHING OF ADJACENT CONSTRUCTION TO
REMAIN AND REFINISHING ADJACENT CONSTRUCTION TO MATCH
EXISTING.

7. CONTRACTOR SHALL CONDUCT ALL ACTIVITIES IN SUCH A MANNER
AS TO AVOID DISRUPTIONS TO THE REGULAR ACTIVITIES AND
OPERATIONS THAT TAKE PLACE IN ADJACENT AREAS OF THE
BUILDING. CONTRACTOR SHALL TAKE NECESSARY PRECAUTIONS TO
CONTROL DUST, NOISE AND ODOR MIGRATION TO ADJACENT
BUILDING AREAS.

8. CONTRACTOR SHALL COMMUNICATE WITH OWNER'S
REPRESENTATIVE THE SCHEDULE FOR ALL ACTIVITIES WHICH COULD
POTENTIALLY IMPACT THE OWNER'S OPERATION SUCH AS MOVEMENT
OF MATERIALS AND EQUIPMENT OUTSIDE OF THE PROJECT SPACE,
INTERRUPTIONS IN THE UTILITY SERVICE, ETC. CONTRACTOR SHALL
OBTAIN APPROVAL FROM OWNER'S REPRESENTATIVE PRIOR TO
BEGINNING SUCH ACTIVITIES.

9. CONTRACTOR SHALL PROVIDE PROTECTION TO OCCUPANTS OF THE
BUILDING AND PEDESTRIANS FROM THE CONSTRUCTION AREA AT ALL
TIMES THROUGHOUT PROJECT.

PUBLIC BUILDING COMMISSION

10. CONTRACTOR TO REMOVE ALL DEBRIS IN AN ORDERLY AND TIMELY
MANNER. ALL DEBRIS TO BE DISPOSED OF IN A LEGAL MANNER.

11. DEMOLITION CONTRACTOR TO REMOVE ALL ABANDONED
MECHANICAL EQUIPMENT, PIPING, DUCTWORK, AND ALL ASSOCIATED
COMPONENTS. VERIFY PRIOR TO BIDDING SCOPE OF WORK

REQUIRED WITH OWNER'S REPRESENTATIVE. D E M O L I T I O N KEY N OTES

12. CONTRACTOR TO COORDINATE WITH MECHANICAL, ELECTRICAL AND
PLUMBING CONTRACTORS FOR TEMPORARY SUPPORT OF EXISTING
PIPING TO REMAIN. BASEMENT SCOPE OF WORK

D1 REMOVE AND DISPOSE OFF PROPERLY ALL EFFLORESCENCE
(CRYSTALLINE SALTS) PRODUCED FROM MASONRY WALL
MOISTURE SATURATION

D2 REMOVE AND DISPOSE OFF PROPERLY DAMAGED PLUMBING
PIPING, THUS: ALLOWANCES 3K

D3 REMOVE AND DISPOSE OFF PROPERLY DAMAGED PARTS FOR
SUMP PUMP

D3A REMOVE AND DISPOSE OFF PROPERLY SUMP PUMP

INTERIOR

CHICAGO, IL 60632
ASSETS, INFORMATION AND SERVICES
CITY OF CHICAGO, COMMISSIONER DAVID REYNOLDS

D4  CORRIDOR FINISH FLOOR
REMOVE EXISTING VCT FLOOR FINISH & DISPOSE OF PROPERLY
REMOVE 10% OF DAMAGED SUBSTRATE

D5 MEN & WOMEN RESTROOM
REMOVE EXISTING PLUMBING FIXTURES:

3 TOILETS, 4 LAVATORIES, 2 URINALS, 3 TOILET PARTITION STALLS,
INCLUDE ALL TOILET ACCESSORIES, ASSOCIATED PLUMBING TO
WALL AND OR FLOOR CONNECTION.

REMOVE EXISTING DAMAGED WORN OUT OLD FINISHES, VCT
FLOORING AND CT/ PAINTED WALLS & CEILINGS.

D6 EXTERIOR FRAMES, DOORS & HARDWARE (ONLY AT FIRST FLOOR)
FRAMES, DOORS & HARDWARE IN POOR SHAPE BUT OPERATING
CONDITIONS, REMOVE EXTERIOR 101 & 102 FRAMES, DOORS &
HARDWARE & DISPOSE OF PROPERLY

D7 IT SERVER ROOM: REMOVE ALL EFFLORESCENCE AND ROOF LEAK Architect / Engineer of Record:
DAMAGE FROM UPPER FLOOR EXPOSED WOOD STRUCTURE &
MASONRY SIDE WALLS & DISPOSE OF PROPERLY, CLEAN THE HOH GROUP INC.
THOROUGHLY.

D8 ROOF HATCH OPENING: REMOVE ROOF ASSEMBLY AREA FOR NEW

ROOF HATCH LOCATION
D9 BITUMEN ROOFING SYSTEM COMPLETE DEMO: REMOVE &
DISPOSE OF PROPERLY AREA IS 000 SF.
D10 PARAPET WALL & COPING: REMOVE & DISPOSE OF PROPERLY
1 36;_ 1 O” | | DAMAGED/ CRACKED 12 BRICK COURSES AT FACADE SIDE AND TH E G R) O U P d | N C ’

- - COPING AT THAT AREA AND DISPOSE OF PROPERLY.
60'—0 26'—0 26'—0 24’10 MECHANICAL

D11 BASEMENT:
ALTERNATE 1: REPLACE B-1 WITH NEW EFFICIENT BOILERS. NEW 623 COOPER COURT

2 CONTROLS WILL HAVE ALL NECESSARY CONTROL POINTS FOR

0<|3 . . — . . OPERATION AND MONITORING. SHAUMBURG, ILLINOIS 60173

-

3900 S. CALIFORNIA AVE.

JUVENILE DETENTION
CENTER

H P ALTERNATE 2: REFURBISHED B-1 BY REPLACING THE BURNER WWW.HOHGROUP.COM
|_D _ _ _ _ _ _ _ _ : : : : : : _ PART AND ADDING CONTROL POINTS TO IMPROVE EFFICIENCY.

LP EXIST ROOF ABOVE | D12 ROOF:

D8 ALTERNATE 1: REPLACE IN-KIND RTU-1 AND CH-1 SYSTEM. THE
A/ : : : NEW EQUIPMENT WILL HAVE ALL THE REQUIRED CONTROL POINT
/Y FOR BAS.

NAME
Chicago, IL
Structural Engineers of Record

% : : UPGRADE EXISTING BAS.BY ADDING CONTROL POINTS REPLACING
NON FUNCTIONAL SENSORS. UPGRADE THE SOFTWARE TO ADD NAME

/ FUNCTIONALITY.REUSE AS MUCH AS POSSIBLE ALL HARDWARE Chicago, IL _

E— ' HP |, ' ' COMPONENTS THAT ARE FUNCTIONAL. Landscape Architects of Record

10’_2”

CHIMNEY

T

\ ST ' ' ' ' ' ' ' ' ) ' \ ' ' ' ' ' ' ' : ' ' ' ' ' ' ' ' B ' ADD SAFETY RAILINGS IN THE PARAPET LEDGE. NAME

Chicago, IL
ALTERNATE 2: REFURBISHED RTU-1 BY REMOVING THE Civil Engineers of Record
LP EXIST QBO F ABOVE | 315 NON-FUNCTIONAL HEATING AND INSTALL A NEW HEATER,
D9

NAME
Chicago, IL
MEPFP Engineers of Record

FOR THE COOLING FIX THE PIPING CONNECTING THE COOLING
ELEVATOR | | | COIL TO CH-1 TO RESOLVE THE LEAKING OUT FROM THE

COOLING COILS.

FIX RTU CONTROLS REPLACE AND ADD SENSORS. TO IMPROVE NAME
BAS. Chicago, IL
Acoustics Consultant

19’_3”

UPGRADE EXISTING BAS.BY ADDING CONTROL POINTS REPLACING
NON FUNCTIONAL SENSORS. UPGRADE THE SOFTWARE TO ADD NAME
FUNCTIONALITY.REUSE AS MUCH AS POSSIBLE ALL HARDWARE Chicago, IL

52’_7”

/ D12
ADD SAFETY RAILINGS IN THE PARAPET LEDGE.

D10 D9 _ ! | Q Q | NAME
Chicago, IL
. . . . . . . . . . . . . . . . . . . . . : : : : : : : : : : : : —— N : : : : : : . . . . . : : . ELECTRIEAL Food Service Consultant

D13 REMOVE AND REPLACE ALL FLOURESCENT LIGHTING FIXTURES
WITH ENERGY EFFICIENT LED LIGHTING TO MEET THE ENERGY
STANDARDS.

LP EXIST ROOF

&
HP EXIST| ROOF

)
\§\\
|

Issuance

D14 PROVIDE NEW POWER AND CONTROLS WIRING FOR THE NEW Mark | Description Date
HVAC EQUIPMENT THAT WILL BE REPLACED. UPGRADE CIRCUIT
BREAKER(S) IN EXISTING PANEL(S).

D15 UPGRADE BAS AT LEAST FOR IMPROVED INTERFACE WITH NEW

1<|> D9 ' ' D9 ' AHU. IT IS RECOMMENDED TO IMPLEMENT A GLOBAL BUILDING
. MONITORING SYSTEM. IT SHALL IMPROVE BUILDING
o . . MANAGEMENT, FIELD DEVICES SHOULD BE REPLACED AND
/Y MODIFIED FOR ITS COMPATIBILITY.
/P . . . . D16 ELEVATOR CONTROLS SHALL BE UPGRADED.
. HP EXIST ROOF D17 REMOVE AND REPLACEMENT OF ALL EXIT SIGNS AND EMERGENCY
- - - - LIGHTING WITH NEW.
H P EX | ST R O O l__ PBC Project Name: JUVENILE DETENTION CENTER
D18 EXISTING INTRUSION/FIRE ALARM SYSTEM SHOULD BE REPLACED
Project No.: 5438
Title
ROOF PLAN
. . . . . DEMOLITION
| |
1 ROOF PLAN DEMOLITION " Sheet
SCALE: 3/16"=1'-0" V

A-104D




EXIT SUMMARY GENERAL NOTES

MINIMUN EXIT DOOR SEPARATION 1. FOR DOOR AND SECURITY SCOPE OF WORK, SEE DOOR & |
HARDWARE SCHEDULE I
ACTUAL EXIT DOOR SEPARATION WHEN 75% OF CONSTRUCTION IS COMPLETED AND BEFORE ANY !
DRYWALL AND/OR FINISH SURFACES ARE APPLIED, !
|
|

MAXIMUN ALLOWABLE TRAVEL DISTANCE CONTRACTOR SHAL SCHEDULE AN ADA INSPECTION WITH THE
BUILDING INSPECTOR FOR A WALKTHROUGH OF THIS FACILITY

MAXIMUN ACTUAL TRAVEL DISTANCE 2. FOR ELECTRICAL WORK, SEE ELECTRICAL DRAWINGS & i
SPECIFICATIONS

3. CONNECT ROOF DRAIN PIPES TO STORM DRAINAGE
4. ALL WORK TO COMPLY WITH ADA, 28 CFR PART 36, SUBPART C

INDICATES TRAVEL DISTANCE H

SAFETY RAIL @ EDGE OF
WOOD PLATFORM, WELD
TO TOP OF BEAM

SAFETY RAIL ELEVATION
S SCALE: N.T.S. @ @ @ @

o D007 DAASED 13 ADMNE AXTISDULTLY @_ = ===
180 180 OF 0%wse FIEY DOMEVING Dy )

O DOU PO 1D MO N4 L | | |
O8O DAPADTY M ILLSS T VYD

i OPTIONA L _ I .

AECH LD D IN Al AN MO FRDUSL i i i
TAD AL 00 IR T
W CAK PLFCALA

H CLEAR OPENING BASEMENT

SPECIFICATIONS | BirlTU M E}N

PUBLIC BUILDING COMMISSION

POLYURETHANE
( - SAFETY CAPS

200 T —=i

1/8" MOLDED T R _T

______ | RENOVATION KEY NOTES

ROOF
DECK F

\
—

gL L - R1  AFTER REMOVAL OF SALTS, CLEAN THOROUGHLY WITH WATER &
VINEGAR SOLUTION,
PROVIDE TUCKPOINTING ON CLEAN MASONRY WALL

R2 PROVIDE NEW PLUMBING PIPING, ALLOWANCE 3K

R3  REPAIR SUM PUMP

R3A REPLACE SUM PUMP

17-2/8" l .
NOTE: L

| — ,
3 \\__ — COTMAS LOMETE 40 04 DALAROTL ML 200
AL BOLTS/FASTENERS k.
r~

el o

| ! NECESSARY TO ANCHOR e
{ LADCER AAE 8Y OTHERS. PLAN e T o

B R 2 -
S S S

INTERIOR

e — . * ST P——

_’C--

l

|

|

|74
R
&

o

R4  NEW CORRIDOR FINISH FLOOR:
PROVIDE NEW COMMERCIAL GRADE HIGH TRAFFIC VCT. COLOR
BY OWNER.
PROVIDE 10% NEW SUBSTRATE IN KIND.
R5 NEW MEN & WOMEN RESTROOMS:
S ju RCO HARDWARE DETAIL PROVIDE NEW ADA COMPLIANT  PLUMBING FIXTURES:
TG MMM e LS O 31634 ;‘ : S 3 TOILETS, 4 LAVATORIES, 2 URINALS, 3 TOILET PARTITION STALLS,

d
ai‘

2-0/3° AU
CHANNE), SIDERN|
—— (6005 -T5)

(DGR I Chet AR INCLUDE ALL TOILET ACCESSORIES, ASSOCIATED PLUMBING TO

WALL AND OR FLOOR CONNECTIONS,

! ! ! ! ! PROVIDE NEW FINISHES: COMMERCIAL GRADE HIGH TRAFFIC VCT.

O~ P — PARTIAL CT. AND PREPARE, PRIME & PAINT 2 COATS WALLS AND

' CEILINGS.

R6 NEW FRAMES, DOORS & HARDWARE (ONLY AT FIRST FLOOR)
PROVIDE NEW & INSTALL EXTERIOR 2 Hr. FIRE RATED FRAME, DOOR
AND HARDWARE AT SOUTH EXIT
PROVIDE NEW & INSTALL EXTERIOR 2 Hr. FIRE RATED OVERHEAD
GARAGE FRAME, DOOR AND HARDWARE.

R7 1T SERVER ROOM: CLEAN AND PREPARE SURFACES, INSTALL 2
LAYERS OF 5/8" TYPE X GYPSUM BOARD ON FLOOR STRUCTURE

il

L = AAONE STAM AL N MMVDT 0y T
— ’ WY AAT ST P 40 (W et
200 FALL U T TR

CENTER

3900 S. CALIFORNIA AVE.

oy

. P T .
L N\ 930 MICARIS UINTAG S50 1A SRS SE—
' CRRL W™ —————————— EG “—

Wik THEAD | WOOD FRAME/ISTING OPENING BACK POUR APPLICATION | .

R 1 BRACKET DETAIL

CHICAGO, IL 60632
ASSETS, INFORMATION AND SERVICES
CITY OF CHICAGO, COMMISSIONER DAVID REYNOLDS

(BLOG=TH) rd ¥y
s T\ WTIRIIRE pr— 4

NYSTROM) OR SIMILAR

e e vy -1 | | | | ABOVE FOR 2 Hr. FIRE ENCLOSURE.
SIDE ELEV. “RONT ELEV. ok TIOEIEI s NP OTNETIS | | PATCH, PREPARE, PRIME & PAINT 2 COATS NEW CEILING AND ALL
LIS or Cavat EXISTING WALLS.
B R s OPTION 3 R8  NEW BITUMEN ROOFING SYSTEM & ACCESSORIES:
Sl PROVIDE NEW BITUMEN ROOFING SYSTEM WITH ALL ACCESSORIES
AREA IS 5,967 SF.

LADDER DETAILS HATCH DETAILS @ NEW ROOFING SYSTEM OPTIONS R8.1 NEW TPO ROOFING SYSTEM & ACCESSORIES Architect / Engineer of Record:

i

lf

'
-
o |
| =

—
o
L]

i

52

i
JUVENILE DETENTION

2 3 PROVIDE NEW TPO ROOFING SYSTEM WITH ALL ACCESSORIES
SCALE: N.T.S. SCALE: N.T.S. SCALE: N.T.S. AREA IS 5,967 SF.
R8.2 NEW BITUMEN ROOFING AND NEW TPO ROOFING SYSTEM &
ACCESSORIES:
PROVIDE NEW BITUMEN ROOFING AT AREA BETWEEN COLUMN
LINES 2 TO 4 AND A TO C, AREA 3,199 SF.
A B = FOR THE REST OF THE AREA PROVIDE TPO ROOFING SYSTEM
(AREA 2,768 SF.
R9  PARAPET WALL: REBUILD IN KIND WITH NEW BRICK AND MATCH THE HOH GROUP, INC
’ ” MORTAR. g ' )
— 156 =10 — . — . ’ . R10 ROOF HATCH & LADDER: PROVIDE NEW ROOF HATCH AND NEW '
60 -0 26 -0 26 =0 24 -10 LADDER.

MECHANICAL

623 COOPER COURT
:E)O - i i i - K ICTI — - — SAFETY RA”‘ OR POLE R11 BASEMENT: SHAUMBURG, ILLINOIS 60173
| : up e @ ROOF HATCH : : ALTERNATE 1: REPLACE B-1 WITH NEW EFFICIENT BOILERS. NEW ’
- : : SRR : S CONTROLS WILL HAVE ALL NECESSARY CONTROL POINTS FOR WWW.HOHGROUP.COM
LP-r . . . . . . . . . . . . . . . . . . . C OPERATION AND MONITORING.
o 7 - : RN — T . 1 ALTERNATE 2: REFURBISHED B-1 BY REPLACING THE BURNER
“LP EXIST ROOF ABOVE St A PART AND ADDING CONTROL POINTS TO IMPROVE EFFICIENCY.

THE HOH GROUP INC.

P e . T 17 I-X% T - T 1o e e T S A R R B o R12 ROOF: Chicago, IL
T, s e e C ST . ] NEW EQUIPMENT WILL HAVE ALL THE REQUIRED CONTROL POINT

10’—2”
r g

NAME

CH”\/INEY_\F_ I Lo P o e T L e - CoL SR o 1 UPGRADE EXISTING BAS.BY ADDING CONTROL POINTS REPLACING Ehizago, |LA Hitects of R g

\\ R FUNCTIONALITY.REUSE AS MUCH AS POSSIBLE ALL HARDWARE

< = , . . . o . _ ':.:' | AREA 2,768 SI‘_ | COMPONENTS THAT ARE FUNCTIONAL. gﬁ'g'a%o’ "

—D'..

LP EXIST Ro/gl-‘ ABOVE _SAFETY RAIL WELD ADD SAFETY RAILINGS IN THE PARAPET LEDGE. Civil Engineers of Record

TO SIDE OF BEAM ALTERNATE 2: REFURBISHED RTU-1 BY REMOVING THE NAME
NON-FUNCTIONAL HEATING AND INSTALL A NEW HEATER. Chicago, IL

MEPFP Engineers of Record

FLEVATOR 8 EA AR RPN kol 51N

R12

FOR THE COOLING FIX THE PIPING CONNECTING THE COOLING
COIL TO CH-1 TO RESOLVE THE LEAKING OUT FROM THE
COOLING COILS. NAME

Chicago, IL

FIX RTU CONTROLS REPLACE AND ADD SENSORS. TO IMPROVE Acoustics Consultant
BAS.

N
Jr

-

19’_3”

NAME

UPGRADE EXISTING BAS.BY ADDING CONTROL POINTS REPLACING Chicago, IL

NON FUNCTIONAL SENSORS. UPGRADE THE SOFTWARE TO ADD Theatre Consultant
N—SAFETY RAIL @ EDGE FUNCTIONALITY.REUSE AS MUCH AS POSSIBLE ALL HARDWARE

Q Q ~' | OF WOOD PLATFORM, COMPONENTS THAT ARE FUNCTIONAL. NAME

LP EXIST ROOF

52’_7”

- AREA 3,199 SF.

O O
HP EXIST R
Ny

™
N,

Chicago, IL
WELD TO TOP OF ADD SAFETY RAILINGS IN THE PARAPET LEDGE. Food Service Consultant

al BE—AM ELECTRICAL

R13 REMOVE AND REPLACE ALL FLOURESCENT LIGHTING FIXTURES Issuance
WITH ENERGY EFFICIENT LED LIGHTING TO MEET THE ENERGY

2 WIDE MAINTENANCE N RN L IR o .'.~~'\_SAFETY al WELD WITH ENERG e —
TRAFFIC PADS TYP i | ' AR ' A R S - |,1 TO SIDE OF BEAM R14 PROVIDE NEW POWER AND CONTROLS WIRING FOR THE NEW

HVAC EQUIPMENT THAT WILL BE REPLACED. UPGRADE CIRCUIT
BREAKER(S) IN EXISTING PANEL(S).

W
M EEyt

R8.2

- —Rsa—

R15 UPGRADE BAS AT LEAST FOR IMPROVED INTERFACE WITH NEW
AHU. IT IS RECOMMENDED TO IMPLEMENT A GLOBAL BUILDING
o . : : - SR /Y o - Y AR - L . S MONITORING SYSTEM. IT SHALL IMPROVE BUILDING
1\ T S Lo T T PR MANAGEMENT, FIELD DEVICES SHOULD BE REPLACED AND
. : CoL s T . S : S : . S . - : MODIFIED FOR ITS COMPATIBILITY.

19’_6”

N

HP EXIST ROOF

R16 ELEVATOR CONTROLS SHALL BE UPGRADED.

D

| A H'P EX|STROOF . e e R17 REMOVE AND REPLACEMENT OF ALL EXIT SIGNS AND EMERGENCY PBC Project Name: JUVENILE DETENTION CENTER
4 - | HGHTING WITHNEW

R18 EXISTING INTRUSION/FIRE ALARM SYSTEM SHOULD BE REPLACED Project No.: 5438

AND/OR UPGRADED. Title
ROOF PLAN
RENOVATION

|
ROOF PLAN RENOVATION Sheet
N7

1 SCALE: 316" =1'-0"

A-104R




DEMOLITION LEGEND

GENERAL DEMOLITION NOTES

1. UNLESS OTHERWISE INDICATED, EXISTING CONSTRUCTION

EXISTING DOOR, FRAME & HARDWARE SHALL REMAIN. CONSTRUCTION TO BE REMOVED IS INDICATED

CONTRACTOR  SHALL COMMUNICATE WITH OWNER'S
REPRESENTATIVE THE SCHEDULE FOR ALL ACTIVITIES WHICH

RCP LEGEND

2x4 ACOUSTICAL CEILING
PANELS AND GRID

NOTE: FOR SCOPE OF WORK, SEE ELECTRICAL
FLOOR PLANS

DEMOLITION KEY NOTES

BASEMENT SCOPE OF WORK

\
nem—s TOBEREMOVED WITH A DASHED LINE, HATCHED AND/OR NOTED TO BE COULD POTENTIALLY IMPACT THE OWNER'S OPERATION SUCH
REMOVED. AS MOVEMENT OF MATERIALS AND EQUIPMENT OUTSIDE OF
_____ THE PROJECT SPACE, INTERRUPTIONS IN THE UTILITY SERVICE, GYPSUM BOARD SOFFIT,
_____ EXISTING PARTITION TO BE REMOVED 2. THIS CONTRACT SHALL INCLUDE ALL SELECTIVE DEMOLITION ETC. CONTRACTOR SHALL OBTAIN APPROVAL FROM OWNER'S
383\5'&'52 E;EQLTI'\SQYOFBTEHERVESFL&RED FOR A FULL AND REPRESENTATIVE PRIOR TO BEGINNING SUCH ACTIVITIES.
-~ | .
| 1 EXISTING MILLWORK TO BE REMOVED 9. CONTRACTOR SHALL PROVIDE PROTECTION TO OCCUPANTS OF (ACC) ALUMINUM ACOUSTIC CEILING
3. THE CONTRACTOR = SHALL FIELD VERIFY ALL EXISTING THE BUILDING AND PEDESTRIANS FROM THE CONSTRUCTION
ol CONDITIONS PRIOR TO BEGINNING DEMOLITION WORK. AREA AT ALL TIMES THROUGHOUT PROJECT. .
! I EXISTING CEILING GRID TO BE REMOVED CONTRACTOR SHALL REPORT DISCREPANCIES BETWEEN FIELD ! 2x4 LIGHT FIXTURE
- CONDITIONS AND DRAWINGS TO ARCHITECT PRIOR TO !
. | 10. CONTRACTOR TO REMOVE ALL DEBRIS IN AN ORDERLY AND
BEGINNING DEMOLITION WORK. TIMELY MANNER. ALL DEBRIS TO BE DISPOSED OF IN A LEGAL 22 LIGHT FIXTURE
E DENOTES EXISTING TO REMAIN 4. PROTECT ALL EXISTING CONSTRUCTION TO REMAIN AT ALL MANNER. X
TIMES. DAMAGE TO EXISTING CONSTRUCTION TO REMAIN 11. DEMOLITION CONTRACTOR TO REMOVE ALL ABANDONED
DENOTES EXISTING TO BE RELOCATED RESULTING FROM DEMOLITION OR CONSTRUCTION ACTIVITIES MECHANICAL EQUIPMENT, PIPING, DUCTWORK, AND ALL e 404 LIGHT FIXTURE
D DENGTES EXISTING TO BE DEMOLISHED SHALL BE REMEDIED AT CONTRACTOR'S EXPENSE. ASSOCIATED COMPONENTS. VERIFY PRIOR TO BIDDING SCOPE i
5. REMOVE ALL DEBRIS FROM SITE AND DISPOSE OF ALL OF WORK REQUIRED WITH OWNER'S REPRESENTATIVE. CS7 Ao SCONSE LIGHT FIXTURE -
MATERIAL IN A LEGAL AND RESPONSIBLE MANNER. 12. CONTRACTOR TO COORDINATE WITH MECHANICAL, ELECTRICAL
AND PLUMBING CONTRACTORS FOR TEMPORARY SUPPORT OF .
EXISTING PIPING TO REMAIN.
SHALL BE RESPONSIBLE FOR PATCHING OF ADJACENT
CONSTRUCTION TO REMAIN AND REFINISHING ADJACENT MECHANICAL DIFFUSER
NSTRUCTION TO MATCH EXISTING.
LIGHTING FIXTURES TO BE REMOVED CONSTRUCTION TO C STING
— 7. CONTRACTOR SHALL CONDUCT ALL ACTIVITIES IN SUCH A EXHAUST FAN
MANNER AS TO AVOID DISRUPTIONS TO THE REGULAR
ACTIVITIES AND OPERATIONS THAT TAKE PLACE IN ADJACENT C PENDANT CONCEALED SPRINKLER HEAD
AREAS OF THE BUILDING. CONTRACTOR SHALL TAKE o PENDANT SPRINKLER HEAD
NECESSARY PRECAUTIONS TO CONTROL DUST, NOISE AND
ODOR MIGRATION TO ADJACENT BUILDING AREAS. (NIC) NOT IN CONTRACT
D17 D17 D17 D17 D17 D ol py,
D13—\ D13—\ D13 \ D13 \ D13—\ | | /_ iz e _/
N — \ \ \ \ | | /
A % % \ 5 A= 5 5 5 7 5 ]
=\NEL \ \ i
) | - = | 1
| | —_ - i
o [
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D17 D17 D17
2 FIRST FLOOR REFLECTED CEILING PLAN, DEMOLITION
SCALE: {"=1"-0"
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1 BASEMENT REFLECTED CEILING PLAN, DEMOLITION

SCALE: }"=1-0"

D1

D2

D3

REMOVE AND DISPOSE OFF PROPERLY ALL EFFLORESCENCE
(CRYSTALLINE SALTS) PRODUCED FROM MASONRY WALL
MOISTURE SATURATION

REMOVE AND DISPOSE OFF PROPERLY DAMAGED PLUMBING
PIPING, THUS: ALLOWANCES 3K

REMOVE AND DISPOSE OFF PROPERLY DAMAGED PARTS FOR
SUMP PUMP

D3A REMOVE AND DISPOSE OFF PROPERLY SUMP PUMP

D4

D5

D6

D7

D8

D9

D10

D11

D12

D13

D14

D15

D16

D17

D18

INTERIOR

CORRIDOR FINISH FLOOR

REMOVE EXISTING VCT FLOOR FINISH & DISPOSE OF PROPERLY
REMOVE 10% OF DAMAGED SUBSTRATE
MEN & WOMEN RESTROOM

REMOVE EXISTING PLUMBING FIXTURES:

3 TOILETS, 4 LAVATORIES, 2 URINALS, 3 TOILET PARTITION STALLS,
INCLUDE ALL TOILET ACCESSORIES, ASSOCIATED PLUMBING TO
WALL AND OR FLOOR CONNECTION.

REMOVE EXISTING DAMAGED WORN OUT OLD FINISHES, VCT
FLOORING AND CT/ PAINTED WALLS & CEILINGS.

EXTERIOR FRAMES, DOORS & HARDWARE (ONLY AT FIRST FLOOR)

FRAMES, DOORS & HARDWARE IN POOR SHAPE BUT OPERATING
CONDITIONS. REMOVE EXTERIOR 101 & 102 FRAMES, DOORS &
HARDWARE & DISPOSE OF PROPERLY

IT SERVER ROOM: REMOVE ALL EFFLORESCENCE AND ROOF LEAK

DAMAGE FROM UPPER FLOOR EXPOSED WOOD STRUCTURE &
MASONRY SIDE WALLS & DISPOSE OF PROPERLY, CLEAN
THOROUGHLY.

ROOF HATCH OPENING: REMOVE ROOF ASSEMBLY AREA FOR NEW

ROOF HATCH LOCATION
BITUMEN ROOFING SYSTEM COMPLETE DEMO: REMOVE &

DISPOSE OF PROPERLY AREA IS 000 SF.
PARAPET WALL & COPING: REMOVE & DISPOSE OF PROPERLY

DAMAGED/ CRACKED 12 BRICK COURSES AT FACADE SIDE AND
COPING AT THAT AREA AND DISPOSE OF PROPERLY.

MECHANICAL

BASEMENT:

ALTERNATE 1: REPLACE B-1 WITH NEW EFFICIENT BOILERS. NEW
CONTROLS WILL HAVE ALL NECESSARY CONTROL POINTS FOR
OPERATION AND MONITORING.

ALTERNATE 2: REFURBISHED B-1 BY REPLACING THE BURNER
PART AND ADDING CONTROL POINTS TO IMPROVE EFFICIENCY.

ROOF:

ALTERNATE 1: REPLACE IN-KIND RTU-1 AND CH-1 SYSTEM. THE
NEW EQUIPMENT WILL HAVE ALL THE REQUIRED CONTROL POINT
FOR BAS.

UPGRADE EXISTING BAS.BY ADDING CONTROL POINTS REPLACING
NON FUNCTIONAL SENSORS. UPGRADE THE SOFTWARE TO ADD
FUNCTIONALITY.REUSE AS MUCH AS POSSIBLE ALL HARDWARE
COMPONENTS THAT ARE FUNCTIONAL.

ADD SAFETY RAILINGS IN THE PARAPET LEDGE.

ALTERNATE 2: REFURBISHED RTU-1 BY REMOVING THE
NON-FUNCTIONAL HEATING AND INSTALL A NEW HEATER.

FOR THE COOLING FIX THE PIPING CONNECTING THE COOLING
COIL TO CH-1 TO RESOLVE THE LEAKING OUT FROM THE
COOLING COILS.

FIX RTU CONTROLS REPLACE AND ADD SENSORS. TO IMPROVE
BAS.

UPGRADE EXISTING BAS.BY ADDING CONTROL POINTS REPLACING
NON FUNCTIONAL SENSORS. UPGRADE THE SOFTWARE TO ADD
FUNCTIONALITY.REUSE AS MUCH AS POSSIBLE ALL HARDWARE
COMPONENTS THAT ARE FUNCTIONAL.

ADD SAFETY RAILINGS IN THE PARAPET LEDGE.

ELECTRICAL

REMOVE AND REPLACE ALL FLOURESCENT LIGHTING FIXTURES
WITH ENERGY EFFICIENT LED LIGHTING TO MEET THE ENERGY
STANDARDS.

PROVIDE NEW POWER AND CONTROLS WIRING FOR THE NEW
HVAC EQUIPMENT THAT WILL BE REPLACED. UPGRADE CIRCUIT
BREAKER(S) IN EXISTING PANEL(S).

UPGRADE BAS AT LEAST FOR IMPROVED INTERFACE WITH NEW
AHU. IT IS RECOMMENDED TO IMPLEMENT A GLOBAL BUILDING
MONITORING SYSTEM. IT SHALL IMPROVE BUILDING
MANAGEMENT, FIELD DEVICES SHOULD BE REPLACED AND
MODIFIED FOR ITS COMPATIBILITY.

ELEVATOR CONTROLS SHALL BE UPGRADED.

REMOVE AND REPLACEMENT OF ALL EXIT SIGNS AND EMERGENCY
LIGHTING WITH NEW.

EXISTING INTRUSION/FIRE ALARM SYSTEM SHOULD BE REPLACED
AND/OR UPGRADED.

PUBLIC BUILDING COMMISSION

3900 S. CALIFORNIA AVE.
CHICAGO, IL 60632
ASSETS, INFORMATION AND SERVICES
CITY OF CHICAGO, COMMISSIONER DAVID REYNOLDS

JUVENILE DETENTION
CENTER

Architect / Engineer of Record:

THE HOH GROUP INC.

623 COOPER COURT
SHAUMBURG, ILLINOIS 60173
WWW.HOHGROUP.COM
NAME
Chicago, IL
Structural Engineers of Record
NAME
Chicago, IL
Landscape Architects of Record
NAME
Chicago, IL
Civil Engineers of Record
NAME
Chicago, IL
MEPFP Engineers of Record
NAME
Chicago, IL
Acoustics Consultant
NAME
Chicago, IL
Theatre Consultant
NAME
Chicago, IL

Food Service Consultant

Issuance

Mark | Description Date

PBC Project Name: JUVENILE DETENTION CENTER

PBC Contract No: 00000

Project No.: 5438

"BASEMENT & FIRST
FLOOR RCP
DEMOLITION

Sheet

A-200D




DEMOLITION LEGEND

—————a

EXISTING DOOR, FRAME & HARDWARE
TO BE REMOVED

EXISTING PARTITION TO BE REMOVED

EXISTING MILLWORK TO BE REMOVED

EXISTING CEILING GRID TO BE REMOVED

DENOTES EXISTING TO REMAIN
DENOTES EXISTING TO BE RELOCATED

DENOTES EXISTING TO BE DEMOLISHED

NOT IN CONTRACT

LIGHTING FIXTURES TO BE REMOVED

GENERAL DEMOLITION NOTES

UNLESS OTHERWISE INDICATED, EXISTING CONSTRUCTION
SHALL REMAIN. CONSTRUCTION TO BE REMOVED IS INDICATED
WITH A DASHED LINE, HATCHED AND/OR NOTED TO BE
REMOVED.

THIS CONTRACT SHALL INCLUDE ALL SELECTIVE DEMOLITION
ACTIVITIES THAT MAY BE REQUIRED FOR A FULL AND
COMPLETE EXECUTION OF THE WORK.

THE CONTRACTOR SHALL FIELD VERIFY ALL EXISTING
CONDITIONS PRIOR TO BEGINNING DEMOLITION WORK.
CONTRACTOR SHALL REPORT DISCREPANCIES BETWEEN FIELD
CONDITIONS AND DRAWINGS TO ARCHITECT PRIOR TO
BEGINNING DEMOLITION WORK.

PROTECT ALL EXISTING CONSTRUCTION TO REMAIN AT ALL
TIMES. DAMAGE TO EXISTING CONSTRUCTION TO REMAIN
RESULTING FROM DEMOLITION OR CONSTRUCTION ACTIVITIES
SHALL BE REMEDIED AT CONTRACTOR'S EXPENSE.

REMOVE ALL DEBRIS FROM SITE AND DISPOSE OF ALL
MATERIAL IN A LEGAL AND RESPONSIBLE MANNER.

WHERE CONSTRUCTION IS TO BE REMOVED, CONTRACTOR
SHALL BE RESPONSIBLE FOR PATCHING OF ADJACENT
CONSTRUCTION TO REMAIN AND REFINISHING ADJACENT
CONSTRUCTION TO MATCH EXISTING.

CONTRACTOR SHALL CONDUCT ALL ACTIVITIES IN SUCH A
MANNER AS TO AVOID DISRUPTIONS TO THE REGULAR
ACTIVITIES AND OPERATIONS THAT TAKE PLACE IN ADJACENT
AREAS OF THE BUILDING. CONTRACTOR SHALL TAKE
NECESSARY PRECAUTIONS TO CONTROL DUST, NOISE AND
ODOR MIGRATION TO ADJACENT BUILDING AREAS.

Q

10.

11.

12.

CONTRACTOR  SHALL COMMUNICATE WITH OWNER'S
REPRESENTATIVE THE SCHEDULE FOR ALL ACTIVITIES WHICH
COULD POTENTIALLY IMPACT THE OWNER'S OPERATION SUCH
AS MOVEMENT OF MATERIALS AND EQUIPMENT OUTSIDE OF
THE PROJECT SPACE, INTERRUPTIONS IN THE UTILITY SERVICE,
ETC. CONTRACTOR SHALL OBTAIN APPROVAL FROM OWNER'S
REPRESENTATIVE PRIOR TO BEGINNING SUCH ACTIVITIES.

CONTRACTOR SHALL PROVIDE PROTECTION TO OCCUPANTS OF
THE BUILDING AND PEDESTRIANS FROM THE CONSTRUCTION
AREA AT ALL TIMES THROUGHOUT PROJECT.

CONTRACTOR TO REMOVE ALL DEBRIS IN AN ORDERLY AND
TIMELY MANNER. ALL DEBRIS TO BE DISPOSED OF IN A LEGAL
MANNER.

DEMOLITION CONTRACTOR TO REMOVE ALL ABANDONED
MECHANICAL EQUIPMENT, PIPING, DUCTWORK, AND ALL
ASSOCIATED COMPONENTS. VERIFY PRIOR TO BIDDING SCOPE
OF WORK REQUIRED WITH OWNER'S REPRESENTATIVE.

CONTRACTOR TO COORDINATE WITH MECHANICAL, ELECTRICAL
AND PLUMBING CONTRACTORS FOR TEMPORARY SUPPORT OF
EXISTING PIPING TO REMAIN.

136'=10"

RCP LEGEND

2x4 ACOUSTICAL CEILING
PANELS AND GRID

GYPSUM BOARD SOFFIT,

(ACC) ALUMINUM ACOUSTIC CEILING

2x4 LIGHT FIXTURE

2x2 LIGHT FIXTURE

1x4 LIGHT FIXTURE

4'x6" SCONCE LIGHT FIXTURE -
WALL MOUNTED

4'x6" LIGHT FIXTURE - CLG MOUNTED

MECHANICAL DIFFUSER

EXHAUST FAN

PENDANT CONCEALED SPRINKLER HEAD

PENDANT SPRINKLER HEAD

(NIC) NOT IN CONTRACT

60'—0"

26'-0" ; 26'-0"

24'-10"

3’——8"

10,__2n

D17

D13

NOTE: FOR SCOPE OF WORK, SEE ELECTRICAL
FLOOR PLANS

DEMOLITION KEY NOTES

BASEMENT SCOPE OF WORK

191__3”

52)_:7n

e

—

19'——6"

D1

D2

D3

REMOVE AND DISPOSE OFF PROPERLY ALL EFFLORESCENCE
(CRYSTALLINE SALTS) PRODUCED FROM MASONRY WALL
MOISTURE SATURATION

REMOVE AND DISPOSE OFF PROPERLY DAMAGED PLUMBING
PIPING, THUS: ALLOWANCES 3K

REMOVE AND DISPOSE OFF PROPERLY DAMAGED PARTS FOR
SUMP PUMP

D3A REMOVE AND DISPOSE OFF PROPERLY SUMP PUMP

D4

D5

D6

D7

D8

D9

D10

INTERIOR

CORRIDOR FINISH FLOOR

REMOVE EXISTING VCT FLOOR FINISH & DISPOSE OF PROPERLY
REMOVE 10% OF DAMAGED SUBSTRATE
MEN & WOMEN RESTROOM

REMOVE EXISTING PLUMBING FIXTURES:

3 TOILETS, 4 LAVATORIES, 2 URINALS, 3 TOILET PARTITION STALLS,
INCLUDE ALL TOILET ACCESSORIES, ASSOCIATED PLUMBING TO
WALL AND OR FLOOR CONNECTION.

REMOVE EXISTING DAMAGED WORN OUT OLD FINISHES, VCT
FLOORING AND CT/ PAINTED WALLS & CEILINGS.

EXTERIOR FRAMES, DOORS & HARDWARE (ONLY AT FIRST FLOOR)

FRAMES, DOORS & HARDWARE IN POOR SHAPE BUT OPERATING
CONDITIONS. REMOVE EXTERIOR 101 & 102 FRAMES, DOORS &
HARDWARE & DISPOSE OF PROPERLY

IT SERVER ROOM: REMOVE ALL EFFLORESCENCE AND ROOF LEAK

DAMAGE FROM UPPER FLOOR EXPOSED WOOD STRUCTURE &
MASONRY SIDE WALLS & DISPOSE OF PROPERLY, CLEAN
THOROUGHLY.

ROOF HATCH OPENING: REMOVE ROOF ASSEMBLY AREA FOR NEW

ROOF HATCH LOCATION
BITUMEN ROOFING SYSTEM COMPLETE DEMO: REMOVE &

DISPOSE OF PROPERLY AREA IS 000 SF.
PARAPET WALL & COPING: REMOVE & DISPOSE OF PROPERLY

DAMAGED/ CRACKED 12 BRICK COURSES AT FACADE SIDE AND
COPING AT THAT AREA AND DISPOSE OF PROPERLY.

PUBLIC BUILDING COMMISSION

JUVENILE DETENTION

CENTER

3900 S. CALIFORNIA AVE.

CHICAGO, IL 60632
ASSETS, INFORMATION AND SERVICES

CITY OF CHICAGO, COMMISSIONER DAVID REYNOLDS

Architect / Engineer of Record:

THE HOH GROUP INC.

THE

GROUP, INC.

MECHANICAL

2

D11 BASEMENT:
ALTERNATE 1: REPLACE B-1 WITH NEW EFFICIENT BOILERS. NEW
CONTROLS WILL HAVE ALL NECESSARY CONTROL POINTS FOR
OPERATION AND MONITORING.
ALTERNATE 2: REFURBISHED B-1 BY REPLACING THE BURNER
PART AND ADDING CONTROL POINTS TO IMPROVE EFFICIENCY.

THIRD FLOOR REFLECTED CEILING PLAN DEMOLITION @
\V

SCALE: §"=1"-0"
623 COOPER COURT

SHAUMBURG, ILLINOIS 60173
WWW.HOHGROUP.COM

D12 ROOF:
ALTERNATE 1: REPLACE IN-KIND RTU-1 AND CH-1 SYSTEM. THE
NEW EQUIPMENT WILL HAVE ALL THE REQUIRED CONTROL POINT
FOR BAS.

NAME
Chicago, IL
Structural Engineers of Record

UPGRADE EXISTING BAS.BY ADDING CONTROL POINTS REPLACING
NON FUNCTIONAL SENSORS. UPGRADE THE SOFTWARE TO ADD NAME

FUNCTIONALITY.REUSE AS MUCH AS POSSIBLE ALL HARDWARE Chicago, IL

COMPONENTS THAT ARE FUNCTIONAL. Landscape Architects of Record

ADD SAFETY RAILINGS IN THE PARAPET LEDGE. NAME
Chicago, IL
ALTERNATE 2: REFURBISHED RTU-1 BY REMOVING THE Civil Engineers of Record

___ 136'-10" ___ ___ 1 NON-FUNCTIONAL HEATING AND INSTALL A NEW HEATER.
60’0 26'—0 .- 26'—0 .- 2410 |

NAME
Chicago, IL
MEPFP Engineers of Record

FOR THE COOLING FIX THE PIPING CONNECTING THE COOLING
COIL TO CH-1 TO RESOLVE THE LEAKING OUT FROM THE
COOLING COILS.

3,——8"

@ - | | | | | | | | | | | | | T | | | | | L ' ' ' ' —TT ' ' ' ' ' i FIX RTU CONTROLS REPLACE AND ADD SENSORS. TO IMPROVE NAME
1 Chicago, IL

Acoustics Consultant

:| |: BAS.

: N : : UPGRADE EXISTING BAS.BY ADDING CONTROL POINTS REPLACING
7 NON FUNCTIONAL SENSORS. UPGRADE THE SOFTWARE TO ADD NAME
o~ FUNCTIONALITY.REUSE AS MUCH AS POSSIBLE ALL HARDWARE Chicago, IL

101__2M

ADD SAFETY RAILINGS IN THE PARAPET LEDGE.

NAME

Chicago, IL
ELECTRICAL Food Service Consultant

e

i D13 REMOVE AND REPLACE ALL FLOURESCENT LIGHTING FIXTURES
Nl WITH ENERGY EFFICIENT LED LIGHTING TO MEET THE ENERGY
L B STANDARDS.

199__3n

Issuance
/:"E'E——‘E'Em:\ D14 PROVIDE NEW POWER AND CONTROLS WIRING FOR THE NEW Mark | Description Date
HVAC EQUIPMENT THAT WILL BE REPLACED. UPGRADE CIRCUIT

] ' I ' ' BREAKER(S) IN EXISTING PANEL(S).

521__7n

AHU. IT IS RECOMMENDED TO IMPLEMENT A GLOBAL BUILDING
Ll H MONITORING SYSTEM. IT SHALL IMPROVE BUILDING
MANAGEMENT, FIELD DEVICES SHOULD BE REPLACED AND
MODIFIED FOR ITS COMPATIBILITY.

@ il m— o T . _ _ D15 UPGRADE BAS AT LEAST FOR IMPROVED INTERFACE WITH NEW

o P ' ; I T I = ——— I i I _ D16 ELEVATOR CONTROLS SHALL BE UPGRADED.

D17 REMOVE AND REPLACEMENT OF ALL EXIT SIGNS AND EMERGENCY
== . . . . S . LIGHTING WITH NEW.

19'—-6”

PBC Project Name: JUVENILE DETENTION CENTER
PBC Contract No: 00000
Project No.: 5438

@ = e ] [ — ] T ——— ] e R —] — | — 1 — I — " SECOND & THIRD
FLOOR RCP
DEMOLITION

A-201D

D18 EXISTING INTRUSION/FIRE ALARM SYSTEM SHOULD BE REPLACED
AND/OR UPGRADED.

| I
1

Sheet

SECOND FLOOR REFLECTED CEILING PLAN DEMOLITION

SCALE: §"=1"-0"




WALL
TO HIGHEST OPERABLE PART
2
4 DF-2 -1
) e : > gam =] 4 (% 2 i
! ( ) , ; |
b B i ‘ ._ % | z 2 3z S +—0] — UNE_OF
& > = 3 B i i FLOOR
i - ' T ' '
TOP FINISH FLOOR = T | & & & = e /
0'-0 36" GRAB 42" GRAB BAR P PAPER TOWEL " WATER LAVATORY MIRROR DRINKING FOUNTAIN TISSUE SANITARY NAPKIN DISPOSAL
BAR @ Dl§8€NS£R DISPENSER CLOSET ® @9 o @ DISPENSER  (ONLY AT WOMEN'S RESTROOM)
@ @ RECEPTACLE @ @0 @ @ @
@ TOILET FIXTURES AND ACCESSORIES MOUNTING HEIGHTS .
z
=
(]
(%]
CELNG z
8’6" 5
=l
i 2
I v
Il w-d
Il [--]
) ) I ‘ ) 2
o © % o
1N I A A | R “I
i 00 00
Il
| = RENOVATION KEY NOTES WALL SURFACE FINISH KEY =
' I
MEN WOMEN | BASEMENT PNT-1 COLORS PER OWNER O N
| FIRST FLOOR —_—
N i 217 ' 218 i T 009 R1  AFTER REMOVAL OF SALTS, CLEAN THOROUGHLY WITH WATER & PNT-2 COLORS PER OWNER — EJ) a
217 NORTH ELEVATION 217 EAST ELEVATION 217 WEST ELEVATION 217 SOUTH ELEVATION VINEGAR SOLUTION, ’ PNT-3 | COLORS PER OWNER |_ = o
24 SCALE: 1/4"=1'-0" 25 SCALE: 1/4"=1'-0" 26 SCALE: 1/4"=1'-0" 27 SCALE: 1/4"=1'-0" PROVIDE TUCKPOINTING ON CLEAN MASONRY WALL Y E
R2 PROVIDE NEW PLUMBING PIPING, ALLOWANCE 3K NOTES Z L 0
R3 REPAIR SUM PUMP S 7 nDc
- W R3A REPLACE SUM PUMP 1 SOFFIT, GYP BOARD CEILING PNT-1 IN m < N S
2 s EGGSHELL FINISH o Oz
| INTERIOR 2 TRIMPNT-1IN A SEMI-GLOSS FINISH h <O Za
=% 57 3  WALL COLORS DESIGNATION PNT1 & PNT-2 Z 8 < '
i R4 NEW CORRIDOR FINISH FLOOR: WILL BE DETERMINED BY OWNER LIJ LIJ Y — L
i PROVIDE NEW COMMERCIAL GRADE  HIGH TRAFFIC VCT. COLOR 4 CEILING TO BE PNT-3 (WHITE) EGGSHELL ] 5
s A g 5 BY OWNER. FINISH Q I_ EI_) = 0O )
N N = |l N PROVIDE 10% NEW SUBSTRATE IN KIND. €L - 9
1 ® R5 NEW MEN & WOMEN RESTROOMS: FLOOR & BASE FINISH KEY Z O < S
% ~ 1 PROVIDE NEW ADA COMPLIANT  PLUMBING FIXTURES: < O S 2
| 3 TOILETS, 4 LAVATORIES, 2 URINALS, 3 TOILET PARTITION STALLS, LIJ LIJ O < Y 8
! INCLUDE ALL TOILET ACCESSORIES, ASSOCIATED PLUMBING TO TO BE DETERMINED . O oG
I WALL AND OR FLOOR CONNECTIONS, _I ( > 7)) T T 8
L g'%%T FLOOR PROVIDE NEW FINISHES: COMMERCIAL GRADE HIGH TRAFFIC VCT. — o 0O <
‘ PARTIAL CT. AND PREPARE, PRIME & PAINT 2 COATS WALLS AND 10 BE DETERMINED 8 Z O
CEILINGS. z - T
2 218 NORTH ELEVATION 21 218 EAST ELEVATION 22 218 WEST ELEVATION 2 218 SOUTH ELEVATION R6  NEW FRAMES. DOORS & HARDWARE (ONLY AT FIRST FLOOR) M 3 O
0 SCALE: 1/4"=1"-0" SCALE: 1/4"=1"-0" SCALE: 1/4"=1"-0" 3 SCALE: 1/4"=1"-0" PROVIDE NEW & INSTALL EXTERIOR 2 Hr. FIRE RATED FRAME, DOOR LIJ E o)
AND HARDWARE AT SOUTH EXIT TO BE DETERMINED
3 2ND. FLOOR ENLARGED RESTROOMS, RENOVATION FLOOR PLAN " PROVIDE NEW & INSTALL EXTERIOR 2 Hr. FIRE RATED OVERHEAD > N &
SCALE: 1/2"= 1" 0" \\/, GARAGE FRAME, DOOR AND HARDWARE. 0 o
R7 IT SERVER ROOM: CLEAN AND PREPARE SURFACES, INSTALL 2 co , <
LAYERS OF 5/8" TYPE X GYPSUM BOARD ON FLOOR STRUCTURE o4t +L) TOBEDETERMINED
ABOVE FOR 2 Hr. FIRE ENCLOSURE. — . |
N N N N CEILING PATCH, PREPARE, PRIME & PAINT 2 COATS NEW CEILING AND ALL
8-6 EXISTING WALLS. TO BE DETERMINED
] R8 NEW BITUMEN ROOFING SYSTEM & ACCESSORIES:
e | i PROVIDE NEW BITUMEN ROOFING SYSTEM WITH ALL ACCESSORIES Architect | Enai ¢ Record:
. . H AREA IS 5,967 SF. NOTES rcnitec ngineer o ecora:
T ' ' ' ' ' ' ' ' ' ' ' ' ' ' ' ' ' ' ) 2 2 2 2 H R8.1 NEW TPO ROOFING SYSTEM & ACCESSORIES THE HOH GROUP INC
' © © © © i PROVIDE NEW TPO ROOFING SYSTEM WITH ALL ACCESSORIES 1 ALL DIMENSIONS AND AREAS SHOWN ON '
- - - - l AREA IS 5,967 SF. FINISH PLAN ARE APPROXIMATE DIMENSIONS
| T | AL AL H R8.2 NEW BITUMEN ROOFING AND NEW TPO ROOFING SYSTEM & ggg ,?S,E,go FBLEoFé%BGMEASURED PRIORTO
—o1f -t ' l JEN J i I ACCESSORIES: :
N, N, = = = % ; ; b i PROVIDE NEW BITUMEN ROOFING AT AREA BETWEEN COLUMN 2 A e OUT AS FARLY AS POSSIBLY
. - - I LINES 2 TO 4 AND A TO C, AREA 3,199 SF. 3 FINISH GROUT LEVEL TO TILE SURFACE.
@ @ @ Al o Al A ~ H FIRST FLOOR FOR THE REST OF THE AREA PROVIDE TPO ROOFING SYSTEM 4 ALIGN CERAMIC WALL BASE GROUT LINES THE GROU P, IN ..
¢ 0.00 (AREA 2,768 SF. WITH FLOORING GROUT LINES.
R9  REBUILD IN KIND WITH NEW BRICK AND MATCH MORTAR. 5  PAINTING CONTRACTOR TO PAINT HVAC
16206 SOUTH ELEVATION 206 EAST ELEVATION 2,206 NORTHT ELEVATION 206 WEST ELEVATION Ro  REBUILD IN KIND WITH NEW BRICK AND MATCHMORTAR. PAINTING CONTRACTOR TO PAINT HVAC
SCALE: 1/4"=1"-0" SCALE: 1/4"=1"-0" SCALE: 1/4"=1"-0" SCALE: 1/4"=1"-0" LADDER. 6  FLOORING CONTRACTOR TO PROVIDE
LEVELING AND TRANSITION TRIM TO ALL
MECHANICAL FLOORING FINISHES 623 COOPER COURT
4 4 4 4 CELING R11 BASEMENT: FINISH KEY SHAUMBURG, ILLINOIS 60173
ALTERNATE 1: REPLACE B-1 WITH NEW EFFICIENT BOILERS. NEW WWW.HOHGROUP.COM
CONTROLS WILL HAVE ALL NECESSARY CONTROL POINTS FOR CERAMIC TILE GROUT TO BE DETERMINED
1 OPERATION AND MONITORING.
ALTERNATE 2: REFURBISHED B-1 BY REPLACING THE BURNER SOLID SURFACE (SS-1) TO BE DETERMINED
: s x a PART AND ADDING CONTROL POINTS TO IMPROVE EFFICIENCY. NAME
© © © © WOOD FINISH (WD-1) TO BE DETERMINED Chicago, IL
© © [ © R12 ROOF: ] Structural Engineers of Record
ﬁ - - - - ALTERNATE 1: REPLACE IN-KIND RTU-1 AND CH-1 SYSTEM. THE PLASTIC LAMINATE (PL-2) | TO BE DETERMINED g
In S | R NEW EQUIPMENT WILL HAVE ALL THE REQUIRED CONTROL POINT NAME
FOR BAS. :
=] - = KEY NOTES & ACCESSORY DATA | chicagoit
€L Al e Al - FIRST_FLOOR UPGRADE EXISTING BAS.BY ADDING CONTROL POINTS REPLACING Landscape Architects of Record
. & 0.00 NON FUNCTIONAL SENSORS. UPGRADE THE SOFTWARE TO ADD 1 Iéll;\ll_ISDI-IIMPIiIXIS\IIi:E ﬁgg@;ﬁﬁggﬁ%ﬁ‘\lg&ls
: | 207 EAST ELEVATION 207 NORTH ELEVATION 207 WEST ELEVATION 207 SOUTH ELEVATION FUNCTIONALITY.REUSE AS MUCH AS POSSIBLE ALL HARDWARE AND ARE TO BE HIELD) MEASURED PRIOR TO NAME
/\ 12 13 14 15 COMPONENTS THAT ARE FUNCTIONAL. ORDERING  FLOORING. Chicago, IL
o | SCALE: 1/4"=1"-0" SCALE: 1/4"=1"-0" SCALE: 1/4"=1"-0" SCALE: 1/4"=1"-0" > SEAL TILE AND GROUT AS EARLY AS POSIBLE Civil Engineers of Record
ADD SAFETY RAILINGS IN THE PARAPET LEDGE. FOLLOWING INSTALATION.
2ND. & 3RD.FLOOR ENLARGED RESTROOMS, RENOVATION FLOOR PLAN " 3 FINISH GROUT LEVEL TO TILE SURFACE. NAME
2 .
SCALE: 1/2"=1"0" ALTERNATE 2: REFURBISHED RTU-1 BY REMOVING THE 4 ALIGN CERAMIC WALL BASE GROUT LINES .
NON-FUNCTIONAL HEATING AND INSTALL A NEW HEATER WITH FLOORING GROUT LINES Ghicago, IL
) ' 5  PAINTING CONTRACTOR TO PAINT HVAC MEPFP Engineers of Record
GRILES TO MATCH ADJACENT SURFACE.
FOR THE COOLING FIX THE PIPING CONNECTING THE COOLING
6 FLOORING CONTRACTPR TO PROVIDE NAME
gggL&%%HérLgo RESOLVE THE LEAKING OUT FROM THE LEVELING AND TRANSITION TRIM TO ALL Chicago, IL
) FLOORING FINISHES Acoustics Consultant
RN N RN N CEILING
) ) ) 55" FIX RTU CONTROLS REPLACE AND ADD SENSORS. TO IMPROVE
L | BAS. PLUMBING FIXTURE SCHEDULE NAME
= Chicago, IL
T : : : : : : : : : : : : : : : : : : : _ _ | UPGRADE EXISTING BAS.BY ADDING CONTROL POINTS REPLACING 1 ALL DIMENSIONS AND AREAS SHOWN ON Theatre Consultant
' | NON FUNCTIONAL SENSORS. UPGRADE THE SOFTWARE TO ADD ':\',\']'[')S:RFI’EL_AF\Q E\EEF@FEEOJE'XQEE&)MPEFQCS)Q%
o 7 i 7 COMPONENTS THAT ARE FUNGTIONAL. , QEOFRINS FLOORN, s rosote Chicago, I
[=et] | [t L] [ ] [ ) % % . . % % i FOLLOWING INSTALATION. Food Service Consultant
N\ N = = ] ﬁ i ADD SAFETY RAILINGS IN THE PARAPET LEDGE. 3 FINISH GROUT LEVEL TO TILE SURFACE.
_ 0 0 i 4 ALIGN CERAMIC WALL BASE GROUT LINES
D D D L I ELECTRICAL WITH FLOORING GROUT LINES.
: : i 5  PAINTING CONTRACTOR TO PAINT HVAC lssuance
_ ~ 4 ~ N L EIRST_FLOOR R13 REMOVE AND REPLACE ALL FLOURESCENT LIGHTING FIXTURES GRILES TO MATCH ADJACENT SURFACE. —
' WITH ENERGY EFFICIENT LED LIGHTING TO MEET THE ENERGY 6  FLOORING CONTRACTPR TO PROVIDE Mark | Description Date
@106 SOUTH ELEVATION ~~\106 EAST ELEVATION 106 NORTH ELEVATION "\106 WEST ELEVATION STANDARDS. LEVELING AND TRANSITION TRIM TO ALL
SCALE: 1/4" = 1"- 0" SCALE: 1/4" =1"-0" SCALE: 1/4" = 1"- 0" SCALE: 1/4" = 1"- 0" R14  PROVIDE NEW POWER AND CONTROLS WIRING FOR THE NEW
HVAC EQUIPMENT THAT WILL BE REPLACED. UPGRADE CIRCUIT NOTES
BREAKER(S) IN EXISTING PANEL(S).
1 ALL DIMENSIONS AND AREAS SHOWN ON
4 4 4 4 CHLIG R15 UPGRADE BAS AT LEAST FOR IMPROVED INTERFACE WITH NEW FINISH PLAN ARE APROXIMATE DIMENSIONS
T AHU. IT IS RECOMMENDED TO IMPLEMENT A GLOBAL BUILDING AND ARE TO BE FIELD MEASURED PRIOR TO
MONITORING SYSTEM. IT SHALL IMPROVE BUILDING ORDERING FLOORING.
MANAGEMENT, FIELD DEVICES SHOULD BE REPLACED AND 2 ngtgv'b.ié'fﬁsiifk’ﬁ C/)\S EARLY AS POSIBLE
. . . . MODIFIED FOR ITS COMPATIBILITY. 3  FINISH GROUT LEVEL TO 'I.'ILE SURFACE.
i T T T T R16 ELEVATOR CONTROLS SHALL BE UPGRADED. O R s ey 3 e GROUT LINES .
L] 00 00 00 5 PAINTING CONTRACTOR TO PAINT HVAC PBC PI’OjeCt Name: JUVENILE DETENTION CENTER
=N A R17 REMOVE AND REPLACEMENT OF ALL EXIT SIGNS AND EMERGENCY GRILES TO MATCH ADJACENT SURFACE. ,
% — | . | LIGHTING WITH NEW. 6 FLOORING CONTRACTPR TO PROVIDE PBC Contractfor_ 00000
:f r ‘ r ‘ LEVELING AND TRANSITION TRIM TO ALL Project No.: 5438
‘ NI ;. R18 EXISTING INTRUSION/FIRE ALARM SYSTEM SHOULD BE REPLACED FLOORING FINISHES T
4 = 4 B N e’ e FIRST_FLOOR AND/OR UPGRADED. e ENLARGED
| RESTROOMS
I
4 107 EAST ELEVATION @107 NORTH ELEVATION 6 107 WEST ELEVATION 7 107 SOUTH ELEVATION RENOVATION
1ST. FLOOR ENLARGED RESTROOMS, RENOVATION FLOOR PLAN gy /e s SCALE: 1147~ 10" SCALE: 1147~ 10" SCALE: 1147~ 10"
1 fsenE w=t-v \\NV; Sheet




FIRST FLOOR DOOR SCHEDULE

DOOR FRAME DOOR HARDWARE
DOOR  SIZE FINISH/ FIRE FINISH/ DETAILS FIRE DOOR |HINGE/| LOCK/ |EXIT |CLOSER STOP |HOLDS|FLUSH |KICK PLATE/ |ASTRAGAL| PUSH/|WEATHER— DOOR |[ELECTRIC
DOOR TYPE | MAT’ GLASS TYPE ’ GLASS
NO. m H T T'L|coLor RATING MAT'L | COLOR JEAD JAMEB SLL IRATING| REMARKS NO. | pivoT | LATCH |DEV. BOLT |DOOR ARMOR PULL |PROTECTION|THRESHOLD| OPENER| STRIKE | REMARKS
101 |3'=0”|7—=0"[1=3/4"] A | HM | PAINT - B A HM | PAINT| — | A/A4.00 B/A4.00 - B - 101
102 (10 —0"12'=011=3/4" A | HM | PAINT — B A HM | PAINT| — | A/A4.00 B/A4.00 - B - 102

PUBLIC BUILDING COMMISSION

® O © O

60'—0" 26'-0" ; 26'-0" ; 24'-10"

109_21,

3900 S. CALIFORNIA AVE.
CHICAGO, IL 60632
ASSETS, INFORMATION AND SERVICES
CITY OF CHICAGO, COMMISSIONER DAVID REYNOLDS

TELE BOILER
ROOM ROOM

rl/r
-
N

52'-7"

JUVENILE DETENTION
CENTER

@ - — |- —STORASE -

STORAGE

Architect / Engineer of Record:

1'—-8" VARIES 1’—-8"
VARIES 5y i ; THE HOH GROUP INC.
|
I

1 9,—6"

OPEN
AREA

’ ’ THE GROUP, INC.

/ / 623 COOPER COURT

/ SHAUMBURG, ILLINOIS 60173

N —PAINTED
~——PAINTED HOLLOW WWW.HOHGROUP.COM

BASEMENT FLOOR DOOR AND HARDWARE SCHEDULE \ PAINTED \ OLLC

SCALE: 3" = 1" 0" \ METAL DOOR \ FRAME—GROUTED

\ \ gﬁlc\:na%o, IL

\ \ Structural Engineers of Record

VARIES

VARIES

A A NAME

\ \ Chicago, IL

N N Landscape Architects of Record

NAME

@ @ @ @ TVPE A IYPE A o ers of Record

136'—10" NAME

)_ ” !_ ” . !_ ” . 1_ ” Chicago, IL
60 —0 26 -0 : 26 -0 ' 24 -10 MEPFP Engineers of Record

R

= _ . 101 -‘ . . NAME

‘rfla } Chicago, IL
1 . . . . . . . . . . . . . . . . . . . . . | . . . . . : : : . : : : - Acoustics Consultant

] / MASONRY \I\ NAME

WALL HOLLOW METAL DOOR FRAME — %Ticigob"- tant
) ' ANCHOR 4 PER JAMB. GROUT eatre Consultan

101_211

FRAMES.
/ HOLLOW METAL NAME

PROCESSING STORAGE OFFICE 911

| __J

SEALANT BOTH
SIDES

DOOR FRAME, MASONRY WALL ghi‘i,ag“ "._ . .
PAINTED ood Service Consultan

MEDIATION Aﬂ ELEV.
77N \ } PRI . LOBBY
\\ // \ G

- FLEV. - —/
CORRIDOR *\ MACH RM. 7

CLOSET CLOSET ABANDONED MECH $
| ] | CHASE | | | |

tﬂj: — = b VEHICLE STORAGE
_/ OAY DOOR HEAD DETAIL (SIM.) DOOR HEAD DETAIL (SIM.)
- /' : : : : 2 SCALE: 3/32"=1'-0" 3 SCALE: 3/32"=1'-0"

STORAGE ELEC.
WATING ADMIN MULTIPURPOSE ROOM PBC Project Name: JUVENILE DETENTION CENTER

B AREA ROOM : : : : PBC Contract No: 00000
I

Project No.: 5438
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. PROVIDE HVAC SYSTEM COMMISSIONING.

MECHANICAL GENERAL NOTES

DRAWINGS ARE GENERALLY DIAGRAMMATIC. ROUTING OF PIPING AND DUCTWORK AS SHOWN DOES NOT INTEND TO SHOW EVERY RISE, DROP, OFFSET, FITTING NOR EVERY STRUCTURAL
ELEMENT THAT MAY BE ENCOUNTERED DURING THE INSTALLATION OF THIS WORK. CONTRACTOR SHALL MAKE ANY REQUIRED CHANGES FROM THE GENERAL ROUTING SHOWN ON THESE
DRAWINGS, SUCH AS OFFSETS, BENDS OR CHANGES IN ELEVATION DUE TO COORDINATION WITH THE WORK OF OTHER TRADES AND BUILDING CONSTRUCTION. ALL CHANGES SHALL BE MADE
WITHOUT ADDITIONAL COST TO THE OWNER OR DELAY IN COMPLETION DATE OF THE PROJECT.

CONTRACTOR SHALL CONSULT WITH OWNER REPRESENTATIVE AND FOLLOW INTERNATIONAL MECHANICAL CODE 2009 AND LOCAL CODE STRICTLY. CONTRACTOR SHALL ALSO FOLLOW OSHA
RULES, REGULATIONS, AND REQUIREMENTS.

ALL METAL DUCT SHALL BE CONSTRUCTED AS SPECIFIED IN THE SMACNA "HVAC DUCT CONSTRUCTION STANDARDS — METAL AND FLEXIBLE", LATEST EDITION.

CONTRACTOR SHALL VISIT THE SITE AND BECOME FAMILIAR WITH ALL EXISTING CONDITIONS PRIOR TO SUBMITTING HIS FINAL BID. IF ANY DISCREPANCIES EXIST, CONTRACTOR SHALL NOTIFY
THE OWNER IMMEDIATELY.

ALL EQUIPMENT SHALL BEAR THE "UL/AGA” LABEL FOR THE SPECIFIC USE OF THE INSTALLATION.

CONTRACTOR SHALL VERIFY AND CONFIRM THAT SPACES IN WHICH THE WORK WILL BE INSTALLED ARE CLEAR OF OBSTRUCTIONS. WORK SHALL BE INSTALLED TO MAINTAIN MAXIMUM
HEADROOM AND SPACE CONDITION AT ALL POINTS IN THE BUILDING. WHERE HEADROOM OR SPACE CONDITIONS APPEAR INADEQUATE, CONTRACTOR SHALL NOTIFY OWNER BEFORE PROCEEDING
WITH THE INSTALLATION OF HIS WORK.

CONSULT AND CHECK AT ALL TIMES THE LATEST ARCHITECTURAL. ELECTRICAL, AND MECHANICAL DRAWINGS FOR EXACT LOCATION OF DUCTWORK, PIPING, EQUIPMENT, AIR INLETS AND
OUTLETS. CONTRACTOR SHALL VERIFY EXACT LOCATIONS OF ALL DEVICES AND EQUIPMENT PRIOR TO ROUGH-IN. ALL EQUIPMENT SHOULD BE LOCATED IN AN ACCESSIBLE LOCATION.

WORK SHALL BE PERFORMED IN A NEAT AND WORKMANLIKE MANNER.

CONTRACTOR SHALL PROVIDE SLEEVES ON BEAMS, FLOORS, COLUMNS AND WALLS AS REQUIRED BY JOBSITE CONDITIONS, AND/OR AS SPECIFIED, WHEN INSTALLING HIS WORK. ALL BEAMS
AND COLUMNS WHICH ARE REQUIRED TO BE SLEEVED SHALL BE CUT AND REINFORCED AS REQUIRED BY FIELD CONDITIONS. LOCATIONS AND SIZES SHALL BE CHECKED AND APPROVED BY
THE OWNER BEFORE CONTRACTOR CUTS ANY STRUCTURAL BUILDING MEMBER.

CONTRACTOR SHALL COORDINATE THE SEQUENCE FOR THE INSTALLATION OF ALL WORK.

THE WORK SHALL BE ACCEPTABLE TO THE OWNER AND LEFT IN PERFECT OPERATING CONDITION.

CONTRACTOR SHALL BE RESPONSIBLE FOR HIS OWN CLEAN—UP DURING CONSTRUCTION. IF CONTRACTOR FAILS TO PROVIDE SUCH CLEAN-UP, THE OWNER WILL DIRECT OTHERS TO PERFORM
THE CLEAN-UP AND THE NEGLIGENT CONTRACTOR SHALL PAY THE ASSOCIATED BACK—CHARGES AS DEEMED APPROPRIATE BY THE OWNER.

CONTRACTOR SHALL INSTALL ALL AUXILIARY SUPPORTING STEEL AS REQUIRED FOR THE SUPPORT OF THE PIPING, DUCTWORK, CONDUIT, AND EQUIPMENT WHICH SHALL BE FROM BUILDING
STRUCTURAL MEMBERS ONLY.

PROVIDE COMPLETE HVAC SYSTEMS INCLUDING CONTROLS AND RELATED WIRING AND CONTROL CONDUITS.

CONTRACTOR SHALL STORE ALL MATERIALS AND EQUIPMENT SHIPPED TO THE SITE IN A PROTECTED AREA. IF MATERIAL IS STORED OUTSIDE OF THE BUILDING, IT MUST BE STORED OFF THE
GROUND A MINIMUM OF SIX INCHES (6”) SET ON 6’ X 6 PLANKS AND/OR WOOD PALLETS. ALL MATERIAL AND EQUIPMENT MUST BE COMPLETELY COVERED WITH WATERPROOF TARPS OR
VISQUINE. ALL PIPING AND DUCTWORK SHALL HAVE THE ENDS CLOSED TO KEEP OUT DIRT AND OTHER DEBRIS. NO EQUIPMENT SHALL BE ALLOWED TO BE STORED ON THE SITE UNLESS IT
IS KEPT ON WOOD PLANKS AND COMPLETELY PROTECTED WITH WEATHERPROOF COVERS.

ALL SUBSTITUTIONS BY THE CONTRACTOR SHALL BE SUBMITTED AND MUST BE APPROVED BY THE OWNER PRIOR TO INSTALLATION. THE DRAWINGS, SCHEDULES AND SPECIFICATIONS HAVE
BEEN PREPARED USING ONE MANUFACTURER FOR EACH PIECE OF EQUIPMENT AS THE BASIS FOR DIMENSIONAL DESIGN. IF THE CONTRACTOR PURCHASES EQUIPMENT LISTED AS A SPECIFIED
ACCEPTABLE MANUFACTURER BUT IS NOT THE SCHEDULED MANUFACTURER USED FOR THE BASE DESIGN, THE CONTRACTOR SHALL BE RESPONSIBLE FOR CHECKING ALL THE DIMENSIONS OF
THE EQUIPMENT TO VERIFY THAT IT WILL FIT IN THE SPACE SHOWN ON THE DRAWINGS. MINOR DEVIATIONS IN DIMENSIONS WILL BE PERMITTED, PROVIDED THE RATINGS MEET THOSE SHOWN
ON THE DRAWINGS AND EQUIPMENT WILL PHYSICALLY FIT INTO THE SPACE ALLOCATED WITH SUITABLE ACCESS AROUND EQUIPMENT FOR OPERATION AND MAINTENANCE ON THE EQUIPMENT.
CONTRACTOR SHALL VERIFY THAT THE PERFORMANCE CHARACTERISTICS OF THE EQUIPMENT THEY SUBMIT FOR REVIEW MEETS THE CAPACITY AND DUTY SPECIFIED. WHEN EQUIPMENT IS
SUBMITTED FOR REVIEW AND DOES NOT MEET THE PHYSICAL SIZE OR ARRANGEMENT OF THAT SCHEDULED AND SPECIFIED, CONTRACTOR SHALL PAY FOR ALL ALTERATIONS REQUIRED TO
ACCOMMODATE SUCH EQUIPMENT AT NO ADDITIONAL COST TO THE OWNER. CONTRACTOR SHALL ALSO PAY ALL COSTS REQUIRED TO MAKE CHANGES WHICH WOULD ALLOW THE EQUIPMENT
TO FIT IN THE SPACE AND FUNCTION AS INTENDED.

PROVIDE PRESSURE TESTING OF NEW DUCTWORK PER SMACNA PRIOR TO APPLICATION OF INSULATION.

PROVIDE TESTING, ADJUSTING, AND BALANCING OF THE AIR SYSTEMS PER AABC.

PROVIDE A TYPED AND NEATLY GLASS—FRAMED "OPERATING INSTRUCTIONS” FOR EACH SYSTEM.

CONTRACTOR SHALL PROVIDE ONSITE TRAINING OF OWNER'S OPERATING PERSONNEL FOR SYSTEMS AND EQUIPMENT INSTALLED. PROVIDE START—UP TRAINING OF HVAC EQUIPMENT.

BEFORE STARTING ANY SYSTEM, CONTRACTOR SHALL CONTACT EQUIPMENT MANUFACTURER TO VERIFY THAT EACH PIECE OF EQUIPMENT OR SYSTEM HAS BEEN CHECKED FOR PROPER
CONTROL SEQUENCE OR OTHER CONDITIONS WHICH MAY CAUSE DAMAGE TO THE EQUIPMENT.

PROVIDE COMPLETE "AS—BUILT” DRAWING AND CATALOG CUT SHEET PER SPECIFICATION

PROVIDE ONE YEAR GUARANTEE ON ALL MATERIAL AND WORKMANSHIP UNLESS SPECIFIED DIFFERENTLY IN SPECIFICATION.
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1. DRAWINGS ARE GENERALLY DIAGRAMMATIC.  ROUTING OF PIPING AND DUCTWORK AS SHOWN DOES NOT INTEND TO SHOW EVERY RISE, DROP, OFFSET, FITTING NOR EVERY STRUCTURAL DRAWINGS ARE GENERALLY DIAGRAMMATIC.  ROUTING OF PIPING AND DUCTWORK AS SHOWN DOES NOT INTEND TO SHOW EVERY RISE, DROP, OFFSET, FITTING NOR EVERY STRUCTURAL ELEMENT THAT MAY BE ENCOUNTERED DURING THE INSTALLATION OF THIS WORK. CONTRACTOR SHALL MAKE ANY REQUIRED CHANGES FROM THE GENERAL ROUTING SHOWN ON THESE DRAWINGS, SUCH AS OFFSETS, BENDS OR CHANGES IN ELEVATION DUE TO COORDINATION WITH THE WORK OF OTHER TRADES AND BUILDING CONSTRUCTION. ALL CHANGES SHALL BE MADE WITHOUT ADDITIONAL COST TO THE OWNER OR DELAY IN COMPLETION DATE OF THE PROJECT.   2. CONTRACTOR SHALL CONSULT WITH OWNER REPRESENTATIVE AND FOLLOW INTERNATIONAL MECHANICAL CODE 2009 AND LOCAL CODE STRICTLY. CONTRACTOR SHALL ALSO FOLLOW OSHA CONTRACTOR SHALL CONSULT WITH OWNER REPRESENTATIVE AND FOLLOW INTERNATIONAL MECHANICAL CODE 2009 AND LOCAL CODE STRICTLY. CONTRACTOR SHALL ALSO FOLLOW OSHA OSHA RULES, REGULATIONS, AND REQUIREMENTS.  3. ALL METAL DUCT SHALL BE CONSTRUCTED AS SPECIFIED IN THE SMACNA "HVAC DUCT CONSTRUCTION STANDARDS - METAL AND FLEXIBLE", LATEST EDITION.  ALL METAL DUCT SHALL BE CONSTRUCTED AS SPECIFIED IN THE SMACNA "HVAC DUCT CONSTRUCTION STANDARDS - METAL AND FLEXIBLE", LATEST EDITION.  4. CONTRACTOR SHALL VISIT THE SITE AND BECOME FAMILIAR WITH ALL EXISTING CONDITIONS PRIOR TO SUBMITTING HIS FINAL BID. IF ANY DISCREPANCIES EXIST, CONTRACTOR SHALL NOTIFY CONTRACTOR SHALL VISIT THE SITE AND BECOME FAMILIAR WITH ALL EXISTING CONDITIONS PRIOR TO SUBMITTING HIS FINAL BID. IF ANY DISCREPANCIES EXIST, CONTRACTOR SHALL NOTIFY THE OWNER IMMEDIATELY. 5. ALL EQUIPMENT SHALL BEAR THE "UL/AGA" LABEL FOR THE SPECIFIC USE OF THE INSTALLATION. ALL EQUIPMENT SHALL BEAR THE "UL/AGA" LABEL FOR THE SPECIFIC USE OF THE INSTALLATION. 6. CONTRACTOR SHALL VERIFY AND CONFIRM THAT SPACES IN WHICH THE WORK WILL BE INSTALLED ARE CLEAR OF OBSTRUCTIONS. WORK SHALL BE INSTALLED TO MAINTAIN MAXIMUM CONTRACTOR SHALL VERIFY AND CONFIRM THAT SPACES IN WHICH THE WORK WILL BE INSTALLED ARE CLEAR OF OBSTRUCTIONS. WORK SHALL BE INSTALLED TO MAINTAIN MAXIMUM HEADROOM AND SPACE CONDITION AT ALL POINTS IN THE BUILDING. WHERE HEADROOM OR SPACE CONDITIONS APPEAR INADEQUATE, CONTRACTOR SHALL NOTIFY OWNER BEFORE PROCEEDING WITH THE INSTALLATION OF HIS WORK. 7. CONSULT AND CHECK AT ALL TIMES THE LATEST ARCHITECTURAL. ELECTRICAL, AND MECHANICAL DRAWINGS FOR EXACT LOCATION OF DUCTWORK, PIPING, EQUIPMENT,  AIR INLETS AND CONSULT AND CHECK AT ALL TIMES THE LATEST ARCHITECTURAL. ELECTRICAL, AND MECHANICAL DRAWINGS FOR EXACT LOCATION OF DUCTWORK, PIPING, EQUIPMENT,  AIR INLETS AND OUTLETS. CONTRACTOR SHALL VERIFY EXACT LOCATIONS OF ALL DEVICES AND EQUIPMENT PRIOR TO ROUGH-IN. ALL EQUIPMENT SHOULD BE LOCATED IN AN ACCESSIBLE LOCATION. CONTRACTOR SHALL VERIFY EXACT LOCATIONS OF ALL DEVICES AND EQUIPMENT PRIOR TO ROUGH-IN. ALL EQUIPMENT SHOULD BE LOCATED IN AN ACCESSIBLE LOCATION. 8. WORK SHALL BE PERFORMED IN A NEAT AND WORKMANLIKE MANNER. WORK SHALL BE PERFORMED IN A NEAT AND WORKMANLIKE MANNER. 9. CONTRACTOR SHALL PROVIDE SLEEVES ON BEAMS, FLOORS, COLUMNS AND WALLS AS REQUIRED BY JOBSITE CONDITIONS, AND/OR AS SPECIFIED, WHEN INSTALLING HIS WORK. ALL BEAMS CONTRACTOR SHALL PROVIDE SLEEVES ON BEAMS, FLOORS, COLUMNS AND WALLS AS REQUIRED BY JOBSITE CONDITIONS, AND/OR AS SPECIFIED, WHEN INSTALLING HIS WORK. ALL BEAMS AND COLUMNS WHICH ARE REQUIRED TO BE SLEEVED SHALL BE CUT AND REINFORCED AS REQUIRED BY FIELD CONDITIONS. LOCATIONS AND SIZES SHALL BE CHECKED AND APPROVED BY THE OWNER BEFORE CONTRACTOR CUTS ANY STRUCTURAL BUILDING MEMBER.  10. CONTRACTOR SHALL COORDINATE THE SEQUENCE FOR THE INSTALLATION OF ALL WORK. CONTRACTOR SHALL COORDINATE THE SEQUENCE FOR THE INSTALLATION OF ALL WORK. 11. THE WORK SHALL BE ACCEPTABLE TO THE OWNER AND LEFT IN PERFECT OPERATING CONDITION. THE WORK SHALL BE ACCEPTABLE TO THE OWNER AND LEFT IN PERFECT OPERATING CONDITION. 12. CONTRACTOR SHALL BE RESPONSIBLE FOR HIS OWN CLEAN-UP DURING CONSTRUCTION. IF CONTRACTOR FAILS TO PROVIDE SUCH CLEAN-UP, THE OWNER WILL DIRECT OTHERS TO PERFORM CONTRACTOR SHALL BE RESPONSIBLE FOR HIS OWN CLEAN-UP DURING CONSTRUCTION. IF CONTRACTOR FAILS TO PROVIDE SUCH CLEAN-UP, THE OWNER WILL DIRECT OTHERS TO PERFORM THE CLEAN-UP AND THE NEGLIGENT CONTRACTOR SHALL PAY THE ASSOCIATED BACK-CHARGES AS DEEMED APPROPRIATE BY THE OWNER. 13. CONTRACTOR SHALL INSTALL ALL AUXILIARY SUPPORTING STEEL AS REQUIRED FOR THE SUPPORT OF THE PIPING, DUCTWORK, CONDUIT, AND EQUIPMENT WHICH SHALL BE FROM BUILDING CONTRACTOR SHALL INSTALL ALL AUXILIARY SUPPORTING STEEL AS REQUIRED FOR THE SUPPORT OF THE PIPING, DUCTWORK, CONDUIT, AND EQUIPMENT WHICH SHALL BE FROM BUILDING STRUCTURAL MEMBERS ONLY. 14. PROVIDE COMPLETE HVAC SYSTEMS INCLUDING CONTROLS AND RELATED WIRING AND CONTROL CONDUITS. PROVIDE COMPLETE HVAC SYSTEMS INCLUDING CONTROLS AND RELATED WIRING AND CONTROL CONDUITS. 15. CONTRACTOR SHALL STORE ALL MATERIALS AND EQUIPMENT SHIPPED TO THE SITE IN A PROTECTED AREA. IF MATERIAL IS STORED OUTSIDE OF THE BUILDING, IT MUST BE STORED OFF THE CONTRACTOR SHALL STORE ALL MATERIALS AND EQUIPMENT SHIPPED TO THE SITE IN A PROTECTED AREA. IF MATERIAL IS STORED OUTSIDE OF THE BUILDING, IT MUST BE STORED OFF THE GROUND A MINIMUM OF SIX INCHES (6") SET ON 6' X 6' PLANKS AND/OR WOOD PALLETS. ALL MATERIAL AND EQUIPMENT MUST BE COMPLETELY COVERED WITH WATERPROOF TARPS OR VISQUINE. ALL PIPING AND DUCTWORK SHALL HAVE THE ENDS CLOSED TO KEEP OUT DIRT AND OTHER DEBRIS. NO EQUIPMENT SHALL BE ALLOWED TO BE STORED ON THE SITE UNLESS IT IS KEPT ON WOOD PLANKS AND COMPLETELY PROTECTED WITH WEATHERPROOF COVERS. 16. ALL SUBSTITUTIONS BY THE CONTRACTOR SHALL BE SUBMITTED AND MUST BE APPROVED BY THE OWNER PRIOR TO INSTALLATION. THE DRAWINGS, SCHEDULES AND SPECIFICATIONS HAVE ALL SUBSTITUTIONS BY THE CONTRACTOR SHALL BE SUBMITTED AND MUST BE APPROVED BY THE OWNER PRIOR TO INSTALLATION. THE DRAWINGS, SCHEDULES AND SPECIFICATIONS HAVE BEEN PREPARED USING ONE MANUFACTURER FOR EACH PIECE OF EQUIPMENT AS THE BASIS FOR DIMENSIONAL DESIGN. IF THE CONTRACTOR PURCHASES EQUIPMENT LISTED AS A SPECIFIED ACCEPTABLE MANUFACTURER BUT IS NOT THE SCHEDULED MANUFACTURER USED FOR THE BASE DESIGN, THE CONTRACTOR SHALL BE RESPONSIBLE FOR CHECKING ALL THE DIMENSIONS OF THE EQUIPMENT TO VERIFY THAT IT WILL FIT IN THE SPACE SHOWN ON THE DRAWINGS. MINOR DEVIATIONS IN DIMENSIONS WILL BE PERMITTED, PROVIDED THE RATINGS MEET THOSE SHOWN ON THE DRAWINGS AND EQUIPMENT WILL PHYSICALLY FIT INTO THE SPACE ALLOCATED WITH SUITABLE ACCESS AROUND EQUIPMENT FOR OPERATION AND MAINTENANCE ON THE EQUIPMENT. 17. CONTRACTOR SHALL VERIFY THAT THE PERFORMANCE CHARACTERISTICS OF THE EQUIPMENT THEY SUBMIT FOR REVIEW MEETS THE CAPACITY AND DUTY SPECIFIED. WHEN EQUIPMENT IS CONTRACTOR SHALL VERIFY THAT THE PERFORMANCE CHARACTERISTICS OF THE EQUIPMENT THEY SUBMIT FOR REVIEW MEETS THE CAPACITY AND DUTY SPECIFIED. WHEN EQUIPMENT IS SUBMITTED FOR REVIEW AND DOES NOT MEET THE PHYSICAL SIZE OR ARRANGEMENT OF THAT SCHEDULED AND SPECIFIED, CONTRACTOR SHALL PAY FOR ALL ALTERATIONS REQUIRED TO ACCOMMODATE SUCH EQUIPMENT AT NO ADDITIONAL COST TO THE OWNER. CONTRACTOR SHALL ALSO PAY ALL COSTS REQUIRED TO MAKE CHANGES WHICH WOULD  ALLOW THE EQUIPMENT TO FIT IN THE SPACE AND FUNCTION AS INTENDED. 18. PROVIDE PRESSURE TESTING OF NEW DUCTWORK PER SMACNA PRIOR TO APPLICATION OF INSULATION. PROVIDE PRESSURE TESTING OF NEW DUCTWORK PER SMACNA PRIOR TO APPLICATION OF INSULATION. 19. PROVIDE TESTING, ADJUSTING, AND BALANCING OF THE AIR SYSTEMS PER AABC. PROVIDE TESTING, ADJUSTING, AND BALANCING OF THE AIR SYSTEMS PER AABC. 20. PROVIDE A TYPED AND NEATLY GLASS-FRAMED "OPERATING INSTRUCTIONS" FOR EACH SYSTEM. PROVIDE A TYPED AND NEATLY GLASS-FRAMED "OPERATING INSTRUCTIONS" FOR EACH SYSTEM. TYPED AND NEATLY GLASS-FRAMED "OPERATING INSTRUCTIONS" FOR EACH SYSTEM. 21. CONTRACTOR SHALL PROVIDE ONSITE TRAINING OF OWNER'S OPERATING PERSONNEL FOR SYSTEMS AND EQUIPMENT INSTALLED. PROVIDE START-UP TRAINING OF HVAC EQUIPMENT. CONTRACTOR SHALL PROVIDE ONSITE TRAINING OF OWNER'S OPERATING PERSONNEL FOR SYSTEMS AND EQUIPMENT INSTALLED. PROVIDE START-UP TRAINING OF HVAC EQUIPMENT. PROVIDE START-UP TRAINING OF HVAC EQUIPMENT. 22. BEFORE STARTING ANY SYSTEM, CONTRACTOR SHALL CONTACT EQUIPMENT MANUFACTURER TO VERIFY THAT EACH PIECE OF EQUIPMENT OR SYSTEM HAS BEEN CHECKED FOR PROPER BEFORE STARTING ANY SYSTEM, CONTRACTOR SHALL CONTACT EQUIPMENT MANUFACTURER TO VERIFY THAT EACH PIECE OF EQUIPMENT OR SYSTEM HAS BEEN CHECKED FOR PROPER CONTROL SEQUENCE OR OTHER CONDITIONS WHICH MAY CAUSE DAMAGE TO THE EQUIPMENT. 23. PROVIDE COMPLETE "AS-BUILT" DRAWING AND CATALOG CUT SHEET PER SPECIFICATION PROVIDE COMPLETE "AS-BUILT" DRAWING AND CATALOG CUT SHEET PER SPECIFICATION 24. PROVIDE ONE YEAR GUARANTEE ON ALL MATERIAL AND WORKMANSHIP UNLESS SPECIFIED DIFFERENTLY IN SPECIFICATION. PROVIDE ONE YEAR GUARANTEE ON ALL MATERIAL AND WORKMANSHIP UNLESS SPECIFIED DIFFERENTLY IN SPECIFICATION. 25. PROVIDE HVAC SYSTEM COMMISSIONING.PROVIDE HVAC SYSTEM COMMISSIONING.

AutoCAD SHX Text
AFF   ABOVE FINISHED FLOOR   ABOVE FINISHED FLOOR   CFM   CUBIC FEET PER MINUTE   CUBIC FEET PER MINUTE   D, DIA,    DIAMETER      DIAMETER      DB   DRY BULB OR DECIBEL (A WEIGHTED)  DRY BULB OR DECIBEL (A WEIGHTED)  DEG F, °F  DEGREES FAHRENHEIT  DEGREES FAHRENHEIT  DN   DOWN       DOWN       EA   EXHAUST AIR EXHAUST AIR EAT   ENTERING AIR TEMPERATURE   ENTERING AIR TEMPERATURE   ESP   EXTERNAL STATIC PRESSURE   EXTERNAL STATIC PRESSURE   EXIST.  EXISTING EXISTING FD      FIRE DAMPER     FIRE DAMPER     FLEX   FLEXIBLE      FLEXIBLE      FPM   FEET PER MINUTE       FEET PER MINUTE       FT, (')  FEET       FEET       HP   HORSEPOWER   HORSEPOWER   ID   INSIDE DIAMETER INSIDE DIAMETER IN, (")  INCHES       INCHES       INWC, "WC  INCHES WATER COLUMN   INCHES WATER COLUMN   KW   KILOWATTS KILOWATTS LAT   LEAVING AIR TEMPERATURE   LEAVING AIR TEMPERATURE   LBS   POUNDS POUNDS LWT   LEAVING WATER TEMPERATURE  LEAVING WATER TEMPERATURE  M   MECHANICAL OR MOTOR OR MOTORIZED   MECHANICAL OR MOTOR OR MOTORIZED   MAX   MAXIMUM      MAXIMUM      MBH   THOUSAND BTU PER HOUR THOUSAND BTU PER HOUR MECH  MECHANICAL      MECHANICAL      MFR   MANUFACTURER     MANUFACTURER     MIN MINIMUM OR MINUTES     MINIMUM OR MINUTES     

AutoCAD SHX Text
N NORTH       NORTH       N/A NOT APPLICABLE OR NOT AVAILABLE NOT APPLICABLE OR NOT AVAILABLE NIC NOT IN CONTRACT    NOT IN CONTRACT    NO, (#) NUMBER      NUMBER      NTS NOT TO SCALE     NOT TO SCALE     OD OUTSIDE DIAMETER   OUTSIDE DIAMETER   P, PRESS PRESSURE PRESSURE PH PHASE       PHASE       PSI POUNDS PER SQUARE INCH POUNDS PER SQUARE INCH RA RETURN AIR   RETURN AIR   REV REVISION REVISION RPM ROTATION PER MINUTE   ROTATION PER MINUTE   SA  SUPPLY AIR          SUPPLY AIR          SD SMOKE DETECTOR SMOKE DETECTOR SEC SECONDS      SECONDS      SF SQUARE FOOT  SQUARE FOOT  SP STATIC PRESSURE OR SPACE  STATIC PRESSURE OR SPACE  SPEC(S) SPECIFICATION(S)     SPECIFICATION(S)     SQ SQUARE       SQUARE       TEMP TEMPERATURE     TEMPERATURE     TSP TOTAL STATIC PRESSURE   TOTAL STATIC PRESSURE   TYP. TYPICAL TYPICAL VD VOLUME DAMPER          VOLUME DAMPER                   W WIDTH OR WATTS     WIDTH OR WATTS     W/  WITH WITH W/O WITHOUT WITHOUT WB WET BULB TEMPERATURE         WET BULB TEMPERATURE         WC WATER COLUMN  WATER COLUMN  

AutoCAD SHX Text
DUCTWORK (SINGLE LINE)

AutoCAD SHX Text
T

AutoCAD SHX Text
THERMOSTAT

AutoCAD SHX Text
DUCTWORK (DOUBLE LINE)

AutoCAD SHX Text
SUPPLY AIR DUCT UP

AutoCAD SHX Text
SUPPLY AIR DUCT DN

AutoCAD SHX Text
RETURN/EXHAUST AIR DUCT UP

AutoCAD SHX Text
RETURN/EXHAUST AIR DUCT DN

AutoCAD SHX Text
FLEXIBLE DUCT

AutoCAD SHX Text
VOLUME DAMPER

AutoCAD SHX Text
VD

AutoCAD SHX Text
FLOW DIRECTION

AutoCAD SHX Text
RL

AutoCAD SHX Text
RG

AutoCAD SHX Text
REFRIGERANT LIQUID LINE 

AutoCAD SHX Text
REFRIGERANT VAPOR LINE 

AutoCAD SHX Text
CD

AutoCAD SHX Text
CONDENSATE LINE 

AutoCAD SHX Text
RETURN AIR DIFFUSER 

AutoCAD SHX Text
SUPPLY AIR DIFFUSER 

AutoCAD SHX Text
FIRE DAMPER

AutoCAD SHX Text
FD

AutoCAD SHX Text
SHUT-OFF VALVE (GATE OR BALL VALVE)

AutoCAD SHX Text
CHECK VALVE

AutoCAD SHX Text
PRESSURE REDUCING VALVE

AutoCAD SHX Text
PIPE/SINGLE LINE DUCT UP

AutoCAD SHX Text
PIPE/SINGLE LINE DUCT DN

AutoCAD SHX Text
BOTTOM PIPE CONNECTION

AutoCAD SHX Text
TOP PIPE CONNECTION

AutoCAD SHX Text
PIPE CAP

AutoCAD SHX Text
POINT OF CONNECTION (NEW/EXISTING)

AutoCAD SHX Text
PIPE PLUG

AutoCAD SHX Text
STRAINER

AutoCAD SHX Text
UNION

AutoCAD SHX Text
PRESSURE REGULATION VALVE

AutoCAD SHX Text
ANGLE RELIEF VALVE

AutoCAD SHX Text
LOW PRESSURE NATURAL GAS

AutoCAD SHX Text
MEDIUM PRESSURE NURAL GAS

AutoCAD SHX Text
PLUG VALVE

AutoCAD SHX Text
G

AutoCAD SHX Text
MG

AutoCAD SHX Text
EXISTING EQUIPMENT TO DEMO OR REFURBISHED

AutoCAD SHX Text
EXISTING EQUIPMENT TO REMAIN

AutoCAD SHX Text
NEW INSTALLATION OR MODIFICATION


(ALTERNATE 1)

REPLACE IN=KIND RTU—=1 AND CH—1 SYSTEM. THE NEW
EQUIPMENT WILL HAVE ALL THE REQUIRED CONTROL POINT FOR
BAS.

2. UPGRADE EXISTING BAS.BY ADDING CONTROL POINTS REPLACING
NON FUNCTIONAL SENSORS. UPGRADE THE SOFTWARE TO ADD
FUNCTIONALITY.REUSE AS MUCH AS POSSIBLE ALL HARDWARE
COMPONENTS THAT ARE FUNCTIONAL.

5. ADD SAFETY RAILINGS IN THE PARAPET LEDGE.

1. STRUCTURAL SUPPORTS TO REMAIN.
2. ALTERNATES ARE FOR ESTIMATING PURPOSES ONLY.

(ALTERNATE

2)

1. REFURBISHED RTU—1 BY REMOVING THE NON—-FUNCTIONAL

HEATING AND INSTALL A NEW HEATER.

2. FOR THE COOLING FIX THE PIPING CONNECTING THE COOLING

COIL TO CH—=1 TO RESOLVE THE LEAKING OUT FROM THE

COOLING COILS.

5. FIX RTU CONTROLS REPLACE AND ADD SENSORS. TO IMPROVE

BAS.

4. UPGRADE EXISTING BAS.BY ADDING CONTROL POINTS REPLACING
NON FUNCTIONAL SENSORS. UPGRADE THE SOFTWARE TO ADD
FUNCTIONALITY.REUSE AS MUCH AS POSSIBLE ALL HARDWARE
COMPONENTS THAT ARE FUNCTIONAL.

5. ADD SAFETY RAILINGS IN THE PARAPET LEDGE.

LP EXIST ROOF

LP EXIST ROOF

HP LP
LP EXIST ROOF ABOVE
Y
N <
E: LP HP
N
LP EXIST ROOF ABOVE
L ]
gL
N 1 53 0
' ' 0
!_ _______________________ _! 3?\// L ]
1 N
HP EXIST ROOF
HP EXIST ROOF
ROOF LEVEL MECHANICAL NEW WORK PLAN "
1 SCALE: 1/8" =1"-0" @
P LP i
LP EXIST ROOF ABOVE
Y
N <
E: LP HP
N
LP EXIST ROOF ABOVE
L ]
N
A 1 53
' ' I
!_ _______________________ _! x\// L ]
1 N
HP EXIST ROOF
HP EXIST ROOF
2 ROOF LEVEL MECHANICAL DEMOLITION PLAN

SCALE: 1/8"=1"-0"

SYMBOLS

EXISTING EQUIPMENT TO DEMO OR REFURBISHED

EXISTING EQUIPMENT TO REMAIN

NEW INSTALLATION OR MODIFICATION

1
L
]
L

N|

UBLIC BUILDING COMMISSIO

r

3900 S. CALIFORNIA AVE.
CHICAGO, IL 60632
ASSETS, INFORMATION AND SERVICES
CITY OF CHICAGO, COMMISSIONER DAVID REYNOLDS

JUVENILE DETENTION

Architect / Engineer of Record:

THE HOH GROUP INC.

623 COOPER COURT
SHAUMBURG, ILLINOIS 60173
WWW.HOHGROUP.COM

NAME
Chicago, IL
Structural Engineers of Record

NAME
Chicago, IL
Landscape Architects of Record

NAME
Chicago, IL
Civil Engineers of Record

NAME
Chicago, IL
MEPFP Engineers of Record

NAME
Chicago, IL
Acoustics Consultant

NAME
Chicago, IL
Theatre Consultant

NAME
Chicago, IL
Food Service Consultant

Issuance

Mark | Description Date

PBC Project Name: JUVENILE DETENTION CENTER
PBC Contract No: 00000

Project No.: 04032

Title

ROOF PLAN
MECHANICAL

Sheet

M-104



AutoCAD SHX Text
HP

AutoCAD SHX Text
LP

AutoCAD SHX Text
LP

AutoCAD SHX Text
HP

AutoCAD SHX Text
LP EXIST ROOF ABOVE

AutoCAD SHX Text
HP EXIST ROOF

AutoCAD SHX Text
LP EXIST ROOF ABOVE

AutoCAD SHX Text
HP EXIST ROOF

AutoCAD SHX Text
HP EXIST ROOF

AutoCAD SHX Text
LP EXIST ROOF

AutoCAD SHX Text
HP

AutoCAD SHX Text
LP

AutoCAD SHX Text
LP

AutoCAD SHX Text
HP

AutoCAD SHX Text
LP EXIST ROOF ABOVE

AutoCAD SHX Text
HP EXIST ROOF

AutoCAD SHX Text
LP EXIST ROOF ABOVE

AutoCAD SHX Text
HP EXIST ROOF

AutoCAD SHX Text
HP EXIST ROOF

AutoCAD SHX Text
LP EXIST ROOF

AutoCAD SHX Text
1. REPLACE IN-KIND RTU-1 AND CH-1 SYSTEM. THE NEW REPLACE IN-KIND RTU-1 AND CH-1 SYSTEM. THE NEW EQUIPMENT WILL HAVE ALL THE REQUIRED CONTROL POINT FOR BAS. 2. UPGRADE EXISTING BAS.BY ADDING CONTROL POINTS REPLACING UPGRADE EXISTING BAS.BY ADDING CONTROL POINTS REPLACING NON FUNCTIONAL SENSORS. UPGRADE THE SOFTWARE TO ADD FUNCTIONALITY.REUSE AS MUCH AS POSSIBLE ALL HARDWARE COMPONENTS THAT ARE FUNCTIONAL.  3. ADD SAFETY RAILINGS IN THE PARAPET LEDGE. ADD SAFETY RAILINGS IN THE PARAPET LEDGE. 

AutoCAD SHX Text
EXISTING EQUIPMENT TO DEMO OR REFURBISHED

AutoCAD SHX Text
EXISTING EQUIPMENT TO REMAIN

AutoCAD SHX Text
NEW INSTALLATION OR MODIFICATION

AutoCAD SHX Text
1. REFURBISHED RTU-1 BY REMOVING THE NON-FUNCTIONAL REFURBISHED RTU-1 BY REMOVING THE NON-FUNCTIONAL HEATING AND INSTALL A NEW HEATER. 2. FOR THE COOLING FIX THE PIPING CONNECTING THE COOLING FOR THE COOLING FIX THE PIPING CONNECTING THE COOLING COIL TO CH-1 TO RESOLVE THE LEAKING  OUT FROM THE COOLING COILS. 3. FIX RTU CONTROLS REPLACE AND ADD SENSORS. TO IMPROVE FIX RTU CONTROLS REPLACE AND ADD SENSORS. TO IMPROVE BAS.  4. UPGRADE EXISTING BAS.BY ADDING CONTROL POINTS REPLACING UPGRADE EXISTING BAS.BY ADDING CONTROL POINTS REPLACING NON FUNCTIONAL SENSORS. UPGRADE THE SOFTWARE TO ADD FUNCTIONALITY.REUSE AS MUCH AS POSSIBLE ALL HARDWARE COMPONENTS THAT ARE FUNCTIONAL. 5. ADD SAFETY RAILINGS IN THE PARAPET LEDGE. ADD SAFETY RAILINGS IN THE PARAPET LEDGE. 

AutoCAD SHX Text
1. STRUCTURAL SUPPORTS TO REMAIN. STRUCTURAL SUPPORTS TO REMAIN. 2. ALTERNATES ARE FOR ESTIMATING PURPOSES ONLY.ALTERNATES ARE FOR ESTIMATING PURPOSES ONLY.


ELECTRICAL SPECIFICATIONS & GENERAL NOTES SYMBOLS LIST -
1. THE CONTRACTOR SHALL PROVIDE ALL LABOR AND MATERIAL NECESSARY FOR A COMPLETE AND A AMPERES
FUNCTIONING ELECTRICAL SYSTEM. X‘\CONW HOMERUN P
2. ALL WORKMEN PERFORMING WORK UNDER THE SCOPE OF WORK SHALL BE LICENSED (OR \ PHASE A/ AR CONDITIONING
CERTIFIED) SKILLED IN THEIR RESPECTIVE TRADE. Loy AMES  AMPERES
3. MATERIALS AND INSTALLATION SHALL COMPLY WITH CODES, LAWS, AND ORDINANCES OF C CONDUIT
FEDERAL, STATE AND LOCAL AUTHORITIES AND NEC STANDARDS. /7 N\ NEW CONDUI — CONCEALED E;T Eigﬁ s
4. MATERIALS AND EQUIPMENT SHALL BE LISTED AND/OR LABELED BY U.L., E.T.L., C.S.A. oo e e erine
5. THE CONTRACTOR SHALL SECURE AND PAY FOR ALL PERMITS, GOVERNMENTAL FEES, TAXES cr CONTROL PANEL
AND LICENSES NECESSARY FOR THE PROPER EXECUTION AND COMPLETION OF THE ELECTRICAL WORK. /7 T\ CONDUIT UNDERFLOOR OR UNDERGROUND C DIRECT CURRENT
6. ALL LIGHT FIXTURES, JUNCTION BOXES, ETC. ABOVE CEILING PER CHICAGO ELECTRICAL CODES 0 CONDUT TURNED UP - HRIRe
GFl GCROUND FAULT CIRCUIT INTERRUPTER
(PLENUM RATED ETC). —e CONDUIT TURNED DOWN GRD GROUND
7. CONTRACTOR SHALL IN ALL RESPECTS COMPLY WITH REGULATIONS OF THE OWNER. IT SHALL O~ e conoun e GENERAL CONTRACTOR E
BE THE CONTRACTORS RESPONSIBILITY TO OBTAIN SUCH REGULATIONS FROM THE OWNER. 5 R o o :
8. CONSTRUCTION OPERATIONS SHOULD BE SCHEDULED WITH ARCHITECT AND OWNER. 8
@ JUNCTION BOX — WALL MOUNTED KA FILOAMPERES 2
9. WHERE REQUIRED, THE CONTRACTOR SHALL PROVIDE TEMPORARY LIGHTING, POWER AND e TG 5
WIRING FOR THE PERFORMANCE OF ALL TRADES, FOR THE ENTIRE PERIOD OF THE CONSTRUCTION AND h NON-FUSED DISCONNECT SWITCH y MOTOR 2
SHALL REMOVE ALL TEMPORARY WIRING AT THE COMPLETION OF CONSTRUCTION. v e e e e B
10.  THE CONTRACTOR SHALL PROVIDE LIGHTING AND POWER IN LOCATIONS ILLUSTRATED ON PLAN . N,
WITH CIRCUITRY AS INDICATED. NIC NOT IN CONTRACT
11.  ALL MATERIALS AND EQUIPMENT SHALL BE ERECTED, INSTALLED, CONNECTED, CLEANED, X MOTOR STARTERS OCP  OVERCURRENT PROTECTION =z
ADJUSTED, TESTED, CONDITIONED AND PLACED IN SERVICE IN ACCORDANCE WITH THE o s ROOT MEAR SQUARE
| 2 X 2 LED LIGHTING SYM SYMMETRICAL O (D
MANUFACTURER'S DIRECTIONS AND RECOMMENDATIONS, UNLESS OTHERWISE SPECIFIED ON THE S ol E)J %
PLANS. [ - | 2' X 2" LED LIGHTING, NIGHT LIGHT y VOLTS F 3 g’
12. PROVIDE "AS-BUILT" DRAWINGS AND SUBMIT FOR APPROVAL TO THE OWNER. AS-BUILT SHALL & PENDANT MOUNTED LIGHTING Z i % >
BE SUBMITTED IN AUTOCAD AND PDF FORMAT AND (3) SETS OF FULL SIZE HARD COPIES. . e e L o
13.  ALL MATERIAL, EQUIPMENT, WIRING DEVICES, ETC. SHALL BE NEW, UNLESS SPECIFICALLY | SCOPE OF WORK LL] <y o3
INDICATED AS EXISTING TO BE REUSED. Q RECESSED CAN LIGHT WITH LED LAMPS - m <9 <Zt a
A. ALL RECEPTACLES SHALL BE PROVIDED AS INDICATED ON PLANS AS NEMA 5-20R COMMERCIAL ® Creern AN LGHT WITH LED LAMES. NIGHT Lokt L LU § © Sy
GRADE UNLESS INDICATED OTHERWISE A e oS eT oT es =t
B. ALL SWITCHES SHALL BE PROVIDED AS INDICATED ON PLANS. i A PR EHEREERET T T BT | Z o o £33
14. ELECTRICAL METALLIC TUBING (EMT) SHALL BE USED FOR ALL ELECTRICAL CEILING AND WALL EXIT SIGN WITH LED LIGHTS, CHICAGO CODE APPROVED 2. Egg}gEAEESTE‘_’FVngV\yVEfLABNEDR%g[‘E‘EDS_SU";'(';F'{'}%E%TRTCTJEWNBEF{VE;'X’E*&S) TINTIT g 2 % §
OUTLETS OR ABOVE CEILINGS. EMT FITTINGS SHALL BE OF THE STEEL COMPRESSION TYPE. P SQUARE WORK LED LIGHTS, CHICAGO CODE APPROVED IN EXISTING PANEL(S). J o % O O G
15. MINIMUM CONDUIT SIZE SHALL BE 3/4". 43 43 46 DENOTED CHICAGO CODE NUMBER 3. UPGRADE BAS ATLEAST FOR IMPROVED INTERFACE WITH NEW AHU. IT — o 5 % 2
16.  WIRE NO. 8 AND SMALLER FOR USE IN INTERIOR DRY LOCATIONS SHALL BE TYPE THWN j / S RECOMMENDED TO IMPLEMENT A GLOBAL BUILDING MONITORING = S =3
THERMOPLASTIC 600 VOLT INSULATED COPPER CONDUCTORS. FEEDERS AND POWER WIRING NO. 6 OR I DUPLEN COMVENENCE OUTLET, 208, 1200AC LD B R e e oAt i © o 9
LARGER SHALL BE TYPE XHHW-2 600 VOLT INSULATED COPPER. WIRE SMALLER THAN NO. 10 MAY BE g DUPLEX CONVENIENCE OUTLET, GFI, 20A,120VAC w2
SOLID OR STRANDED, WIRE NO. 10 AND LARGER SHALL BE STRANDED. NO WIRE SMALLER THAN #12 ) & ELEVATOR CONTROLS SRALL BE UPGRADED. > @5
AWG SHALL BE USED FOR POWER OR LIGHTING BRANCH CIRCUIT WIRING. &2 HADREPEES CORVERIEREE BT 2on oA 5 REMOVE AND REPLACEMENT OF ALL EXIT SIGNS AND EMERGENCY - <
17. EACH SWITCH, LIGHT, RECEPTACLE OR OTHER MISCELLANEOUS DEVICE SHALL BE PROVIDED CS LIGHT SWITCH, SINGLE POLE, 20A,120VAC . ﬁ
WITH A GALVANIZED OR SHERARDIZED PRESSED STEEL OUTLET BOX OF THE KNOCK-OUT TYPE, OF NOT . [ O R O A WFIRE ALARM SYSTEM SHOULD BE REPLACED
LESS THAN NO. 14 U.S. GAUGE STEEL. CONDUITS SHALL BE FASTENED WITH LOCKNUTS AND BUSHINGS Js | o
AND ALL UNUSED KNOCKOUTS SHALL BE SEALED WHERE REQUIRED. BOXES SHALL BE SECURELY AND e LIGHT SWITCH, OCCUPANCY SENSOR, 20A,120VAC ’T*:;h:;:t C’; :;‘3:;: of Record:
ADEQUATELY SUPPORTED. -
18.  IN SUSPENDED CEILINGS, SUPPORT CONDUIT AND JUNCTION BOXES DIRECT FROM THE SIS eereen et e e
STRUCTURAL SLAB, DECK, OR FRAMING PROVIDED FOR THAT PURPOSE. BRANCH CIRCUIT CONDUITS
SHALL NOT BE CLIPPED TO THE CEILING SUPPORT WIRES, SPLINE OR MECHANICAL DUCTS, PIPES, ETC. FACP | FIRE ALARM CONTROL PANEL, ADDRESSABLE e
A.  ALLHANGERS, CLAMPS, FITTINGS AND RODS SHALL BE MALEABLE STEEL AND EITHER U.L,, e THE HOH GROUP, INC.
NEMA OR ANSI APPROVED. ALL HANGERS, CLAMPS, FITTINGS AND RODS SHALL BE HOT-DIPPED |
GALVANIZED STEEL WHERE SUBJECT TO CORROSION. ANN FIRE ALARM ANNUNCIATOR PANEL, LCD DISPLAY
19.  NUMBERED CIRCUITS ARE SHOWN FOR THE CONVENIENCE OF DESIGN ONLY. DESIGN INTENT 623 COOPER COURT
MUST BE FOLLOWED THROUGHOUT, INDICATE THE ACTUAL CIRCUIT NUMBERS USED ON THE "AS- FIRE ALARM AUDIO/VISUAL DEVICE SHAUMBURG, ILLINOIS 60173
BUILT" DRAWINGS. @ FIRE ALARM LIFE SAFETY STROBE (VISUAL) WWW.HOHGROUP.COM
20.  BRANCH CIRCUIT WIRING:
A. BRANCH CIRCUIT HOMERUNS SHALL HAVE PHASE, NEUTRAL AND GROUND CONDUCTORS. RS R AR PR S IATER, PR AC TR CAME
WHERE HOMERUN EXCEEDS 100 LINEAR FEET CONDUCTOR SIZE SHALL BE INCREASED ONE WIRE SD FIRE ALARM SMOKE DETECTOR, ADDRESSABLE Chicago, IL
GAUGE. EACH BRANCH CIRCUIT SHALL HAVE SEPARATE NEUTRAL. Structural Engineers of Record
B. BRANCH CIRCUIT WIRING SHALL BE AS FOLLOWS, WITH ASSOCIATED BRANCH CIRCUIT HD T e A NAME
PROTECTION.  20A.-#12AWG.  30A.-#10AWG. 0D Rt ALARM DUCT DETECTOR. ADDRESSARLE D & Architects of Record
21.  ALL LIGHT FIXTURES SHALL BE SUPPORTED DIRECTLY FROM STRUCTURAL SLAB.
22. BECOME THOROUGHLY FAMILIAR WITH THE SPECIFICATIONS PRIOR TO COMMENCING ANY <] CCTV SECURITY CAMERA Chicaso, IL
WORK. THE SPECIFICATIONS AND DRAWINGS FORM THE BASIS OF THIS CONTRACT REQUIREMENTS AND < TELEPHONE OUTLET Civil Engineers of Record
INCLUDE THE TYPE AND GRADE OF MATERIALS TO BE USED, EQUIPMENT TO BE FURNISHED, THE NAME
MANNER BY WHICH TO BE INSTALLED AND WHERE TO BE LOCATED. IN THE EVENT OF A CONFLICT < e Chicag0, L eers of Record
BETWEEN THE SPECIFICATIONS AND DRAWINGS, SPECIFICATIONS GOVERN UNLESS THE
ARCHITECT/ENGINEER DIRECTS OTHERWISE. Ehiongo, IL
23.  ALL LIGHTING FIXTURES SHALL BE LOCATED AS REQUIRED ON THE JOB TO CLEAR DUCTS, PIPING, Acoustics Consultant
EQUIPMENT, AND/OR MECHANICAL UNITS. NAME
24.  CONDUIT RUNS SHOWN ON DRAWINGS ARE DIAGRAMMATIC. ALL CONDUITS SHALL RUN Thoates Consultant
CONCEALED, EXCEPT WHERE APPROVED BY ARCHITECT.
25.  BRING ALL QUESTIONS TO THE ENGINEER FOR DIRECTIONS BEFORE PROCEEDING WITH WORK. NAME
FIELD COORDINATION IS ESSENTIAL. Food Service Consultant
26.  PROVIDE ALL ADDITIONAL HARDWARE FOR FIXTURE MOUNTING AS REQUIRED, AT NO EXTRA
COST Issuance
27.  IDENTIFY ALL POWER EQUIPMENT, RECEPTACLES AND SWITCHES WITH CIRCUIT NUMBERS AND viark | Desornton e
PANEL NUMBERS THEY ARE FED FROM.
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GENERAL LIGHTING NOTES

1. EXIT SIGNS AND EMERGENCY BATTERY UNITS SHALL
BE CONNECTED TO THE LIGHTING BRANCH CIRCUIT
IN THE AREA AHEAD OF THE LIGHTING CONTROL.

2. ALL EXISTING LIGHT FIXTURES SHALL BE REPLACED
WITH NEW LED FIXTURES.

3. TWIN HEAD, LOW VOLTAGE EMERGENCY FIXTURES
WILL BE POWERED VIA EXIT SIGN.
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