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ARCHITECT OF RECORD
Name : HOH
Address : 623 Cooper CT
Schaumburg, IL 60173
P: 312.346.8131
F: 000.000.0000

LANDSCAPE ARCHITECT
Name : N/A
Address :
Chicago, IL 60xxx
P: 000.000.0000
F: 000.000.0000

CIVIL ENGINEER
Name : N/A
Address :
Chicago, IL 60xxx
P: 000.000.0000
F: 000.000.0000

STRUCTURAL ENGINEER
Name : HOH
Address : 623 Cooper CT
Schaumburg, IL 60173
P: 312.346.8131
F: 000.000.0000

ROOFING CONSULTANT
Name : A-1 Roofing Company / Thom Pritchard
Address : 1425 Chase Ave.
Elk Grove, IL 60007
P: 847.204.9113 / 847.952.3600
F: 000.000.0000

ELEVATOR CONSULTANT
Name : N/A
Address :
Chicago, IL 60xxx
P: 000.000.0000
F: 000.000.0000

DOOR / SECURITY CONSULTANT
Name : ASSA ABLOY / Dewain Peterson
Address : 354 Eagles Landing DR
Manteno, IL 60950
P: 630.338.5610
F: 000.000.0000

ENVIRONMENTAL ENGINEER
Name : By PBC
Address :
Chicago, IL 60xxx
P: 000.000.0000
F: 000.000.0000

A-000

COVER SHEET

MEP/FP ENGINEER
Name : HOH
Address : 623 Cooper CT
Schaumburg, IL 60173
P: 312.346.8131
F: 000.000.0000

BAS CONSULTANT
Name : MSI
Address : 6300 Bahamas Shore DR
St. Petersburg, FL 33705
P: 305.546.0404
F: 000.000.0000
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Landscape Architects of Record
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Chicago, IL
MEPFP Engineers of Record

Architect / Engineer of Record:
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Chicago, IL
Acoustics Consultant

NAME: N/A
Chicago, IL
Theatre Consultant

NAME: N/A
Chicago, IL
Food Service Consultant

NAME: N/A
Chicago, IL
Civil Engineers of Record

NAME: HOH.
Chicago, IL
Structural Engineers of Record

THE HOH GROUP INC.

623 COOPER COURT

SHAUMBURG,  ILLINOIS  60173

WWW.HOHGROUP.COM
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GRAPHIC SYMBOLS
ENLARGED PLAN SYMBOL

INTERIOR ELEVATION SYMBOL

EXTERIOR ELEVATION SYMBOL

EXTERIOR MARK SYMBOL

BUILDING/WALL SECTION SYMBOL

DOOR TAG SYMBOL

WINDOW TAG SYMBOL

COLUMN GRID SYMBOL

PARTITION TAG SYMBOL

REVISION SYMBOL

NORTH ARROW

AREA OF DETAIL

DETAIL NUMBER

SHEET NUMBER

1
A1.1

A4.0

1
ELEVATION NUMBER

SHEET NUMBER

A4.1
1

ELEVATION NUMBER

SHEET NUMBER

N

REVISED AREA

REVISION NUMBER

1

A4.1
1

DETAIL NUMBER

SHEET NUMBER

FIRST LEVEL

EL: 0'-0"

LOCATION

HEIGHT RELATIVE
TO FLOOR LEVEL
IDENTIFIED IN
DRAWING TITLE

DOOR NUMBER

WINDOW NUMBER

KEYNOTE NUMBER

KEYNOTE TAG SYMBOL

A

GRID NUMBER/LETTER

PARTITION TYPE

ROOM TAG SYMBOL

ROOM ROOM NAME

ROOM NUMBER201

A1

1

201

W1

ARCHITECTURAL NOTES

ABBREVIATIONS
ACCESS. ACCESSIBLE
ACI AMERICAN CONCRETE INSTITUTE
ACOUST. ACOUSTICAL
ADA AMERICANS WITH DISABILITIES

ACT
A.F.F. ABOVE FINISHED FLOOR
ALT. ALTERNATE
ALUM./AL. ALUMINUM
APPROX. APPROXIMATE
ARCH. ARCHITECTURAL
ASTM AMERICAN SOCIETY FOR TESTING

MATERIALS
@ AT
A/V AUDIO VISUAL

BD. BOARD
BLDG. BUILDING
BM BEAM
B/O BOTTOM OF
BRK. BREAK
CAB. CABINET
C.C. CENTER TO CENTER
CL CENTERLINE
CJ CONTROL JOINT
CMU CONCRETE MASONRY UNIT
COL. COLUMN
CLG. CEILING
CLR. CLEAR
CONC. CONCRETE
CONT. CONTINUOUS
CONTR. CONTRACTOR
CORR. CORRIDOR
CPT. CARPET
CR. ACCESS CARD READER
CT. CERAMIC TILE

DEMO DEMOLITION
DIA. DIAMETER
DIMS. DIMENSIONS
DN. DOWN
DR. DOOR
DS DOWN SPOUT
DWGS. DRAWINGS
EA. EACH
EIFS EXTERIOR INSULATED FINISH

SYSTEM
EL. ELEVATION
ELEC. ELECTRICAL
ELEV. ELEVATION/ELEVATOR
EJ EXPANSION JOINT
EQ. EQUAL
EQUIP. EQUIPMENT
EWC ELECTRIC WATER COOLER
EXP EXPANSION
EXT EXTERIOR
EXIST. EXISTING

FD FLOOR DRAIN
FEC FIRE EXTINGUISHER CABINET
FF FACTORY FINISH
FIN. FINISHED
FL./FLR. FLOOR
FOUND. FOUNDATION
FT. FOOT/FEET
FTG. FOOTING
GA. GAUGE
GALV. GALVANIZED
GWB/ GYPSUM WALL BOARD
GYP. BD.

HD HEAVY DUTY
HDSFP HIGH DENSITY SPRAYED

FIREPROOFING
HM HOLLOW METAL
HP HIGH POINT
HT/HGT. HEIGHT
HVAC HEATING, VENTILATION & AIR

CONDITIONING

IN. INCH/INCHES
INSUL. INSULATION
INT INTERIOR

JT. JOINT

LAV LAVATORY
LINO. LINOLEUM
LB/LBS POUNDS
LP LOW POINT
LVL. LEVEL

M MENS
MAT. MATERIAL
MAX. MAXIMUM
MAS. MASONRY
MFR./ MANUFACTURER
MANUF.

MDSFP MEDIUM DENSITY SPRAYED
FIREPROOFING

MDF MEDIUM DENSITY FIBERBOARD
MIL. MILLIMETERS
MIN. MINIMUM
MISC. MISCELLANEOUS
MHO MAGNETIC HOLD OPEN
M.O. MASONRY OPENING

NEC. NECESSARY
N.I.C. NOT IN CONTRACT
NO. NUMBER
NTS NOT TO SCALE

O.C. ON CENTER
OD. OUTSIDE DIAMETER
OFCI OWNER FURNISHED

CONTRACTOR INSTALLED
OFOI OWNER FURNISHED OWNER

INSTALLED
ORD OVERFLOW ROOF DRAIN

P.B. PIPE BOLLARD
PERS. PERSON
PL PLATE
PL./ PLASTIC LAMINATE
P LAM.
PLY. PLYWOOD
PP. DOOR ACTUATOR PUSH PLATE
PSF POUNDS PER SQUARE FEET
PSI POUNDS PER SQUARE INCH
PT/PTD PAINT/PAINTED
P.T. PRESSURE TREATED

RAD. RADIUS
RCP REFLECTED CEILING PLAN
REFL. REFLECTING/REFLECTED
RESTRM. RESTROOM
RM. ROOM
R.O. ROUGH OPENING
RTU ROOF TOP UNIT

SAFB SOUND ATTENUATION FIBER
BATT INSULATION

SC. SEALED CONCRETE
SCHD./ SCHEDULE
SCHED.
SD SCHEMATIC DESIGN
SF SQUARE FEET
SGFT. STRUCTURAL GLAZED FACING

TILE
SHT. SHEET
SIM. SIMILAR
SJI. STEEL JOINT INSTITUTE
S.M. SHEET METAL
SPA. SPACES
SPEC. SPECIFICATIONS
ST STONE TILE
STC SOUND CLASS TRANSMISSION
STB. STONE TILE BASE
STL. STEEL
SL STEEL ANGLE
STL./SS STAINLESS STEEL
STOR. STORAGE
STRUCT. STRUCTURAL
SV SHEET VINYL
SYN. SYNTHETIC

T/ TOP OF
T/FTG. TOP OF FOOTING
TPNT TEXTURED PAINT
TYP. TYPICAL

U.N.O. UNLESS NOTED OTHERWISE
U.S.R.D. UNDERSIDE OF ROOF DECK
USGS UNITED STATES GEOLOGICAL

SURVEY
VB VINYL BASE
VCT. VINYL COMPOSITION TILE
VERT. VERTICAL
V.I.F. VERIFY IN FIELD
VWC VINYL WALL COVERING

WC WATER CLOSET
WD WOOD
W WOMENS
W/ WITH
W/O WITHOUT
WWF. WELDED WIRE FABRIC

GENERAL NOTES CHICAGO BUILDING CODES

INDEX OF DRAWINGS

1.  WORK, MATERIALS AND METHODS SHALL BE IN CONFORMANCE WITH THE
CODES, ORDINANCES AND REGULATIONS OF GOVERNMENTAL AGENCIES
HAVING JURISDICTION AT THE PROJECT LOCATION.

2.  UNLESS OTHERWISE INDICATED IN THE CONSTRUCTION DOCUMENTS AS
BEING NOT IN CONTRACT (N.I.C.) OR EXISTING, ITEMS, MATERIALS AND
INSTALLATION OF SAME ARE PART OF THE CONTRACT AS DEFINED BY THE
CONTRACT DOCUMENTS.  THE CONTRACTORS SHALL PROVIDE AND INSTALL
ACCESSORIES, COMPONENTS AND ASSEMBLIES REQUIRED FOR THE WORK
DEPICTED OR SPECIFIED.

3.  EACH CONTRACTOR SHALL BE RESPONSIBLE FOR VERIFYING DIMENSIONS
AND EXISTING CONDITIONS BEFORE COMMENCING WORK.  REPORT
DISCREPENCIES AND/OR POTENTIAL PROBLEMS TO THE DESIGN BUILDER
PRIOR TO PROCEEDING WITH AFFECTED WORK.

4.  FIRE-RATED ASSEMBLIES SHALL BE INSTALLED, LABELED, AND INSPECTED
IN ACCORDANCE WITH THE APPLICABLE CODES WHERE APPLICABLE.  THIS
INCLUDES FIRE DAMPERS OR FIRE DOORS PROVIDED WHERE AIR DUCTS OR
OPENINGS PENETRATE FIRE-RATED SURFACES.  PENETRATIONS OF RATED
FIRE-RESISTIVE CONSTRUCTION SHALL BE PROTECTED WITH APPROVED FIRE
ASSEMBLIES.

5.  PENETRATIONS THROUGH SURFACES SHALL BE SEALED WITH SEALANT
MATERIAL PER SPECIFICATIONS FOR PLUMBING, FIRE SPRINKLER AND
ELECTRICAL SYSTEMS WHERE APPLICABLE.

6.  DESIGN BUILDER SOLELY RESPONSIBLE FOR COORDINATION AMONG
VARIOUS SUBCONTRACTORS.

7.  IN THE EVEN OF DISCREPANCIES BETWEEN DRAWINGS AND/OR
SPECIFICATIONS, THE MORE COSTLY OR MORE RESTRICTIVE CONDITIONS
SHALL BE DEEMED THE CONTRACT REQUIREMENT UNLESS OTHERWISE
STATED IN WRITING FROM THE DESIGN BUILDER.

8.  PROVIDE GALVANIC PROTECTION BETWEEN DISSIMILAR MATERIALS, WHERE
REQUIRED.

9.  KEEP PIPING AS CLOSE TO WALLS AS POSSIBLE UNLESS NOTED
OTHERWISE.

10.  NO CONTRACTORS SHALL CLOSE OR OBSTRUCT STREETS, DOCKS, ALLEYS
OR WALKS.  NO MATERIALS ARE TO BE PLACED OR STORED IN STREETS,
ALLEYS, OR WALKS.  DEBRIS TO BE REMOVED COMPLETELY FROM PREMISES.

11.  CONTRACTORS SHALL PROVIDE AND ARE SOLELY RESPONSIBLE AND
LIABLE FOR PUBLIC AND EMPLOYEE PROTECTIONS AS NECESSARY AND IS
REQUIRED BY THE CODES, INCLUDING EXTERIOR, INTERIOR PEDESTRIAN AND
TRAFFIC BARRIERS.  EXISTING EXIT CORRIDORS, PATHS OF EXITS, STAIRWAYS,
OR EXIT SIGNAGE, MUST HAVE CLEAR MEANS OF EGRESS DURING PHASES OF
CONSTRUCTION.

12.  CONTRACTORS WISHING TO WORK IN THE BUILDING OR ON THE BUILDING
PROPERTY SHALL BE REQUIRED TO PRESENT THE PROPER CERTIFICATES OF
INSURANCE TO THE OFFICE OF THE DESIGN BUILDER.  CONTRACTORS ARE
REQUIRED TO BE LICENSED WITH THE LOCAL JURISDICTION.  LICENSES AND
BONDING ARE TO BE INCLUDED IN THE BID PER THE REQUIREMENTS IN THE
SPECIFICATIONS.

13.  DIMENSIONS NOTED ON THE ARCHITECTURAL FLOOR PLAN REGARDING
DETAILS AND PARTITION THICKNESSES ARE NOMINAL DIMENSIONS.  DETAILS
AND SECTIONS SHOULD BE REFERRED TO FOR THE EXACT DIMENSION.

14.  FOR DOOR & SECURITY SCOPE OF WORK, SEE DOOR & HARDWARE
SCHEDULE, SHEET A-600. WHEN 75% OF CONSTRUCTION IS COMPLETED AND
BEFORE ANY DRYWALL AND/OR FINISH SURFACES ARE APPLIED, CONTRACTOR
SHALL SCHEDULE AN ADA INSPECTION WITH THE BUILDING INSPECTOR FOR A
WALK-THROUGH OF THIS FACILITY, TYP.

15.  FOR ELECTRICAL WORK, SEE ELECTRICAL DWGS. & SPECS., TYP.

16.  CONNECT ROOF DRAIN PIPES TO STORM DRAINAGE, TYP.

17.  ALL WORK TO COMPLY WITH ADA, 28 CFR PART 36, SUBPART C.

1.  WORK, MATERIALS AND METHODS SHALL BE IN CONFORMANCE WITH THE
CODES, ORDINANCES AND REGULATIONS OF GOVERNMENTAL AGENCIES
HAVING JURISDICTION AT THE PROJECT LOCATION.

2.  ALL AREAS AFFECTED BY DEMOLITION TO BE PATCHED, REPAIRED, AND
LEVELED TO MATCH EXISTING ADJACENT SURFACE (MATCH EXISTING
CONDITION AT DOOR JAMBS) VERIFY IN FIELD.

3.  THE CONSTRUCTION DOCUMENTS INDICATE THE OVERALL AREAS OF
WORK.  INCIDENTAL WORK ASSOCIATED BUT NOT SHOWN ON THE
CONSTRUCTION DOCUMENTS MAY BE REQUIRED OUTSIDE OF THE PROJECT
AREAS.  THIS WORK IS PART OF THE CONSTRUCTION CONTRACT AND IS TO BE
COMPLETED IN ACCORDANCE WITH THE CONTRACT REQUIREMENTS AT NO
ADDITIONAL COST TO THE OWNER.

4.  ALL ITEMS INDICATED TO REMAIN ARE TO BE PROTECTED FROM DAMAGE.
DAMAGED ITEMS ARE TO BE PATCHED AND REPAIRED OR REPLACED AS
REQUIRED TO MATCH ADJACENT SURFACE, AT NO ADDITIONAL COST TO THE
OWNER.

5.  WHEN THE REMOVAL OF EXISTING SURFACE MATERIAL IS REQUIRED TO
COMPLETE CONTRACT WORK AND A NEW FINISH IS NOT SCHEDULED,
PATCH/REPAIR AND PRIME THE AFFECTED SURFACE TO RECEIVE NEW FINISH.

6.  NEW SLEEVES AND OPENINGS IN THE EXISTING FLOOR, WALL & CEILING
CONSTRUCTION ARE TO BE SEALED WITH FIRE SAFETY MATERIAL.

7.  ALL MISCELLANEOUS ITEMS (CHALKBOARDS, PENCIL SHARPENERS, ETC.)
THAT INTERFERE WITH THE COMPLETION OF THE CONTRACT WORK BUT ARE
NOT SHOWN TO BE REMOVED ARE TO BE REMOVED, STORED, AND
REINSTALLED, AT NO ADDITIONAL COST TO THE OWNER.  IN THE EVENT THAT
ITEMS CANNOT BE REINSTALLED IN ITS ORIGINAL LOCATION COORDINATE
NEW LOCATION WITH ARCHITECT/OWNER.

8.  UNLESS NOTED OTHERWISE, CONTRACTOR TO REMOVE EXISTING
FLOORING AND BASE AS REQUIRED TO ACCOMMODATE DOOR ASSEMBLIES.
PATCH/REPAIR AS NECESSARY TO MATCH ADJACENT SURFACES.

9.  REFER TO MEPF DRAWINGS FOR DEMOLITION / REMOVAL / RELOCATION
AND INSTALLATION OF FIXTURES AND DEVICES.

10.  REFER TO SHEET A-401 FOR TYPICAL FIXTURE MOUNTING HEIGHTS AND
ADA COMPLIANT PLANS, ELEVATIONS AND DETAILS.

11.  UPON REMOVAL OF DOORS, SHORE OPENINGS AS REQUIRED. SECURE
ALL NEW FRAMES PER MANUFACTURER RECOMMENDATIONS.  PROVIDE
LINTELS AS REQUIRED.

12.  ON DOORS & FRAMES THAT ARE TO BE REMOVED, RETURN ALL DOOR
HARDWARE TO OWNER PRIOR TO DISPOSAL OF DOORS & FRAMES.

13.  ALL ELECTRICAL DEVICES AND ASSEMBLIES BEING AFFECTED BY
DEMOLITION OF DOORS SHALL BE REINSTALLED AND RECONNECTED AT NO
ADDITIONAL COST TO THE OWNER.

14.  COORDINATE WITH ABATEMENT CONTRACTOR FOR AREAS CALLED FOR
DEMOLITION CONTAINING OR SUSPECTED TO CONTAIN ASBESTOS AND/OR
OTHER HAZARDOUS MATERIALS.

Chicago Building Code 2019
Chicago Building Rehabilitation Code
Chicago Municipal Code
Chicago Electrical Code 2019
Chicago Building Code and
Interim Chicago Fire Prevention Code
2003 International Fuel Gas Code
Interim Mechanical Code
Chicago Energy Conservation Code
Interim Plumbing Code
Chicago Accessibility Code

LAKEVIEW HEALTH CENTER - RENOVATION

A-001

TITLE SHEET
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CODE MATRIX
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2010 TITLE III ADA REGULATION, 28 CFR PART 36 SUBPART  "D"  NEW CONSTRUCTION AND ALTERATIONS

A-002

ADA TITLE III

PAGE 5 OF 7 PAGE 6 OF 7 PAGE 7 OF 7

PAGE 1 OF 7 PAGE 2 OF 7 PAGE 3 OF 7 PAGE 4 OF 7
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9

8

7

6

5

4

3

2

1

AA BB CC DD EE FF A B C D E

N I C
SEAT  STUDY  READ

N I C
THRESHOLD

N I C
THRESHOLD

001
VESTIBULE 

002
WAITING

003
STAFF RM

004
CONF. RM

005
MEN

006
WOMEN

007
MEN

008
JAN.

009
STORAGE

010
UTILITY011

UTILITY

012
OFFICE

013
RECEP.

014
LAB

015
OFFICE

016
EXAM

017
EXAM

018
EXAM

019
EXAM

020
EXAM

021
WAITING AREA022

STORAGE

023
MECH ROOM

024
MECH ROOM

025
OFFICE

026
STORAGE

027
WAITING AREA

028
OFFICE

029
OFFICE

030
OFFICE

031
OFFICE

032
OFFICE

033
OFFICE

034
OFFICE

035
OFFICE

036
OFFICE

037
WAITING AREA

038
STORAGE

039
TEL

040
JAN

041
STAFF

043
WOMEN

042
MEN

044
UNOCC

045
STORAGE

046
UNOCC

047
STORAGE

048
STORAGE

049
RECEP.

050
UTIL.

051
TRAINING ROOM

052
STAFF ROOM

053
ELEC ROOM

054
OFFICE ENG. EXISTING DOOR, FRAME & HARDWARE

TO BE REMOVED

EXISTING PARTITION TO BE REMOVED

EXISTING MILLWORK TO BE REMOVED

EXISTING CEILING GRID TO BE REMOVED

DENOTES EXISTING TO REMAIN

DENOTES EXISTING TO BE RELOCATED

DENOTES EXISTING TO BE DEMOLISHED

NOT IN CONTRACT

DEMOLITION  LEGEND

E

R

D

DEMOLITION KEY NOTES

ACCESSIBILITY

D1   SAMPLE BOXES:  REMOVE TWO EXISTING SAMPLE BOXES AT 
ENTRY, SALVAGE TO RELOCATE & REINSTALL.  SEE SHEET A-101D.

D2 STAIR HANDRAILS:  REMOVE EXISTING HANDRAILS AT BOTH 
STAIRCASES & DISPOSE OF PROPERLY.

D2.1 STAIR TREAD SUBSTRATE:  PROVIDE ALLOWANCE TO REMOVE 
WOOD SUBSTRATE FOR 8 STAIR TREADS PER STAIRWELL (16 
TOTAL) (12"X72"X3/4" WOOD TREADS).

D2.2 STAIR SPACE FINISHES:  REMOVE EXISTING FINISHES FOR: FLOOR:
RUBBER TREADS, RISERS, & WALLS: CHIPPED PAINT.

D2.3 STAIRWAY CEILINGS: NO DEMO.

D3.1 SEE ALT BIDS DEMO NOTES.

D3.2 NOT USED.

D4 ADA COMPLIANT ROOM SIGNAGE:  NO DEMOLITION.

D4.1 ACCESSIBLE ENTRANCE SIGNS:  NO DEMOLITION.

D4.2 DRINKING FOUNTAIN (1 LOCATION):  REMOVE & DISPOSE OF 
PROPERLY. SEE SHEET A-101D.

D4.3 FIRE EXTINGUISHER CABINET (1 LOCATION):  REMOVE & SAVE FOR
RE-INSTALL NEARBY. SEE SHEETS A-101D & A-101R.

D4.4 SEE ALT BIDS DEMO NOTES.

D4.5 SEE ALT BIDS DEMO NOTES.

D4.6 SEE ALT BIDS DEMO NOTES.

EXTERIOR ENVELOPE

D5 NOT USED.

D5.1 MANSARD ROOF:  REMOVE EXISTING ASPHALT SHINGLES ROOFING
SYSTEM & DISPOSE OF PROPERLY (2400 SF).

D5.2 MANSARD ROOF DECK:  REMOVE & DISPOSE OF PROPERLY, 
APPROX. 10% (240 SF) OF DAMAGED ROOF DECK,  PROVIDE SQUARE
FOOT COST FOR ROOF DECK DEMOLITION.

D6 NOT USED.

D6.1 2-STORY STRUCTURE BITUMEN ROOF SYSTEM:  REMOVE & 
DISPOSE OF PROPERLY.  AREA OF NEW BITUMEN ROOFING 
SYSTEM IS APPROX. 10,168 SF.

D6.2 1X6XL WOOD ROOF DECKING:  REMOVE & DISPOSE OF 
PROPERLY.  APPROX. 20% (2034 SF) OF ROOF TOTAL, SEE 
APPROXIMATE POND AREAS IN ARCHITECTURAL DRAWINGS, 
SHEET A-104D. PROVIDE SF COST FOR DEMOLITION.

D6.3 COPING:  REMOVE & SALVAGE BEST 80% OF MATERIAL FOR 
REINSTALLATION.  REMOVE & DISPOSE OF PROPERLY DAMAGED /
WORN-OUT / RUSTED COPING APPROX. 20% OF TOTAL LINEAL 
FOOTAGE. SEE SHEET S-104D. PROVIDE LINEAL FOOT COST FOR
DEMOLITION.

D6.4 DAMAGED / WORN-OUT / OLD COPING:  REMOVE ALL & DISPOSE OF
PROPERLY, SEE SHEET A-104D. PROVIDE LINEAL FOOT COST FOR
DEMOLITION.

D6.5 MASONRY PARAPET WALL REPAIR AT ALL 6 SCUPPERS:  REMOVE
EXISTING MASONRY PARAPET WALL AT SCUPPER SIDES & 
BELOW: 15" AT ALL SIDES OF 30" WIDE SCUPPERS. REMOVE 
EXISTING DAMAGED, CRACKED, WORN-OUT MATERIALS (BRICK,
MORTAR, WOOD DECK, ETC.)  & DISPOSE OF PROPERLY. APPROX.
(5'X5' = 25 SF AT EACH SCUPPER), SEE SHEETS A-104D & A-405D.

D6.6 MASONRY PARAPET WALL REPAIR AT OPEN CORNERS & OTHER
DAMAGED LOCATIONS (4 TOTAL): REMOVE EXISTING MASONRY
PARAPET WALL AT DAMAGED CORNERS & BELOW. APPROX. 2.5 FEET
WIDE EACH WAY FROM CORNER. REMOVE EXISTING DAMAGED,
CRACKED, WORN-OUT MATERIALS: (BRICK, MORTAR, WOOD DECK,
ETC.) & DISPOSE OF PROPERLY.  APPROX. (5'X5' = 25 SF AT EACH
CORNER), SEE SHEETS A-104D & A-405D.

D6.7 2ND FLOOR EXISTING WINDOW LINTEL REPLACEMENTS (2): 
REMOVE & DISPOSE OF PROPERLY, EXISTING DAMAGED, CRACKED,
WORN-OUT MATERIALS. (BRICK, MORTAR, WOOD DECK, & LINTELS,
ETC.) LENGTH OF WINDOW PLUS 3 FEET (18" PER SIDE & 2 FT
HIGH ABOVE LINTEL). PROVIDE SF DEMOLITION COST. SEE SHEET
A-405D.

D6.8 2ND FLOOR EXISTING WINDOWS (4) & DOOR LINTELS (1) REPAIRS:
REMOVE & DISPOSE OF PROPERLY, EXISTING DAMAGED, CRACKED,
WORN OUT MATERIALS. (BRICK, MORTAR, WOOD DECK, ETC.)  
LENGTH OF WINDOW PLUS 3 FEET (18" PER SIDE & 2 FT HIGH ABOVE
LINTEL). PROVIDE SF DEMOLITION COST. SEE SHEET A-405D.

D6.9 ROOFING METAL ACCESSORIES:  REMOVE & SALVAGE 80% OF 
GUTTERS, SCUPPERS, DOWNSPOUTS FOR REINSTALLATION.  
REMOVE & DISPOSE OF PROPERLY 20% OF DAMAGED GUTTERS,
SCUPPERS, DOWNSPOUTS. SEE SHEET A-104D.

D6.10 EXTERIOR DAMAGED WOOD WINDOW SILLS: @ ALL 2ND FL OFFICES
FACING CLARK ST., REMOVE ROTTED WOOD WINDOW SILLS & 
DISPOSE OF PROPERLY. SEE SHEET A-405D.

D6.11 CHIMNEY: REMOVE EXIST. MASONRY CHIMNEY DOWN TO 6'-0" 
MINIMUM ABOVE EXIST. PARAPET COPING, TUCKPOINT AS 
NEEDED, INSTALL NEW 6" REINFORCED CONCRETE CHIMNEY CAP,
DISPOSE OF ALL DEMO MATERIALS PROPERLY.

DOORS & INTERIOR WORK

D7 EXTERIOR FRAMES, DOORS, & HDW. @ 1ST FL FACING CLARK ST.:
3 EXIT DOORS (#004, #005, & #020), THE NORTH EXIT (#020) IS A PAIR
OF DOORS, & THE SOUTH EXIT IS 2 SINGLE DOORS (#004, & #005),
ALL OF WHICH ARE IN VERY POOR CONDITION. REMOVE & DISPOSE
OF PROPERLY. SEE SHEET A-101D.

D7.1 EXTERIOR FRAME, DOOR, & HDW. @ 1ST FLOOR SOUTH SIDE / 
REAR EXIT DOOR (#019): REMOVE & DISPOSE OF PROPERLY, SEE
SHEET A-101D.

D7.2 INTERIOR FRAMES, DOORS & HDW. @ 2ND FL STAIR EXIT 
DOORS (#201 & #202): REMOVE & DISPOSE OF PROPERLY. SEE 
SHEET A-102D.

D7.3 SEE ALT BIDS DEMO NOTES.

D7.4 SEE ALT BIDS DEMO NOTES.

D7.5 SEE ALT BIDS DEMO NOTES.

D7.6 SEE ALT BIDS DEMO NOTES.

D7.7 NOT USED.

D7.8 NOT USED.

D7.9 ABANDONED TTY / PAYPHONE (1 LOCATION), REMOVE & 
DISPOSE OF PROPERLY. SEE SHEET A-101D.

MEPFPT

D8 SEE ALT BIDS DEMO NOTES.

D8.1 NOT USED.

D8.2 UPGRADE EXISTING DDC CONTROLS PACKAGE & VALVES: 
REMOVE EXISTING NON-FUNCTIONAL PNEUMATIC CONTROLS.  SEE
MEP DRAWINGS.

D8.3 UPGRADE EXISTING BAS SYSTEM: FOR THE AHU'S, STEAM BOILER, &
VFD'S TO INCREASE ENERGY EFFICIENCY. SEE MEP DRAWINGS.

D8.4 NOT USED.

D8.5 EXIT SIGNS IN LOBBY:  REMOVE & DISPOSE OF PROPERLY.  SEE
ELECTRICAL DRAWINGS.

1. UNLESS OTHERWISE INDICATED, EXISTING CONSTRUCTION SHALL
REMAIN.  CONSTRUCTION TO BE REMOVED IS INDICATED WITH A
DASHED LINE, HATCHED AND/OR NOTED TO BE REMOVED.

2. THIS CONTRACT SHALL INCLUDE ALL SELECTIVE DEMOLITION
ACTIVITIES THAT MAY BE REQUIRED FOR A FULL AND COMPLETE
EXECUTION OF THE WORK.

3. THE CONTRACTOR SHALL FIELD VERIFY ALL EXISTING CONDITIONS
PRIOR TO BEGINNING DEMOLITION WORK.  CONTRACTOR SHALL
REPORT DISCREPANCIES BETWEEN FIELD CONDITIONS AND
DRAWINGS TO ARCHITECT PRIOR TO BEGINNING DEMOLITION WORK.

4. PROTECT ALL EXISTING CONSTRUCTION TO REMAIN AT ALL TIMES.
DAMAGE TO EXISTING CONSTRUCTION TO REMAIN RESULTING FROM
DEMOLITION OR CONSTRUCTION ACTIVITIES SHALL BE REMEDIED AT
CONTRACTOR'S EXPENSE.

5. REMOVE ALL DEBRIS FROM SITE AND DISPOSE OF ALL MATERIAL IN A
LEGAL AND RESPONSIBLE MANNER.

6. WHERE CONSTRUCTION IS TO BE REMOVED, CONTRACTOR SHALL BE
RESPONSIBLE FOR PATCHING OF ADJACENT CONSTRUCTION TO
REMAIN AND REFINISHING ADJACENT CONSTRUCTION TO MATCH
EXISTING.

7. CONTRACTOR SHALL CONDUCT ALL ACTIVITIES IN SUCH A MANNER AS
TO AVOID DISRUPTIONS TO THE REGULAR ACTIVITIES AND
OPERATIONS THAT TAKE PLACE IN ADJACENT AREAS OF THE
BUILDING. CONTRACTOR SHALL TAKE NECESSARY PRECAUTIONS TO
CONTROL DUST, NOISE AND ODOR MIGRATION TO ADJACENT
BUILDING AREAS.

8. CONTRACTOR SHALL COMMUNICATE WITH OWNER'S
REPRESENTATIVE THE SCHEDULE FOR ALL ACTIVITIES WHICH COULD
POTENTIALLY IMPACT THE OWNER'S OPERATION SUCH AS MOVEMENT
OF MATERIALS AND EQUIPMENT OUTSIDE OF THE PROJECT SPACE,
INTERRUPTIONS IN THE UTILITY SERVICE, ETC. CONTRACTOR SHALL
OBTAIN APPROVAL FROM OWNER'S REPRESENTATIVE PRIOR TO
BEGINNING SUCH ACTIVITIES.

9. CONTRACTOR SHALL PROVIDE PROTECTION TO OCCUPANTS OF THE
BUILDING AND PEDESTRIANS FROM THE CONSTRUCTION AREA AT ALL
TIMES THROUGHOUT PROJECT.

10. CONTRACTOR TO REMOVE ALL DEBRIS IN AN ORDERLY AND TIMELY
MANNER.  ALL DEBRIS TO BE DISPOSED OF IN A LEGAL MANNER.

11. DEMOLITION CONTRACTOR TO REMOVE ALL ABANDONED MECHANICAL
EQUIPMENT, PIPING, DUCTWORK, AND ALL ASSOCIATED
COMPONENTS. VERIFY PRIOR TO BIDDING SCOPE OF WORK REQUIRED
WITH OWNER'S REPRESENTATIVE.

12. CONTRACTOR TO COORDINATE WITH MECHANICAL, ELECTRICAL AND
PLUMBING CONTRACTORS FOR TEMPORARY SUPPORT OF EXISTING

GENERAL DEMOLITION NOTES

EXISTING 6X6 CERAMIC TILE

EXISTING 12X12 VYNIL TILE

EXISTING 24X24 CARPET TILE

EXISTING CONCRETE

EXISTING 2X2 CERAMIC TILE

EXISTING VINYL PLANK FLOORING

EXISTING FINISH FLOOR LEGEND

DEMOLITION NOTE: REMOVE BUBBLED AREAS
AND DISPOSE OFF PROPERLY

FIRST  FLOOR   PLAN  DEMOLITION
SCALE:  18" = 1'- 0"1 A-101D

FIRST FLOOR PLAN
DEMOLITION
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N I C
SEAT  STUDY  READ

N I C
THRESHOLD

N I C
THRESHOLD

EXIT  SUMMARY
MINIMUM EXIT DOOR SEPARATION

ACTUAL EXIT DOOR SEPARATION

MAXIMUM ALLOWABLE TRAVEL DISTANCE

MAXIMUM ACTUAL TRAVEL DISTANCE

INDICATES TRAVEL DISTANCE

RENOVATION  KEY  NOTES
ACCESSIBILITY

R1 SAMPLE BOXES:  REMOVE & REINSTALL IN SIDE WINDOW NEW PANEL.
PROVIDE NEW SIDE WINDOW PANEL.  SEE SHEET A-101R.

R2 STAIR HANDRAILS:  PROVIDE NEW ADA COMPLIANT HANDRAILS AT BOTH
STAIRWAYS. PROVIDE APPROXIMATELY. 35 LF X 4 = 140 LF OF NEW ADA
COMPLIANT HANDRAILS. SEE SHEET A-404R.

R2.1 STAIR TREAD SUBSTRATE:  PROVIDE ALLOWANCE FOR INSTALLATION OF
NEW SUBSTRATE FOR 10  STAIR TREADS PER STAIRWAY (20 TOTAL)  
(12"X72"X3/4" WOOD TREAD SUBSTRATE).

R2.2 STAIR SPACE FINISHES:  PROVIDE NEW FINISHES FOR: FLOOR: RUBBER
TREADS & RISERS.  WALLS: REPAIR, PATCH, PREPARE, PRIME & PAINT 2
COATS. CEILING: PROVIDE NEW 5/8" GYP. BD. WITH 3/4" WOOD NAILERS ON
EXISTING CEILING, FASTENED TO STRUCTURE ABOVE. PREPARE NEW GYP.
BD. SURFACE, PRIME & PAINT 2 COATS.

R4 ADA COMPLIANT ROOM SIGNAGE:  PROVIDE NEW ADA COMPLIANT ROOM
SIGNAGE FOR ALL ROOMS & SPACES WITHIN CDHP OCCUPIED AREAS (50).
SEE SHEET A-101R.

R4.1 ACCESSIBLE ENTRANCE SIGNS:  PROVIDE ACCESSIBLE ENTRANCE SIGN
AT MAIN ENTRY (1) & SIGNS ALONG ACCESSIBLE PATH, CORRIDORS, &
WAITING AREAS (7).

R4.2 FIRE EXTINGUISHER CABINET:  REINSTALL EXIST. IN NEW LOCATION. SEE
SHEET A-101R.

R4.3 DRINKING FOUNTAIN: PROVIDE & INSTALL NEW ADA COMPLIANT HI/LOW
DRINKING FOUNTAIN WITH BOTTLE FILLING OPTION.

EXTERIOR ENVELOPE

R5 NOT USED.

R5.1 MANSARD ROOF:   PROVIDE NEW METAL STANDING ROOFING SYSTEM .
AREA OF ASPHALT ROOF IS APPROX. 2400 SF.

R5.2 MANSARD ROOF DECK:  PROVIDE NEW 3/4" PLYWOOD DECK AS NEEDED.
PROVIDE INSTALLED UNIT SQUARE FOOT COST.

R6 NOT USED.

R6.1 2-STORY STRUCTURE BITUMEN ROOF SYSTEM:  PROVIDE NEW BITUMEN
ROOF SYSTEM.  AREA OF NEW BITUMEN ROOFING SYSTEM IS APPROX.
10,168 SF.

R6.2 1X6XL WOOD ROOF DECKING STRUCTURE:  PROVIDE NEW DECKING.
APPROX. 20% (2034 SF) OF ROOF TOTAL, SEE APPROXIMATE POND AREAS
IN DRAWINGS, SEE SHEET A-104D. PROVIDE INSTALLED SF COST FOR
RENOVATION.

R6.3 COPING:  BEST 80% OF MATERIAL TO BE REINSTALLED.  INSTALL NEW
COPING TO MATCH EXISTING IN-KIND APPROX. 20% OF TOTAL LINEAL
FOOTAGE. PROVIDE INSTALLED LF COST FOR RENOVATION. SEE SHEET
A-104R.

R6.4 DAMAGED/WORN OUT/OLD COPING:  PROVIDE NEW.  SEE SHEET A-104R.
PROVIDE INSTALLED LF COST FOR RENOVATION.

R6.5 MASONRY PARAPET  WALL REPAIR AT ALL (6) SCUPPERS:  PROVIDE NEW
MASONRY & MATERIALS, REBUILD PARAPET WALL AT SCUPPER SIDES &
BELOW: 15" AT ALL SIDES OF 30" WIDE SCUPPERS.  PROVIDE ICE & WATER
SHIELD ALL AROUND 3 FEET OF SCUPPER LOCATIONS.  APPROX. (5'x5' = 25
SF @ EACH SCUPPER).  SEE SHEET A-104R.

R6.6 PARAPET WALL REPAIR AT OPEN CORNERS & OTHER DAMAGED
LOCATIONS (4 TOTAL): PROVIDE NEW MASONRY & MATERIALS, REBUILD
PARAPET WALLS AT ALL OPEN CORNERS & DAMAGED AREAS: 2.5 FEET
WIDE EACH WAY FROM CORNER. PROVIDE ICE & WATER SHIELD ALL
AROUND 3 FEET OF OPEN CORNERS & DAMAGED AREAS. APPROX. (5' x 5' =
25 SF AT EACH CORNER), SEE SHEET A-104R.

R6.7 SECOND FLOOR EXISTING WINDOW RUSTED LINTEL REPLACEMENTS (2):
PROVIDE NEW IN KIND: REBUILD WITH NEW BRICK, MORTAR, WOOD
SHEATHING, ETC.  PROVIDE NEW STEEL LINTEL PRIMED & PAINTED (2
COATS).  PROVIDE FLASHING & WEEP HOLES.  PROVIDE NEW UPPER
BRICK COURSING TO LENGTH OF WINDOW PLUS 3 FT. (18" PER SIDE & 2 FT
HIGH ABOVE LINTEL).

R6.8 SECOND FLOOR EXISTING WINDOW LINTEL REPAIRS (4):   REMOVE AND
DISPOSE OF PROPERLY EXISTING DAMAGED, CRACKED, WORN OUT 
MATERIALS: BRICK, MORTAR, WOOD SHEATHING, ETC. PROVIDE NEW
UPPER BRICK COURSING TO LENGTH OF WINDOW PLUS 3 FT. (18" PER
SIDE & 2 FT HIGH ABOVE LINTEL). PROVIDE INSTALLED SF COST FOR 
RENOVATION.

R6.9 ROOFING METAL ACCESSORIES: PROVIDE APPROX. 20% NEW GUTTERS,
SCUPPERS, & DOWNSPOUTS. MATCH EXISTING IN-KIND. SEE SHEET
A-104R.

R6.10 EXTERIOR DAMAGED WOOD WINDOW SILLS: @ ALL 2ND FL OFFICES
FACING CLARK ST., PROVIDE NEW ALUMINUM WINDOW SILLS TO MATCH
EXISTING. SEE SHEET A-405D.

R6.11 CHIMNEY: AFTER DEMOLITION, TUCKPOINT EXISTING MASONRY CHIMNEY
AS NEEDED. PROVIDE & INSTALL NEW 6" REINFORCED CONCRETE 
CHIMNEY CAP, SEE SHEET A-405D.

EXTERIOR DOORS & INTERIOR WORK

R7 EXTERIOR FRAMES, DOORS, & HDW @ 1ST FL FACING CLARK ST: PROVIDE
& INSTALL NEW EXTERIOR HOLLOW METAL DOOR FRAMES, DOORS, & ADA
COMPLIANT PANIC HDW (2HR FIRE RATED): (2) SINGLE DOORS @ SOUTH
(#004 & #005), & (1) PAIR OF DOORS AT NORTH (#020). SEE SHEETS A-101R
& A-600.

R7.1 EXTERIOR FRAME, DOOR, & HDW @ 1ST FL SOUTH SIDE / REAR EXIT DOOR:
PROVIDE & INSTALL (1) NEW  DOOR, FRAME, & ADA COMPLIANT PANIC
HARDWARE (#019). SEE SHEETS A-101R & A-600.

R7.2 INTERIOR FRAMES, DOORS, & HDW @ 2ND FL STAIR EXITS: PROVIDE &
INSTALL 2 NEW DOORS, FRAMES, & PANIC HDW (#201, & #202). SEE SHEETS
A-102R, & A-600.

R7.3 SEE ALT BIDS RENOVATION NOTES.

R7.4 SEE ALT BIDS RENOVATION NOTES.

R7.5 SEE ALT BIDS RENOVATION NOTES.

R7.6 SEE ALT BIDS RENOVATION NOTES.

R7.7 NOT USED.

R7.8 NOT USED.

R7.9 ABANDONED TTY / PAYPHONE (1 LOCATION): REPAIR WALL, PRIME & PAINT
2 COATS. SEE SHEET A-101R.

MEPFPT

R8 SEE ALT BIDS RENOVATION NOTES.

R8.1 NOT USED.

R8.2 PROVIDE NEW DDC CONTROLS PACKAGE & VALVES:  PROVIDE & INSTALL
NEW DDC CONTROLS.  SEE MEP DRAWINGS.

R8.3 PROVIDE NEW BAS SYSTEM: FOR THE AHU'S, STEAM BOILER, & VFD'S TO
INCREASE ENERGY EFFICIENCY. PROVIDE NEW SYSTEM TO MONITOR
HVAC UNITS, FA, LED LIGHTING, & DOOR SECURITY. SEE MECHANICAL
DRAWINGS.

R8.4 NEW FIRE ALARM SYSTEM:  PROVIDE & INSTALL NEW FIRE ALARM SYSTEM,
SEE ELECTRICAL DRAWINGS.

R8.5 EXIT SIGNS IN LOBBY:  PROVIDE & INSTALL NEW EXIT SIGNS, SEE
ELECTRICAL DRAWINGS.

PNT-1 COLORS PER OWNER

PNT-2 COLORS PER OWNER

PNT-3 COLORS PER OWNER

WALL SURFACE FINISH KEY

FINISH NOTES
1 SOFFIT, GYP BOARD CEILING PNT-1 IN 

EGGSHELL FINISH
2 TRIM PNT-1 IN A SEMI-GLOSS FINISH
3 WALL COLORS DESIGNATION PNT1 & PNT-2

WILL BE DETERMINED BY OWNER
4 CEILING TO BE PNT-3 (WHITE) EGGSHELL 

FINISH

FLOOR & BASE FINISH KEY

TO BE DETERMINED

TO BE DETERMINED

TO BE DETERMINED

TO BE DETERMINED

TO BE DETERMINED

RENOVATION NOTES
1 ALL DIMENSIONS AND AREAS SHOWN ON 

FINISH PLAN ARE APROXIMATE DIMENSIONS
AND ARE TO BE FIELD MEASURED PRIOR TO
ORDERING FLOORING.

2 SEAL TILE AND GROUT AS EARLY AS POSIBLE
FOLLOWING INSTALATION.

3 FINISH GROUT LEVEL TO TILE SURFACE.
4 ALIGN CERAMIC WALL BASE GROUT LINES

WITH FLOORING GROUT LINES.
5 PAINTING CONTRACTOR TO PAINT HVAC 

GRILES TO MATCH ADJACENT SURFACE.
6 FLOORING CONTRACTPR TO PROVIDE 

LEVELING AND TRANSITION TRIM TO ALL 
FLOORING FINISHES

CERAMIC TILE GROUT   TO BE DETERMINED

SOLID SURFACE (SS-1)  TO BE DETERMINED

WOOD FINISH (WD-1)    TO BE DETERMINED

PLASTIC LAMINATE (PL-2)  TO BE DETERMINED

FINISH KEY

FIRST FLOOR PLAN
RENOVATION

 FIRST  FLOOR   PLAN  RENOVATION
SCALE:  18" = 1'- 0"1

VINYL TILE / CONCRETE TRANSITION
SCALE:  NTS.2 VINYL TILE / CPT TRANSITION

SCALE:  NTS.3 CERAMIC TILE / CPT TRANSITION
SCALE:  NTS .4
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201
OFFICE 

202
OFFICE 

203
OFFICE 

204
OFFICE 

205
OFFICE 

206
OFFICE 

207
OFFICE 

208
OFFICE 

209
OFFICE 

210
OFFICE 

211
RECEPTION

212
STORAGE

213
PROJECT LAB

214
CONFERENCE ROOM

215
OFFICE

216
COPIER/ FILES

217
WAITING RM

218
EXAMINING

219
EXAMINING

220
EXAMINING

221
EXAMINING

222
EXAMINING

223
EXAMINING

224
EPI225

OFFICE
226

OFFICE
227

OFFICE

228
STAFF LOUNGE

229
MECH. ROOM230

WOMEN STAFF
231

WOMEN 

232
MEN STAFF

233
MEN 

234
JAN

234
OFFICE AREA

235
OFFICE AREA

236
OFFICE AREA

1. UNLESS OTHERWISE INDICATED, EXISTING CONSTRUCTION SHALL
REMAIN.  CONSTRUCTION TO BE REMOVED IS INDICATED WITH A
DASHED LINE, HATCHED AND/OR NOTED TO BE REMOVED.

2. THIS CONTRACT SHALL INCLUDE ALL SELECTIVE DEMOLITION
ACTIVITIES THAT MAY BE REQUIRED FOR A FULL AND COMPLETE
EXECUTION OF THE WORK.

3. THE CONTRACTOR SHALL FIELD VERIFY ALL EXISTING CONDITIONS
PRIOR TO BEGINNING DEMOLITION WORK.  CONTRACTOR SHALL
REPORT DISCREPANCIES BETWEEN FIELD CONDITIONS AND
DRAWINGS TO ARCHITECT PRIOR TO BEGINNING DEMOLITION WORK.

4. PROTECT ALL EXISTING CONSTRUCTION TO REMAIN AT ALL TIMES.
DAMAGE TO EXISTING CONSTRUCTION TO REMAIN RESULTING FROM
DEMOLITION OR CONSTRUCTION ACTIVITIES SHALL BE REMEDIED AT
CONTRACTOR'S EXPENSE.

5. REMOVE ALL DEBRIS FROM SITE AND DISPOSE OF ALL MATERIAL IN A
LEGAL AND RESPONSIBLE MANNER.

6. WHERE CONSTRUCTION IS TO BE REMOVED, CONTRACTOR SHALL BE
RESPONSIBLE FOR PATCHING OF ADJACENT CONSTRUCTION TO
REMAIN AND REFINISHING ADJACENT CONSTRUCTION TO MATCH
EXISTING.

7. CONTRACTOR SHALL CONDUCT ALL ACTIVITIES IN SUCH A MANNER AS
TO AVOID DISRUPTIONS TO THE REGULAR ACTIVITIES AND
OPERATIONS THAT TAKE PLACE IN ADJACENT AREAS OF THE
BUILDING. CONTRACTOR SHALL TAKE NECESSARY PRECAUTIONS TO
CONTROL DUST, NOISE AND ODOR MIGRATION TO ADJACENT
BUILDING AREAS.

8. CONTRACTOR SHALL COMMUNICATE WITH OWNER'S
REPRESENTATIVE THE SCHEDULE FOR ALL ACTIVITIES WHICH COULD
POTENTIALLY IMPACT THE OWNER'S OPERATION SUCH AS MOVEMENT
OF MATERIALS AND EQUIPMENT OUTSIDE OF THE PROJECT SPACE,
INTERRUPTIONS IN THE UTILITY SERVICE, ETC. CONTRACTOR SHALL
OBTAIN APPROVAL FROM OWNER'S REPRESENTATIVE PRIOR TO
BEGINNING SUCH ACTIVITIES.

9. CONTRACTOR SHALL PROVIDE PROTECTION TO OCCUPANTS OF THE
BUILDING AND PEDESTRIANS FROM THE CONSTRUCTION AREA AT ALL
TIMES THROUGHOUT PROJECT.

10. CONTRACTOR TO REMOVE ALL DEBRIS IN AN ORDERLY AND TIMELY
MANNER.  ALL DEBRIS TO BE DISPOSED OF IN A LEGAL MANNER.

11. DEMOLITION CONTRACTOR TO REMOVE ALL ABANDONED MECHANICAL
EQUIPMENT, PIPING, DUCTWORK, AND ALL ASSOCIATED
COMPONENTS. VERIFY PRIOR TO BIDDING SCOPE OF WORK REQUIRED
WITH OWNER'S REPRESENTATIVE.

12. CONTRACTOR TO COORDINATE WITH MECHANICAL, ELECTRICAL AND
PLUMBING CONTRACTORS FOR TEMPORARY SUPPORT OF EXISTING
PIPING TO REMAIN.

GENERAL DEMOLITION NOTES

EXISTING 6X6 CERAMIC TILE

EXISTING 12X12 VYNIL TILE

EXISTING 24X24 CARPET TILE

EXISTING CONCRETE

EXISTING 2X2 CERAMIC TILE

EXISTING VINYL PLANK FLOORING

EXISTING FINISH FLOOR LEGEND

DEMOLITION NOTE: REMOVE BUBBLED AREAS
AND DISPOSE OFF PROPERLY

DEMOLITION KEY NOTES

ACCESSIBILITY

D1   SAMPLE BOXES:  REMOVE TWO EXISTING SAMPLE BOXES AT 
ENTRY, SALVAGE TO RELOCATE & REINSTALL.  SEE SHEET A-101D.

D2 STAIR HANDRAILS:  REMOVE EXISTING HANDRAILS AT BOTH 
STAIRCASES & DISPOSE OF PROPERLY.

D2.1 STAIR TREAD SUBSTRATE:  PROVIDE ALLOWANCE TO REMOVE 
WOOD SUBSTRATE FOR 8 STAIR TREADS PER STAIRWELL (16 
TOTAL) (12"X72"X3/4" WOOD TREADS).

D2.2 STAIR SPACE FINISHES:  REMOVE EXISTING FINISHES FOR: FLOOR:
RUBBER TREADS, RISERS, & WALLS: CHIPPED PAINT.

D2.3 STAIRWAY CEILINGS: NO DEMO.

D3.1 SEE ALT BIDS DEMO NOTES.

D3.2 NOT USED.

D4 ADA COMPLIANT ROOM SIGNAGE:  NO DEMOLITION.

D4.1 ACCESSIBLE ENTRANCE SIGNS:  NO DEMOLITION.

D4.2 DRINKING FOUNTAIN (1 LOCATION):  REMOVE & DISPOSE OF 
PROPERLY. SEE SHEET A-101D.

D4.3 FIRE EXTINGUISHER CABINET (1 LOCATION):  REMOVE & SAVE FOR
RE-INSTALL NEARBY. SEE SHEETS A-101D & A-101R.

D4.4 SEE ALT BIDS DEMO NOTES.

D4.5 SEE ALT BIDS DEMO NOTES.

D4.6 SEE ALT BIDS DEMO NOTES.

EXTERIOR ENVELOPE

D5 NOT USED.

D5.1 MANSARD ROOF:  REMOVE EXISTING ASPHALT SHINGLES ROOFING
SYSTEM & DISPOSE OF PROPERLY (2400 SF).

D5.2 MANSARD ROOF DECK:  REMOVE & DISPOSE OF PROPERLY, 
APPROX. 10% (240 SF) OF DAMAGED ROOF DECK,  PROVIDE SQUARE
FOOT COST FOR ROOF DECK DEMOLITION.

D6 NOT USED.

D6.1 2-STORY STRUCTURE BITUMEN ROOF SYSTEM:  REMOVE & 
DISPOSE OF PROPERLY.  AREA OF NEW BITUMEN ROOFING 
SYSTEM IS APPROX. 10,168 SF.

D6.2 1X6XL WOOD ROOF DECKING:  REMOVE & DISPOSE OF 
PROPERLY.  APPROX. 20% (2034 SF) OF ROOF TOTAL, SEE 
APPROXIMATE POND AREAS IN ARCHITECTURAL DRAWINGS, 
SHEET A-104D. PROVIDE SF COST FOR DEMOLITION.

D6.3 COPING:  REMOVE & SALVAGE BEST 80% OF MATERIAL FOR 
REINSTALLATION.  REMOVE & DISPOSE OF PROPERLY DAMAGED /
WORN-OUT / RUSTED COPING APPROX. 20% OF TOTAL LINEAL 
FOOTAGE. SEE SHEET S-104D. PROVIDE LINEAL FOOT COST FOR
DEMOLITION.

D6.4 DAMAGED / WORN-OUT / OLD COPING:  REMOVE ALL & DISPOSE OF
PROPERLY, SEE SHEET A-104D. PROVIDE LINEAL FOOT COST FOR
DEMOLITION.

D6.5 MASONRY PARAPET WALL REPAIR AT ALL 6 SCUPPERS:  REMOVE
EXISTING MASONRY PARAPET WALL AT SCUPPER SIDES & 
BELOW: 15" AT ALL SIDES OF 30" WIDE SCUPPERS. REMOVE 
EXISTING DAMAGED, CRACKED, WORN-OUT MATERIALS (BRICK,
MORTAR, WOOD DECK, ETC.)  & DISPOSE OF PROPERLY. APPROX.
(5'X5' = 25 SF AT EACH SCUPPER), SEE SHEETS A-104D & A-405D.

D6.6 MASONRY PARAPET WALL REPAIR AT OPEN CORNERS & OTHER
DAMAGED LOCATIONS (4 TOTAL): REMOVE EXISTING MASONRY
PARAPET WALL AT DAMAGED CORNERS & BELOW. APPROX. 2.5 FEET
WIDE EACH WAY FROM CORNER. REMOVE EXISTING DAMAGED,
CRACKED, WORN-OUT MATERIALS: (BRICK, MORTAR, WOOD DECK,
ETC.) & DISPOSE OF PROPERLY.  APPROX. (5'X5' = 25 SF AT EACH
CORNER), SEE SHEETS A-104D & A-405D.

D6.7 2ND FLOOR EXISTING WINDOW LINTEL REPLACEMENTS (2): 
REMOVE & DISPOSE OF PROPERLY, EXISTING DAMAGED, CRACKED,
WORN-OUT MATERIALS. (BRICK, MORTAR, WOOD DECK, & LINTELS,
ETC.) LENGTH OF WINDOW PLUS 3 FEET (18" PER SIDE & 2 FT
HIGH ABOVE LINTEL). PROVIDE SF DEMOLITION COST. SEE SHEET
A-405D.

D6.8 2ND FLOOR EXISTING WINDOWS (4) & DOOR LINTELS (1) REPAIRS:
REMOVE & DISPOSE OF PROPERLY, EXISTING DAMAGED, CRACKED,
WORN OUT MATERIALS. (BRICK, MORTAR, WOOD DECK, ETC.)  
LENGTH OF WINDOW PLUS 3 FEET (18" PER SIDE & 2 FT HIGH ABOVE
LINTEL). PROVIDE SF DEMOLITION COST. SEE SHEET A-405D.

D6.9 ROOFING METAL ACCESSORIES:  REMOVE & SALVAGE 80% OF 
GUTTERS, SCUPPERS, DOWNSPOUTS FOR REINSTALLATION.  
REMOVE & DISPOSE OF PROPERLY 20% OF DAMAGED GUTTERS,
SCUPPERS, DOWNSPOUTS. SEE SHEET A-104D.

D6.10 EXTERIOR DAMAGED WOOD WINDOW SILLS: @ ALL 2ND FL OFFICES
FACING CLARK ST., REMOVE ROTTED WOOD WINDOW SILLS & 
DISPOSE OF PROPERLY. SEE SHEET A-405D.

D6.11 CHIMNEY: REMOVE EXIST. MASONRY CHIMNEY DOWN TO 6'-0" 
MINIMUM ABOVE EXIST. PARAPET COPING, TUCKPOINT AS 
NEEDED, INSTALL NEW 6" REINFORCED CONCRETE CHIMNEY CAP,
DISPOSE OF ALL DEMO MATERIALS PROPERLY.

DOORS & INTERIOR WORK

D7 EXTERIOR FRAMES, DOORS, & HDW. @ 1ST FL FACING CLARK ST.:
3 EXIT DOORS (#004, #005, & #020), THE NORTH EXIT (#020) IS A PAIR
OF DOORS, & THE SOUTH EXIT IS 2 SINGLE DOORS (#004, & #005),
ALL OF WHICH ARE IN VERY POOR CONDITION. REMOVE & DISPOSE
OF PROPERLY. SEE SHEET A-101D.

D7.1 EXTERIOR FRAME, DOOR, & HDW. @ 1ST FLOOR SOUTH SIDE / 
REAR EXIT DOOR (#019): REMOVE & DISPOSE OF PROPERLY, SEE
SHEET A-101D.

D7.2 INTERIOR FRAMES, DOORS & HDW. @ 2ND FL STAIR EXIT 
DOORS (#201 & #202): REMOVE & DISPOSE OF PROPERLY. SEE 
SHEET A-102D.

D7.3 SEE ALT BIDS DEMO NOTES.

D7.4 SEE ALT BIDS DEMO NOTES.

D7.5 SEE ALT BIDS DEMO NOTES.

D7.6 SEE ALT BIDS DEMO NOTES.

D7.7 NOT USED.

D7.8 NOT USED.

D7.9 ABANDONED TTY / PAYPHONE (1 LOCATION), REMOVE & 
DISPOSE OF PROPERLY. SEE SHEET A-101D.

MEPFPT

D8 SEE ALT BIDS DEMO NOTES.

D8.1 NOT USED.

D8.2 UPGRADE EXISTING DDC CONTROLS PACKAGE & VALVES: 
REMOVE EXISTING NON-FUNCTIONAL PNEUMATIC CONTROLS.  SEE
MEP DRAWINGS.

D8.3 UPGRADE EXISTING BAS SYSTEM: FOR THE AHU'S, STEAM BOILER, &
VFD'S TO INCREASE ENERGY EFFICIENCY. SEE MEP DRAWINGS.

D8.4 NOT USED.

D8.5 EXIT SIGNS IN LOBBY:  REMOVE & DISPOSE OF PROPERLY.  SEE
ELECTRICAL DRAWINGS.

EXISTING DOOR, FRAME & HARDWARE
TO BE REMOVED

EXISTING PARTITION TO BE REMOVED

EXISTING MILLWORK TO BE REMOVED

EXISTING CEILING GRID TO BE REMOVED

DENOTES EXISTING TO REMAIN

DENOTES EXISTING TO BE RELOCATED

DENOTES EXISTING TO BE DEMOLISHED

NOT IN CONTRACT

DEMOLITION  LEGEND

E

R

D

A-102DSECOND  FLOOR   PLAN  DEMOLITION
SCALE:  18" = 1'- 0"1

SECOND FLOOR
PLAN DEMOLITION
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EXIT  SUMMARY
MINIMUM EXIT DOOR SEPARATION

ACTUAL EXIT DOOR SEPARATION

MAXIMUM ALLOWABLE TRAVEL DISTANCE

MAXIMUM ACTUAL TRAVEL DISTANCE

INDICATES TRAVEL DISTANCE

RENOVATION  KEY  NOTES
ACCESSIBILITY

R1 SAMPLE BOXES:  REMOVE & REINSTALL IN SIDE WINDOW NEW PANEL.
PROVIDE NEW SIDE WINDOW PANEL.  SEE SHEET A-101R.

R2 STAIR HANDRAILS:  PROVIDE NEW ADA COMPLIANT HANDRAILS AT BOTH
STAIRWAYS. PROVIDE APPROXIMATELY. 35 LF X 4 = 140 LF OF NEW ADA
COMPLIANT HANDRAILS. SEE SHEET A-404R.

R2.1 STAIR TREAD SUBSTRATE:  PROVIDE ALLOWANCE FOR INSTALLATION OF
NEW SUBSTRATE FOR 10  STAIR TREADS PER STAIRWAY (20 TOTAL)  
(12"X72"X3/4" WOOD TREAD SUBSTRATE).

R2.2 STAIR SPACE FINISHES:  PROVIDE NEW FINISHES FOR: FLOOR: RUBBER
TREADS & RISERS.  WALLS: REPAIR, PATCH, PREPARE, PRIME & PAINT 2
COATS. CEILING: PROVIDE NEW 5/8" GYP. BD. WITH 3/4" WOOD NAILERS ON
EXISTING CEILING, FASTENED TO STRUCTURE ABOVE. PREPARE NEW GYP.
BD. SURFACE, PRIME & PAINT 2 COATS.

R4 ADA COMPLIANT ROOM SIGNAGE:  PROVIDE NEW ADA COMPLIANT ROOM
SIGNAGE FOR ALL ROOMS & SPACES WITHIN CDHP OCCUPIED AREAS (50).
SEE SHEET A-101R.

R4.1 ACCESSIBLE ENTRANCE SIGNS:  PROVIDE ACCESSIBLE ENTRANCE SIGN
AT MAIN ENTRY (1) & SIGNS ALONG ACCESSIBLE PATH, CORRIDORS, &
WAITING AREAS (7).

R4.2 FIRE EXTINGUISHER CABINET:  REINSTALL EXIST. IN NEW LOCATION. SEE
SHEET A-101R.

R4.3 DRINKING FOUNTAIN: PROVIDE & INSTALL NEW ADA COMPLIANT HI/LOW
DRINKING FOUNTAIN WITH BOTTLE FILLING OPTION.

EXTERIOR ENVELOPE

R5 NOT USED.

R5.1 MANSARD ROOF:   PROVIDE NEW METAL STANDING ROOFING SYSTEM .
AREA OF ASPHALT ROOF IS APPROX. 2400 SF.

R5.2 MANSARD ROOF DECK:  PROVIDE NEW 3/4" PLYWOOD DECK AS NEEDED.
PROVIDE INSTALLED UNIT SQUARE FOOT COST.

R6 NOT USED.

R6.1 2-STORY STRUCTURE BITUMEN ROOF SYSTEM:  PROVIDE NEW BITUMEN
ROOF SYSTEM.  AREA OF NEW BITUMEN ROOFING SYSTEM IS APPROX.
10,168 SF.

R6.2 1X6XL WOOD ROOF DECKING STRUCTURE:  PROVIDE NEW DECKING.
APPROX. 20% (2034 SF) OF ROOF TOTAL, SEE APPROXIMATE POND AREAS
IN DRAWINGS, SEE SHEET A-104D. PROVIDE INSTALLED SF COST FOR
RENOVATION.

R6.3 COPING:  BEST 80% OF MATERIAL TO BE REINSTALLED.  INSTALL NEW
COPING TO MATCH EXISTING IN-KIND APPROX. 20% OF TOTAL LINEAL
FOOTAGE. PROVIDE INSTALLED LF COST FOR RENOVATION. SEE SHEET
A-104R.

R6.4 DAMAGED/WORN OUT/OLD COPING:  PROVIDE NEW.  SEE SHEET A-104R.
PROVIDE INSTALLED LF COST FOR RENOVATION.

R6.5 MASONRY PARAPET  WALL REPAIR AT ALL (6) SCUPPERS:  PROVIDE NEW
MASONRY & MATERIALS, REBUILD PARAPET WALL AT SCUPPER SIDES &
BELOW: 15" AT ALL SIDES OF 30" WIDE SCUPPERS.  PROVIDE ICE & WATER
SHIELD ALL AROUND 3 FEET OF SCUPPER LOCATIONS.  APPROX. (5'x5' = 25
SF @ EACH SCUPPER).  SEE SHEET A-104R.

R6.6 PARAPET WALL REPAIR AT OPEN CORNERS & OTHER DAMAGED
LOCATIONS (4 TOTAL): PROVIDE NEW MASONRY & MATERIALS, REBUILD
PARAPET WALLS AT ALL OPEN CORNERS & DAMAGED AREAS: 2.5 FEET
WIDE EACH WAY FROM CORNER. PROVIDE ICE & WATER SHIELD ALL
AROUND 3 FEET OF OPEN CORNERS & DAMAGED AREAS. APPROX. (5' x 5' =
25 SF AT EACH CORNER), SEE SHEET A-104R.

R6.7 SECOND FLOOR EXISTING WINDOW RUSTED LINTEL REPLACEMENTS (2):
PROVIDE NEW IN KIND: REBUILD WITH NEW BRICK, MORTAR, WOOD
SHEATHING, ETC.  PROVIDE NEW STEEL LINTEL PRIMED & PAINTED (2
COATS).  PROVIDE FLASHING & WEEP HOLES.  PROVIDE NEW UPPER
BRICK COURSING TO LENGTH OF WINDOW PLUS 3 FT. (18" PER SIDE & 2 FT
HIGH ABOVE LINTEL).

R6.8 SECOND FLOOR EXISTING WINDOW LINTEL REPAIRS (4):   REMOVE AND
DISPOSE OF PROPERLY EXISTING DAMAGED, CRACKED, WORN OUT 
MATERIALS: BRICK, MORTAR, WOOD SHEATHING, ETC. PROVIDE NEW
UPPER BRICK COURSING TO LENGTH OF WINDOW PLUS 3 FT. (18" PER
SIDE & 2 FT HIGH ABOVE LINTEL). PROVIDE INSTALLED SF COST FOR 
RENOVATION.

R6.9 ROOFING METAL ACCESSORIES: PROVIDE APPROX. 20% NEW GUTTERS,
SCUPPERS, & DOWNSPOUTS. MATCH EXISTING IN-KIND. SEE SHEET
A-104R.

R6.10 EXTERIOR DAMAGED WOOD WINDOW SILLS: @ ALL 2ND FL OFFICES
FACING CLARK ST., PROVIDE NEW ALUMINUM WINDOW SILLS TO MATCH
EXISTING. SEE SHEET A-405D.

R6.11 CHIMNEY: AFTER DEMOLITION, TUCKPOINT EXISTING MASONRY CHIMNEY
AS NEEDED. PROVIDE & INSTALL NEW 6" REINFORCED CONCRETE 
CHIMNEY CAP, SEE SHEET A-405D.

EXTERIOR DOORS & INTERIOR WORK

R7 EXTERIOR FRAMES, DOORS, & HDW @ 1ST FL FACING CLARK ST: PROVIDE
& INSTALL NEW EXTERIOR HOLLOW METAL DOOR FRAMES, DOORS, & ADA
COMPLIANT PANIC HDW (2HR FIRE RATED): (2) SINGLE DOORS @ SOUTH
(#004 & #005), & (1) PAIR OF DOORS AT NORTH (#020). SEE SHEETS A-101R
& A-600.

R7.1 EXTERIOR FRAME, DOOR, & HDW @ 1ST FL SOUTH SIDE / REAR EXIT DOOR:
PROVIDE & INSTALL (1) NEW  DOOR, FRAME, & ADA COMPLIANT PANIC
HARDWARE (#019). SEE SHEETS A-101R & A-600.

R7.2 INTERIOR FRAMES, DOORS, & HDW @ 2ND FL STAIR EXITS: PROVIDE &
INSTALL 2 NEW DOORS, FRAMES, & PANIC HDW (#201, & #202). SEE SHEETS
A-102R, & A-600.

R7.3 SEE ALT BIDS RENOVATION NOTES.

R7.4 SEE ALT BIDS RENOVATION NOTES.

R7.5 SEE ALT BIDS RENOVATION NOTES.

R7.6 SEE ALT BIDS RENOVATION NOTES.

R7.7 NOT USED.

R7.8 NOT USED.

R7.9 ABANDONED TTY / PAYPHONE (1 LOCATION): REPAIR WALL, PRIME & PAINT
2 COATS. SEE SHEET A-101R.

MEPFPT

R8 SEE ALT BIDS RENOVATION NOTES.

R8.1 NOT USED.

R8.2 PROVIDE NEW DDC CONTROLS PACKAGE & VALVES:  PROVIDE & INSTALL
NEW DDC CONTROLS.  SEE MEP DRAWINGS.

R8.3 PROVIDE NEW BAS SYSTEM: FOR THE AHU'S, STEAM BOILER, & VFD'S TO
INCREASE ENERGY EFFICIENCY. PROVIDE NEW SYSTEM TO MONITOR
HVAC UNITS, FA, LED LIGHTING, & DOOR SECURITY. SEE MECHANICAL
DRAWINGS.

R8.4 NEW FIRE ALARM SYSTEM:  PROVIDE & INSTALL NEW FIRE ALARM SYSTEM,
SEE ELECTRICAL DRAWINGS.

R8.5 EXIT SIGNS IN LOBBY:  PROVIDE & INSTALL NEW EXIT SIGNS, SEE
ELECTRICAL DRAWINGS.

PNT-1 COLORS PER OWNER

PNT-2 COLORS PER OWNER

PNT-3 COLORS PER OWNER

WALL SURFACE FINISH KEY

FINISH NOTES
1 SOFFIT, GYP BOARD CEILING PNT-1 IN 

EGGSHELL FINISH
2 TRIM PNT-1 IN A SEMI-GLOSS FINISH
3 WALL COLORS DESIGNATION PNT1 & PNT-2

WILL BE DETERMINED BY OWNER
4 CEILING TO BE PNT-3 (WHITE) EGGSHELL 

FINISH

FLOOR & BASE FINISH KEY

TO BE DETERMINED

TO BE DETERMINED

TO BE DETERMINED

TO BE DETERMINED

TO BE DETERMINED

RENOVATION NOTES
1 ALL DIMENSIONS AND AREAS SHOWN ON 

FINISH PLAN ARE APROXIMATE DIMENSIONS
AND ARE TO BE FIELD MEASURED PRIOR TO
ORDERING FLOORING.

2 SEAL TILE AND GROUT AS EARLY AS POSIBLE
FOLLOWING INSTALATION.

3 FINISH GROUT LEVEL TO TILE SURFACE.
4 ALIGN CERAMIC WALL BASE GROUT LINES

WITH FLOORING GROUT LINES.
5 PAINTING CONTRACTOR TO PAINT HVAC 

GRILES TO MATCH ADJACENT SURFACE.
6 FLOORING CONTRACTPR TO PROVIDE 

LEVELING AND TRANSITION TRIM TO ALL 
FLOORING FINISHES

CERAMIC TILE GROUT   TO BE DETERMINED

SOLID SURFACE (SS-1)  TO BE DETERMINED

WOOD FINISH (WD-1)    TO BE DETERMINED

PLASTIC LAMINATE (PL-2)  TO BE DETERMINED

FINISH KEY

A-102R

SECOND FLOOR PLAN
RENOVATION

 FIRST  FLOOR   PLAN  RENOVATION
SCALE:  18" = 1'- 0"1
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VINYL TILE / CONCRETE TRANSITION
SCALE:  NTS.2 VINYL TILE / CPT TRANSITION

SCALE:  NTS.3 CERAMIC TILE / CPT TRANSITION
SCALE:  NTS .4
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ROOF WATER PONDING
DAMAGE / REPAIR ALTERNATE

PONDED ROOF AREA SATURATED
WITH MOISTURE.

AREAS WITH POSSIBLE ROOF
DECK DAMAGE.

REPRESENTS AN ESTIMATED
NUMBER OF PLYWOOD SHEETS
(4'x8'x3

4") THAT MAY BE NEEDED TO
REPLACE EXISTING DAMAGED
ROOF DECKING.

ALTERNATE ROOF REPAIR
REMOVE ROOFING SYSTEM IN PONDED AREAS DOWN TO ROOF
DECK TO ALLOW FOR WOOD DECK REPLACEMENT,  AND DISPOSE
OF REMOVED MATERIALS PROPERLY.

DEMOLITION KEY NOTES

ACCESSIBILITY

D1   SAMPLE BOXES:  REMOVE TWO EXISTING SAMPLE BOXES AT 
ENTRY, SALVAGE TO RELOCATE & REINSTALL.  SEE SHEET A-101D.

D2 STAIR HANDRAILS:  REMOVE EXISTING HANDRAILS AT BOTH 
STAIRCASES & DISPOSE OF PROPERLY.

D2.1 STAIR TREAD SUBSTRATE:  PROVIDE ALLOWANCE TO REMOVE 
WOOD SUBSTRATE FOR 8 STAIR TREADS PER STAIRWELL (16 
TOTAL) (12"X72"X3/4" WOOD TREADS).

D2.2 STAIR SPACE FINISHES:  REMOVE EXISTING FINISHES FOR: FLOOR:
RUBBER TREADS, RISERS, & WALLS: CHIPPED PAINT.

D2.3 STAIRWAY CEILINGS: NO DEMO.

D3.1 SEE ALT BIDS DEMO NOTES.

D3.2 NOT USED.

D4 ADA COMPLIANT ROOM SIGNAGE:  NO DEMOLITION.

D4.1 ACCESSIBLE ENTRANCE SIGNS:  NO DEMOLITION.

D4.2 DRINKING FOUNTAIN (1 LOCATION):  REMOVE & DISPOSE OF 
PROPERLY. SEE SHEET A-101D.

D4.3 FIRE EXTINGUISHER CABINET (1 LOCATION):  REMOVE & SAVE FOR
RE-INSTALL NEARBY. SEE SHEETS A-101D & A-101R.

D4.4 SEE ALT BIDS DEMO NOTES.

D4.5 SEE ALT BIDS DEMO NOTES.

D4.6 SEE ALT BIDS DEMO NOTES.

EXTERIOR ENVELOPE

D5 NOT USED.

D5.1 MANSARD ROOF:  REMOVE EXISTING ASPHALT SHINGLES ROOFING
SYSTEM & DISPOSE OF PROPERLY (2400 SF).

D5.2 MANSARD ROOF DECK:  REMOVE & DISPOSE OF PROPERLY, 
APPROX. 10% (240 SF) OF DAMAGED ROOF DECK,  PROVIDE SQUARE
FOOT COST FOR ROOF DECK DEMOLITION.

D6 NOT USED.

D6.1 2-STORY STRUCTURE BITUMEN ROOF SYSTEM:  REMOVE & 
DISPOSE OF PROPERLY.  AREA OF NEW BITUMEN ROOFING 
SYSTEM IS APPROX. 10,168 SF.

D6.2 1X6XL WOOD ROOF DECKING:  REMOVE & DISPOSE OF 
PROPERLY.  APPROX. 20% (2034 SF) OF ROOF TOTAL, SEE 
APPROXIMATE POND AREAS IN ARCHITECTURAL DRAWINGS, 
SHEET A-104D. PROVIDE SF COST FOR DEMOLITION.

D6.3 COPING:  REMOVE & SALVAGE BEST 80% OF MATERIAL FOR 
REINSTALLATION.  REMOVE & DISPOSE OF PROPERLY DAMAGED /
WORN-OUT / RUSTED COPING APPROX. 20% OF TOTAL LINEAL 
FOOTAGE. SEE SHEET S-104D. PROVIDE LINEAL FOOT COST FOR
DEMOLITION.

D6.4 DAMAGED / WORN-OUT / OLD COPING:  REMOVE ALL & DISPOSE OF
PROPERLY, SEE SHEET A-104D. PROVIDE LINEAL FOOT COST FOR
DEMOLITION.

D6.5 MASONRY PARAPET WALL REPAIR AT ALL 6 SCUPPERS:  REMOVE
EXISTING MASONRY PARAPET WALL AT SCUPPER SIDES & 
BELOW: 15" AT ALL SIDES OF 30" WIDE SCUPPERS. REMOVE 
EXISTING DAMAGED, CRACKED, WORN-OUT MATERIALS (BRICK,
MORTAR, WOOD DECK, ETC.)  & DISPOSE OF PROPERLY. APPROX.
(5'X5' = 25 SF AT EACH SCUPPER), SEE SHEETS A-104D & A-405D.

D6.6 MASONRY PARAPET WALL REPAIR AT OPEN CORNERS & OTHER
DAMAGED LOCATIONS (4 TOTAL): REMOVE EXISTING MASONRY
PARAPET WALL AT DAMAGED CORNERS & BELOW. APPROX. 2.5 FEET
WIDE EACH WAY FROM CORNER. REMOVE EXISTING DAMAGED,
CRACKED, WORN-OUT MATERIALS: (BRICK, MORTAR, WOOD DECK,
ETC.) & DISPOSE OF PROPERLY.  APPROX. (5'X5' = 25 SF AT EACH
CORNER), SEE SHEETS A-104D & A-405D.

D6.7 2ND FLOOR EXISTING WINDOW LINTEL REPLACEMENTS (2): 
REMOVE & DISPOSE OF PROPERLY, EXISTING DAMAGED, CRACKED,
WORN-OUT MATERIALS. (BRICK, MORTAR, WOOD DECK, & LINTELS,
ETC.) LENGTH OF WINDOW PLUS 3 FEET (18" PER SIDE & 2 FT
HIGH ABOVE LINTEL). PROVIDE SF DEMOLITION COST. SEE SHEET
A-405D.

D6.8 2ND FLOOR EXISTING WINDOWS (4) & DOOR LINTELS (1) REPAIRS:
REMOVE & DISPOSE OF PROPERLY, EXISTING DAMAGED, CRACKED,
WORN OUT MATERIALS. (BRICK, MORTAR, WOOD DECK, ETC.)  
LENGTH OF WINDOW PLUS 3 FEET (18" PER SIDE & 2 FT HIGH ABOVE
LINTEL). PROVIDE SF DEMOLITION COST. SEE SHEET A-405D.

D6.9 ROOFING METAL ACCESSORIES:  REMOVE & SALVAGE 80% OF 
GUTTERS, SCUPPERS, DOWNSPOUTS FOR REINSTALLATION.  
REMOVE & DISPOSE OF PROPERLY 20% OF DAMAGED GUTTERS,
SCUPPERS, DOWNSPOUTS. SEE SHEET A-104D.

D6.10 EXTERIOR DAMAGED WOOD WINDOW SILLS: @ ALL 2ND FL OFFICES
FACING CLARK ST., REMOVE ROTTED WOOD WINDOW SILLS & 
DISPOSE OF PROPERLY. SEE SHEET A-405D.

D6.11 CHIMNEY: REMOVE EXIST. MASONRY CHIMNEY DOWN TO 6'-0" 
MINIMUM ABOVE EXIST. PARAPET COPING, TUCKPOINT AS 
NEEDED, INSTALL NEW 6" REINFORCED CONCRETE CHIMNEY CAP,
DISPOSE OF ALL DEMO MATERIALS PROPERLY.

DOORS & INTERIOR WORK

D7 EXTERIOR FRAMES, DOORS, & HDW. @ 1ST FL FACING CLARK ST.:
3 EXIT DOORS (#004, #005, & #020), THE NORTH EXIT (#020) IS A PAIR
OF DOORS, & THE SOUTH EXIT IS 2 SINGLE DOORS (#004, & #005),
ALL OF WHICH ARE IN VERY POOR CONDITION. REMOVE & DISPOSE
OF PROPERLY. SEE SHEET A-101D.

D7.1 EXTERIOR FRAME, DOOR, & HDW. @ 1ST FLOOR SOUTH SIDE / 
REAR EXIT DOOR (#019): REMOVE & DISPOSE OF PROPERLY, SEE
SHEET A-101D.

D7.2 INTERIOR FRAMES, DOORS & HDW. @ 2ND FL STAIR EXIT 
DOORS (#201 & #202): REMOVE & DISPOSE OF PROPERLY. SEE 
SHEET A-102D.

D7.3 SEE ALT BIDS DEMO NOTES.

D7.4 SEE ALT BIDS DEMO NOTES.

D7.5 SEE ALT BIDS DEMO NOTES.

D7.6 SEE ALT BIDS DEMO NOTES.

D7.7 NOT USED.

D7.8 NOT USED.

D7.9 ABANDONED TTY / PAYPHONE (1 LOCATION), REMOVE & 
DISPOSE OF PROPERLY. SEE SHEET A-101D.

MEPFPT

D8 SEE ALT BIDS DEMO NOTES.

D8.1 NOT USED.

D8.2 UPGRADE EXISTING DDC CONTROLS PACKAGE & VALVES: 
REMOVE EXISTING NON-FUNCTIONAL PNEUMATIC CONTROLS.  SEE
MEP DRAWINGS.

D8.3 UPGRADE EXISTING BAS SYSTEM: FOR THE AHU'S, STEAM BOILER, &
VFD'S TO INCREASE ENERGY EFFICIENCY. SEE MEP DRAWINGS.

D8.4 NOT USED.

D8.5 EXIT SIGNS IN LOBBY:  REMOVE & DISPOSE OF PROPERLY.  SEE
ELECTRICAL DRAWINGS.
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OVERFLOW DRAIN

EXHAUST  FAN

PIPE / VENT PENETRATION

PRIMARY ROOF DRAIN

OVERFLOF ROOF DRAINTHRU
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ROOFTOP WALKWAY PADS

OVERFLOW ROOF DRAIN PIPING
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1. UNLESS OTHERWISE INDICATED, EXISTING CONSTRUCTION SHALL
REMAIN.  CONSTRUCTION TO BE REMOVED IS INDICATED WITH A
DASHED LINE, HATCHED AND/OR NOTED TO BE REMOVED.

2. THIS CONTRACT SHALL INCLUDE ALL SELECTIVE DEMOLITION
ACTIVITIES THAT MAY BE REQUIRED FOR A FULL AND COMPLETE
EXECUTION OF THE WORK.

3. THE CONTRACTOR SHALL FIELD VERIFY ALL EXISTING CONDITIONS
PRIOR TO BEGINNING DEMOLITION WORK.  CONTRACTOR SHALL
REPORT DISCREPANCIES BETWEEN FIELD CONDITIONS AND
DRAWINGS TO ARCHITECT PRIOR TO BEGINNING DEMOLITION WORK.

4. PROTECT ALL EXISTING CONSTRUCTION TO REMAIN AT ALL TIMES.
DAMAGE TO EXISTING CONSTRUCTION TO REMAIN RESULTING FROM
DEMOLITION OR CONSTRUCTION ACTIVITIES SHALL BE REMEDIED AT
CONTRACTOR'S EXPENSE.

5. REMOVE ALL DEBRIS FROM SITE AND DISPOSE OF ALL MATERIAL IN A
LEGAL AND RESPONSIBLE MANNER.

6. WHERE CONSTRUCTION IS TO BE REMOVED, CONTRACTOR SHALL BE
RESPONSIBLE FOR PATCHING OF ADJACENT CONSTRUCTION TO
REMAIN AND REFINISHING ADJACENT CONSTRUCTION TO MATCH
EXISTING.

7. CONTRACTOR SHALL CONDUCT ALL ACTIVITIES IN SUCH A MANNER AS
TO AVOID DISRUPTIONS TO THE REGULAR ACTIVITIES AND
OPERATIONS THAT TAKE PLACE IN ADJACENT AREAS OF THE
BUILDING. CONTRACTOR SHALL TAKE NECESSARY PRECAUTIONS TO
CONTROL DUST, NOISE AND ODOR MIGRATION TO ADJACENT
BUILDING AREAS.

8. CONTRACTOR SHALL COMMUNICATE WITH OWNER'S
REPRESENTATIVE THE SCHEDULE FOR ALL ACTIVITIES WHICH COULD
POTENTIALLY IMPACT THE OWNER'S OPERATION SUCH AS MOVEMENT
OF MATERIALS AND EQUIPMENT OUTSIDE OF THE PROJECT SPACE,
INTERRUPTIONS IN THE UTILITY SERVICE, ETC. CONTRACTOR SHALL
OBTAIN APPROVAL FROM OWNER'S REPRESENTATIVE PRIOR TO
BEGINNING SUCH ACTIVITIES.

9. CONTRACTOR SHALL PROVIDE PROTECTION TO OCCUPANTS OF THE
BUILDING AND PEDESTRIANS FROM THE CONSTRUCTION AREA AT ALL
TIMES THROUGHOUT PROJECT.

10. CONTRACTOR TO REMOVE ALL DEBRIS IN AN ORDERLY AND TIMELY
MANNER.  ALL DEBRIS TO BE DISPOSED OF IN A LEGAL MANNER.

11. DEMOLITION CONTRACTOR TO REMOVE ALL ABANDONED MECHANICAL
EQUIPMENT, PIPING, DUCTWORK, AND ALL ASSOCIATED
COMPONENTS. VERIFY PRIOR TO BIDDING SCOPE OF WORK REQUIRED
WITH OWNER'S REPRESENTATIVE.

12. CONTRACTOR TO COORDINATE WITH MECHANICAL, ELECTRICAL AND
PLUMBING CONTRACTORS FOR TEMPORARY SUPPORT OF EXISTING
PIPING TO REMAIN.

GENERAL DEMOLITION NOTES

ROOF PLAN, DEMOLITION
SCALE:  18" = 1'- 0"1 A-104D

ROOF PLAN
DEMOLITION
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NEW SINGLY PLY MEMBRANE
ROOF SYSTEM

ROOF TOP UNITS

ROOF CRICKET

CONDENSER UNIT

ROOF SLOPE MIN. 14" PER FOOT,
TYP

DRYER VENT

COMBINATION MAIN ROOF &
OVERFLOW DRAIN

EXHAUST  FAN

PIPE / VENT PENETRATION

PRIMARY ROOF DRAIN

OVERFLOF ROOF DRAINTHRU
WALL SCUPPER REF. DETAILS

ROOFTOP WALKWAY PADS

OVERFLOW ROOF DRAIN PIPING
- PITCH  18" PER FOOT FROM
DRAIN TO OVERFLOW SCUPPER

HIGH POINT

FLUE OR VENT STACK
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RENOVATION  KEY  NOTES
ACCESSIBILITY

R1 SAMPLE BOXES:  REMOVE & REINSTALL IN SIDE WINDOW NEW PANEL.
PROVIDE NEW SIDE WINDOW PANEL.  SEE SHEET A-101R.

R2 STAIR HANDRAILS:  PROVIDE NEW ADA COMPLIANT HANDRAILS AT BOTH
STAIRWAYS. PROVIDE APPROXIMATELY. 35 LF X 4 = 140 LF OF NEW ADA
COMPLIANT HANDRAILS. SEE SHEET A-404R.

R2.1 STAIR TREAD SUBSTRATE:  PROVIDE ALLOWANCE FOR INSTALLATION OF
NEW SUBSTRATE FOR 10  STAIR TREADS PER STAIRWAY (20 TOTAL)  
(12"X72"X3/4" WOOD TREAD SUBSTRATE).

R2.2 STAIR SPACE FINISHES:  PROVIDE NEW FINISHES FOR: FLOOR: RUBBER
TREADS & RISERS.  WALLS: REPAIR, PATCH, PREPARE, PRIME & PAINT 2
COATS. CEILING: PROVIDE NEW 5/8" GYP. BD. WITH 3/4" WOOD NAILERS ON
EXISTING CEILING, FASTENED TO STRUCTURE ABOVE. PREPARE NEW GYP.
BD. SURFACE, PRIME & PAINT 2 COATS.

R4 ADA COMPLIANT ROOM SIGNAGE:  PROVIDE NEW ADA COMPLIANT ROOM
SIGNAGE FOR ALL ROOMS & SPACES WITHIN CDHP OCCUPIED AREAS (50).
SEE SHEET A-101R.

R4.1 ACCESSIBLE ENTRANCE SIGNS:  PROVIDE ACCESSIBLE ENTRANCE SIGN
AT MAIN ENTRY (1) & SIGNS ALONG ACCESSIBLE PATH, CORRIDORS, &
WAITING AREAS (7).

R4.2 FIRE EXTINGUISHER CABINET:  REINSTALL EXIST. IN NEW LOCATION. SEE
SHEET A-101R.

R4.3 DRINKING FOUNTAIN: PROVIDE & INSTALL NEW ADA COMPLIANT HI/LOW
DRINKING FOUNTAIN WITH BOTTLE FILLING OPTION.

EXTERIOR ENVELOPE

R5 NOT USED.

R5.1 MANSARD ROOF:   PROVIDE NEW METAL STANDING ROOFING SYSTEM .
AREA OF ASPHALT ROOF IS APPROX. 2400 SF.

R5.2 MANSARD ROOF DECK:  PROVIDE NEW 3/4" PLYWOOD DECK AS NEEDED.
PROVIDE INSTALLED UNIT SQUARE FOOT COST.

R6 NOT USED.

R6.1 2-STORY STRUCTURE BITUMEN ROOF SYSTEM:  PROVIDE NEW BITUMEN
ROOF SYSTEM.  AREA OF NEW BITUMEN ROOFING SYSTEM IS APPROX.
10,168 SF.

R6.2 1X6XL WOOD ROOF DECKING STRUCTURE:  PROVIDE NEW DECKING.
APPROX. 20% (2034 SF) OF ROOF TOTAL, SEE APPROXIMATE POND AREAS
IN DRAWINGS, SEE SHEET A-104D. PROVIDE INSTALLED SF COST FOR
RENOVATION.

R6.3 COPING:  BEST 80% OF MATERIAL TO BE REINSTALLED.  INSTALL NEW
COPING TO MATCH EXISTING IN-KIND APPROX. 20% OF TOTAL LINEAL
FOOTAGE. PROVIDE INSTALLED LF COST FOR RENOVATION. SEE SHEET
A-104R.

R6.4 DAMAGED/WORN OUT/OLD COPING:  PROVIDE NEW.  SEE SHEET A-104R.
PROVIDE INSTALLED LF COST FOR RENOVATION.

R6.5 MASONRY PARAPET  WALL REPAIR AT ALL (6) SCUPPERS:  PROVIDE NEW
MASONRY & MATERIALS, REBUILD PARAPET WALL AT SCUPPER SIDES &
BELOW: 15" AT ALL SIDES OF 30" WIDE SCUPPERS.  PROVIDE ICE & WATER
SHIELD ALL AROUND 3 FEET OF SCUPPER LOCATIONS.  APPROX. (5'x5' = 25
SF @ EACH SCUPPER).  SEE SHEET A-104R.

R6.6 PARAPET WALL REPAIR AT OPEN CORNERS & OTHER DAMAGED
LOCATIONS (4 TOTAL): PROVIDE NEW MASONRY & MATERIALS, REBUILD
PARAPET WALLS AT ALL OPEN CORNERS & DAMAGED AREAS: 2.5 FEET
WIDE EACH WAY FROM CORNER. PROVIDE ICE & WATER SHIELD ALL
AROUND 3 FEET OF OPEN CORNERS & DAMAGED AREAS. APPROX. (5' x 5' =
25 SF AT EACH CORNER), SEE SHEET A-104R.

R6.7 SECOND FLOOR EXISTING WINDOW RUSTED LINTEL REPLACEMENTS (2):
PROVIDE NEW IN KIND: REBUILD WITH NEW BRICK, MORTAR, WOOD
SHEATHING, ETC.  PROVIDE NEW STEEL LINTEL PRIMED & PAINTED (2
COATS).  PROVIDE FLASHING & WEEP HOLES.  PROVIDE NEW UPPER
BRICK COURSING TO LENGTH OF WINDOW PLUS 3 FT. (18" PER SIDE & 2 FT
HIGH ABOVE LINTEL).

R6.8 SECOND FLOOR EXISTING WINDOW LINTEL REPAIRS (4):   REMOVE AND
DISPOSE OF PROPERLY EXISTING DAMAGED, CRACKED, WORN OUT 
MATERIALS: BRICK, MORTAR, WOOD SHEATHING, ETC. PROVIDE NEW
UPPER BRICK COURSING TO LENGTH OF WINDOW PLUS 3 FT. (18" PER
SIDE & 2 FT HIGH ABOVE LINTEL). PROVIDE INSTALLED SF COST FOR 
RENOVATION.

R6.9 ROOFING METAL ACCESSORIES: PROVIDE APPROX. 20% NEW GUTTERS,
SCUPPERS, & DOWNSPOUTS. MATCH EXISTING IN-KIND. SEE SHEET
A-104R.

R6.10 EXTERIOR DAMAGED WOOD WINDOW SILLS: @ ALL 2ND FL OFFICES
FACING CLARK ST., PROVIDE NEW ALUMINUM WINDOW SILLS TO MATCH
EXISTING. SEE SHEET A-405D.

R6.11 CHIMNEY: AFTER DEMOLITION, TUCKPOINT EXISTING MASONRY CHIMNEY
AS NEEDED. PROVIDE & INSTALL NEW 6" REINFORCED CONCRETE 
CHIMNEY CAP, SEE SHEET A-405D.

EXTERIOR DOORS & INTERIOR WORK

R7 EXTERIOR FRAMES, DOORS, & HDW @ 1ST FL FACING CLARK ST: PROVIDE
& INSTALL NEW EXTERIOR HOLLOW METAL DOOR FRAMES, DOORS, & ADA
COMPLIANT PANIC HDW (2HR FIRE RATED): (2) SINGLE DOORS @ SOUTH
(#004 & #005), & (1) PAIR OF DOORS AT NORTH (#020). SEE SHEETS A-101R
& A-600.

R7.1 EXTERIOR FRAME, DOOR, & HDW @ 1ST FL SOUTH SIDE / REAR EXIT DOOR:
PROVIDE & INSTALL (1) NEW  DOOR, FRAME, & ADA COMPLIANT PANIC
HARDWARE (#019). SEE SHEETS A-101R & A-600.

R7.2 INTERIOR FRAMES, DOORS, & HDW @ 2ND FL STAIR EXITS: PROVIDE &
INSTALL 2 NEW DOORS, FRAMES, & PANIC HDW (#201, & #202). SEE SHEETS
A-102R, & A-600.

R7.3 SEE ALT BIDS RENOVATION NOTES.

R7.4 SEE ALT BIDS RENOVATION NOTES.

R7.5 SEE ALT BIDS RENOVATION NOTES.

R7.6 SEE ALT BIDS RENOVATION NOTES.

R7.7 NOT USED.

R7.8 NOT USED.

R7.9 ABANDONED TTY / PAYPHONE (1 LOCATION): REPAIR WALL, PRIME & PAINT
2 COATS. SEE SHEET A-101R.

MEPFPT

R8 SEE ALT BIDS RENOVATION NOTES.

R8.1 NOT USED.

R8.2 PROVIDE NEW DDC CONTROLS PACKAGE & VALVES:  PROVIDE & INSTALL
NEW DDC CONTROLS.  SEE MEP DRAWINGS.

R8.3 PROVIDE NEW BAS SYSTEM: FOR THE AHU'S, STEAM BOILER, & VFD'S TO
INCREASE ENERGY EFFICIENCY. PROVIDE NEW SYSTEM TO MONITOR
HVAC UNITS, FA, LED LIGHTING, & DOOR SECURITY. SEE MECHANICAL
DRAWINGS.

R8.4 NEW FIRE ALARM SYSTEM:  PROVIDE & INSTALL NEW FIRE ALARM SYSTEM,
SEE ELECTRICAL DRAWINGS.

R8.5 EXIT SIGNS IN LOBBY:  PROVIDE & INSTALL NEW EXIT SIGNS, SEE
ELECTRICAL DRAWINGS.

ROOF CONSTRUCTION GENERAL NOTES

1. WORK, MATERIALS & METHODS SHALL BE IN CONFORMANCE WITH THE
CODES, ORDINANCES & REGULATIONS OF GOVERNMENTAL AGENCIES
HAVING JURISDICTION AT THE PROJECT LOCATION.

2. UNLESS OTHERWISE INDICATED IN THE CONSTRUCTION DOCUMENTS AS
BEING NOT IN CONTRACT (N.I.C.) OR EXISTING, ITEMS, MATERIALS & 
INSTALLATION OF SAME ARE PART OF THE CONTRACT AS DEFINED BY
THE CONTRACT DOCUMENTS.  THE CONTRACTORS SHALL PROVIDE &
INSTALL ACCESSORIES, COMPONENTS & ASSEMBLIES REQUIRED FOR
THE WORK DEPICTED OR SPECIFIED.

3. EACH CONTRACTOR SHALL BE RESPONSIBLE FOR VERIFYING
DIMENSIONS & EXISTING CONDITIONS BEFORE COMMENCING WORK.
REPORT ANY DISCREPENCIES &/OR POTENTIAL PROBLEMS TO THE
DESIGN BUILDER PRIOR TO PROCEEDING WITH AFFECTED WORK.

4. FIRE-RATED ASSEMBLIES SHALL BE INSTALLED, LABELED, & 
INSPECTED IN ACCORDANCE WITH THE APPLICABLE CODES WHERE
APPLICABLE.  THIS INCLUDES FIRE DAMPERS OR FIRE DOORS PROVIDED
WHERE AIR DUCTS OR OPENINGS PENETRATE FIRE-RATED SURFACES.
PENETRATIONS OF RATED FIRE-RESISTIVE CONSTRUCTION SHALL BE
PROTECTED WITH APPROVED FIRE ASSEMBLIES.

5. PENETRATIONS THROUGH SURFACES SHALL BE SEALED WITH SEALANT
MATERIAL PER SPECIFICATIONS FOR PLUMBING, FIRE SPRINKLER AND
ELECTRICAL SYSTEMS WHERE APPLICABLE.

6. DESIGN BUILDER SOLELY RESPONSIBLE FOR COORDINATION AMONG
VARIOUS SUBCONTRACTORS.

7. IN THE EVENT OF ANY DISCREPANCIES BETWEEN DRAWINGS &/OR
SPECIFICATIONS, THE MORE COSTLY OR MORE RESTRICTIVE
CONDITIONS SHALL BE DEEMED THE CONTRACT REQUIREMENT
UNLESS OTHERWISE STATED IN WRITING FROM THE DESIGN BUILDER.

ROOF WATER PONDING
DAMAGE / REPAIR ALTERNATE

PONDED ROOF AREA SATURATED
WITH MOISTURE.

AREAS WITH POSSIBLE ROOF
DECK DAMAGE.

REPRESENTS AN ESTIMATED
NUMBER OF PLYWOOD SHEETS
(4'x8'x3

4") THAT MAY BE NEEDED TO
REPLACE EXISTING DAMAGED
ROOF DECKING.

ALTERNATE ROOF REPAIR
REMOVE ROOFING SYSTEM IN PONDED AREAS DOWN TO ROOF
DECK TO ALLOW FOR WOOD DECK REPLACEMENT,  AND DISPOSE
OF REMOVED MATERIALS PROPERLY.

ROOF PLAN, RENOVATION
SCALE:  18" = 1'- 0"1 A-104R

ROOF PLAN
RENOVATION
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RENOVATION  KEY  NOTES
ACCESSIBILITY

R1 SAMPLE BOXES:  REMOVE & REINSTALL IN SIDE WINDOW NEW PANEL.
PROVIDE NEW SIDE WINDOW PANEL.  SEE SHEET A-101R.

R2 STAIR HANDRAILS:  PROVIDE NEW ADA COMPLIANT HANDRAILS AT BOTH
STAIRWAYS. PROVIDE APPROXIMATELY. 35 LF X 4 = 140 LF OF NEW ADA
COMPLIANT HANDRAILS. SEE SHEET A-404R.

R2.1 STAIR TREAD SUBSTRATE:  PROVIDE ALLOWANCE FOR INSTALLATION OF
NEW SUBSTRATE FOR 10  STAIR TREADS PER STAIRWAY (20 TOTAL)  
(12"X72"X3/4" WOOD TREAD SUBSTRATE).

R2.2 STAIR SPACE FINISHES:  PROVIDE NEW FINISHES FOR: FLOOR: RUBBER
TREADS & RISERS.  WALLS: REPAIR, PATCH, PREPARE, PRIME & PAINT 2
COATS. CEILING: PROVIDE NEW 5/8" GYP. BD. WITH 3/4" WOOD NAILERS ON
EXISTING CEILING, FASTENED TO STRUCTURE ABOVE. PREPARE NEW GYP.
BD. SURFACE, PRIME & PAINT 2 COATS.

R4 ADA COMPLIANT ROOM SIGNAGE:  PROVIDE NEW ADA COMPLIANT ROOM
SIGNAGE FOR ALL ROOMS & SPACES WITHIN CDHP OCCUPIED AREAS (50).
SEE SHEET A-101R.

R4.1 ACCESSIBLE ENTRANCE SIGNS:  PROVIDE ACCESSIBLE ENTRANCE SIGN
AT MAIN ENTRY (1) & SIGNS ALONG ACCESSIBLE PATH, CORRIDORS, &
WAITING AREAS (7).

R4.2 FIRE EXTINGUISHER CABINET:  REINSTALL EXIST. IN NEW LOCATION. SEE
SHEET A-101R.

R4.3 DRINKING FOUNTAIN: PROVIDE & INSTALL NEW ADA COMPLIANT HI/LOW
DRINKING FOUNTAIN WITH BOTTLE FILLING OPTION.

EXTERIOR ENVELOPE

R5 NOT USED.

R5.1 MANSARD ROOF:   PROVIDE NEW METAL STANDING ROOFING SYSTEM .
AREA OF ASPHALT ROOF IS APPROX. 2400 SF.

R5.2 MANSARD ROOF DECK:  PROVIDE NEW 3/4" PLYWOOD DECK AS NEEDED.
PROVIDE INSTALLED UNIT SQUARE FOOT COST.

R6 NOT USED.

R6.1 2-STORY STRUCTURE BITUMEN ROOF SYSTEM:  PROVIDE NEW BITUMEN
ROOF SYSTEM.  AREA OF NEW BITUMEN ROOFING SYSTEM IS APPROX.
10,168 SF.

R6.2 1X6XL WOOD ROOF DECKING STRUCTURE:  PROVIDE NEW DECKING.
APPROX. 20% (2034 SF) OF ROOF TOTAL, SEE APPROXIMATE POND AREAS
IN DRAWINGS, SEE SHEET A-104D. PROVIDE INSTALLED SF COST FOR
RENOVATION.

R6.3 COPING:  BEST 80% OF MATERIAL TO BE REINSTALLED.  INSTALL NEW
COPING TO MATCH EXISTING IN-KIND APPROX. 20% OF TOTAL LINEAL
FOOTAGE. PROVIDE INSTALLED LF COST FOR RENOVATION. SEE SHEET
A-104R.

R6.4 DAMAGED/WORN OUT/OLD COPING:  PROVIDE NEW.  SEE SHEET A-104R.
PROVIDE INSTALLED LF COST FOR RENOVATION.

R6.5 MASONRY PARAPET  WALL REPAIR AT ALL (6) SCUPPERS:  PROVIDE NEW
MASONRY & MATERIALS, REBUILD PARAPET WALL AT SCUPPER SIDES &
BELOW: 15" AT ALL SIDES OF 30" WIDE SCUPPERS.  PROVIDE ICE & WATER
SHIELD ALL AROUND 3 FEET OF SCUPPER LOCATIONS.  APPROX. (5'x5' = 25
SF @ EACH SCUPPER).  SEE SHEET A-104R.

R6.6 PARAPET WALL REPAIR AT OPEN CORNERS & OTHER DAMAGED
LOCATIONS (4 TOTAL): PROVIDE NEW MASONRY & MATERIALS, REBUILD
PARAPET WALLS AT ALL OPEN CORNERS & DAMAGED AREAS: 2.5 FEET
WIDE EACH WAY FROM CORNER. PROVIDE ICE & WATER SHIELD ALL
AROUND 3 FEET OF OPEN CORNERS & DAMAGED AREAS. APPROX. (5' x 5' =
25 SF AT EACH CORNER), SEE SHEET A-104R.

R6.7 SECOND FLOOR EXISTING WINDOW RUSTED LINTEL REPLACEMENTS (2):
PROVIDE NEW IN KIND: REBUILD WITH NEW BRICK, MORTAR, WOOD
SHEATHING, ETC.  PROVIDE NEW STEEL LINTEL PRIMED & PAINTED (2
COATS).  PROVIDE FLASHING & WEEP HOLES.  PROVIDE NEW UPPER
BRICK COURSING TO LENGTH OF WINDOW PLUS 3 FT. (18" PER SIDE & 2 FT
HIGH ABOVE LINTEL).

R6.8 SECOND FLOOR EXISTING WINDOW LINTEL REPAIRS (4):   REMOVE AND
DISPOSE OF PROPERLY EXISTING DAMAGED, CRACKED, WORN OUT 
MATERIALS: BRICK, MORTAR, WOOD SHEATHING, ETC. PROVIDE NEW
UPPER BRICK COURSING TO LENGTH OF WINDOW PLUS 3 FT. (18" PER
SIDE & 2 FT HIGH ABOVE LINTEL). PROVIDE INSTALLED SF COST FOR 
RENOVATION.

R6.9 ROOFING METAL ACCESSORIES: PROVIDE APPROX. 20% NEW GUTTERS,
SCUPPERS, & DOWNSPOUTS. MATCH EXISTING IN-KIND. SEE SHEET
A-104R.

R6.10 EXTERIOR DAMAGED WOOD WINDOW SILLS: @ ALL 2ND FL OFFICES
FACING CLARK ST., PROVIDE NEW ALUMINUM WINDOW SILLS TO MATCH
EXISTING. SEE SHEET A-405D.

R6.11 CHIMNEY: AFTER DEMOLITION, TUCKPOINT EXISTING MASONRY CHIMNEY
AS NEEDED. PROVIDE & INSTALL NEW 6" REINFORCED CONCRETE 
CHIMNEY CAP, SEE SHEET A-405D.

EXTERIOR DOORS & INTERIOR WORK

R7 EXTERIOR FRAMES, DOORS, & HDW @ 1ST FL FACING CLARK ST: PROVIDE
& INSTALL NEW EXTERIOR HOLLOW METAL DOOR FRAMES, DOORS, & ADA
COMPLIANT PANIC HDW (2HR FIRE RATED): (2) SINGLE DOORS @ SOUTH
(#004 & #005), & (1) PAIR OF DOORS AT NORTH (#020). SEE SHEETS A-101R
& A-600.

R7.1 EXTERIOR FRAME, DOOR, & HDW @ 1ST FL SOUTH SIDE / REAR EXIT DOOR:
PROVIDE & INSTALL (1) NEW  DOOR, FRAME, & ADA COMPLIANT PANIC
HARDWARE (#019). SEE SHEETS A-101R & A-600.

R7.2 INTERIOR FRAMES, DOORS, & HDW @ 2ND FL STAIR EXITS: PROVIDE &
INSTALL 2 NEW DOORS, FRAMES, & PANIC HDW (#201, & #202). SEE SHEETS
A-102R, & A-600.

R7.3 SEE ALT BIDS RENOVATION NOTES.

R7.4 SEE ALT BIDS RENOVATION NOTES.

R7.5 SEE ALT BIDS RENOVATION NOTES.

R7.6 SEE ALT BIDS RENOVATION NOTES.

R7.7 NOT USED.

R7.8 NOT USED.

R7.9 ABANDONED TTY / PAYPHONE (1 LOCATION): REPAIR WALL, PRIME & PAINT
2 COATS. SEE SHEET A-101R.

MEPFPT

R8 SEE ALT BIDS RENOVATION NOTES.

R8.1 NOT USED.

R8.2 PROVIDE NEW DDC CONTROLS PACKAGE & VALVES:  PROVIDE & INSTALL
NEW DDC CONTROLS.  SEE MEP DRAWINGS.

R8.3 PROVIDE NEW BAS SYSTEM: FOR THE AHU'S, STEAM BOILER, & VFD'S TO
INCREASE ENERGY EFFICIENCY. PROVIDE NEW SYSTEM TO MONITOR
HVAC UNITS, FA, LED LIGHTING, & DOOR SECURITY. SEE MECHANICAL
DRAWINGS.

R8.4 NEW FIRE ALARM SYSTEM:  PROVIDE & INSTALL NEW FIRE ALARM SYSTEM,
SEE ELECTRICAL DRAWINGS.

R8.5 EXIT SIGNS IN LOBBY:  PROVIDE & INSTALL NEW EXIT SIGNS, SEE
ELECTRICAL DRAWINGS.

GENERAL  NOTES
1. FOR DOOR AND SECURITY SCOPE OF WORK, SEE DOOR &

HARDWARE SCHEDULE - SHEET A-600.

2. WHEN 75% OF CONSTRUCTION IS COMPLETED & BEFORE ANY
DRYWALL &/OR FINISH SURFACES ARE APPLIED, CONTRACTOR
SHALL  SCHEDULE AN ADA INSPECTION WITH THE BUILDING
INSPECTOR FOR A WALK-THROUGH OF THIS FACILITY.

3. FOR ELECTRICAL WORK, SEE ELECTRICAL DRAWINGS &
SPECIFICATIONS.

4. FOR PLUMBING WORK, SEE PLUMBING DRAWINGS &
SPECIFICATIONS.

5. CONNECT ROOF DRAIN PIPES TO STORM DRAINAGE.

6. ALL WORK TO COMPLY WITH ADA, 28 CFR PART 36, SUBPART C.

FIRST  FLOOR  ENLARGED  RESTROOMS, RENOVATION FLOOR  PLAN
SCALE:  1/2" = 1'- 0"1

006 NORTH ELEVATION
SCALE:  1/4" = 1'- 0"10 006 EAST ELEVATION

SCALE:  1/4" = 1'- 0"11 006 SOUTH ELEVATION
SCALE:  1/4" = 1'- 0"12

005 NORTH ELEVATION
SCALE:  1/4" = 1'- 0"2 005 WEST ELEVATION

SCALE:  1/4" = 1'- 0"3 005 SOUTH ELEVATION
SCALE:  1/4" = 1'- 0"4 005 EAST ELEVATION

SCALE:  1/4" = 1'- 0"5

007 WEST ELEVATION
SCALE:  1/4" = 1'- 0"6 007 SOUTH ELEVATION

SCALE:  1/4" = 1'- 0"7 007 EAST ELEVATION
SCALE:  1/4" = 1'- 0"8

006 WEST ELEVATION
SCALE:  1/4" = 1'- 0"13

007 NORTH ELEVATION
SCALE:  1/4" = 1'- 0"9

TOILET FIXTURES AND ACCESSORIES MOUNTING HEIGHTS14

A-401

ENLARGED
RESTROOMS
RENOVATION
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EXISTING DOOR, FRAME & HARDWARE
TO BE REMOVED

EXISTING PARTITION TO BE REMOVED

EXISTING MILLWORK TO BE REMOVED

EXISTING CEILING GRID TO BE REMOVED

DENOTES EXISTING TO REMAIN

DENOTES EXISTING TO BE RELOCATED

DENOTES EXISTING TO BE DEMOLISHED

NOT IN CONTRACT

DEMOLITION  LEGEND

E

R

D

1. UNLESS OTHERWISE INDICATED, EXISTING CONSTRUCTION SHALL
REMAIN.  CONSTRUCTION TO BE REMOVED IS INDICATED WITH A
DASHED LINE, HATCHED AND/OR NOTED TO BE REMOVED.

2. THIS CONTRACT SHALL INCLUDE ALL SELECTIVE DEMOLITION
ACTIVITIES THAT MAY BE REQUIRED FOR A FULL AND COMPLETE
EXECUTION OF THE WORK.

3. THE CONTRACTOR SHALL FIELD VERIFY ALL EXISTING CONDITIONS
PRIOR TO BEGINNING DEMOLITION WORK.  CONTRACTOR SHALL
REPORT DISCREPANCIES BETWEEN FIELD CONDITIONS AND
DRAWINGS TO ARCHITECT PRIOR TO BEGINNING DEMOLITION WORK.

4. PROTECT ALL EXISTING CONSTRUCTION TO REMAIN AT ALL TIMES.
DAMAGE TO EXISTING CONSTRUCTION TO REMAIN RESULTING FROM
DEMOLITION OR CONSTRUCTION ACTIVITIES SHALL BE REMEDIED AT
CONTRACTOR'S EXPENSE.

5. REMOVE ALL DEBRIS FROM SITE AND DISPOSE OF ALL MATERIAL IN A
LEGAL AND RESPONSIBLE MANNER.

6. WHERE CONSTRUCTION IS TO BE REMOVED, CONTRACTOR SHALL BE
RESPONSIBLE FOR PATCHING OF ADJACENT CONSTRUCTION TO
REMAIN AND REFINISHING ADJACENT CONSTRUCTION TO MATCH
EXISTING.

7. CONTRACTOR SHALL CONDUCT ALL ACTIVITIES IN SUCH A MANNER AS
TO AVOID DISRUPTIONS TO THE REGULAR ACTIVITIES AND
OPERATIONS THAT TAKE PLACE IN ADJACENT AREAS OF THE
BUILDING. CONTRACTOR SHALL TAKE NECESSARY PRECAUTIONS TO
CONTROL DUST, NOISE AND ODOR MIGRATION TO ADJACENT
BUILDING AREAS.

8. CONTRACTOR SHALL COMMUNICATE WITH OWNER'S
REPRESENTATIVE THE SCHEDULE FOR ALL ACTIVITIES WHICH COULD
POTENTIALLY IMPACT THE OWNER'S OPERATION SUCH AS MOVEMENT
OF MATERIALS AND EQUIPMENT OUTSIDE OF THE PROJECT SPACE,
INTERRUPTIONS IN THE UTILITY SERVICE, ETC. CONTRACTOR SHALL
OBTAIN APPROVAL FROM OWNER'S REPRESENTATIVE PRIOR TO
BEGINNING SUCH ACTIVITIES.

9. CONTRACTOR SHALL PROVIDE PROTECTION TO OCCUPANTS OF THE
BUILDING AND PEDESTRIANS FROM THE CONSTRUCTION AREA AT ALL
TIMES THROUGHOUT PROJECT.

10. CONTRACTOR TO REMOVE ALL DEBRIS IN AN ORDERLY AND TIMELY
MANNER.  ALL DEBRIS TO BE DISPOSED OF IN A LEGAL MANNER.

11. DEMOLITION CONTRACTOR TO REMOVE ALL ABANDONED MECHANICAL
EQUIPMENT, PIPING, DUCTWORK, AND ALL ASSOCIATED
COMPONENTS. VERIFY PRIOR TO BIDDING SCOPE OF WORK REQUIRED
WITH OWNER'S REPRESENTATIVE.

12. CONTRACTOR TO COORDINATE WITH MECHANICAL, ELECTRICAL AND
PLUMBING CONTRACTORS FOR TEMPORARY SUPPORT OF EXISTING
PIPING TO REMAIN.

GENERAL DEMOLITION NOTES DEMOLITION KEY NOTES

ACCESSIBILITY

D1   SAMPLE BOXES:  REMOVE TWO EXISTING SAMPLE BOXES AT 
ENTRY, SALVAGE TO RELOCATE & REINSTALL.  SEE SHEET A-101D.

D2 STAIR HANDRAILS:  REMOVE EXISTING HANDRAILS AT BOTH 
STAIRCASES & DISPOSE OF PROPERLY.

D2.1 STAIR TREAD SUBSTRATE:  PROVIDE ALLOWANCE TO REMOVE 
WOOD SUBSTRATE FOR 8 STAIR TREADS PER STAIRWELL (16 
TOTAL) (12"X72"X3/4" WOOD TREADS).

D2.2 STAIR SPACE FINISHES:  REMOVE EXISTING FINISHES FOR: FLOOR:
RUBBER TREADS, RISERS, & WALLS: CHIPPED PAINT.

D2.3 STAIRWAY CEILINGS: NO DEMO.

D3.1 SEE ALT BIDS DEMO NOTES.

D3.2 NOT USED.

D4 ADA COMPLIANT ROOM SIGNAGE:  NO DEMOLITION.

D4.1 ACCESSIBLE ENTRANCE SIGNS:  NO DEMOLITION.

D4.2 DRINKING FOUNTAIN (1 LOCATION):  REMOVE & DISPOSE OF 
PROPERLY. SEE SHEET A-101D.

D4.3 FIRE EXTINGUISHER CABINET (1 LOCATION):  REMOVE & SAVE FOR
RE-INSTALL NEARBY. SEE SHEETS A-101D & A-101R.

D4.4 SEE ALT BIDS DEMO NOTES.

D4.5 SEE ALT BIDS DEMO NOTES.

D4.6 SEE ALT BIDS DEMO NOTES.

EXTERIOR ENVELOPE

D5 NOT USED.

D5.1 MANSARD ROOF:  REMOVE EXISTING ASPHALT SHINGLES ROOFING
SYSTEM & DISPOSE OF PROPERLY (2400 SF).

D5.2 MANSARD ROOF DECK:  REMOVE & DISPOSE OF PROPERLY, 
APPROX. 10% (240 SF) OF DAMAGED ROOF DECK,  PROVIDE SQUARE
FOOT COST FOR ROOF DECK DEMOLITION.

D6 NOT USED.

D6.1 2-STORY STRUCTURE BITUMEN ROOF SYSTEM:  REMOVE & 
DISPOSE OF PROPERLY.  AREA OF NEW BITUMEN ROOFING 
SYSTEM IS APPROX. 10,168 SF.

D6.2 1X6XL WOOD ROOF DECKING:  REMOVE & DISPOSE OF 
PROPERLY.  APPROX. 20% (2034 SF) OF ROOF TOTAL, SEE 
APPROXIMATE POND AREAS IN ARCHITECTURAL DRAWINGS, 
SHEET A-104D. PROVIDE SF COST FOR DEMOLITION.

D6.3 COPING:  REMOVE & SALVAGE BEST 80% OF MATERIAL FOR 
REINSTALLATION.  REMOVE & DISPOSE OF PROPERLY DAMAGED /
WORN-OUT / RUSTED COPING APPROX. 20% OF TOTAL LINEAL 
FOOTAGE. SEE SHEET S-104D. PROVIDE LINEAL FOOT COST FOR
DEMOLITION.

D6.4 DAMAGED / WORN-OUT / OLD COPING:  REMOVE ALL & DISPOSE OF
PROPERLY, SEE SHEET A-104D. PROVIDE LINEAL FOOT COST FOR
DEMOLITION.

D6.5 MASONRY PARAPET WALL REPAIR AT ALL 6 SCUPPERS:  REMOVE
EXISTING MASONRY PARAPET WALL AT SCUPPER SIDES & 
BELOW: 15" AT ALL SIDES OF 30" WIDE SCUPPERS. REMOVE 
EXISTING DAMAGED, CRACKED, WORN-OUT MATERIALS (BRICK,
MORTAR, WOOD DECK, ETC.)  & DISPOSE OF PROPERLY. APPROX.
(5'X5' = 25 SF AT EACH SCUPPER), SEE SHEETS A-104D & A-405D.

D6.6 MASONRY PARAPET WALL REPAIR AT OPEN CORNERS & OTHER
DAMAGED LOCATIONS (4 TOTAL): REMOVE EXISTING MASONRY
PARAPET WALL AT DAMAGED CORNERS & BELOW. APPROX. 2.5 FEET
WIDE EACH WAY FROM CORNER. REMOVE EXISTING DAMAGED,
CRACKED, WORN-OUT MATERIALS: (BRICK, MORTAR, WOOD DECK,
ETC.) & DISPOSE OF PROPERLY.  APPROX. (5'X5' = 25 SF AT EACH
CORNER), SEE SHEETS A-104D & A-405D.

D6.7 2ND FLOOR EXISTING WINDOW LINTEL REPLACEMENTS (2): 
REMOVE & DISPOSE OF PROPERLY, EXISTING DAMAGED, CRACKED,
WORN-OUT MATERIALS. (BRICK, MORTAR, WOOD DECK, & LINTELS,
ETC.) LENGTH OF WINDOW PLUS 3 FEET (18" PER SIDE & 2 FT
HIGH ABOVE LINTEL). PROVIDE SF DEMOLITION COST. SEE SHEET
A-405D.

D6.8 2ND FLOOR EXISTING WINDOWS (4) & DOOR LINTELS (1) REPAIRS:
REMOVE & DISPOSE OF PROPERLY, EXISTING DAMAGED, CRACKED,
WORN OUT MATERIALS. (BRICK, MORTAR, WOOD DECK, ETC.)  
LENGTH OF WINDOW PLUS 3 FEET (18" PER SIDE & 2 FT HIGH ABOVE
LINTEL). PROVIDE SF DEMOLITION COST. SEE SHEET A-405D.

D6.9 ROOFING METAL ACCESSORIES:  REMOVE & SALVAGE 80% OF 
GUTTERS, SCUPPERS, DOWNSPOUTS FOR REINSTALLATION.  
REMOVE & DISPOSE OF PROPERLY 20% OF DAMAGED GUTTERS,
SCUPPERS, DOWNSPOUTS. SEE SHEET A-104D.

D6.10 EXTERIOR DAMAGED WOOD WINDOW SILLS: @ ALL 2ND FL OFFICES
FACING CLARK ST., REMOVE ROTTED WOOD WINDOW SILLS & 
DISPOSE OF PROPERLY. SEE SHEET A-405D.

D6.11 CHIMNEY: REMOVE EXIST. MASONRY CHIMNEY DOWN TO 6'-0" 
MINIMUM ABOVE EXIST. PARAPET COPING, TUCKPOINT AS 
NEEDED, INSTALL NEW 6" REINFORCED CONCRETE CHIMNEY CAP,
DISPOSE OF ALL DEMO MATERIALS PROPERLY.

DOORS & INTERIOR WORK

D7 EXTERIOR FRAMES, DOORS, & HDW. @ 1ST FL FACING CLARK ST.:
3 EXIT DOORS (#004, #005, & #020), THE NORTH EXIT (#020) IS A PAIR
OF DOORS, & THE SOUTH EXIT IS 2 SINGLE DOORS (#004, & #005),
ALL OF WHICH ARE IN VERY POOR CONDITION. REMOVE & DISPOSE
OF PROPERLY. SEE SHEET A-101D.

D7.1 EXTERIOR FRAME, DOOR, & HDW. @ 1ST FLOOR SOUTH SIDE / 
REAR EXIT DOOR (#019): REMOVE & DISPOSE OF PROPERLY, SEE
SHEET A-101D.

D7.2 INTERIOR FRAMES, DOORS & HDW. @ 2ND FL STAIR EXIT 
DOORS (#201 & #202): REMOVE & DISPOSE OF PROPERLY. SEE 
SHEET A-102D.

D7.3 SEE ALT BIDS DEMO NOTES.

D7.4 SEE ALT BIDS DEMO NOTES.

D7.5 SEE ALT BIDS DEMO NOTES.

D7.6 SEE ALT BIDS DEMO NOTES.

D7.7 NOT USED.

D7.8 NOT USED.

D7.9 ABANDONED TTY / PAYPHONE (1 LOCATION), REMOVE & 
DISPOSE OF PROPERLY. SEE SHEET A-101D.

MEPFPT

D8 SEE ALT BIDS DEMO NOTES.

D8.1 NOT USED.

D8.2 UPGRADE EXISTING DDC CONTROLS PACKAGE & VALVES: 
REMOVE EXISTING NON-FUNCTIONAL PNEUMATIC CONTROLS.  SEE
MEP DRAWINGS.

D8.3 UPGRADE EXISTING BAS SYSTEM: FOR THE AHU'S, STEAM BOILER, &
VFD'S TO INCREASE ENERGY EFFICIENCY. SEE MEP DRAWINGS.

D8.4 NOT USED.

D8.5 EXIT SIGNS IN LOBBY:  REMOVE & DISPOSE OF PROPERLY.  SEE
ELECTRICAL DRAWINGS.
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EXISTING SOUTH ELEVATION (NORTH STAIRS)
SCALE:  3/16" = 1'- 0"5

ENLARGED DEMOLITION FLOOR PLAN, NORTH STAIRS
SCALE:  1/4" = 1'- 0"1 A-404D

ENLARGED STAIR
PLANS & ELEVS

DEMOLITION
ENLARGED DEMOLITION FLOOR PLAN, SOUTH STAIRS
SCALE:  1/4" = 1'- 0"2

ENLARGED  DEMOLITION REFLECTED CEILING  PLAN, NORTH STAIRS
SCALE:  1/4" = 1'- 0"3 ENLARGED  DEMOLITION REFLECTED CEILING  PLAN, SOUTH STAIRS

SCALE:  1/4" = 1'- 0"4

EXISTING NORTH ELEVATION (NORTH STAIRS)
SCALE:  3/16" = 1'- 0"6

EXISTING SOUTH ELEVATION (SOUTH STAIRS)
SCALE:  3/16" = 1'- 0"7 EXISTING NORTH ELEVATION (SOUTH STAIRS)

SCALE:  3/16" = 1'- 0"8
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RENOVATION NOTES
1 ALL DIMENSIONS AND AREAS SHOWN ON 

FINISH PLAN ARE APROXIMATE DIMENSIONS
AND ARE TO BE FIELD MEASURED PRIOR TO
ORDERING FLOORING.

2 SEAL TILE AND GROUT AS EARLY AS POSIBLE
FOLLOWING INSTALATION.

3 FINISH GROUT LEVEL TO TILE SURFACE.
4 ALIGN CERAMIC WALL BASE GROUT LINES

WITH FLOORING GROUT LINES.
5 PAINTING CONTRACTOR TO PAINT HVAC 

GRILES TO MATCH ADJACENT SURFACE.
6 FLOORING CONTRACTPR TO PROVIDE 

LEVELING AND TRANSITION TRIM TO ALL 
FLOORING FINISHES

CERAMIC TILE GROUT   TO BE DETERMINED

SOLID SURFACE (SS-1)  TO BE DETERMINED

WOOD FINISH (WD-1)    TO BE DETERMINED

PLASTIC LAMINATE (PL-2)  TO BE DETERMINED

FINISH KEY

PNT-1 COLORS PER OWNER

PNT-2 COLORS PER OWNER

PNT-3 COLORS PER OWNER

WALL SURFACE FINISH KEY

FINISH NOTES
1 SOFFIT, GYP BOARD CEILING PNT-1 IN 

EGGSHELL FINISH
2 TRIM PNT-1 IN A SEMI-GLOSS FINISH
3 WALL COLORS DESIGNATION PNT1 & PNT-2

WILL BE DETERMINED BY OWNER
4 CEILING TO BE PNT-3 (WHITE) EGGSHELL 

FINISH

FLOOR & BASE FINISH KEY

TO BE DETERMINED

TO BE DETERMINED

TO BE DETERMINED

TO BE DETERMINED

TO BE DETERMINED

RENOVATION  KEY  NOTES
ACCESSIBILITY

R1 SAMPLE BOXES:  REMOVE & REINSTALL IN SIDE WINDOW NEW PANEL.
PROVIDE NEW SIDE WINDOW PANEL.  SEE SHEET A-101R.

R2 STAIR HANDRAILS:  PROVIDE NEW ADA COMPLIANT HANDRAILS AT BOTH
STAIRWAYS. PROVIDE APPROXIMATELY. 35 LF X 4 = 140 LF OF NEW ADA
COMPLIANT HANDRAILS. SEE SHEET A-404R.

R2.1 STAIR TREAD SUBSTRATE:  PROVIDE ALLOWANCE FOR INSTALLATION OF
NEW SUBSTRATE FOR 10  STAIR TREADS PER STAIRWAY (20 TOTAL)  
(12"X72"X3/4" WOOD TREAD SUBSTRATE).

R2.2 STAIR SPACE FINISHES:  PROVIDE NEW FINISHES FOR: FLOOR: RUBBER
TREADS & RISERS.  WALLS: REPAIR, PATCH, PREPARE, PRIME & PAINT 2
COATS. CEILING: PROVIDE NEW 5/8" GYP. BD. WITH 3/4" WOOD NAILERS ON
EXISTING CEILING, FASTENED TO STRUCTURE ABOVE. PREPARE NEW GYP.
BD. SURFACE, PRIME & PAINT 2 COATS.

R4 ADA COMPLIANT ROOM SIGNAGE:  PROVIDE NEW ADA COMPLIANT ROOM
SIGNAGE FOR ALL ROOMS & SPACES WITHIN CDHP OCCUPIED AREAS (50).
SEE SHEET A-101R.

R4.1 ACCESSIBLE ENTRANCE SIGNS:  PROVIDE ACCESSIBLE ENTRANCE SIGN
AT MAIN ENTRY (1) & SIGNS ALONG ACCESSIBLE PATH, CORRIDORS, &
WAITING AREAS (7).

R4.2 FIRE EXTINGUISHER CABINET:  REINSTALL EXIST. IN NEW LOCATION. SEE
SHEET A-101R.

R4.3 DRINKING FOUNTAIN: PROVIDE & INSTALL NEW ADA COMPLIANT HI/LOW
DRINKING FOUNTAIN WITH BOTTLE FILLING OPTION.

EXTERIOR ENVELOPE

R5 NOT USED.

R5.1 MANSARD ROOF:   PROVIDE NEW METAL STANDING ROOFING SYSTEM .
AREA OF ASPHALT ROOF IS APPROX. 2400 SF.

R5.2 MANSARD ROOF DECK:  PROVIDE NEW 3/4" PLYWOOD DECK AS NEEDED.
PROVIDE INSTALLED UNIT SQUARE FOOT COST.

R6 NOT USED.

R6.1 2-STORY STRUCTURE BITUMEN ROOF SYSTEM:  PROVIDE NEW BITUMEN
ROOF SYSTEM.  AREA OF NEW BITUMEN ROOFING SYSTEM IS APPROX.
10,168 SF.

R6.2 1X6XL WOOD ROOF DECKING STRUCTURE:  PROVIDE NEW DECKING.
APPROX. 20% (2034 SF) OF ROOF TOTAL, SEE APPROXIMATE POND AREAS
IN DRAWINGS, SEE SHEET A-104D. PROVIDE INSTALLED SF COST FOR
RENOVATION.

R6.3 COPING:  BEST 80% OF MATERIAL TO BE REINSTALLED.  INSTALL NEW
COPING TO MATCH EXISTING IN-KIND APPROX. 20% OF TOTAL LINEAL
FOOTAGE. PROVIDE INSTALLED LF COST FOR RENOVATION. SEE SHEET
A-104R.

R6.4 DAMAGED/WORN OUT/OLD COPING:  PROVIDE NEW.  SEE SHEET A-104R.
PROVIDE INSTALLED LF COST FOR RENOVATION.

R6.5 MASONRY PARAPET  WALL REPAIR AT ALL (6) SCUPPERS:  PROVIDE NEW
MASONRY & MATERIALS, REBUILD PARAPET WALL AT SCUPPER SIDES &
BELOW: 15" AT ALL SIDES OF 30" WIDE SCUPPERS.  PROVIDE ICE & WATER
SHIELD ALL AROUND 3 FEET OF SCUPPER LOCATIONS.  APPROX. (5'x5' = 25
SF @ EACH SCUPPER).  SEE SHEET A-104R.

R6.6 PARAPET WALL REPAIR AT OPEN CORNERS & OTHER DAMAGED
LOCATIONS (4 TOTAL): PROVIDE NEW MASONRY & MATERIALS, REBUILD
PARAPET WALLS AT ALL OPEN CORNERS & DAMAGED AREAS: 2.5 FEET
WIDE EACH WAY FROM CORNER. PROVIDE ICE & WATER SHIELD ALL
AROUND 3 FEET OF OPEN CORNERS & DAMAGED AREAS. APPROX. (5' x 5' =
25 SF AT EACH CORNER), SEE SHEET A-104R.

R6.7 SECOND FLOOR EXISTING WINDOW RUSTED LINTEL REPLACEMENTS (2):
PROVIDE NEW IN KIND: REBUILD WITH NEW BRICK, MORTAR, WOOD
SHEATHING, ETC.  PROVIDE NEW STEEL LINTEL PRIMED & PAINTED (2
COATS).  PROVIDE FLASHING & WEEP HOLES.  PROVIDE NEW UPPER
BRICK COURSING TO LENGTH OF WINDOW PLUS 3 FT. (18" PER SIDE & 2 FT
HIGH ABOVE LINTEL).

R6.8 SECOND FLOOR EXISTING WINDOW LINTEL REPAIRS (4):   REMOVE AND
DISPOSE OF PROPERLY EXISTING DAMAGED, CRACKED, WORN OUT 
MATERIALS: BRICK, MORTAR, WOOD SHEATHING, ETC. PROVIDE NEW
UPPER BRICK COURSING TO LENGTH OF WINDOW PLUS 3 FT. (18" PER
SIDE & 2 FT HIGH ABOVE LINTEL). PROVIDE INSTALLED SF COST FOR 
RENOVATION.

R6.9 ROOFING METAL ACCESSORIES: PROVIDE APPROX. 20% NEW GUTTERS,
SCUPPERS, & DOWNSPOUTS. MATCH EXISTING IN-KIND. SEE SHEET
A-104R.

R6.10 EXTERIOR DAMAGED WOOD WINDOW SILLS: @ ALL 2ND FL OFFICES
FACING CLARK ST., PROVIDE NEW ALUMINUM WINDOW SILLS TO MATCH
EXISTING. SEE SHEET A-405D.

R6.11 CHIMNEY: AFTER DEMOLITION, TUCKPOINT EXISTING MASONRY CHIMNEY
AS NEEDED. PROVIDE & INSTALL NEW 6" REINFORCED CONCRETE 
CHIMNEY CAP, SEE SHEET A-405D.

EXTERIOR DOORS & INTERIOR WORK

R7 EXTERIOR FRAMES, DOORS, & HDW @ 1ST FL FACING CLARK ST: PROVIDE
& INSTALL NEW EXTERIOR HOLLOW METAL DOOR FRAMES, DOORS, & ADA
COMPLIANT PANIC HDW (2HR FIRE RATED): (2) SINGLE DOORS @ SOUTH
(#004 & #005), & (1) PAIR OF DOORS AT NORTH (#020). SEE SHEETS A-101R
& A-600.

R7.1 EXTERIOR FRAME, DOOR, & HDW @ 1ST FL SOUTH SIDE / REAR EXIT DOOR:
PROVIDE & INSTALL (1) NEW  DOOR, FRAME, & ADA COMPLIANT PANIC
HARDWARE (#019). SEE SHEETS A-101R & A-600.

R7.2 INTERIOR FRAMES, DOORS, & HDW @ 2ND FL STAIR EXITS: PROVIDE &
INSTALL 2 NEW DOORS, FRAMES, & PANIC HDW (#201, & #202). SEE SHEETS
A-102R, & A-600.

R7.3 SEE ALT BIDS RENOVATION NOTES.

R7.4 SEE ALT BIDS RENOVATION NOTES.

R7.5 SEE ALT BIDS RENOVATION NOTES.

R7.6 SEE ALT BIDS RENOVATION NOTES.

R7.7 NOT USED.

R7.8 NOT USED.

R7.9 ABANDONED TTY / PAYPHONE (1 LOCATION): REPAIR WALL, PRIME & PAINT
2 COATS. SEE SHEET A-101R.

MEPFPT

R8 SEE ALT BIDS RENOVATION NOTES.

R8.1 NOT USED.

R8.2 PROVIDE NEW DDC CONTROLS PACKAGE & VALVES:  PROVIDE & INSTALL
NEW DDC CONTROLS.  SEE MEP DRAWINGS.

R8.3 PROVIDE NEW BAS SYSTEM: FOR THE AHU'S, STEAM BOILER, & VFD'S TO
INCREASE ENERGY EFFICIENCY. PROVIDE NEW SYSTEM TO MONITOR
HVAC UNITS, FA, LED LIGHTING, & DOOR SECURITY. SEE MECHANICAL
DRAWINGS.

R8.4 NEW FIRE ALARM SYSTEM:  PROVIDE & INSTALL NEW FIRE ALARM SYSTEM,
SEE ELECTRICAL DRAWINGS.

R8.5 EXIT SIGNS IN LOBBY:  PROVIDE & INSTALL NEW EXIT SIGNS, SEE
ELECTRICAL DRAWINGS.
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22'-5 1/2"
GYP

11'-11 1/2"
GYP

8'-10 1/2"
GYP

RENOVATION SOUTH ELEVATION (NORTH STAIRS)
SCALE:  3/16" = 1'- 0"5

ENLARGED RENOVATION FLOOR PLAN, NORTH STAIRS
SCALE:  1/4" = 1'- 0"1 A-404R

ENLARGED STAIR
PLANS & ELEVS

RENOVATION
ENLARGED RENOVATION FLOOR PLAN, SOUTH STAIRS
SCALE:  1/4" = 1'- 0"2

ENLARGED RENOVATION REFLECTED CEILING  PLAN, NORTH STAIRS
SCALE:  1/4" = 1'- 0"3 ENLARGED RENOVATION REFLECTED CEILING  PLAN, SOUTH STAIRS

SCALE:  1/4" = 1'- 0"4

RENOVATION SOUTH ELEVATION (NORTH STAIRS)
SCALE:  3/16" = 1'- 0"6

RENOVATION SOUTH ELEVATION (SOUTH STAIRS)
SCALE:  3/16" = 1'- 0"7 RENOVATION SOUTH ELEVATION (SOUTH STAIRS)

SCALE:  3/16" = 1'- 0"8

AS
SE

TS
, I

N
FO

R
M

AT
IO

N
 A

N
D

 S
ER

VI
C

ES
C

IT
Y 

O
F 

C
H

IC
AG

O
, C

O
M

M
IS

SI
O

N
ER

 D
AV

ID
 R

EY
N

O
LD

S

LA
K

EV
IE

W
  H

EA
LT

H
C

EN
TE

R
28

49
 N

O
R

TH
 C

LA
R

K 
ST

.
C

H
IC

AG
O

, I
L 

 6
06

57

Issuance

Mark Description

PBC Project Name: LAKEVIEW HEALTH CENTER

PBC Contract No:     00000

AIS Project No.:  2021-F326-REN

Title

Sheet

NAME:  N/A
Chicago, IL
Landscape Architects of Record

NAME: HOH.
Chicago, IL
MEPFP Engineers of Record

Architect / Engineer of Record:

NAME: HOH.
Chicago, IL
Acoustics Consultant

NAME: N/A
Chicago, IL
Theatre Consultant

NAME: N/A
Chicago, IL
Food Service Consultant

NAME: N/A
Chicago, IL
Civil Engineers of Record

NAME: HOH.
Chicago, IL
Structural Engineers of Record

THE HOH GROUP INC.

623 COOPER COURT

SHAUMBURG,  ILLINOIS  60173

WWW.HOHGROUP.COM

SD 11-30-21SCHEMATIC DESIGN

DD 01-06-22DESIGN DEVELOPMENT

Date

HOH Project No.:  5422

CD 01-26-2260% CONST. DOCUMENTS



EXISTING DOOR, FRAME & HARDWARE
TO BE REMOVED

EXISTING PARTITION TO BE REMOVED

EXISTING MILLWORK TO BE REMOVED

EXISTING CEILING GRID TO BE REMOVED

DENOTES EXISTING TO REMAIN

DENOTES EXISTING TO BE RELOCATED

DENOTES EXISTING TO BE DEMOLISHED

NOT IN CONTRACT

DEMOLITION  LEGEND

E

R

D

1. UNLESS OTHERWISE INDICATED, EXISTING CONSTRUCTION SHALL
REMAIN.  CONSTRUCTION TO BE REMOVED IS INDICATED WITH A
DASHED LINE, HATCHED AND/OR NOTED TO BE REMOVED.

2. THIS CONTRACT SHALL INCLUDE ALL SELECTIVE DEMOLITION
ACTIVITIES THAT MAY BE REQUIRED FOR A FULL AND COMPLETE
EXECUTION OF THE WORK.

3. THE CONTRACTOR SHALL FIELD VERIFY ALL EXISTING CONDITIONS
PRIOR TO BEGINNING DEMOLITION WORK.  CONTRACTOR SHALL
REPORT DISCREPANCIES BETWEEN FIELD CONDITIONS AND
DRAWINGS TO ARCHITECT PRIOR TO BEGINNING DEMOLITION WORK.

4. PROTECT ALL EXISTING CONSTRUCTION TO REMAIN AT ALL TIMES.
DAMAGE TO EXISTING CONSTRUCTION TO REMAIN RESULTING FROM
DEMOLITION OR CONSTRUCTION ACTIVITIES SHALL BE REMEDIED AT
CONTRACTOR'S EXPENSE.

5. REMOVE ALL DEBRIS FROM SITE AND DISPOSE OF ALL MATERIAL IN A
LEGAL AND RESPONSIBLE MANNER.

6. WHERE CONSTRUCTION IS TO BE REMOVED, CONTRACTOR SHALL BE
RESPONSIBLE FOR PATCHING OF ADJACENT CONSTRUCTION TO
REMAIN AND REFINISHING ADJACENT CONSTRUCTION TO MATCH
EXISTING.

7. CONTRACTOR SHALL CONDUCT ALL ACTIVITIES IN SUCH A MANNER AS
TO AVOID DISRUPTIONS TO THE REGULAR ACTIVITIES AND
OPERATIONS THAT TAKE PLACE IN ADJACENT AREAS OF THE
BUILDING. CONTRACTOR SHALL TAKE NECESSARY PRECAUTIONS TO
CONTROL DUST, NOISE AND ODOR MIGRATION TO ADJACENT
BUILDING AREAS.

8. CONTRACTOR SHALL COMMUNICATE WITH OWNER'S
REPRESENTATIVE THE SCHEDULE FOR ALL ACTIVITIES WHICH COULD
POTENTIALLY IMPACT THE OWNER'S OPERATION SUCH AS MOVEMENT
OF MATERIALS AND EQUIPMENT OUTSIDE OF THE PROJECT SPACE,
INTERRUPTIONS IN THE UTILITY SERVICE, ETC. CONTRACTOR SHALL
OBTAIN APPROVAL FROM OWNER'S REPRESENTATIVE PRIOR TO
BEGINNING SUCH ACTIVITIES.

9. CONTRACTOR SHALL PROVIDE PROTECTION TO OCCUPANTS OF THE
BUILDING AND PEDESTRIANS FROM THE CONSTRUCTION AREA AT ALL
TIMES THROUGHOUT PROJECT.

10. CONTRACTOR TO REMOVE ALL DEBRIS IN AN ORDERLY AND TIMELY
MANNER.  ALL DEBRIS TO BE DISPOSED OF IN A LEGAL MANNER.

11. DEMOLITION CONTRACTOR TO REMOVE ALL ABANDONED MECHANICAL
EQUIPMENT, PIPING, DUCTWORK, AND ALL ASSOCIATED
COMPONENTS. VERIFY PRIOR TO BIDDING SCOPE OF WORK REQUIRED
WITH OWNER'S REPRESENTATIVE.

12. CONTRACTOR TO COORDINATE WITH MECHANICAL, ELECTRICAL AND
PLUMBING CONTRACTORS FOR TEMPORARY SUPPORT OF EXISTING
PIPING TO REMAIN.

GENERAL DEMOLITION NOTES DEMOLITION KEY NOTES

ACCESSIBILITY

D1   SAMPLE BOXES:  REMOVE TWO EXISTING SAMPLE BOXES AT 
ENTRY, SALVAGE TO RELOCATE & REINSTALL.  SEE SHEET A-101D.

D2 STAIR HANDRAILS:  REMOVE EXISTING HANDRAILS AT BOTH 
STAIRCASES & DISPOSE OF PROPERLY.

D2.1 STAIR TREAD SUBSTRATE:  PROVIDE ALLOWANCE TO REMOVE 
WOOD SUBSTRATE FOR 8 STAIR TREADS PER STAIRWELL (16 
TOTAL) (12"X72"X3/4" WOOD TREADS).

D2.2 STAIR SPACE FINISHES:  REMOVE EXISTING FINISHES FOR: FLOOR:
RUBBER TREADS, RISERS, & WALLS: CHIPPED PAINT.

D2.3 STAIRWAY CEILINGS: NO DEMO.

D3.1 SEE ALT BIDS DEMO NOTES.

D3.2 NOT USED.

D4 ADA COMPLIANT ROOM SIGNAGE:  NO DEMOLITION.

D4.1 ACCESSIBLE ENTRANCE SIGNS:  NO DEMOLITION.

D4.2 DRINKING FOUNTAIN (1 LOCATION):  REMOVE & DISPOSE OF 
PROPERLY. SEE SHEET A-101D.

D4.3 FIRE EXTINGUISHER CABINET (1 LOCATION):  REMOVE & SAVE FOR
RE-INSTALL NEARBY. SEE SHEETS A-101D & A-101R.

D4.4 SEE ALT BIDS DEMO NOTES.

D4.5 SEE ALT BIDS DEMO NOTES.

D4.6 SEE ALT BIDS DEMO NOTES.

EXTERIOR ENVELOPE

D5 NOT USED.

D5.1 MANSARD ROOF:  REMOVE EXISTING ASPHALT SHINGLES ROOFING
SYSTEM & DISPOSE OF PROPERLY (2400 SF).

D5.2 MANSARD ROOF DECK:  REMOVE & DISPOSE OF PROPERLY, 
APPROX. 10% (240 SF) OF DAMAGED ROOF DECK,  PROVIDE SQUARE
FOOT COST FOR ROOF DECK DEMOLITION.

D6 NOT USED.

D6.1 2-STORY STRUCTURE BITUMEN ROOF SYSTEM:  REMOVE & 
DISPOSE OF PROPERLY.  AREA OF NEW BITUMEN ROOFING 
SYSTEM IS APPROX. 10,168 SF.

D6.2 1X6XL WOOD ROOF DECKING:  REMOVE & DISPOSE OF 
PROPERLY.  APPROX. 20% (2034 SF) OF ROOF TOTAL, SEE 
APPROXIMATE POND AREAS IN ARCHITECTURAL DRAWINGS, 
SHEET A-104D. PROVIDE SF COST FOR DEMOLITION.

D6.3 COPING:  REMOVE & SALVAGE BEST 80% OF MATERIAL FOR 
REINSTALLATION.  REMOVE & DISPOSE OF PROPERLY DAMAGED /
WORN-OUT / RUSTED COPING APPROX. 20% OF TOTAL LINEAL 
FOOTAGE. SEE SHEET S-104D. PROVIDE LINEAL FOOT COST FOR
DEMOLITION.

D6.4 DAMAGED / WORN-OUT / OLD COPING:  REMOVE ALL & DISPOSE OF
PROPERLY, SEE SHEET A-104D. PROVIDE LINEAL FOOT COST FOR
DEMOLITION.

D6.5 MASONRY PARAPET WALL REPAIR AT ALL 6 SCUPPERS:  REMOVE
EXISTING MASONRY PARAPET WALL AT SCUPPER SIDES & 
BELOW: 15" AT ALL SIDES OF 30" WIDE SCUPPERS. REMOVE 
EXISTING DAMAGED, CRACKED, WORN-OUT MATERIALS (BRICK,
MORTAR, WOOD DECK, ETC.)  & DISPOSE OF PROPERLY. APPROX.
(5'X5' = 25 SF AT EACH SCUPPER), SEE SHEETS A-104D & A-405D.

D6.6 MASONRY PARAPET WALL REPAIR AT OPEN CORNERS & OTHER
DAMAGED LOCATIONS (4 TOTAL): REMOVE EXISTING MASONRY
PARAPET WALL AT DAMAGED CORNERS & BELOW. APPROX. 2.5 FEET
WIDE EACH WAY FROM CORNER. REMOVE EXISTING DAMAGED,
CRACKED, WORN-OUT MATERIALS: (BRICK, MORTAR, WOOD DECK,
ETC.) & DISPOSE OF PROPERLY.  APPROX. (5'X5' = 25 SF AT EACH
CORNER), SEE SHEETS A-104D & A-405D.

D6.7 2ND FLOOR EXISTING WINDOW LINTEL REPLACEMENTS (2): 
REMOVE & DISPOSE OF PROPERLY, EXISTING DAMAGED, CRACKED,
WORN-OUT MATERIALS. (BRICK, MORTAR, WOOD DECK, & LINTELS,
ETC.) LENGTH OF WINDOW PLUS 3 FEET (18" PER SIDE & 2 FT
HIGH ABOVE LINTEL). PROVIDE SF DEMOLITION COST. SEE SHEET
A-405D.

D6.8 2ND FLOOR EXISTING WINDOWS (4) & DOOR LINTELS (1) REPAIRS:
REMOVE & DISPOSE OF PROPERLY, EXISTING DAMAGED, CRACKED,
WORN OUT MATERIALS. (BRICK, MORTAR, WOOD DECK, ETC.)  
LENGTH OF WINDOW PLUS 3 FEET (18" PER SIDE & 2 FT HIGH ABOVE
LINTEL). PROVIDE SF DEMOLITION COST. SEE SHEET A-405D.

D6.9 ROOFING METAL ACCESSORIES:  REMOVE & SALVAGE 80% OF 
GUTTERS, SCUPPERS, DOWNSPOUTS FOR REINSTALLATION.  
REMOVE & DISPOSE OF PROPERLY 20% OF DAMAGED GUTTERS,
SCUPPERS, DOWNSPOUTS. SEE SHEET A-104D.

D6.10 EXTERIOR DAMAGED WOOD WINDOW SILLS: @ ALL 2ND FL OFFICES
FACING CLARK ST., REMOVE ROTTED WOOD WINDOW SILLS & 
DISPOSE OF PROPERLY. SEE SHEET A-405D.

D6.11 CHIMNEY: REMOVE EXIST. MASONRY CHIMNEY DOWN TO 6'-0" 
MINIMUM ABOVE EXIST. PARAPET COPING, TUCKPOINT AS 
NEEDED, INSTALL NEW 6" REINFORCED CONCRETE CHIMNEY CAP,
DISPOSE OF ALL DEMO MATERIALS PROPERLY.

DOORS & INTERIOR WORK

D7 EXTERIOR FRAMES, DOORS, & HDW. @ 1ST FL FACING CLARK ST.:
3 EXIT DOORS (#004, #005, & #020), THE NORTH EXIT (#020) IS A PAIR
OF DOORS, & THE SOUTH EXIT IS 2 SINGLE DOORS (#004, & #005),
ALL OF WHICH ARE IN VERY POOR CONDITION. REMOVE & DISPOSE
OF PROPERLY. SEE SHEET A-101D.

D7.1 EXTERIOR FRAME, DOOR, & HDW. @ 1ST FLOOR SOUTH SIDE / 
REAR EXIT DOOR (#019): REMOVE & DISPOSE OF PROPERLY, SEE
SHEET A-101D.

D7.2 INTERIOR FRAMES, DOORS & HDW. @ 2ND FL STAIR EXIT 
DOORS (#201 & #202): REMOVE & DISPOSE OF PROPERLY. SEE 
SHEET A-102D.

D7.3 SEE ALT BIDS DEMO NOTES.

D7.4 SEE ALT BIDS DEMO NOTES.

D7.5 SEE ALT BIDS DEMO NOTES.

D7.6 SEE ALT BIDS DEMO NOTES.

D7.7 NOT USED.

D7.8 NOT USED.

D7.9 ABANDONED TTY / PAYPHONE (1 LOCATION), REMOVE & 
DISPOSE OF PROPERLY. SEE SHEET A-101D.

MEPFPT

D8 SEE ALT BIDS DEMO NOTES.

D8.1 NOT USED.

D8.2 UPGRADE EXISTING DDC CONTROLS PACKAGE & VALVES: 
REMOVE EXISTING NON-FUNCTIONAL PNEUMATIC CONTROLS.  SEE
MEP DRAWINGS.

D8.3 UPGRADE EXISTING BAS SYSTEM: FOR THE AHU'S, STEAM BOILER, &
VFD'S TO INCREASE ENERGY EFFICIENCY. SEE MEP DRAWINGS.

D8.4 NOT USED.

D8.5 EXIT SIGNS IN LOBBY:  REMOVE & DISPOSE OF PROPERLY.  SEE
ELECTRICAL DRAWINGS.

SOUTH  ELEVATION2

NORTH  ELEVATION
SCALE:  NTS3

FRONT ELEVATION (NORTH CLARK STREET)
SCALE:  NTS4

LINTEL DETAIL
SCALE:  NTS6

A-405D

EXTERIOR
ELEVATIONS
DEMOLITION

BACK  ELEVATION
SCALE: NTS 1 SCALE: NTS
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DOOR AND HARDWARE SCHEDULE
SCALE: NOT TO SCALE1

A-600

DOOR & HARDWARE
SCHEDULE

DOOR HEAD DETAIL (SIM.)
SCALE:  3/32" = 1'- 0"2 DOOR JAMB DETAIL (SIM.)

SCALE:  3/32" = 1'- 0"3
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IDENTIFICATION SYMBOLS

MECHANICAL GENERAL NOTES

MECHANICAL   ABBREVIATIONS MECHANICAL SYMBOLS

M-000R

MECHANICAL NOTES,
SYMBOLS AND

ABBREVIATIONS
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9

8

7

6

5

4

3

2

1

AA BB CC DD EE FF A B C D E

N I C
SEAT  STUDY  READ

N I C
THRESHOLD

N I C
THRESHOLD

001
VESTIBULE 

002
WAITING

003
STAFF RM

004
CONF. RM

005
MEN

006
WOMEN

007
MEN

008
JAN.

009
STORAGE

010
UTILITY011

UTILITY

012
OFFICE

013
RECEP.

014
LAB

015
OFFICE

016
EXAM

017
EXAM

018
EXAM

019
EXAM

020
EXAM

021
WAITING AREA022

STORAGE

023
MECH ROOM

024
MECH ROOM

025
OFFICE

026
STORAGE

027
WAITING AREA

028
OFFICE

029
OFFICE

030
OFFICE

031
OFFICE

032
OFFICE

033
OFFICE

034
OFFICE

035
OFFICE

036
OFFICE

037
WAITING AREA

038
STORAGE

039
TEL

040
JAN

041
STAFF

043
WOMEN

042
MEN

044
UNOCC

045
STORAGE

046
UNOCC

047
STORAGE

048
STORAGE

049
RECEP.

050
UTIL.

051
TRAINING ROOM

052
STAFF ROOM

053
ELEC ROOM

054
OFFICE ENG.

M-101R

1ST FLOOR PLAN
HVAC CONTROLS1ST FLOOR  HVAC CONTROLS PLAN

SCALE:  1/8" = 1'- 0"1
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9

8

7
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4

3

2

1

AA BB CC DD EE FF A B C D E

201
OFFICE 

202
OFFICE 

203
OFFICE 

204
OFFICE 

205
OFFICE 

206
OFFICE 

207
OFFICE 

208
OFFICE 

209
OFFICE 
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SYMBOLS LIST

EXIT

3

#3

OS

SCOPE OF WORK

MEPFPT

1. ELECTRICAL AND LIGHTING PER MEPFPT REQUIREMENTS AND
ARCHITECTURAL RESTROOMS UPGRADE.

2. PROVIDE NEW DDC CONTROLS PACKAGE AND VALVES TO REPLACE THE
EXISTING NON FUNCTIONAL PNEUMATIC CONTROLS

3. PROVIDE NEW BUILDING AUTOMATION SYSTEM (BAS) FOR INTERFACING
WITH THE AHU'S, STEAM BOILER AND VFD'S TO INCREASE ENERGY
EFFICIENCY. IT'S RECOMMENDED TO USE THE GLOBAL BUILDING
MONITORING SYSTEM (GBMS).

4. UPGRADE FIRE ALARM SYSTEM.  PLEASE REFER TO SHEETS E03 AND
E04.

5. REMOVE AND REPLACEMENT OF ALL EXIT SIGNS.
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FIRST  FLOOR   PLAN
SCALE:  18" = 1'- 0"1
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SCALE:  1/8" = 1'- 0"1 PARTIAL ROOF PLAN

SCALE:  3/8" = 1'- 0"2
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SCALE:  1/4" = 1'- 0"1
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