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This Conceptual estimate is based on drawings and narrative, prepared by the office of KOO LLC received 11/12/2021,
together with discussions with their staff.
This estimate assumes a normal market condition.

This estimate assumes five or more qualified Contractors competitively bidding on this project.

This estimate assumes one contract awarded to one General Contractor.

Those cost estimates provided by the Architect and/or Consultants are identified in the body of the estimate.
After six months, this estimate should be updated for current market conditions.

Gross square footage is 19,662 gsf for two story gym with basement

Project budget is $1.2 million.

Mechanical estimate is based upon Conceptual sketches and narratives.

Electrical estimate is based upon Conceptual sketches and narratives.

THIS ESTIMATE EXCLUDES:

Professional design fees, PMO, testing, moving expense, etc. for Owner's account,
Furnishings, furniture and equipment other than those shown in the body of the estimate,
Premium costs for work done in phases, out of sequence, out of hours,

Finish paint analysis.

Destructive testing at walls.

Radon testing.

Hazardous material testing and abatement.

Site review.

Hazardous material removal and abatement,

Builder's Risk Insurance.

This estimate is based on information available at this time. The scope of this estimate should be reviewed to insure our
interpretation of the drawings and other information is correct. This estimate should be updated as the design evolves and is
completed.

This cost estimate represents our opinion of probable construction cost for this project. We have exercised due professional
diligence in the preparation of this estimate. Since we have no control over final material selection, bidding strategies and
market conditions, no guarantee is given or implied with this estimate.




CCS International, Inc.
North Park Village - Bldg. B Gym

PROJECT RECAP & SUMMARY

Oakbrook Terrace, IL / Bethesda, MD / Durham, NC / Houston, TX

Date:

2/11/2022

Description

Unit Price Ext

Gross Square Footage

Total Critical Cost

Total Alt. #1 Life Safety Cost

Total Alt. #2 ADACost

Total Non-Critical Cost

AO01 - Base Estimate

AO01 - Base Estimate

AO01 - Base Estimate

AO01 - Base Estimate

AO01 - Base Estimate

AO01 - Base Estimate

AO01 - Base Estimate

AO01 - Base Estimate

AO01 - Base Estimate

AO01 - Base Estimate

AO01 - Base Estimate
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01 - Foundations

02 - Substructures

03 - Superstructure

04 - Exterior Enclosures

05 - Roofing

06 - Interior Construction

08 - Mechanical $0.57
09 - Electrical

11 - Equipment

12 - Sitework Allowance

AO1 - Base Estimate - SUBTOTAL $0.57
10 - General Conditions $0.02
AO01 - Base Estimate - SUBTOTAL INCL GEN CONDITIONS 3.50%
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19,662

19,662

19,662

19,662

19,662

19,662

19,662

19,662

19,662

19,662

19,662

19,662

$52,470.00
$4,538.00
$320,279.00
$158,232.25 $30,400.00
$340,180.00 $11,250.00
$119,741.00
$25,350.00 $4,150.00
$1,020,790.25 $34,550.00 $11,250.00
$35,727.66 $1,209.25 $393.75
$1,056,517.91 $35,759.25 $11,643.75



CCS International, Inc.

Oakbrook Terrace, IL / Bethesda, MD / Durham, NC / Houston, TX

North Park Village - Bldg. B Gym Date: 2/11/2022
PROJECT RECAP & SUMMARY
Description Unit Price Ext Gross Square Footage Total Critical Cost Total Alt. #1 Life Safety Cost Total Alt. #2 ADACost Total Non-Critical Cost
================= SUMMARY
SUMMARY MARKUPS
Design Contingency 20.00% $211,303.58 $7,151.85 $2,328.75
General Liability Insurance 3.20% $40,570.29 $1,373.16 $447.12
Overhead & GC Fee 15.00% $196,258.77 $6,642.64 $2,162.94
MARKUP TOTAL $448,132.64 $15,167.64 $4,938.81
ESTIMATE TOTAL $1,504,650.54 $50,926.89 $16,582.56
Cost per square foot 19,662 $76.53 $2.59 $0.84
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CCS International, Inc.
North Park Village - Bldg. B Gym

Oakbrook Terrace, IL / Bethesda, MD / Durham, NC / Houston, TX

PROJECT RECAP & SUMMARY

Date:

2/11/2022

Status Description

Quantity

Unit of Measure

Unit Price Ext

Subtotal

Total Cost

Critical

Alt. #1 - Life
Safety Alt. #2 - ADA

Non-Critical

AO01 - Base Estimate **** 01 - Foundations

$52,470.00

At Basement Provide 100 LF of epoxy injection at concrete foundation
wall cracking

100

LF

$7.50

$750.00

At Basement Provide 100 LF of epoxy injection at concrete slab cracking

100

LF

$7.50

$750.00

At Basement provide 100 LF of interior trench drain, sump, slab trenching
and slab infill

100

LF

$275.00

$27,500.00

At Basement/1st Floor slab provide 300 SF of cementitious patching and
repair on damaged concrete

300

SF

$15.00

$4,500.00

Concrete beams and slab with exposed reinforcement bars and spalled
concrete should be repaired. Repair will consist of abrasive blast
cleaning to remove rust, and possibly addition of new reinforcement.
Concrete patch repair mix will be used to replace lost section.

542

SF

$35.00

$18,970.00

A0l - Base Estimate **** 02 - Substructures

AO01 - Base Estimate **** 03 - Superstructure

AO01 - Base Estimate **** 04 - Exterior Enclosures

$4,538.00

At exterior brick masonry, replace existing damaged masonry with new
masonry toothed in and laid flush to match adjacent existing masonry.
Please note masonry includes decorative courses. Include 500 SF of
masonry replacement.

500

SF

$7.50

$3,750.00
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CCS International, Inc.

Oakbrook Terrace, IL / Bethesda, MD / Durham, NC / Houston, TX

North Park Village - Bldg. B Gym Date: 2/11/2022
PROJECT RECAP & SUMMARY
Status Description Quantity  Unit of Measure  Unit Price Ext Subtotal Total Cost
Alt. #1 - Life
Critical Safety Alt. #2 - ADA Non-Critical

Remove insect nest 1 LS $500.00 $500.00
Replace sealant for eight (8) windows, assume 100% replacement. 288 LF $1.00 $288.00

AO01 - Base Estimate **** 05 - Roofing $320,279.00
Provide 100% replacement of existing clay tile roof with new clay tile
roof.. Assume replacement of 100% of underlayment and roof deck. 1 SE $20,000.00 $20,000.00
Assume 100% tuckpointing of exposed masonry parapets 724 SF $28.00 $20,272.00
Assume multi-wythe masonry replacement at parapets. Assume 50 SF
of replacement 50 SF $29.00 $1,450.00
Assume 100% of sealant replacement at limestone parapet stones 362 SF $30.00 $10,860.00
Assume 100% replacement of roof termination bars. When replace grind
masonry grout to fully embed termination bar and flashing. Provide
sealant. 362 SF $32.00 $11,584.00
Replace low slope membrane with IECC compliant (R-30) for insulation
and modified bitumen roof system, including extending vent stacks,
mechanical equipment curbs, masonry parapet and the like to
accommodate thicker roof structure 7761 SF $33.00 $256,113.00

A0l - Base Estimate **** 06 - Interior Construction Allowance $158,232.25 $30,400.00
Replace all doors, frames and hardware in the basement, assume 100%
replacement. 2 EACH $1,850.00 $3,700.00
Replace Roof Access Door with insulated hollow metal door and
hardware, assume 20 SF of masonry repair around door frame 1 LS $3.750.00 $3.750.00
Replace Aluminum and Glass Doors at Main Entry with ADA Accessible

ADA Doors and Hardware 3 EACH $1,850.00 $19,150.00
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CCS International, Inc.

Oakbrook Terrace, IL / Bethesda, MD / Durham, NC / Houston, TX

North Park Village - Bldg. B Gym Date: 2/11/2022
PROJECT RECAP & SUMMARY
Status Description Quantity  Unit of Measure  Unit Price Ext Subtotal Total Cost
Alt. #1 - Life
Critical Safety Alt. #2 - ADA Non-Critical
Replace all exterior exit doors with new hollow metal doors & ADA
ADA accessible hardware. Four single and three pair of doors. 1 LS $19,150.00 $11,250.00
Remove and replace existing gyp. bd. furring wall in basement with 1/2"
moisture resistant gyp. bd, and metal furring, assume 500 SF of
replacement 500 SF $22.50 $11,250.00
At Basement Electrical and Mechanical Rooms, remove foundation wall
insulation (coordinate with foundation wall work in other sections).
Assume 6000 SF of replacement. 6000 SE $15.50 $93.000.00
Patch/Repair damaged spray applied fire proofing at 2nd Floor Ceiling,
assume 10% of area 927.6 SF $30.00 $27,828.00
Confirm that existing Fire Extinguishers and Cabinets are up to date and
in working order 1 Ls $1,500.00 $1,500.00
Provide interior painting of all gyp. bd. walls and ceilings 4915.5 SF $3.50 $17.204.25

AO01 - Base Estimate **** 07 - Conveying Systems
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CCS International, Inc.

Oakbrook Terrace, IL / Bethesda, MD / Durham, NC / Houston, TX

North Park Village - Bldg. B Gym Date: 2/11/2022
PROJECT RECAP & SUMMARY
Status Description Quantity  Unit of Measure  Unit Price Ext Subtotal Total Cost
Alt. #1 - Life
Critical Safety Alt. #2 - ADA Non-Critical
A0l - Base Estimate **** 08 - Mechanical $340,180.00
Replace leaky lavatory faucets, assume replacement of 50% of faucets
NON 9 EACH $1,250.00 $11,250.00
Add second pump to sewage ejector for redundancy LS $7.500.00 $7.500.00
Provide new boiler system; prefer prior to Winter 2021 1 LS $35,000.00 $35,000.00
Clean and Inspect drip pan for mold or ductwork should be replace
entirely. 1 LS $1,250.00 $1,250.00
Upgrade existing AHUs with new single zone VAV controls and upgrade
existing condensers to new.
19662 SF $15.00 $294,930.00
Remediate mold from HVAC system and replace ductwork if necessary.
1 LS $1,500.00 $1,500.00
AO01 - Base Estimate **** 09 - Electrical $119,741.00
Replace 100% of Emergency Batteries for egress lighting 12 LS $350.00 $4.200.00
Increase Fire Alarm Visual Notification Coverage 19662 LS $2.00 $39,324.00
Replace all lighting with energy efficient luminaries 19662 SF $3.50 $68,817.00
Provide cast-in-place concrete housekeeping pads at new and existing
MEP Equipment in basement 1 LS $5.000.00 $5.000.00
Replace damaged light fixture adjacent to main entrance 2 EACH $1,200.00 $2,400.00

A0l - Base Estimate **** 11 - Equipment
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CCS International, Inc.

Oakbrook Terrace, IL / Bethesda, MD / Durham, NC / Houston, TX

North Park Village - Bldg. B Gym Date: 2/11/2022
PROJECT RECAP & SUMMARY
Status Description Quantity  Unit of Measure  Unit Price Ext Subtotal Total Cost
Alt. #1 - Life
Critical Safety Alt. #2 - ADA Non-Critical
AO1 - Base Estimate **** 12 - Sitework Allowance $25,350.00 $4,150.00
Selective regrading at building corners and sidewalks to address
drainage erosion issues. Assume 500 SF of re-grading and landscape
restoration 500 SF $12.00 $6,000.00
ADA Re-stripe existing ADA Parking Stalls 6 EACH $275.00 $1,650.00
ADA  |Provide ADA Parking Signage 1 LS $2,500.00 $2,500.00
Selective Landscape restoration where landscaping has settled adjacent
to sidewalks, assume 300 SF of restoration 300 SE $2.00 $600.00
Replace front entry concrete walk, including gravel base and reinforcing
with new concrete walk. Assume 1500 SF of replacement 1500 SF $12.50 $18.750.00
A0l - Base Estimate - SUBTOTAL $1,020,790.25 $34,550.00 $11,250.00
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CCS International, Inc.

Oakbrook Terrace, IL / Bethesda, MD / Durham, NC / Houston, TX

North Park Village - Bldg. B Gym Date: 2/11/2022
PROJECT RECAP & SUMMARY
Status Description Quantity  Unit of Measure  Unit Price Ext Subtotal Total Cost
Alt. #1 - Life
Critical Safety Alt. #2 - ADA Non-Critical
AO01 - Base Estimate **** 10 - General Conditions $35,727.66 $1,209.25 $393.75
General Conditions PCT 3.50% $35,727.66 $393.75
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