



ADDENDUM

Public Building Commission of Chicago | Richard J. Daley Center | 50 West Washington Street, Room 200 | Chicago, Illinois 60602 | (312) 744-3090 | pbochicago.com

ADDENDUM NO.: 03
PROJECT NAME: Construction Management at Risk Services for AIS Capital Improvement Projects
(Juvenile and Pershing Upgrades)
DATE OF ISSUE: March 14, 2022

NOTICE OF CHANGES, MODIFICATIONS, OR CLARIFICATIONS TO RFP DOCUMENTS

The following changes, modifications, or clarifications are hereby incorporated and made an integral part of the RFP Document. Issued Addenda represent responses/clarifications to various inquiries.

ITEM NO. 1: CHANGE TO KEY DATES AND EVENTS

None.

ITEM NO. 2: CHANGES TO REQUEST FOR PROPOSAL (RFP) DOCUMENT

None.

ITEM NO. 3: REQUESTS FOR INFORMATION/CLARIFICATIONS

RFI-1.

Question: All fields on the cost form are prepopulated with "TBD" except for the Fee %. Please confirm only Fee % is required with the RFP submission and no other cost information is required to satisfy the Price evaluation criteria listed in the RFP.

Response: The Cost Form requires that three items be filled. The Fee %, date, and signature. For further details, please view the Pre-Submission Conference recording available on the Current Opportunities page [here](#).

RFI-2.

Question: For planning purposes, please advise Respondents as to the format and agenda of the interview/process.

Response: The PBC will host a virtual interview. A firm/team that is selected will get specific directions and next steps.

This Addendum includes the following Documents:

1. None.

END OF ADDENDUM NO. 03