



# ADDENDUM

Public Building Commission of Chicago | Richard J. Daley Center | 50 West Washington Street, Room 200 | Chicago, Illinois 60602 | (312) 744-3090 | pbcchicago.com

**ADDENDUM NO.:** 01  
**PROJECT NAME:** WPA Street Reconstruction (South Oakley, East 94th, and South Oakley)  
**PROJECT NO.:** 22334, 22335, and 22336  
**CONTRACT NO.:** C1618  
**DATE OF ISSUE:** January 15, 2025

## NOTICE OF CHANGES, MODIFICATIONS, OR CLARIFICATIONS TO CONTRACT DOCUMENTS

The following changes, modifications, or clarifications are hereby incorporated and made an integral part of the Contract Documents. Unless clearly expressed otherwise by this Addendum, all terms and conditions defined in the original Contract Documents shall continue in full force and effect and shall have the same meaning in this Addendum. Issued Addenda represent responses/clarifications to various inquiries. Contractors shall be responsible for including all associated labor/material costs in its bid. Drawings/specifications corresponding to inquiry responses will be issued with the Issue for Construction Documents, upon issuance of building permit.

**ITEM NO. 1: CHANGE TO KEY DATES**

None.

**ITEM NO. 2: REVISIONS TO BOOK 1 – PBC INSTRUCTIONS TO BIDDERS**

**Change 1** Book 1 – INSERT Updated Schedule of Prices following Page 18 “(D) SCHEDULE OF PRICES”. *Line Item 111 Conduit in Trench, PVC (Schedule 80), 2” DIA. was updated to 132’.*

**NOTE:** Updated Fillable Master Bid Form (Excel version) is available from [Cushing Planroom](#) the [PBC Current Opportunities Page](#), as well as the PBC Alert communication.

**ITEM NO. 3: REVISIONS TO BOOK 2 – PBC STANDARD TERMS AND CONDITIONS**

None.

**ITEM NO. 4: REVISIONS TO BOOK 3 – TECHNICAL SPECIFICATIONS**

None.

**ITEM NO. 5: REVISIONS TO DRAWINGS**

**Change 1** REMOVE Sheet 5 for Oakley/Garfield – Schedule of Quantities and REPLACE with UPDATED Sheet 5 for Oakley/Garfield – Schedule of Quantities included in this Addendum No. 1.

**ITEM NO. 6: REQUESTS FOR INFORMATION**

RFI-1

**Question:** Location: S. Oakley – Garfield Blvd shows open cut trench work in the drawings but there is no pay item for this work. Please provide pay item and spec.

**Response:** Bidders are advised to review updated quantity for Oakley/Garfield Location: Line Item 111, Code Number 810Z0265C, Conduit in Trench, PVC (Schedule 80), 2” DIA. has been revised to 132’. A Revised Master Bid Form with updated Schedule of Prices is included in this Addendum No. 1.

This Addendum includes the following hyperlinked Specifications and/or Documents:

1. [Book 1 – Updated with REVISED Schedule of Prices](#)
2. [Updated Fillable Master Bid Form](#)

This Addendum includes the following hyperlinked Drawings:

1. [Sheet 5 – Oakley/Garfield – Schedule of Quantities](#)

END OF ADDENDUM NO. 01