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EXECUTION PAGE
ENVIRONMENTAL RENOVATION/DEMOLITION SERVICES – PS3081H 

THIS AGREEMENT effective as of January 1, 2024, but actually executed on the date witnessed, is entered into by 

and between the Public Building Commission of Chicago, a municipal corporation of the State of Illinois, having its 

principal office at Room 200, Richard J. Daley Center, 50 West Washington Street, Chicago, Illinois 60602, (the 

"Commission"), and TEM Environmental, Inc.. with offices at 174 North Brandon Drive, Glendale Heights, Illinois 

60139 (the "Consultant"). 

Recitals: 

Whereas, the Commission intends to undertake from time to time the acquisition, demolition, renovation, 

development, construction and/or improvement of buildings, facilities and other improvements (“Project”)  located in 

the  City of Chicago (“City”) at the request of various governmental and public agencies (“User Agency”). 

WHEREAS, the Commission requires certain professional services as described in Schedule B the 

Agreement (the “Services”)  contained herein, in connection with the Projects undertaken by the Commission for the 

use and benefit of a User Agency.  

WHEREAS, the Consultant desires to be retained by the Commission to perform the Services and has 

represented to the Commission that the Consultant is qualified and competent, by education and training,  and has the 

knowledge, skill, experience and other resources necessary to perform the Services required by the Agreement in 

accordance with terms and conditions of the Agreement. 

WHEREAS, in reliance upon the Consultant’s representations and Key Personnel as identified in Schedule E 

of this Agreement, the Commission has selected the Consultant to perform the Services on the terms and conditions 

set  forth in this Agreement as modified from time to time by Task Order.  

NOW,THEREFORE, the parties have executed this Agreement on the terms and conditions that follow: 
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SCHEDULE A 
TERMS AND CONDITIONS

1. Recitals.  The Recitals set forth on the Execution Page of this Agreement are hereby incorporated herein by reference. 

2. Definitions.  The herein words and phrases have the following meanings for purposes of this Agreement. 

a. Agreement means this Professional Services Agreement for Specialty Consulting Services, including all schedules, 
exhibits, attachments or documents attached hereto and/or incorporated by reference herein, and all amendments, 
supplements or Task Orders made in accordance with the terms hereof. 

b. Commission means the Public Building Commission of Chicago, a municipal corporation organized under the Public 
Building Commission Act of the State of Illinois, as amended, or its duly authorized officers or employees.  

c. Consultant means the company or other entity identified in this Agreement, and such successors or assigns, if any, as 
may be authorized to perform the Services required by the terms and conditions of this Agreement. 

d. e-Builder System or e-Builder means the on-line collaboration workspace and document management system 
established and maintained by the Commission for electronic submission and receipt of documents and reports. 

e. Deliverables means the documents, in any format (electronic or hard copy) requested by the Commission, including 
without limitation drawings, plans, reports, forms, recommendations, and analyses, that the Consultant is required under 
this Agreement to provide to the Commission. 

f. Equipment means the articles or physical resources, tangible or intangible, including but not limited to, hardware, 
firmware or software enabling the Commission to implement the Projects and Consultant to perform the Services under 
this Agreement.

g. Executive Director means the person employed by the Commission as its Executive Director or the duly authorized 
representative thereof. 

h. Key Personnel means those job titles and persons as identified in such positions in the Request for Qualifications 
response. 

i. Services means collectively, the duties, responsibilities and tasks that are necessary in order for the Consultant to 
provide the Scope of Services required by the Commission under Section IV of the Request for Qualifications response 
and the assigned Task Order.   

j. Sub-consultant or Subcontractor means a partnership, firm, corporation or entity other than the Consultant that 
furnishes labor, materials and/or equipment to the Consultant related to the performance of the Services and/or 
improvement of the Project.  

k. Task Order means a document issued by the Commission to the Consultant pursuant to this Agreement that authorizes 
in writing Services and/or Deliverables to be provided by the Consultant, together with any applicable exhibits or 
schedules, a timetable for any Deliverables and the applicable fees. 

3. Incorporation of Documents.  The Resolution passed by the Board of Commissioners of the Commission on October 1, 
2009, concerning utilization of minority business enterprises ("MBE") and women business enterprises ("WBE"), as the same 
may be amended from time to time, is hereby incorporated in and made a part of this Agreement.  By executing this 
Agreement, Consultant acknowledges and agrees that Consultant is familiar with the contents of such Resolution and will 
comply fully with all applicable portions thereof in performing the Services. 

4. Engagement and Standards for Performing Services. 

a. Engagement. The Commission hereby engages the Consultant, and the Consultant hereby accepts such engagement, 
to provide the Services described in this Agreement, as the same may be amended, in writing, from time to time by 
mutual agreement of the Commission and the Consultant. 

b. Performance Standard. The Consultant represents and agrees that the Services performed under this Agreement 
will proceed with efficiency, promptness and diligence and will be executed in a competent and thorough manner, in 
accordance with reasonable professional standards in the field consistent with that degree of skill and care ordinarily 
exercised by practicing consulting professionals performing services of a scope, purpose, and magnitude comparable 
with the Services to be provided under this Agreement and the assigned Task Order.  If in the course of performing the 
Services, Consultant identifies any condition, situation, issue or problem that may impact the performance of the Services 
or the Project, Consultant shall promptly provide notice to the Commission.   

c. Consultant’s Personnel.  The Consultant agrees that it will assign at all times during the term of the Agreement the 
number of experienced, appropriately trained employees necessary for the Consultant to perform the Services under this 
Agreement and the assigned Task Order in the manner required by this Agreement.  Consultant must not reassign or 
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replace Key Personnel without the written consent of the Commission.  Consultant must ensure that all Services and 
Deliverables that require the exercise of professional skills or judgment are accomplished by professionals qualified and 
competent in the applicable discipline and appropriately licensed, if required by law.  Consultant must maintain current 
copies of any such licenses and provide such copies, upon request, to the Commission.  Consultant remains responsible 
for the professional and technical accuracy of all Services and Deliverables furnished, whether by the Consultant or 
others on its behalf.  Consultant must, at all times, use it best efforts on behalf of the Commission to assure timely and 
satisfactory rendering and completion of the Services.  Consultant must perform all Services in accordance with the 
terms and conditions of this Agreement, to the reasonable satisfaction of the Commission.  All Deliverables must be 
prepared in a format satisfactory to the Commission and delivered in a timely manner consistent with the requirements 
of this Agreement and the assigned Task Order. 

d. Independent Contractor.  In performing the Services under this Agreement, Consultant shall at all times be an 
independent contractor, and does not and must not act or represent itself as an agent or employee of the Commission 
or the User Agency.  As an independent contractor, Consultant is solely and wholly responsible for determining the 
means and methods for performing the Services. The Agreement will not be construed as an agreement of partnership, 
joint venture, or agency.   

e. Limitations on Sub-Consultants and Subcontractors.  Consultant must not use any business or individual who is 
disqualified by the Commission or debarred under any other governmental agency’s procedures to provide the Services 
under the Agreement. 

f. Failure to Meet Performance Standard.  If the Consultant fails to comply with its obligations under the standards of the 
Agreement, the Consultant must perform again, at its own expense, all Services required to be re-performed as a direct 
or indirect result of that failure.  Any review, approval, acceptance or payment for any of the Services by the Commission 
does not relieve Consultant of its responsibility to render the Services and Deliverables with the professional skill and 
care and technical accuracy required by the Agreement.  This provision in no way limits the Commission’s rights against 
the Consultant, either under the Agreement, at law or in equity. 

g. Changes to the Services.  The Commission may from time to time, request changes to the terms of the Agreement, 
Task Order or the Services of the Consultant to be performed hereunder. Such changes, including any increase or 
decrease in the amount of compensation and revisions to the duration of the Services or timetable for Deliverables, 
which are mutually agreed upon by and between the Commission and Consultant, shall be incorporated in a written 
amendment to this Agreement or the Task Order. The Commission shall not be liable for any changes absent such 
written amendment. 

5. Representations and Warranties.  Consultant represents, warrants and covenants that (a) it will comply with all laws and 
regulations in performing the Services; (b) it will perform the Services in accordance with the terms and conditions of the 
Agreement in a professional and workmanlike manner consistent with best industry standards and practice; (c) it possesses 
all right, power and authority to enter into this Agreement; (d) all Deliverables shall be original works of Consultant or that 
Consultant shall have all rights necessary to provide such Deliverables; and (e) neither the Services, Deliverables or any other 
materials or any part thereof, provided to the Commission shall infringe any patent, copyright, trademark, trade secret or other 
proprietary right of a third party.  If any Services performed by Consultant fail to meet the above warranties, then without 
limiting any other remedies at law or in equity, Consultant shall promptly correct or re-perform any such affected Services at 
no cost to the Commission.  Further, Consultant acknowledges that the Commission has entered or will enter into agreements 
with third party vendors to provide a third party data hosting site and a disaster recovery site.  Consultant agrees to abide by 
all rules, regulations and other requirements prescribed by such third party vendors in order to gain access to the Equipment 
and perform the Services required by this Agreement. 

6. Duties and Obligations of Consultant. 

a. Nondiscrimination.  The Consultant agrees that in performing this Agreement it shall not discriminate against any 
worker, employee or applicant for employment, or any member of the public, because of race, creed, gender, color, 
national origin or disability, or otherwise commit an unfair labor practice.  Attention is called to applicable provisions of 
the Civil Rights Act of 1964, 88-352, July 2, 1964, 78 Stat. 241 et. Seq. the Americans with Disabilities Act of 1990, 42 
U.S.C. 12010 et. Seq., the Age Discrimination Act, 43 U.S.C. Sec. 6101-6106 (1981); Illinois Human Rights Act 775 ILCS 
5/1-101 et. Seq. and the Public Works Employment Discrimination Act 775 ILCS 10/0.0 1 through 10/20, the Chicago 
Human Rights Ordinance, Chapter 2-160, Section 2-160-010 et seq. of the Municipal Code (1990), as amended, and a 
Resolution passed by the Board of Commissioners of the Public Building Commission of Chicago on October 1, 2009, 
concerning participation of Minority Business Enterprises and Women Business Enterprises on contracts awarded by 
the Commission.  The Consultant will furnish such reports and information as requested by the Commission or the Illinois 
Department of Human Relations or any other administrative or governmental entity overseeing the enforcement, 
administration or compliance with the above referenced laws and regulations. 

b. Employment Procedures, Preferences and Compliances.  Salaries of employees of Consultant performing work 
under this Agreement shall be paid unconditionally and not less often than once a month without deduction or rebate on 

CN_PBC_JLB_TEMEnvironmental_PS3081H_EnviroRenoDemoSvcs_20240101 Page 6 of 203



any account except only such payroll deductions as are mandatory or permitted by the applicable law or regulations.  
Attention is called to [Illinois Compiled Statutes, 1992 relating to Wages and Hours including 820 ILCS 130/0.01 through 
130/12 thereof (Prevailing Wage Act), 30 ILCS 570/1 through 570/7 (Employment of Illinois Workers on Public Works 
Act) and 30 ILCS 560/0.01 through 560/7 (Public Works Preference Act).]  The Consultant shall comply with all applicable 
“Anti-Kickback” laws and regulations, including the “Anti-Kickback” Act of June 13, 1934 (48 Stat. 948; 62 Stat. 740; 63 
Stat. 108; 18 U.S.C. § 874; 40 U.S.C. § 276c) and the Illinois Criminal Code of 1961 720 ILCS 5/33E-1 et. seq.  If, in the 
performance of this Agreement, there is any direct or indirect kickback, the Commission shall withhold from the 
Consultant, out of payments due to it, an amount sufficient to pay employees underpaid the difference between the 
salaries required hereby to be paid and the salaries actually paid such employees for the total number of hours worked.  
The amounts withheld shall be disbursed by the Commission for and on account of the Consultant to the respective 
employees to whom they are due.

c. Ethics.  The Consultant has read and agrees to comply with all provisions of the Code of Ethics Resolution passed by 
the Commission on October 3, 2011, which is available on the Commission’s website at 
https://www.pbcchicago.com/wp-content/uploads/2017/05/RES_PBC_ecr_CodeofEthicsConsolApril-
2013_20130405.pdf and is incorporated into this Agreement by reference.  Any contract negotiated, entered into, or 
performed in violation of any of the provisions of this Section will be voidable by the Commission. 

d. Inspector General. The Consultant and its subconsultants, including all officers, directors, agents, partners and 
employees of such entities shall cooperate with the Inspector General of the Public Building Commission in any 
investigation or hearing undertaken pursuant to Public Building Commission Resolution 7576 adopted by the Board of 
Commissioners of the Public Building Commission of Chicago on October 1, 2010. On projects funded by the City of 
Chicago, the Consultant and its subconsultants, including all officers, directors, agents, partners and employees of any 
such entities, shall cooperate with the Inspector General of the City in any investigation or hearing undertaken pursuant 
to Chapter 2-56 of the Chicago Municipal Code.  Each Consultant understands and will abide by all provisions of Chapter 
2-56 of the Municipal Code of Chicago. All Consultants will inform their respective subconsultants of this provision and 
require compliance herewith. Consultant shall cooperate and comply with the Inspector General of the User Agency in 
any investigation or hearing undertaken pursuant to the enabling ordinance or resolution pertaining to the authority of 
such Inspector General that has been promulgated by such User Agency.

e. Delays.  The Consultant agrees that no charges for damages or claims for damages shall be asserted by it against the 
Commission for any delays or hindrances from any cause whatsoever during the progress of any portion of the Services.  
Such delays or hindrances, if any, shall be compensated for by an extension of time to complete the Services, for such 
reasonable period as may be mutually agreed upon between the parties, it being understood, however, that the 
agreement of the Commission to allow the Consultant to complete the Services or any part of them after the time provided 
for the completion thereof herein shall in no way operate as a waiver on the part of the Commission of any of its rights 
hereunder.

f. Records.  The Consultant shall maintain accurate and complete records of expenditures, costs and time incurred by 
Consultant in connection with the Project and the Services.  Such records shall be maintained in accordance with 
recognized commercial accounting practices.  The Commission may examine such records at Consultant's offices upon 
reasonable notice during normal business hours.  Consultant shall retain all such records for a period of not less than 
five calendar years after the termination of this Agreement.

g. e-Builder System.  The Commission may require the Consultant to use the Commission’s electronic document 
management system in performing the Services and the assigned Task Order.  At the direction of the Commission, the 
Consultant must follow the e-Builder procedures and submit progress reports and other Deliverables through the e-
Builder System.  The Consultant must attend courses and receive training on the e-Builder System provided by or on 
behalf of the Commission.  Any costs incurred by Consultant as a result of the attendance of Consultant’s personnel at 
e-Builder System courses are not compensable by the Commission.

h. Time of Essence.  The Consultant acknowledges and agrees that time is of the essence in the performance of this 
Agreement and that timely completion of the Services is vital to the completion of the Project by the Commission.  
Consultant agrees to use its best efforts to expedite performance of the Services and the assigned Task Order and 
performance of all other obligations of the Consultant under this Agreement and any other agreement entered into by 
the Commission which are managed or administered by the Consultant as a result of the Consultant's engagement 
hereunder.

i. Compliance with Laws.  In performing its engagement under this Agreement, the Consultant shall comply with all 
applicable federal, state and local laws, rules and regulations including but not limited to, those referenced in 
subparagraphs (a) and (b) above.

j. Progress Meetings.  Meetings to discuss the progress of the Project and/or to review the performance of the Consultant 
may be scheduled upon the Commission's request, at mutually agreeable times and locations, and the Consultant agrees 
to cause such meetings to be attended by appropriate personnel of the Consultant engaged in performing or 
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knowledgeable of the Services.

7. Term.   

a. The term of this Agreement is three (3) years with two (2) successive one (1)-year renewal options at the sole discretion 
of the Commission. This agreement may be terminated by the Commission, with cause, upon thirty (30) days notice to 
the Consultant and provided further, that this agreement may be terminated at any time during the term by mutual 
agreement of the parties.  

b. The Commission shall have the right, at any time, to terminate the term of this Agreement, with or without cause, by 
written notice given to the Consultant at least thirty (30) days prior to the effective date of termination.  In addition, the 
Commission shall have the right, at any time and from time to time, with or without cause, to suspend the performance 
of the Consultant hereunder with respect to all or any part of the Services, by written notice given to the Consultant at 
least five (5) days prior to the effective date of suspension.  Termination or suspension of this Agreement shall not relieve 
the Consultant from liability for the performance of any obligation of the Consultant under this Agreement performed or 
to have been performed by the Consultant on or before the effective date of termination or suspension.  Provided the 
Consultant is not in default under this Agreement at the time of termination or suspension, the Commission agrees to 
pay to the Consultant, in accordance with the terms of this Agreement, all compensation and reimbursements due to the 
Consultant for periods up to the effective date of termination or suspension.  In no event shall the Commission be liable 
to the Consultant for any loss, cost or damage which the Consultant or any other party may sustain by reason of the 
Commission terminating or suspending this Agreement as provided herein; provided, however, that the Commission 
may, in its sole discretion, reimburse the Consultant for actual expenses approved by the Commission. 

c. If the Project, in whole or substantial part, is stopped for a period longer than thirty (30) days under an order of any court 
or other governmental authority having jurisdiction of the Project, or as a result of an act of government, such as a 
declaration of national emergency making materials unavailable, through no act or fault of the Consultant, or if the 
Commission fails to make any payment or perform any other obligation hereunder, the Consultant shall have the right to 
terminate this Agreement, by written notice given to the Commission at least seven (7) days prior to the effective date of 
termination, and shall have the right to recover from the Commission all compensation and reimbursements due to the 
Consultant for periods up to the effective date of termination. 

8. Compensation of Consultant; Submission of Invoices through e-Builder.  The total amount of compensation to be paid 
by the Commission during the term of this Agreement shall not exceed the sum of $1,500,000.00. The Commission shall 
compensate the Consultant for the Services in the manner set forth in Schedule A of this Agreement, or as modified by written 
authorization.  The Consultant shall submit all invoices, no more frequently than once every thirty (30) days, in electronic 
format using the e-Builder System.  All submitted invoices shall include a cover page as provided by the Commission and the 
assigned Task Order number.  Failure to submit invoices through e-Builder will result in delayed or non-payment to the 
Consultant. 

9. Rights and Obligations of Commission.  In connection with the administration of the Project by the Commission and the 
performance of this Agreement by the Consultant, the Commission shall have the following rights and obligations, in addition 
to those provided elsewhere in this Agreement:

a. Information.   The Commission shall provide the Consultant all reasonably requested information concerning the 
Commission's requirements for the Project and the Services. 

b. Review of Documents. Subject to the provisions of subparagraph 5(d) above, the Commission agrees to make a 
reasonable effort to examine documents submitted by the Consultant and render decisions pertaining thereto with 
reasonable promptness. 

c. Site Data. To the extent the Commission determines to be necessary for the Consultant to perform the Services and the 
assigned Task Order, the Commission may furnish to the Consultant information concerning the nature of the Project, 
existing conditions and other data or reports pertaining to the site and the proposed development thereof.   

d. Tests and Reports. The Commission may also furnish structural, civil, chemical, mechanical, soil mechanical and/or 
other tests and reports if determined by the Commission in its sole discretion to be necessary in order for the Consultant 
to perform the Services. 

e. Legal, Auditing and other Services. The Commission shall arrange and pay for such legal, auditing, insurance 
counseling and other services as the Commission, in its sole discretion, may determine to be required for the Consultant 
to perform the Services.  Such payments shall not include legal or auditing expenses arising out of or relating to any 
errors or omissions, or claimed errors or omissions, of Consultant. 

f. Designated Representatives.  The Commission may designate, at its sole discretion, one or more representatives 
authorized to act in its behalf. 

g. Ownership of Documents.  All documents, data, studies and reports prepared by the Consultant or any party engaged 
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by the Consultant, pertaining to the Services shall be the property of the Commission, including copyrights. 

h. Audits.  The Commission shall have the right to audit the books and records of the Consultant on all subjects relating to 
the Services. 

10. Indemnification of Commission and Third Party Vendors.  The Consultant hereby agrees to indemnify, keep and save 
harmless the Commission and the User Agency and their respective commissioners, board members, officers, agents, officials 
and employees and any third party hosting site or disaster recovery site from and against all claims, demands, suits, losses, 
costs and expenses, including but not limited to, the fees and expenses of attorneys, that may arise out of or be based on 
any injury to persons or property that is or is claimed to be the result of an error, omission or  act  of the Consultant or any 
person employed by the Consultant to the maximum extent permitted by applicable law.

11. Insurance to be Maintained by Consultant.  The Consultant shall purchase and maintain at all times during the performance 
of Services hereunder, for the benefit of the Commission, the User Agency and the Consultant, insurance coverage as set 
forth in SCHEDULE D.

12. Default. 

a. Events of Default.  Any one or more of the following occurrences shall constitute an Event of Default under this 
Agreement:

i. Failure or refusal on the part of the Consultant duly to observe or perform any obligation or Agreement on the part 
of the Consultant contained in this Agreement, which failure or refusal continues for a period of ten (10) days (or 
such longer period as the Commission, in its sole discretion, may determine if such failure is not capable of being 
cured within such ten (10) day period) after the date on which written notice thereof shall have been given to the 
Consultant by the Commission; 

ii. Failure of Consultant to perform the Services to the standard of performance set forth in this Agreement;  

iii. Any representation or warranty of the Consultant set forth herein or otherwise delivered pursuant to this Agreement 
shall have been false in any material respect when so made or furnished; 

iv. The Consultant becomes insolvent or ceases doing business as a going concern, or makes an assignment for the 
benefit of creditors, or generally fails to pay, or admits in writing its inability to pay, its debts as they become due, or 
files a voluntary petition in bankruptcy, or is adjudicated a bankrupt or an insolvent, or files a petition seeking for 
itself any reorganization, arrangement, composition, readjustment, liquidation, dissolution, or similar arrangement 
under any present or future statute, law or regulation relating to bankruptcy or insolvency, or files an answer 
admitting the material allegations of a petition filed against it in any such proceeding, or applies for, consents to or 
acquiesces in the appointment of a trustee, receiver, liquidator or other custodian of it or of all or any substantial 
part of its assets or properties, or if it or its principals shall take any action in furtherance of any of the foregoing; or 

v. There shall be commenced any proceeding against the Consultant seeking reorganization, arrangement, 
readjustment, liquidation, dissolution or similar relief under any present or future statute, law or regulation relating 
to bankruptcy which is not vacated, stayed, discharged, bonded or dismissed within sixty (60) days thereof, or there 
shall be appointed, without the Consultant's consent or acquiescence, any trustee, receiver, liquidator or other 
custodian of Custodian or of all or any substantial part of the Consultant's assets and properties, and such 
appointment shall not have been vacated, stayed, discharged, bonded or otherwise dismissed within sixty (60) days 
thereof. 

b. Remedies.  If an Event of Default shall occur and be continuing, then the Commission may exercise any right, power or 
remedy permitted to it by law or in equity and shall have, in particular, without limiting the generality of the foregoing, the 
right to terminate this Agreement upon written notice to the Consultant, in which event the Commission shall have no 
further obligations hereunder or liability to the Consultant except as to payment for Services actually received and 
accepted by the Commission through the effective date of termination.  No course of dealing on the part of the 
Commission or delay or failure on the part of the Commission to exercise any right shall operate as a waiver of such right 
or otherwise prejudice the Commission's rights, powers or remedies.

c. Remedies not Exclusive.  No right or remedy herein conferred upon or reserved to the Commission is exclusive of any 
right or remedy herein or by law or equity provided or permitted, but each shall be cumulative of every other right or 
remedy given hereunder or now or hereafter existing at law or in equity or by statute or otherwise, and may be enforced 
concurrently therewith or from time to time.

13. Confidentiality.  All of the reports, information, or data prepared or assembled by the Consultant under this Agreement are 
confidential, and the Consultant agrees that such reports, information or data shall not be made available to any party without 
the prior written approval of the Commission.  In addition, the Consultant shall not, without the prior written consent of the 
Commission, prepare or distribute any news releases, articles, brochures, advertisements or other materials concerning this 
Agreement, the Project, the Services or any assigned Task Order.  Consultant acknowledges that it is entrusted with or has 
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access to valuable and confidential information and records of the Commission and User Agency.  Consultant must at all 
times act in the best interests of the Commission and User Agency consistent with the professional obligations assumed by 
Consultant in entering into this Agreement.  Consultant promises to cooperate with the officials, employees and agents of the 
Commission and User Agency in furthering the Commission’s and User Agency’s interests.

14. Assignment.  The Consultant acknowledges that the Commission is induced to enter into this Agreement by the personal 
qualifications of the principals, staff and employees of the Consultant and agrees, therefore, that neither this Agreement nor 
any right or obligation hereunder may be assigned by the Consultant, in whole or in part, without the prior written approval of 
the Commission. The Commission expressly reserves the right to assign or otherwise transfer all or any part of its interests 
hereunder without the consent or approval of the Consultant.

15. Personnel.  The Consultant further acknowledges that the Consultant has represented to the Commission the availability of 
certain members of the Consultant's staff who will be assigned to the Project, and agrees, therefore, that in the event of the 
unavailability of such members, the Consultant shall so notify the Commission in writing, and, upon the approval of the 
Executive Director, shall assign other qualified members of the Consultant's staff, to the Project.]

16. Relationship of Parties.  The relationship of the Consultant to the Commission hereunder is that of an independent 
contractor, and the Consultant, except to the extent expressly provided to the contrary in this Agreement, shall have no right 
or authority to make contracts or commitments for or on behalf of the Commission, to sign or endorse on behalf of the 
Commission any instruments of any nature or to enter into any obligation binding upon the Commission.  This Agreement 
shall not be construed as an Agreement of partnership, joint venture, or agency.

17. Miscellaneous. 

a. Counterparts.  This Agreement may be executed in any number of counterparts, any of which shall be deemed an 
original.

b. Entire Agreement.  This Agreement constitutes the entire understanding and Agreement between the parties hereto 
and supersedes any and all prior or contemporaneous oral or written representations or communications with respect to 
the subject matter hereof, all of which communications are merged herein.  This Agreement shall not be modified, 
amended or in any way altered except by an instrument in writing signed by both of the parties hereto.

c. Force Majeure.  Neither of the parties shall be liable to the other for any delay or failure in performance hereunder due 
to causes which are beyond the control of the party unable to perform.  If a force majeure occurs, the party delayed or 
unable to perform shall give prompt notice to the other party, and the Commission may, at any time during the 
continuation of the force majeure event, elect to suspend the performance of the Consultant under this Agreement for 
the duration of the force majeure.  The Commission shall not be obligated to pay for Services to the extent and for the 
duration that performance thereof is delayed or prevented by force majeure, but, provided the Consultant is not in default 
of any obligation of the Consultant hereunder, the Commission shall pay to the Consultant, according to the terms hereof, 
all compensation and reimbursements due to the Consultant for periods up to the effective date of suspension.

d. Governing Law.  This Agreement has been negotiated and executed in the State of Illinois and shall be construed under 
and in accordance with the internal laws of the State of Illinois.

e. No Waiver.  The waiver by either party of any breach of this Agreement shall not constitute a waiver as to any succeeding 
breach.

f. Notices. All notices required to be given hereunder shall be given in writing and shall be hand delivered or sent by United 
States certified or registered mail, postage prepaid, addressed to Commission and to the Consultant at their respective 
addresses set forth above.  If given as herein provided, such notice shall be deemed to have been given on the date of 
delivery, if delivered by hand, and on the second business day after mailing, if given by mail.  The Commission or the 
Consultant may, from time to time, change the address to which notices hereunder shall be sent by giving notice to the 
other party in the manner provided in this subparagraph.

g. Severability.  In the event that any provisions of this Agreement shall be invalid, illegal or unenforceable, the validity, 
legality and enforceability of the remaining provisions shall not in any way be affected or impaired thereby. 

h. Successors and Assigns.  Except as otherwise provided herein, this Agreement shall be binding upon and inure to the 
benefit of each of the parties hereto and their respective successors and assigns.

i. Consultant’s Authority. Execution of this Agreement by the Consultant is authorized by a resolution of its Board of 
Directors, if a corporation, or similar governing document if a partnership or a joint venture, and the signatures(s) of each 
person signing on behalf of the Consultant have been made with complete and full authority to commit the Consultant to 
all terms and conditions of this Agreement, including each and every representation, certification and warranty contained 
or incorporated by reference in it.
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SCHEDULE B 
SCOPE OF SERVICES 

4.1 Intent

The Public Building Commission of Chicago (PBC) requires the services of qualified and experienced environmental consultants 
or teams in order to perform Renovation/Demolition Services for the PBC. 

4.2. General Scope of Services – Environmental Consulting Services for Renovation and Demolition 

The Environmental Consultant (the “Consultant”) will enter into a Task Order with the PBC.  The Consultant’s Task Order will be 
executed on a project-by-project basis.  The Consultant will provide, on a Task Order basis, all Services, including inspections, 
drawings and specifications and performance of renovation/demolition oversight activities including hazardous (and non-
hazardous) waste removal activities, and the oversight of lead and asbestos abatement activities.   

If the Consultant is performing in a satisfactory manner, the Commission will assign additional Task Orders to the Consultant for 
each of the future phases of Services required until Project completion. 

The Consultant’s Services shall include, but are not limited to, the following categories of work: 

A.  Asbestos Containing Materials Inspections 

The Consultant shall conduct asbestos containing materials inspections of buildings as requested by the PBC that are scheduled 
for either renovation or demolition activities.  The types of buildings can range from residential, commercial, industrial and school 
buildings.  For renovation activities in schools, the Consultant shall follow the Asbestos Hazard Emergency Response Act (AHERA) 
requirements and for all non-school building renovation and demolition projects, the Consultant shall follow the National Emission 
Standards for Hazardous Air Pollutants (NESHAP) for Asbestos (Code of Federal Regulations at 40 C.F.R. Part 61, Subpart M 
requirements).   

Surveys shall be completed by conducting a thorough inspection of all areas that will be affected by the renovation/demolition 
activities in the facility for asbestos containing materials in accordance with the regulations above and by utilizing an Illinois 
Department of Public Health (IDPH) licensed asbestos inspector.  The IDPH licensed asbestos inspector shall sign the final 
inspection report.  Samples shall be analyzed by a “National Voluntary Laboratory Accreditation Program” (NVLAP) accredited 
laboratory.   

The Consultant shall provide draft and final asbestos survey reports to the PBC for review and comment, which includes, at a 
minimum, a site map indicating a north arrow, material types, quantities, locations, laboratory data sheets, analytical results, copies 
of IDPH licenses for inspectors, chain of custody forms, and a chart and clear summary of results (utilizing existing site/floor plans 
to indicate sample locations).  The Consultant shall be prepared to conduct revisions to the document as requested by the PBC.  
The Consultant shall be required to upload the final document to the PBC’s electronic file management system for use by the 
PBC’s project team. 

B.  Lead-Based Paint Inspections

The Consultant shall conduct lead-based paint inspections as requested by the PBC using an X-Ray Fluorescence (XRF) lead 
paint analyzer and/or collection of paint chip samples from painted surfaces in the structure to be renovated/demolished.  This 
survey shall be conducted by an IDPH licensed lead inspector and/or risk assessor.   

The Consultant shall provide draft and final reports to the PBC for review and comment that shall consist of, at a minimum, the 
name of the lead inspector, license number, the date of inspection, list all substrates inspected, the colors of paint on each substrate 
and wall direction for each sample, the reading for each sample positive/negative/inconclusive or concentration, an evaluation for 
each sample taken if the paint is in good, fair or poor condition, and a chart and clear summary of results (utilizing existing site/floor 
plans to indicate sample locations).  Results of any laboratory analyses shall be included in this report along with the chain-of-
custody forms as necessary. The IDPH licensed lead inspector shall sign the final inspection report.  The Consultant shall be 
prepared to conduct revisions to the document as requested by the PBC.  The Consultant shall be required to upload the final 
document to the PBC’s electronic file management system for use by the PBC’s project team. 

C.  Hazardous Material Building Inspections 

The Consultant shall conduct an inspection of the structure(s) planned for renovation/demolition for hazardous (and non-
hazardous) materials such as PCB-containing components, mercury-containing components, chemicals, universal wastes, and 
other hazardous (and non-hazardous) materials that require removal prior to renovation/demolition.   

The Consultant shall provide a draft and final survey report that contains locations, estimated volumes, CAS registry numbers, 
quantities and types of materials, photographs, results of the inspection, limitations and recommendations.   The Consultant shall 
be prepared to conduct revisions to the document as requested by the PBC. The Consultant shall be required to upload the final 
document to the PBC’s electronic file management system for use by the PBC’s project team. 
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D.  Design Drawings and Specifications  

Asbestos Containing Materials (ACM) and Lead-Based Paint (LBP) 

The Consultant shall prepare ACM and/or LBP abatement drawings using existing or generated plans and CAD drawings.  The 
Consultant shall utilize existing or generated site/floor plans and ACM and LBP inspections to indicate ACM and LBP requiring 
abatement prior to renovation/demolition.   The Consultant shall use the ACM and LBP inspections and create (or modify existing) 
ACM and LBP abatement specifications for project-specific abatement work.  ACM abatement plans shall be reviewed and 
approved by an IDPH licensed asbestos project designer.  Additionally, the Consultant shall prepare necessary documents in order 
to “delist” the structure as a school building prior to demolition activities.  For work in school buildings, the Consultant must have 
an IDPH licensed Project Designer identified on its team. 

The Consultant shall provide draft and final copies of the abatement specifications and drawings to the PBC for review and 
comment. The Consultant shall be prepared to conduct revisions to the document as requested by the PBC. The Consultant shall 
be required to upload the final document to the PBC’s electronic file management system for use by the PBC’s project team. 

Hazardous Materials  

The Consultant shall prepare hazardous (and non-hazardous) materials removal specifications for all materials requiring removal 
and recycling/disposal prior to the renovation/demolition of a building.   

The Consultant shall provide draft and final copies of the hazardous (non-hazardous) specifications to the PBC.  The Consultant 
shall be prepared to conduct revisions to the document as requested by the PBC.  The Consultant shall be required to upload the 
final document to the e-Builder website. 

E. Oversight of Waste Removal Activities 

At a minimum, the Consultant shall be responsible for the following Hazardous (and Non-Hazardous) waste materials management 
and oversight activities at a typical PBC renovation/demolition project:

1. The Consultant shall be familiar with the specifications and waste inventory of all buildings to be renovated or 
demolished including quantities, classifications, and locations of all waste within the buildings requiring removal 
by a hired Contractor. 

2. The Consultant shall attend all project-related meetings with PBC and the AOR team. 

3. The Consultant shall review and approve all submittals related to the handling, removal and disposal of all 
regulated waste from all buildings included in the scope of work.   

4. 4. The Consultant shall coordinate with Renovation/Demolition Contractors on-site and shall maintain all 
submittal records and upload them to PBC’s electronic file management system on a weekly basis. 

5. The Consultant shall be responsible to maintain schedules of all waste removal activities on-site.   

6. The Consultant shall be responsible to inspect the areas where waste is being removed and stored. 

7. The Consultant shall inspect all waste leaving the site and shall sign off on all waste manifests and bills of lading 
on behalf of the PBC.  

8. The Consultant shall also be responsible to meet with regulators as requested and shall respond within twenty-
four (24) hours to any violation notices received.   

9. The Consultant shall respond to site issues, unforeseen conditions, regulatory inspections/citations, site 
emergencies, spills, etc. on an emergency response basis and prepare a detailed comprehensive report at the 
conclusion of each incident. 

10. The Consultant shall assist PBC PM with review and comment of all pay applications as requested. 

11. The Consultant shall prepare a report documenting all waste removal activities that occurred on site, which 
includes photographed activities, signed waste manifests, transporter information, submittals, etc.  

F.  Oversight of Asbestos Abatement Activities 

The Consultant shall provide IDPH licensed Asbestos Air Sampling Professionals/ Project Managers (ASP/PM) who shall 
coordinate daily work activities with the Renovation/Demolition General Contractor and their Asbestos Abatement Contractor.  The 
Consultant shall monitor asbestos abatement activities in accordance with all local, state and federal guidelines. The Consultant 
shall review the asbestos contractor submittals including, but not limited to: 

1. Notifications; 
2. Worker and supervisor licensing; 
3. Disposal facility information; 
4. Health and Safety Plan; 
5. Sign in sheets; and 
6. Waste manifests. 
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At a minimum, the ASP/PMs shall be responsible for the following daily oversight activities per containment at the PBC job site:

1. The ASP/PM shall post and maintain all necessary notices/permits required to be posted at the jobsite. 

2. The ASP/PM shall maintain a copy of the ACM inspection report at the jobsite. 

3. The ASP/PM shall conduct containment inspections. 

4. The ASP/PM shall inspect the work areas and abatement procedures for compliance with applicable regulations. 

5. The ASP/PM shall visually inspect the engineering controls systems including negative pressure ventilation 
systems, decontamination procedures and respiratory protection worn by asbestos abatement employees. 

6. The ASP/PM shall monitor the contractor work methods including workspace cleanliness, wet work methods, 
bag out, and final cleaning.   

7. The ASP/PM shall evaluate whether visible debris and asbestos containing materials have been fully 
removed as per specifications and applicable regulations.  

8. The ASP/PM shall conduct air monitoring in accordance with all local, state, and federal requirements.  The 
ASP/PM shall provide work area monitoring (inside and outside containments) and final clearance inspection, 
testing and sample analysis using phase contrast microscopy (PCM), using National Institute for 
Occupational Safety and Health (NIOSH) Method 7400, and Transmission Electron Microscopy (TEM), using 
AHERA protocols, in accordance with applicable regulations.   

9. The Consultant shall assist in the coordination of asbestos abatement activities with the PBC PM, the 
renovation/demolition contractor and their asbestos abatement contractor for the overall project.  

10. The ASP/PM shall prepare daily reports documenting the abatement activities.  

11. The ASP/PM shall also prepare monitoring reports in a standardized reporting format to document on-site 
monitoring during abatement that includes, at a minimum: 

a. Summary of work by building, including summaries of abated materials; 
b. Company and ASP/PM Name and License; 
c. Date and time of activities; 
d. Sampling methods used; 
e. Asbestos abatement contractor; 
f. Daily worker log; 
g. Work area sign-in and out logs; 
h. Photographs during abatement activities (before and after); 
i. Notifications; 
j. Worker and Supervisor Licensing; 
k. Waste Manifests; 
l. Analytical/filled out air sampling forms by ASP; 
m. Daily inspectors logs;  
n. Other forms and/or logs required by state and federal regulations; and 
o. Provide sampling and analysis of unexpected ACM encountered during the work.  

G.  Oversight of Lead Abatement Activities 

The Consultant shall provide IDPH licensed lead inspectors and/or risk assessors who shall coordinate daily work activities with 
the Renovation/Demolition General Contractor and their Lead Abatement subcontractor.  The Consultant shall monitor lead 
abatement activities in accordance with all local, state and federal guidelines and shall review the lead contractor submittals 
including but not limited to: 

1. Notifications; 
2. Worker and supervisor licensing; 
3. Health and Safety Plan; 
4. Disposal facility information;  
5. Sign in sheets; and  
6. Waste manifests. 

At a minimum, the lead inspector shall be responsible for the following general activities at the PBC job site:

1. Inspect the containments, work areas and lead abatement procedures. 
2. Maintain a copy of the LBP inspection report at the jobsite. 
3. Post and maintain all necessary notices/permits required to be posted at the jobsite. 
4. Prepare daily reports documenting the LBP abatement activities.  
5. Visually inspect the engineering controls systems including negative pressure ventilation systems, 

decontamination procedures and respiratory protection worn by lead abatement employees. 
6. Monitor contractor work methods including workspace cleanliness, work methods, and final cleaning.   
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7. Before a work area may be released for re-occupancy, the Consultant shall provide the following services:  
a. The Consultant shall visually inspect the work area to ensure that all abated or mitigated surfaces 
and all floors have been treated to provide smooth and easily cleanable surfaces. 
b. Lead dust levels on horizontal surfaces are tested and determined to be below applicable regulatory 
requirements and/or industry standards.  All environmental lead samples must be submitted and analyzed by 
an accredited laboratory, as defined in the regulations. 
c. The Consultant shall provide the lead abatement contractor a signed copy of the compliance 
investigation report required by Section 845.225 of the IDPH regulations, as applicable, before being released 
from the work area and allowing the work area for re-occupancy and removing the isolation barriers. 

8. The Consultant shall assist in the coordination of asbestos abatement activities The timing and sequencing, 
including area start and finish points, of abatement must be coordinated with the PBC PM, the 
renovation/demolition contractor and their asbestos abatement contractor for the overall project. 

9. The lead inspector shall also prepare monitoring reports in a standardized reporting format to document on-
site monitoring during abatement that includes, at a minimum:  

a. Summary of work by building, including summaries of abated materials; 
b. Company and lead inspector name and license; 
c. Date and time of activities; 
d. Sampling methods used; 
e. Lead abatement contractor; 
f. Daily worker log; 
g. Work area sign-in and out logs; 
h. Photographs during abatement activities (before and after); 
i. Notifications; 
j. Worker and Supervisor Licensing; and 
k. Waste Manifests.

 Chains of Custody/Analytical signed by lead inspector; 

 Daily inspectors’ logs; and 

 Other forms and/or logs required by state and federal regulations. 

The Commission reserves the right to add, delete, alter, change, or otherwise modify the services required to be performed by the 

Selected Respondent.
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SCHEDULE C 
COMPENSATION OF THE CONSULTANT  

C.1 CONSULTANT'S FEE 

C.1.1 The Commission shall pay the Consultant for the satisfactory performance of the Services for all work included 
in each duly executed Task Order assigned by the Commission on in the amount specificed in each Task 
Order (Fee). The hourly rates attached herein represent the basis for each fee proposal from Consultant.  

C.1.2. Consultant’s Fee will include profit, overhead, general conditions, materials, equipment, computers, vehicles, 
office labor, field labor, insurance, deliverables, and any other costs incurred in preparation and submittal of 
deliverables including travel to and from Commission’s job sites/meetings, cell phone, computer usage, 
vehicles, mileage, taxi fares, parking, tolls insurance, and any other costs incurred. 

C.1.3. Should the Commission require additional services above and beyond those described in Schedule B, the 
Consultant will be required to submit a proposal, where the Commission reserves the right to negotiate, and 
the Commission must authorize approval of Consultant’s agreement, in writing. 

C.1.4.  The Commission shall compensate the Consultant for Reimbursable Expenses that are approved by the 
Commission prior to being incurred. Reimbursable Expenses shall include actual expenditures for 
subcontractors, laboratory costs, and leased or rented equipment, as well as those expenditures as identified 
and approved by the Commission on a Task Order basis. 

C.1.5.  The Consultant’s mark-up rates for the administration and oversight of subcontractors shall not exceed five 
percent of the subcontractor’s invoice. 

C.2. HOURLY RATES FOR CONSULTANT AND SUBCONSULTANT PERSONNEL 

C.2.1 All Consultant and Subconsultant personnel along with the billable hourly rate are subject to the prior approval 
of the Commission. The hourly rates shall not include compensation for overtime pay or holiday pay. 

C.2.2. Rates contained herein shall be enforceable for the term (and any subsequent option years exercised) of the 
agreement. Consultant may request, in writing to the Contract Officer, a request for a rate revision not less 
than 60 days at the end of each Calendar year. The request must be accompanied by justification by the 
Consultant. Revision or modifications of hourly rates shall be made at the sole discretion of the Commission. 

C.3 METHOD OF PAYMENT 

C.3.1. Invoices.  The Consultant will submit invoices, via e-Builder, to the Commission for Services performed that 
will be paid in one lump sum after all Services required by each Task Order have been completed to the 
reasonable satisfaction of the Commission. 

Each invoice must reference the contract number, task order number, project name and include reasonable 
detail to sufficiently describe the services performed. At its discretion, the Commission may require detail and 
data relating to Subconsultant costs. In accordance with the terms of the Agreement, the Consultant must 
maintain complete documentation of all costs incurred for review and audit by the Commission or its 
designated audit representative(s). Each invoice must be submitted in the format directed by the Commission. 
Invoices must be accompanied by a progress report in a format acceptable to the Commission. Such progress 
reports must identify any variances from budget or schedule and explain reasons for any such variance(s). 

C.3.2. Payment.  Payment will be processed within thirty (30) days after Commission receives an acceptable invoice 
from the Consultant. 
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TEM ENVIRONMENTAL, INC. 
LOADED HOURLY RATES 

ENVIRONMENTAL CONSULTING SERVICES RENOVATION AND DEMOLITION - PS3081H 

Job Title Unit Hourly Rates

A Senior Project Manager Per hour 110.00$           

B Project Manager Per hour 115.00$           

C Field Services Supervisor Per hour 95.00$             

D Clerical Per hour 55.00$             

E Licensed Professional Engineer, PE Per hour 125.00$           

F Environmental Scientist (40hr HAZWOPPER) Per hour 80.00$             

G Environmental Technician Per hour 65.00$             

H CADD Operator Per hour 65.00$             

I Certified Industrial Hygienist Per hour 125.00$           

J Licensed Asbestos Management Planner Per hour 90.00$             

K Licensed Asbestos Project Manager Per hour 80.00$             

L Licensed Asbestos Air Sampling Professional Per hour 70.00$             

M Licensed Lead Inspector Per hour 80.00$             

N Licensed Risk Assessor Per hour 80.00$             

O Certified Hazardous Materials Manager Per hour 98.00$             

P Clerical/Administrative Per hour 55.00$             

Q Project Director Per hour 135.00$           

R Licensed Asbestos Project Manager and Air Sampling Professional (Combo) Per hour 85.00$             

S [Insert Other Title Here] Per hour -$                 

A Environmental Engineer P.E. Per hour 125.00$           

B CAD Specialist Per hour 65.00$             

C Drafting Technician Per hour 55.00$             

D Clerical/Administrative Staff Per hour 55.00$             

E Project Manager Per hour 115.00$           

F Sr. Project Designer Per hour 115.00$           

G Licensed Asbestos Designer Per hour 125.00$           

H Lead Design Per hour 110.00$           

I Hazardous Materials Design Per hour 85.00$             

J [Insert Other Title Here] Per hour -$                 

K [Insert Other Title Here] Per hour -$                 

Complete the followng Hourly Rate table and provide various hourly rates for the staff who will work on Environmental Consulting

Services for Renovation and Demolition projects. The hourly rate shall include typical overhead and/or reminbursable costs for

each staff member such as driving to and from PBC job sites or meetings, cell phone and computer usage, vehicles, mileage, taxi

cab fares, parking, tolls, insurance, marketing and any other costs incurred as typical overhead.

Environmental Design Services

Assessment/Project Management Services

Date/Time Printed:  8/26/2023; 12:23 AM
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SCHEDULE D
INSURANCE REQUIREMENTS 

In general, unless otherwise specified in the assigned Task Orders, the Consultant must provide and maintain at 
Consultant’s own expense, until expiration or termination of the Agreement and during the time period following 
expiration if Consultant is required to return and perform any additional work, the minimum insurance coverage and 
requirements specified below, insuring all operations related to the Agreement. 

D.1.      INSURANCE TO BE PROVIDED 

D.1.1. Workers’ Compensation and Employers Liability 

Workers’ Compensation Insurance, as prescribed by applicable law covering all employees who are to provide a 
service under the Agreement and Employers Liability coverage with limits of not less than $1,000,000 each accident,  
illness or disease.   

D.1.2. Commercial General Liability (Primary and Umbrella) 

Commercial General Liability Insurance or equivalent with limits of not less than $5,000,000 per occurrence for bodily 
injury, personal injury, and property damage liability.   Coverage must include at least the following: All premises and 
operations, products/completed operations, separation of insureds, defense, and contractual liability.  The Public 
Building Commission, the Board of Education of the City of Chicago, the City of Chicago, and each of their respective 
Board members, employees, elected and appointed officials, and representatives, and any other User Agency or Owner 
required by the Commission must be named as Additional Insured on a primary, non-contributory basis for any liability 
arising directly or indirectly from the work. 

Subcontractors performing work for Consultant must maintain limits of not less than $1,000,000 per occurrence with 
the same terms herein. 

D.1.3. Automobile Liability (Primary and Umbrella) 

When any motor vehicles (owned, non-owned and hired) are used in connection with work to be performed, the 
Consultant must provide Automobile Liability Insurance, with limits of not less than $2,000,000 per occurrence for bodily 
injury and property damage. The Public Building Commission, the Board of Education of the City of Chicago, the City 
of Chicago, and each of their respective Board members, employees, elected and appointed officials, and 
representatives, and any other User Agency or Owner required by the Commission must be named as Additional 
Insured on a primary, non-contributory basis for any liability arising directly or indirectly from the work. 

Subcontractors performing work for Consultant must maintain limits of not less than $1,000,000 per occurrence with 
the same terms herein. 

D.1.4. Professional Liability 

When Consultant performs work in connection with the Agreement, Professional Liability Insurance must be maintained 
with limits of not less than $5,000,000 covering acts, errors, or omissions.  The policy will include coverage for wrongful 
acts, including but not limited to errors, acts or omissions, in the rendering or failure to render professional services 
resulting in a pollution incident.  When policies are renewed or replaced, the policy retroactive date must coincide with, 
or precede the, start of work on the Agreement.  A claims-made policy, which is not renewed or replaced, must have 
an extended reporting period of two (2) years.   

Subcontractors performing work for Consultant must maintain limits of not less than $1,000,000 per occurrence with 
the same terms herein 

D.1.5      Property 

The Consultant is responsible for all loss or damage to personal property including but not limited to materials, 
equipment, tools, and supplies owned, rented, or used by Consultant. 

D.1.6       Valuable Papers 

When any plans, designs, drawings, data, media, or other documents are produced or used under this Agreement, 
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Valuable Papers Insurance shall be maintained in an amount to insure against any loss whatsoever, and shall have 
limits sufficient to pay for the re-creation and reconstruction of such records. 

D.1.7        Contractors Pollution Liability   
Contractors Pollution coverage is required with limits of not less than $2,000,000 per occurrence for any portion of the 
services, which may entail, exposure to any pollutants, whether in the course of sampling, remedial work or any other 
activity under this contract.  The contractor pollution liability policy will provide coverage for sums that the insured 
become legally obligated to pay as loss as a result of claims for bodily injury, property damage and/or clean-up costs 
caused by any pollution incident arising out of the Work including remediation operations, transportation of pollutants, 
owned and non-owned disposal sites and any and all other activities of Contractor and its subcontractors. Pollution 
incidents will include, but not be limited to, the discharge, dispersal, release or escape of any solid, liquid, gaseous or 
thermal irritant or contaminant, including but not limited smoke, vapors, soot, fumes, acids, alkalis, toxic chemicals, 
medical waste, waste materials, lead, asbestos, silica, hydrocarbons and microbial matter, including fungi, bacterial or 
viral matter which reproduces through release of spores or the splitting of cells or other means, including but not limited 
to, mold, mildew and viruses, whether or not such microbial matter is living. 

The policy will be maintained for a period of three years after final completion and include completed operations 
coverage. The policy will include The Public Building Commission, the Board of Education of the City of Chicago, the 
City of Chicago, and each of their respective Board members, employees, elected and appointed officials, and 
representatives, and any other User Agency or Owner required by the Commission as Additional Insured on a primary 
and non-contributory basis for on-going and completed operations. 

Subcontractors performing work for Contractor must maintain limits of not less than $1,000,000 per occurrence with 
the same terms herein. 

D.1.8   Railroad Protective Liability 

When any work is to be done adjacent to or on railroad or transit property, Consultant must provide or cause to be 
provided, with respect to the operations that Consultant or subcontractors perform, Railroad Protective Liability 
Insurance when required by the railroad or transit entity, in the name of railroad or transit entity. The policy must have 
limits of not less than the requirement of the operating railroad/transit entity for losses arising out of injuries to or death 
of all persons, and for damage to or destruction of property, including the loss of use thereof.   

In all instances when work is to be performed within fifty (50) feet of a right-of-way, Consultant and sub-consultants 
performing work in the area are required to endorse their liability policies with form CG 24 17 to eliminate the exclusion 
for work within fifty (50) feet of the rail right-of-way.  Evidence of this endorsement must be submitted with the Certificate 
of Insurance required below. 

D.2.        ADDITIONAL REQUIREMENTS 

The Consultant must furnish the Public Building Commission Procurement Department, Richard J.  Daley Center, 
Room 200, Chicago, IL 60602, original Certificates of Insurance, or such similar evidence, to be in force on the date of 
this Agreement, and Renewal Certificates of Insurance, or such similar evidence, if any insurance coverage has an 
expiration or renewal date occurring during the term of this Agreement. The Consultant must submit evidence of 
insurance to the Commission before award of Agreement.  The receipt of any certificate does not constitute agreement 
by the Commission that the insurance requirements in the Agreement have been fully met or that the insurance policies 
indicated on the certificate are in compliance with all Agreement requirements.   The failure of the Commission to obtain 
certificates or other insurance evidence from Consultant is not a waiver by the Commission of any requirements for the 
Consultant to obtain and maintain the specified coverage. The Consultant will advise all insurers of the Agreement 
provisions regarding insurance. Non conforming insurance does not relieve Consultant of the obligation to provide 
insurance as specified in this Agreement.   Non-fulfillment of the insurance conditions may constitute a breach of the 
Agreement, and the Commission retains the right to stop work until proper evidence of insurance is provided, or the 
Agreement may be terminated. 

The Commission reserves the right to obtain copies of insurance policies and records from the Consultant and/or its 
subcontractors at any time upon written request. 

The insurance must provide for 30 days prior written notice to be given to the Commission if any policies are canceled, 
substantially changed, or non-renewed. 
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Any deductibles or self-insured retentions on referenced insurance must be borne by Consultant. 

The Consultant hereby waives and agrees to require their insurers to waive their rights of subrogation against the 
Commission, the Board of Education of the City of Chicago, the City of Chicago, and any other User Agency or Owner 
and each of their respective Board members, employees, elected and appointed officials, and representatives. 

The insurance coverage and limits furnished by Consultant in no way limit the Consultant's liabilities and responsibilities 
specified within the Agreement or by law. 

Any insurance or self-insurance programs maintained by the Commission, the Board of Education of the City of 
Chicago, the City of Chicago and any other User Agency or Owner do not contribute with insurance provided by the 
Consultant under the Agreement. 

The required insurance to be carried is not limited by any limitations expressed in the indemnification language in this 
Agreement or any limitation placed on the indemnity in the Agreement given as a matter of law. 

If Consultant is a joint venture or limited liability company, the insurance policies must name the joint venture or limited 
liability company as a named insured 

The Consultant must require all its subcontractors to provide the insurance required in this Agreement, or Consultant 
may provide the coverage for its subcontractors.   All subcontractors are subject to the same insurance requirements 
of Consultant unless otherwise specified in this Agreement. 

If Consultant or its subcontractors desire additional coverage, the party desiring the additional coverage is responsible 
for the acquisition and cost.   

The Commission’s Risk Management Department maintains the rights to modify, delete, alter or change these 
requirements. 

REMAINDER OF PAGE LEFT BLANK INTENTIONALLY 
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SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

INSURER(S) AFFORDING COVERAGE

INSURER F :

INSURER E :

INSURER D :

INSURER C :

INSURER B :

INSURER A :

NAIC #

NAME:
CONTACT

(A/C, No):
FAX

E-MAIL
ADDRESS:

PRODUCER

(A/C, No, Ext):
PHONE

INSURED

REVISION NUMBER:CERTIFICATE NUMBER:COVERAGES

IMPORTANT:  If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement.  A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW.  THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

OTHER:
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$

$
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ADDL
INSD

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED.  NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.
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BODILY INJURY (Per accident)

BODILY INJURY (Per person)
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AUTOS ONLY

AUTOSAUTOS ONLY
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SCHEDULEDOWNED
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(Mandatory in NH)

DESCRIPTION OF OPERATIONS below
If yes, describe under
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$

$

E.L. DISEASE - POLICY LIMIT

E.L. DISEASE - EA EMPLOYEE

E.L. EACH ACCIDENT
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LIMITS(MM/DD/YYYY)
POLICY EXP

(MM/DD/YYYY)
POLICY EFF

POLICY NUMBERTYPE OF INSURANCELTR
INSR

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES  (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

EXCESS LIAB

UMBRELLA LIAB $EACH OCCURRENCE

$AGGREGATE

$

OCCUR

CLAIMS-MADE

DED RETENTION $

$PRODUCTS - COMP/OP AGG

$GENERAL AGGREGATE

$PERSONAL & ADV INJURY

$MED EXP (Any one person)
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COMMERCIAL GENERAL LIABILITY
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GEN'L AGGREGATE LIMIT APPLIES PER:

POLICY
PRO-
JECT LOC

CERTIFICATE OF LIABILITY INSURANCE
DATE (MM/DD/YYYY)

CANCELLATION

AUTHORIZED REPRESENTATIVE

ACORD 25 (2016/03)

© 1988-2015 ACORD CORPORATION.  All rights reserved.

CERTIFICATE HOLDER

The ACORD name and logo are registered marks of ACORD

HIRED
AUTOS ONLY

1/24/2024

AssuredPartners of Illinois, LLC
4350 Weaver Pkwy
Warrenville IL 60555

Certificate Team
630-355-2077 630-355-7996

certs.apil@assuredpartners.com

Cincinnati Indemnity 23280
TEMENVI-01 Westchester Surplus Lines Insurance Company 10172

TEM Environmental, Inc. dba TEM Environmental; TEM Inc.
174 N. Brandon Dr.
Glendale Heights IL 60139

1000524754

A X 1,000,000
X 500,000

5,000

1,000,000

2,000,000
X

Y Y EPP 0223503 1/24/2024 1/24/2025

2,000,000

A 1,000,000

X

X X

Y EBA 0223503 1/24/2024 1/24/2025
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1,000,000
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B
B
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Professional Liability
Pollution Liability
Hired Auto - Physical Damage

Y
G47386238 002
G47386238 002
EBA 0223503

1/24/2024
1/24/2024
1/24/2024

1/24/2025
1/24/2025
1/24/2025

$5,000,000 Each
$2,000,000 Each
Limit:

$5,000,000 Agg
$5,000,000 Agg
$50,000

Cyber Liability - Policy #RPS-P-1191265M - BCS Insurance Company - NAIC #38245 - 1/24/2024 to 1/24/2025 - Limit: $1,000,000 Aggregate.

Primary/Non-Contributory Additional Insured(s) for General Liability, Auto Liability and Pollution Liability: The Public Building Commission; the Board of
Education of the City of Chicago; the City of Chicago; and each of their respective Board members, employees, elected and appointed officials, and
representatives, and any other User Agency or Owner required by the Commission. Waiver of Subrogation on General Liability applies in favor of the Additional
Insureds.

Public Building Commission of Chicago
Richard J. Daley Center, Room 200
50 W. Washington Street
Chicago IL 60602
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SCHEDULE E 
KEY PERSONNEL 

(ATTACHED HERETO AND INCORPORATED HEREIN)
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TAB 2 – FIRM QUALIFICATIONS 

2b. KEY PERSONNEL RESUMES & APPLICABLE LICENSES 

2.b.1. Staff members proposed to work on PBC projects
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Jim Tuinenga, CIH 48 Senior Technical Manager X X X X X 
Gus Thanos 35 Field Supervisor for Environmental Construction Services X 
Steven B Geneser 33 Vice President X X X X X X X X X X X 
Dan Juneau 33 Vice President of Operations and Client Relations X X X X X X X X X X X 
Steve Fleisher 32 Senior Project Manager X X X X X X X X X X X 
Prins Sales 30 Senior Project Manager X X X X X X X X X X X 
Jack O'Brien 30 Senior Project Manager X X X X X X X X X X X 
Curt Cannon 28 Field Supervisor X X X X X X 
Hoss Najjar-Pour P.G. 25 Environmental Geologist and Construction Specialist X X X 
Brian Barry 23 Industrial Hygienist X X X X 

Michael Duddleston 10 Industrial Hygiene & Environmental Health and Safety 
Coordinator X X X X 

Drake Ottley 5 Environmental and Industrial Hygienist, CADD Operator X X X X X X X 
Tom Hartenburg 5 Industrial Hygienist X X X X 
Michael Caddy 4 Environmental and Industrial Hygienist, CADD Operator X X X X X X X X 
Ryan Geneser 5 Industrial Hygienist - IDPH Licensed Radon Professional X X 
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TAB 2 – FIRM QUALIFICATIONS 

2b. KEY PERSONNEL RESUMES & APPLICABLE LICENSES 

2.b.2. Professional work history of relevant staff 
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TAB 2 – FIRM QUALIFICATIONS 

Requirement TEM Staff 

i. Certified Industrial Hygienist certified by the American Board of Industrial
Hygiene. The Certified Industrial Hygienist shall be an employee of the Respondent.
The Respondent may not use a sub-consultant to satisfy this requirement unless
directly part of their MBE/WBE team. The Certified Industrial Hygienist shall have a
minimum of ten (10) years of experience in the environmental industry.

Jim Tuinenga, CIH 

ii. Hazardous Waste Project Manager with the minimum of ten (10) years of
experience conducting hazardous waste inspections and preparing specifications for
hazardous waste handling and disposal. The project manager shall be an employee
of the Respondent. The Respondent may not use a sub-consultant to satisfy this
requirement unless directly part of their MBE/WBE team.

Jim Tuinenga, CIH, Steve Geneser, 
Dan Juneau, Steve Fleisher, Curt 

Cannon, Hoss Najjar-Pour P.G., Mike 
Caddy 

iii. IDPH Licensed Asbestos Designer with the minimum of ten (10) years of
experience designing asbestos abatement projects for school and non-school
facilities. The IDPH Licensed Asbestos Designer shall be an employee of the
Respondent. The Respondent may not use a sub-consultant to satisfy this
requirement unless directly part of their MBE/WBE team.

Jim Tuinenga, CIH 

iv. IDPH Licensed Asbestos Inspectors with a minimum of five (5) years of
experience in asbestos inspection. At least one IDPH Licensed Asbestos Inspector 
shall be an employee of the Respondent. The Respondent may not use a sub-
consultant to satisfy this requirement unless directly part of their MBE/WBE team. 
The IDPH Licensed Asbestos Inspector, IDPH Licensed Air Sampling Professional, and 
Licensed Asbestos Project Manager may be one person. 

Jim Tuinenga, CIH, Steve Geneser, 
Dan Juneau, Steve Fleisher, Prins 
Sales, Jack O'Brien, Curt Cannon, 

Hoss Najjar-Pour P.G., Brian Barry, 
Mike Duddleston, Drake Ottley, Tom 

Hartenburg, Mike Caddy 

v. IDPH Licensed Asbestos Air Sampling Professional/Project Manager with
a minimum of five (5) years of experience in asbestos air sampling/project
management. At least one IDPH Licensed asbestos air sampling professional/project
manager shall be an employee of the Respondent. The Respondent may not use a
sub-consultant to satisfy this requirement unless directly part of their MBE/WBE
team. The IDPH Licensed Asbestos Inspector, IDPH Licensed Air Sampling
Professional, and Licensed Asbestos Project Manager may be one person.

Jim Tuinenga, CIH, Steve Geneser, 
Dan Juneau, Steve Fleisher, Prins 
Sales, Jack O'Brien, Curt Cannon, 

Hoss Najjar-Pour P.G., Brian Barry, 
Mike Duddleston, Drake Ottley, Tom 

Hartenburg, Mike Caddy 

vi. IDPH Licensed Asbestos Management Planner with the minimum of ten
(10) years of experience providing asbestos management planning for projects for
school and non-school facilities. The Licensed Asbestos Management Planner shall
be an employee of the Respondent. The Respondent may not use a sub-consultant
to satisfy this requirement unless directly part of their MBE/WBE team.

Jim Tuinenga, CIH, Steve Geneser, 
Dan Juneau 

vii. IDPH Licensed Lead Inspector/Risk Assessor with a minimum of (5) years
of experience in lead inspecting and risk assessing. The IDPH Licensed Lead 
Inspector/Risk Assessor shall be an employee of the Respondent. The Respondent 
may not use a sub-consultant to satisfy this requirement unless directly part of their 
MBE/WBE team. 

Jim Tuinenga, CIH, Steve Geneser, 
Dan Juneau, Steve Fleisher, Prins 
Sales, Jack O'Brien, Curt Cannon, 

Mike Duddleston, Drake Ottley, Tom 
Hartenburg, Mike Caddy 
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TAB 2 – FIRM QUALIFICATIONS 

Requirement TEM Staff

viii. Lead Paint Abatement Specification Author with at least ten (10) years of
experience in preparation of lead paint specifications for lead abatement work. The
Respondent may not use a sub-consultant to satisfy this requirement unless directly
part of their MBE/WBE team.

Jim Tuinenga, Steve Geneser, Dan 
Juneau, Gus Thanos, Steve Fleisher, 

Prins Sales, Jack O’Brien 

ix. Lead Paint Abatement Drawing Preparer with at least ten (10) years of
experience in preparation of lead paint abatement drawings for lead abatement 
work. The Respondent may not use a sub-consultant to satisfy this requirement 
unless directly part of their MBE/WBE team. 

Jim Tuinenga, Steve Geneser, Dan 
Juneau, Gus Thanos, Steve Fleisher, 

Prins Sales, Jack O’Brien, Drake 
Ottley 

x. One Certified XRF Operator. The Certified XRF Operator shall be an employee
of the Respondent. The Respondent may not use a sub-consultant to satisfy this
requirement unless directly part of their MBE/WBE team.

Jim Tuinenga, CIH, Steve Geneser, 
Dan Juneau, Steve Fleisher, Prins 
Sales, Jack O'Brien, Curt Cannon, 

Hoss Najjar-Pour P.G., Brian Barry, 
Mike Duddleston, Drake Ottley, Tom 

Hartenburg, Mike Caddy, Ryan 
Geneser 

xi. Quality Control/Assurance individual(s). The Respondent shall provide
specific name (s) and resume(s) of all QA/QC individuals who will review formatting
and content of all reports, documents, specifications and drawings prior to
distribution to the PBC.

Jim Tuinenga, CIH, Steve Geneser, 
Dan Juneau, Prins Sales, Jack O'Brien 

xii. Demonstrable knowledge and experience of all applicable
environmental rules and regulations pertaining to the described services of 
the local Illinois Chicago metropolitan area. 

Jim Tuinenga, CIH, Steve Geneser, 
Dan Juneau, Gus Thanos, Steve 

Fleisher, Prins Sales, Jack O'Brien 
Hoss Najjar-Pour, P.G. 
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TAB 2 – FIRM QUALIFICATIONS 

2.b.3. and  2.b.4   Resumes and licensing for key personnel

Enclosed in this sec�on are resumes and current licenses for key personnel in alphabe�cal order by 
last name. 
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BRIAN BARRY 
Industrial Hygienist 
TEM Environmental, Inc. 

FIELDS OF EXPERTISE 
• Project Management
• Field Personnel Coordination
• Environmental Consulting
• Asbestos Abatement Oversight
• Demolition
• Indoor Air Quality
• Asbestos Building Inspections
• Mold Assessments 

PROFESSIONAL SUMMARY 
Mr. Barry is responsible for implementation of the 
asbestos project design for asbestos abatement 
projects. Mr. Barry has 25 years of experience in 
environmental consulting, primarily in asbestos, 
lead, and industrial hygiene. Mr. Barry has 
completed oversight for small residential to 
commercial and all levels of public and government. 

EDUCATION 
Associate degree – College of DuPage, Wheaton, 
Illinois  
Columbia College, Chicago, Illinois 

CERTIFICATIONS 
• Asbestos Building Inspector, Air

Sampling Professional, and Project
Manager

• XRF Manufacturer Training for RMD,
Niton and Scitec

• Radiation Training
• RRP Certified
• AIHA Registered Asbestos Analyst

SELECT PROJECT EXPERIENCE 

Chicago Public Schools, Chicago, Illinois 
Mr. Barry serves as a licensed Asbestos Building Inspector/Asbestos Project Manager/Air 
Sampling Professional supporting asbestos abatement projects conducted for the Chicago 
Public Schools.  Mr. Barry was responsible for enforcing the contract specifications and the 
Illinois Department of Public Health regulations for school abatement projects. Mr. Barry 
conducted project management services by entering the asbestos containment on a regular 
basis and conducts daily air monitoring and final clearance air sampling. Mr. Barry is 
responsible for all project recordkeeping and documentation. 

Public Building Commission of Chicago (PBCC), Chicago, Illinois 
Mr. Barry served as an Asbestos Building Inspector/Lead Sampling Technician during the 
survey phase of the PBCC SIP Project. As an Asbestos Building Inspector, Mr. Barry assisted 
the senior project management staff during site investigations for planned renovation 
projects to be performed within the Chicago Public Schools. Mr. Barry was responsible for 
identifying suspect asbestos-containing materials, collecting representative bulk samples of 
suspect materials for laboratory analysis, and reviewing previous asbestos reports 
completed for the schools. Mr. Barry also assisted the design team by recording data during 
the lead-based paint investigations conducted.    

Crystal Lake School District, Crystal Lake, Illinois 
Mr. Barry served as the licensed Asbestos Project Manager/Air Sampling Professional during 
asbestos abatement projects conducted for the Crystal Lake School District in Crystal Lake, 
IL. Mr. Barry was responsible for enforcing the contract specifications and the Illinois 
Department of Public Health regulations for school abatement projects. Mr. Barry 
conducted project management services by entering the asbestos containment on a regular 
basis and conducted daily air monitoring and final clearance air sampling. Mr. Barry was 
responsible for all project recordkeeping and documentation. 

Sterling Community Unit School District 5 
Mr. Barry served as the licensed Asbestos Project Manager/Air Sampling Professional during 
a 20,000 square foot field house renovation project that was completed in multiple phases.  

Community Unit School District 300 
Mr. Barry served as the licensed Asbestos Project Manager/Air Sampling Professional during 
multiple asbestos abatement projects for this large suburban school district. Mr. Barry 
assisted with over 5 separate abatement projects from 2019 to 2021. 

Maine Township High School District 207 
Mr Barry assisted with Maine Township 2017 Mechanical Upgrades at Maine West and 
Maine South High Schools, Asbestos abatement was required during the large-scale 
mechanical upgrade projects that included large boiler rooms at each school and multiple 
mechanical rooms throughout the two buildings.  

Proviso Township High School District 
Mr. Barry assisted from March 2021 to January 2022 with multiple abatement projects at 
Proviso West and Proviso East High Schools. The district is completing a major capital 
improvement project in multiple phases and abatement of asbestos containing pipe 
insulation, duct insulation, floor tile and mastic, transite walls, sealants, etc. was required. 
Work included double shifts and weekends to meet the overall construction schedule. 
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Thermo Scientific Niton XRF Analyzer
Operator’s Training Certificate

This is to certify that

Brian Barry

has successfully completed the Thermo Fisher
Scientific Niton XRF Analyzer Operational Training
Course. The topics of this course include device
configuration, sample preparation, safe operation
and analysis, interpretation of results, and routine
maintenance of the Thermo Scientific Niton XRF
Analyzer.

Course date: 2019-03-08
Location: Glendale Heights, IL
Certificate Number: TR20190331872 - OP0030z00002UQNBC

Peter Anzalone
Global Commercial Operations Director
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Lori Boersma 
Assistant Laboratory Manager 
TEM Environmental, Inc. 

FIELDS OF EXPERTISE 
• Asbestos Polarized Light Microscopy
• Phase Contrast Microscopy 
• Transmission Electron Microscopy Preparation 

PROFESSIONAL SUMMARY 
Lori Boersma is responsible for daily execution and 
oversight of TEM Environmental, Inc. laboratory 
services. Lori has 22 years of experience in 
analytical methods for the identification of 
asbestos. Lori is proficient in Polarized Light 
Microscopy (PLM) and Phase Contrast Microscopy 
(PCM). Lori manages all facets of our laboratory 
services from administrative to managerial. She 
also manages client analytical needs from 
residential to commercial and all levels of public 
and government. Sample analysis is expected on 
weekends and on an immediate basis, and Lori 
consistently meets or exceeds client turnaround 
times for all samples.  

EDUCATION 
BA, St. Mary’s College, Winona, MN 

CERTIFICATIONS 
• American Industrial Hygiene Association Registered Asbestos Analyst
• National Voluntary Laboratory Accreditation Program Accredited Asbestos Analysis
• NIOSH 582 Sampling and Analysis of Airborne Fibers

SELECT PROJECT EXPERIENCE 
Maine Township High School District 207, Maine Township, Illinois. Analysis of bulk 
samples using Polarized Light Microscopy, analysis of daily air samples by Phase Contrast 
Microscopy for two large mechanical upgrade projects at Maine West and Maine South High 
Schools. 

Marist High School, Chicago, Illinois, Analysis of bulk samples using Polarized Light 
Microscopy, analysis of daily air samples by Phase Contrast Microscopy for the 2017-2018 
Monastery Conversion Project. 

Illinois Capitol Development Board at Northern Illinois University, DeKalb, Stevens Hall 
Demolition and Renovation: all bulk samples analyzed using Polarized Light Microscopy, all 
daily and clearance Phase Contrast Microscopy samples.  

Illinois Capitol Development Board at College of DuPage, Glen Ellyn, Demolition of 
Buildings K, L, M and OCC: all daily and clearance Phase Contrast Microscopy samples.   
Rock Valley College, Rockford, Classroom Building 1 Renovation: all daily and clearance 
Phase Contrast Microscopy. 

Joliet Junior College, Joliet, E Building Science Lab Renovation: all bulk samples analyzed 
using Polarized Light Microscopy, all daily and clearance Phase Contrast Microscopy 
samples. 

Reliable Environmental Services, Springfield Illinois, analysis of bulk samples for asbestos 
using polarized light microscopy. Sample batch sizes range from a few samples to hundreds 
of samples with turn around times ranging from routine to weekend/off-hours RUSH. 

Weaver Consulting, Chicago, Illinois analysis of bulk samples for asbestos using polarized 
light microscopy. Sample batch sizes range from a few samples to hundreds of samples with 
turnaround times ranging from routine to weekend/off-hours RUSH. 
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MICHAEL CADDY 
Environmental and Industrial Hygienist , 
CADD Operator 
TEM Environmental, Inc. 

FIELDS OF EXPERTISE 
• Asbestos Consulting Services
• Lead Inspector
• Remediation Design
• Hazardous Material Management
• CADD Software Operator, Project design 

creation and processing
• Field Operations Logistics, Planning and Supply
• Equipment and Instrument Maintenance 

PROFESSIONAL SUMMARY 
Michael Caddy focuses on Building Inspections, 
project logistics planning, oversight, sample 
collection and transport, instrument operation, 
scribing and recordkeeping and equipment and 
instrument maintenance. Mike is an experienced 
asbestos project manager as well as an asbestos air 
sampling professional. Mike has experience as a 
CAD software technician, and assists in field, 
operational, and administrative tasks in all areas of 
the company.   

EDUCATION 
United States Marine Corps, 2014 – 2018 

CERTIFICATIONS 
• Asbestos Project Manager 
• Air Sampling Professional 
• Lead Building Inspector
• Certified XRF Operator 
• HAZWOPER 
• NIOSH 582 
• Asbestos Analyst Registry 
• RRP Certified 

SELECT PROJECT EXPERIENCE 
Currently assisting ongoing asbestos, lead and industrial hygiene inspection, design and 
remediation oversight work for numerous public-school districts including East Aurora 
School District 131, Community Unit School District 300, Sterling Community Unit School 
District 5, and Chicago Public Schools. 

East Aurora School District 131 
Assisted in all phases of this exterior window removal project at various school locations 
throughout the district including CAD design processing, project supply and coordination, 
sample collection and project oversight.   

Chicago Public Schools 
Assisted in the planning, project supply and coordination, sample collection and project 
oversight of annual, district-wide, testing of each individual school’s indoor air quality (IAQ).  
Mike has successfully completed 300 IAQ surveys in the last 3 years. 

Central School District 301 
Assisted in all phases of this exterior window removal project at Central Middle School, 
including CAD design processing, project supply and coordination, sample collection and 
project oversight.   

Community Unit School District 300 
Assisted in project design activities, including CAD design processing, and project supply and 
coordination, for an abatement project of a floor containing Mercury located at Dundee 
Crown Highschool.  Assisted in project oversight and sample collection activities for the 
duration of the project. 

Cary Park District, Community Center Pool 
Assisted in all phases of this exterior pool coping removal project, including asbestos floor 
tile mastic abatement in Pool House.  Phases included CAD design, project supply, 
coordination, sample collection and oversight.  

Ohio School District 17 
Assisted in the pre-renovation site survey of Ohio High School, survey responsibilities 
included the evaluation of ceilings, plaster, mechanical equipment above ceilings for 
asbestos, sample collection of suspect building materials, and design of any required 
abatement. 

Sterling School District 5 
Assisted in the inspection of a 2-year major capital renovation project at Sterling High 
School, inspection responsibilities included the evaluation of ceilings, plaster and 
mechanical equipment above ceilings for asbestos, sample collection of suspect building 
materials, and design of any required abatement. 

Chicago Public Schools, Wentworth Elementary School 
Assisted in the evaluation, project management, and clearance of an emergency lead-based 
paint clean-up of an entire school building.  Work required regular 24-hour efforts to 
complete response actions prior to school opening. 

Roto Rooter Plumbing & Drain Service 
Mr. Caddy is part of an ongoing, on call, emergency rapid-response team for Roto Rooter.   
This involves conducting limited asbestos inspections of areas affected by flooding in 
residential and commercial properties throughout the greater Chicagoland region, including 
southeastern Wisconsin and northwest Indiana. He has conducted numerous on-call one-
time inspections. 
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Curtis R. Cannon 
Senior Project Manager 

FIELDS OF EXPERTISE 
• Soil Testing 
• Site Remediation 
• Asbestos Consulting Services
• Lead Consulting Services
• Mold Management
• Site Safety 
• Indoor Air Quality
• Soil and Ground Water Sampling 

PROFESSIONAL SUMMARY 
Curtis Cannon has over 33 years of experience 
providing project management and technical 
support for a wide array of environmental 
consulting services, including soil screening and 
sampling, UST removal oversight, site remediation, 
and ground water monitoring, asbestos inspection, 
abatement oversight, lead inspection, lead 
mitigation management, mold and indoor air 
quality assessments, and emergency response. 

EDUCATION 
BS Environmental Sciences - Indiana State 
University 1989 

McCrone Research Institute: 
NIOSH 582-Fiber Counting 1990 
Institute Indoor Air Quality, Identification of Fungal 
Spores & House Dusts 2001 

Moraine Valley Community College: 
Environmental Site Assessments/ ASTM Standards 
1994 
RMD’s LPA-1 Lead Paint Inspection Training 1995 

CERTIFICATIONS 
• Asbestos Inspector Illinois and Wisconsin
• Asbestos Project Manager - IDPH 
• Air Sampling Professional - IDPH 
• NIOSH 582, Asbestos Analyst Registry
• Lead Risk Assessor - IDPH 
• XRF Manufacturer Training for (NITON) 
• HAZWOPER Training 

SELECT PROJECT EXPERIENCE 

Chicago Public Schools District #299 (CPS) - Environmental and Industrial Hygiene Services 
Mr. Cannon serves Chicago Public School performing Indoor Air Quality Assessments, 
Asbestos and Lead-Based Paint Inspections, Abatement Oversight, Air Monitoring and 
Recordkeeping.  Mr. Cannon has 30 years of experience in the asbestos, lead and 
environmental industry and is a leader in managing site remediation work and ensuring 
compliance with regulatory requirements.  Mr. Cannon works closely with abatement 
contractors and General Contractors executing abatement projects in School Buildings.   

City of Chicago Department of Environment - Soil Screening and Testing 1995-2005 
Conducted soil confirmation sampling from underground storage tank (UST) removal 
excavations for Chicago Department of Environment cleanup sites in accordance with IEPA 
leaking underground storage tank (LUST) and site remediation program (SRP) requirements. 

New England Builders, Downers Grove, IL – Soil Screening and Testing 2005 
Conducted environmental oversight and soil screening of excavated soils for Acadia on the 
Green development in Downers Grove, Illinois.  Utilized photoionization detector (PID), 
performed visual inspection and discerning of emitted odors. 14,000 tons of impacted soils 
disposed as special waste. 

Commercial Airline Company, O’Hare International Airport – Site Remediation 2011 
Assisted in field activities, confirmation water sampling and field escort/oversight of various 
contractors during clean-up activities of PCB contaminated sewer lines within a 
maintenance building facility. 

Newport Chemical Depot Reuse Authority, Newport, Indiana – Site Remediation  
Field supervisor for site remediation activities of PCB and asbestos impacted soils. Tasks 
included project oversight, sampling, field measurements, and prepping samples for 
laboratory analysis. 

East Aurora School District #131 - Environmental and Industrial Hygiene Services 
Mr. Cannon served EASD 131 with a variety of environmental services.  Mr. Cannon 
Performed asbestos project management and air sampling prior to building demolition 
project.  Also performed pre-renovation asbestos inspections for MEP Upgrade Project. 

South Beloit Community Unit School District #320  
Performed asbestos abatement project management and air sampling to support an HVAC 
renovation project.  Project included multiple work areas and expedited schedule.  Mr. 
Cannon ensured abatement compliance and recordkeeping and prepared all required 
abatement reports for district and IDPH. 

Underwriters Laboratories, Inc., Northbrook, IL  
Performed asbestos abatement project oversight, air monitoring, clearances and 
recordkeeping to support the removal of asbestos containing thermal insulating materials 
and fireproofing from UL Building 6A Boiler Room.  Project was completed in phases to 
support temporary shutdowns of hot equipment.  Project was successfully completed 
during winter schedule and within an occupied building.  Mr. Cannon was part of key 
personnel on project and reported daily to UL Facilities Maintenance personnel.   
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MICHAEL DUDDLESTON 
Industrial Hygiene & Environmental 
Health and Safety Coordinator 
TEM Environmental, Inc. 

FIELDS OF EXPERTISE 
• Lead Consulting Services
• Asbestos Consulting Services
• Mold Management
• Site Safety
• Quality Control and Record Keeping
• Hazardous Material Management
• Environmental Health and Safety Policy

PROFESSIONAL SUMMARY 
Michael Duddleston is TEM’s newest Asbestos 
Building Inspector and Lead Risk Assessor. With ten 
years of experience, his focus has been on 
managing asbestos abatement jobs in schools or 
private industrial settings. While having over site of 
up to 15 workers performing different tasks. 
Throughout the years Mr. Duddleston has also 
sampled various environmental concerns such as 
radiation, heavy metals, noise, silica, and coring 
samples.  Mr. Duddleston is TEM’s Environmental 
Health and Safety Coordinator.  

EDUCATION 
B.S. Occupational Health and Safety from Illinois 
State University (2014) 

CERTIFICATIONS 
• Asbestos Building Inspector - IDPH 
• Project Manager - IDPH 
• Air Sampling Professional - IDPH 
• NIOSH 582, Asbestos Analyst Registry
• Lead Risk Assessor - IDPH 
• XRF Manufacturer Training for Niton 
• Radiological Worker Training Level II
• HAZWOPER 

SELECT PROJECT EXPERIENCE 

Chicago Public Schools District #299 (CPS) - Environmental and Industrial Hygiene Services 
Mr. Duddleston performed Indoor Air Quality investigations and visual assessments of 
building conditions related to peeling paint, mold, and deteriorated plaster as part of the 
2022 Fall/Winter IAQ project for Chicago Public Schools.  Mr. Duddleston performed 
assessments utilizing direct read instrumentation and recorded measurements and details 
of visual assessments daily.   Mr. Duddleston has also performed renovation inspections for 
asbestos and lead-based paint to support Capital Improvement projects and Facilities 
Operations and Maintenance projects.  Mr. Duddleston also assists evaluation of data and 
support during asbestos/lead abatement projects by performing project management and 
air sampling.   

Argonne National Laboratory 
Completed multiple abatement and sampling projects across the Argonne site. Receiving 
Radiological Worker Training Level 2, conducted lead sampling on components of the 
Advanced Photon Ring during shut down periods. Coordinated Abatement of lead shielding 
at other high-risk locations. All jobs required a concise understanding of Argonne’s EHS 
policies and JSA procedures.  

Tootsie Roll and Ferrero Chocolate  
Served as project manager during asbestos/lead removal inside each factory during hours of 
operation. Utilizing knowledge of the CFR and FDA, Mr. Duddleston worked with on-site 
supervisors to meet multiple regulatory demands and to remove environmental hazards 
safely without impeding production for each facility.  

East Maine Township School District 
Assisted in project design activities, including inspection reports, background air sampling 
and coordination, for a multi school summer asbestos abatement project.  This project 
included rotating shifts, varying removal material and methods, client and contractor 
communication to complete the project on time. 

CSL Behring 
Project planning and management on numerous environmental concerns at a 
pharmaceutical plant. 42 buildings have active lead, asbestos, or mold mitigation projects. 
Performed on demand sampling for the above concerns plus PCB’s, silica, and mercury. All 
projects accomplished safely keeping with all respective government agencies rules and 
regulations. 

Roto Rooter Plumbing & Drain Service 
Mr. Duddleston is part of an ongoing, on call, emergency rapid-response team for Roto 
Rooter.   This involves conducting limited asbestos inspections of areas affected by flooding 
in residential and commercial properties throughout the greater Chicagoland Region, 
including southeastern Wisconsin and Northwest Indiana. He has conducted numerous on-
call one-time inspections. 
. 
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STEVEN J. FLEISHER 
Senior Project Manager 
TEM Environmental, Inc. 

FIELDS OF EXPERTISE 
• Asbestos Consulting Services
• Lead-Based Paint Consulting Services
• Remediation Design
• Hazardous Material Management
• Construction Management
• Site Safety 
• Contract Administration 
• Employee Growth and Development.

PROFESSIONAL SUMMARY 
At TEM Environmental, Mr. Fleisher is responsible 
for the overall quality and execution of the services 
we offer our clients.  Mr. Fleisher engages in all 
levels of company operations including site 
inspections, project design, and quality control.  Mr. 
Fleisher meets regularly with architects, design 
teams and building owners to communicate and 
execute our services at the highest level.  Mr. 
Fleisher brings over 25 years of experience in the 
environmental inspection and abatement industry 
to TEM Environmental.   

EDUCATION 
B.S. Geography-Southern Illinois University, 
Carbondale, Illinois (1991) 

CERTIFICATIONS 
• Building Inspector - IDPH 
• Air Sampling Professional -IDPH 
• Asbestos Project Manager - IDPH 
• Lead Inspector and Risk Assessor - IDPH 
• XRF Manufacturer Training - Niton 

SELECT PROJECT EXPERIENCE 
ASBESTOS MANAGEMENT  
Mr. Fleisher has over twenty-five years of experience in the management of asbestos-
containing materials including asbestos inspections, OSHA consulting, abatement bid 
requisition, operations & maintenance program development, and remediation 
management.   During this period, Mr. Fleisher has conducted over five-hundred asbestos 
surveys including facility-wide asbestos surveys of various health care, industrial, 
commercial, educational, and residential facilities.   

LEAD PAINT MANAGEMENT  
Mr. Fleisher has over 20 years of experience in the management of lead-based paint 
including exposure assessments, inspections, and mitigation management.  During this time, 
Mr. Fleisher has conducted over 400 lead surveys including various health care, industrial, 
commercial, Housing of Urban Development (HUD), and residential facilities.   

REMEDIATION PROJECTS  
Mr. Fleisher has managed over 450 remediation projects in order to protect students, 
faculty, and building occupants from the various environmental conditions that may 
adversely affect human health. Environmental projects managed included: asbestos 
abatement; lead mitigation, animal excrement removal; mold and microbial remediation; 
and PCB ballast and fluorescent & high intensity discharge light removal. 

MOLD & INDOOR AIR QUALITY INVESTIGATION   
Mr. Fleisher has conducted several mold investigations for residential, educational, and 
commercial facilities.  During this period, Mr. Fleisher has conducted; water sampling; mold 
and bacteria sampling; and volatile organic compound sampling, and report writing.  

FIRE & SMOKE DAMAGE INVESTIGATION  
Mr. Fleisher has conducted several fire & smoke damage investigations for residential and 
commercial facilities.  During this period, Mr. Fleisher has conducted; wipe sampling; 
asbestos bulk sampling; and report writing.  

BLOOMINGDALE SCHOOL DISTRICT 13 & SUMMIT SCHOOL DISTRICT 104 - 
ENVIRONMENTAL AND INDUSTRIAL HYGIENE SERVICES 
For over 10 consecutive years Mr. Fleisher served as a primary resource and Account 
Manager for environmental services to support School District 13 and 104.   Environmental 
Services managed by Mr. Fleisher included Major Capital Projects as well as Facilities 
Management on-going building Operations & Maintenance and Emergency Responses. 
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Veronica Garduno 
Laboratory Manager 
TEM Environmental, Inc. 

FIELDS OF EXPERTISE 
• Asbestos Analysis - Light Macroscopy 

Electron Microscopy, 
• Asbestos Analysis - Polarized Light

Microscopy 
• Asbestos Analysis - Phase Contrast

Microscopy 

PROFESSIONAL SUMMARY 
Veronica Garduno is responsible for daily execution 
and oversight of TEM Environmental, Inc. 
laboratory services. Veronica has twenty years of 
experience in analytical methods for the 
identification of asbestos. 
Veronica is proficient in Transmission Electron 
Microscopy (TEM), Polarized Light Microscopy 
(PLM) and Phase Contrast Microscopy (PCM). 
Veronica manages all facets of our laboratory 
services from administrative to managerial; NVLAP 
Accreditation/AIHA, AAR/AIHA and ELPAT program 
participation and proficiency testing. She also 
manages client analytical needs from residential to 
commercial and all levels of public and government. 
Sample analysis is expected on weekends and on an 
immediate basis, and Veronica consistently meets 
or exceeds client turnaround times for all samples.  

EDUCATION 
Bachelor of Science – Chemical Engineering, 
National Autonomous University of Mexico (2000) 

CERTIFICATIONS 
• Asbestos Identification – McCrone Research Institute (2002) 
• Advanced Asbestos Identification – McCrone Research Institute (2004) 
• NIOSH 582 Sampling and Analysis of Airborne Fibers
• American Industrial Hygiene Association Registered Asbestos Analyst (inactive)

SELECT PROJECT EXPERIENCE 
Maine Township High School District 207 - Analysis of Air samples following Appendix A of 
the AHERA Regulations (40 CFR part 763) the requirements of the National Voluntary 
Laboratory Accreditation Program (NVLAP) and compliance whit the ISO17025:2017 
standard, Analysis of daily air samples by Phase Contrast Microscopy (All sample analysis 
following the procedures documented in the NIOSH 7400 Method) for major facilities 
upgrade projects at Maine East, Maine West, and Maine South High Schools. 

Joliet Junior College, Joliet. G Building Police Department Renovation: Analysis of Air 
samples following AHERA Regulations, analyzed daily samples using Phase Contrast 
Microscopy. 

East Aurora School District 131, Aurora, Illinois. Analysis of Air samples by TEM following 
AHERA Regulations, analysis of daily air samples by Phase Contrast Microscopy, Analysis of 
bulk samples Following EPA 600/M4-82-020 and EPA 600/R-93/116 test method and the 
requirements of the National Voluntary Laboratory Accreditation Program (NVLAP) including 
compliance whit the ISO 17025:2017 standard, for renovations at several district schools. 

Reliable Environmental Services, Springfield Illinois, analysis of air samples by TEM using 
7402 Method in conjunction with phase contrast microscopy method 7400, analysis of Air 
samples by TEM following AHERA Regulations, bulk samples for asbestos using polarized 
light microscopy.  Sample batch sizes range from a few samples to hundreds of samples with 
turnaround times ranging from routine to weekend/off-hours RUSH.   

AECOM, Chicago, Illinois analysis of Water samples By TEM using Method 100.2 
Determination of asbestos structures over 10 цm in length in drinking water.  

PREVIOUS RELEVANT EMPLOYMENT 
RCM Laboratories Inc., Veronica was employed at RCM Laboratories from 2002 to 2015 
when RCM closed their laboratory. At the conclusion of her employment Veronica was the 
Quality Assurance Coordinator and was responsible for all QA functions and maintenance of 
the NVLAP/AIHA Accreditation for the asbestos and lead laboratories.  
. 
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KATHLEEN A GENESER 
President 
TEM Environmental, Inc. 

FIELDS OF EXPERTISE 
• Asbestos, Lead Based Paint, Mold and 

Industrial Hygiene Project Operations 
Management 

• Staff, Field Project and Laboratory Supervision 
and Coordination

• Supervision of Office Management
• Accounts Payable 
• Accounts Receivable
• Human Resources
• Payroll 
• Information Technology 

PROFESSIONAL SUMMARY 
Kathleen Geneser is responsible for overseeing 
daily operations of TEM Environmental, Inc., 
including client relations, project management, 
billing, accounts payable and accounts receivable. 
Kathy meets and directs senior managers who 
direct field staff.  Kathy manages day-to-day 
responses and client requests and assigns 
appropriate staff to respond. Kathy manages TEM 
Environmental’s professional staff. Kathy is 
responsible for the overall quality and execution of 
the services we offer our clients.  

EDUCATION 
BS Elementary Education – Illinois State University  

CERTIFICATIONS 
• NIOSH 582 Sampling and Analysis of Airborne 

Fibers 
• Certified XRF Operator 
• Contractor/Supervisor Refresher Training
• Asbestos Building Inspector Refresher Training
• Asbestos Management Planner Refresher

Training 
• Asbestos Designated Person Training
• Lead in Drinking Water Training
• 2 Hour Asbestos Awareness 
• Renovation Repair and Painting Certification
• Notary Public

SELECT PROJECT EXPERIENCE 
Responsible for quality control and execution of services in support of asbestos services, 
project management oversight and recordkeeping for Evergreen Park School District 124, 
East Aurora School District 131, Community Unit School District 300, North Chicago School 
District 187, Maercker School District, Sterling Community Unit School District 5, Maine 
Township School District 207,   Oregon School District  220, South Beloit School District 320,  
Mundelein School District 120, Elementary School District 159, and many others. 

Community Unit School District 300 
Coordinated and completed the 27-school district Lead in Drinking Water Sampling project 
in 2017. Responsible for quality control of all data and reporting. 

South Beloit Community Unit School District 320 
Coordinated and completed the district wide Lead in Drinking Water Sampling project in 
2017. Responsible for quality control of all data and reporting. 

Riverdale School District  
Responsible for QA/QC review of Overall Project Management of asbestos abatement and 
for the Riverdale High School bathroom upgrade project during the summer of 2020.  

Sterling Community Unit School District 5 
Responsible for QA/QC review of Overall Project Management of asbestos abatement and  
mold remediation for major mechanical upgrade project and interior renovation.  

Roto Rooter – Emergency Response  
Since 2019, Kathy has been responsible for coordinating the emergency response services 
required by Roto Rooter throughout Chicago and suburbs, southeast Wisconsin, and 
Northwest Indiana. Kathy has been the 24/7 emergency contact that coordinates the 
required response from TEM Environmental, Inc.  

Managing Environmental Consultant – CPS  
Kathy assists with the coordination and all administrative functions while providing 
environmental consulting services for 216 Region 5 and 6. Services include emergency 
response and other consulting services for environmental hazards including asbestos, lead-
based paint, mold, and indoor air quality. Kathy also manages subcontractors and 
compliance with Affirmative Action and Board of Education Policies.  

Emergency Response Point of Contact for TEM Environmental, Inc. and Analytical Services 
24/7 emergency point of contact for all TEM Environmental consulting and analytical 
services.  Coordinates and manages staff to provide required support for the emergency 
response or sample analysis. 
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REBECCA GENESER 
Office Manager and Administrative 
Coordinator 
TEM Environmental, Inc. 

FIELDS OF EXPERTISE 
• Coordination and Administration
• Record Keeping
• Fundamental understanding of Industrial 

Hygiene, asbestos, and lead based paint

PROFESSIONAL SUMMARY 
Rebecca Geneser is responsible for assisting with 
the daily operations of TEM Environmental, Inc., 
including client relations, project management 
company certification and recordkeeping. Ms. 
Geneser has technical skills and knowledge in 
Industrial Hygiene and frequently assists on-site 
with difficult and complicated projects. 

EDUCATION 
Associate in Science – Waubonsee Community 
College 

CERTIFICATIONS 
• NIOSH 582 Sampling & Analysis of Airborne 

Fibers 
• Two Hour Asbestos Awareness Training 
• Certified XRF Operator 
• Notary Public

TEM ENVIRONMENTAL, INC. Responsibilities 
• Manages the day-to-day needs of the office

and coordinates all aspects of TEM
Environmental, Inc.’s administration.

• Track and schedule licensing refresher
classes for all employees

• Collect and submit company certification 
and licensure.

• Purchase office supplies
• Maintains all training records for the

organization 

SELECT PROJECT EXPERIENCE 

Project oversight submission of asbestos abatement reports for Chicago Public Schools 299, 
Downers Grove Grade School District 58, East Aurora School District 131, Community Unit 
School District 300, North Chicago School District 187, Chaney-Monge School District 88, 
Maercker School District, Sterling Community Unit School District 5, Maine Township School 
District 207, Forest Ridge School District 142, Proviso Township High School District 209, 
Elgin Math and Science Academy Charter School, Evergreen Park Elementary School District 
124, Berwyn North School District 98, Elementary School District 159,  and many others. 

Managing Environmental Consultant – Chicago Public Schools  
Ms. Geneser assists with the daily coordination and administration for TEM Environmental, 
Inc.’s current Chicago Public School Managing Environmental Consulting contract.  Ms. 
Geneser is essential in tracking all administrative functions including project budgets, 
recordkeeping, subcontractor assignments, purchase orders, project approvals, project 
close-out, etc.  Ms. Geneser maintains all subcontractors’ licensure and certifications and 
assists daily with all operations.  

Additional responsibilities include drafting, submitting and tracking funding requests for 
Capital Design Projects and managing subconsultant project assignments. During the design 
phase of the Capitol Projects, Ms. Geneser tracks submittal dates, manages the deliverable 
design on a weekly basis, drafts 60%, 100% and OTB specifications and project manuals for 
all CPS design projects, draft inspection reports for all CPS design projects, submits and 
uploads 60%, 100% and OTB design manuals to Google Drive and eBuilder. In addition, Ms. 
Geneser distributes 60%, 100% and OTB Architect of Record drawings to engineering soil 
subconsultants.  

For the CPS Oversight Process, Ms. Geneser tracks due-dates and project information for 
IDPH abatement reports, sends 10-Day Project Manager report forms to IDPH upon 
completion of abatement project, requests IDPH required contractor submittals from 
abatement contractor, scans, bookmark, and sends IDPH oversight abatement reports to 
Illinois Department of Public Health, School District, and uploads the documentation to 
eBuilder.  

During CPS City Wide Projects, Ms. Geneser plays a vital role. Ms. Geneser assisted and 
managed the daily aspects of two rounds of 3-year reinspections, three rounds of indoor air 
quality assessments, three rounds of 6-month surveys, respiratory fit testing, asbestos 
awareness training, multiple city-wide construction projects. During the 3-Year reinspection 
projects, Ms. Geneser assign schools to IDPH Asbestos Building Inspectors, send School 
Information Forms to IDPH upon completion of 3 Year Reinspections, printed, bond, and 
coordinate delivery of reports including a transmittal letter and a school records audit form. 
During the Indoor Air Quality Inspections, Ms. Geneser coordinated all aspects of the 180-
school project including maintaining the schedule, reporting, record keeping and all 
required follow-up evaluations.  

Chicago Public Schools City-wide Respiratory Fit Testing, Chicago, Illinois  
Assisted in respiratory fit testing individuals required to wear respirators due to work 
associated with COVID-19 in 2020. 

Maine Township High School District 207, Maine Township, Illinois 
Coordinated and completed the district wide Lead in Drinking Water Sampling project in 
2019. Responsible for quality control of all data and reporting. 
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REBECCA GENESER 
Office Manager and Administrative 
Coordinator 
TEM Environmental, Inc. 

SELECT PROJECT EXPERIENCE, CONTINUED 

Daniel S Wentworth Elementary School, Chicago, Illinois 
Assisted in the evaluation, project management, and clearance of an emergency lead-based 
paint clean-up of an entire school building in 2022.  Work required regular 24-hour efforts 
to complete response actions prior to school opening. 

EQ Office – Pointe O'Hare and Oakbrook Terrace Tower, Rosemont and Oakbrook, Illinois  
Conducted Selective Indoor Air Quality Assessments (IAQ) in various floors and areas in the 
building for Airborne Particulate (PM-10), Temperature, Relative Humidity, Carbon 
Monoxide, Carbon Dioxide, Ozone, Total Volatile Organic Compounds (TVOC) 

Creston School District 161, Creston, Illinois 
Provided dedicated project oversight for the nonfriable window abatement project. project 
supply and coordination, sample collection. 

Suburban School Designs and Responsibilities include drafting inspection reports, assisting 
with drafting, assembling, and distributing asbestos abatement design manuals and 
addendums, draft Notice to Proceed (NTP) letters, Notice to Occupant (NTO) letters, 
contractor recommendation letters, and bid tabulations. Ms. Geneser develops the AIA 
Contract Documents: A101-2017 - Standard Form of Agreement Between Owner and 
Contractor 
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RYAN GENESER 
Biologist, Industrial Technician 
TEM Environmental, Inc. 

FIELDS OF EXPERTISE 
• Asbestos Sampling
• Light Microscopy Analysis
• XRF Analysis
• Project Report Drafting
• Equipment Manager
• Ecological Restoration Management Planning
• Volunteer Coordinator

PROFESSIONAL SUMMARY 
Ryan Geneser is a prospective Certified Industrial 
Hygienist with four years of government-compliant 
environmental hazard management experience 
including, but not limited to, asbestos, lead, and 
glyphosate. His responsibilities include indoor air 
quality sampling, CAD rendering, report drafting, 
and nonfriable project management.  

EDUCATION 
Waubonsee Community College; Biology 
Associate’s Degree; 2018-2020 
Iowa State University; Biology 
Bachelor’s Degree; 2020-2022 
Illinois Institute of Technology; Env. Engineering 
Master’s Degree; 2023-Present 

CERTIFICATIONS 
• IEMA Radon Measurement Professional; Residential, Commercial
• NRPP Radon Measurement Professional; Residential, Commercial
• Certified XRF Operator 
• NIOSH 582 
• Asbestos Awareness 
• Hazardous Materials & Unknown Chemical Field Testing & Classification 

SELECT PROJECT EXPERIENCE 
Creston School District 161 
Provided project oversight for major district window demolition and replacement project 
that included the abatement of asbestos containing caulks and sealants.  Mr. Geneser 
performed air monitoring, abatement oversight and project recordkeeping and ensured 
interior building areas were not affected by the identified asbestos containing materials.  
Mr. Geneser enforced the establishment of exterior regulated work areas, site safety and 
the protection of building areas and grounds.  Mr. Geneser ensured all generated 
environmental waste was properly packaged, transported, and disposed of at a licensed and 
permitted landfill.  Mr. Geneser prepared abatement closeout reports and was a significant 
contributor to the success of the project. 

Northwestern Medicine – Delnor Hospital 
Assisted in the inspection of newly installed HVAC systems in surgical operating areas of the 
hospital.  Performed and collected air quality measurements and reported findings in a 
professional and detailed manner.  Assured air systems provided a safe and sterile 
environment. 

Federal Aviation Authority (FAA) - O’Hare Traffic Control Tower 1 
Assisted licensed professional in the evaluation of flood impacted areas within the primary 
Air Traffic Control Tower at O’Hare International Airport.  Evaluations included 
documentation of impacted building materials and the collection of samples for analytical 
purposes.  Mr. Geneser prepared detailed recordkeeping of the event including inspection 
reports with photographs and laboratory results.  Mr. Geneser followed strict TSA/FAA 
security protocols and time restraints to perform all work efficiently and within budget and 
schedule.    

Huntley Square 
Assisted IDPH licensed Asbestos Building Inspectors in the evaluation and sampling of 
eighteen (18) storefront properties prior to renovation/demolition.  Each storefront was 
unique and required detailed inspection notes and material quantities for reporting 
purposes.  Mr. Geneser collected photographs, prepared sampling chain of custody 
documentation, and assisted licensed personnel collecting samples.   Areas of work included 
65,000 Square feet of building space including exterior areas.   

Oakbrook Terrace Tower 
Conducted Indoor Air Quality measurements of a renovated office space using portable IAQ 
direct read instrumentation.  Mr. Geneser documented measurements and compared 
results to applicable ASHRAE standards.  Mr. Geneser communicated results and prepared 
report for client recordkeeping.   

Lake in the Hills School, CUSD 300 
Performed the collection of drinking water samples from potable water sources.  Mr. 
Geneser documented sampling protocols and locations and coordinated laboratory analysis 
for lead.  Sample results were compared to applicable IDPH school regulations and results 
were communicated to client for recordkeeping. 
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STEVEN B. GENESER 
Vice President 
TEM Environmental, Inc. 

FIELDS OF EXPERTISE 
• Contract Negotiation and Management
• Asbestos, Lead, Mold and Industrial Hygiene 

Project Operations Management 
• Field Project Coordination and Supervision
• Client Relations

PROFESSIONAL SUMMARY 
Steven Geneser assists in the management of TEM 
Environmental, Inc. Mr. Geneser Steve has 35 years 
of experience assessing, designing, and managing 
environmental hazards for schools, government 
agencies and property owners/managers. His 
responsibilities include technical oversight of 
projects, project quality assurance, contractual 
matters, and regulatory agency liaisons. He serves 
as Project Manager for many multi-disciplinary 
teams and designs and performs and manages 
comprehensive industrial hygiene and 
environmental projects. 

EDUCATION 
BS, Environmental Health and Biology, Illinois State 
University, Normal Illinois 

CERTIFICATIONS 
• IDPH Approve Trainer, All aspects 
• NIOSH 582 Sampling & Analysis of Airborne 

Fibers 
• Air Sampling Professional, IDPH Licensed 
• Asbestos Project Manager, IDPH Licensed 
• Asbestos Building Inspector, IDPH Licensed 
• Asbestos Management Planner, IDPH Licensed 
• Lead Inspector and Risk Assessor, IDPH 

Licensed
• 40-hour Health and Safety Training for 

Hazardous Waste Operations (HAZWOPER) 
• Licensed Asbestos Inspector – South Carolina
• Licensed Asbestos Inspector - Iowa

SELECT PROJECT EXPERIENCE 

ASBESTOS MANAGEMENT  
Community Unit School District 300 
Chicago Suburbs, Large Suburban Elementary, Middle and High School District: rapid-
response project coordination, sample collection and analysis, and data collection, 
interpretation and reporting. Active renovation annually for the last five years. 

Maine Township High School District 207 
Maine Township, Illinois, Overall Project Management of asbestos abatement, lead 
mitigation, indoor air quality surveys and mold remediation projects for the District 
including 250-million-dollar 5 year referendum project at including major mechanical 
upgrade projects and interior renovation projects at the District’s buildings. 

Sterling Community Unit School District 5 
Sterling Illinois, Overall Project Management of asbestos abatement, lead mitigation, indoor 
air quality surveys and mold remediation projects for the District including major 
mechanical upgrade projects and interior renovation projects at the District’s 7 buildings. 

Environmental Technical Review – Public Building Commission of Chicago 
Provide Environmental Technical review on active School renovation projects in design and 
construction phase for 3 years. Technical review included a senior level review of 8 
environmental consulting firms’ inspection and design plans on over 30 major renovation 
projects. The scope of work included asbestos, lead-based paint, mold and hazardous 
materials abatement and management required to complete the renovation work.     

Illinois Capitol Development Board at Northern Illinois University 
DeKalb, Stevens Hall Demolition and Renovation: asbestos inspection, design and 
remediation oversight. 

Managing Environmental Consultant – CPS 
Provide environmental consulting services to the Chicago Public School for over 250 schools 
in Regions 5 and 6.  Conduct emergency response and other consulting services for 
environmental hazards including asbestos, lead-based paint, PCB’s, mercury, mold and 
indoor air quality. Completed the 2019 and 2022 three-year reinspection cycle for all Region 
5 and 6 schools. Completed approximately 600 Indoor Air Quality surveys at all Region 5 and 
6 schools during three separate sampling events. Survey included immediate uploading of 
data and reporting of results outside of the established levels,   

East Aurora School District 131  
East Aurora School District 131 has completed 6 major  mechanical Upgrade projects, three 
window replacement projects and two phase of sprinkler installation projects since 2020. 
Active projects continue and are in the design stages for the coming years.  

Wheaton College 
Wheaton, IL. Laboratory Decommissioning Investigation and Oversight: decommissioning of 
6 general science laboratories prior to renovation including the oversight of the remediation 
of identified hazards. 

McHenry County College, McHenry Illinois 
Indoor Environmental Quality Survey in response to complaints after a roof renovation 
project. Industrial Hygiene services were conducted to investigate complaints. 
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STEVEN B. GENESER 
Vice President 
TEM Environmental, Inc. 

SELECT PROJECT EXPERIENCE, CONTINUED 

Maine Township High School District 207 
Maine Township, Illinois, Indoor Swimming Pool Facility: district-wide, rapid-response 
industrial hygiene services, project coordination, sample collection and analysis, and data 
collection and interpretation. 

Brook Forest Elementary School 
Provided emergency response and ongoing Industrial Hygiene services during construction 
when a major water infiltration event occurred throughout the building.  Included initial 
response inspection, sampling and analytical services for mold, indoor air quality and 
asbestos.  Devised and executed mold and indoor air quality clean-up oversight and 
monitoring strategies in coordination with TEM’s CIH Mr. James Tuinenga.  Developed and 
executed ongoing inspection and monitoring strategy in coordination with the.  Project was 
completed in an accelerated timeframe according to the needs of the district. 

Minooka Community Consolidated School District 201 
High-profile rapid response mold and industrial hygiene investigation to assess unidentified 
HVAC system discharge, mold and moisture infiltration and indoor environmental 
conditions. Identified potential mold hazards, advised remediation procedures and ongoing 
monitoring practices.  Enabled remediation of immediate hazards and interpreted and 
communicated survey results in order to keep facility open. 

Evergreen Management 
Provided complete asbestos abatement project oversight, air sampling and on-site analytical 
services during a rental development wide demolition and renovation project which 
required close coordination with general contractor, trades, ownership, and the abatement 
contractor.  Also performed an historic records review, design, specifications development 
and sampling strategy development for the year-long project 

Currently coordinating asbestos, lead and mold design and remediation oversight work for 
summer 2023 construction projects at the following public school districts Maine Township 
High School District 207, North Chicago School District 187, Community Unit School 
District 300, Sterling Community Unit School District 5 and East Aurora School District 131, 
Chicago Public Schools. Evergreen Park School District 124, South Beloit School District 
320, Mundelein School District 120, Oregon School District 220, Marist High School, 
Central School District 301, Forestview Valley School District 221 and many others. 

Federal Aviation Administration  
Point of contact for FAA Regional Authority including Illinois and Wisconsin.  Provides 
ongoing asbestos, lead, mold and industrial hygiene inspection, project coordination and 
supervision services ranging from emergency response to long term construction. 

Fermi Lab  
Point of contact for Fermi Lab asbestos Consulting and analysis. Provides ongoing asbestos 
consulting and analytical services for emergency response to scheduled construction 
projects. 

This OLD HOUSE 
Assisted during renovation and filming of This Old House. Service included identification of 
asbestos in home and monitoring the safe removal prior to disturbance. The process was 
filmed and included in the story documenting the renovation of the home.  
Featured on NBC Channel News – Vermiculite Contaminated With Asbestos 
Assisted Lisa Parker during a story regarding vermiculite in homes. Transmission Electron 
Microscopy analysis of samples of vermiculite was required. Mr. Geneser was featured and 
interviewed regarding the vermiculite and provide guidance for homeowners to follow. 
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THOMAS HARTENBURG 
Industrial Hygiene Technician 
TEM Environmental, Inc. 

FIELDS OF EXPERTISE 
• Asbestos Consulting Services
• Lead Inspector
• Field Operations Logistics, Planning and Supply
• Equipment and Instrument Maintenance

PROFESSIONAL SUMMARY 
Thomas Hartenburg assists TEM in field, 
operational, and administrative tasks in all areas of 
the company, including Project Management, 
Environmental Consulting, Asbestos Abatement 
Oversight, Indoor Air Quality, Asbestos Building 
Inspections, Mold Assessments and more.  

EDUCATION 
GED 
US Navy  
E-2, Airman Apprentice

CERTIFICATIONS 
• Asbestos Project Manager - IDPH 
• Asbestos Air Sampling Professional - IDPH 
• Asbestos Building Inspector – IDPH 
• Lead Building Inspector - IDPH 
• Certified XRF Operator 
• NIOSH 582 
• Asbestos Analyst Registry 

SELECT PROJECT EXPERIENCE 
Currently assisting ongoing asbestos, lead and industrial hygiene inspection, design, and 
remediation oversight work for numerous public-school districts including: 
Chicago Public Schools – Harlan High School, Simeon High School, Bowen High School, 
Ruggles Elementary School, Hoyne Elementary School, Addams Elementary School, Clay 
Elementary School, and Deneen Elementary School 
Assisted in sample collection and transport, XRF operation, recordkeeping, and client 
communications. 

Mr. Hartenburg performed lead clearances as a Licensed Lead Inspector at the following 
Chicago Public Schools: Bright Elementary School, Cole Elementary School, Parkside 
Elementary School, and Wentworth Elementary School 

Mr. Hartenburg has served as a Licensed Project Manager for abatement work at the 
following Chicago Public Schools: Bass Elementary School, Black Branch Elementary School, 
Evers Elementary School, Foster Park Elementary School, Gresham Elementary School, 
Hirsch High School, Langford Elementary School, Morgan Park High School, Tanner 
Elementary School, and Barton Elementary School 

Maine Township High School District 207   
Mr. Hartenburg currently serves as a lead Asbestos Project Manager and Air sampling 
Professional, as well as Lead Building Inspector and Industrial hygiene technician for an 
ongoing multi-year district-wide construction project at Maine East High School, Maine 
West High School and Maine South High School. 

East Aurora School District 131 
Mr. Hartenburg served as a licensed Project Manager and Air Sampling Professional, as well 
as assisting in building inspections throughout the district. 

Oregon School District 220 
Mr. Hartenburg served as the lead Asbestos Project Manager, Air Sampling Professional, and 
point of contact during a multi-facility district-wide construction project during the summer 
of 2021. 

Community Unit School District 300 
Mr. Hartenburg served as a licensed Project Manager and Air Sampling Professional at 
several schools in the district, including Dundee-Crown High School. 

Sterling Public Schools District 
Mr. Hartenburg served as a licensed Project Manager and Air Sampling Professional for 
projects at Sterling High School on multiple occasions, as well as assisting in comprehensive 
building inspections. 

Miscellaneous 
Mr. Hartenburg has served as a licensed Air Sampling Professional to conduct Air Clearances 
at various residences and commercial properties throughout Illinois for numerous clients. 

Roto Rooter 
Mr. Hartenburg is lead field Inspector for an ongoing rapid-response project, including 
emergency and off-hour inspection and administrative duties. This involves conducting 
limited asbestos inspections of areas affected by flooding in residential and commercial 
properties throughout the greater Chicagoland Region, including southeastern Wisconsin 
and Northwest Indiana. He has conducted several hundred on call one-time inspections.. 
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DANIEL J. JUNEAU 
Vice President of Operations and Client 
Relations 
TEM Environmental, Inc. 

FIELDS OF EXPERTISE 
• Asbestos Consulting Services
• Lead-Based Paint Consulting Services
• Remediation Design
• Hazardous Material Management
• Construction Management
• Site Safety 
• Contract Administration 
• Employee Growth and Development
• Quality Control and Record Keeping 

PROFESSIONAL SUMMARY 
At TEM Environmental, Mr. Juneau is responsible 
for the overall quality and execution of the services 
we offer our clients.  Mr. Juneau engages in all 
levels of company operations including site 
inspections, project design, quality control, lab 
coordination and quality control.  Mr. Juneau meets 
regularly with architects, design teams and building 
owners to communicate and execute our services 
at the highest level.  Mr. Juneau brings over 30 
years of experience in the environmental inspection 
and abatement industry to TEM Environmental.   

EDUCATION 
BA, Business Management – St. Mary’s University 
Winona, Minnesota 

CERTIFICATIONS 
• Management Planner, Building Inspector, Air

Sampling Professional, and Project Manager 
• Lead Inspector and Risk Assessor 
• XRF Manufacturer Training for RMD, Niton,

Scitec, and Sci-Apps Equipment 
• Radiation Training 
• RRP Certified Renovator
• OSHA 40-hour Hazwoper
• OSHA 30-hour Construction Training 
• Confined Space Training
• Aerial Lift Training 

SELECT PROJECT EXPERIENCE 
Managing Environmental Consultant – Chicago Public Schools  
For over 24 consecutive years Mr. Juneau has served as a primary resource and Account 
Manager for environmental services to support the Chicago Public Schools.   Environmental 
Services managed by Mr. Juneau included Major Capital Renovation Projects as well as 
Facilities Operations & Maintenance and Emergency Responses. Mr. Juneau has been a 
reliable technical resource for environmental consulting services to the Chicago Public 
Schools and has performed work regions 3, 4, 5 and 6 totaling over 350 buildings.  

North Chicago School District #187 
Mr. Juneau serves as the primary contact for North Chicago Community School District #187 
for all environmental services including but not limited to school renovations, maintenance 
support, regulatory compliance, Indoor Air Quality assessments, building demolitions, 
material evaluations and emergency response.  Mr. Juneau has been supporting district 
#187 for 5 years and has successfully completed nearly $1,000,000 in environmental 
renovation work including major MEP upgrades at their largest buildings. 

Elgin Math & Science Academy (EMSA Charter Group) 
Mr. Juneau serves as the primary environmental services contact for the Elgin Math & 
Science Academy Charter Group.  Mr. Juneau has supported EMSA for all building 
renovations, maintenance, regulatory compliance, Indoor Air Quality assessments, Phase I 
ESAs, lead water testing, awareness training and AHERA Asbestos Management Plans.  
EMSA campus located in Elgin, Illinois is a former day care facility with various buildings and 
structures.  Mr. Juneau has assisted EMSA on all current renovations at the campus and 
helped restore two (2) shuttered buildings for educational purposes.   

Freeport School District #145  
Mr. Juneau serves as the primary resource and account manager for environmental services 
to support Freeport School District #145.  Mr. Juneau coordinates and executes 
environmental inspection services, abatement designs, contract administration, AHERA Re-
Inspections, and emergency response for all District #145 buildings.   

Aurora East School District #131 - Environmental and Industrial Hygiene Services 
For over 10 consecutive years Mr. Juneau served as a primary resource and Account 
Manager for environmental services to support the East Aurora School District.   
Environmental Services managed by Mr. Juneau included Major Capital Projects as well as 
Facilities Management, Building Operations and Emergency Responses.     

Rockford Public Schools - Environmental and Industrial Hygiene Services 
Mr. Juneau served as a primary resource and Account Manager for environmental services 
to support the Rockford Public Schools from 2012 through 2018.   Environmental Services 
managed by Mr. Juneau included Major Capital Renovation Projects as well as Facilities 
Management, Building Operations and Emergency Responses.  

General Contracting 
Mr. Juneau maintains numerous relationships with some of Chicago’s largest General 
Contractors and Abatement Contractors.  General Contracting Groups and Abatement 
Contractors routinely contact Mr. Juneau for developing and supporting unique and 
challenging project renovations and/or demolitions.   

Public Housing Authorities  
Mr. Juneau has a long history supporting the public housing sector including extensive work 
with The Chicago Housing Authority, Housing Authority of Joliet, and Cook County Housing 
Authority.  Mr. Juneau has been a leader in formulating and executing expansive Lead-Based 
Paint Testing and/or Risk Assessments in both multi- family and scattered site settings. Mr. 
Juneau also has extensive experience with responding to elevated blood lead cases. 
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HOSS NAJJAR-POUR, PG 
Environmental Geologist and 
Construction Specialist 
TEM Environmental, Inc. 

FIELDS OF EXPERTISE 
• Professional Geologist (PG) 
• Industrial Hygiene
• Asbestos Project Manager (IDPH) 
• Asbestos Building Inspector (IDPH) 
• Asbestos Air Sampling Professional (IDPH) 

PROFESSIONAL SUMMARY 
Hoss Najjar-Pour has over 40 years of experience in 
environmental and constructional consulting.  As 
Senior Environmental Geologist/Project Manager, 
his responsibilities include capital improvement 
plan for building demolition and renovations 
projects, environmental-related subsurface soil 
investigation, including underground storage tank 
removal activities such as sampling/manifesting of 
contaminated soils and monitoring of work 
practices for compliance with OSHA/EPA and other 
governmental regulations. He has managed 
numerous projects from site assessment (Phase I), 
Testing (Phase II) and remediation (Phase III) 
through LUST reimbursement application. Also has 
over 25 years of experience in environmental 
consulting, including indoor air pollution studies, 
asbestos project management, air sampling, 
environmental property assessments, subsurface 
soil investigation, and underground storage tank 
removal. 

EDUCATION 
M.S. Earth Science, Northeastern Illinois University,
1986 
 B.S. Earth Science, Northeastern Illinois University, 
1981
Geophysics Major, University of Oklahoma, 1980 

CERTIFICATIONS 
• Professional Geologist (P.G.), Illinois.
• IDPH Licensed Asbestos Building Inspector
• IDPH Licensed Asbestos Project Manager
• IDPH Licensed Asbestos Air Sampling Professional
• IDPH Licensed Asbestos Building Inspector

SELECT PROJECT EXPERIENCE 

Capital Improvement Plan, Chicago Public Schools (CPS)  
Field Construction Manager with quality control of a seven-company corporation named 
LYCEUM Environmental Specialist. LYCEUM was created specifically to assist CPS manage all 
environmental aspects of the Capital Improvement Plan for the 577-school system.  The 
first-year environmental budget was $90M, $18M of which was for consulting services. 
LYCEUM’s scope of work included providing technical advice on regulatory environmental 
and industrial hygiene issues, creating and maintaining specifications, interfacing with 
construction managers and architects, providing technical guidance and control of three 
Managing Environmental Consultants (MECs) and fifteen Environmental Consultants (ECs). 
(1998-1999) 

Public Building Commission of Chicago 
Project Site Geologist performed a Phase II EA to evaluate the site for a new police station 
construction project and a related parking garage.  This investigation was performed to 
identify the potential environmental hazards at the site.  Subsurface soil investigation 
included thirty (30) soil borings and soil sampling.  The extent and nature of contamination 
was assessed for this site (2008). 

Public Building Commission of Chicago 
Phase III Remediation and Site Improvement, Chicago, Illinois.  Responsibilities included on-
site project management and investigation relating to a new site construction project for a 
Chicago Public School Building and nearby streets expansions.  Over-see the construction 
activities and documented soil excavation/removal and off-site transportation of over 
18,000 cubic yards of impacted soil (2010-12). 

Maine Township High School District 207 
Ongoing execution of environmental services for 5-year district-wide multi-million dollar 
construction and renovation project.  Services include asbestos and industrial hygiene 
inspection, oversight, and air sampling.  Concurrently providing ongoing environmental and 
hygiene services to support client’s construction projects.  Services range from rapid- 
response to scheduled in-house projects to ongoing maintenance. 

Chicago Public School District 299 
Current environmental consulting support for various district-wide multi-facility 
construction projects.  Services included asbestos abatement inspection, oversight, and air 
sampling. Concurrently provides ongoing environmental and hygiene services for the client.  
Project management includes regulatory rule enforcement, specification execution, 
contractor, and worker accreditation check. 
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JOHN O’BRIEN 
Senior Project Manager 
TEM Environmental, Inc. 

FIELDS OF EXPERTISE 
• Asbestos, Lead, Mold and Industrial Hygiene 

Project Operations Management 
• Field Project Coordination and Supervision
• Client Relations

PROFESSIONAL SUMMARY 
At TEM Environmental, Mr. O’Brien is responsible 
for quality and execution of the services we offer 
our clients.  Mr. O’Brien engages in all levels of 
company operations including site inspections, 
project design, and quality control.  Mr. O’Brien 
meets regularly with clients, architects, design 
teams and building owners to communicate and 
execute our services at the highest level.  Mr. 
O’Brien brings over 25 years of experience in the 
environmental inspection and abatement industry 
to TEM Environmental.   

EDUCATION 
BA, University of Illinois, Champaign 

CERTIFICATIONS 
• IDPH Licensed Asbestos Building Inspector
• Air Sampling Professional 
• Project Manager 
• IDPH Licensed Lead Risk Assessor 
• NIOSH 582 Sampling and Analysis of Airborne 

Fibers 
• American Industrial Hygiene Association 

Registered Asbestos Analyst 

SELECT PROJECT EXPERIENCE 

Currently coordinating asbestos, lead and mold design and remediation oversight for multi-
year construction projects for the following clients: Maine Township High School District 
207, BR Ryall YMCA, Weis Builders, Sterling School District 5, Joliet Junior College, Riverdale 
School District 100, South Beloit School District 320, and others. 
Also providing ongoing asbestos, lead and industrial hygiene inspection, design and 
remediation oversight services, for the above as well as the following clients: Chicago Area 
FAA, Dominican University, Matteson District 159, Belvidere School District 100, Forest 
Ridge School District 142, Oregon District 220, and many others. 

Federal Aviation Administration  
Point of contact for FAA Regional Authority including Illinois and Wisconsin.  Provides 
ongoing asbestos, lead, mold and industrial hygiene inspection, project coordination and 
supervision services ranging from emergency response to long term construction. 

Maine Township High School District 207 
Ongoing coordination and execution of environmental services for 5-year district-wide 
multi-million dollar construction and renovation project.  Services include asbestos, lead, 
and industrial hygiene inspection, design, and oversight.  Concurrently providing ongoing 
environmental and hygiene services for operational needs of the client.  Services range from 
rapid-response to scheduled in-house projects to ongoing maintenance, regulatory, 
reporting and recordkeeping services. 

Oregon Community Unit School District 220 
Executed environmental support for district-wide multi-facility construction project.  
Services included asbestos abatement inspection, design, bid, oversight, analytical, 
administrative and recordkeeping.  Concurrently provides ongoing environmental and 
hygiene services for the client.  Services range from scheduled in-house projects to ongoing 
maintenance, regulatory, reporting and recordkeeping services, as well as multiple mold and 
indoor air quality investigations. 

BR Ryall YMCA 
Currently overseeing environmental support services for multi-year facility-wide 
construction and renovation project.  Project scope includes inspection, abatement design, 
bidding, administrative, oversight, analytical, recordkeeping and reporting services for 
asbestos, lead, HAZMAT and radon. 

Joliet Junior College 
Currently providing asbestos abatement project services for ongoing multi-year mechanical 
upgrade and construction project.  Recently executed multi-phase rapid response Mold and 
Indoor Air Quality investigation and remediation services project.  Scope included multiple 
buildings of the college following multiple moisture infiltration events and construction. 
Concurrently providing ongoing environmental and hygiene services for operational needs 
of the client.  Services range from rapid-response to scheduled in-house projects to ongoing 
maintenance, regulatory, reporting and recordkeeping services. 

Matteson Elementary School District 159 
Recently completed asbestos inspection, design, bid, oversight and reporting service project 
in support of multi-year, multi-facility construction and renovation project.  Concurrently 
provides ongoing environmental and hygiene services for the client.  Services range from 
scheduled in-house projects to ongoing maintenance, regulatory, reporting and 
recordkeeping services. 
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DRAKE OTTLEY 
Environmental and Industrial Hygienist 
CADD Operator  
TEM Environmental, Inc. 

FIELDS OF EXPERTISE 
• Asbestos, Lead-Based-Paint, Hazardous

Materials Inspector 
• Asbestos/Lead Project Manager
• CADD Operator, Project Design Creation and 

Processing 
• Field Operations Logistics, Planning and Supply
• In-house IT Maintenance 
• Equipment and Instrument Maintenance

PROFESSIONAL SUMMARY 
Drake Ottley is TEM’s lead CAD software technician, 
and assists in field, operational, and administrative 
tasks in all areas of the company.  Drake focuses on 
Building Inspections, project logistics planning, 
oversight, sample collection and transport, 
instrument operation, scribing and recordkeeping, 
equipment and instrument maintenance. 

EDUCATION 
Crane and Heavy Equipment Certification, 
Associated Training Service, Sun Prairie, Wisconsin, 
2018 
United States Marine Corps, 2012 – 2017 
Unmanned Aerial Vehicle Operator School, Camp 
Pendleton, 2013; Range and Operations Supervisor, 
2013 – 2017; Due and Status File Management, 
2014 – 2015. 

CERTIFICATIONS 
• NCCCO, NCCER Heavy Equipment Operator
• Unmanned Aerial Vehicle Operator, USMC 
• IDPH Licensed Asbestos Project Manager
• IDPH Licensed Air Sampling Professional
• IDPH Licensed Lead Inspector
• IDPH Licensed Asbestos Building Inspector
• Certified XRF Operator 
• NIOSH 582 
• Asbestos Analyst Registry 

SELECT PROJECT EXPERIENCE 

Chicago Public Schools District #299 (CPS) - Environmental and Industrial Hygiene Services 
Mr. Ottley has been serving Chicago Public School projects as a direct report to Mr. Daniel 
Juneau for the past five (5) years.  Mr. Ottley reviews AOR construction documents and 
implements inspection work for asbestos, lead-based paint, and hazardous/universal waste 
materials.  Mr. Ottley excels at evaluating renovation projects and identifying 
environmentally related materials and/or hazards requiring abatement.  Mr. Ottley is an 
experienced CADD Operator and prepares abatement drawings for complicated CPS design 
projects.  Mr. Ottley also performs asbestos and lead abatement project management and 
air monitoring.  Mr. Ottley is accredited by the Asbestos Analyst Registry (AAR) program for 
the analysis of asbestos air samples by Phase Contrast Microcopy. 

O’Hare International Airport – Ring Tunnel and Pedestrian Tunnel – Concrete Repairs  
Performed comprehensive inspections for asbestos piping insulation systems, HVAC 
components and architectural finishes to support the O’Hare Ring Tunnel and Pedestrian 
Tunnel Repair Project.  Mr. Ottley was involved in the project renovations for nearly two (2) 
years and supported construction activities executed by Blinderman Construction and FH 
Paschen.  Mr. Ottley evaluated and sampled steam piping systems, commercial water piping 
systems, domestic water piping systems, Air Handling Equipment, drywall, ceiling, and floor 
finishes for the presence of asbestos.  Mr. Ottley assisted design teams on locations and 
extent of abatement required to access targeting concrete floor, wall and ceiling surfaces 
requiring structural repairs.  Mr. Ottley was an integral part of the project for the duration 
of renovation and repairs.   

Village of Glen Ellyn Historic Civic Building 
Assisted in asbestos and lead building inspection and sample collection activities, including 
XRF operation and recordkeeping, as well as CADD project design processing and project 
supply and coordination. 

Roselle School District 12 
Assisted in asbestos and lead building inspection and sample collection activities for 2018 
summer abatement projects at two schools, including boiler demolitions.  Support activities 
included sample collection, recordkeeping, CADD project design abatement drawings and 
project support throughout construction activities.   

Maine Township High School District 
Assisted in project design activities, including CAD design processing, background air 
sampling and project supply and coordination, for a district-wide large-scale summer 2018 
asbestos abatement project.  This complex project includes concurrent abatement projects 
at the districts’ three high schools.   

Carpentersville Community unit School District 300 
Assisted in project design activities, including CAD design processing, and project supply and 
coordination, for a district-wide large-scale summer 2018 asbestos abatement project.  This 
complex project includes concurrent abatement projects at 7 district schools.  Will assist in 
project oversight and sample collection activities for the duration of the project. 

Roto Rooter Plumbing & Drain Service 
Mr. Ottley supervises and performs field inspections as part of an ongoing, on call, 
emergency rapid-response team for Roto Rooter.   Mr. Ottley coordinates and/or conducts 
selective material inspections for the identification of asbestos containing materials prior to 
mitigation/demolition activities by Roto Rooter field restoration teams and plumbers.    
Emergency response coordination and inspections include the entire Chicago Metropolitan 
Area as well as portions of Wisconsin and Indiana.   
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REBECCA ROD 
Laboratory Analysist 
TEM Environmental, Inc. 

FIELDS OF EXPERTISE 
• Transmission Electron Microscopy
• Polarized Light Microscopy
• Phase Contrast Light Microscopy

PROFESSIONAL SUMMARY 
Rebecca Rod is responsible for sample analysis at 
TEM Environmental, Inc’s NVLAP accredited 
laboratory. Rebecca is proficient in Polarized Light 
Microscopy (PLM) and Phase Contrast Microscopy 
(PCM) and Transmission Electron Microscopy 
(TEM). Rebecca frequently handles evening and 
weekend analysis. Sample analysis is expected on 
weekends and on an immediate basis, and Lori 
consistently meets or exceeds client turnaround 
times for all samples.  

CERTIFICATIONS 
• NIOSH 582 Sampling and Analysis of Airborne Fibers
• Polarized Light Microscopy Analysis
• Transmission Electron Microscopy

SELECT PROJECT EXPERIENCE 
Maine Township High School District 207, Maine Township, Illinois. Analysis of bulk 
samples using Polarized Light Microscopy, analysis of daily air samples by Phase Contrast 
Microscopy for two large mechanical upgrade projects at Maine West and Maine South High 
Schools. 

Marist High School, Chicago, Illinois, Analysis of bulk samples using Polarized Light 
Microscopy, analysis of daily air samples by Phase Contrast Microscopy for the 2017-2018 
Monastery Conversion Project. 

Illinois Capitol Development Board at Northern Illinois University, DeKalb, Stevens Hall 
Demolition and Renovation: all bulk samples analyzed using Polarized Light Microscopy, all 
daily and clearance Phase Contrast Microscopy samples 

Illinois Capitol Development Board at College of DuPage, Glen Ellyn, Demolition of 
Buildings K, L, M and OCC: all daily and clearance Phase Contrast Microscopy samples 

Rock Valley College, Rockford, Classroom Building 1 Renovation: all daily and clearance 
Phase Contrast Microscopy. 

Joliet Junior College, Joliet, E Building Science Lab Renovation: all bulk samples analyzed 
using Polarized Light Microscopy, all daily and clearance Phase Contrast Microscopy 
samples. 
Reliable Environmental Services, Springfield Illinois, analysis of bulk samples for asbestos 
using polarized light microscopy. Sample batch sizes range from a few samples to hundreds 
of samples with turn around times ranging from routine to weekend/off-hours RUSH. 

Weaver Consulting, Chicago, Illinois analysis of bulk samples for asbestos using polarized 
light microscopy. Sample batch sizes range from a few samples to hundreds of samples with 
turnaround times ranging from routine to weekend/off-hours RUSH. 

Page 147CN_PBC_JLB_TEMEnvironmental_PS3081H_EnviroRenoDemoSvcs_20240101 Page 149 of 203



1 

PRINS SALES 
Senior Project Manager 
TEM Environmental, Inc. 

FIELDS OF EXPERTISE 
• Asbestos Consulting Services
• Lead Inspector
• Remediation Design
• Mold Management
• Hazardous Material Management
• Site Safety 
• Quality Control
• Record Keeping

PROFESSIONAL SUMMARY 
At TEM Environmental, Mr. Sales is responsible for 
providing quality environmental services we offer 
to our clients.  Mr. Sales engages in specific levels of 
company operations including large project 
coordination, multi-school senior project 
management, site inspections and assessments, 
project design scouting, service quality control, and 
lab coordination.  Mr. Sales meets frequently with 
architects, design teams and building owners to 
communicate and execute our services at a 
professional level.  Mr. Sales brings over 31 years of 
experience in the environmental inspection, 
abatement industry, and industrial hygiene service 
to TEM. 

EDUCATION 
General Sciences for 2.5 years at DePaul University, 
College of DuPage, and University of Illinois 
Chicago. 

CERTIFICATIONS 
• Asbestos Building Inspector
• Asbestos Project Manager 
• Air Sampling Professional 
• NIOSH 582, Asbestos Analyst Registry
• Lead Inspector
• XRF Manufacturer Training for RMD, Niton and Scitec, Radiation Training 
• OSHA 40-hour HAZWOPER 

SELECT PROJECT EXPERIENCE 
Chicago Public Schools (CPS Employee) 
Environmental and Chemical Hygiene Services Manager 
For 7.5 consecutive years Mr. Sales served as a direct contact for all environmental services 
related tasks to support CPS 515 schools and associated 122 Charter Schools.   
Environmental Services included Major Capital Construction Projects, day to day 
Maintenance Asset Projects, as well as Facilities Management on-going building Operations 
& Maintenance and Emergency Responses.  As a CPS Manager, directed various 
environmental consulting firms, restoration companies, and various CPS Facilities vendors to 
handle all of Chicago Public School’s needs.  Investigated and conducted emergency 
response actions, reviewed health & safety plans, managed support services for 
environmental hazards including asbestos, lead-based paint, PCB’s, mercury, chemical 
management, lead in water, mold, and indoor air quality.  Mr. Sales coordinated and 
communicated with regulatory agencies, response teams, and updated CPS Administration 
on emergency situations. 

Chicago Public Schools (CPS) - Environmental and Industrial Hygiene Services 
For 8 years, Mr. Sales has been serving a variety of environmental services for CPS and a 
number of associated charter schools.  Mr. Sales has coordinated, managed, and executed 
environmental work related to Major Capital Projects, as well as Facilities Management, on-
going building Operations & Maintenance, and Emergency Responses.  Managed CPS 
projects include required AHERA 3-Year Re-Inspections, and annual Indoor Air Quality 
Assessment Project.  Other services performed include asbestos consulting, lead inspections 
and mitigation projects, mold investigations and remediation projects, and drinking water 
tests for lead. 

CUSD 300 - Environmental and Industrial Hygiene Services 
For 6 years, Mr. Sales has served Community Unit School District 300 for environmental 
services.  Over the years, Mr. Sales has managed and executed environmental work related 
to asbestos on Major Capital Projects as well as Facilities Management on-going building 
Operations & Maintenance. 

East Aurora SD 131 - Environmental and Industrial Hygiene Services 
For 3 years, Mr. Sales has served EASD 131 for a variety of environmental services.  Mr. 
Sales has coordinated, managed, and executed environmental work related to Major Capital 
Projects, demolition projects, as well as Facilities Management on-going building Operations 
& Maintenance and Emergency Responses.  Mold and Indoor Air Quality related projects 
include investigations, project design, remediation oversight, and air testing. Other 
environmental services include periodic water testing, OSHA Awareness Training, and the 
required 3-Year and 6-Month AHERA Re-Inspections.  

Public Housing Authorities  
Mr. Sales has engaged in supporting the public housing sector including extensive work with 
The Chicago Housing Authority, Housing Authority of Joliet and Cook County Housing 
Authority, and Montgomery County Housing Authority in southern Illinois area.  Mr. Sales 
has performed Lead-Based Paint Testing and/or Risk Assessments/Inspections in both multi- 
family and scattered. 
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GUS THANOS 
Field Supervisor for Environmental 
Construction Services 
TEM Environmental, Inc. 

FIELDS OF EXPERTISE 
• Environmental Field Supervisor
• Asbestos Supervisor
• Project Implementation 
• Quality Control
• Site Safety 
• Project Estimating and Contracting 

PROFESSIONAL SUMMARY 
Gus Thanos assists TEM in field and operational 
tasks including quality control Abatement Project 
Management, Asbestos Abatement Oversight, Air 
Sampling Procedures, Project Recordkeeping and 
site safety. 

EDUCATION 
City Colleges of Chicago – Richard J. Daley College 
Steam Plant Engineering 

CERTIFICATIONS 
• NIOSH 582 
• Asbestos Supervisor
• OSHA 30-hour Construction Training 

SELECT PROJECT EXPERIENCE 
Mr. Thanos served as a licensed Asbestos Supervisor for 36 years.  Mr. Thanos has officially 
retired from Laborers Union 225 and now serves as an employee at TEM Environmental.  
Mr. Thanos excels at organizing, implementing, and executing environmental design plans 
and logistics for asbestos, lead, and mold abatement projects.  Mr. Thanos has 
approximately 72,000 hours of experience as an Asbestos Project Supervisor and/or an 
Asbestos Worker.  Additionally, Mr. Thanos has over 10 Years of expertise in 
construction/general demolition contracting and estimating.  Mr. Thanos served as an 
estimator and project manager for Kinsale Contracting Group.  Kinsale is an IDPH licensed 
asbestos and lead contractor located in Westmont, Illinois.   

Currently Mr. Thanos is providing Field Supervision of TEM Environmental project managers 
and air sampling professionals, assisting ongoing asbestos, lead, and industrial hygiene 
remediation work at various TEM projects including: 

Chicago Public Schools (CPS) 
Field Supervisor for CPS abatement projects.  Mr. Thanos attends construction meetings, 
implements abatement design plans, addresses scope clarifications and RFIs, assists 
abatement project managers with air sampling strategies and ensures abatement projects, 
associated air monitoring, clearance testing, lab work and overall schedules meet deadlines 
and milestones.  Updates construction managers, GC Superintendents, and assists design 
teams related to layouts for abatement in school buildings and commercial properties. 

East Aurora School District 131 
Served as Project Manager for non-school abatement work at McKnight Service Center 
demolition project.  Project execution per design, on time, and within estimated budget.  

Certified Asbestos Trainer 
Mr. Thanos performs asbestos training for Occupational Training & Supply (OTS) located in 
Willowbrook, Illinois.  Mr. Thanos is certified for instruction of initial training and refresher 
training for Asbestos Workers, Asbestos Building Inspectors and Asbestos 
Contractor/Supervisors.   
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JAMES TUINENGA, CIH 
Senior Technical Manager 
TEM Environmental, Inc. 

FIELDS OF EXPERTISE 
• Asbestos, Lead, Mold and Industrial Hygiene 

Project Operations Management 
• Field Project Coordination and Supervision
• Project Design 
• Light Microscopy Analysis
• Electron Microscopy Analysis
• Client Relations

PROFESSIONAL SUMMARY 
James Tuinenga founded TEM Incorporated in 1985 
to serve the asbestos, industrial hygiene and 
environmental consulting markets; and to provide a 
full-service asbestos laboratory in the Chicagoland 
area. James has 45 years of experience in 
environmental chemistry, industrial hygiene and 
environmental consulting, and is a certified and 
licensed Industrial Hygienist. James assists with the 
day-to-day management of TEM Environmental, 
Inc. 

EDUCATION 
BA, Augustana College, Chemistry 
MBA, Illinois Institute of Technoloty, Stuart School 
of Business 

PROFESSIONAL AFFILIATIONS 
American Industrial Hygiene Association, 1988 
American Board of Industrial Hygiene, 1989 
Chicago Section of the AIHA, 1989 

CERTIFICATIONS 
• Certified Industrial Hygienist
• Licensed Industrial Hygienist, State of Illinois
• NIOSH 582 Sampling & Analysis of Airborne Fibers
• Asbestos Analysis, Transmission Electron Microscopy
• Air Sampling Professional, IDPH Licensed
• Asbestos Project Manager, IDPH Licensed
• Asbestos Building Inspector, IDPH Licensed
• Asbestos Management Planner, IDPH Licensed
• Asbestos Project Designer, IDPH Licensed
• Lead Inspector and Risk Assessor, IDPH Licensed 

SELECT PROJECT EXPERIENCE 
Managing Environmental Consultant – Chicago Public Schools 
Mr. Tuinenga has been practicing Industrial Hygiene in support of occupational health and safety 
for over 45 years.  Currently serving Chicago Public Schools as a key person for TEM 
Environmental, Mr. Tuinenga has an active role in the development and preparation of 
environmental project designs that support CPS building renovations, demolitions, and 
emergency response.  Mr. Tuinenga prepares variances and engages regulatory agencies when 
project conditions require creative solutions.  Mr. Tuinenga coordinates and assists in projects 
involving Indoor Air Quality, microbial growth, environmental site assessments and remediation, 
and chemicals.  Mr. Tuinenga is an expert in all asbestos laboratory analytical  techniques and 
Transmission Electron Microscopy.   

Lead in School Drinking Water, coordinated the collection and evaluation of drinking water 
samples from school buildings is response to new State of Illinois SB550 program. Projects ranged 
from single building districts to districts with 15+ buildings. Assisted districts with selection and 
implementation of mitigation strategies.  

Maine Township High School District 207, Maine Township, Illinois, Indoor Swimming Pool 
Facility: districtwide, rapid-response industrial hygiene services, project coordination, sample 
collection and analysis, and data collection and interpretation.  

Wheaton College, Wheaton, IL. Laboratory Decommissioning Investigation and Oversight: 
decommissioning of 6 general science laboratories prior to renovation including the oversight of 
the remediation of identified hazards.  

McHenry County College, McHenry Illinois, Indoor Environmental Quality Survey in response 
to complaints after a roof renovation project. Industrial Hygiene services were conducted to 
investigate complaints.  

Sterling Community Unit School District 5, Sterling Illinois, Indoor Environmental Quality 
Surveys for a wide variety of building issues.  

Kinzie Real Estate Group, Wheeling, Illinois, Remediation of Two Buildings in Northgate Rental 
Community Development: mold inspection and remediation oversight services.  

Maine Township High School District 207, Maine Township, Illinois. 2017 Mechanical Upgrades 
at Maine West and Maine South High Schools, Asbestos Project Design for two large scale 
mechanical upgrade projects that included large boiler rooms at each school and multiple 
mechanical rooms throughout the two buildings.  

Public Building Commission, Chicago, Illinois. Provided technical expertise including review 
and consulting services for PBC projects including the demolition of Malcom X College, Chicago 
Public School projects and City of Chicago Buildings.  
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1 

Jennifer A Tuinenga 
Administrative Assistant 
TEM Environmental, Inc. 

FIELDS OF EXPERTISE 
• Accounts Payable 
• Accounts Receivable
• Human Resources
• Payroll 

PROFESSIONAL SUMMARY 
Jennifer Tuinenga is responsible for billing, accounts 
payable and accounts receivable for all laboratory 
services and projects. Responsibilities include 
tracking budgets, invoices, subcontractors, and 
laboratory reports for CPS schools.  

EDUCATION 
Timothy Christian HS, 2005 

SELECT PROJECT EXPERIENCE 
Responsible for invoice submission in support of asbestos services, project management 
oversight and recordkeeping for Evergreen Park School District 124, East Aurora School 
District 131, Community Unit School District 300, North Chicago School District 187, 
Maercker School District, Sterling Community Unit School District 5, Maine Township School 
District 207,   Oregon School District  220, South Beloit School District 320,  Mundelein 
School District 120, Elementary School District 159, and many others. 

Managing Environmental Consultant – Chicago Public Schools  
Ms. Tuinenga assists with the accounts payable and accounts receivable for TEM 
Environmental current Chicago Public School Managing Environmental Consulting contract.  
Ms. Tuinenga is essential in tracking budgets, processing subcontractor invoices and 
administering other contract accounting-related services.  Ms. Tuinenga also maintains 
company certifications and assists operations with employee licensing and on-going training 
certifications.  

Roto Rooter – Emergency Response  
Ms. Tuinenga is responsible for administrative services and invoicing for emergency 
response services required by Roto Rooter throughout the Greater Chicago Metropolitan 
Area, southeast Wisconsin, and Northwest Indiana.  Ms. Tuinenga maintains project 
response by means of a work order system and ensures invoices are processed promptly for 
insurance purposes and data tracking is concise and detailed.  Ms. Tuinenga updates the 
department on employee utilization for project and overhead costs associated with overall 
project as well as individual responses.   

Maine Township High School District 
Ms. Tuinenga is responsible for all project related billing, time sheet processing, 
subcontractor invoice processing and other administrative support related to an on-going 5-
year district-wide, large-scale multi-million-dollar construction, renovation and 
environmental abatement project which began in 2019.  This complex project includes 
concurrent abatement projects at the districts’ three large high schools.   

Carpentersville Community unit School District 300 
Assisted in project billing, invoice organization and submission, for a district-wide large-scale 
summer 2018 asbestos abatement project.  This complex project includes concurrent 
abatement projects at 7 district schools.  Will assist in project billing for the duration of the 
project. 

Riverdale School District  
Responsible for invoice submission of asbestos abatement and for the Riverdale High School 
bathroom upgrade project during the summer of 2020.  
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ATTACHMENT A – LEGAL ACTIONS 

FIRM NAME ___________________________________________________ 

I. LEGAL ACTIONS

If the answer to any of the questions below is YES, you must provide a type-written, brief description, and/or explanation on
a separate sheet following this page. Each question must be answered.

Question Yes No 

Has the firm or venture been issued a notice of default on any contract awarded to it in the last 3 
years? 
Does the firm or venture have any legally filed judgments, claims (liquidated damages, or other), 
arbitration proceedings or suits pending or outstanding against the firm or venture or its officers? 

If the answer to the preceding question is “Yes”, provide the requisite explanation on a separate 
sheet and include the date(s) of filing with the corresponding dollar amount of claims (or 
judgments and the contract value of the contract).  

Within the past 3 years has the firm or venture been a party to any lawsuits or arbitration 
proceedings with regard to any contracts? 

Within the last 3 years, has any officer or principal of the firm or venture ever been an officer or 
principal of another organization that failed to complete any contract as a result of termination, 
litigation, arbitration or similar matter? 

Has any key person with the firm or venture or its predecessor ever been convicted of or charged 
with any state or federal crime (excluding traffic violations), including but not limited to, 
embezzlement, theft, forgery, bribery, falsification or destruction of records, receipt of stolen 
property, criminal anti-trust violations, bid-rigging or bid-rotating? 

Has the firm or venture ever been temporarily or permanently debarred from contract award by 
any federal, state, or local agency? 

Within the last 3 years, has the firm or venture been investigated or assessed penalties for any 
statutory or administrative violations (including but not limited to MBE, WBE, EEOC violations)? 

Has the firm or venture ever failed to complete any work awarded to it? 

RFQ_PBC_2023EnviroRenoDemoSrvcs_PS3081_20230531

Vice President
TEM Environmental, Inc.
July 20, 2023
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ATTACHMENT B – DISCLOSURE AFFIDAVIT

I. HISTORY AND OWNERSHIP OF RESPONDENT FIRM
Any firm proposing to conduct any business transactions with the Public Building Commission of Chicago must complete
this Disclosure Affidavit. Please note that in the event the Contractor is a joint venture, the joint venture and each of the
joint venture partners must submit a completed Disclosure Affidavit.

The undersigned _____________________________ , as ______________________________________
Name Title

and on behalf of  _____________________________________________________________
(“Bidder/Proposer/Respondent or Contractor”) having been duly sworn under oath certifies the following:

RESPONDENT

Name of Firm:     

Address:

City/State/Zip:

Telephone: Facsimile:

FEIN: SSN:

Email:

Nature of Transaction: 

Sale or purchase of land
Construction Contract
Professional Services Agreement
Other ______________________

II. DISCLOSURE OF OWNERSHIP INTERESTS

Pursuant to Resolution No. 5371 of the Board of Commissioners of the Public Building Commission of Chicago, 
all Bidders/Proposers shall provide the following information with their Bid/Proposal.  If the question is not 

applicable, answer “NA”.  If the answer is none, please answer “none”.

Corporation Limited Liability Company
Partnership Limited Liability Partnership
Sole Proprietorship Not-for-profit Corporation
Joint Venture Other: ________________

RFQ_PBC_2023EnviroRenoDemoSrvcs_PS3081_20230531

STEVEN B GENESER VICE PRESIDENT

TEM ENVIRONMENTAL, INC.

TEM ENVIRONMENTAL, INC.
174 N. BRANDON DR.
GLENDALE HEIGHTS IL 60139
630.790.0880 630.790.0882
46-3680823
SGENESER@TEM-INC.COM

PROFESSIONAL SERVICES FIRM
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ATTACHMENT B – DISCLOSURE AFFIDAVIT

A. CORPORATIONS AND LLC’S

State of Incorporation or Organization:   

If outside of Illinois, is your firm authorized to conduct business in the State Of Illinois: Yes No

City/State/ZIP:

Telephone:
Identify the names of all officers and directors of the business entity. 
(Please attach list if necessary.)

Name Title

Identify all shareholders whose Ownership percentage exceeds 7.5% of the business entity. 
(Please attach list if necessary.)

Name Address Ownership Interest  
Percentage

% 

% 

% 

LLC’s only, indicate Management Type and Name:

Member-managed Manager-managed Name:
Is the corporation or LLC owned partially or completely by one or more other 
corporations or legal entities? Yes No

If yes, please provide the above information, as applicable, for each such corporation or entity such that any person 
with a beneficial Ownership interest of 7.5% or more in the corporation contracting in the PBC is disclosed.  For 
example, if Corporation B owns 15% of Corporation A, and Corporation A is contracting with the PBC, then 
Corporation B must complete a Disclosure Affidavit.  If Corporation B is owned by Corporations C and D, each of 
which owns 50% of Corporation B, then both Corporations C and D must complete Disclosure Affidavits.

RFQ_PBC_2023EnviroRenoDemoSrvcs_PS3081_20230531

ILLINOIS

174 N BRANDON, GLENDALE HEIGHTS, IL 60139
630.790.0880

KATHLEEN A. GENESER PRESIDENT
STEVEN B. GENESER VICE PRESIDENT

KATHLEEN A. GENESER 210 BARNSIDE CIR. GENEVA, IL 60134 75
STEVEN B. GENESER 210 BARNSIDE CIR. GENEVA, IL 60134 25

X
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ATTACHMENT B – DISCLOSURE AFFIDAVIT

B. PARTNERSHIPS

If the bidder/proposer or contractor is a partnership, indicate the name of each partner and the percentage 
of interest of each therein. Also indicate, if applicable, whether General Partner (GP) or Limited Partner (LP).

Name Type Ownership Interest  
Percentage

% 

% 

% 

% 

% 

C. SOLE PROPRIETORSHIP

The bidder/proposer or contractor is a sole proprietorship and is not acting in any representative capacity 
on behalf of any beneficiary:  
If the answer is no, please complete the following two sections. Yes No
If the sole proprietorship is held by an agent(s) or a nominee(s), indicate the principal(s) for whom the agent 
or nominee holds such interest.

Name of Principal(s)

If the interest of a spouse or any other party is constructively controlled by another person or legal entity, 
state the name and address of such person or entity possessing such control and the relationship under 
which such control is being or may be exercised.

Name Address

RFQ_PBC_2023EnviroRenoDemoSrvcs_PS3081_20230531
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ATTACHMENT B – DISCLOSURE AFFIDAVIT

III. CONTRACTOR CERTIFICATION
A. CONTRACTORS

1. The Contractor, or any affiliated entities of the Contractor, or any responsible official thereof, or any other official,
agent or employee of the Contractor, any such affiliated entity, acting pursuant to the direction or authorization of
a responsible official thereof has not, during a period of three years prior to the date of execution of this
certification:

a. Bribed or attempted to bribe, or been convicted of bribery or attempting to bribe a public officer or
employee of the City of Chicago, the State of Illinois, any agency of the federal government or any state
or local government in the United States (if an officer or employee, in that officer’s or employee’s official
capacity); or

b. Agreed or colluded, or been convicted of agreement or collusion among bidders or prospective bidders
in restraint of freedom of competition by agreement to bid a fixed price or otherwise; or

c. Made an admission of such conduct described in 1(a) or (b) above which is a matter of record but has
not been prosecuted for such conduct.

2. The Contractor or agent, partner, employee or officer of the Contractor is not barred from contracting with any unit
of state or local government as a result of engaging in or being convicted of bid-rigging2 in violation of Section 3 of
Article 33E of the Illinois Criminal Code of 1961, as amended (720 ILCS 5/33E-3), or any similar offense of any
state or the United States which contains the same elements as the offense of bid-rigging during a period of five
years prior to the date of Submission of this bid, proposal or response.

3. The Contractor or any agent, partner, employee, or officer of the Contractor is not barred from contracting with
any unit of state or local government as a result of engaging in or being convicted of bid-rotating4 in violation of
Section 4 of Article 33E of the Illinois Criminal Code of 1961, as amended (720 ILCS 5/33E-4), or any similar
offense of any state or the United States which contains the same elements as the offense of bid-rotating.

4. The Contractor understands and will abide by all provisions of Chapter 2-56 of the Municipal Code entitled “Office
of the Inspector General” and all provisions of the Public Building Commission Code of Ethics Resolution
No.5339, as amended by Resolution No. 5371.

5. The Contractor certifies to the best of its knowledge and belief, that it and its principals:

a. Are not presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily
excluded from covered transactions by any federal, state or local department or agency.

b. Have not within a three-year period preceding this bid or proposal been convicted of or had a civil
judgment rendered against them for: commission of fraud or a criminal offense in connection with
obtaining, attempting to obtain, or performing a public (federal, state or local) transaction or contract
under a public transaction; violation of federal or state antitrust statutes; commission of embezzlement,
theft, forgery, bribery, falsification or destruction of records; making false statements; or receiving stolen
property;

c. Are not presently indicted for or otherwise criminally or civilly charged by a governmental entity (federal,
state or local) with commission of any of the offenses enumerated in paragraph (5)(b) above; and

d. Have not within a three-year period preceding this bid or proposal had one or more public transactions
(federal, state or local) terminated for cause or default.
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ATTACHMENT B – DISCLOSURE AFFIDAVIT

B. SUBCONTRACTORS

1. The Contractor has obtained from all subcontractors being used in the performance of this contract or agreement,
known by the Contractor at this time, disclosures substantially in the form of Section 1, and certifications
substantially in the form of Section 2, of this Disclosure Affidavit.  Based on such disclosures and certification(s),
and any other information known or obtained by the Contractor, is not aware of any such subcontractor or
subcontractor’s affiliated entity or any agent, partner, employee or officer of such subcontractor or subcontractor’s
affiliated entity having engaged in or been convicted of (a) any of the conduct described as prohibited in this
document; (b) bid-rigging, bid-rotating, or any similar offense of any state or the United States which contains the
same elements as bid-rigging or bid-rotating, or having made an admission of guilt of the conduct described in
Section 2 which is matter of record but has/have not been prosecuted for such conduct.

2. The Contractor will, prior to using them as subcontractors, obtain from all subcontractors to be used in the
performance of this contract or agreement, but not yet known by the Contractor at this time, certifications
substantially in the form of this certification.  The Contractor shall not, without the prior written permission of the
Commission, use any of such subcontractors in the performance of this contract if the Contractor, based on such
certifications or any other information known or obtained by Contractor, became aware of such subcontractor,
subcontractor’s affiliated entity or any agent, employee or officer of such subcontractor or subcontractor’s affiliated
entity having engaged in or been convicted of (a) any of the conduct described as prohibited in this document of
or (b) bid-rigging, bid-rotating or any similar offenses of any state or the United States which contains the same
elements as bid-rigging or bid-rotating or having made an admission of guilt of the conduct described as
prohibited in this document which is a matter of record but has/have not been prosecuted for such conduct.  The
Contractor shall cause such subcontractors to certify as to all necessary items.  In the event any subcontractor is
unable to certify to a particular item, such subcontractor shall attach an explanation to the certification.

3. For all subcontractors to be used in the performance of this contract or agreement, the Contractor shall maintain
for the duration of the contract all subcontractors’ certifications required by this document and Contractor shall
make such certifications promptly available to the Public Building Commission of Chicago upon request.

4. The Contractor will not, without the prior written consent of the Public Building Commission of Chicago, use as
subcontractors any individual, firm, partnership, corporation, joint venture or other entity from whom the Contractor
is unable to obtain a certification substantially in the form of this certification.

5. The Contractor hereby agrees, if the Public Building Commission of Chicago so demands, to terminate its
subcontractor with any subcontract if such subcontractor was ineligible at the time that the subcontract was
entered into for award of such subcontract.  The Contractor shall insert adequate provisions in all subcontracts to
allow it to terminate such subcontract as required by this certification.

C. STATE TAX DELINQUENCIES

1. The Contractor is not delinquent in the payment of any tax administered by the Illinois Department of Revenue or,
if delinquent, the Contractor is contesting, in accordance with the procedures established by the appropriate
Revenue Act, its liability for the tax or amount of the tax.

2. Alternatively, the Contractor has entered into an agreement with the Illinois Department of Revenue for the
payment of all such taxes that are due and is in compliance with such agreement.

3. If the Contractor is unable to certify to any of the above statements, the Contractor shall explain below.  Attach
additional pages if necessary.
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ATTACHMENT B – DISCLOSURE AFFIDAVIT

If the letters “NA”, the word “None” or no response appears on the lines above, it will be conclusively presumed 
that the Undersigned certified to the above statements.

4. If any subcontractors are to be used in the performance of this contract or agreement, the Contractor shall cause
such subcontractors to certify as to paragraph (C)(1) or (C)(2) of this certification.  In the event that any
subcontractor is unable to certify to any of the statements in this certification, such subcontractor shall attach an
explanation to this certification.

D. OTHER TAXES/FEES

1. The Contractor is not delinquent in paying any fine, fee, tax or other charge owed to the City of Chicago.

2. If Contractor is unable to certify to the above statement, Contractor shall explain below and (attach additional
pages if necessary).

If the letters “NA”, the word “None” or no response appears on the lines above, it will be conclusively presumed 
that the Undersigned certified to the above statements.

E. PUNISHMENT

1. A Contractor who makes a false statement material to Section II(A)(2) of this certification commits a Class 3
felony.  720 ILCS 5/33E-11(b).

F. JUDICIAL OR ADMINISTRATIVE PROCEEDINGS

1. The Contractor is not a party to any pending lawsuits against the City of Chicago or the Public Building
Commission of Chicago nor has Contractor been sued by the City of Chicago or the Public Building Commission
of Chicago in any judicial or administrative proceeding.

2. If the Contractor cannot certify to the above, provide the (1) case name; (2) docket number; (3) court in which the
action is or was pending; and (4) a brief description of each such judicial or administrative proceeding.  Attach
additional sheets if necessary.

If the letters “NA”, the word “None” or no response appears on the lines above, it will be conclusively presumed 
that the Undersigned certified to the above statements.

G. CERTIFICATION OF ENVIRONMENTAL COMPLIANCE

A. Neither the Contractor nor any affiliated entity of the Contractor has, during a period of five years prior to the date
of execution of this Affidavit:  (1) violated or engaged in any conduct which violated federal, state or local
environmental restriction, (2) received notice of any claim, demand or action, including but not limited to citations
and warrants, from any federal, state or local agency exercising executive, legislative, judicial, regulatory or
administrative functions relating to a violation or alleged violation of any federal, state or local statute, regulation or
other environmental restriction; or (3) been subject to any fine or penalty of any nature for failure to comply with
any federal, state or local statute, regulation or other environmental restriction.
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DISCLOSURE OF RETAINED PARTIES 

(ATTACHED HERETO AND INCORPORATED HEREIN) 
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ATTACHMENT C – DISCLOSURE OF RETAINED PARTIES 

Definitions and Disclosure Requirements 
As used herein, “Consultant” means a person or entity who has any contract with the Public Building Commission of Chicago 
(“Commission”). 

Commission bids, contracts, and/or qualification submissions must be accompanied by a disclosure statement providing certain 
information about lobbyists whom the Consultant has retained or expects to retain with respect to the contract.  In particular, the 
Consultant must disclose the name of each such person, his or her business address, the name of the relationship, and the amount of 
fees paid or estimated to be paid. The Consultant is not required to disclose employees who are paid solely through the Consultant’s 
regular payroll. 

“Lobbyists” means any person who (a) for compensation or on behalf of any person other than himself undertake to influence any 
legislative or administrative action or (b) any part of whose duties as an employee of another includes undertaking to influence any 
legislative or administrative action. 

Certification 

Consultant hereby certifies as follows: 

This Disclosure relates to the following transaction(s): 

Description or goods or services to be provided under Contract: 

Name of Consultant: 

EACH AND EVERY lobbyist retained or anticipated to be retained by the Consultant with respect to or in connection with the contract 
listed below.  Attach additional pages if necessary. 

Retained Parties: 

Name Business Address Relationship (Attorney, 
Lobbyist, etc.) 

Fees 
(indicate total whether paid or 

estimated) 

 Check Here If No Such Persons Have been Retained or Are Anticipated To Be Retained 

The Consultant understands and agrees as follows: 

a. The information provided herein is a material inducement to the Commission execution of the contract or other action
with respect to which this Disclosure of Retained Parties form is being executed, and the Commission may rely on
the information provided herein.  Furthermore, if the Commission determines that any information provided herein is
false, incomplete, or inaccurate, the Commission may terminate the contract or other transaction; terminate the
Consultant’s participation in the contract or other transactions with the Commission.
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ATTACHMENT D 
SPECIAL CONDITIONS REGARDING THE UTILIZATION OF 

 MINORITY AND WOMEN OWNED BUSINESS ENTERPRISES 
FOR PROFESSIONAL SERVICES 

(ATTACHED HERETO AND INCORPORATED HEREIN)
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ATTACHMENT D  
Special Conditions Regarding the Utilization Of 

Minority and Women Owned Business Enterprises 
for Professional Services 

1. Policy Statement 

a. It is the policy of the Public Building Commission of Chicago (“PBC”) to ensure competitive business opportunities for MBE and WBE 
firms in the performance of Contracts, to prohibit discrimination in the award of or participation in Contracts, and to abolish arbitrary 
barriers to full participation in Contracts by all persons, regardless of race, sex or ethnicity.  Therefore, during the performance of this 
Contract, the Professional Service Provider must agree that it will not discriminate against any person or business on the basis of race, 
color, religion, ancestry, age, marital status, physical or mental handicap, unfavorable discharge from military service, parental status, 
sexual orientation, national origin or sex, in the solicitation or the purchase of goods and services or the subcontracting of work in the 
performance in this Contract. 

b. The Commission requires the Professional Service Provider also agree to take action to ensure that MBE and WBE firms have the 
maximum opportunity to compete for and perform subcontracts with respect to this Contract. 

c. The Commission requires the Professional Service Provider to notify MBE and WBE firms, utilized on this contract, about opportunities 
on contracts without goals. 

2. Aspirational Goals 

a. Upon the effective date of these Special Conditions, the Consultant agrees to make a best efforts to attain the aspirational goals to 
award 25% of the annual dollar value of all Commission Contracts to MBEs and 5% of the annual dollar value of all Commission 
Contracts to WBEs.. 

b. Further, the Professional Service Provider must agree to use its best efforts to include MBE and WBE firms in any Contract modification 
work that increases the Contract value. Where the proposed contract modification involves work which can be performed by MBEs and 
WBEs already performing work on the contract such MBEs and WBEs will participate in such work specified in the contract modification..

c. Failure to carry out the commitments and policies set forth in this Program constitute a material breach of contract and may result in 
termination of the Professional Service Provider or such other remedy, as the Commission deems appropriate. 

3. Definitions 

a. For purposes of this Special Condition, the following definitions applies: 

(1) “Certified Minority Business Enterprise” means a person or entity granted certification by the City of Chicago or County of Cook. 

(2) “Certified Women’s Business Enterprise” means a person or entity granted certification by the City of Chicago or County of 
Cook. 

(3) “Construction Contract” means a contract for the construction, repair, alteration, renovation or improvement of any building, 
facility or other structure. 

(4) “Contract Specific Goals” means the subcontracting goals for MBE and WBE participation established for a particular contract 
based upon the availability of MBEs and WBEs to perform any anticipated scope of work of the contract and the Commission’s 
progress towards meeting the aspirational goals. 

(5) “Contractor” means any person or business entity that seeks to enter into a Construction Contract with the Commission and 
includes all partners, affiliates and joint ventures of such person or entity. 

(6) “Established Business” means a person or entity granted certification by the City of Chicago. 
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(7) “Executive Director” means the Executive Director of the Commission or his/her duly designated representative as appointed in 
writing. 

(8) “Good faith efforts” means actions undertaken by a Contractor to achieve a Contract Specific Goal that by their scope, intensity 
and appropriateness to the objective can reasonably be expected to fulfill the Program’s requirements. 

(9) “Joint venture” means an association of two or more persons or entities or any combination of two or more business enterprises 
and persons numbering two or more, proposing to perform a single for-profit business enterprise, in which each joint venture 
partner contributes property, capital, efforts, skill and knowledge, and in which the MBE or WBE is responsible for a distinct, 
clearly-defined portion of the work of the contract and whose share in the capital contribution, control, management, risks and 
profits of the joint venture is equal to its ownership interest.  Joint ventures must have an agreement in writing specifying the 
terms and conditions of the relationships between the parties and their relationship and responsibilities to the contract. 

(10) “Participating Established Business” means an established business which is eligible to participate in the minority- and women-
owned business enterprise program set forth in Section 8 below. 

(11) “Professional Service Provider” means any person or business entity that seeks to enter into Professional Service Contract with 
the Commission and includes all partners affiliates, and joint ventures of such person or entity. 

(12) “Program” means the minority- and women-owned business enterprise construction procurement program established in this 
special condition. 

4. Determining MBE/WBE Utilization 

The methodology for determining MBE and WBE utilization will be determined for purposes of analysis with respect to this contract as follows: 

a. The total dollar value of the contract awarded to the certified MBE or WBE firm will be credited to such participation.  Only minority 
business participation may be counted toward MBE participation and only women business participation may be counted toward WBE 
participation. 

b. The total dollar value of a contract with a firm owned and controlled by minority women is counted toward either the MBE or WBE goal, 
but not both.  The Professional Service Provider employing the firm may choose the goal to which the contract value is applied.  Various 
work done by one and the same sub-consultant will be considered, for the purpose of this principle, as work effectively done under one 
subcontract only, which sub-consultant may be counted toward only one of the goals, not toward both. 

c. A Professional Service Provider may count toward its MBE or WBE goal the portion of the total dollar value of a contract with an eligible 
joint venture equal to the percentage of the ownership and control of the MBE or WBE partner in the joint venture.  A joint venture 
seeking to be credited for MBE participation may be formed among certified MBE and WBE firms, or between certified MBE and WBE 
firms and a non-MBE/WBE firm.  A joint venture satisfies the eligibility standards of this Program if the certified MBE or WBE participant 
of the joint venture: 

(1) Shares in the ownership, control, management responsibilities, risks and profits of the joint venture; and 

(2) Is responsible for a clearly defined portion of work to be performed in proportion to the MBE or WBE ownership percentage. 

d. A Professional Service Provider may count toward its MBE and WBE goals only expenditures to firms that perform a commercially 
useful function in the work of a contract.  A firm is considered to perform a commercially-useful function when it is responsible for 
execution of a distinct element of the work of a contract and carries out its responsibilities by actually performing, managing, and 
supervising the work involved.  To determine whether a firm is performing a commercially useful function, the Commission will evaluate 
the amount of work subcontracted, industry practices and other relevant factors. 

e. Consistent with normal industry practices, a MBE or WBE firm may enter into subcontracts.  If a MBE or WBE Professional Service 
Provider subcontracts a significantly greater portion of the work of a contract than would be expected on the basis of normal industry 
practices, the MBE or WBE will be rebuttably presumed not to be performing a commercially-useful function. 

f. A Professional Service Provider may count toward its goals expenditures to MBE or WBE manufacturers (i.e., suppliers that produce 
goods from raw materials or substantially alters them before resale). 

g. A Professional Service Provider may count toward its goals expenditures to MBE or WBE suppliers provided that the supplier performs 
a commercially useful function in the supply process. 

5. Submission of Proposals 

a. The following schedules and documents constitute the Proposer’s MBE/WBE compliance proposal and must be submitted at the time 
of the proposal. 
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(1) Evidence of Certification: Affidavit of MBE/WBE.  A copy of each proposed MBE and WBE firm’s Letter of Certification from the 
City of Chicago, Department of Procurement Services or any other entity accepted by the Public Building Commission of Chicago 
must be submitted.  The PBC accepts certification by the City of Chicago, and County of Cook. 

(2) Schedule B: Affidavit of MBE/Non-MBE or WBE/Non-WBE Joint Ventures.  Where the Proposer’s MBE/WBE compliance 
proposal includes participation of any MBE or WBE as a joint venture participant, the Proposer must submit a “Schedule B: 
Affidavit of MBE/Non-MBE or WBE/Non-WBE Joint Venture” with an attached copy of the joint venture agreement proposed 
among the parties.  The Schedule B and the joint venture agreement must clearly evidence that the MBE or WBE participant 
will be responsible for a clearly defined portion of the work to be performed and that the MBE or WBE firm’s responsibilities are 
in proportion with its ownership percentage.   

(3) Schedule C: Letter of Intent to Perform as a sub-consultant, Subconsultant, or Material Supplier, Schedule C, executed by the 
MBE/WBE firm (or Joint Venture sub-consultant) must be submitted by the Proposer for each MBE/WBE included on the 
Schedule D.  Schedule C must accurately detail the work to be performed by the MBE or WBE firm and the agreed rates and 
prices to be paid. 

(4) Schedule D: Affidavit of Prime Professional Service Provider Regarding MBE or WBE Utilization.  A completed Schedule D 
committing to the utilization of each listed MBE or WBE firm.  Unless the Proposer has submitted a completed request for a 
waiver of participation by MBE/WBE firms (See Request for Waiver procedures in Section 7), the Proposer must include the 
specific dollar amount or percentage of participation of each MBE/WBE firm listed on its Schedule D.  The total dollar commitment 
to proposed MBE firms must at least equal the MBE goal, and the total dollar commitment to proposed WBE firms must at least 
equal the WBE goal.  Proposers are responsible for calculating the dollar equivalent of MBE or WBE utilization as percentages 
of their total proposal. 

b. The submittals must have all blank spaces on the Schedule pages applicable to the contract correctly filled in.  Agreements between a 
Proposer and a MBE/WBE in which the MBE/WBE promises not to provide subcontracting quotations to other Proposers are prohibited. 

6. Evaluation of Compliance Proposals 

a. The Proposer’s MBE/WBE compliance proposal will be evaluated by the Commission.  The Proposer agrees to provide, upon request, 
earnest and prompt cooperation to the Executive Director or his / her designee in submitting to interviews that may be necessary, in 
allowing entry to places of business, in providing further documentation, or in soliciting the cooperation of a proposed MBE or WBE firm 
in providing such assistance.  A proposal may be treated as non-responsive by reason of the determination that the Proposer’s proposal 
did not contain a sufficient level of Certified MBE or WBE participation, that the Proposer was unresponsive or uncooperative when 
asked for further information  relative to the proposal, or that false statements were made in the Schedules. 

b. If the Commission’s review of a Proposer’s proposal concludes that the MBE or WBE proposal was deficient, the Commission will 
promptly notify the Proposer of the apparent deficiency and instruct the Proposer to submit (within 3 business days of such notice given 
by the Commission) a modification of the MBE or WBE Proposal, in proper format, which remedies the deficiencies cited.  Failure to 
correct all deficiencies cited by the Commission will be cause for rejection of the Proposer’s proposal as non-responsive. 

c. Proposers will not be permitted to modify their MBE/WBE compliance proposal except insofar as directed to do so by the Commission.  
Therefore, all terms and conditions stipulated for prospective MBE and WBE consultants or suppliers should be satisfactorily negotiated 
prior to the submission to the Commission of the Proposer’s MBE/WBE compliance proposal.  If circumstances should arise, however, 
where a proposed MBE/WBE is no longer available, the process described in Section 12 should be followed. 

d. If the Compliance Proposal includes participation by material suppliers, the PBC will request copies of the offers from such suppliers.  
The offers must be furnished to the PBC within three (3) business days of the bidder’s receipt of the request for such offers from the 
PBC.  The PBC may make such request by electronic mail.  The offers must specify: (i) the particular materials, equipment and/or 
supplies that will be furnished; (ii) the supplier’s price for each of the items; (iii) the total price of the items to be furnished by the supplier, 
(iv) the supplier’s source for the items (e.g., manufacturer, wholesaler) and (v) the subcontractor that the supplies will be purchased by. 

7. Request for Waiver 

a. If a Proposer is unable to identify qualified MBE and WBE firms to perform sufficient work to fulfill the MBE or WBE percentage goals 
for this Contract, the proposal must include a written request for waiver.  A request for waiver must be sent to the Executive Director 
and must set forth the Proposer’s inability to obtain sufficient MBE and WBE firms notwithstanding good faith attempts to achieve such 
participation. 

b. Good Faith efforts to achieve participation include but are not limited to: 

(1) Attendance at the Pre-bid conference; 

(2) Solicit certified MBE and WBE firms. Soliciting through reasonable and available means at least 50% of MBE and WBE firms 
certified in the anticipated scope(s) of work. 
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(3) The Bidder’s general policies regarding the utilization of MBE and WBE firms, plus a description of the methods used to carry 
out those policies; 

(4) Advertise the contract opportunity in trade association newsletters, other media, and/or venues oriented toward and minority 
and woman-oriented; 

(5) Timely notification (at least seven (7) days in advance of the bid due date) of specific sub-bid opportunities must be made to 
MBE and WBE firms and corresponding assistance agencies/associations; 

(6) Provide interested MBE and WBE firms with adequate information regarding the plans, specifications, and contract requirements 
in a timely manner; 

(7) Make efforts to assist interested MBE and WBE firms in obtaining bonding, lines of credit, or insurance; 

(8) Make efforts to assist interested MBE and WBE firms in obtaining necessary equipment, supplies, materials, or related 
assistance/services; 

(9) Effectively use the services of the City; minority or women community organizations/assistance groups, and other organizations 
to provide assistance in the recruitment and placement of MBE and WBE firms. 

(10) Negotiate in good faith with interested MBE/WBE firms and provide a description of direct negotiations with MBE and WBE firms 
for specific sub-bids, including: 

i. The name, address and telephone number of MBE and WBE firms contacted; 

ii. A description of the information provided to MBE and WBE firms regarding the portions of the work to be 
performed; and 

iii. The reasons why additional MBE and WBE firms were not obtained in spite of negotiations. 

(11) A statement of the efforts made to select portions of the work proposed to be performed by MBE and WBE firms (such as sub-
supplier, transport, engineering, distribution, or any other roles contributing to production and delivery as specified in the contract) 
in order to increase the likelihood of achieving sub participation; 

(12) Decision to reject MBE and WBE firms deemed unqualified must be sound and based on a thorough investigation of firms 
capabilities. As to each MBE and WBE contacted which the Bidder considers to be not qualified, a detailed statement of the 
reasons for the Bidder’s conclusion; 

(13) Efforts made by the Bidder to expand its search for MBE and/or WBE firms beyond usual geographic boundaries. 

(14) Must take appropriate, documented steps to follow up initial solicitations with interested MBE and WBE firms. 

(15) General efforts made to assist MBE and WBE firms to overcome participation barriers. 

c. The Executive Director, after review and evaluation of the request provided by the Bidder, may grant a waiver request upon the 
determination that: 

(1) Sufficient qualified MBE and/or WBE firms capable of providing the goods or services required by the contract are unavailable 
despite the good faith efforts of the Bidder; 

(2) The price(s) quoted by potential MBE and/or WBE firms for goods or services is above competitive levels to an extent 
unwarranted by any increased cost of doing business attributable to the present effects of disadvantage or discrimination. 

8. Established Business Participation in the MBE and WBE Procurement Program 

a. A local business entity which meets all the requirements to be certified as an MBE or WBE under this article except that it has become 
an established business may participate in the minority- and women-owned business enterprise program as follows: 

(1) For a one-year period after the business entity has become an established business, only 75 percent of such business’s 
participation in the Contract shall account for the MBE or WBE, as applicable, participation requirement set forth in Section 4; 

(2) For a one-year period starting on the one-year anniversary of the date the business entity became an established business, only 
50 percent of such business’s participation in the Contract shall account for the MBE or WBE, as applicable, participation 
requirement set forth in Section 4. 

(3) For a one-year period starting on the two-year anniversary of the date the business entity became an established business, only 
25 percent of such business’s participation in the Contract shall account for the MBE or WBE, as applicable, participation 
requirement set forth in Section 4. 
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b. An Establish Business entity shall not be eligible to participate in the minority- and women-owned business enterprise procurement 
program starting on the three-year anniversary of the date the business entity became an established business. 

9. Failure To Achieve Goals 

a. If the Contractor cannot achieve the contract specific goals, as the Project proceeds, it must have documented its good faith efforts to 
do so.  In determining whether the contractor has made such good faith efforts, the performance of other contractors in meeting the 
goals may be considered.  The Executive Director shall consider, at a minimum, the Contractor’s efforts to do the following: 

(1) Soliciting through reasonable and available means the interest of MBEs or WBEs that provide interested MBEs or WBEs with 
adequate information about the plans, specifications and requirements of the contract, including addenda, in a timely manner to 
assist them in responding to the solicitation. 

(2) Provide interested MBEs or WBEs with adequate information about the plans, specifications and requirements of the contract, 
including addenda, in a timely manner to assist them in responding to the solicitation. 

(3) Negotiating in good faith with interested MBEs or WBEs that have submitted bids.  Documentation of negotiation must include 
the names, addresses and telephone numbers of MBEs or WBEs that were solicited; the date of each such solicitation; a 
description of the information provided regarding the plans and specifications for the work selected for subcontracting; and 
evidence as to why agreements could not be reached with MBEs or WBEs to perform the work.  That there may be some 
additional costs involved in solicitation and using MBEs and WBEs is not a sufficient reason for a contractor’s failure to meet the 
goals, as long as such costs are reasonable. 

(4) Not rejecting MBEs or WBEs as being unqualified without sound reasons based on the thorough investigation of their capabilities.  
The MBEs’ or WBEs’ standing within its industry, membership in specific groups, organizations, or associations and political or 
social affiliations are not legitimate cases for rejecting or not soliciting bids to meet the goals. 

(5) Making a portion of the work available to MBE or WBE subcontractors and suppliers and to select those portions of the work or 
material consistent with the available MBE or WBE subcontractors and suppliers, so as to facilitate meeting the goals. 

(6) Making good faith efforts despite the ability or desire of a Contractor to perform the work of a contract with its own organization.  
A Contractor that desires to self-perform the work of a contract must demonstrate good faith efforts unless the goals have been 
met. 

(7) Selecting portions of the work to be performed by MBEs or WBEs in order to increase the likelihood that the goals will be met.  
This includes, where appropriate, breaking out contract work items into economically feasible units to facilitate MBE or WBE 
participation even when the Contract might otherwise prefer to perform these items with its own forces. 

(8) Making efforts to assist interested MBEs or WBEs in obtaining bonding lines of credit or insurance as required by the Commission 
or Contractor. 

(9) Making efforts to assist interested MBEs or WBEs in obtaining necessary equipment, supplies, materials or related assistance 
or services, including participation in a mentor-protégée program; and  

(10) Effectively using the services of the Commission; minority or women community organizations; minority or women contractors’ 
groups; local, state and federal minority or women business assistance offices; and other organizations to provide assistance in 
the recruitment and placement of MBEs or WBEs. 

b. In the event the Public Building Commission Procurement Officer determines that the Contractor did not make a good faith effort to 
achieve the goals, the Contractor may file a Dispute to the Executive Director as provided in the Section on Disputes. 

10. Reporting and Record-Keeping Requirements 

a. The Professional Service Provider, within 5 working days of contract award, must execute a formal subcontract or purchase order in 
compliance with the terms of the Professional Service Provider’s proposal and MBE/WBE assurances.  Upon request by the PBC, the 
Professional Service Provider must provide copies of the contracts or purchase orders executed between it and the MBE and WBE 
firms.  During the performance of the contract, the Professional Service Provider will submit partial and final waivers of lien from MBE 
and WBE sub-consultant and suppliers indicating the current payment amount and the cumulative dollar amount of payments made to 
date. 

b. The Professional Service Provider must maintain records of all relevant data with respect to the utilization of MBE and WBE firms, 
including without limitation payroll records, tax returns and records, and books of account in such detail as the Commission requires, 
and retain such records for a period of at least 3 years after final acceptance of the work.  Full access to such records will be granted 
to the Commission and/or its designees, on 5 business days’ notice in order for the Commission to determine the Professional Service 
Provider’s compliance with its MBE and WBE commitments and the status of any MBE or WBE firm performing any portion of the 
contract. 
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c. The Professional Service Provider will file regular MBE and WBE utilization reports on the form entitled “Status Report of MBE and WBE 
Sub-Contract Payments”, at the time of submitting each monthly invoice.  The report should indicate the current and cumulative 
payments to the MBE and WBE sub-contractors. 

11. Disqualification of MBE or WBE 

a. The Contract may be terminated by the Executive Director upon the disqualification of the Professional Service Provider as an MBE or 
WBE if the sub-consultants status as an MBE or WBE was a factor in the award and such status was misrepresented by the Professional 
Service Provider. 

b. The Contract may be terminated by the Executive Director upon the disqualification of any MBE or WBE if the sub-consultants or 
supplier's status as an MBE or WBE was a factor in the award of the contract and the status of the sub-consultant or supplier was 
misrepresented by the Professional Service Provider.  If the Professional Service Provider is determined not to have been involved in 
any misrepresentation of the status of the disqualified sub-consultant or supplier, the Professional Service Provider shall make good 
faith efforts to engage a qualified MBE or WBE replacement. 

12. Prohibition On Changes To MBE/WBE Commitments  

a. The Professional Service Provider must not make changes to its contractual MBE and WBE commitments or substitute such MBE or 
WBE sub-consultants without the prior written approval of the Executive Director.  Unauthorized changes or substitutions, including 
performing the work designated for a sub-consultant with the Professional Service Provider’s own forces, is a violation of this section 
and a breach of the contract with the Commission, and may cause termination of the contract for breach, and/or subject the Professional 
Service Provider to contract remedies or other sanctions.  The facts supporting the request must not have been known nor reasonably 
should have been known by the parties prior to entering into the subcontract. 

13. MBE/WBE Substitution Requirements and Procedures 

a. Arbitrary changes by the Contractor of the commitments earlier certified in the Schedule D are prohibited.  Further, after once entering 
into each approved MBE and WBE sub-contract agreement, the Contractor shall thereafter neither terminate the subcontract, nor reduce 
the scope of the work to be performed by the MBE or WBE, nor decrease the price to the MBE or WBE, without in each instance 
receiving the prior written approval of the Executive Director.  In some cases, however, it may become necessary to substitute a new 
MBE or WBE in order to actually fulfill the MBE or WBE requirements.  In such cases, the Executive Director must be given reasons 
justifying the release by the Contractor of prior specific MBE or WBE commitments established in the contract, and will need to review 
the eligibility of the MBE or WBE presented as a substitute.  The substitution procedure will be as follows: 

(1) If needed and in order to sustain the fulfillment of the MBE/WBE contract requirements, the Contractor must notify the Executive 
Director immediately in writing of an apparent necessity to reduce or terminate a MBE or WBE subcontract and to propose a 
substitute firm for some phase of work. 

(2) The Contractor’s notification should include the specific reasons for the proposed substitution.  Stated reasons which would be 
acceptable include any of the following reasons: a) unavailability after receipt of reasonable Notice to Proceed; b) failure of 
performance; c) financial incapacity; d) refusal by the subcontractor to honor the bid or proposal price or scope; e) mistake of 
fact or law about the elements of the scope of work of a solicitation where a reasonable price cannot be agreed; f) failure of the 
subcontractor to meet insurance, licensing or bonding requirements; g) the subcontractor’s withdrawal of its bid or proposal; or 
h) decertification of the subcontractor as MBE or WBE. 

(3) The Contractor’s position must be fully explained and supported with adequate documentation. Stated reasons which will not be 
acceptable include:  replacement firm has been recruited to perform the same work under terms more advantageous to the 
Contractor; issues about performance by the committed MBE or WBE were disputed (unless every reasonable effort has already 
been taken to have the issues resolved or mediated satisfactorily); an MBE or WBE has requested reasonable price escalation 
which may be justified due to unforeseen circumstances. 

(4) The Contractor’s notification should include the names, address and principal official of any proposed substitute MBE or WBE 
and the dollar value and scope of work of the proposed subcontract.  Attached should be all the same MBE/WBE affidavits, 
documents and Letters of Intent which are required of the proposed MBE or WBE firms, as enumerated above in Section on 
Submission of Bid Proposals. 

(5) The Executive Director will evaluate the submitted documentation, and respond within fifteen (15) business days to the request 
for approval of a substitution.  The response may be in the form of requesting more information, or requesting an interview to 
clarify or mediate the problem.  In the case of an expressed emergency need to receive the necessary decision for the sake of 
job progress, the Executive Director will instead respond as soon as practicable. 
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(6) Actual substitution of a replacement MBE or WBE to fulfill contract requirements must not be made before the Executive 
Director’s approval is given of the acceptability of the substitute MBE or WBE.  This subcontract must be executed within five 
(5) business days, and a copy of the MBE WBE subcontract with signatures of both parties to the agreement should be submitted 
immediately to the Executive Director. 

i. The Executive Director will not approve extra payment for escalated costs incurred by the Contractor when a substitution 
of subcontractors becomes necessary for the Contractor in order to comply with MBE/WBE contract requirements. 

ii. No relief of the MBE/WBE requirements will be granted by the Executive Director except in exceptional circumstances.  
Requests for complete or partial waiver of the MBE/WBE requirements of this contract must be made in writing, stating all 
details of the request, the circumstances, and any additional relevant information.  The request must be accompanied by a 
record of all efforts taken by the Contractor to locate specific firms, solicit MBE and WBE bids, seek assistance from 
technical assistance agencies, and other good faith efforts undertaken to achieve compliance with the MBE/WBE goals. 

14. Non-Compliance 

a. The Executive Director has the authority to apply suitable sanctions to the Professional Service Provider if the Professional Service 
Provider is found to be in non-compliance with the MBE and WBE requirements.  Failure to comply with the MBE or WBE terms of this 
contract or failure to use MBE or WBE firms as stated in the Professional Service Provider’s assurances constitutes a material breach 
of the contract, and may lead to the suspension or termination of the contract in part or in whole.  In some cases, monthly progress 
payments may be withheld until corrective action is taken.  

b. When the contract is completed, if the Executive Director has determined that the Professional Service Provider did not comply in the 
fulfillment of the required MBE and/or WBE goals, and a grant of relief of the requirements was not obtained, the Commission will be 
damaged in the failure to provide the benefit of participation to minority or women business to the degree set forth in this Special 
Condition.  In that case, the Commission may disqualify the Professional Service Provider from entering into future contracts with the 
Commission. 

15. Severability 

a. If any section, subsection, paragraph, clause, provision or application of these Special Conditions is held invalid by any count, the 
invalidity of such section, paragraph, clause or provision will not affect any of the remaining provisions hereof. 

REMAINDER OF PAGE INTENTIONALLY LEFT BLANK 
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SCHEDULE B 
Joint Venture Affidavit (1 of 3) 

This form is not required if all joint venturers are MBE/Non-MBE or WBE/Non-WBE firms.  In such case, however, a written joint venture 
agreement among the MBE/Non-MBE or WBE/Non-WBE firms should be submitted.  Each MBE/WBE joint venturer must also attach a 
copy of their current certification letter. 
 
A. Name of joint venture   ______________________________________ 

 
B. Address of joint venture   ______________________________________ 

 ______________________________________ 

 
C. Phone number of joint venture  ______________________________________ 

 
D. Identify the firms that comprise the joint venture 

______________________________________________________________________________________ 
______________________________________________________________________________________ 
1. Describe the role(s) of the MBE/WBE firm(s) in the joint venture.  (Note that a “clearly defined portion of work” must here be shown as 

under the responsibility of the MBE/WBE firm.) 

__________________________________________________________________________________ 
__________________________________________________________________________________ 
__________________________________________________________________________________ 

2. Describe very briefly the experience and business qualifications of each non-MBE/WBE joint venturer.  

__________________________________________________________________________________ 
__________________________________________________________________________________ 
__________________________________________________________________________________ 

E. Nature of joint venture’s business 

______________________________________________________________________________________ 
______________________________________________________________________________________ 

F. Provide a copy of the joint venture agreement. 
 

G. Ownership: What percentage of the joint venture is claimed to be owned by MBE/WBE?   ________% 
 

H. Specify as to: 
1. Profit and loss sharing _________________________% 

 
2. Capital contributions, including equipment _________________________% 

 
3. Other applicable ownership interests, including ownership options or other agreements which restrict ownership or control. 

__________________________________________________________________________________ 
__________________________________________________________________________________  
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SCHEDULE B 
Joint Venture Affidavit (2 of 3) 

 
4. Describe any loan agreements between joint venturers, and identify the terms thereof. 

__________________________________________________________________________________ 
__________________________________________________________________________________ 

I. Control of and participation in this Contract: Identify by name, race, sex, and "firm" those individuals (and their titles) who are responsible for 
day-to-day management and policy decision making, including, but not limited to, those with prime responsibility for: 
 
1. Financial decisions ____________________________________________________________________________ 

 
2. Management decisions such as: 

 
a. Estimating ________________________________________________________________________________ 

 
b. Marketing and Sales ________________________________________________________________________ 

 
c. Hiring and firing of management personnel  ______________________________________________________ 

 
d. Other ____________________________________________________________________________________ 

 
3. Purchasing of major items or supplies ______________________________________________________________ 

 
4. Supervision of field operations ____________________________________________________________________ 

 
5. Supervision of office personnel ____________________________________________________________________ 

 
6. Describe the financial controls of the joint venture, e.g., will a separate cost center be established; which venturer will be responsible 

for keeping the books; how will the expense therefor be reimbursed; the authority of each joint venturer to commit or obligate the other.  
Describe the estimated contract cash flow for each joint venturer. 

__________________________________________________________________________________ 
__________________________________________________________________________________ 

7. State approximate number of operational personnel, their craft and positions, and whether they will be employees of the majority firm 
or the joint venture. 

__________________________________________________________________________________ 
__________________________________________________________________________________ 

J. Please state any material facts of additional information pertinent to the control and structure of this joint venture. 

______________________________________________________________________________________ 
______________________________________________________________________________________ 
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SCHEDULE B 

Joint Venture Affidavit (3 of 3) 

 

THE UNDERSIGNED SWEAR THAT THE FOREGOING STATEMENTS ARE CORRECT AND INCLUDE ALL MATERIAL INFORMATION 

NECESSARY TO IDENTIFY AND EXPLAIN THE TERMS AND OPERATIONS OF OUR JOINT VENTURE AND THE INTENDED PARTICIPATION 

BY EACH JOINT VENTURER IN THE UNDERTAKING.  FURTHER, THE UNDERSIGNED COVENANT AND AGREE TO PROVIDE TO THE PUBLIC 

BUILDING COMMISSION OF CHICAGO CURRENT, COMPLETE AND ACCURATE INFORMATION REGARDING ACTUAL JOINT VENTURE 

WORK AND THE PAYMENT THEREFOR AND ANY PROPOSED CHANGES IN ANY OF THE JOINT VENTURE AGREEMENTS AND TO PERMIT 

THE AUDIT AND EXAMINATION OF THE BOOKS, RECORDS, AND FILES OF THE JOINT VENTURE, OR THOSE OF EACH JOINT VENTURER 

RELEVANT TO THE JOINT VENTURE, BY AUTHORIZED REPRESENTATIVES OF THE COMMISSION.  ANY MATERIAL MISREPRESENTATION 

WILL BE GROUNDS FOR TERMINATING ANY CONTRACT WHICH MAY BE AWARDED AND FOR INITIATING ACTION UNDER FEDERAL OR 

STATE LAWS CONCERNING FALSE STATEMENTS. 

Note:  If, after filing this Schedule B and before the completion of the joint venture's work on this Contract, there is any significant change in the 

information submitted, the joint venture must inform the Public Building Commission of Chicago, either directly or through the Prime if the joint venture 

is a subcontractor. 
 
____________________________________ 

 
____________________________________ 

Name of Joint Venturer Name of Joint Venturer 
____________________________________ ____________________________________ 
Signature Signature 
 
____________________________________ 

 
____________________________________ 

Name Name 
____________________________________ ____________________________________ 
Title Title 
____________________________________ ___________________________________ 
Date Date 
  
State of __________County of___________ State of __________ County of___________ 

  
On this ______day of ____________, 20___ On this ____ day of ____________, 20_____ 

before me appeared (Name) before me appeared (Name) 

_______________________________________, _______________________________________, 

to me personally known, who, being duly sworn, to me personally known, who, being duly sworn, 

did execute the foregoing affidavit, and did state did execute the foregoing affidavit, and did state 

that he or she was properly authorized by  that he or she was properly authorized by  

(Name of Joint Venture) (Name of Joint Venture) 

________________________________________  ________________________________________  

to execute the affidavit and did so as his or her  to execute the affidavit and did so as his or her  

free act and deed. free act and deed. 

  
____________________________________ ____________________________________ 
Notary Public Notary Public 
  
Commission expires: Commission expires: 
(SEAL) (SEAL) 
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SCHEDULE C 
Letter of Intent from MBE/WBE (1 of 2)  

To Perform As 
Subcontractor, Subconsultant, and/or Material Supplier  

 
Name of Project:  ________________________________________________________________ 
 
Project Number:  _____________ 
 
FROM: 
 
_____________________________________________ MBE _________ WBE _________ 
(Name of MBE or WBE) 
 
TO: 
 
______________________________________ and Public Building Commission of Chicago 
(Name of Bidder) 
 
The undersigned intends to perform work in connection with the above-referenced project as (check one): 
 

 _____________ a Sole Proprietor  _____________ a Corporation 
 _____________ a Partnership  _____________ a Joint Venture 

 
The MBE/WBE status of the undersigned is confirmed by the attached Letter of Certification, dated ___________________________.  In addition, in 
the case where the undersigned is a Joint Venture with a non-MBE/WBE firm, a Schedule B, Joint Venture Affidavit, is provided. 

 
The undersigned is prepared to provide the following described services or supply the following described goods in connection with the above-named 
project. 

_________________________________________________________________________________________ 

_________________________________________________________________________________________ 

_________________________________________________________________________________________ 

_________________________________________________________________________________________ 

 
The above-described services or goods are offered for the following price, with terms of payment as stipulated in the Contract Documents. 

_________________________________________________________________________________________ 

_________________________________________________________________________________________ 

_________________________________________________________________________________________ 

_________________________________________________________________________________________ 
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SCHEDULE C 
Letter of Intent from MBE/WBE (2 of 2) 

To Perform As 
Subcontractor, Subconsultant, and/or Material Supplier 

 
PARTIAL PAY ITEMS 
For any of the above items that are partial pay items, specifically describe the work and subcontract dollar amount: 

_________________________________________________________________________________________ 

_________________________________________________________________________________________ 

_________________________________________________________________________________________ 

_________________________________________________________________________________________ 

If more space is needed to fully describe the MBE/WBE firm's proposed scope of work and/or payment schedule, attach additional sheet(s). 
 
SUB-SUBCONTRACTING LEVELS 
_____ % of the dollar value of the MBE/WBE subcontract will be sublet to non-MBE/WBE contractors. 
_____ % of the dollar value of the MBE/WBE subcontract will be sublet to MBE/WBE contractors. 
 
If MBE/WBE subcontractor will not be sub-subcontracting any of the work described in this Schedule, a zero (0) must be filled in each blank 
above.  If more than 10% percent of the value of the MBE/WBE subcontractor's scope of work will be sublet, a brief explanation and description 
of the work to be sublet must be provided. 
 
The Undersigned (Contractor) will enter into a formal agreement for the above work with the Bidder, conditioned upon its execution of a contract 
with the Public Building Commission of Chicago, and will do so within five (5) working days of receipt of a notice of Contract award from the 
Commission. 
 
Additionally, the Undersigned certifies to the best of its knowledge and belief that it, its principals and any subcontractors used in the performance 
of this contract, meet the Agency requirements and have not violated any City or Sister Agency policy, codes, state, federal or local laws, rules or 
regulations and have not been subject to any debarment, suspension or other disciplinary action by any government agency.  Additionally, if at 
any time the Contractor becomes aware of such information, it must immediately disclose it to the Commission. 
 
 
BY: 

 
____________________________________ 

 
____________________________________ 

Name of MBE/WBE Firm (Print) Signature 
____________________________________ ____________________________________ 
Date Name (Print) 
____________________________________  
Phone  
 
IF APPLICABLE: 
BY: 

 

 
____________________________________ 

 
____________________________________ 

Joint Venture Partner (Print) Signature 
____________________________________ ____________________________________ 
Date Name (Print) 
____________________________________ MBE ____ WBE ____ Non-MBE/WBE ___ 
Phone  
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SCHEDULE D 
Affidavit of Professional Service Provider Regarding MBE/WBE Participation (1 of 2) 

 
Name of Project: ________________________________________________________________ 
 
 
STATE OF ILLINOIS } 
   } SS 
COUNTY OF COOK } 

 
In connection with the above-captioned contract, I HEREBY DECLARE AND AFFIRM that I am the 

____________________________________________________________________________ 
Title and duly authorized representative of  

 
_____________________________________________________________________________ 
 Name of Professional Service Provider whose address is 

_____________________________________________________________________________ 
 
in the City of __________________________ , State of ________________________________ 
and that I have personally reviewed the material and facts submitted with the attached Schedules of MBE/WBE participation in the above-
referenced Contract, including Schedule C and Schedule B (if applicable), and the following is a statement of the extent to which MBE/WBE firms 
will participate in this Contract if awarded to this firm as the Contractor for the Project. 

 

Name of MBE/WBE Contractor 
Type of Work to be Done in 

Accordance with Schedule C 

Dollar Credit Toward MBE/WBE 
Goals 

MBE WBE 

  
$ $ 

  
$ $ 

  
$ $ 

  
$ $ 

  
$ $ 

  
$ $ 

  
$ $ 

  
$ $ 

Total Net MBE/WBE Credit $ $ 

Percent of Total Base Bid % % 

 
The Prime may count toward its MBE/WBE goal a portion of the total dollar value of a contract with a joint venture equal to the percentage of the 
ownership and control of the MBE/WBE partner. 
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SCHEDULE D 
Affidavit of Professional Service Provider Regarding MBE/WBE Participation (2 of 2) 

 
The Undersigned will enter into a formal agreement for the above work with the above-referenced MBE/WBE firms, conditioned upon performance 
as Contractor of a Contract with the Commission, and will do so within five (5) business days of receipt of a notice of Contract award from the 
Commission. 
 
Additionally, the Undersigned certifies to the best of its knowledge and belief that it, its principals and any subcontractors used in the performance 
of this contract, meet the Agency requirements and have not violated any City or Sister Agency policy, codes, state, federal or local laws, rules or 
regulations and have not been subject to any debarment, suspension or other disciplinary action by any government agency.  Additionally, if at 
any time the Contractor becomes aware of such information, it must immediately disclose it to the Commission. 
 

 
BY: 

 
____________________________________ 

 
____________________________________ 

Name of Contractor (Print) Signature 

____________________________________ ____________________________________ 
Date Name (Print) 

____________________________________ 
 

Phone  
 
IF APPLICABLE: 
 
BY: 

 

 
____________________________________ 

 
____________________________________ 

Joint Venture Partner (Print) Signature 

____________________________________ ____________________________________ 
Date Name (Print) 

____________________________________ 
 
MBE ____ WBE ____ Non-MBE/WBE ___ 
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	1. Recitals.  The Recitals set forth on the Execution Page of this Agreement are hereby incorporated herein by reference.
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	3. Incorporation of Documents.  The Resolution passed by the Board of Commissioners of the Commission on October 1, 2009, concerning utilization of minority business enterprises ("MBE") and women business enterprises ("WBE"), as the same may be amende...
	4. Engagement and Standards for Performing Services.
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	6. Duties and Obligations of Consultant.
	7. Term.
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	12. Default.
	13. Confidentiality.  All of the reports, information, or data prepared or assembled by the Consultant under this Agreement are confidential, and the Consultant agrees that such reports, information or data shall not be made available to any party wit...
	14. Assignment.  The Consultant acknowledges that the Commission is induced to enter into this Agreement by the personal qualifications of the principals, staff and employees of the Consultant and agrees, therefore, that neither this Agreement nor any...
	15. Personnel.  The Consultant further acknowledges that the Consultant has represented to the Commission the availability of certain members of the Consultant's staff who will be assigned to the Project, and agrees, therefore, that in the event of th...
	16. Relationship of Parties.  The relationship of the Consultant to the Commission hereunder is that of an independent contractor, and the Consultant, except to the extent expressly provided to the contrary in this Agreement, shall have no right or au...
	17. Miscellaneous.
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