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EXECUTION PAGE
SURVEYOR SERVICES - PS3083F

THIS AGREEMENT effective as of January 1, 2024, but actually executed on the date witnessed, is entered into by
and between the Public Building Commission of Chicago, a municipal corporation of the State of lllinois, having its
principal office at Room 200, Richard J. Daley Center, 50 West Washington Street, Chicago, lllinois 60602, (the
"Commission"), and TERRA Engineering, Ltd. with offices at 225 W. Ohio Street, 4th Floor, Chicago, lllinois 60654

(the "Consultant").

Recitals:
Whereas, the Commission intends to undertake from time to time the acquisition, demolition, renovation,
development, construction and/or improvement of buildings, facilities and other improvements (“Project”) located in

the City of Chicago (“City”) at the request of various governmental and public agencies (“User Agency”).

WHEREAS, the Commission requires certain professional services as described in Schedule B the
Agreement (the “Services”) contained herein, in connection with the Projects undertaken by the Commission for the

use and benefit of a User Agency.

WHEREAS, the Consultant desires to be retained by the Commission to perform the Services and has
represented to the Commission that the Consultant is qualified and competent, by education and training, and has the
knowledge, skill, experience and other resources necessary to perform the Services required by the Agreement in

accordance with terms and conditions of the Agreement.

WHEREAS, in reliance upon the Consultant’s representations and Key Personnel as identified in Schedule E
of this Agreement, the Commission has selected the Consultant to perform the Services on the terms and conditions

set forth in this Agreement as modified from time to time by Task Order.

NOW,THEREFORE, the parties have executed this Agreement on the terms and conditions that follow:
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SCHEDULE A
TERMS AND CONDITIONS

1. Recitals. The Recitals set forth on the Execution Page of this Agreement are hereby incorporated herein by reference.

2. Déefinitions. The herein words and phrases have the following meanings for purposes of this Agreement.

a.

Agreement means this Professional Services Agreement for Specialty Consulting Services, including all schedules,
exhibits, attachments or documents attached hereto and/or incorporated by reference herein, and all amendments,
supplements or Task Orders made in accordance with the terms hereof.

Commission means the Public Building Commission of Chicago, a municipal corporation organized under the Public
Building Commission Act of the State of lllinois, as amended, or its duly authorized officers or employees.

Consultant means the company or other entity identified in this Agreement, and such successors or assigns, if any, as
may be authorized to perform the Services required by the terms and conditions of this Agreement.

e-Builder System or e-Builder means the on-line collaboration workspace and document management system
established and maintained by the Commission for electronic submission and receipt of documents and reports.

Deliverables means the documents, in any format (electronic or hard copy) requested by the Commission, including
without limitation drawings, plans, reports, forms, recommendations, and analyses, that the Consultant is required under
this Agreement to provide to the Commission.

Equipment means the articles or physical resources, tangible or intangible, including but not limited to, hardware,
firmware or software enabling the Commission to implement the Projects and Consultant to perform the Services under
this Agreement.

Executive Director means the person employed by the Commission as its Executive Director or the duly authorized
representative thereof.

Key Personnel means those job titles and persons as identified in such positions in the Request for Qualifications
response.

Services means collectively, the duties, responsibilities and tasks that are necessary in order for the Consultant to
provide the Scope of Services required by the Commission under Section IV of the Request for Qualifications response
and the assigned Task Order.

Sub-consultant or Subcontractor means a partnership, firm, corporation or entity other than the Consultant that
furnishes labor, materials and/or equipment to the Consultant related to the performance of the Services and/or
improvement of the Project.

Task Order means a document issued by the Commission to the Consultant pursuant to this Agreement that authorizes
in writing Services and/or Deliverables to be provided by the Consultant, together with any applicable exhibits or
schedules, a timetable for any Deliverables and the applicable fees.

3. Incorporation of Documents. The Resolution passed by the Board of Commissioners of the Commission on October 1,

2009, concerning utilization of minority business enterprises ("MBE") and women business enterprises ("WBE"), as the same
may be amended from time to time, is hereby incorporated in and made a part of this Agreement. By executing this
Agreement, Consultant acknowledges and agrees that Consultant is familiar with the contents of such Resolution and will
comply fully with all applicable portions thereof in performing the Services.

4. Engagement and Standards for Performing Services.

a.

Engagement. The Commission hereby engages the Consultant, and the Consultant hereby accepts such engagement,
to provide the Services described in this Agreement, as the same may be amended, in writing, from time to time by
mutual agreement of the Commission and the Consultant.

Performance Standard. The Consultant represents and agrees that the Services performed under this Agreement
will proceed with efficiency, promptness and diligence and will be executed in a competent and thorough manner, in
accordance with reasonable professional standards in the field consistent with that degree of skill and care ordinarily
exercised by practicing consulting professionals performing services of a scope, purpose, and magnitude comparable
with the Services to be provided under this Agreement and the assigned Task Order. If in the course of performing the
Services, Consultant identifies any condition, situation, issue or problem that may impact the performance of the Services
or the Project, Consultant shall promptly provide notice to the Commission.

Consultant’s Personnel. The Consultant agrees that it will assign at all times during the term of the Agreement the
number of experienced, appropriately trained employees necessary for the Consultant to perform the Services under this
Agreement and the assigned Task Order in the manner required by this Agreement. Consultant must not reassign or
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replace Key Personnel without the written consent of the Commission. Consultant must ensure that all Services and
Deliverables that require the exercise of professional skills or judgment are accomplished by professionals qualified and
competent in the applicable discipline and appropriately licensed, if required by law. Consultant must maintain current
copies of any such licenses and provide such copies, upon request, to the Commission. Consultant remains responsible
for the professional and technical accuracy of all Services and Deliverables furnished, whether by the Consultant or
others on its behalf. Consultant must, at all times, use it best efforts on behalf of the Commission to assure timely and
satisfactory rendering and completion of the Services. Consultant must perform all Services in accordance with the
terms and conditions of this Agreement, to the reasonable satisfaction of the Commission. All Deliverables must be
prepared in a format satisfactory to the Commission and delivered in a timely manner consistent with the requirements
of this Agreement and the assigned Task Order.

d. Independent Contractor. In performing the Services under this Agreement, Consultant shall at all times be an
independent contractor, and does not and must not act or represent itself as an agent or employee of the Commission
or the User Agency. As an independent contractor, Consultant is solely and wholly responsible for determining the
means and methods for performing the Services. The Agreement will not be construed as an agreement of partnership,
joint venture, or agency.

e. Limitations on Sub-Consultants and Subcontractors. Consultant must not use any business or individual who is
disqualified by the Commission or debarred under any other governmental agency’s procedures to provide the Services
under the Agreement.

f. Failure to Meet Performance Standard. If the Consultant fails to comply with its obligations under the standards of the
Agreement, the Consultant must perform again, at its own expense, all Services required to be re-performed as a direct
or indirect result of that failure. Any review, approval, acceptance or payment for any of the Services by the Commission
does not relieve Consultant of its responsibility to render the Services and Deliverables with the professional skill and
care and technical accuracy required by the Agreement. This provision in no way limits the Commission’s rights against
the Consultant, either under the Agreement, at law or in equity.

g. Changes to the Services. The Commission may from time to time, request changes to the terms of the Agreement,
Task Order or the Services of the Consultant to be performed hereunder. Such changes, including any increase or
decrease in the amount of compensation and revisions to the duration of the Services or timetable for Deliverables,
which are mutually agreed upon by and between the Commission and Consultant, shall be incorporated in a written
amendment to this Agreement or the Task Order. The Commission shall not be liable for any changes absent such
written amendment.

5. Representations and Warranties. Consultant represents, warrants and covenants that (a) it will comply with all laws and
regulations in performing the Services; (b) it will perform the Services in accordance with the terms and conditions of the
Agreement in a professional and workmanlike manner consistent with best industry standards and practice; (c) it possesses
all right, power and authority to enter into this Agreement; (d) all Deliverables shall be original works of Consultant or that
Consultant shall have all rights necessary to provide such Deliverables; and (e) neither the Services, Deliverables or any other
materials or any part thereof, provided to the Commission shall infringe any patent, copyright, trademark, trade secret or other
proprietary right of a third party. If any Services performed by Consultant fail to meet the above warranties, then without
limiting any other remedies at law or in equity, Consultant shall promptly correct or re-perform any such affected Services at
no cost to the Commission. Further, Consultant acknowledges that the Commission has entered or will enter into agreements
with third party vendors to provide a third party data hosting site and a disaster recovery site. Consultant agrees to abide by
all rules, regulations and other requirements prescribed by such third party vendors in order to gain access to the Equipment
and perform the Services required by this Agreement.

6. Duties and Obligations of Consultant.

a. Nondiscrimination. The Consultant agrees that in performing this Agreement it shall not discriminate against any
worker, employee or applicant for employment, or any member of the public, because of race, creed, gender, color,
national origin or disability, or otherwise commit an unfair labor practice. Attention is called to applicable provisions of
the Civil Rights Act of 1964, 88-352, July 2, 1964, 78 Stat. 241 et. Seq. the Americans with Disabilities Act of 1990, 42
U.S.C. 12010 et. Seq., the Age Discrimination Act, 43 U.S.C. Sec. 6101-6106 (1981); lllinois Human Rights Act 775 ILCS
5/1-101 et. Seq. and the Public Works Employment Discrimination Act 775 ILCS 10/0.0 1 through 10/20, the Chicago
Human Rights Ordinance, Chapter 2-160, Section 2-160-010 et seq. of the Municipal Code (1990), as amended, and a
Resolution passed by the Board of Commissioners of the Public Building Commission of Chicago on October 1, 2009,
concerning participation of Minority Business Enterprises and Women Business Enterprises on contracts awarded by
the Commission. The Consultant will furnish such reports and information as requested by the Commission or the lllinois
Department of Human Relations or any other administrative or governmental entity overseeing the enforcement,
administration or compliance with the above referenced laws and regulations.

b. Employment Procedures, Preferences and Compliances. Salaries of employees of Consultant performing work
under this Agreement shall be paid unconditionally and not less often than once a month without deduction or rebate on
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any account except only such payroll deductions as are mandatory or permitted by the applicable law or regulations.
Attention is called to [lllinois Compiled Statutes, 1992 relating to Wages and Hours including 820 ILCS 130/0.01 through
130/12 thereof (Prevailing Wage Act), 30 ILCS 570/1 through 570/7 (Employment of lllinois Workers on Public Works
Act) and 30 ILCS 560/0.01 through 560/7 (Public Works Preference Act).] The Consultant shall comply with all applicable
“Anti-Kickback” laws and regulations, including the “Anti-Kickback” Act of June 13, 1934 (48 Stat. 948; 62 Stat. 740; 63
Stat. 108; 18 U.S.C. § 874; 40 U.S.C. § 276¢) and the lllinois Criminal Code of 1961 720 ILCS 5/33E-1 et. seq. If, in the
performance of this Agreement, there is any direct or indirect kickback, the Commission shall withhold from the
Consultant, out of payments due to it, an amount sufficient to pay employees underpaid the difference between the
salaries required hereby to be paid and the salaries actually paid such employees for the total number of hours worked.
The amounts withheld shall be disbursed by the Commission for and on account of the Consultant to the respective
employees to whom they are due.

c. Ethics. The Consultant has read and agrees to comply with all provisions of the Code of Ethics Resolution passed by
the Commission on October 3, 2011, which is available on the Commission’s website at https://www.pbcchicago.com/wp-
content/uploads/2017/05/RES_PBC_ecr_CodeofEthicsConsolApril-2013_20130405.pdf and is incorporated into this
Agreement by reference. Any contract negotiated, entered into, or performed in violation of any of the provisions of this
Section will be voidable by the Commission.

d. Inspector General. The Consultant and its subconsultants, including all officers, directors, agents, partners and
employees of such entities shall cooperate with the Inspector General of the Public Building Commission in any
investigation or hearing undertaken pursuant to Public Building Commission Resolution 7576 adopted by the Board of
Commissioners of the Public Building Commission of Chicago on October 1, 2010. On projects funded by the City of
Chicago, the Consultant and its subconsultants, including all officers, directors, agents, partners and employees of any
such entities, shall cooperate with the Inspector General of the City in any investigation or hearing undertaken pursuant
to Chapter 2-56 of the Chicago Municipal Code. Each Consultant understands and will abide by all provisions of Chapter
2-56 of the Municipal Code of Chicago. All Consultants will inform their respective subconsultants of this provision and
require compliance herewith. Consultant shall cooperate and comply with the Inspector General of the User Agency in
any investigation or hearing undertaken pursuant to the enabling ordinance or resolution pertaining to the authority of
such Inspector General that has been promulgated by such User Agency.

e. Delays. The Consultant agrees that no charges for damages or claims for damages shall be asserted by it against the
Commission for any delays or hindrances from any cause whatsoever during the progress of any portion of the Services.
Such delays or hindrances, if any, shall be compensated for by an extension of time to complete the Services, for such
reasonable period as may be mutually agreed upon between the parties, it being understood, however, that the
agreement of the Commission to allow the Consultant to complete the Services or any part of them after the time provided
for the completion thereof herein shall in no way operate as a waiver on the part of the Commission of any of its rights
hereunder.

f.  Records. The Consultant shall maintain accurate and complete records of expenditures, costs and time incurred by
Consultant in connection with the Project and the Services. Such records shall be maintained in accordance with
recognized commercial accounting practices. The Commission may examine such records at Consultant's offices upon
reasonable notice during normal business hours. Consultant shall retain all such records for a period of not less than
five calendar years after the termination of this Agreement.

g. e-Builder System. The Commission may require the Consultant to use the Commission’s electronic document
management system in performing the Services and the assigned Task Order. At the direction of the Commission, the
Consultant must follow the e-Builder procedures and submit progress reports and other Deliverables through the e-
Builder System. The Consultant must attend courses and receive training on the e-Builder System provided by or on
behalf of the Commission. Any costs incurred by Consultant as a result of the attendance of Consultant's personnel at
e-Builder System courses are not compensable by the Commission.

h. Time of Essence. The Consultant acknowledges and agrees that time is of the essence in the performance of this
Agreement and that timely completion of the Services is vital to the completion of the Project by the Commission.
Consultant agrees to use its best efforts to expedite performance of the Services and the assigned Task Order and
performance of all other obligations of the Consultant under this Agreement and any other agreement entered into by
the Commission which are managed or administered by the Consultant as a result of the Consultant's engagement
hereunder.

i. Compliance with Laws. In performing its engagement under this Agreement, the Consultant shall comply with all
applicable federal, state and local laws, rules and regulations including but not limited to, those referenced in
subparagraphs (a) and (b) above.

j- Progress Meetings. Meetings to discuss the progress of the Project and/or to review the performance of the Consultant
may be scheduled upon the Commission's request, at mutually agreeable times and locations, and the Consultant agrees
to cause such meetings to be attended by appropriate personnel of the Consultant engaged in performing or
knowledgeable of the Services.
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7. Term.

a. Theterm of this Agreement is three (3) years with two (2) successive one (1)-year renewal options at the sole discretion
of the Commission. This agreement may be terminated by the Commission, with cause, upon thirty (30) days notice to
the Consultant and provided further, that this agreement may be terminated at any time during the term by mutual
agreement of the parties.

b. The Commission shall have the right, at any time, to terminate the term of this Agreement, with or without cause, by
written notice given to the Consultant at least thirty (30) days prior to the effective date of termination. In addition, the
Commission shall have the right, at any time and from time to time, with or without cause, to suspend the performance
of the Consultant hereunder with respect to all or any part of the Services, by written notice given to the Consultant at
least five (5) days prior to the effective date of suspension. Termination or suspension of this Agreement shall not relieve
the Consultant from liability for the performance of any obligation of the Consultant under this Agreement performed or
to have been performed by the Consultant on or before the effective date of termination or suspension. Provided the
Consultant is not in default under this Agreement at the time of termination or suspension, the Commission agrees to
pay to the Consultant, in accordance with the terms of this Agreement, all compensation and reimbursements due to the
Consultant for periods up to the effective date of termination or suspension. In no event shall the Commission be liable
to the Consultant for any loss, cost or damage which the Consultant or any other party may sustain by reason of the
Commission terminating or suspending this Agreement as provided herein; provided, however, that the Commission
may, in its sole discretion, reimburse the Consultant for actual expenses approved by the Commission.

c. Ifthe Project, in whole or substantial part, is stopped for a period longer than thirty (30) days under an order of any court
or other governmental authority having jurisdiction of the Project, or as a result of an act of government, such as a
declaration of national emergency making materials unavailable, through no act or fault of the Consultant, or if the
Commission fails to make any payment or perform any other obligation hereunder, the Consultant shall have the right to
terminate this Agreement, by written notice given to the Commission at least seven (7) days prior to the effective date of
termination, and shall have the right to recover from the Commission all compensation and reimbursements due to the
Consultant for periods up to the effective date of termination.

8. Compensation of Consultant; Submission of Invoices through e-Builder. The total amount of compensation to be paid
by the Commission during the term of this Agreement shall not exceed the sum of $500,000.00. The Commission shall
compensate the Consultant for the Services in the manner set forth in Schedule A of this Agreement, or as modified by written
authorization. The Consultant shall submit all invoices, no more frequently than once every thirty (30) days, in electronic
format using the e-Builder System. All submitted invoices shall include a cover page as provided by the Commission and the
assigned Task Order number. Failure to submit invoices through e-Builder will result in delayed or non-payment to the
Consultant.

9. Rights and Obligations of Commission. In connection with the administration of the Project by the Commission and the
performance of this Agreement by the Consultant, the Commission shall have the following rights and obligations, in addition
to those provided elsewhere in this Agreement:

a. Information. The Commission shall provide the Consultant all reasonably requested information concerning the
Commission's requirements for the Project and the Services.

b. Review of Documents. Subject to the provisions of subparagraph 5(d) above, the Commission agrees to make a
reasonable effort to examine documents submitted by the Consultant and render decisions pertaining thereto with
reasonable promptness.

c. Site Data. To the extent the Commission determines to be necessary for the Consultant to perform the Services and the
assigned Task Order, the Commission may furnish to the Consultant information concerning the nature of the Project,
existing conditions and other data or reports pertaining to the site and the proposed development thereof.

d. Tests and Reports. The Commission may also furnish structural, civil, chemical, mechanical, soil mechanical and/or
other tests and reports if determined by the Commission in its sole discretion to be necessary in order for the Consultant
to perform the Services.

e. Legal, Auditing and other Services. The Commission shall arrange and pay for such legal, auditing, insurance
counseling and other services as the Commission, in its sole discretion, may determine to be required for the Consultant
to perform the Services. Such payments shall not include legal or auditing expenses arising out of or relating to any
errors or omissions, or claimed errors or omissions, of Consultant.

f.  Designated Representatives. The Commission may designate, at its sole discretion, one or more representatives
authorized to act in its behalf.

g. Ownership of Documents. All documents, data, studies and reports prepared by the Consultant or any party engaged
by the Consultant, pertaining to the Services shall be the property of the Commission, including copyrights.
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h. Audits. The Commission shall have the right to audit the books and records of the Consultant on all subjects relating to
the Services.

10. Indemnification of Commission and Third Party Vendors. The Consultant hereby agrees to indemnify, keep and save
harmless the Commission and the User Agency and their respective commissioners, board members, officers, agents, officials
and employees and any third party hosting site or disaster recovery site from and against all claims, demands, suits, losses,
costs and expenses, including but not limited to, the fees and expenses of attorneys, that may arise out of or be based on
any injury to persons or property that is or is claimed to be the result of an error, omission or act of the Consultant or any
person employed by the Consultant to the maximum extent permitted by applicable law.

11. Insurance to be Maintained by Consultant. The Consultant shall purchase and maintain at all times during the performance
of Services hereunder, for the benefit of the Commission, the User Agency and the Consultant, insurance coverage as set
forth in SCHEDULE D.

12. Default.
a. Events of Default. Any one or more of the following occurrences shall constitute an Event of Default under this
Agreement:

i. Failure or refusal on the part of the Consultant duly to observe or perform any obligation or Agreement on the part
of the Consultant contained in this Agreement, which failure or refusal continues for a period of ten (10) days (or
such longer period as the Commission, in its sole discretion, may determine if such failure is not capable of being
cured within such ten (10) day period) after the date on which written notice thereof shall have been given to the
Consultant by the Commission;

ii. Failure of Consultant to perform the Services to the standard of performance set forth in this Agreement;

iii. ~Any representation or warranty of the Consultant set forth herein or otherwise delivered pursuant to this Agreement
shall have been false in any material respect when so made or furnished;

iv. The Consultant becomes insolvent or ceases doing business as a going concern, or makes an assignment for the
benefit of creditors, or generally fails to pay, or admits in writing its inability to pay, its debts as they become due, or
files a voluntary petition in bankruptcy, or is adjudicated a bankrupt or an insolvent, or files a petition seeking for
itself any reorganization, arrangement, composition, readjustment, liquidation, dissolution, or similar arrangement
under any present or future statute, law or regulation relating to bankruptcy or insolvency, or files an answer
admitting the material allegations of a petition filed against it in any such proceeding, or applies for, consents to or
acquiesces in the appointment of a trustee, receiver, liquidator or other custodian of it or of all or any substantial
part of its assets or properties, or if it or its principals shall take any action in furtherance of any of the foregoing; or

v. There shall be commenced any proceeding against the Consultant seeking reorganization, arrangement,
readjustment, liquidation, dissolution or similar relief under any present or future statute, law or regulation relating
to bankruptcy which is not vacated, stayed, discharged, bonded or dismissed within sixty (60) days thereof, or there
shall be appointed, without the Consultant's consent or acquiescence, any trustee, receiver, liquidator or other
custodian of Custodian or of all or any substantial part of the Consultant's assets and properties, and such
appointment shall not have been vacated, stayed, discharged, bonded or otherwise dismissed within sixty (60) days
thereof.

b. Remedies. If an Event of Default shall occur and be continuing, then the Commission may exercise any right, power or
remedy permitted to it by law or in equity and shall have, in particular, without limiting the generality of the foregoing, the
right to terminate this Agreement upon written notice to the Consultant, in which event the Commission shall have no
further obligations hereunder or liability to the Consultant except as to payment for Services actually received and
accepted by the Commission through the effective date of termination. No course of dealing on the part of the
Commission or delay or failure on the part of the Commission to exercise any right shall operate as a waiver of such right
or otherwise prejudice the Commission's rights, powers or remedies.

c. Remedies not Exclusive. No right or remedy herein conferred upon or reserved to the Commission is exclusive of any
right or remedy herein or by law or equity provided or permitted, but each shall be cumulative of every other right or
remedy given hereunder or now or hereafter existing at law or in equity or by statute or otherwise, and may be enforced
concurrently therewith or from time to time.

13. Confidentiality. All of the reports, information, or data prepared or assembled by the Consultant under this Agreement are
confidential, and the Consultant agrees that such reports, information or data shall not be made available to any party without
the prior written approval of the Commission. In addition, the Consultant shall not, without the prior written consent of the
Commission, prepare or distribute any news releases, articles, brochures, advertisements or other materials concerning this
Agreement, the Project, the Services or any assigned Task Order. Consultant acknowledges that it is entrusted with or has
access to valuable and confidential information and records of the Commission and User Agency. Consultant must at all
times act in the best interests of the Commission and User Agency consistent with the professional obligations assumed by
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14.

15.

16.

17.

Consultant in entering into this Agreement. Consultant promises to cooperate with the officials, employees and agents of the
Commission and User Agency in furthering the Commission’s and User Agency'’s interests.

Assignment. The Consultant acknowledges that the Commission is induced to enter into this Agreement by the personal
qualifications of the principals, staff and employees of the Consultant and agrees, therefore, that neither this Agreement nor
any right or obligation hereunder may be assigned by the Consultant, in whole or in part, without the prior written approval of
the Commission. The Commission expressly reserves the right to assign or otherwise transfer all or any part of its interests
hereunder without the consent or approval of the Consultant.

Personnel. The Consultant further acknowledges that the Consultant has represented to the Commission the availability of
certain members of the Consultant's staff who will be assigned to the Project, and agrees, therefore, that in the event of the
unavailability of such members, the Consultant shall so notify the Commission in writing, and, upon the approval of the
Executive Director, shall assign other qualified members of the Consultant's staff, to the Project.]

Relationship of Parties. The relationship of the Consultant to the Commission hereunder is that of an independent
contractor, and the Consultant, except to the extent expressly provided to the contrary in this Agreement, shall have no right
or authority to make contracts or commitments for or on behalf of the Commission, to sign or endorse on behalf of the
Commission any instruments of any nature or to enter into any obligation binding upon the Commission. This Agreement
shall not be construed as an Agreement of partnership, joint venture, or agency.

Miscellaneous.

a. Counterparts. This Agreement may be executed in any number of counterparts, any of which shall be deemed an
original.

b. Entire Agreement. This Agreement constitutes the entire understanding and Agreement between the parties hereto
and supersedes any and all prior or contemporaneous oral or written representations or communications with respect to
the subject matter hereof, all of which communications are merged herein. This Agreement shall not be modified,
amended or in any way altered except by an instrument in writing signed by both of the parties hereto.

c. Force Majeure. Neither of the parties shall be liable to the other for any delay or failure in performance hereunder due
to causes which are beyond the control of the party unable to perform. If a force majeure occurs, the party delayed or
unable to perform shall give prompt notice to the other party, and the Commission may, at any time during the
continuation of the force majeure event, elect to suspend the performance of the Consultant under this Agreement for
the duration of the force majeure. The Commission shall not be obligated to pay for Services to the extent and for the
duration that performance thereof is delayed or prevented by force majeure, but, provided the Consultant is not in default
of any obligation of the Consultant hereunder, the Commission shall pay to the Consultant, according to the terms hereof,
all compensation and reimbursements due to the Consultant for periods up to the effective date of suspension.

d. Governing Law. This Agreement has been negotiated and executed in the State of lllinois and shall be construed under
and in accordance with the internal laws of the State of lllinois.

e. NoWaiver. The waiver by either party of any breach of this Agreement shall not constitute a waiver as to any succeeding
breach.

f. Notices. All notices required to be given hereunder shall be given in writing and shall be hand delivered or sent by United
States certified or registered mail, postage prepaid, addressed to Commission and to the Consultant at their respective
addresses set forth above. If given as herein provided, such notice shall be deemed to have been given on the date of
delivery, if delivered by hand, and on the second business day after mailing, if given by mail. The Commission or the
Consultant may, from time to time, change the address to which notices hereunder shall be sent by giving notice to the
other party in the manner provided in this subparagraph.

g. Severability. In the event that any provisions of this Agreement shall be invalid, illegal or unenforceable, the validity,
legality and enforceability of the remaining provisions shall not in any way be affected or impaired thereby.

h. Successors and Assigns. Except as otherwise provided herein, this Agreement shall be binding upon and inure to the
benefit of each of the parties hereto and their respective successors and assigns.

i. Consultant’s Authority. Execution of this Agreement by the Consultant is authorized by a resolution of its Board of
Directors, if a corporation, or similar governing document if a partnership or a joint venture, and the signatures(s) of each
person signing on behalf of the Consultant have been made with complete and full authority to commit the Consultant to
all terms and conditions of this Agreement, including each and every representation, certification and warranty contained
or incorporated by reference in it.
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SCHEDULE B
SCOPE OF SERVICES

41 Intent

The Public Building Commission of Chicago (PBC) is currently soliciting qualifications from surveyor consulting firms or teams
(the “Respondents”) in order to generate pool of qualified Surveyor Consultants to perform the following surveyor work for the
PBC — Surveyor Services.

4.2  General Scope of Services, Permits, Subcontracts and Health & Safety — Surveyor Services

The Surveyor Consultant (the “Consultant”) will enter into a Task Order with the PBC. The Consultant’s Task Order will be
executed on a project-by-project basis. Types of surveys to be prepared by the Consultant may include the ALTA survey,
boundary survey, topographic survey, acquisition plats, Private Utility Locate and any required Right-of-Way plats, including but
not limited to vacation, dedication, closing and opening. The scope of services shall include the provision of all required labor,
materials, equipment, postage, and photocopying related to the completion of Survey Services as directed by the Commission
[and as indicated in the project specifications]. All work will be performed by qualified personnel under the supervision of an
Illinois Professional Land Surveyor.

If the Consultant is performing in a satisfactory manner, the Commission will assign additional Task Orders to the Consultant for
future Services required until Project completion.

4.3 Basic Survey Requirements: Basic requirements for survey services that the Consultant may be requested to perform
include, but are not limited to:

A. Access to Property.

The Consultant shall contact the Commission’s Planning Coordinator for information regarding access to the site. A
Right-of-Entry must be obtained to gain access to any property not yet controlled by the Commission. Absolutely no
work shall begin without advance written notice to the property owner and the Commission. The Consultant shall take
all precautions to prevent damage to property and shall restore the site to the condition existing prior to the Consultant's
work.

B. Deliverables.

1. Provide (2) electronic AutoCAD.DWG files with associated pen sets on CD; (2) electronic PDF files on
CD; (2) Office of Underground Coordination (OUC) file number and backup information on CD; 8 black
line prints signed, sealed, and certified by a licensed Land Surveyor; include other Deliverables if directed
[under Article 4.2.3 Adjustments to Basic Services] in the assigned Task Order. The standard project
sheet size is 42 inches x 30 inches unless otherwise noted.

2, Prepare Survey in the latest version of AutoCAD. Include CTB or STB (Plotter/Printer Styles) files for
AutoCAD.DWG files, please ensure that pen weights remain consistent. Orient drawings with North to
the top or to the left, unless indicated differently. The scale of the reproducible drawings will be 1:20 and
clearly state scale on the survey graphically and alphanumerically. Surveyor to notify the PBC Project
Manager if the sheet size requires a smaller scale to fit.

3. On each drawing, indicate the project’s name and address, surveyor's name, address, phone number,
job number, date or revision date, and type of survey.

4, For Zoning and City Council exhibits, prepare property boundary exhibits, land use maps, and right-of-
way plats, per the PBC provided format.

5. It is understood that the PBC and its consultants may reproduce the drawings without modification and

distribute the copies without incurring obligation for additional compensation to the Surveyor.
C. Timetable for Deliverables.

Unless otherwise directed by the Commission in the Task Order, survey services will be performed in accordance with
the following timetable. A Boundary Survey must be completed and delivered to the Commission’s [designee] [Project
Manager] within 10 business days after written authorization to proceed is received. The full Alta Survey must be
completed and delivered to the Commission’s [designee] [Project Manager] within 30 business days after written
authorization to proceed is received, and all other surveys will be completed and delivered as ordered by the Commission
through its designee. The Surveyor shall provide one (1) updated survey of the site conditions and eight (8) black line
prints as a part of the Scope for the building permit submittal not later than one year from the date of the executed Task
Order Proposal.
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D. Basic Technical Requirements.

1.

10.
1.

12.

13.

14.

15.

16.
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Survey(s) to be provided must meet the standard detail requirements for ALTA / ACSM LAND TITLE
SURVEYS, latest edition, and as specified herein unless otherwise shown on the [Article 3.2.3
Adjustments to Basic Requirements Section of this proposal.] The requirements specified herein will
prevail if in conflict with the minimum standard detail requirements.

Survey area must include the entire subject property at the designated address and Permanent Index
Number (PIN) and extend 66’ beyond property lines to include but not limited to the full right-of-way of
surrounding streets, curbs, gutters, and hardscapes. Refer to aerial photograph and documentation
provided at the time of the TOSR issuance with area to be included in survey outlined.

Survey(s) must clearly indicate a legal boundary description of the property and the legal building and /
or property address as described in the last deed of record for the property.

Survey property lines within the survey area and reference all corners by coordinates. Locate existing
corner markers or place new ones if none are found beyond Scope requirements. Provide at least two
corners referenced to the IL State Plans Coordinate System, East Zone, NAD83.

Note the dimensions from the property line of the closest intersecting street to any driveway or curb cuts
along the property line. Note the width of all driveways at the property line and the apron curb-cut.

Obtain from record and other documents, including, but not limited to 80 acre sheet, Sidwell maps,
recorded plats of resubdivision, property deeds, title reports (provided by PBC legal representative) and/or
other relevant public documents, and show the location, including width, angles, and property line ties, of
all easements of record passing through or adjacent to the survey area; including street and alley rights-
of-way, drainage rights-of-way, rights-of-access, utility structures and lines right of access, etc. Note on
the plat/map of survey, the date of vacations and dedications of all streets and alleys and identify the
recorded resource information (book and page number or document number of instrument creating a said
dedication or easement), or state there are no easements other than streets and alleys shown.

Note identity, jurisdiction and width of adjoining streets and highways, width, and type of pavement,
including walks. Identify landmarks. Indicate the directions of traffic flow and any pertinent street
markings.

Indicate exterior dimensions of all buildings at ground level along with the footprint square footage. Show
dimensions from the 4 primary faces to the property line.

Show boundary lines, giving length and bearing (including reference or basis) on each straight line, interior
angles, radius, point of tangency and length of curved lines.

Show building line and setback requirements obtained from record documentation or measured.

Indicate total gross area (in square feet and acreage) of the project property inclusive of public rights-of-
way and indicate the total net area (in square feet and acreage) of the project property exclusive of public
rights-of-way.

Locate graphically to scale within the survey area surface features such as but not limited to walls, fences,
pavements, curbs, walks, buildings, above-grade structures, manholes, traffic signals, traffic signal control
boxes, streetlights, utility poles, utility structures, parking meters, fire hydrants, valve boxes, poles, signs,
transit shelters, billboards, advertising signs, and other visible improvements. Show dimensions of green
area setbacks from property line or right-of-way. Describe fences by their material. Show other utilities
such as lawn sprinkler piping or site lighting conduit, etc.

Locate within the survey landscape planting beds, screenings, landscape islands or planters, and
individual trees. Indicate the caliper and type of tree, deciduous or coniferous. In City parkways adjacent
to the subject property lines all trees shall be identified by caliper and type. Where trees are closely
grouped, indicate the outline of the tree grove, and note the type contained therein.

Include dimensioned parking areas, the type (e.g., handicapped, motorcycle, regular, etc.), number of
parking spaces and bicycle spaces or stands and interior landscape plantings. Show directional traffic
flow and existing traffic markings.

Record at least two permanent benchmarks, broadly separated. All elevations will be referenced to
Chicago City Datum. An equation relating such local datum to established National Datum will be
indicated on the plat/map of survey. All new benchmarks will be tied to found benchmarks.

As required to establish profiles (including all changes or breaks in grade) and cross-sections of walks,
curbs, gutters, pavement edges and centerlines, walls, ditches, streams (include depth), etc., including
the full cross section of all roadways.
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17.

18.

19.

20.

21.

22.

23.

24,

25.

26.
27.
28.

Indicate visible building footprints of former structures at the time of the survey as evidenced in record
documentation and ascertainable by visible survey.

Establish all rim and invert elevations, pipe sizes, depth of subterranean structure, direction of flow, etc.,
at all points of access to below-grade utilities.

Locate all visible features of the various systems in right-of-way such as utility poles, manholes, hydrants,
etc., and underground utilities as provided from recorded documents of City, County, State Departments
or Utility companies, including CDOT and Office of Underground Coordination. Identify ownership of each
utility.

Aboveground and underground utilities, including but not limited to, water mains, gas mains, telephone
mains, electrical mains, streetlights, television cable, drainage structures rim and invert and use (i.e.
sanitary, combined or storm) are a part of this survey. Indicate the location of each utility with reference
to the property line. The utility survey will be completed to “Attribute Quality Level C” as specified in the
“Standard Guideline for Collection and Depiction of Existing Utility Data” (American Society of Civil
Engineers, CI/ASCE 38-02) or as indicated in the TOSR.

State whether or not the plot or parcel appears on any flood plan or Flood Insurance Boundary Map and
give reference if it does.

Provide spot elevations using a 25-foot grid for exterior property lot and grounds, or for specific exterior
boundaries as defined in the project RFP.  Show spot elevations to the nearest 1/8” on pavements,
building floors, and utility structures. Show spot elevations in unpaved areas to the nearest inch. Indicate
1°- 0” contour profiles when a change in gradient exceeds 2 percent.

Show the visible number and size of conduits in a duct bank, location of poles, number of overhead wires,
service provider, size and type of ducts, depth of cover or height of wires for telephone, electrical,
streetlights, Western Union, television cable, etc. Confirm utilities with OUC atlases.

Indicate the location and size of each main pipe, duct bank, conduit line, and all structures with reference
to the property line.

Establish points of access, depth, pipe sizes, direction of flow, and slope of any subterranean structures
extending beyond the survey area.

Include metes and bounds of subject property on survey.
Identify party walls and locate them with respect to property lines.

Surveyor to update PBC of all non-accessible areas within the survey scope of work during the time work
is being performed on site.

E. Adjustments to the Basic Survey Requirements.

Upon request by the Commission by the TOSR, the Consultant may be required to provide the following adjustments to
the Basic Survey Requirements:

1.
2.
3.

CN_PBC_JLB_Terra_PS3083F_SurvSvcs_20240101

Update an existing survey already in Basic format.
Deliverables not in Basic Services (i.e., Basic Services includes 2 CD; 8 black line prints):

Include off-site vehicle parking lot(s) and show on the same sheet. Off-site parking lot is directionally
located as follows (N, S, E, W) of the main building.

Locate structures or features projecting outward or upward or immediately noticeable of all buildings upon
the plot or parcel. Indicate location and extent of overhangs and other projections above ground floor
level. Specifically show all cantilevered or protruding elements which project beyond the property line.
State character of building, street address, and number of stories.

Provide spot elevations using a 25-foot grid for interior floor elevations including basement, first floor,
raised floors, entries of buildings, and subterranean structures at points of access within the Survey Area,
or for specific interior boundaries as defined in the project specific RFP. Show spot elevations to the
nearest 1/8” on building floors and utility structures. Indicate 1-0” contour profiles when a change in
gradient exceeds 2 percent.

Provide vertical centerline for curtain wall mullions.

Include horizontal and vertical dimensions and visible features pertaining to any building protrusion or
building signage outward or upward into the air rights in public way as may be visible, and/or described
in the last documents of record, and/or documents as provided by the owner.

Show location of visible valves, drips, regulators, etc. and average pressure in main for Gas Mains.

Show the visible location of anchor points, expansion joints or loops, size, type, depth of pipes, insulating
carrier, centerline elevations of supply and return piping for steam mains.
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10.

1.
12.
13.

14.

15.

Measure and record the building height as defined by the Chicago Zoning Ordinance of any existing
structures in the survey area. Measure, describe and record the elevation of the highest building element
of any existing structures in the survey area.

Measure and record the Floor Area Ratio as defined by the Chicago Zoning Ordinance.
Show all private utilities and stake.

Provide finished floor elevations at area of connection for all floor levels (including basement, if
applicable). Surveyor to contact PBC Project Manager for locations of connection to new addition.

Provide parapet height at area of connection. Surveyor to contact PBC Project Manager for location of
connection to new addition.

Provide spot elevations using a 5'-0" grid at all curb ramp locations and their connecting curb ramps per
CDOT requirements.

The Commission reserves the right to amend, add, delete or change the services required from the Consultant at any

time.
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C.1.

C.1.1.

C1.2.

C.1.3.

C.14.

C.1.5.

C.2.

C.2.1.

C22.

SCHEDULE C
COMPENSATION OF THE CONSULTANT

CONSULTANT'S FEE

The Commission shall pay the Consultant for the satisfactory performance of the Services for all work included
in each duly executed Task Order assigned by the Commission on in the amount specificed in each Task
Order (Fee). However, the Commission reserves the right to request hourly rates from the firm to serve as the
informational basis for the calculation of the lump sum fee or not-to-exceed fee.

Consultant's Fee will include profit, overhead, general conditions, materials, equipment, computers, vehicles,
office labor, field labor, insurance, deliverables, and any other costs incurred in preparation and submittal of
deliverables including travel to and from Commission’s job sites/meetings, cell phone, computer usage,
vehicles, mileage, taxi fares, parking, tolls insurance, and any other costs incurred.

Should the Commission require additional services above and beyond those described in Schedule B, the
Consultant will be required to submit a proposal, where the Commission reserves the right to negotiate, and
the Commission must authorize approval of Consultant’'s agreement, in writing.

The Commission shall compensate the Consultant for Reimbursable Expenses that are approved by the
Commission prior to being incurred. Reimbursable Expenses shall include actual expenditures for
subcontractors, laboratory costs, and leased or rented equipment, as well as those expenditures as identified
and approved by the Commission on a Task Order basis.

The Consultant’s mark-up rates for the administration and oversight of subcontractors shall not exceed five
percent of the subcontractor’s invoice.

METHOD OF PAYMENT

Invoices. The Consultant will submit invoices, via e-Builder, to the Commission for Services performed that
will be paid in one lump sum after all Services required by each Task Order have been completed to the
reasonable satisfaction of the Commission.

Each invoice must reference the contract number, task order number, project name and include reasonable
detail to sufficiently describe the services performed. At its discretion, the Commission may require detail and
data relating to Subconsultant costs. In accordance with the terms of the Agreement, the Consultant must
maintain complete documentation of all costs incurred for review and audit by the Commission or its
designated audit representative(s). Each invoice must be submitted in the format directed by the Commission.
Invoices must be accompanied by a progress report in a format acceptable to the Commission. Such progress
reports must identify any variances from budget or schedule and explain reasons for any such variance(s).

Payment. Payment will be processed within thirty (30) days after Commission receives an acceptable invoice
from the Consultant.
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SCHEDULE D
INSURANCE REQUIREMENTS

In general, unless otherwise specified in the assigned Task Orders, the Consultant must provide and maintain at
Consultant's own expense, until expiration or termination of the Agreement and during the time period following
expiration if Consultant is required to return and perform any additional work, the minimum insurance coverage and
requirements specified below, insuring all operations related to the Agreement.

D.1. INSURANCE TO BE PROVIDED
D.1.1. Workers’ Compensation and Employers Liability

Workers’ Compensation Insurance, as prescribed by applicable law covering all employees who are to provide a
service under the Agreement and Employers Liability coverage with limits of not less than $1,000,000 each accident,
illness or disease.

D.1.2. Commercial General Liability (Primary and Umbrella)

Commercial General Liability Insurance or equivalent with limits of not less than $2,000,000 per occurrence for bodily
injury, personal injury, and property damage liability. Coverage must include at least the following: All premises and
operations, products/completed operations, separation of insureds, defense, and contractual liability. The Public
Building Commission, the Board of Education of the City of Chicago, the City of Chicago, and each of their respective
Board members, employees, elected and appointed officials, and representatives, and any other User Agency or Owner
required by the Commission must be named as Additional Insured on a primary, non-contributory basis for any liability
arising directly or indirectly from the work.

Subcontractors performing work for Consultant must maintain limits of not less than $1,000,000 per occurrence with
the same terms herein.

D.1.3. Automobile Liability (Primary and Umbrella)

When any motor vehicles (owned, non-owned and hired) are used in connection with work to be performed, the
Consultant must provide Automobile Liability Insurance, with limits of not less than $1,000,000 per occurrence for bodily
injury and property damage. The Public Building Commission, the Board of Education of the City of Chicago, the City
of Chicago, and each of their respective Board members, employees, elected and appointed officials, and
representatives, and any other User Agency or Owner required by the Commission must be named as Additional
Insured on a primary, non-contributory basis for any liability arising directly or indirectly from the work.

Subcontractors performing work for Consultant must maintain limits of not less than $1,000,000 per occurrence with
the same terms herein.

D.1.4. Professional Liability

When Consultant performs work in connection with the Agreement, Professional Liability Insurance must be maintained
with limits of not less than $2,000,000 covering acts, errors, or omissions. The policy will include coverage for wrongful
acts, including but not limited to errors, acts or omissions, in the rendering or failure to render professional services
resulting in a pollution incident. When policies are renewed or replaced, the policy retroactive date must coincide with,
or precede the, start of work on the Agreement. A claims-made policy, which is not renewed or replaced, must have
an extended reporting period of two (2) years.

Subcontractors performing work for Consultant must maintain limits of not less than $1,000,000 per occurrence with
the same terms herein

D.1.5 Property

The Consultant is responsible for all loss or damage to personal property including but not limited to materials,
equipment, tools, and supplies owned, rented, or used by Consultant.
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D.1.6  Valuable Papers

When any plans, designs, drawings, data, media, or other documents are produced or used under this Agreement,
Valuable Papers Insurance shall be maintained in an amount to insure against any loss whatsoever, and shall have
limits sufficient to pay for the re-creation and reconstruction of such records.

D.A.7 Contractors Pollution Liability

Contractors Pollution coverage is required with limits of not less than $2,000,000 per occurrence for any portion of the
services, which may entail, exposure to any pollutants, whether in the course of sampling, remedial work or any other
activity under this contract. The contractor pollution liability policy will provide coverage for sums that the insured
become legally obligated to pay as loss as a result of claims for bodily injury, property damage and/or clean-up costs
caused by any pollution incident arising out of the Work including remediation operations, transportation of pollutants,
owned and non-owned disposal sites and any and all other activities of Contractor and its subcontractors. Pollution
incidents will include, but not be limited to, the discharge, dispersal, release or escape of any solid, liquid, gaseous or
thermal irritant or contaminant, including but not limited smoke, vapors, soot, fumes, acids, alkalis, toxic chemicals,
medical waste, waste materials, lead, asbestos, silica, hydrocarbons and microbial matter, including fungi, bacterial or
viral matter which reproduces through release of spores or the splitting of cells or other means, including but not limited
to, mold, mildew and viruses, whether or not such microbial matter is living.

The policy will be maintained for a period of three years after final completion and include completed operations
coverage. The policy will include The Public Building Commission, the Board of Education of the City of Chicago, the
City of Chicago, and each of their respective Board members, employees, elected and appointed officials, and
representatives, and any other User Agency or Owner required by the Commission as Additional Insured on a primary
and non-contributory basis for on-going and completed operations.

Subcontractors performing work for Contractor must maintain limits of not less than $1,000,000 per occurrence with
the same terms herein.

D.1.8  Railroad Protective Liability

When any work is to be done adjacent to or on railroad or transit property, Consultant must provide or cause to be
provided, with respect to the operations that Consultant or subcontractors perform, Railroad Protective Liability
Insurance when required by the railroad or transit entity, in the name of railroad or transit entity. The policy must have
limits of not less than the requirement of the operating railroad/transit entity for losses arising out of injuries to or death
of all persons, and for damage to or destruction of property, including the loss of use thereof.

In all instances when work is to be performed within fifty (50) feet of a right-of-way, Consultant and sub-consultants
performing work in the area are required to endorse their liability policies with form CG 24 17 to eliminate the exclusion
for work within fifty (50) feet of the rail right-of-way. Evidence of this endorsement must be submitted with the Certificate
of Insurance required below.

D.2.  ADDITIONAL REQUIREMENTS

The Consultant must furnish the Public Building Commission Procurement Department, Richard J. Daley Center,
Room 200, Chicago, IL 60602, original Certificates of Insurance, or such similar evidence, to be in force on the date of
this Agreement, and Renewal Certificates of Insurance, or such similar evidence, if any insurance coverage has an
expiration or renewal date occurring during the term of this Agreement. The Consultant must submit evidence of
insurance to the Commission before award of Agreement. The receipt of any certificate does not constitute agreement
by the Commission that the insurance requirements in the Agreement have been fully met or that the insurance policies
indicated on the certificate are in compliance with all Agreement requirements. The failure of the Commission to obtain
certificates or other insurance evidence from Consultant is not a waiver by the Commission of any requirements for the
Consultant to obtain and maintain the specified coverage. The Consultant will advise all insurers of the Agreement
provisions regarding insurance. Non-conforming insurance does not relieve Consultant of the obligation to provide
insurance as specified in this Agreement. Non-fulfillment of the insurance conditions may constitute a breach of the
Agreement, and the Commission retains the right to stop work until proper evidence of insurance is provided, or the
Agreement may be terminated.
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The Commission reserves the right to obtain copies of insurance policies and records from the Consultant and/or its
subcontractors at any time upon written request.

The insurance must provide for 30 days prior written notice to be given to the Commission if any policies are canceled,
substantially changed, or non-renewed.

Any deductibles or self-insured retentions on referenced insurance must be borne by Consultant.

The Consultant hereby waives and agrees to require their insurers to waive their rights of subrogation against the
Commission, the Board of Education of the City of Chicago, the City of Chicago, and any other User Agency or Owner
and each of their respective Board members, employees, elected and appointed officials, and representatives.

The insurance coverage and limits furnished by Consultantin no way limit the Consultant's liabilities and responsibilities
specified within the Agreement or by law.

Any insurance or self-insurance programs maintained by the Commission, the Board of Education of the City of
Chicago, the City of Chicago and any other User Agency or Owner do not contribute with insurance provided by the
Consultant under the Agreement.

The required insurance to be carried is not limited by any limitations expressed in the indemnification language in this
Agreement or any limitation placed on the indemnity in the Agreement given as a matter of law.

If Consultant is a joint venture or limited liability company, the insurance policies must name the joint venture or limited
liability company as a named insured

The Consultant must require all its subcontractors to provide the insurance required in this Agreement, or Consultant
may provide the coverage for its subcontractors. All subcontractors are subject to the same insurance requirements
of Consultant unless otherwise specified in this Agreement.

If Consultant or its subcontractors desire additional coverage, the party desiring the additional coverage is responsible
for the acquisition and cost.

The Commission’s Risk Management Department maintains the rights to modify, delete, alter or change these
requirements.
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Client#: 238941

ACORD..

CERTIFICATE OF LIABILITY INSURANCE

TERRENG1

Page 1 of 3

DATE (MM/DD/YYYY)
117/2024

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder Is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
if SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on
this certificate does not confer any rights to the certificate holder in lieu of such endorsement(s).

PRODUCER
Edgewood Partners Ins. Center

3780 Mansell Rd. Sulte 370
Alpharetta, GA 30022

SRNEECT ACEC Certificate Specialist

e, Ext): 770-552-4225

[R5, ol

idbiess: ACECCertificates@greyling.com

INSURER(S) AFFORDING COVERAGE NAIC #
INSURER A : Sentinsl insurance Company, Ltd. . 11000
INSURED INSURER B : Trumbull Insurance Company 27120
Terra Engineering Ltd. INSURER G -
225 West Ohio Street 4th Floor NSURER D -
Chicago, IL 60654 INSURER E -
INSURERF :
COVERAGES CERTIFICATE NUMBER; 23-24 REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

=
[ TYPE OF INSURANCE AR VD | POLICY NUMBER | BB | MBS o | UMITS
A | X| COMMERCIAL GENERAL LIABILITY 20SBWUH2827 éﬂz712023 05/27/2024] £ACH OCCURRENCE 51,000,000
| CLAIMS-MADE El OCCUR PAMAREIGRENTED ) |$1,000,000
. MED EXP (Any one person) | 510,000
|| PERSONAL & ADV INJURY | $1,000,000
GEN'L AGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE $2,000,000
] PRO-
| | poLicy E JECT EI LOG PRODUCTS - COMP/OP AGG | $2,000,000
OTHER: A
A | AUTOMOBILE LIABILITY 20UEGPY4367 05/27/2023|05/27/2024 B oeens o= “MT 11,000,000
X| any Auto BODILY INJURY (Per person) | $
A ORI §3¥§gULED BODILY INJURY (Per accident) | $
] HiRED NON-OWNED PROPERTY DAMAGE $
|23 AUTOS ONLY AUTOS ONLY | (Per accident)
$
A | X| UMBRELLALAB | X | occur 20SBWUH2827 05/27/2023| 05/27/2024) EACH OCCURRENCE 510,000,000
EXCESS LIAB CLAIMS-MADE AGGREGATE $10,000,000
DED l Xl ReTENTION 310,000 $
WORKERS COMPENSATION PER OTH-
B |anp R OYERS LIARE TV - 20WBGAA7649 05/27/2023{05/27/2024 X |statute [EB
ANY PROPRIETORPARTNER/EXECUTIVE NIA E.L. EAGH ACCIDENT $1,000,000
(Mandatory In NH) E.L. DISEASE - EA EMPLOYEE| $1,000,000
If yes, describe under
DESCRIPTION OF OPERATIONS below E.L. DISEASE - POLICY LIMIT | 51,000,000

{See Attached Descriptions)

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may bs atteched If more space is required}
Re: Surveyor Services (PS3083F).

Public Building Commission of Chicago, the Board of Education of the City of Chicago, and City of Chicago
are named as Additional Insureds with respects to General & Automobile Liability where required by written
contract. Waiver of Subrogation is applicable where required by written contract & allowed by law. The above
referenced liabllity policies are primary & non-contributory where required by written contract. Umbrella

CERTIFICATE HOLDER

CANCELLATION

Ghicago, I. 60602

Public Building Commission of Chicago
Richard J. Daley Center, Room 200
50 West Washington Street JA&EROVED

1/23/2025

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF,
ACCORDANCE WITH THE POLICY PROVISIONS.

NOTICE WILL BE DELIVERED IN

AUTHORIZED REPRESE

NTATIVE

27 A A

|
COl_Terrakngineering_PS3083
ACORD 25 (2016/03) 1 of 2
CN_PBCHEE Zep3fb80Re

F_Surveyorsves_JLB._ 20240501

© 1988-2015 ACORD CORPORATION. All rights reserved.

2 o The ACORD name and logo are registered marks of ACORD
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Page 2 of 3

DESCRIPTIONS (Continued from Page 1)

Follows Form wlth respects to General ‘Automobile & Employers Llablllty Policies. Should any of the above .
described policies be cancelled by the issuing Insurer before the expiration date thereof, we will endeavor
to provide 30 days’ written notice (except 10 days for nonpayment of premium) to the Certiflcate Holder

COI_TerraEngineering_PS3083F_SurveyorSvcs_JLB_ 20240501
SAGITTA 25.3 (2016/03) 2 of 2

CN_PBAESB 2443 BIMBEIIG19 20240101
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THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED

’ ‘e
ACORD
L e

CERTIFICATE OF LIABILITY INSURANCE

Page 3 of Page 1 of 1

DATE (MM/DD/YYYY)
01/16/2024

REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy{ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policles may require an endorsement. A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER
Willis Towers Watson Midwest, Inc,

c/o
P.O

26 Century Blvd

. Box 305191
Nashville, TN

372305191

Usa

SANEACT Willis Towers Watson Certificate Center

PHONE 1-877-945-7378 | A% no): 1-888-467-2378

E‘E‘DA,{ESS, cartificates@willis,com

INSURER(S} AFFORDING COVERAGE NAIC #

INSURERA: Arch Insurance Company 11150

INSURED
Texrra Engineering, Limited

225 W. Ohic Street, 4th Floor
Chicago, IL 60654

INSURER B :
INSURERC :

INSURERD :

INSURERE :

INSURERF :

COVERAGES

CERTIFICATE NUMBER: W32461816

REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR ADDL|SUBR| POLICY EFF | POLICY EXP
Phic TYPE OF INSURANCE mp_’_[wn POLICY NUMBER (MM/DD/YYYY) | (MM/DD/YYYY) LiMITS
COMMERCIAL GENERAL LIABILITY EACH OCCURRENCE $
DAMAGE TO RENTED
CLAIMS-MADE [:| OCCUR PREMISES (Ea occurrence) | §
MED EXP (Any one person) $
PERSONAL & ADV INJURY | §
GEN'L AGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE 3
poucy [ | 8% [ ioc PRODUCTS - COMPIOP AGG | §
OTHER: $
AUTOMOBILE LIABILITY o oty NoLE LIMIT 1 ¢
ANY AUTO BODILY INJURY (Per person) | $
OWNED SCHEDULED A
AUTOS ONLY AUTOS BODILY INJURY (Per actident)| §
HIRED NON-QWNED PROPERTY DAMAGE s
|| AUTOS ONLY AUTOS ONLY | (Per accident)
§
UMBRELLA LIAB OCCUR EACH OCCURRENCE $
EXCESS LIAB GLAIMS-MADE AGGREGATE $
DED i | RETENTION $ $
WORKERS COMPENSATION PER OTH-
AND EMPLOYERS' LIABILITY YIN [ST"TUTE I ER
ANYPROPRIETOR/PARTNER/EXECUTIVE E.L. EACH ACCIDENT $
OFFICER/MEMBEREXCLUDED? N/A
(Mandatory in NH) E.L. DISEASE ~ EA EMPLOYEE] §
If yes, describe under
DESCRIPTION OF OPERATIONS below E.L. DISEASE - POLICY LIMIT | §
A |Professional Liability PAAEP0155100 03/01/2023(03/01/2024 |Per Claim 45,000,000
Aggregate $5,000,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES {ACORD 101, Additional Remarks Schedule, may be attached If more space Is required)

Ra: P83083F Survayor Services

CERTIFICATE HOLDER

CANCELLATION

Public Building Commission of Chicago
Attn: Richard J. Daley Center
50 W. Washington, Room 200

Chicago, IL 60602

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE

COl_TerraEngineering_PS3083F_SurveyorSvcs_JLB_20240501

ACORD 25 (2016/03)
CN_PBC_JLB_Terra_PS3083F_SurvSvcs_20240101

© 1988-2016 ACORD CORPORATION. All rights reserved.

The ACORD name and logo are registered marks of ACORD
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SCHEDULE E
KEY PERSONNEL

(ATTACHED HERETO AND INCORPORATED HEREIN)
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EDUCATION

Bachelor of Arts

Management and Business
National Louis University, IL (1990)

PROFESSIONAL EXPERIENCE
14 years at TERRA
25 years prior to TERRA

LICENSES / CERTIFICATES
Professional Land Surveyor
035.003142 (IL, 1995)
2146-8 (WI, 1993)

OSHA 40-Hour Hazardous Waste
and Confined Space Certified

PROFESSIONAL AFFILIATIONS
Delegate for Northeast Chapter of
the lllinois Professional Land
Surveyors Association

Head of Scholarship Committee for
Northeast Chapter of the lllinois
Professional Land Surveyors
Association

Former Vice President for the
Winnebago Chapter of the lllinois
Professional Land Surveyors
Association

Summer/Winter Tree Identification
Classes at Morton Arboretum
Taught Construction Layout Course
at Rockford Community College

THOMAS BAUMGARTNER, PLS
Survey Department Manager / QAQC Reviewer

Mr. Baumgartner has performed all aspects of residential, commercial, ALTA, topographic,
and architectural surveys, subdivision plats, condominium plats, construction layout, GPS,
and right-of-way surveys. He manages survey crews and drafting staff, performed all
boundary determinations and calculations, oversaw high accuracy control network for
Eisenhower Expressway, aerial photogrammetry ground control, and right-of-way surveys,
wrote proposals/negotiated contracts, and reviewed plats. Major projects / clients include
800-acre Joliet Prison, Lake Park Crescent Development, Chicago Park District, Target,
Metra, City of Chicago Department of Planning and Development, South Suburban Airport,
IDOT District 1, 2 and 4, Ameritech, Midway Airport, Argonne National Laboratory, Abbott
Laboratories, llinois Tollway, MWRD, ITY of Chicago, and City of Milwaukee.

PBC BELMONT CRAGIN ELEMENTARY SCHOOL / Chicago, IL / Surveying Project
Manager / Surveying, traffic engineering, civil engineering and landscape architecture
services associated with a planned, new Belmont Cragin Elementary School within the
Chicago Public School system as managed by the Chicago Public Building Commission of
Greater Chicago.

PBC COLUMBIA MODULAR / Chicago, IL / Surveying Project Manager / Surveying, civil
engineering, and landscape architecture services for the planned new construction of a
Chicago Public Schools six-classroom modular and playground.

PBC CORLISS HIGH SCHOOL RENOVATION / Chicago, IL / Surveying Project Manager /
Surveying and civil engineering services associated with the renovation of the Corliss High
School in Chicago.

CPS GALLISTEL LANGUAGE ACADEMY / Chicago, IL / Project Surveyor / TERRA provided
Boundary and Topographic Surveying services for planned ADA upgrades & renovations at
Gallistel Language Academy located at 10347 S. Ewing Avenue in Chicago.

CPS BUDLONG ELEMENTARY / Chicago, IL / Project Surveyor / TERRA provided
Boundary and Topographic Surveying services for planned renovations at Lyman Budlong
Elementary School located at 2701 W. Foster Avenue in Chicago.

CPS MATHER HIGH SCHOOL / Chicago, IL / Project Surveyor / TERRA provided Boundary
and Topographic Surveying services for planned renovations at Mather High School located
at 5835 N. Lincoln Avenue in Chicago.

CPS PICCOLO ELEMENTARY / Chicago, IL / Project Surveyor / TERRA provided Boundary
and Topographic Surveying services for planned renovations at Brian Piccolo Elementary
School located at 1040 N. Keeler Avenue in Chicago.

CPS CHICAGO MILITARY ACADEMY / Chicago, IL / Project Surveyor / TERRA provided
Boundary and Topographic Surveying services for planned renovations at Chicago Military
Academy located at 3519 S. Giles Avenue in Chicago.

CPS JOSEPH LOVETT ELEMENTARY SCHOOL / Chicago, IL / Survey Manager / Mr.
Baumgartner provided boundary and topographic surveying services for the school
property. Elevations and utilities were shown for the entire property and adjoining streets.

CPS REILLY ELEMENTARY SCHOOL RENOVATION / Chicago, IL / Surveying Project

Manager / Surveying and civil engineering services associated with exterior, surface parking
improvements at Chicago Public School’s Reilly Elementary.

*Experience prior to joining TERRA Engineering, Ltd.

CN_PBEVIS L FEFREPSBOSSH ISEVERES) 20240101
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EDUCATION

Bachelor of Science

Engineering — Industrial
Technology

Southern lllinois University (2009)

Associate of Science
Surveying and Mapping
University of Alaska (1996)

PROFESSIONAL EXPERIENCE
1 year with TERRA
27 years prior to TERRA

LICENSES / CERTIFICATES
Professional Land Surveyor
035.003834 (L, 2011)
5234 (LA, 2020)

PROFESSIONAL AFFILIATIONS
lllinois Professional Land
Surveyors Association —
Northeast Chapter

National Society of Professional
Surveyors

Women’s Transportation Seminar
(WTS) — Chicago Chapter

LEA ANN GRAVES, PLS

Project Manager

Ms. Graves is a land surveyor with over 28 years of experience in the profession. She is
experienced in both the field and office aspects of surveying and is proficient in the use of
GPS and robotic total station survey technology, digital levels, and a variety of CADD, COGO
and GIS software packages. She is also skilled in the preparation of various survey
documents, including legal descriptions, ALTA/NSPS Land Title Surveys, Plats of Survey,
Right of Way Plans, Plats of Highway, Plats of Subdivision, Plats of Vacation, Dedication
and Annexation, Topographic Surveys, FEMA Elevation Certificates and Letters of Map
Revision (LOMR).

RICHARD J. DALEY BRANCH LIBRARY (FOR PBC) / Chicago, IL / Project Surveyor / Ms.
Graves is supervising the preparation of an ALTA/NSPS Land Title Survey, as well as
topographic and boundary survey for design work for renovations to Richard J. Daley
Branch Library, located at 3400 S. Halsted Street in Chicago. TERRA’s scope includes
boundary, standard topography, as well as underground utilities.

CFD ENGINE COMPANY NO. 63 (FOR PBC) / Chicago, IL / Project Surveyor / Ms. Graves
is supervising the preparation of an ALTA/NSPS Land Title Survey, as well as topographic
and boundary survey for design work for renovations to Chicago Fire Department’s Engine
Co. No. 63, located at 1440 E. 67th Street in Chicago. TERRA’s scope includes boundary
survey, title commitment review, standard topography, as well as underground utilities.

CFD ENGINE COMPANY NO. 106 (FOR PBC) / Chicago, IL / Project Surveyor / Ms. Graves
is supervising the preparation of an ALTA/NSPS Land Title Survey, as well as topographic
and boundary survey for design work for renovations to Chicago Fire Department’s Engine
Co. No. 106, located at 3401 N. Elston Street in Chicago. TERRA’s scope includes
boundary survey, title commitment review, standard topography, as well as underground
utilities.

POLICE MOTOR MAINTENANCE FACILITY (FOR PBC) / Chicago, IL / Project Surveyor /
Ms. Graves is supervising topographic and boundary survey services for design work for
renovations to Chicago Police Department’s Motor Maintenance Facility, located at 3425 N.
Campbell Avenue in Chicago. TERRA’s scope includes boundary, title commitment review,
standard topography, as well as underground utilities.

CPS BUDLONG ELEMENTARY / Chicago, IL / Project Surveyor / TERRA provided
Boundary and Topographic Surveying services for planned renovations at Lyman Budlong
Elementary School located at 2701 W. Foster Avenue in Chicago.

CPS MATHER HIGH SCHOOL / Chicago, IL / Project Surveyor / TERRA provided Boundary
and Topographic Surveying services for planned renovations at Mather High School located
at 5835 N. Lincoln Avenue in Chicago.

CPS GALLISTEL LANGUAGE ACADEMY / Chicago, IL / Project Surveyor / TERRA provided
Boundary and Topographic Surveying services for planned ADA upgrades & renovations at
Gallistel Language Academy located at 10347 S. Ewing Avenue in Chicago.

CHA ALBANY TERRACE AND IRENE McCOY GAINES APARTMENTS VERTICAL
DIVISIONS / Chicago, IL / Project Manager / TERRA is preparing vertical divisions plats for
two Chicago Housing Authority properties. The project also includes the preparation of
ALTA/NSPS Land Title Surveys for both sites, as well as Commonwealth Edison easement
documents.

*Experience prior to joining TERRA Engineering, Ltd.
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EDUCATION

Bachelor of Arts

Psychology

Purdue University Northwest
(2008)

PROFESSIONAL EXPERIENCE
1 year with TERRA
17 years prior to TERRA

LICENSES / CERTIFICATES
Survey Intern
028-1613 (IL, 2021)

MATT WESTERKAMP, SI

Project Surveyor

Mr. Westerkamp is a land surveyor (SI) with over 17 years of experience in the profession.
He is experienced in both the field and office aspects of surveying and is proficient in the
use of GPS and robotic total station survey technology, digital levels, laser scanning
technology and a variety of CADD, point cloud & COGO software packages. He is also
skilled in the preparation of various survey documents, including legal descriptions,
ALTA/NSPS Land Title Surveys, Plats of Survey, Right of Way Plans, Plats of Highway, Plats
of Subdivision, Plats of Vacation, Dedication and Annexation, and Topographic Surveys.

CFD ENGINE COMPANY NO. 63 (FOR PBC) / Chicago, IL / Surveyor / Mr. Westerkamp
assisted in the preparation of an ALTA/NSPS Land Title Survey, as well as topographic and
boundary survey for design work for renovations to Chicago Fire Department’s Engine Co.
No. 63, located at 1440 E. 67th Street in Chicago. TERRA'’s scope includes boundary
survey, title commitment review, standard topography, as well as underground utilities.

CFD ENGINE COMPANY NO. 106 (FOR PBC) / Chicago, IL / Surveyor / Mr. Westerkamp
assisted in the preparation of an ALTA/NSPS Land Title Survey, as well as topographic and
boundary survey for design work for renovations to Chicago Fire Department’s Engine Co.
No. 106, located at 3401 N. Elston Street in Chicago. TERRA’s scope includes boundary
survey, title commitment review, standard topography, as well as underground utilities.

POLICE MOTOR MAINTENANCE FACILITY (FOR PBC) / Chicago, IL / Surveyor /

Mr. Westerkamp assisted in topographic and boundary survey services for design work for
renovations to Chicago Police Department’s Motor Maintenance Facility, located at 3425 N.
Campbell Avenue in Chicago. TERRA’s scope includes boundary, title commitment review,
standard topography, as well as underground utilities.

CPS CHICAGO MILITARY ACADEMY / Chicago, IL / Project Surveyor / TERRA provided
Boundary and Topographic Surveying services for planned renovations at Chicago Military
Academy located at 3519 S. Giles Avenue in Chicago.

CPS GALLISTEL LANGUAGE ACADEMY / Chicago, IL / Project Surveyor / TERRA provided
Boundary and Topographic Surveying services for planned ADA upgrades & renovations at
Gallistel Language Academy located at 10347 S. Ewing Avenue in Chicago.

CHA ALBANY TERRACE AND IRENE McCOY GAINES APARTMENTS VERTICAL
DIVISIONS / Chicago, IL / Surveyor / TERRA is preparing vertical divisions plats for two
Chicago Housing Authority properties. The project also includes the preparation of
ALTA/NSPS Land Title Surveys for both sites, as well as Commonwealth Edison easement
documents.

CHICAGO LIGHTHOUSE SURVEY / Chicago, IL / Project Surveyor / Mr. Westerkamp is a
project surveyor for surveying services associated with a vertical division for a new residential
building for Chicago Lighthouse, a world-renowned social service organization serving the
blind, visually impaired, disabled and veteran communities. The project also includes the
preparation of an ALTA/NSPS Land Title Survey.

CHICAGO PARK DISTRICT KELVYN PARK FIELDHOUSE / Chicago, IL / Surveyor / Mr.
Westerkamp is assisted in preparation ALTA/NSPS Land Title Survey as well as topographic
and boundary services for design work for the renovations of Kelvyn Park Fieldhouse 4438
W. Wrightwood Avenue.

C40 GARFIELD GREEN / Chicago, IL / Project Surveyor / Mr. Westerkamp is a project
surveyor for surveying services associated with site/civil engineering for a new multi-family
residential and community-oriented project for Preservation of Affordable Housing (POAH)
as part of the C40 Cities Climate Leadership Group.

*Experience prior to joining TERRA Engineering, Ltd.
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EDUCATION

Bachelor of Science

Civil Engineering Technology, Land
Surveying Specialization — Magna
Cum Laude, Southern lllinois
University at Carbondale (1992)

Associate of Art and Science
Architectural Technology — Magna
Cum Laude, Southern lllinois
University at Carbondale (1989)

Mississippi State University
Survey of Accounting, Financial
Management (2018)

Statistical Analysis for Business
Decisions, Microeconomics (2019)

Penn State University

Wilkes Barre — Survey
Measurement Analysis (2011),
Survey Adjustment Computations
(2012), Coordinate Systems in
Large Scale Mapping (2013)

NOAA Geodetic Digital Leveling
Class (March 2013)

Purdue University Calumet —
Astronomic and Geodetic Surveying
(1999

PROFESSIONAL EXPERIENCE
3 years with TERRA
34 years prior to TERRA

LICENSES / CERTIFICATES
Professional Land Surveyor
IL — 035.003244 (1998)
Professional Surveyor

IN - LS21100017 (2011)

MICHAEL T. RING, PLS, PS

Surveyor

Mr. Ring is a Professional Land Surveyor with more than 35 years of experience in land
surveying, project management, and quality control/quality assurance. He has extensive
expertise in ALTA/NSPS land title surveys, topographic and boundary surveys,
transportation surveys, condominium surveys, site development and subdivision design. He
is a member of the Thomson Reuters Expert Witness Services and Expert iQ.

CHICAGO PUBLIC SCHOOLS - FT. DEARBORN ELEMENTARY SCHOOL / Chicago, IL /
Mr. Ring was responsible for all aspects of a Topographic Survey required in order for CPS
to be able to perform renovations to this existing school.

CHICAGO PUBLIC SCHOOLS - ROSARIO CASTELLANOS ELEMENTARY SCHOOL /
Chicago, IL / Mr. Ring was responsible for all aspects of a Topographic Survey required in
order for CPS to be able to perform renovations to this existing school.

CHICAGO PUBLIC SCHOOLS - WILLIAMS MULTIPLEX ELEMENTARY SCHOOL /
Chicago, IL / Mr. Ring was responsible for all aspects of a Boundary and Topographic
Survey required in order for CPS to be able to perform renovations to this existing school.

CHICAGO PUBLIC SCHOOLS - PHILO CARPENDER ELEMENTARY SCHOOL / Chicago,

IL / Mr. Ring was responsible for project management and QA/QC for a Boundary and
Topographic Survey redevelopment of this elementary school. A 14-day turnaround was
required by CPS for this project, and the deadline was met on-time.

CHICAGO PUBLIC SCHOOLS - LEE ELEMENTARY SCHOOL / Chicago, IL / Mr. Ring was
responsible for project management and QA/QC for a Boundary and Topographic Survey
redevelopment of this elementary school. A 14-day turnaround was required by CPS for this
project, and the deadline was met on-time.

CHICAGO PUBLIC SCHOOLS - EVERETT DIRKSEN ELEMENTARY SCHOOL / Chicago,

IL / Mr. Ring was responsible for project management and QA/QC for a Boundary and
Topographic Survey redevelopment of this elementary school. This redevelopment was very
time-sensitive (7 working days) as construction needed to be completed as soon as possible
under the CPS Groundbreakers Program, a Youth Initiative Playground Program where CPS
High Schools students are employed to manage and install new playground projects for
CPS.

CHICAGO PARK DISTRICT — GREENEBAUM PARK / Chicago, IL / Mr. Ring was
responsible for all phases of the project, including project management and QA/QC. The
ALTA/ACSM Land Title Survey was performed for the addition of a mixed-use athletic field
to be used jointly by the Park District and North Grand High School at Kildare and Wabansia
Avenues.

CHICAGO PARK DISTRICT — JEFFERSON PARK / Chicago, IL / Mr. Ring performed QA/QC
for the ALTA/ACSM Land Title Survey performed for design services for playground
improvements at Higgins Road, Lawrence Avenue, and Long Avenue.

CHICAGO PARK DISTRICT — COLUMBUS PARK/ Chicago, IL / Mr. Ring performed project
management and QA/QC for the Topographic Survey performed for athletic field design
improvements at Central Avenue and Interstate 290.

CHICAGO PARK DISTRICT — ALBANY WHIPPLE PARK / Chicago, IL / Mr. Ring performed

QA/QC for the ALTA/JACSM Land Title Survey performed for the redevelopment of a 0.40-
acre park site adjacent to the Chicago, Milwaukee, St. Paul & Pacific elevated railroad.

*Experience prior to joining TERRA Engineering, Ltd.
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JOHN TOCZYLOWSKI
Survey Crew Chief

John’s career spans seven years as Survey Crew Chief. His experience includes managing
and instructing survey crews, performing topographic surveys, construction layouts and
boundary work, and setting up and adjusting surveying equipment, including GPS
equipment and Total Stations, both SX10 and S3. John thrives on identifying innovative
solutions to challenging and complex projects, ensuring consistently high quality and on-
time deliverables.

CPS HUBBARD / Chicago, IL / Survey Crew Chief / TERRA provided a boundary survey of
CPS Hubbard High School.

CPS TONTI / Chicago, IL / Survey Crew Chief / TERRA provided a boundary survey of CPS
Tonti Elementary School.

ORD TERMINAL 5 LANDSIDE IMPROVEMENTS AND REUSE / Chicago, IL / Mr,
Toczylowski is providing surveying services for the laser scanning and topographic survey

EDUCATION as a subconsultant to JGMA for the Chicago Department of Aviation. The Chicago
Bachelor of Science Department of Aviation (CDA) has identified a significant need for the development of
Geography / Geomatics additional terminal facilities at O’Hare International Airport (ORD) to handle aircraft,

Northern lllinois University (2017)  passengers, and cargo departing to and arriving from, domestic and international

destinations on scheduled and chartered flights. This Scope of Services includes the
PROFESSIONAL EXPERIENCE validation, final planning, programming, design, work packaging, and construction phase
1 year at TERRA support services for the improvements related to the Terminal 5 building (T5) and site civil
7 years prior to TERRA improvements and include terminal, roadway and pedestrian bridge improvement

UCHICAGO SOUTH CAMPUS LANDSCAPE / Chicago, IL / Survey Crew Chief / Mr.
Toczylowski is providing TERRA’s surveying services associated with landscape and
pedestrian street crosswalk improvements across the Midway Plaisance. He is collaborating
with TERRA'’s staff responsible for site/civil engineering, landscape architecture, and traffic
engineering services.

WESTERN AVENUE STREETSCAPE / Peoria, IL / Survey Crew Chief / The City of Peoria is
pursuing the reconstruction of Western Avenue from Adams Street to Howett Street,
transforming the corridor from a wide 4-lane roadway to a 3-lane (road diet) section with a
two-way cycle track and a bioswale median. TERRA is providing Phase | and Il engineering
services for the project, including extensive public involvement, alternative analysis, and
survey. Key challenges include the implementation of green infrastructure in a tight urban
corridor, while accommodating the needs of all users of the right-of-way. Dan is responsible
for the topographic and land survey as well as development of the ROW and Easement
documents.

OGDEN COMMONS / Chicago, IL / Survey Crew Chief / TERRA provided civil engineering
services associated with the Ogden Commons project, a multi-phase, mixed-use
development. John provided additional topographic survey at Ogden Commons for traffic
signals.

UCHICAGO RESIDENCE SURVEY / Chicago, IL / Survey Crew Chief / TERRA provided a
topographic survey service on the UChicago residence property.

ENVIRONMENTAL DESIGN INTERNATIONAL INC.* / Chicago, IL / Survey Crew Chief /
Conducted topographic surveys, construction layout, and boundary work, setting up and
adjusting the surveying equipment, including GPS and Total Stations (both SX10 and S3).
Established horizontal and vertical controls and instructed other field crew members in
industry surveying methods.

*Experience prior to joining TERRA Engineering, Ltd.
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EDUCATION

Bachelor of Science

Industrial Technology

Western lllinois University (1982)

PROFESSIONAL EXPERIENCE
3 years with TERRA
34 years prior to TERRA

LICENSES / CERTIFICATES
Professional Licensed Surveyor
035.003347 (IL, 2000)

Documentation of Contract
Quantities 18-13400

DANIEL DRISCOLL, PLS

Surveyor

Dan Driscoll has been a Professional Land Surveyor in lllinois for more than 22 years. During
that time, he ran his own company providing surveying services to area contractors for
construction layout on road and bridge projects as well as land and ALTA surveys for private
property owners and developers. Since joining TERRA, Dan has continued to perform similar
services on Local Agency contracts, site developments and water company projects.

RIVERFRONT PARK / Peoria, IL / Surveyor / Riverfront Park is a master plan for the riverfront
property in downtown Peoria between the RiverPlex and the Bob Michel Bridge. The goal
of the project is to develop an adaptive reuse plan for public open space that links previously
developed riverfront attractions with cultural attraction in the downtown. The resilient design
for the park includes a performance stage, interactive water feature, iconic play events and
accommodations for the Peoria Riverfront Farmers Market. TERRA is preparing the
preliminary engineering documents to implement the plan. Dan provided complete
topographical survey of the property between the RiverPlex and the Bob Michel Bridge and
Water Street and the river.

SOUTHVIEW PLAZA / O’Fallon, IL / Surveyor / Building Demo and Site recovery. Survey of
an approximately 5-acre commercial business shopping center. Tasks included topographic
survey of all roadway items, buildings, underground structures, utilities, and any other visible
improvements, as well as a complete retracement survey of parcel.

WESTERN AVENUE STREETSCAPE / Peoria, IL / Surveyor / The City of Peoria is pursuing
the reconstruction of Western Avenue from Adams Street to Howett Street, transforming
the corridor from a wide 4-lane roadway to a 3-lane (road diet) section with a two-way cycle
track and a bioswale median. TERRA is providing Phase | and Il engineering services for the
project, including extensive public involvement, alternative analysis, and survey. Key
challenges include the implementation of green infrastructure in a tight urban corridor, while
accommodating the needs of all users of the right-of-way. Dan is responsible for the
topographic and land survey as well as development of the ROW and Easement documents.

WATER MAIN IMPROVEMENTS / Greater Peoria, lllinois Area / Surveyor / Over multiple
years, Dan has assisted the lllinois American Water Company with survey and construction
inspection services for more than 35,000 feet of water main improvement. Survey
responsibilities included topographical surveys of the city streets to provide base plans for
the design, land acquisition surveys for purchase of easements, preparation of plats and
GPS location of all fixtures during construction to provide GIS mapping of the facilities.

WESTERN GRAIN MARKETING / Morgan County, IL / Surveyor / Mr. Driscoll prepared a
boundary survey of five farm parcels. Work included courthouse research of properties and
physically pinning all corners for the five parcels.

RC EAST PEORIA CAMP STREET GRADING / Peoria, IL / Project Surveyor / Provided Rinka
Chung a set of grading plans, final paving plans, landscaping, geotechnical engineering,
specifications and permit documents in preparation to prep the site in advance of final
construction on property owned by Associated Bank. Provided a Plat of Survey meeting the
requirements of the City of East Peoria

HEARTLAND ILLINOIS EAST AND ILLINOIS WEST / Surveyor / Performed Alta surveys on

17 properties throughout lllinois. Parcels ranged between 75 to 850 acres. Total acreage
surveyed was roughly 4,000.

*Experience prior to joining TERRA Engineering, Ltd.
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EDUCATION

Master of Science
Construction Management
lllinois Institute of Technology
Chicago, IL (1992)

Bachelor of Science

Civil Engineering

Instituto Politecnico Nacional
Mexico City, Mexico (1980)

PROFESSIONAL EXPERIENCE
6 years with TERRA
25 years prior to TERRA

LICENSES / CERTIFICATES
Professional Engineer Intern
061.025657 (IL, 1995)

PROFESSIONAL AFFILIATIONS
lllinois Professional Land Surveying
Association - Member

Member of National Society of
Professional Surveyors — Member

LANGUAGES
English
Spanish

DARIO SANCHEZ
Survey Crew Chief

Mr. Sanchez is a survey crew chief with more than 28 years of experience in various phases
of surveying projects. Dario has experience in managing the day-to-day activities of the
office and field personnel for a variety of topographic and boundary surveys for
transportation projects. His knowledge of the latest surveying techniques and drafting
software and standards increased the quality of the drafting of survey projects.

Dario oversees the completion and quality control of surveying projects. In addition, he is
responsible for the reduction of the survey field data and preparing preliminary drawings for
filed check and verification. He maintains the surveying IDOT-CADD standards and prepares
proposals for governmental and private clients. Manages job performance of all contract
terms and conditions. Evaluates cost and rate analysis.

CPD ADDAMS PARKS SPORTS CENTER / Chicago, IL / Project Surveyor / Site survey and
civil engineering services associated with the planned new construction of a track and field
fieldhouse in the northern portion of Jane Addams Park. Site program elements include new
vehicle drop off, open space, one baseball field, and one integral baseball /football/soccer
field, along with improvements to the Roosevelt southern parkway.

CHA ALTGELD LIBRARY DAYCARE / Chicago, IL / Project Surveyor / Site survey, civil
engineering and landscape architecture services associated with the planned day care and
library shared facility in the CHA Altgeld Gardens housing development.

LATHROP HOMES / Chicago, IL / Surveyor / Performed ALTA Survey of a 30-acre CHA
site. The survey included property lines, buildings, walks, fences, utilities and all
improvements, elevations referenced to City of Chicago datum. Performed ALTA Survey of
a 30-acre CHA site. The survey included property lines, buildings, walks, fences, utilities and
all improvements, elevations referenced to City of Chicago datum. Project includes site
improvements for the reconstruction of the development, including historic preservation of
existing building, two new mixed-use residential buildings; open landscaped parkland;
reconstruction of interior roadways, parking lots, and sidewalks; boat dock; river shoreline
improvements; grading and utility design; and permitting through local agencies.

PEKNY PARK GREEN STORMWATER INFRASTRUCTURE / Riverdale, IL / Surveyor / Mr.
Sanchez is providing surveying services for a green infrastructure project at Pekny Park.
This project, a partnership with the Center for Neighborhood Technology and Riverdale Park
District, involves designing, permitting and installing green infrastructure facilities at an 8.50-
acre south suburban park to address flooding challenges within the 31-acre neighborhood
tributary catchment #628. TERRA is also providing water resources and landscape
architecture services.

MT SINAI HOSPITAL EMERGENCY DEPARTMENT ENTRANCE / Chicago, IL / Project
Surveyor / Surveying, site design, stormwater management and permitting for a new
building entrance/drop-off and open gathering space provided and designed with the
patients, their visitors and hospital staff in mind.

TRC MSA COMED SURVEY / Chicago, IL / Surveyor / Provided surveys for Commmonwealth
Edison to re-route lines in specific areas around the City of Chicago and Cook County. Each
project provided a topographic survey with elevations tied to City of Chicago Datum or
NAVDE88 elevations. All of the surveys were completed on state plain coordinates and
included all utilities, spot elevations, pavement, sidewalks, curbs, trees, buildings, etc. Sites
were primarily alleys in the City of Chicago, but also included unimproved land, roadways
and unimproved right of way through forest preserve property.

*Experience prior to joining TERRA Engineering, Ltd.
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EDUCATION

Bachelor of Science

Civil Engineering
Southern lllinois University
at Carbondale (1987)

PROFESSIONAL EXPERIENCE
8 years with TERRA
26 years prior to TERRA

LICENSES / CERTIFICATES

IDOT Documentation of Contract
Quantities, 07, 2007

MUNIF KAWASH
Survey Crew Chief

Munif Kawash has more than 20 years of extensive experience in construction work for
the City of Chicago Department of Transportation, Chicago Department of Water
Management, lllinois Department of Transportation, llinocis State Toll Highway Authority,
Chicago Transit Authority, Capital Development Board, Metra and others. He has
thorough knowledge of all phases of field work and has experience using surveying
equipment such as total station with electronic field book (data collector) and electronic
level and using GPS equipment.

PBC COLUMBIA MODULAR / Chicago, IL / Surveyor / Surveying, civil engineering, and
landscape architecture services for the planned new construction of a Chicago Public
Schools six-classroom modular and playground.

CPS SOUTH LOOP ELEMENTARY SCHOOL / Chicago, IL / Surveyor / Surveying services
associated with the planned new construction of a Chicago Public Schools (CPS) South
Loop Elementary School. Site program elements may include parking, one new playlot,
and greenspace.

CHA CARVER FIELD HOUSE / Chicago, IL / Surveyor / Surveying services of the CHA
Atlgeld Gardens Carver Field House and surrounding PROW.

CPD GATELY PARK FIELD HOUSE / Chicago, IL / Surveyor / ALTA survey associated
with the planned new construction of a track and field fieldhouse in Gately Park. Survey
included Boundary, Topography and Utilities.

CHICAGO PUBLIC SCHOOLS / Chicago, IL / Surveyor / Performed Boundary and
Topographic Surveys and ALTA surveys for numerous Chicago Public School projects,
including:

Roosevelt High School

Park Manor Elementary School
Bell Elementary School

Revere Elementary School
Howe Elementary School
Collins High School

Ella Flagg Young Elementary School
Mather High School

Stevenson Elementary School
Ryder Elementary School

Kipp Ascend Charter School
LaSalle Magnet School

CHICAGO PARK DISTRICT / Chicago, Il / Surveyor / TERRA provided topographic
surveys for Brainard Park, Crescent Park, Fuller Park, and Veteran’s Memorial Park in
Chicago. Surveys were done for playground redesign. All surveys were done to Chicago
Park District standards, with all utilities shown per on site evidence and Board of
Underground record information. All surveys were tied to City of Chicago datum, with two
records, and one on site benchmark referenced. All improvements to the site, including
trees, were shown out to the curb line of the street. Spot elevations and contours were
shown to the centerline of the street and far enough beyond the site to determine drainage
breaks and areas.

BROOKFIELD ZOO / Brookfield, IL / Surveyor / TERRA worked directly with the zoo staff
and personnel to improve the ADA accessibility of the BZ Redhots dining facility at the
Brookfield Zoo. The goal of the project was to open up the area to improve guest access
and create a more aesthetically pleasing path to the adjacent areas. TERRA provided a
detailed Topographic Survey of the design area with drainage features, utilities and
landscape elements. TERRA is also providing construction layout and control for the new
children’s zoo facility.

*Experience prior to joining TERRA Engineering, Ltd.
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DAVID URRUTIA
Survey Crew Chief

Mr Urrutia is detail oriented with strong leadership skills and a focus on providing quality
service to TERRA’s clients. His more than 20 years of experience in land surveying for
commercial, residential, and industrial sites carries with it David’s ability to work efficiently
in this dynamic field with ever-changing priorities without losing focus on the project goals.
His qualifications include boundary surveys; as-builts; site work; staking; lot subdivisions;
cross-sections; topographic surveys; leveling; ALTA/NSPS Land Title surveys; Survcadd
and AutoCAD software programs; and GPS.

CHICAGO PUBLIC SCHOQLS / Lenart Elementary School / Chicago, lllinois / Surveyor —
TERRA provided boundary and full topographic surveying and utilities of this site and full
right-of-way of all surrounding streets. The school covers the entire block.

CHICAGO PUBLIC SCHOOLS / Nathan S. Davis Elementary School / Chicago, lllinois /
Surveyor — TERRA provided boundary and full topographic surveying for CPS Davis
Elementary School in Chicago.

CHICAGO PUBLIC SCHOOLS / Epic Academy / Chicago, lllinois / Surveyor — TERRA
provided boundary and full topographic surveying and utilities of this site and full right-of-
way of all surrounding streets for this CPS school.

EDUCATION

BS, Land Surveying and

Topography, University of Puerto

Rico-Mayagliez Campus (1999)  CHICAGO PUBLIC SCHOOLS / Lane Tech High School / Chicago, lllinois / Surveyor —
TERRA provided boundary and full topographic surveying and utilities of this site and full

PROFESSIONAL EXPERIENCE right-of-way of all surrounding streets for this CPS school campus.

1 year with TERRA

24 years prior to TERRA CHICAGO PUBLIC SCHOOLS / Onahan Elementary School / Chicago, lllinois /
LICENSES / CERTIFICATES Surveyor — TERRA is preparing a Plat of Survey with limited topography on this CPS

o Onahan Elementary campus.
Land Surveyor In Training (LSIT)

Puerto Rico PEKNY PARK GREEN STORMWATER INFRASTRUCTURE / Riverdale, IL / Surveyor — Mr.
Urrutia is providing surveying services for a green infrastructure project at Pekny Park. This
project, a partnership with the Center for Neighborhood Technology and Riverdale Park
District, involves designing, permitting and installing green infrastructure facilities at an 8.50-
acre south suburban park to address flooding challenges within the 31-acre neighborhood
tributary catchment #628. TERRA is also providing water resources and landscape
architecture services.

CHICAGO PARK DISTRICT / Jessie Owens Park / Chicago, lllinocis / Surveyor — As a
subconsultant to Hitchcock Design Group, TERRA will perform a boundary and will
provide limited topographic survey services of Jesse Owens Park.

CHICAGO PARK DISTRICT / Oz Park / Chicago, lllinois / Surveyor — As a subconsultant
to Hitchcock Design Group, TERRA will provide topographic survey services of a portion
of Oz Park at West Webster Avenue and North Larrabee Street in Chicago for playground
improvements.

BEEHYYVE / Blue Tin Production Headquarters / Chicago, lllinois / Surveyor — Civil
Engineering services in support of renovating an old post office building into the Blue Tin
Headquarters. Work included design development, construction documentation, bid
assistance, and construction administration, as well as supplemental boundary survey
services

BETHEL NEW LIFE / Milfred Wiley Wellness Hub / Chicago, lllinois / Surveyor — Provided
boundary and topographic survey services with utilities for this new wellness center on the
City’s west side.

*Experience prior to joining TERRA Engineering, Lta.

www.terraengineering.com Chicago / Peoria / St. Louis / Milwaukee
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Department of Financial and Professional Regulation
Division of Professional Regulation

LICENSE NO. The person, firm, or corporation whose name appears on this certificate has complied with EXPIRES:
the provisions of the lllinois Statutes and/or rules and regulations and is hereby authorized
035.003142 to engage in the activity as indicated below: 11/30/2024

LICENSED PROFESSIONAL LAND SURVEYOR

THOMAS E BAUMGARTNER
1625 WHISPERING OAKS DR
PLAINFIELD, IL 60586

MARIO TRETO, JR. /ﬁf ey 2 CECILIA ABUNDIS
SECRETARY é&’&"“%-—’-— DIRECTOR
The official status of this license can be verified at IDFPR.illinois.gov 17282347

For future reference, IDFPR is now providing each person/business
a unique identification number, 'Access ID', which may be used in
lieu of a social security number, date of birth or FEIN number when
contacting the IDFPR. Your Access ID is: 900658

LICENSE NO. Department of Financial and Professional Regulation
035.003142 Division of Professional Regulation

LICENSED PROFESSIONAL LAND
SURVEYOR

THOMAS E BAUMGARTNER

EXPIRES:
11/30/2024
MARIO TRETO, JR. _ CECILIA ABUNDIS
WY
%@%yﬁ( SECRETARY ’ DIRECTOR
{ J

The 6fficial status of this license can be verified at IDFPR.illinois.go
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Department of Financial and Professional Regulation
Division of Professional Regulation

LICENSE NO. The person, firm, or corporation whose name appears on this certificate has complied with EXPIRES:
the provisions of the lllinois Statutes and/or rules and regulations and is hereby authorized
035.003834 to engage in the activity as indicated below: 11/30/2024

LICENSED PROFESSIONAL LAND SURVEYOR

LEA ANN GRAVES
LEA ANN GRAVES
2811 W AINSLIE ST
2W

CHICAGO, IL 60625

MARIO TRETO, JR. /ﬁf ey 2 CECILIA ABUNDIS
SECRETARY ~M’J""‘%’*’-— DIRECTOR
The official status of this license can be verified at IDFPR.illinois.gov 17395380

For future reference, IDFPR is now providing each person/business
a unique identification number, 'Access ID', which may be used in
lieu of a social security number, date of birth or FEIN number when
contacting the IDFPR. Your Access ID is: 3589847

LICENSE NO. Department of Financial and Professional Regulation
035.003834 Division of Professional Regulation

LICENSED PROFESSIONAL LAND

SURVEYOR
LEA ANN GRAVES
EXPIRES:
11/30/2024
MARIO TRETO, JR. , CECILIA ABUNDIS

%&5@# SECRETARY BectiadsS DIRECTOR
{ \J

The 6fficial status of this license can be verified at IDFPR.illinois.go
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7/20/23, 10:10 AM Print Lookup Details

lllinois Department of Financial and
Professional Regulation

Lookup Detail View

Contact
Contact Information

Name City/State/Zip DBA /AKA
DANIEL J DRISCOLL CANTON, IL 61520
License
License Information
First

License Effective Effective Expiration |Ever
Number Description Status | Date Date Date Disciplined
035003347 |[LICENSED ACTIVE | 01/13/2000 11/23/2022 | 11/30/2024 [N

PROFESSIONAL LAND

SURVEYOR
Other Licenses
Other Licenses
License First Effective | Effective Expiration Ever
Number Description | Status Date Date Date Disciplined
028000859 Surveyor NOT 06/29/1993 06/29/1993 | 06/29/2003 N

Intern RENEWED

Generated on: 7/20/2023 10:10:25 AM

CN_PBC_JLB_Terra_PS3083F_SurvSvcs_20240101
https://online-dfpr.micropact.com/Lookup/PrintLicenseDetails.aspx?cred=971558&contact=900762
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Department of Financial and Professional Regulation
Division of Professional Regulation

LICENSE NO. The person, firm, or corporation whose name appears on this certificate has complied with EXPIRES:
the provisions of the lllinois Statutes and/or rules and regulations and is hereby authorized
035.003244 to engage in the activity as indicated below: 11/30/2024

LICENSED PROFESSIONAL LAND SURVEYOR

MICHAEL T RING
804 HAYES AVE
OAK PARK, IL 60302

MARIO TRETO, JR. /ﬁf ey 2 CECILIA ABUNDIS
SECRETARY é&’&"“%-—’-— DIRECTOR
The official status of this license can be verified at IDFPR.illinois.gov 17256519

For future reference, IDFPR is now providing each person/business
a unique identification number, 'Access ID', which may be used in
lieu of a social security number, date of birth or FEIN number when
contacting the IDFPR. Your Access ID is: 900761

LICENSE NO. Department of Financial and Professional Regulation
035.003244 Division of Professional Regulation

LICENSED PROFESSIONAL LAND

SURVEYOR
MICHAEL T RING
EXPIRES:
11/30/2024
MARIO TRETO, JR. , CECILIA ABUNDIS

WY
%@%yﬁ( SECRETARY ‘ DIRECTOR
{ \J

The 6fficial status of this license can be verified at IDFPR.illinois.go
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Department of Financial and Professional Regulation
Division of Professional Regulation

LICENSE NO. The p , firm, or corporation whose name appears on this certificate has complied with EXPIRES:
the provisions of the lllinois Statutes and/or rules and regulations and is hereby authorized
028 001 61 3 to engage in the activity as indicated below:

SURVEYOR INTERN

MATTHEW ANDREW WESTERKAMP
1111 HAYES AVENUE
OAK PARK, IL 60302

MARIO TRETO, JR. W ) ) CECILIA ABUNDIS
ACTING SECRETARY ﬂ—'ﬂ‘“’f ACTING DIRECTOR

The official status of this license can be verified at www.idfpr.com 16048887
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ATTACHMENT A
LEGAL ACTIONS

(ATTACHED HERETO AND INCORPORATED HEREIN)
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ATTACHMENT A - LEGAL ACTIONS

srvnane 1 ERRA Engineering, Ltd.

I.  LEGAL ACTIONS

If the answer to any of the questions below is YES, you must provide a type-written, brief description, and/or explanation on
a separate sheet following this page. Each question must be answered.

Question Yes No
Has the firm or venture been issued a notice of default on any contract awarded to it in the last 3 []
years?
Does the firm or venture have any legally filed judgments, claims (liquidated damages, or other), [
arbitration proceedings or suits pending or outstanding against the firm or venture or its officers?

If the answer to the preceding question is “Yes”, provide the requisite explanation on a separate
sheet and include the date(s) of filing with the corresponding dollar amount of claims (or
judgments and the contract value of the contract).

Within the past 3 years has the firm or venture been a party to any lawsuits or arbitration []
proceedings with regard to any contracts?

Within the last 3 years, has any officer or principal of the firm or venture ever been an officer or
principal of another organization that failed to complete any contract as a result of termination, ]
litigation, arbitration or similar matter?

Has any key person with the firm or venture or its predecessor ever been convicted of or charged
with any state or federal crime (excluding traffic violations), including but not limited to, ]
embezzlement, theft, forgery, bribery, falsification or destruction of records, receipt of stolen
property, criminal anti-trust violations, bid-rigging or bid-rotating?

Has the firm or venture ever been temporarily or permanently debarred from contract award by []
any federal, state, or local agency?

Within the last 3 years, has the firm or venture been investigated or assessed penalties for any []
statutory or administrative violations (including but not limited to MBE, WBE, EEOC violations)?

Has the firm or venture ever failed to complete any work awarded to it? ]
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ATTACHMENT B
DISCLOSURE AFFADAVIT

(ATTACHED HERETO AND INCORPORATED HEREIN)
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ATTACHMENT B - DISCLOSURE AFFIDAVIT

. HISTORY AND OWNERSHIP OF RESPONDENT FIRM

Any firm proposing to conduct any business transactions with the Public Building Commission of Chicago must complete
this Disclosure Affidavit. Please note that in the event the Contractor is a joint venture, the joint venture and each of the
joint venture partners must submit a completed Disclosure Affidavit.

The undersigned Karen Steingraber

and on behalf of

_as President

Name

Title

(“Bidder/Proposer/Respondent or Contractor”) having been duly sworn under oath certifies the following:

RESPONDENT

Name of Firm:

TERRA Engineering, Ltd.

Address:

225 W. Ohio Street, 4th Floor

City/State/Zip:

Chicago, IL 60654

Telephone:

312.467.0123

Facsimile:

312.467.0220

FEIN:

36-3853964

SSN:

Email:

ksteingraber@terraengineering.com

Nature of Transaction:

] Sale or purchase of land

[_] Construction Contract

(W] Professional Services Agreement
[] Other

IIl.  DISCLOSURE OF OWNERSHIP INTERESTS

Pursuant to Resolution No. 5371 of the Board of Commissioners of the Public Building Commission of Chicago,
all Bidders/Proposers shall provide the following information with their Bid/Proposal. If the question is not

applicable, answer “NA”. If the answer is none, please answer “none”.

(W] Corporation

] Partnership

] Sole Proprietorship
[] Joint Venture

] Limited Liability Company
] Limited Liability Partnership
] Not-for-profit Corporation

[] Other:

CN_PBC_JLB_Terra_PS3083F_SurvSvcs_20240101
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ATTACHMENT B - DISCLOSURE AFFIDAVIT

A. CORPORATIONS AND LLC’S

State of Incorporation or Organization: | ||linois
If outside of lllinois, is your firm authorized to conduct business in the State Of lllinois: [ ]Yes[ ]No
City/State/ZIP: Chicago, IL 60654

Telephone: 312.467.0123

Identify the names of all officers and directors of the business entity.
(Please attach list if necessary.)

Name Title
Karen Steingraber President
Jamil Bou-Saab, PE Executive Vice President
George Ghareeb, PE Senior Vice President

Identify all shareholders whose Ownership percentage exceeds 7.5% of the business entity.
(Please attach list if necessary.)

Ownership Interest
Name Address Percentage
Karen Steing raber 225 W. Ohio Street, 4th Floor Chicago, IL 60654 | 55 %
Jamil Bou-Saab, PE |225w. onio street, 4th Floor Chicago, IL 60654 | 43 %
%
LLC’s only, indicate Management Type and Name:
] Member-managed [] Manager-managed Name:
Is the corporation or LLQ c.aned partially or completely by one or more other K] Yes K] No
corporations or legal entities?

If yes, please provide the above information, as applicable, for each such corporation or entity such that any person
with a beneficial Ownership interest of 7.5% or more in the corporation contracting in the PBC is disclosed. For
example, if Corporation B owns 15% of Corporation A, and Corporation A is contracting with the PBC, then
Corporation B must complete a Disclosure Affidavit. If Corporation B is owned by Corporations C and D, each of
which owns 50% of Corporation B, then both Corporations C and D must complete Disclosure Affidavits.
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ATTACHMENT B - DISCLOSURE AFFIDAVIT

B. PARTNERSHIPS

If the bidder/proposer or contractor is a partnership, indicate the name of each partner and the percentage
of interest of each therein. Also indicate, if applicable, whether General Partner (GP) or Limited Partner (LP).

Name Type

Ownership Interest
Percentage

%

%

%

%

%

C. SOLE PROPRIETORSHIP

on behalf of any beneficiary:

The bidder/proposer or contractor is a sole proprietorship and is not acting in any representative capacity

If the answer is no, please complete the following two sections.

[ ]Yes[ ]No

or nominee holds such interest.

If the sole proprietorship is held by an agent(s) or a nominee(s), indicate the principal(s) for whom the agent

Name of Principal(s)

which such control is being or may be exercised.

If the interest of a spouse or any other party is constructively controlled by another person or legal entity,
state the name and address of such person or entity possessing such control and the relationship under

Name

Address

CN_PBC_JLB_Terra_PS3083F_SurvSvcs_20240101
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ATTACHMENT B - DISCLOSURE AFFIDAVIT

ll. CONTRACTOR CERTIFICATION
A. CONTRACTORS

1. The Contractor, or any affiliated entities of the Contractor, or any responsible official thereof, or any other official,
agent or employee of the Contractor, any such affiliated entity, acting pursuant to the direction or authorization of
a responsible official thereof has not, during a period of three years prior to the date of execution of this
certification:

a. Bribed or attempted to bribe, or been convicted of bribery or attempting to bribe a public officer or
employee of the City of Chicago, the State of lllinois, any agency of the federal government or any state
or local government in the United States (if an officer or employee, in that officer’'s or employee’s official
capacity); or

b. Agreed or colluded, or been convicted of agreement or collusion among bidders or prospective bidders
in restraint of freedom of competition by agreement to bid a fixed price or otherwise; or

c. Made an admission of such conduct described in 1(a) or (b) above which is a matter of record but has
not been prosecuted for such conduct.

2. The Contractor or agent, partner, employee or officer of the Contractor is not barred from contracting with any unit
of state or local government as a result of engaging in or being convicted of bid-rigging? in violation of Section 3 of
Article 33E of the lllinois Criminal Code of 1961, as amended (720 ILCS 5/33E-3), or any similar offense of any
state or the United States which contains the same elements as the offense of bid-rigging during a period of five
years prior to the date of Submission of this bid, proposal or response.

3. The Contractor or any agent, partner, employee, or officer of the Contractor is not barred from contracting with
any unit of state or local government as a result of engaging in or being convicted of bid-rotating* in violation of
Section 4 of Article 33E of the lllinois Criminal Code of 1961, as amended (720 ILCS 5/33E-4), or any similar
offense of any state or the United States which contains the same elements as the offense of bid-rotating.

4. The Contractor understands and will abide by all provisions of Chapter 2-56 of the Municipal Code entitled “Office
of the Inspector General” and all provisions of the Public Building Commission Code of Ethics Resolution
No.5339, as amended by Resolution No. 5371.

5. The Contractor certifies to the best of its knowledge and belief, that it and its principals:

a. Are not presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily
excluded from covered transactions by any federal, state or local department or agency.

b. Have not within a three-year period preceding this bid or proposal been convicted of or had a civil
judgment rendered against them for: commission of fraud or a criminal offense in connection with
obtaining, attempting to obtain, or performing a public (federal, state or local) transaction or contract
under a public transaction; violation of federal or state antitrust statutes; commission of embezzlement,
theft, forgery, bribery, falsification or destruction of records; making false statements; or receiving stolen

property;

c. Are not presently indicted for or otherwise criminally or civilly charged by a governmental entity (federal,
state or local) with commission of any of the offenses enumerated in paragraph (5)(b) above; and

d. Have not within a three-year period preceding this bid or proposal had one or more public transactions
(federal, state or local) terminated for cause or default.
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ATTACHMENT B - DISCLOSURE AFFIDAVIT

B. SUBCONTRACTORS

1. The Contractor has obtained from all subcontractors being used in the performance of this contract or agreement,
known by the Contractor at this time, disclosures substantially in the form of Section 1, and certifications
substantially in the form of Section 2, of this Disclosure Affidavit. Based on such disclosures and certification(s),
and any other information known or obtained by the Contractor, is not aware of any such subcontractor or
subcontractor’s affiliated entity or any agent, partner, employee or officer of such subcontractor or subcontractor's
affiliated entity having engaged in or been convicted of (a) any of the conduct described as prohibited in this
document; (b) bid-rigging, bid-rotating, or any similar offense of any state or the United States which contains the
same elements as bid-rigging or bid-rotating, or having made an admission of guilt of the conduct described in
Section 2 which is matter of record but has/have not been prosecuted for such conduct.

2. The Contractor will, prior to using them as subcontractors, obtain from all subcontractors to be used in the
performance of this contract or agreement, but not yet known by the Contractor at this time, certifications
substantially in the form of this certification. The Contractor shall not, without the prior written permission of the
Commission, use any of such subcontractors in the performance of this contract if the Contractor, based on such
certifications or any other information known or obtained by Contractor, became aware of such subcontractor,
subcontractor’s affiliated entity or any agent, employee or officer of such subcontractor or subcontractor’s affiliated
entity having engaged in or been convicted of (a) any of the conduct described as prohibited in this document of
or (b) bid-rigging, bid-rotating or any similar offenses of any state or the United States which contains the same
elements as bid-rigging or bid-rotating or having made an admission of guilt of the conduct described as
prohibited in this document which is a matter of record but has/have not been prosecuted for such conduct. The
Contractor shall cause such subcontractors to certify as to all necessary items. In the event any subcontractor is
unable to certify to a particular item, such subcontractor shall attach an explanation to the certification.

3. For all subcontractors to be used in the performance of this contract or agreement, the Contractor shall maintain
for the duration of the contract all subcontractors’ certifications required by this document and Contractor shall
make such certifications promptly available to the Public Building Commission of Chicago upon request.

4. The Contractor will not, without the prior written consent of the Public Building Commission of Chicago, use as
subcontractors any individual, firm, partnership, corporation, joint venture or other entity from whom the Contractor
is unable to obtain a certification substantially in the form of this certification.

5. The Contractor hereby agrees, if the Public Building Commission of Chicago so demands, to terminate its
subcontractor with any subcontract if such subcontractor was ineligible at the time that the subcontract was
entered into for award of such subcontract. The Contractor shall insert adequate provisions in all subcontracts to
allow it to terminate such subcontract as required by this certification.

C. STATE TAX DELINQUENCIES
1. The Contractor is not delinquent in the payment of any tax administered by the lllinois Department of Revenue or,
if delinquent, the Contractor is contesting, in accordance with the procedures established by the appropriate

Revenue Act, its liability for the tax or amount of the tax.

2. Alternatively, the Contractor has entered into an agreement with the lllinois Department of Revenue for the
payment of all such taxes that are due and is in compliance with such agreement.

3. If the Contractor is unable to certify to any of the above statements, the Contractor shall explain below. Attach
additional pages if necessary.
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ATTACHMENT B - DISCLOSURE AFFIDAVIT

If the letters “NA”, the word “None” or no response appears on the lines above, it will be conclusively presumed
that the Undersigned certified to the above statements.

4. If any subcontractors are to be used in the performance of this contract or agreement, the Contractor shall cause
such subcontractors to certify as to paragraph (C)(1) or (C)(2) of this certification. In the event that any
subcontractor is unable to certify to any of the statements in this certification, such subcontractor shall attach an
explanation to this certification.

D. OTHER TAXES/FEES
1. The Contractor is not delinquent in paying any fine, fee, tax or other charge owed to the City of Chicago.

2. If Contractor is unable to certify to the above statement, Contractor shall explain below and (attach additional
pages if necessary).

If the letters “NA”, the word “None” or no response appears on the lines above, it will be conclusively presumed
that the Undersigned certified to the above statements.

E. PUNISHMENT

1. A Contractor who makes a false statement material to Section 1I(A)(2) of this certification commits a Class 3
felony. 720 ILCS 5/33E-11(b).

F. JUDICIAL OR ADMINISTRATIVE PROCEEDINGS

1. The Contractor is not a party to any pending lawsuits against the City of Chicago or the Public Building
Commission of Chicago nor has Contractor been sued by the City of Chicago or the Public Building Commission
of Chicago in any judicial or administrative proceeding.

2. If the Contractor cannot certify to the above, provide the (1) case name; (2) docket number; (3) court in which the
action is or was pending; and (4) a brief description of each such judicial or administrative proceeding. Attach
additional sheets if necessary.

If the letters “NA”, the word “None” or no response appears on the lines above, it will be conclusively presumed
that the Undersigned certified to the above statements.

G. CERTIFICATION OF ENVIRONMENTAL COMPLIANCE

A. Neither the Contractor nor any affiliated entity of the Contractor has, during a period of five years prior to the date
of execution of this Affidavit: (1) violated or engaged in any conduct which violated federal, state or local
environmental restriction, (2) received notice of any claim, demand or action, including but not limited to citations
and warrants, from any federal, state or local agency exercising executive, legislative, judicial, regulatory or
administrative functions relating to a violation or alleged violation of any federal, state or local statute, regulation or
other environmental restriction; or (3) been subject to any fine or penalty of any nature for failure to comply with
any federal, state or local statute, regulation or other environmental restriction.
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ATTACHMENT B - DISCLOSURE AFFIDAVIT

If the Contractcr canrnot make the certification contained in the above paragraph, identify any exceptions (attach additionai
pages if necessary):

If the letters “NA", the word “None” or no response appears on the lines above, it will be conclusively presumed that the
Undersigned certified to the above statements.

B. Without the prior written consent of the Public Building Commission of Chicago, Contractor will not employ any
subcontractor in connection with the contract or proposal to which this Affidavit pertains without obtaining from such
subcontractor a certification similar in form and substance to the certification contained in Paragraph A of this Section Ill
prior to such subcontractor's performance of any work or services or fumishing any goods, supplies or materials of any
kind under the proposal or the contract to which this Affidavit pertains.

C. Until completion of the Contract's performance under the proposal or contract to which this Affidavit pertains, the
Contractor will not violate any federal, state or local statute, regulation or other Environmental Restriction, whether in the
performance of such contract or otherwise.

H. INCORPORATION INTO CONTRACT AND COMPLIANCE

The above certification shall become part of any contract awarded to the Contractor set forth on page 1 of this Disclosure
Affidavit and are a material inducement to the Public Building Commission of Chicago’s execution of the contract, contract
modification or contract amendment with respect to which this Disclosure Affidavit is being executed and delivered on behalf of
the Contractor. Furthermore, Contractor shall comply with these certifications during the term and/or performance of the
contract.

. VERIFICATION

Under penalty of perjury, | certify that | am authorized to execute this Disclosure Affidavit on behalf of the Contractor set forth
on page 1, that | have personal knowledge of all the certifications made herein and that the same are true.

The Contractor must report any change in any of the facts stated in this Affidavit to the Public Building Commission of Chicago
within 14 days of the effective date of such change by completing and submitting a new Disclosure Affidavit. Failure to comply
with this requirement is grounds for your firm to be deemed non-qualified to do business with the PBCC. Deliver any such new
Disclosure Affidavit to: Public Building Commission of Chicago, Director of Corppliance, 50, W. Washington, Room 200,
Chicago, IL 60602.

Signature of Authorized Officer
Karen Steingraber
Name of Authorized Officer (Print or Type)

President

Title
312.467.0123

f Telephone Number
State of  minois
County of Cock

N
Signed and swom fo before me on this // day of July , 2023 by
Karen Steingraber (Name) as President (Title} of
KareRfieingEARSSring, Lid, President _ (Bidder/Proposer/Respondent or Contractor)

TeRGAEpdineeting, Lid”_

MICHELLE CAMPBELL
Official Seal
Notary Public - State of illinois
omision Expi 2

YN
S

253 IMVCSD202409 040
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ATTACHMENT C
DISCLOSURE OF RETAINED PARTIES

(ATTACHED HERETO AND INCORPORATED HEREIN)
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ATTACHMENT C - DISCLOSURE OF RETAINED PARTIES

Definitions and Disclosure Requirements

As used herein, “Consultant” means a person or entity who has any contract with the Public Building Commission of Chicago

(“Commission”).

Commission bids,

contracts, and/or qualification submissions must be accompanied by a disclosure statement providing certain

information about lobbyists whom the Consultant has retained or expects to retain with respect to the contract. In particular, the

Consultant must disclose the name of each such person, his or her business address, the name of the relationship, and the amount of

fees paid or estima
regular payroll.

“Lobbyists” means
legislative or admin
legislative or admini

Certification

ted to be paid. The Consultant is not required to disclose employees who are paid solely through the Consultant's

any person who (a) for compensation or on behalf of any person other than himself undertake to influence any
istrative action or (b) any part of whose duties as an employee of another includes undertaking to influence any
strative action.

Consultant hereby certifies as follows:

This Disclosure relates to the following transaction(s):

Description or goods or services to be provided under Contract:

Name of Consultant:

EACH AND EVERY lobbyist retained or anticipated to be retained by the Consultant with respect to or in connection with the contract
listed below. Attach additional pages if necessary.

Retained Parties:

. . Fees
Name Business Address Relatlonshlp (T (indicate total whether paid or
Lobbyist, etc.) ;
estimated)

Karen Steingraber

Jamil Bou-S

aab, PE

George Ghareeb, PE

[H] Check Here If N

The Consultant und

a.

CN_PBC_JLB_Terra_PS3083F_SurvSvcs

o0 Such Persons Have been Retained or Are Anticipated To Be Retained

erstands and agrees as follows:

The information provided herein is a material inducement to the Commission execution of the contract or other action
with respect to which this Disclosure of Retained Parties form is being executed, and the Commission may rely on
the information provided herein. Furthermore, if the Commission determines that any information provided herein is
false, incomplete, or inaccurate, the Commission may terminate the contract or other transaction; terminate the
Consultant’s participation in the contract or other transactions with the Commission.

20240101
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ATTACHMENT C - DISCLOSURE OF RETAINED PARTIES

b. if the Consuliant is uncertain whether a disclosure is required, e Consuliant must either ask the Commission’s
Representative or his or her manager whether disclosure is required or make the disclosure.

c. This Disclosure of Retained Parties form, some or all of the information provided herein, and any attachments may
be made available to the public on the intemet, in response to a Freedom of Information Act request, or otherwise.
The Consuitant waives and releases any possible rights or claims it may have against the Commission in connection
with the public release of information contained in the completed Disclosure of Retained Parties form and any
attachments.

Under penalty of perjury, | certify that | am authorized to execute this Disclosure of Retained Parties on behalf of the
Consultant and that the information disclosed herein is true and complete.

Yu, W 07/10/2023

Signature Date
Karen Steingraber President
Name (Type or Print) Title

Subscribed and swom to before me
e
this // day of JUIy 20.23

MICHELLE CAMPBELL
Official Seal
Natary Public - State of iltinois
My Commission Expires Dec 29, 2024
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ATTACHMENT D
SPECIAL CONDITIONS REGARDING THE UTILIZATION OF
MINORITY AND WOMEN OWNED BUSINESS ENTERPRISES
FOR PROFESSIONAL SERVICES

(ATTACHED HERETO AND INCORPORATED HEREIN)
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ATTACHMENT D
SPECIAL CONDITIONS REGARDING THE UTILIZATION OF
MINORITY AND WOMEN OWNED BUSINESS ENTERPRISES
FOR PROFESSIONAL SERVICES

1. Policy Statement

a. ltis the policy of the Public Building Commission of Chicago (“PBC”) to ensure competitive business opportunities
for MBE and WBE firms in the performance of Contracts, to prohibit discrimination in the award of or participation
in Contracts, and to abolish arbitrary barriers to full participation in Contracts by all persons, regardless of race,
sex or ethnicity. Therefore, during the performance of this Contract, the Professional Service Provider must agree
that it will not discriminate against any person or business on the basis of race, color, religion, ancestry, age,
marital status, physical or mental handicap, unfavorable discharge from military service, parental status, sexual
orientation, national origin or sex, in the solicitation or the purchase of goods and services or the subcontracting of
work in the performance in this Contract.

b. The Commission requires the Professional Service Provider also agree to take affirmative action to ensure that
MBE and WBE firms have the maximum opportunity to compete for and perform subcontracts with respect to this
Contract.

¢. The Commission requires the Professional Service Provider to notify MBE and WBE firms, utilized on this
contract, about opportunities on contracts without affirmative action goals.

2. Aspirational Goals

a. Upon the effective date of these Special Conditions, the bi-annual aspirational goals are to award 25% of the
annual dollar value of all Commission Construction Contracts to certified MBEs and 5% of the annual dollar value
of all Commission Construction Contracts to qualified WBEs.

b.  The contract specific goal for MBE/WBE participation is a minimum of 30% MBE/WBE. This goal may be met by
participation of a MBE firm, WBE firm, or a combination of both.

c.  Further, the Professional Service Provider must agree to use its best efforts to include MBE and WBE firms in any
Contract modification work that increases the Contract value. Where the proposed contract modification involves
work which can be performed by MBEs and WBEs already performing work on the contract such MBEs and
WBEs will participate in such work specified in the contract modification..

d. Failure to carry out the commitments and policies set forth in this Program constitute a material breach of contract
and may result in termination of the Professional Service Provider or such other remedy, as the Commission
deems appropriate.

3. Definitions
a. For purposes of this Special Condition, the following definitions applies:

(1) “Certified Minority Business Enterprise” means a person or entity granted certification by the City of Chicago
or County of Cook.

(2) “Certified Women’s Business Enterprise” means a person or entity granted certification by the City of Chicago
or County of Cook.

(3) “Construction Contract” means a contract for the construction, repair, alteration, renovation or improvement of
any building, facility or other structure.

(4) “Contract Specific Goals” means the subcontracting goals for MBE and WBE participation established for a
particular contract based upon the availability of MBEs and WBEs to perform any anticipated scope of work
of the contract and the Commission’s progress towards meeting the aspirational goals.

(5) “Contractor” means any person or business entity that seeks to enter into a Construction Contract with the
Commission and includes all partners, affiliates and joint ventures of such person or entity.

(6) “Established Business” means a person or entity granted certification by the City of Chicago.

(7) “Executive Director” means the Executive Director of the Commission or his/her duly designated
representative as appointed in writing.

(8) “Good faith efforts” means actions undertaken by a Contractor to achieve a Contract Specific Goal that by
their scope, intensity and appropriateness to the objective can reasonably be expected to fulfill the Program’s
requirements.
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(9) “Joint venture” means an association of two or more persons or entities or any combination of two or more
business enterprises and persons numbering two or more, proposing to perform a single for-profit business
enterprise, in which each joint venture partner contributes property, capital, efforts, skill and knowledge, and
in which the MBE or WBE s responsible for a distinct, clearly-defined portion of the work of the contract and
whose share in the capital contribution, control, management, risks and profits of the joint venture is equal to
its ownership interest. Joint ventures must have an agreement in writing specifying the terms and conditions
of the relationships between the parties and their relationship and responsibilities to the contract.

(10) “Participating Established Business” means an established business which is eligible to participate in the
minority- and women-owned business enterprise program set forth in Section 8 below.

(11) “Professional Service Provider” means any person or business entity that seeks to enter into Professional
Service Contract with the Commission and includes all partners affiliates, and joint ventures of such person
or entity.

(12) “Program” means the minority- and women-owned business enterprise construction procurement program
established in this special condition.

4. Determining MBE/WBE Utilization

a. The methodology for determining MBE and WBE utilization will be determined for purposes of analysis with
respect to this contract as follows:

b. The total dollar value of the contract awarded to the certified MBE or WBE firm will be credited to such
participation. Only minority business participation may be counted toward MBE participation and only
women business participation may be counted toward WBE participation.

c. The total dollar value of a contract with a firm owned and controlled by minority women is counted toward
either the MBE or WBE goal, but not both. The Professional Service Provider employing the firm may
choose the goal to which the contract value is applied. Various work done by one and the same sub-
consultant will be considered, for the purpose of this principle, as work effectively done under one
subcontract only, which sub-consultant may be counted toward only one of the goals, not toward both.

d. A Professional Service Provider may count toward its MBE or WBE goal the portion of the total dollar value
of a contract with an eligible joint venture equal to the percentage of the ownership and control of the MBE or
WBE partner in the joint venture. A joint venture seeking to be credited for MBE participation may be formed
among certified MBE and WBE firms, or between certified MBE and WBE firms and a non-MBE/WBE firm. A
joint venture satisfies the eligibility standards of this Program if the certified MBE or WBE participant of the
joint venture:

(1) Shares in the ownership, control, management responsibilities, risks and profits of the joint venture; and

(2) Is responsible for a clearly defined portion of work to be performed in proportion to the MBE or WBE
ownership percentage.

e. A Professional Service Provider may count toward its MBE and WBE goals only expenditures to firms that
perform a commercially useful function in the work of a contract. A firm is considered to perform a
commercially-useful function when it is responsible for execution of a distinct element of the work of a
contract and carries out its responsibilities by actually performing, managing, and supervising the work
involved. To determine whether a firm is performing a commercially useful function, the Commission will
evaluate the amount of work subcontracted, industry practices and other relevant factors.

e. Consistent with normal industry practices, a MBE or WBE firm may enter into subcontracts. If a MBE or
WBE Professional Service Provider subcontracts a significantly greater portion of the work of a contract than
would be expected on the basis of normal industry practices, the MBE or WBE will be rebuttably presumed
not to be performing a commercially-useful function.

f. A Professional Service Provider may count toward its goals expenditures to MBE or WBE manufacturers
(i-e., suppliers that produce goods from raw materials or substantially alters them before resale).

g. A Professional Service Provider may count toward its goals expenditures to MBE or WBE suppliers provided
that the supplier performs a commercially useful function in the supply process.

5. Submission of Proposals

a. The following schedules and documents constitute the Proposer’s MBE/WBE compliance proposal and must
be submitted at the time of the proposal.

Q) Evidence of Certification: Affidavit of MBE/WBE. A copy of each proposed MBE and WBE firm’s

Letter of Certification from the City of Chicago, Department of Procurement Services or any other entity
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accepted by the Public Building Commission of Chicago must be submitted. The PBC accepts certification
by the City of Chicago, and County of Cook.

(2) Schedule B: Affidavit of MBE/Non-MBE or WBE/Non-WBE Joint Ventures. Where the Proposer’s
MBE/WBE compliance proposal includes participation of any MBE or WBE as a joint venture participant, the
Proposer must submit a “Schedule B: Affidavit of MBE/Non-MBE or WBE/Non-WBE Joint Venture” with an
attached copy of the joint venture agreement proposed among the parties. The Schedule B and the joint
venture agreement must clearly evidence that the MBE or WBE participant will be responsible for a clearly
defined portion of the work to be performed and that the MBE or WBE firm’s responsibilities are in proportion
with its ownership percentage.

(3) Schedule C: Letter of Intent to Perform as a sub-consultant, Subconsultant, or Material Supplier,
Schedule C, executed by the MBE/WBE firm (or Joint Venture sub-consultant) must be submitted by the
Proposer for each MBE/WBE included on the Schedule D. Schedule C must accurately detail the work to be
performed by the MBE or WBE firm and the agreed rates and prices to be paid.

4) Schedule D: Affidavit of Prime Professional Service Provider Regarding MBE or WBE Utilization. A
completed Schedule D committing to the utilization of each listed MBE or WBE firm. Unless the Proposer
has submitted a completed request for a waiver of participation by MBE/WBE firms (See Request for Waiver
procedures in Section 7), the Proposer must include the specific dollar amount or percentage of participation
of each MBE/WBE firm listed on its Schedule D. The total dollar commitment to proposed MBE firms must at
least equal the MBE goal, and the total dollar commitment to proposed WBE firms must at least equal the
WBE goal. Proposers are responsible for calculating the dollar equivalent of MBE or WBE utilization as
percentages of their total proposal.

b.  The submittals must have all blank spaces on the Schedule pages applicable to the contract correctly filled
in. Agreements between a Proposer and a MBE/WBE in which the MBE/WBE promises not to provide
subcontracting quotations to other Proposers are prohibited.

6. Evaluation of Compliance Proposals

a. The Proposer's MBE/WBE compliance proposal will be evaluated by the Commission. The Proposer agrees
to provide, upon request, earnest and prompt cooperation to the Executive Director or his / her designee in
submitting to interviews that may be necessary, in allowing entry to places of business, in providing further
documentation, or in soliciting the cooperation of a proposed MBE or WBE firm in providing such assistance.
A proposal may be treated as non-responsive by reason of the determination that the Proposer’s proposal
did not contain a sufficient level of Certified MBE or WBE participation, that the Proposer was unresponsive
or uncooperative when asked for further information relative to the proposal, or that false statements were
made in the Schedules.

b. If the Commission’s review of a Proposer’s proposal concludes that the MBE or WBE proposal was deficient,
the Commission will promptly notify the Proposer of the apparent deficiency and instruct the Proposer to
submit (within 3 business days of such notice given by the Commission) a modification of the MBE or WBE
Proposal, in proper format, which remedies the deficiencies cited. Failure to correct all deficiencies cited by
the Commission will be cause for rejection of the Proposer’s proposal as non-responsive.

c. Proposers will not be permitted to modify their MBE/WBE compliance proposal except insofar as directed to
do so by the Commission. Therefore, all terms and conditions stipulated for prospective MBE and WBE
consultants or suppliers should be satisfactorily negotiated prior to the submission to the Commission of the
Proposer's MBE/WBE compliance proposal. If circumstances should arise, however, where a proposed
MBE/WBE is no longer available, the process described in Section 12 should be followed.

d. If the Compliance Proposal includes participation by material suppliers, the PBC will request copies of the
offers from such suppliers. The offers must be furnished to the PBC within three (3) business days of the
bidder’s receipt of the request for such offers from the PBC. The PBC may make such request by electronic
mail. The offers must specify: (i) the particular materials, equipment and/or supplies that will be furnished; (ii)
the supplier’s price for each of the items; (iii) the total price of the items to be furnished by the supplier, (iv)
the supplier's source for the items (e.g., manufacturer, wholesaler) and (v) the subcontractor that the
supplies will be purchased by

7. Request for Waiver

a. Ifa Proposer is unable to identify qualified MBE and WBE firms to perform sufficient work to fulfill the MBE or
WBE percentage goals for this Contract, the proposal must include a written request for waiver. A request
for waiver must be sent to the Executive Director and must set forth the Proposer’s inability to obtain
sufficient MBE and WBE firms notwithstanding good faith attempts to achieve such participation.
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(1) Attendance at the Pre-bid conference;

(2) Solicit certified MBE and WBE firms. Soliciting through reasonable and available means at least 50% of
MBE and WBE firms certified in the anticipated scope(s) of work.

(3) The Bidder's general affirmative action policies regarding the utilization of MBE and WBE firms, plus a
description of the methods used to carry out those policies;

(4) Advertise the contract opportunity in trade association newsletters, other media, and/or venues oriented
toward and minority and woman-oriented;

(5) Timely notification (at least seven (7) days in advance of the bid due date) of specific sub-bid
opportunities must be made to MBE and WBE firms and corresponding assistance agencies/
associations;

(6) Provide interested MBE and WBE firms with adequate information regarding the plans, specifications,
and contract requirements in a timely manner;

(7) Make efforts to assist interested MBE and WBE firms in obtaining bonding, lines of credit, or insurance;

(8) Make efforts to assist interested MBE and WBE firms in obtaining necessary equipment, supplies,
materials, or related assistance/services;

(9) Effectively use the services of the City; minority or women community organizations/assistance groups,
and other organizations to provide assistance in the recruitment and placement of MBE and WBE firms.

(10) Negotiate in good faith with interested MBE/WBE firms and provide a description of direct negotiations
with MBE and WBE firms for specific sub-bids, including:

i.  The name, address and telephone number of MBE and WBE firms contacted;

ii. A description of the information provided to MBE and WBE firms regarding the portions of the work
to be performed; and

ii. ~ The reasons why additional MBE and WBE firms were not obtained in spite of negotiations.

(11) A statement of the efforts made to select portions of the work proposed to be performed by MBE and
WBE firms (such as sub-supplier, transport, engineering, distribution, or any other roles contributing to
production and delivery as specified in the contract) in order to increase the likelihood of achieving sub
participation;

(12) Decision to reject MBE and WBE firms deemed unqualified must be sound and based on a thorough
investigation of firms capabilities. As to each MBE and WBE contacted which the Bidder considers to be
not qualified, a detailed statement of the reasons for the Bidder’s conclusion;

(13) Efforts made by the Bidder to expand its search for MBE and/or WBE firms beyond usual geographic
boundaries.

(14) Must take appropriate, documented steps to follow up initial solicitations with interested MBE and WBE
firms.

(15) General efforts made to assist MBE and WBE firms to overcome participation barriers.

c. The Executive Director, after review and evaluation of the request provided by the Bidder, may grant a
waiver request upon the determination that:

(1) Sufficient qualified MBE and/or WBE firms capable of providing the goods or services required by the
contract are unavailable despite the good faith efforts of the Bidder;

(2) The price(s) quoted by potential MBE and/or WBE firms for goods or services is above competitive
levels to an extent unwarranted by any increased cost of doing business attributable to the present
effects of disadvantage or discrimination.

8. Established Business Participation in the MBE and WBE Procurement Program

a. Alocal business entity which meets all the requirements to be certified as an MBE or WBE under this article
except that it has become an established business may participate in the minority- and women-owned
business enterprise program as follows:

(1) For a one-year period after the business entity has become an established business, only 75 percent of
such business’s participation in the Contract shall account for the MBE or WBE, as applicable,
participation requirement set forth in Section 4;
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established business, only 50 percent of such business’s participation in the Contract shall account for
the MBE or WBE, as applicable, participation requirement set forth in Section 4.

(3) For a one-year period starting on the two-year anniversary of the date the business entity became an
established business, only 25 percent of such business’s participation in the Contract shall account for
the MBE or WBE, as applicable, participation requirement set forth in Section 4.

b.  An Establish Business entity shall not be eligible to participate in the minority- and women-owned business
enterprise procurement program starting on the three-year anniversary of the date the business entity
became an established business.

9. Failure To Achieve Goals

a. |If the Contractor cannot achieve the contract specific goals, as the Project proceeds, it must have
documented its good faith efforts to do so. In determining whether the contractor has made such good faith
efforts, the performance of other contractors in meeting the goals may be considered. The Executive
Director shall consider, at a minimum, the Contractor’s efforts to do the following:

(1) Soliciting through reasonable and available means the interest of MBEs or WBEs that provide interested
MBEs or WBEs with adequate information about the plans, specifications and requirements of the
contract, including addenda, in a timely manner to assist them in responding to the solicitation.

(2) Provide interested MBEs or WBEs with adequate information about the plans, specifications and
requirements of the contract, including addenda, in a timely manner to assist them in responding to the
solicitation.

(3) Negotiating in good faith with interested MBEs or WBEs that have submitted bids. Documentation of
negotiation must include the names, addresses and telephone numbers of MBEs or WBEs that were
solicited; the date of each such solicitation; a description of the information provided regarding the plans
and specifications for the work selected for subcontracting; and evidence as to why agreements could
not be reached with MBEs or WBEs to perform the work. That there may be some additional costs
involved in solicitation and using MBEs and WBEs is not a sufficient reason for a contractor’s failure to
meet the goals, as long as such costs are reasonable.

(4) Not rejecting MBEs or WBEs as being unqualified without sound reasons based on the thorough
investigation of their capabilities. The MBEs' or WBESs' standing within its industry, membership in
specific groups, organizations, or associations and political or social affiliations are not legitimate cases
for rejecting or not soliciting bids to meet the goals.

(5) Making a portion of the work available to MBE or WBE subcontractors and suppliers and to select those
portions of the work or material consistent with the available MBE or WBE subcontractors and suppliers,
s0 as to facilitate meeting the goals.

(6) Making good faith efforts despite the ability or desire of a Contractor to perform the work of a contract
with its own organization. A Contractor that desires to self-perform the work of a contract must
demonstrate good faith efforts unless the goals have been met.

(7) Selecting portions of the work to be performed by MBEs or WBEs in order to increase the likelihood that
the goals will be met. This includes, where appropriate, breaking out contract work items into
economically feasible units to facilitate MBE or WBE participation even when the Contract might
otherwise prefer to perform these items with its own forces.

(8) Making efforts to assist interested MBEs or WBEs in obtaining bonding lines of credit or insurance as
required by the Commission or Contractor.

(9) Making efforts to assist interested MBEs or WBEs in obtaining necessary equipment, supplies, materials
or related assistance or services, including participation in a mentor-protégée program; and

(10) Effectively using the services of the Commission; minority or women community organizations; minority
or women contractors’ groups; local, state and federal minority or women business assistance offices;
and other organizations to provide assistance in the recruitment and placement of MBEs or WBEs.

b. In the event the Public Building Commission Procurement Officer determines that the Contractor did not
make a good faith effort to achieve the goals, the Contractor may file a Dispute to the Executive Director as
provided in the Section on Disputes.

10. Reporting and Record-Keeping Requirements

a. The Professional Service Provider, within 5 working days of contract award, must execute a formal subcontract or

purchase order in compliance with the terms of the Professional Service Provider's proposal and MBE/WBE
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assurances. Upon request by the PBC, the Professional Service Provider must provide copies of the contracts or
purchase orders executed between it and the MBE and WBE firms. During the performance of the contract, the
Professional Service Provider will submit partial and final waivers of lien from MBE and WBE sub-consultant and
suppliers indicating the current payment amount and the cumulative dollar amount of payments made to date.

b.  The Professional Service Provider must maintain records of all relevant data with respect to the utilization of MBE
and WBE firms, including without limitation payroll records, tax returns and records, and books of account in such
detail as the Commission requires, and retain such records for a period of at least 3 years after final acceptance of
the work. Full access to such records will be granted to the Commission and/or its designees, on 5 business
days’ notice in order for the Commission to determine the Professional Service Provider's compliance with its
MBE and WBE commitments and the status of any MBE or WBE firm performing any portion of the contract.

c. The Professional Service Provider will file regular MBE and WBE utilization reports on the form entitled “Status
Report of MBE and WBE Sub-Contract Payments”, at the time of submitting each monthly invoice. The report
should indicate the current and cumulative payments to the MBE and WBE sub-contractors.

11. Disqualification of MBE or WBE

a. The Contract may be terminated by the Executive Director upon the disqualification of the Professional Service
Provider as an MBE or WBE if the sub-consultants status as an MBE or WBE was a factor in the award and such
status was misrepresented by the Professional Service Provider.

b. The Contract may be terminated by the Executive Director upon the disqualification of any MBE or WBE if the
sub-consultants or supplier's status as an MBE or WBE was a factor in the award of the contract and the status of
the sub-consultant or supplier was misrepresented by the Professional Service Provider. |If the Professional
Service Provider is determined not to have been involved in any misrepresentation of the status of the disqualified
sub-consultant or supplier, the Professional Service Provider shall make good faith efforts to engage a qualified
MBE or WBE replacement.

12. Prohibition On Changes To MBE/WBE Commitments

a. The Professional Service Provider must not make changes to its contractual MBE and WBE commitments or
substitute such MBE or WBE sub-consultants without the prior written approval of the Executive Director.
Unauthorized changes or substitutions, including performing the work designated for a sub-consultant with the
Professional Service Provider's own forces, is a violation of this section and a breach of the contract with the
Commission, and may cause termination of the contract for breach, and/or subject the Professional Service
Provider to contract remedies or other sanctions. The facts supporting the request must not have been known nor
reasonably should have been known by the parties prior to entering into the subcontract.

13. MBE/WBE Substitution Requirements and Procedures

a. Arbitrary changes by the Contractor of the commitments earlier certified in the Schedule D are prohibited.
Further, after once entering into each approved MBE and WBE sub-contract agreement, the Contractor shall
thereafter neither terminate the subcontract, nor reduce the scope of the work to be performed by the MBE or
WBE, nor decrease the price to the MBE or WBE, without in each instance receiving the prior written approval of
the Executive Director. In some cases, however, it may become necessary to substitute a new MBE or WBE in
order to actually fulfill the MBE or WBE requirements. In such cases, the Executive Director must be given
reasons justifying the release by the Contractor of prior specific MBE or WBE commitments established in the
contract, and will need to review the eligibility of the MBE or WBE presented as a substitute. The substitution
procedure will be as follows:

(1) If needed and in order to sustain the fulfillment of the MBE/WBE contract requirements, the Contractor must
notify the Executive Director immediately in writing of an apparent necessity to reduce or terminate a MBE or
WBE subcontract and to propose a substitute firm for some phase of work.

(2) The Contractor's notification should include the specific reasons for the proposed substitution. Stated
reasons which would be acceptable include any of the following reasons: a) unavailability after receipt of
reasonable Notice to Proceed; b) failure of performance; c) financial incapacity; d) refusal by the
subcontractor to honor the bid or proposal price or scope; e) mistake of fact or law about the elements of the
scope of work of a solicitation where a reasonable price cannot be agreed; f) failure of the subcontractor to
meet insurance, licensing or bonding requirements; g) the subcontractor’s withdrawal of its bid or proposal;
or h) decertification of the subcontractor as MBE or WBE.

(3) The Contractor's position must be fully explained and supported with adequate documentation. Stated
reasons which will not be acceptable include: replacement firm has been recruited to perform the same work
under terms more advantageous to the Contractor; issues about performance by the committed MBE or
WBE were disputed (unless every reasonable effort has already been taken to have the issues resolved or
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due to unforeseen circumstances.

(4) The Contractor's notification should include the names, address and principal official of any proposed
substitute MBE or WBE and the dollar value and scope of work of the proposed subcontract. Attached
should be all the same MBE/WBE affidavits, documents and Letters of Intent which are required of the
proposed MBE or WBE firms, as enumerated above in Section on Submission of Bid Proposals.

(5) The Executive Director will evaluate the submitted documentation, and respond within fifteen (15) business
days to the request for approval of a substitution. The response may be in the form of requesting more
information, or requesting an interview to clarify or mediate the problem. In the case of an expressed
emergency need to receive the necessary decision for the sake of job progress, the Executive Director will
instead respond as soon as practicable.

(6) Actual substitution of a replacement MBE or WBE to fulfill contract requirements must not be made before
the Executive Director's approval is given of the acceptability of the substitute MBE or WBE. This
subcontract must be executed within five (5) business days, and a copy of the MBE WBE subcontract with
signatures of both parties to the agreement should be submitted immediately to the Executive Director.

i. The Executive Director will not approve extra payment for escalated costs incurred by the Contractor
when a substitution of subcontractors becomes necessary for the Contractor in order to comply with
MBE/WBE contract requirements.

i No relief of the MBE/WBE requirements will be granted by the Executive Director except in exceptional
circumstances. Requests for complete or partial waiver of the MBE/WBE requirements of this contract
must be made in writing, stating all details of the request, the circumstances, and any additional relevant
information. The request must be accompanied by a record of all efforts taken by the Contractor to
locate specific firms, solicit MBE and WBE bids, seek assistance from technical assistance agencies,
and other good faith efforts undertaken to achieve compliance with the MBE/WBE goals.

14. Non-Compliance

a. The Executive Director has the authority to apply suitable sanctions to the Professional Service Provider if the
Professional Service Provider is found to be in non-compliance with the MBE and WBE requirements. Failure to
comply with the MBE or WBE terms of this contract or failure to use MBE or WBE firms as stated in the
Professional Service Provider's assurances constitutes a material breach of the contract, and may lead to the
suspension or termination of the contract in part or in whole. In some cases, monthly progress payments may be
withheld until corrective action is taken.

b. When the contract is completed, if the Executive Director has determined that the Professional Service Provider
did not comply in the fulfillment of the required MBE and/or WBE goals, and a grant of relief of the requirements
was not obtained, the Commission will be damaged in the failure to provide the benefit of participation to minority
or women business to the degree set forth in this Special Condition. In that case, the Commission may disqualify
the Professional Service Provider from entering into future contracts with the Commission.

15. Severability

a. If any section, subsection, paragraph, clause, provision or application of these Special Conditions is held invalid
by any count, the invalidity of such section, paragraph, clause or provision will not affect any of the remaining
provisions hereof.

REMAINDER OF PAGE INTENTIONALLY LEFT BLANK
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SCHEDULE B
Joint Venture Affidavit (1 of 3)
This form is not required if all joint venturers are MBE/Non-MBE or WBE/Non-WBE firms. In such case, however, a written joint venture
agreement among the MBE/Non-MBE or WBE/Non-WBE firms should be submitted. Each MBE/WBE joint venturer must also attach a
copy of their current certification letter.

A. Name of joint venture

B. Address of joint venture

C. Phone number of joint venture

D. Identify the firms that comprise the joint venture

1. Describe the role(s) of the MBE/WBE firm(s) in the joint venture. (Note that a “clearly defined portion of work” must here be shown as
under the responsibility of the MBE/WBE firm.)

2. Describe very briefly the experience and business qualifications of each non-MBE/WBE joint venturer.

E. Nature of joint venture’s business

F. Provide a copy of the joint venture agreement.

G. Ownership: What percentage of the joint venture is claimed to be owned by MBE/WBE? %
H. Specify as to:

1. Profit and loss sharing %

2. Capital contributions, including equipment %

3. Other applicable ownership interests, including ownership options or other agreements which restrict ownership or control.
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SCHEDULE B
Joint Venture Affidavit (2 of 3)

4. Describe any loan agreements between joint venturers, and identify the terms thereof.

I. Control of and participation in this Contract: Identify by name, race, sex, and "firm" those individuals (and their titles) who are responsible for
day-to-day management and policy decision making, including, but not limited to, those with prime responsibility for:

1. Financial decisions

2. Management decisions such as:

a. Estimating

b. Marketing and Sales

¢. Hiring and firing of management personnel

d. Other

3. Purchasing of major items or supplies

4. Supervision of field operations

5. Supervision of office personnel

6. Describe the financial controls of the joint venture, e.g., will a separate cost center be established; which venturer will be responsible
for keeping the books; how will the expense therefor be reimbursed; the authority of each joint venturer to commit or obligate the other.
Describe the estimated contract cash flow for each joint venturer.

7. State approximate number of operational personnel, their craft and positions, and whether they will be employees of the majority firm
or the joint venture.

J.  Please state any material facts of additional information pertinent to the control and structure of this joint venture.
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SCHEDULE B
Joint Venture Affidavit (3 of 3)

THE UNDERSIGNED SWEAR THAT THE FOREGOING STATEMENTS ARE CORRECT AND INCLUDE ALL MATERIAL INFORMATION
NECESSARY TO IDENTIFY AND EXPLAIN THE TERMS AND OPERATIONS OF OUR JOINT VENTURE AND THE INTENDED PARTICIPATION
BY EACH JOINT VENTURER IN THE UNDERTAKING. FURTHER, THE UNDERSIGNED COVENANT AND AGREE TO PROVIDE TO THE PUBLIC
BUILDING COMMISSION OF CHICAGO CURRENT, COMPLETE AND ACCURATE INFORMATION REGARDING ACTUAL JOINT VENTURE
WORK AND THE PAYMENT THEREFOR AND ANY PROPOSED CHANGES IN ANY OF THE JOINT VENTURE AGREEMENTS AND TO PERMIT
THE AUDIT AND EXAMINATION OF THE BOOKS, RECORDS, AND FILES OF THE JOINT VENTURE, OR THOSE OF EACH JOINT VENTURER
RELEVANT TO THE JOINT VENTURE, BY AUTHORIZED REPRESENTATIVES OF THE COMMISSION. ANY MATERIAL MISREPRESENTATION
WILL BE GROUNDS FOR TERMINATING ANY CONTRACT WHICH MAY BE AWARDED AND FOR INITIATING ACTION UNDER FEDERAL OR
STATE LAWS CONCERNING FALSE STATEMENTS.

Note: If, after filing this Schedule B and before the completion of the joint venture's work on this Contract, there is any significant change in the

information submitted, the joint venture must inform the Public Building Commission of Chicago, either directly or through the Prime if the joint venture

is a subcontractor.

Name of Joint Venturer

Signature

Name

Title

Date

State of County of

On this day of ,20

before me appeared (Name)

to me personally known, who, being duly sworn,

did execute the foregoing affidavit, and did state

that he or she was properly authorized by

(Name of Joint Venture)

to execute the affidavit and did so as his or her

free act and deed.

Notary Public

Commission expires:
(SEAL)
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Name of Joint Venturer

Signature

Name

Title

Date

State of County of

Onthis ____ dayof , 20

before me appeared (Name)

to me personally known, who, being duly sworn,

did execute the foregoing affidavit, and did state

that he or she was properly authorized by

(Name of Joint Venture)

to execute the affidavit and did so as his or her

free act and deed.

Notary Public

Commission expires:
(SEAL)
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SCHEDULE C
Letter of Intent from MBE/WBE (1 of 2)
To Perform As
Subcontractor, Subconsultant, and/or Material Supplier

Name of Project:

Project Number:

FROM:
MBE WBE
(Name of MBE or WBE)
TO:
and Public Building Commission of Chicago
(Name of Bidder)

The undersigned intends to perform work in connection with the above-referenced project as (check one):

a Sole Proprietor a Corporation
a Partnership a Joint Venture
The MBE/WBE status of the undersigned is confirmed by the attached Letter of Certification, dated . In addition, in

the case where the undersigned is a Joint Venture with a non-MBE/WBE firm, a Schedule B, Joint Venture Affidavit, is provided.

The undersigned is prepared to provide the following described services or supply the following described goods in connection with the above-named
project.

The above-described services or goods are offered for the following price, with terms of payment as stipulated in the Contract Documents.
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SCHEDULE C
Letter of Intent from MBE/WBE (2 of 2)
To Perform As
Subcontractor, Subconsultant, and/or Material Supplier

PARTIAL PAY ITEMS
For any of the above items that are partial pay items, specifically describe the work and subcontract dollar amount:

If more space is needed to fully describe the MBE/WBE firm's proposed scope of work and/or payment schedule, attach additional sheef(s).

SUB-SUBCONTRACTING LEVELS
% of the dollar value of the MBE/WBE subcontract will be sublet to non-MBE/WBE contractors.
% of the dollar value of the MBE/WBE subcontract will be sublet to MBE/WBE contractors.

If MBE/WBE subcontractor will not be sub-subcontracting any of the work described in this Schedule, a zero (0) must be filled in each blank
above. If more than 10% percent of the value of the MBE/WBE subcontractor's scope of work will be sublet, a brief explanation and description
of the work to be sublet must be provided.

The Undersigned (Contractor) will enter into a formal agreement for the above work with the Bidder, conditioned upon its execution of a contract
with the Public Building Commission of Chicago, and will do so within five (5) working days of receipt of a notice of Contract award from the
Commission.

Additionally, the Undersigned certifies to the best of its knowledge and belief that it, its principals and any subcontractors used in the performance
of this contract, meet the Agency requirements and have not violated any City or Sister Agency policy, codes, state, federal or local laws, rules or
regulations and have not been subject to any debarment, suspension or other disciplinary action by any government agency. Additionally, if at
any time the Contractor becomes aware of such information, it must immediately disclose it to the Commission.

BY:
Name of MBE/WBE Firm (Print) Signature
Date Name (Print)
Phone
IF APPLICABLE:
BY:
Joint Venture Partner (Print) Signature
Date Name (Print)
MBE WBE Non-MBE/WBE ___
Phone
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SCHEDULE D

Affidavit of Professional Service Provider Regarding MBE/WBE Participation (1 of 2)

Name of Project: TBD

STATE OF ILLINOIS )
1SS
COUNTY OF COOK )

In connection with the above-captioned contract, | HEREBY DECLARE AND AFFIRM that | am the

Thomas E. Baumgartner PLS, Survey Department Manager

Title and duly authorized representative of

TERRA Engineering, LTD

Name of Professional Service Provider whose address is

225 W Ohio St., 4th Floor

in the City of Chicago , State of Illinois

and that | have personally reviewed the material and facts submitted with the attached Schedules of MBE/WBE participation in the above-
referenced Contract, including Schedule C and Schedule B (if applicable), and the following is a statement of the extent to which MBE/WBE firms

will participate in this Contract if awarded to this firm as the Contractor for the Project.

Type of Work to be Done in

Dollar Credit Toward MBE/WBE

Name of MBE/WBE Contractor A dance with Sehodule C - Goals —
TBD Surveyor Services |4 TBD |4 TBD
$ $
$ $
$ $
$ $
$ $
$ $
$ $
Total Net MBE/WBE Credit | $ TBD $ TBD
Percent of Total Base Bid | [TBD_| 9 %

The Prime may count toward its MBE/WBE goal a portion of the total dollar value of a contract with a joint venture equal to the percentage of the

ownership and control of the MBE/WBE partner.
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SCHEDULE D
Affidavit of Professional Service Provider Regarding MBE/WBE Participation (2 of 2)

The Undersigned will enter into a formal agreement for the above work with the above-referenced MBE/WBE firms, conditioned upon performance
as Contractor of a Contract with the Commission, and will do so within five (5) business days of receipt of a notice of Contract award from the
Commission.

Additionally, the Undersigned certifies to the best of its knowledge and belief that it, its principals and any subcontractors used in the performance
of this contract, meet the Agency requirements and have not violated any City or Sister Agency policy, codes, state, federal or local laws, rules or
regulations and have not been subject to any debarment, suspension or other disciplinary action by any government agency. Additionally, if at
any time the Contractor becomes aware of such information, it must immediately disclose it to the Commission.

BY:
TERRA Engineering, Ltd. Thomaa 2. acamganren
Name of Contractor (Print) Signature v
09/16/20247 Thomas E. Baumgartner
Date Name (Print)
312-467-0123
Phone
IF APPLICABLE:
BY:
Joint Venture Partner (Print) Signature
Date Name (Print)

MBE ___ WBE ___ Non-MBE/WBE
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