



ADDENDUM

Public Building Commission of Chicago | Richard J. Daley Center | 50 West Washington Street, Room 200 | Chicago, Illinois 60602 | (312) 744-3090 | pbccchicago.com

ADDENDUM NO.: 01
PROJECT NAME: CDOT Capital Program Alleys (Various Locations) – Package 3
PROJECT NO.: #22901, #22902, #22903, #22904, #22905 AND #22906
CONTRACT NO.: C1620
DATE OF ISSUE: April 8, 2025

NOTICE OF CHANGES, MODIFICATIONS, OR CLARIFICATIONS TO CONTRACT DOCUMENTS

The following changes, modifications, or clarifications are hereby incorporated and made an integral part of the Contract Documents. Unless clearly expressed otherwise by this Addendum, all terms and conditions defined in the original Contract Documents shall continue in full force and effect and shall have the same meaning in this Addendum. Issued Addenda represent responses/clarifications to various inquiries. Contractors shall be responsible for including all associated labor/material costs in its bid. Drawings/specifications corresponding to inquiry responses will be issued with the Issue for Construction Documents, upon issuance of building permit.

- ITEM NO. 1: CHANGE TO KEY DATES**
Change 1. Bid Opening Due Date/Time has been rescheduled from Thursday, April 17, 2025 at 11:00 a.m. to **Thursday, April 17, 2025 at 10:00 a.m. (TIME CHANGE ONLY)**
- ITEM NO. 2: REVISIONS TO BOOK 1 – PBC INSTRUCTIONS TO BIDDERS**
None.
- ITEM NO. 3: REVISIONS TO BOOK 2 – PBC STANDARD TERMS AND CONDITIONS**
None.
- ITEM NO. 4: REVISIONS TO BOOK 3 – TECHNICAL SPECIFICATIONS**
None.
- ITEM NO. 5: REVISIONS TO DRAWINGS**
None.
- ITEM NO. 6: REQUESTS FOR INFORMATION**
None.

This Addendum includes the following attached specifications and/or Documents:

1. None.

This Addendum includes the following attached Drawings:

1. None.

END OF ADDENDUM NO. 01